

564



**SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA**

FROM: Waste Management Department

SUBMITTAL DATE:
May 16, 2005

SUBJECT: Contract Award for the Liquid Waste Pond Platform Improvement and Downdrain Construction at the Blythe Sanitary Landfill.

RECOMMENDED MOTION: That the Board:

1. Accept the bid submitted by D.C. Hubbs Construction in the amount of \$89,999.00 for the Liquid Waste Pond Platform Improvement & Downdrain Construction at the Blythe Sanitary Landfill, and,
2. Authorize the Chairman to execute the agreement on behalf of the Department.

BACKGROUND: On May 10, 2005, the Department opened bids for the replacement of two (2) liquid waste pond platforms and construction of two (2) storm water downdrain structures and associated features (including inlets, bench crossings and grouted riprap). Two (2) bids were submitted, with D.C. Hubbs Construction submitting the lowest bid in the amount of \$89,999.00. The engineer's estimate for this project was \$85,000.00. The Department has determined that D.C. Hubbs Construction has the necessary experience and capability to construct the project. The Agreement and a summary of the bids are attached herewith. This project is budgeted in Fund 40200, Department ID - 4500100000.

Departmental Concurrence

Attachments
BM:DB:db
FD#34236-v1

[Signature]
Hans Kernkamp, General Manager-Chief Engineer

FINANCIAL DATA	Current F.Y. Total Cost:	\$ 89,999	In Current Year Budget:	Yes
	Current F.Y. Net County Cost:	\$ N/A	Budget Adjustment:	No
	Annual Net County Cost:	\$ N/A	For Fiscal Year:	2005

SOURCE OF FUNDS: Waste Management Department Enterprise Funds	Positions To Be Deleted Per A-30	<input type="checkbox"/>
	Requires 4/5 Vote	<input type="checkbox"/>

C.E.O. RECOMMENDATION: **APPROVE**

County Executive Office Signature *[Signature]*

MAY 17 2005

Consent
 Policy
 Consent
 Policy
 Dep't Recomm.:
 Per Exec. Ofc.:

Prev. Agn. Ref.: 12.1 (4/19/2005) | District: 4 | Agenda Number:

**ATTACHMENTS FILED
WITH THE CLERK OF THE BOARD**

12.1

Riverside County
Waste Management Department
Bythe Sanitary Landfill
Liquid Waste Pond Platform Improvement Downstream Construction
Bid Cost Comparison
May 10, 2005

Item #	Closure Construction - Items of Work	Unit	Quantity	RCWMD Engineer's Estimate			D.C. Hubbs Construction			Southwest General Engineering Inc			Averages of two bidders		
				Unit Cost	Total Cost		Unit Cost	Total Cost	Unit Cost	Total Cost	Average Unit Cost	Average Total Cost			
1	Mobilization & Demobilization (maximum \$15,000.00)	L.S.	1	\$ -	\$ -	\$ 10,039.00	\$ 10,039.00	\$ 15,000.00	\$ 15,000.00	\$ 12,519.50	\$ 12,519.50				
2	Reinforced Concrete Platforms	Each	2	\$ -	\$ -	\$ 15,480.00	\$ 30,960.00	\$ 23,000.00	\$ 46,000.00	\$ 19,240.00	\$ 38,480.00				
3	Reinforced Concrete Downdrains	L.F.	348	\$ -	\$ -	\$ 100.00	\$ 34,800.00	\$ 105.00	\$ 36,540.00	\$ 102.50	\$ 35,670.00				
4	Reinforced Shotcrete Inlet (2) and Bench Crossing (1)	Each	3	\$ -	\$ -	\$ 4,000.00	\$ 12,000.00	\$ 9,000.00	\$ 27,000.00	\$ 6,500.00	\$ 19,500.00				
5	Grouted Rip-Rap	S.F.	220	\$ -	\$ -	\$ 10.00	\$ 2,200.00	\$ 45.00	\$ 9,900.00	\$ 27.50	\$ 6,050.00				
TOTAL BID PRICE					\$ 85,000.00	\$ 89,999.00	\$ 134,440.00	\$ 49,440.00	\$ 112,219.50						
					price difference from engineer's estimate	\$ 4,999.00	\$ 49,440.00		\$ 27,219.50						
					% difference from engineer's estimate	5.9	58.2		32.0						