

**SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA**

324
A



FROM: TLMA - Transportation Department

SUBMITTAL DATE:
December 8, 2011

SUBJECT: Construction of Roundabout, Rancho California Road and Anza Road, Temecula Valley (Wine Country) area.

RECOMMENDED MOTION: That the Board of Supervisors:

1. Approve one Addendum to the specifications and plans, issued prior to the November 01, 2011 bid opening.
2. Accept the low bid of Mamco, Inc. of Riverside, CA in the amount of \$1,527,163. Award the contract to that firm and authorize the Chairman of the Board to execute the contract documents.

Juan C. Perez
Director of Transportation

JCP:rrj:rr
(Continued On Attached Pages)

FINANCIAL DATA	Current F.Y. Total Cost:	\$ 1,527,163	In Current Year Budget:	Yes
	Current F.Y. Net County Cost:	\$ 0	Budget Adjustment:	No
	Annual Net County Cost:	\$ 0	For Fiscal Year:	2011/2012

SOURCE OF FUNDS: DIF Major Improvement Fund 30525 (61.0%), Measure A (36.0%), Rancho California Water District (1.8%), County Parks District (0.8%), Metropolitan Water District (0.4%) There are no General Funds used in this project.	Positions To Be Deleted Per A-30	<input type="checkbox"/>
	Requires 4/5 Vote	<input type="checkbox"/>

C.E.O. RECOMMENDATION:

APPROVE

BY:
Tina Grande

County Executive Office Signature

FORM APPROVED COUNTY COUNSEL
BY:
MARSHAL VICTOR
DATE: 12/7/11

Departmental Concurrence

Dept's Recomm.: Policy Consent
Per Exec. Ofc.: Policy Consent

Prev. Agn. Ref. 10/04/11, Item 3.25 | District: 3 | Agenda Number:

ATTACHMENTS FILED
WITH THE CLERK OF THE BOARD

3.23

The Honorable Board of Supervisors

RE: Construction of Roundabout, Rancho California Road and Anza Road, Temecula Valley (Wine Country) area.

December 8, 2011

Page 2 of 3

3. Approve the project's proposed budget as shown on Attachment "A".

BACKGROUND: By Minute Order dated June 28, 2011 (agenda item 3.105) the Board authorized the Clerk of the Board to advertise for the construction of a roundabout at the intersection of Rancho California Road and Anza Road in the Temecula Area. Six bids were received, ranging from \$1,630,000 to \$2,745,937. After review of the submitted bids and with the consideration of the current economic climate, and the overall cost to the public, the Transportation Department rejected all bids. Design changes to reduce the scope of the project, including the removal of the multiuse trail, reduction in irrigation, landscaping, and hardscaping were made and construction staging was revised to allow for more efficient construction.

By minute order dated October 4, 2011 (agenda item 3.25) the Board authorized the Clerk of the Board to advertise for the construction of this re-scoped roundabout project at the intersection of Rancho California Road and Anza Road.

Bids for the project were opened in the office of the Director of Transportation at 2:00 PM, Tuesday, November 01, 2011. Five bids were received, ranging from \$1,555,693 to \$2,151,074 for Option 1.

The bid document included two options of work, and the bidding contractors were required to submit bids for both options:

Option 1

Contractor is allowed sixty (60) calendar days to complete the work within the roadway footprint of the roundabout; with additional twenty-one (21) calendar days to complete all other work that does not impact traffic on Rancho California Road. Rancho California Road will remain open during construction of the project. The low bid for this option is \$1,555,603.

Option 2

Contractor is allowed twelve (12) calendar days to complete work within the roadway footprint of the roundabout working a 24-hour operation. The Contractor is allowed to close Rancho California Road and southeast approach of Anza Road within the project limits for this stage of work. The Contractor shall maintain local access on the northwest leg of Anza Road at all times. An additional twenty-one (21) calendar days are allowed to complete all other work that does not impact traffic on Rancho California Road. The low bid for this option is \$1,448,020.

During the advertisement period, one addendum was issued to all registered plan holders as a supplement to the specifications and special provisions. Bidders are required to acknowledge and to take into account all issued addenda on their Contractor's Proposal to be considered for award. The addendum was issued to clarify and modify the approved contract documents. The addendum is attached as Addendum No. 1.

A mid-block pedestrian/equestrian crossing on Rancho California Road is proposed to be constructed as part of the roundabout project at approximately 0.6 miles east of Anza Road to provide an alternate equestrian crossing for the community. The crossing will facilitate

The Honorable Board of Supervisors

RE: Construction of Roundabout, Rancho California Road and Anza Road, Temecula Valley (Wine Country) area.

December 8, 2011

Page 3 of 3

equestrian uses of the existing trail system, and may be considered as part of the trail system in the future. The Transportation Department will bring a separate action to the Board prior to starting construction to consider approval of the mid-block crossing.

Option 1 is recommended for award. Although Option 2 has a lower construction cost, we are recommending to award the bid for Option 1 since it will result in less inspection costs by not having the compressed 24-hour operation and have less impact on the traveling public and the community by being able to keep Ranch California open during construction and not causing long detours.

The lowest responsive and responsible bid for both options and all schedules of work was submitted by Mamco, Inc. of Riverside, CA. The total bid price of \$1,555,693 for Option 1, submitted by Mamco, Inc. is \$305,712 (24.5%) above the Engineer's Estimate.

The overall cost to the public for this project was reduced by approximately \$100,000, without significant compromises to the end product by rebidding the project.

The contractor is qualified.

The Contractor has executed the contract and has provided bonds and insurance documents which meet the requirements of the contract.

Project Number: B9-0957



COUNTY OF RIVERSIDE *TRANSPORTATION AND LAND MANAGEMENT AGENCY*



*Juan C. Perez, P.E., T.E.
Director of Transportation*

Transportation Department

**ADDENDUM NUMBER 1
Dated October 24, 2011**

**to the
Specifications and Contract Documents
for the Construction of**

**Rancho California Road at Anza Road
Roundabout Project
Project No. B9-0957**

**Bids Due: (REVISED)
Tuesday, November 1, 2011; 2:00 p.m.
14th Street Transportation Annex
3525 14th Street; Riverside, CA 92501
(951) 955-6780**

This Addendum is issued pursuant to the instructions to Bidders, Item No. 8 of the Contract Document for the referenced project. This Addendum is issued as a supplement to the plans and Special Provisions for the referenced project. The revisions to the plans and specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

www.tlma.co.riverside.ca.us/trans/con_bid_advertisements.html

Item 1: The new designated date and time for the receipt and opening of bids is revised as follows:

**Tuesday, November 1, 2011; 2:00 PM
14th Street Transportation Annex
3525 14th Street; Riverside, CA 92501
(951) 955-6780**

MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS

Item 2: **Clarification, Basis for Bid Selection.** The County may award Option 1 or Option 2 to the low responsive/responsible bidder (the basis of selection is the sum of Option 1 and Option 2 sub-totals).

Refer to footnotes on 'PROPOSAL' page B12 on the Special Provisions:

In addition to 'Instruction to Bidders' item 19 (Page A6), the County may award Option 1 or Option 2 items of work.

If Option 1 is selected, any related Option 1 alternate bid schedules may also be awarded to Contractors.

If Option 2 is selected, any related Option 2 alternate bid schedules may also be awarded to Contractors.

Option 1 sub-alternate schedules will not be mixed with Option 2 sub-alternate schedules.

Item 3: **Clarification, Roadway Footprint of the Roundabout.** Refer to section entitled "Liquidated Damages" page 49-50 of the Special Provisions.

The roadway footprint of the roundabout includes any and all improvements within the outside lines of curbs and gutters on Rancho California Road and Anza Road extending to the limits of the projects.

Item 4: **Embankment Construction.** Refer to section entitled "Roadway Excavation" page 94-95 of the Special Provisions. The following provisions are added to "Roadway Excavation" and made part hereof:

"It is anticipated that this project will have surplus of material. The Contractor shall comply with the provisions of Section 19-2.06, Surplus Material, of the Standard Specifications.

The fill areas of the project shall be considered as the embankment areas.

Material excavated from within the limits of the project including asphalt concrete grindings and material excavated from the basin that conforms to the standard specifications for embankment construction shall be used for the construction of embankment areas in this project. Full compensation for the construction of embankment areas and fill areas shall be considered as included in the contract price paid per cubic yard for Roadway Excavation."

Item 5: **Revision, Closure Requirements and Conditions.** Refer to section entitled "Closure Requirements and Conditions" on page 58-60. Delete the days given on the Closure Charts for Option 1 and Option 2, 'Monday through Friday', and replace with 'Sunday through Saturday'.

Item 6: **Warped Wing Wall Per Caltrans D-86B.** Refer to section entitled "Class 2 Concrete (Minor Concrete Structures)" on page 89-90. The following additional Special Provisions are added and made part hereof:

The Contractor shall remove and dispose any sections of existing 18" CMP culvert found to be in conflict with the new improvements as directed by the Resident Engineer.

In the event that an existing concrete structure (wing walls, head walls, cut off wall) and rip-rap is found at the outlet of the existing 18" CMP culvert at approximately Sta 29+00 on Anza Road, or any other inlet or outlet structure, the Contractor shall completely remove and haul off the encountered concrete structure and rip-rap as directed by the Engineer.

Full compensation for complying with this provision shall be considered as included in contract price paid per each for Class 2 Concrete (Minor Structure)[Warped Wingwall][Caltrans STD D-86B], including all labor, equipment, personnel and incidentals, removal and disposal CMP pipe and no additional compensation will be allowed therefor.

Item 7: **LANDSCAPING LIGHTING SYSTEM:** Refer to section entitled LANDSCAPING LIGHTING SYSTEM on page 141-142. Delete LANDSCAPING LIGHTING SYSTEM special provision and replace with the following special provision made part hereof.

LANDSCAPING LIGHTING SYSTEM:

PART 1 - GENERAL

1.1 DESCRIPTION

- A. Work included: Furnish and install Conduits, boxes, conductors, wiring devices as complete and functional systems.

1.2 REQUIREMENTS

- A. Standards: Refer to the following:
NECA Standards of Installation
- B. Submit data sheets per :
All items listed in Part 2 of this section.
- C. Submit materials list per: All materials contained in Part 2.

PART 2 – MATERIALS

2.1 LIGHTING FIXTURES

- A. Lighting Fixtures:

1. Flood Light: 7000- 70CMT6-MVOLT-MFL-KM-GS-LPI-DDB
2. Installation: MVOLT – Multi Voltage (120V to 270V) In-grade Ballast Box
3. Fixture Mount: KM – Knuckle Mount
4. Fixture Accessories: GS – Glare Shield
5. Lamp: LPI – Lamp included
6. Fixture Color: DDB – Dark Bronze
7. Manufacturer:
Hydrel
Acuity Lighting Group, Inc.
12881 Bradley Avenue
Sylmar, California 91342
(818) 362-9465
(818) 362-6548 Fax

Or approved equal

2.2 SWITCH

- A. Install approved 120V AC photoelectric switch/cell within existing service area of Electrical Meter Pedestal adjacent to clear plastic eye. Side-mount photoelectric switch/cell facing North if clear lens within service area of Electrical Pedestal is not available. Photoelectric switch shall be on separate 15 Amp breaker. All terminations shall be on terminal blocks.
- B. Install approved 2-pole lighting contactor (for 240VAC use) rated at 30Amps with 120VAC coil, Mechanically Held, and approved for use in open enclosure. All terminations shall be on terminal blocks. Photoelectric switch /cell shall control (2) pole lighting contactor.

2.3 CONDUIT

- A. Conduit shall comply with the requirements of the Underwriters Lab, and shall be delivered to the site in standard lengths with each length bearing the manufacturer's trademark and the UL label. Where conduit is mentioned on drawings or in specifications, it shall be interpreted as Electrical Metallic Tubing for interior conduits in dry locations not subject to abuse, with exceptions as noted below.
- B. PVC, Schedule 40, shall be used for all conduit installed below grade without concrete encasement. Install a separate, copper ground conductor in all conduits below grade, whether or not indicated on conduit runs on drawings;

sized in accordance with Article #250, Table #250-95 for equipment grounding conductors.

- C. Conduit shall sweep into service equipment, pull boxes and junction boxes. LB boxes are not permitted. Conduit sweeps shall be a minimum 24" radius/elbow bend. Radius/elbow maybe production bent or field bent as long as conduit is not overheated, loses shape, or is burnt.

2.4 CONDUCTORS

- A. Conductors shall comply with UL Standards for 600 volt insulated copper conductors. Conductors for all branch circuit power and signal circuits shall be type 'THWN', 'THHN', or 'XHHW', except as noted. Minimum size for all line voltage power and control circuits shall be AWG #10. Provide (1) in Green, (1) in White, and (2) in Black. Wiring shall be delivered to the project site in original packaging, which shall be marked with Manufacturer's Name, Date of Manufacture, Size, Type, and Insulation. All conductors shall be labeled with adhesive wire identification labels at both ends of installation, and in all junction boxes, pull boxes, terminal cabinets and panelboards.
- B. Conductors installed within mechanical equipment subject to abnormal temperatures shall be type 'THHN'.
- C. Use insulated wire nut connectors of proper size for all splices, #10 AWG and smaller. Splices subject to wet locations or outside of service enclosure or lighting fixture shall be encapsulated in epoxy type sealant that that will get hard.

2.5 GROUNDING

- A. Provide insulated THWN, THHN, or XHHW green ground conductor in all feeders and branch circuits, sized as required by NEC Article #250 and bonded to boxes, raceways and devices per code requirements.
- B. Provide a green insulated grounding conductor in all conduits run below grade (regardless of the conduit material), and bond the grounding conductor to the equipment grounding system at each end of each conduit run.
- C. In general, grounding conductors shall be installed and sized in accordance with NEC Article #250. Where current carrying conductor sizes are increased to accommodate voltage drop, the grounding conductors shall be increased in size in the same proportion as the phase conductors.

2.6 WIRING DEVICES

- A. Ground Fault Circuit Interrupter receptacles: UL listed, specification Grade. NEMA 5-20R configuration, duplex, with integral Ground Fault trip mechanism, with test and reset buttons, visual trip indicator. GFI device shall not exceed existing circuit rating.

2.7 BOXES

- A. Pull Boxes for landscape lighting electrical wire shall be Christy N09 - Precast Concrete Electrical Box, 10-1/4" x 16-3/4" with N09-61J - Steel Checker Plate Cover, Bolt Down mechanism, available through Old Castle Precast, 800-486-7070, or approved equal.

PART 3 – EXECUTION

3.1 UNDERGROUND CONDUITS

- A. Conduits shall have a minimum of 24" or greater of coverage, except for vertical sweeps. Conduits shall have a minimum 3" sand encasement on top and 3" bedding on bottom.
- B. Conduits having 24" or less of coverage from final grade shall be encased in concrete/slurry mix as approved by RCTD.

3.2 WIRING METHODS

- A. Wiring shall be installed only into completed conduit systems. Wiring pulling lubricant shall be used where necessary to reduce pulling tension.
- B. All splices, terminations and taps shall be made using approved connectors and terminals, and all connections shall be fully insulated with plastic electrical tape. C. Color Coding: Feeders and branch circuit conductors shall be color coded per hospital standard, and as required by the NEC. Green conductors shall be used only for grounding purposes.

METHOD OF PAYMENT

The contract price paid per lump sum for Landscaping Lighting System shall include full compensation for furnishing all labor, materials, tools, equipment and incidentals and for doing all work involved in furnishing and installation, as shown on the plans, as specified in the specifications, these special provisions, and as directed by the Engineer, and no additional compensation will be allowed therefor.

Item 8: Existing Pavement Section Information: The average structural section of the existing pavement is approximately:

- A. Rancho California Road: 0.43' AC over 0.75' Class 2 AB
- B. Anza Road: 0.25' AC over 0.40' Class 2 AB

These approximate sections are provided for reference only. Although this information represents the latest information available, the County of Riverside Transportation Department does not guarantee the accuracy of this data.

Item 9: **Clarification, Designated Legal Holidays.** Refer to section "Maintaining Traffic" page 61-62 of the special provisions. Holidays will be considered counted as a working calendar days to the awarded contractor.

Item 10: **Portable Changeable Message Signs.** Refer to section "Portable Changeable Message Signs" page 62-64 of the Special Provisions. The following provision has been added and made part hereof:

Whenever portable changeable message signs are placed behind K-rails, the Contractor must place crash cushion modules in accordance with Caltrans Standard Plans. Full compensation for furnishing, placing and maintaining crash cushions modules shall be considered as included in the contract price paid for PORTABLE CHANGEABLE MESSAGE SIGNS and not additional compensation will be allow therefor.

Item 11: **Progress Schedule.** Add the following special provision to the contract documents PROGRESS SCHEDULE: The Contractor shall submit to the Engineer practicable critical path method (CPM) progress schedules in conformance with these Special Provisions. Whenever the term "schedule" is used in this section it shall mean CPM progress schedule.

The Contractor shall submit to the Engineer construction schedule update every two weeks, each consistent in all respects with the time and order of work requirements of the contract. The project work shall be executed in the sequence indicated on the current accepted schedule.

Schedule activities shall include the following:

- A. A clear and legible description.
- B. Start and finish dates.
- C. A duration of not less than one working day, except for event activities, and not more than 20 working days, unless otherwise authorized by the Engineer.
- D. At least one predecessor and one successor activity, except for project start and finish milestones.
- E. Required constraints.
- F. Codes for responsibility, stage, work shifts, location and contract pay item numbers.

The Contractor may show early completion time on any schedule provided that the requirements of the contract are met. Early completion time shall be considered a resource for the exclusive use of the Contractor. The Contractor may increase early completion time by improving production, reallocating resources to be more efficient, performing sequential activities concurrently or by completing activities earlier than planned. The Contractor may also submit for approval a cost reduction incentive proposal in conformance with the provisions

in Section 5-1.14, "Cost Reduction Incentive" of the Standard Specifications that will reduce time of construction.

The Engineer may adjust contract working days for ordered changes that affect the scheduled completion date, in conformance with the provisions in Section 4-1.03, "Changes" of the Standard Specifications. The Contractor shall prepare a time impact analysis to determine the effect of the change in conformance with the provisions in "Time Impact Analysis" specified herein, and shall include the impacts acceptable to the Engineer in the next update schedule. Changes that do not affect the controlling operation on the critical path will not be considered as the basis for a time adjustment. Changes that do affect the controlling operation on the critical path will be considered by the Engineer in decreasing time or granting an extension of time for completion of the contract. Time extensions will only be granted if the total float is absorbed and the scheduled completion date is delayed one or more working days because of the ordered change.

The Engineer's review and acceptance of schedules shall not waive any contract requirements and shall not relieve the Contractor of any obligation thereunder or responsibility for submitting complete and accurate information. Schedules that are rejected shall be corrected by the Contractor and resubmitted to the Engineer within 5 working days of notification by the Engineer, at which time a new review period of one week will begin.

Errors or omissions on schedules shall not relieve the Contractor from finishing all work within the time limit specified for completion of the contract. If, after a schedule has been accepted by the Engineer, either the Contractor or the Engineer discover that any aspect of the schedule has an error or omission, it shall be corrected by the Contractor on the next update schedule.

The Contractor shall include the following for each schedule submittal:

- A. Two sets of originally plotted, time-scaled network diagrams.
- B. Two copies of a narrative report.
- C. Two copies of each of 3 sorts of the CPM software-generated tabular reports.
- D. One 1.44-megabyte 3.5 inch floppy diskette containing the schedule data.

The time-scaled network diagrams shall conform to the following:

- A. Show a continuous flow of information from left to right.
- B. Be based on early start and early finish dates of activities.
- C. Clearly show the primary paths of criticality using graphical presentation.
- D. Be prepared on E-size sheets, 34" x 44".
- E. Include a title block and a timeline on each page.

The narrative report shall be organized in the following sequence with all applicable documents included:

- A. Contractor's transmittal letter.
- B. Work completed during the period.
- C. Identification of unusual conditions or restrictions regarding labor, equipment or material; including multiple shifts, 6-day work weeks, specified overtime or work at times other than regular days or hours.
- D. Description of the current critical path.
- E. Changes to the critical path and scheduled completion date since the last schedule submittal.
- F. Description of problem areas.
- G. Current and anticipated delays:
 - 1. Cause of delay.
 - 2. Impact of delay on other activities, milestones and completion dates.
 - 3. Corrective action and schedule adjustments to correct the delay.
- H. Pending items and status thereof:
 - 1. Permits.
 - 2. Change orders.
 - 3. Time adjustments.
 - 4. Noncompliance notices.
- I. Reasons for an early or late scheduled completion date in comparison to the contract completion date.

Tabular reports shall be software-generated and provide information for each activity included in the project schedule. Three different reports shall be sorted by (1) activity number, (2) early start and (3) total float. Tabular reports shall be 8-1/2" x 11" in size and shall include, as a minimum, the following applicable information:

- A. Data date.
- B. Activity number and description.
- C. Predecessor and successor activity numbers and descriptions.
- D. Activity codes.
- E. Scheduled, or actual and remaining durations (work days) for each activity.
- F. Earliest start (calendar) date.
- G. Earliest finish (calendar) date.
- H. Actual start (calendar) date.
- I. Actual finish (calendar) date.
- J. Latest start (calendar) date.
- K. Latest finish (calendar) date.
- L. Free float (work days).
- M. Total float (work days).
- N. Percentage of activity complete and remaining duration for incomplete activities.
- O. Lags.
- P. Required constraints.

Schedule submittals will only be considered complete when all documents and data have been provided as described above.

Update Schedule:

The Contractor shall submit an update schedule and meet with the Engineer to review contract progress, on or before the first day of each month, beginning one month after the baseline schedule is accepted. The Contractor shall allow 2 weeks for the Engineer's review after the update schedule and all support data are submitted, except that the review period shall not start until the previous month's required schedule is accepted. Update schedules that are not accepted or rejected within the review period will be considered accepted by the Engineer.

The update schedule shall have a data date of the twenty-first day of the month or other date established by the Engineer. The update schedule shall show the status of work actually completed to date and the work yet to be performed as planned. Actual activity start dates, percent complete and finish dates shall be shown as applicable. Durations for work that has been completed shall be shown on the update schedule as the work actually occurred, including Engineer submittal review and Contractor resubmittal times.

The Contractor may include modifications such as adding or deleting activities or changing activity constraints, durations or logic that do not (1) alter the critical path(s) or near critical path(s) or (2) extend the scheduled completion date compared to that shown on the current accepted schedule. The Contractor shall state in writing the reasons for any changes to planned work. If any proposed changes in planned work will result in (1) or (2) above, then the Contractor shall submit a time impact analysis as described herein.

Time Impact Analysis:

The Contractor shall submit a written time impact analysis (TIA) to the Engineer with each request for adjustment of contract time, or when the Contractor or Engineer consider that an approved or anticipated change may impact the critical path or contract progress.

The TIA shall illustrate the impacts of each change or delay on the current scheduled completion date or internal milestone, as appropriate. The analysis shall use the accepted schedule that has a data date closest to and prior to the event. If the Engineer determines that the accepted schedule used does not appropriately represent the conditions prior to the event, the accepted schedule shall be updated to the day before the event being analyzed. The TIA shall include an impact schedule developed from incorporating the event into the accepted schedule by adding or deleting activities, or by changing durations or logic of existing activities. If the impact schedule shows that incorporating the event modifies the critical path and scheduled completion date of the accepted schedule, the difference between scheduled completion dates of the two schedules shall be equal to the adjustment of contract time. The Engineer may construct and utilize an appropriate project schedule or other recognized

method to determine adjustments in contract time until the Contractor provides the TIA.

The Contractor shall submit a TIA in duplicate within 15 working days of receiving a written request for a TIA from the Engineer. The Contractor shall allow the Engineer 2 weeks after receipt to approve or reject the submitted TIA. All approved TIA schedule changes shall be shown on the next update schedule.

If a TIA submitted by the Contractor is rejected by the Engineer, the Contractor shall meet with the Engineer to discuss and resolve issues related to the TIA. If agreement is not reached, the Contractor will be allowed 15 days from the meeting with the Engineer to give notice in conformance with the provisions in Section 9-1.04, "Notice of Potential Claim" of the Standard Specifications. The Contractor shall only show actual as-built work, not unapproved changes related to the TIA, in subsequent update schedules. If agreement is reached at a later date, approved TIA schedule changes shall be shown on the next update schedule. The Engineer will withhold remaining payment on the schedule contract item if a TIA is requested by the Engineer and not submitted by the Contractor within 15 working days. The schedule item payment will resume on the next estimate after the requested TIA is submitted. No other contract payment will be retained regarding TIA submittals.

Final Update Schedule:

The Contractor shall submit a final update, as-built schedule with actual start and finish dates for the activities, within 30 days after completion of contract work. The Contractor shall provide a written certificate with this submittal signed by the Contractor's project manager and an officer of the company stating, "To my knowledge and belief, the enclosed final update schedule reflects the actual start and finish dates of the actual activities for the project contained herein". An officer of the company may delegate in writing the authority to sign the certificate to a responsible manager.

Payment:

Full compensation, except as otherwise provided herein, for conforming to the requirements of this article shall be considered as included in the contract bid prices paid for the various items of work, and no additional compensation will be allowed therefor.

Item 12: Clearing and Grubbing: Refer to section "Clearing and Grubbing" page 85-88 of the Special Provisions. Delete the first paragraph and replace with the following paragraph:

"Clearing and grubbing including but not limited to removal of vegetation (trees, shrubs, bushes, and groundcover) within the proposed slopes, trails and water quality basin, removal and replacement of vegetation (trees, shrubs, brushes,

and groundcover) not in the slopes and the fill areas, modification of existing irrigation, removal of CMP and PVC culvert, removal and salvaging of road sign, removal and salvaging of post with flashing beacon, removal of guard post with footing, removal and salvaging of PVC fencing, removal of winery monument with foundation, removal of a portion of the retaining wall including foundation and excess soil material, removal of rip rap, and removal and replacement of rip rap shall conform to the provisions in Section 16 of the Standard Specifications”.

Delete the seventh paragraph and replace with the following paragraph:

“Contractor shall remove, salvage, deliver and off-load the PVC fencing, roadside sign post and flashing beacon to the address listed below or as directed by the Engineer:

Riverside County Transportation Department
Road Maintenance Yard
25315 Jefferson Avenue
Murrieta, CA 92562
Telephone (951) 677-5889

Delete the last paragraph and replace with the following paragraph:

Full compensation, except as otherwise provided herein, for conforming to the requirements of this article including but not limited to:

- removing vegetation (trees, shrubs, bushes, and groundcover) within the proposed slopes and fill area,
- removal and replacement of vegetation (trees, shrubs, bushes, and groundcover) necessary for construction staging and detour ,
- the reestablishment and maintenance of the replaced vegetation (trees, shrubs, bushes, and ground cover) for ninety (90) days,
- modification repairs of the existing irrigation system, replacement of damaged hand hole,
- removal of existing Corrugated Metal Pipe and, PVC culvert,
- removal, salvaging, and delivery of road sign, post with flashing beacon, and PVC fencing,
- removal of guard post, winery monument with footing, rip rap,
- removal and replacement of rip rap,
- removal of CP station,
- partial removal of retaining wall with foundation, and
- relocation of roadside sign and post, shall be paid for on a lump sum basis including furnishing of all labor, materials, tools, equipment, furnishing replacement vegetation (trees, shrubs, bushes, and groundcover), incidentals and for doing all the work involved including coordination with the County Services Area (CSA) 143 Maintenance District for placement of the landscape and the modification and placement of the irrigation includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in and no additional compensation will be allowed therefor.

Item 13: Dimensions of the Winery Monument. Refer to section "Clearing and Grubbing" page 85-88 of the Special Provisions. The following special provision is added after the first paragraph.

"The dimensions of the winery monument and portion of retaining wall to be removed are unknown. The Contractor shall be responsible for verifying the dimensions of the winery monument and retaining wall and bid accordingly."

Also, refer to Instructions to Bidders No. 9, Inspection of Site, on page A2 of the Special Provisions.

Item 14: Revision, Solar Powered Equestrian Crosswalk, Flashing Beacon System with Equestrian and Pedestrian Push Buttons. Refer to section "Order of Work" page 53-55 of the Special Provisions. Delete the fourth paragraph and replace with the following paragraph:

"Attention is directed to "Solar Powered Equestrian Crosswalk, Flashing Beacon System with Equestrian and Pedestrian Push Buttons" of these Special Provisions and Exhibit "A" attached to these Special Provisions for requirements of equestrian crossing during construction. The equestrian crossing shall be constructed at the start of construction concurrently with the roundabout construction."

Item 15: Revision, Local Access on the Northwest Approach of Anza Road. Refer to sub-section "Option 2" of section "Order of Work" page 53-55 of the Special Provisions. The following provisions are added after the first paragraph of sub-section "Option 2" and made part hereof:

"A minimum of one lane shall be provided with flaggers during construction and two lanes when no construction is being performed."

Item 16: Revision, Closure Requirements and Conditions. Refer to section "Closure Requirements and Conditions" page 58-60 of the Special Provisions. Delete the second paragraph and replace with the following paragraph:

PARTIAL CLOSURE SCHEDULE (NINE (9) CALENDAR DAY PARTIAL CLOSURE FOR RANCHO CALIFORNIA ROAD AND TWENTY-ONE (21) CALENDAR DAYS FOR THE SOUTHEAST APPROACH OF ANZA ROAD FOR OPTION 1)

Item 17: Revision, Maintaining Traffic. Refer to section "Maintaining Traffic" page 61-64 of the Special Provisions. Delete the sixth paragraph and replace with the following paragraph:

"No full closures will be allowed on Rancho California Road and on Northwest leg of Anza Road for Option 1. For Option 2, no full closure will be allowed for the Northwest leg of Anza Road."

Item 18: **Revision, Roadway Excavation.** Refer to section "Roadway Excavation" page 94-95 of the Special Provisions. Delete the fifth paragraph and replace with the following paragraph:

"Grading existing shoulders and or swale to match natural drainage course as shown on the plans and as directed by Resident Engineer will be included in the unit bid price per cubic yard for roadway excavation and no additional compensation will be allowed therefor."

Item 19: **Revision, Temporary Asphalt Concrete.** Refer to section "Temporary Asphalt Concrete" page 140 of the Special Provisions. Delete the first paragraph and replace with the following paragraph:

"Contractor shall construct a temporary asphalt road at the locations requested by the Resident Engineer. The temporary asphalt road shall be composed of 0.30' hot mix asphalt (Type A) over 95% re-compacted native materials. The asphalt material shall conform to the "Hot Mix Asphalt (Type A) article on these special provisions. Contractor is advised to use as much as possible the existing road for the construction of the temporary road."

This addendum has been prepared under the direction of the following registered Civil Engineer:

ROADWAY

Rachel S. Price 10-24-11
REGISTERED CIVIL ENGINEER DATE




LANDSCAPE

Mitchell S. Philippe 10/24/11
REGISTERED LANDSCAPE ARCHITECT DATE



Recommended by:



Cindi Wachi, PE
County Project Manager

Concurrence:



10/24/2011

Khalid Nasim, PE
Engineering Division Manager

Acknowledged: _____ Date: _____

(Contractor)

MM:JRJ:jrj:rr

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

1

ALTERNATE SCHEDULE 1A		COUNTY'S ESTIMATE				Mamco, Inc. Riverside, CA 92504		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	120100	TRAFFIC CONTROL SYSTEM	LS	1	40,000.00	40,000.00	35,000.00	35,000.00
2	066578	PORTABLE CHANGEABLE MESSAGE SIGNS	EA	6	1,500.00	9,000.00	2,000.00	12,000.00
3	074020	WATER POLLUTION CONTROL	LS	1	8,000.00	8,000.00	14,300.00	14,300.00
4	170101	DEVELOP WATER SUPPLY	LS	1	8,000.00	8,000.00	18,500.00	18,500.00
5	066102	DUST ABATEMENT	LS	1	8,000.00	8,000.00	5,000.00	5,000.00
6	160101	CLEARING AND GRUBBING	LS	1	25,000.00	25,000.00	47,200.00	47,200.00
7	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WARPED WINGWALL][CALTRANS STD D-86B]	EA	1	7,000.00	7,000.00	5,200.00	5,200.00
8	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WINGWALL][CALTRANS STD D-90]	EA	1	5,000.00	5,000.00	5,700.00	5,700.00
9	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)CONCRETE DROP INLET (RCFC & WCD5 CB 110)	EA	1	2,500.00	2,500.00	2,400.00	2,400.00
10	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)TRANSITION STRUCTURE NO.3]	EA	1	5,000.00	5,000.00	2,800.00	2,800.00
11	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[POC FOREBAY]	EA	1	5,000.00	5,000.00	5,100.00	5,100.00
12	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[CONCRETE COLLAR]	EA	1	2,000.00	2,000.00	2,300.00	2,300.00
13	000003	CLASS 2 CONCRETE (MINOR STRUCTURE)[JUNCTION STRUCTURE]	EA	1	1,500.00	1,500.00	1,500.00	1,500.00
14	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[CATCH BASIN (COMBINATION INLET) (CRS 301)]	EA	1	4,000.00	4,000.00	4,000.00	4,000.00
15	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[CATCH BASIN (CURB INLET) (CRS 300)]	EA	7	3,500.00	24,500.00	3,700.00	25,900.00
16	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[MANHOLE (RCFC&WCD5 MH 25)]	EA	5	3,500.00	17,500.00	3,000.00	15,000.00
17	510138	CLASS 2 CONCRETE (MINOR STRUCTURE)[WINGWALL (TYPE D)]CALTRANS STD D65]	EA	4	4,000.00	16,000.00	1,800.00	7,200.00
18	721007	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	CY	58	100.00	5,800.00	100.00	5,800.00
19	729010	ROCK SLOPE PROTECTION FABRIC	SQFT	350	1.00	350.00	3.00	1,050.00
20	198021	IMPORTED ROCKY MATERIAL	CY	3	500.00	1,500.00	550.00	1,650.00
21	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQFT	1,900	3.00	5,700.00	4.00	7,600.00
22	800300	CHAIN LINK FENCE (INCLUDING 14' DOUBLE DRIVE GATE)	LF	620	18.00	11,160.00	18.00	11,160.00
23	641107	18" PLASTIC PIPE (HDPE - TYPE S)	LF	730	50.00	36,500.00	65.00	47,450.00
24	641113	24" PLASTIC PIPE (HDPE - TYPE S)	LF	867	55.00	47,685.00	70.00	60,690.00
25	641119	30" PLASTIC PIPE (HDPE - TYPE S)	LF	4	120.00	480.00	500.00	2,000.00
26	641125	36" PLASTIC PIPE (HDPE - TYPE S)	LF	17	120.00	2,040.00	125.00	2,125.00
27	000003 (F)	EXCAVATE BASIN TO GRADE, AND CONSTRUCT BERM INCLUDING EMBANKMENT	CY	2,075	12.00	24,900.00	18.00	37,350.00
28	190101 (F)	ROADWAY EXCAVATION	CY	4,500	12.00	54,000.00	25.00	112,500.00
29	000003	PRECAST REINFORCED CONCRETE BOX (3'X2)	LF	116	325.00	37,700.00	390.00	45,240.00
30	000003	PRECAST REINFORCED CONCRETE BOX (4'X2)	LF	253	350.00	88,550.00	390.00	98,670.00
31	705011	18" STEEL FLARED END SECTION	EA	1	800.00	800.00	750.00	750.00
32	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")	LF	230	15.00	3,450.00	14.00	3,220.00
33	013902	ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)	EA	6	600.00	3,600.00	160.00	960.00
34	260201	CLASS 2 AGGREGATE BASE	CY	3,990	20.00	79,800.00	30.00	119,700.00
35	390102	ASPHALT CONCRETE (TYPE A)	TON	2,795	60.00	167,700.00	76.00	212,420.00
36	000003	COLOR STAMPED PORTLAND CEMENT CONCRETE PAVEMENT FOR TRUCK APRON (HIGH EARLY STRENGTH CONCRETE)	CY	105	250.00	26,250.00	400.00	42,000.00

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 1A		COUNTY'S ESTIMATE				Mamco, Inc. Riverside, CA 92504		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
37	000003	MINOR CONCRETE (COLORED STAMPED CONCRETE SPLITTER ISLANDS)	SQFT	10,196	4.00	40,784.00	4.20	42,823.20
38	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)	LF	3,550	14.00	49,700.00	15.00	53,250.00
39	731501	MINOR CONCRETE (CURB) [TYPE A1-6, CALTRANS STD A87A]	LF	2,630	14.00	35,420.00	12.00	30,360.00
40	731501	MINOR CONCRETE (CURB) [TYPE A3-6, CALTRANS STD A87A]	LF	300	14.00	4,200.00	15.00	4,500.00
41	017307	MINOR CONCRETE (TYPE C CURB) (CRS 202)	LF	230	14.00	3,220.00	14.50	3,335.00
42	000003	MINOR CONCRETE CURB TRANSITION (CRS 212)	LF	140	16.00	2,240.00	16.00	2,240.00
43	731623	MINOR CONCRETE (CURB RAMP) [CASE A WITH SIDEWALK APPROACH]	EA	1	1,500.00	1,500.00	2,000.00	2,000.00
44	731623	MINOR CONCRETE (CURB RAMP) [CASE C WITH SIDEWALK APPROACH]	EA	1	1,500.00	1,500.00	1,750.00	1,750.00
45	731623	MINOR CONCRETE (CURB RAMP) [CASE F-1a WITH SIDEWALK APPROACH]	EA	6	2,000.00	12,000.00	1,750.00	10,500.00
46	000003	MINOR CONCRETE (SPLITTER ISLAND RAMP)	EA	4	2,000.00	8,000.00	2,000.00	8,000.00
47	000003	MINOR CONCRETE (BIKE RAMP INCLUDING SPILL GUTTER)	EA	6	750.00	4,500.00	600.00	3,600.00
48	000003	MINOR CONCRETE (CONCRETE RAMP INCLUDING SPILL GUTTER)	EA	2	1,000.00	2,000.00	800.00	1,600.00
49	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	5,310	0.70	3,717.00	0.50	2,655.00
50	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	2,770	0.80	2,216.00	0.72	1,994.40
51	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	160	0.10	16.00	1.40	224.00
52	000003	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8FT-4FT)	LF	200	0.80	160.00	0.60	120.00
53	000003	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 4FT-2FT)	LF	110	1.10	121.00	1.35	148.50
54	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	SQFT	815	4.75	3,871.25	4.70	3,830.50
55	850102	PAVEMENT MARKER (REFLECTIVE)	EA	200	4.50	900.00	4.20	840.00
56	000003	TEMPORARY ASPHALT CONCRETE	TON	300	65.00	19,500.00	87.00	26,100.00
57	566011	ROADSIDE SIGN - ONE POST	EA	55	150.00	8,250.00	250.00	13,750.00
58	000003	LANDSCAPE LIGHTING SYSTEM	LS	1	7,500.00	7,500.00	15,000.00	15,000.00
59	000003	STREET LIGHTING SYSTEM	LS	1	8,000.00	8,000.00	9,500.00	9,500.00
60	000003	GROUND PREPARATION (INCLUDING: FINE GRADING, SOIL PREPARATION (AMENDMENTS, FERTILIZERS, & WEED PREP.), MULCHING (RECYCLED ORGANIC) 3" THICK LAYER, AND TOPSOIL IMPORT- UP TO 2')	SQFT	6,362	0.80	5,089.60	2.20	13,996.40
61	000003	48" BOX TREES (INCLUDING: GUYING, 4" PERF. PVC TREE DRAIN TUBES W/DRAIN CAP, ROOT BARRIERS)	EA	3	1,000.00	3,000.00	1,900.00	5,700.00
62	000003	1 GALLON SHRUBS / GROUNDCOVER	EA	59	8.00	472.00	11.00	649.00
63	000003	5 GALLON SHRUBS / GROUNDCOVER	EA	337	8.00	2,696.00	117.00	39,429.00
64	000003	BOWSMITH SL200SERIES EMITTER W/ SALCO SLV-PVD-ACLXX FLEX RISER	EA	396	11.00	4,356.00	10.00	3,960.00
65	000003	HUNTER RZWS-36-50-CV DEEP TUBE BUBBLER	EA	6	106.00	636.00	77.00	462.00
66	000003	HUNTER IC-3600-M 36 STATION CONTROLLER	EA	1	1,000.00	1,000.00	1,450.00	1,450.00
67	000003	NIBCO T-113-K GATE VALVE - 2" / FITTINGS	EA	1	194.00	194.00	265.00	265.00
68	000003	TRUE UNION BALL VALVE AT ECV - 2"	EA	2	80.00	160.00	200.00	400.00
69	000003	ELECTRIC CONTROL VALVE W/ PRESSREG/FITTINGS - 1"	EA	1	200.00	200.00	255.00	255.00
70	000003	DRIP VALVE ASSEMBLY - BALL VALVE, AC SOLENOID, FILTER, FITTINGS	EA	2	250.00	500.00	300.00	600.00
71	000003	QUICK COUPLING VALVE	EA	1	120.00	120.00	280.00	280.00
72	000003	MANUAL FLUSH VALVE ASSEMBLY	EA	8	15.00	120.00	65.00	520.00
73	000003	NON-PRESSURE LATERAL LINE- SCH 40 - 3/4"	LF	783	1.10	861.30	5.30	4,148.90
74	000003	PRESSURE SUPPLY LINE - SCH 40 - 2"	LF	461	8.00	3,688.00	8.00	3,688.00
75	000003	GREEN PLASTIC STANDARD 10" ROUND VALVE BOX W/ SUMP/FILTER FAB.	EA	13	50.00	650.00	55.00	715.00

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 1A		OPTION 1					COUNTY'S ESTIMATE			Mamco, Inc. Riverside, CA 92504	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE	1		
76	000003	GREEN PLASTIC STANDARD RECTILINEAR VALVE BOX W/ SUMP/FILTER FAB.	EA	3	75.00	225.00	90.00	270.00			
77	000003	PVC SLEEVING - SCH40 - 2"	LF	160	5.00	800.00	7.25	1,160.00			
78	000003	PVC SLEEVING - SCH40 - 4"	LF	200	7.50	1,500.00	12.00	2,400.00			
79	000003	PVC SCH 40 CONDUIT - 1 1/2"	LF	200	8.00	1,600.00	7.00	1,400.00			
80	000003	14 GAUGE DIRECT BURIAL WIRE	LF	14,544	0.30	4,363.20	0.45	6,544.80			
81	000003	90 DAY MAINTENANCE PERIOD	LS	1	900.00	900.00	2,000.00	2,000.00			
82	000003	MISCELLANEOUS DIRECTED WORK	FA	1	100,000.00	100,000.00	100,000.00	100,000.00			
ALTERNATE SCHEDULE 1A SUBTOTAL						1,138,411.35			1,449,849.70		
ITEMS 1 - 82											

ALTERNATE 1B - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
83	000003	REMOVE AND RECONSTRUCT FIRE HYDRANT ASSEMBLY	EA	4	5,000.00	20,000.00	4,700.00	18,800.00
84	000003	RELOCATE CP TEST STATION	EA	1	300.00	300.00	1,200.00	1,200.00
85	000003	REMOVE AND RECONSTRUCT WATER QUALITY SAMPLE STATION ASSEMBLY	EA	1	2,000.00	2,000.00	2,000.00	2,000.00
86	000003	RECONSTRUCT AND RAISE VALVE RISER AND CAP ASSEMBLY TO GRADE	EA	7	600.00	4,200.00	350.00	2,450.00
ALTERNATE SCHEDULE 1B SUBTOTAL						26,500.00		24,450.00
ITEMS 83-86								

ALTERNATE 1C - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
87	000003	FURNISH AND INSTALL BOX CULVERT LINING	LF	228	150.00	33,900.00	125.00	28,250.00
ALTERNATE SCHEDULE 1C SUBTOTAL						33,900.00		28,250.00
ITEM 87								

ALTERNATE 1D - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
88	000003	FURNISH AND INSTALL MANHOLE / CATCH BASIN LINING	SQFT	722	10.00	7,220.00	12.00	8,664.00
ALTERNATE SCHEDULE 1D SUBTOTAL						7,220.00		8,664.00
ITEM 88								

ALTERNATE 1E - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
89	000003	FURNISH AND INSTALL BOX CULVERT OUTSIDE LINING	LF	171	150.00	25,650.00	130.00	22,230.00
ALTERNATE SCHEDULE 1E SUBTOTAL						25,650.00		22,230.00
ITEM 89								

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 1F - RCP&OSD (EQUESTRIAN CROSSWALK PER EXHIBIT A)		COUNTY'S ESTIMATE				Mamco, Inc. Riverside, CA 92504		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
90	000003	SOLAR POWERED PEDESTRIAN CROSSWALK FLASHING BEACON SYSTEM WITH EQUESTRIAN AND PEDESTRIAN PUSH BUTTONS	EA	2	3,800.00	7,600.00	1,350.00	2,700.00
91	000003	TYPE 1-A STANDARD (14" ALUMINUM)	EA	2	1,800.00	3,600.00	1,450.00	2,900.00
		ALTERNATE SCHEDULE 1F SUBTOTAL				11,200.00		5,600.00
		ITEMS 90-91						

ALTERNATE 1G - METROPOLITAN WATER DISTRICT		COUNTY'S ESTIMATE				Mamco, Inc. Riverside, CA 92504		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
92	000003	FURNISH AND INSTALL BOX CULVERT OUTSIDE LINING	LF	45	100.00	4,500.00	140.00	6,300.00
93	000003	FURNISH AND INSTALL MANHOLE/CATCH BASIN OUTSIDE LINING	EA	2	300.00	600.00	3,000.00	6,000.00
94	000003	FURNISH AND INSTALL OUTSIDE LINING (HDPE PIPE JOINTS)	EA	10	200.00	2,000.00	435.00	4,350.00
		ALTERNATE SCHEDULE 1G SUBTOTAL				7,100.00		16,650.00
		ITEMS 92-94						

OPTION 1 (ALTERNATE SCHEDULES 1A THROUGH 1G)		COUNTY'S ESTIMATE		Mamco, Inc. Riverside, CA 92504	
ITEMS 1 - 94					
				1,249,981.35	1,555,693.70

Riverside County Transportation Department
Summary of Bids

PROJECT: Rancho California Road at Anza Road Roundabout Project

Advised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 2A		OPTION 2				COUNTY'S ESTIMATE			Mamco, Inc. Riverside, CA 92504	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE	1	
95	120100	TRAFFIC CONTROL SYSTEM	LS	1	30,000.00	30,000.00	9,000.00	9,000.00		
96	066578	PORTABLE CHANGEABLE MESSAGE SIGNS	EA	6	1,000.00	6,000.00	2,000.00	12,000.00		
97	074020	WATER POLLUTION CONTROL	LS	1	5,000.00	5,000.00	12,500.00	12,500.00		
98	170101	DEVELOP WATER SUPPLY	LS	1	4,000.00	4,000.00	15,000.00	15,000.00		
99	066102	DUST ABATEMENT	LS	1	4,000.00	4,000.00	4,500.00	4,500.00		
100	160101	CLEARING AND GRUBBING	LS	1	25,000.00	25,000.00	35,000.00	35,000.00		
101	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WARPED WINGWALL][CALTRANS STD D-86B]	EA	1	4,000.00	4,000.00	5,200.00	5,200.00		
102	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WINGWALL][CALTRANS STD D-90]	EA	1	3,500.00	3,500.00	5,700.00	5,700.00		
103	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)CONCRETE DROP INLET (RCFC & WDCS CB 110)	EA	1	2,500.00	2,500.00	2,400.00	2,400.00		
104	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[TRANSITION STRUCTURE NO.3]	EA	1	3,000.00	3,000.00	2,800.00	2,800.00		
105	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[PCC FOREBAY]	EA	1	3,000.00	3,000.00	5,100.00	5,100.00		
106	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CONCRETE COLLAR]	EA	1	1,500.00	1,500.00	2,300.00	2,300.00		
107	000003	CLASS 2 CONCRETE (MINOR STRUCTURE) [JUNCTION STRUCTURE]	EA	1	1,500.00	1,500.00	1,500.00	1,500.00		
108	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CATCH BASIN (COMBINATION INLET) (CRS 301)]	EA	1	3,000.00	3,000.00	4,000.00	4,000.00		
109	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CATCH BASIN (CURB INLET) (CRS 300)]	EA	7	2,000.00	14,000.00	3,700.00	25,900.00		
110	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [MANHOLE (RCFC&WDCS MH 251)]	EA	5	2,500.00	12,500.00	3,000.00	15,000.00		
111	510138	CLASS 2 CONCRETE (MINOR STRUCTURE) [WINGWALL (TYPE D)][CALTRANS STD D85]	EA	4	1,500.00	6,000.00	1,800.00	7,200.00		
112	721007	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	CY	58	90.00	5,220.00	100.00	5,800.00		
113	729010	ROCK SLOPE PROTECTION FABRIC	SQFT	350	1.00	350.00	3.00	1,050.00		
114	198021	IMPORTED ROCKY MATERIAL	CY	3	300.00	900.00	550.00	1,650.00		
115	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQFT	1,900	2.00	3,800.00	4.00	7,600.00		
116	800300	CHAIN LINK FENCE [INCLUDING 14' DOUBLE DRIVE GATE]	LF	620	15.00	9,300.00	18.00	11,160.00		
117	641107	18" PLASTIC PIPE [HDPE - TYPE S]	LF	730	35.00	25,550.00	62.00	45,260.00		
118	641113	24" PLASTIC PIPE [HDPE - TYPE S]	LF	867	40.00	34,680.00	68.00	58,956.00		
119	641119	30" PLASTIC PIPE [HDPE - TYPE S]	LF	4	75.00	300.00	450.00	1,800.00		
120	641125	36 PLASTIC PIPE [HDPE - TYPE S]	LF	17	75.00	1,275.00	120.00	2,040.00		
121	000003 (F)	EXCAVATE BASIN TO GRADE, AND CONSTRUCT BERM, INCLUDING EMBANKMENT	CY	2,075	8.00	16,600.00	18.00	37,350.00		
122	190101 (F)	ROADWAY EXCAVATION	CY	4,500	9.00	40,500.00	23.00	103,500.00		
123	000003	PRECAST REINFORCED CONCRETE BOX (3'X2)	LF	116	250.00	29,000.00	370.00	42,920.00		
124	000003	PRECAST REINFORCED CONCRETE BOX (4'X2)	LF	253	300.00	75,900.00	360.00	91,080.00		
125	705011	18" STEEL FLARED END SECTION	EA	1	800.00	800.00	600.00	600.00		
126	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")	LF	230	8.00	1,840.00	14.00	3,220.00		
127	013902	ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)	EA	6	400.00	2,400.00	160.00	960.00		
128	260201	CLASS 2 AGGREGATE BASE	CY	3,990	19.00	75,810.00	29.00	115,710.00		
129	390102	ASPHALT CONCRETE (TYPE A)	TON	2,795	55.00	153,725.00	75.00	209,625.00		
130	000003	COLOR STAMPED PORTLAND CEMENT CONCRETE PAVEMENT FOR TRUCK APRON (HIGH EARLY STRENGTH CONCRETE)	CY	105	200.00	21,000.00	380.00	39,900.00		

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 2A		COUNTY'S ESTIMATE				Mamco, Inc. Riverside, CA 92504		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
131	000003	MINOR CONCRETE (COLORED STAMPED CONCRETE SPLITTER ISLANDS)	SQFT	10,196	3.00	30,588.00	4.10	41,803.60
132	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)	LF	3,550	10.00	35,500.00	14.50	51,475.00
133	731501	MINOR CONCRETE (CURB) [TYPE A1-6, CALTRANS STD A87A]	LF	2,530	10.00	25,300.00	11.50	29,095.00
134	731501	MINOR CONCRETE (CURB) [TYPE A3-6, CALTRANS STD A87A]	LF	300	10.00	3,000.00	14.50	4,350.00
135	017307	MINOR CONCRETE (TYPE C CURB) (CRS 202)	LF	230	10.00	2,300.00	14.00	3,220.00
136	000003	MINOR CONCRETE CURB TRANSITION (CRS 212)	LF	140	10.00	1,400.00	15.50	2,170.00
137	731823	MINOR CONCRETE (CURB RAMP) [CASE A WITH SIDEWALK APPROACH]	EA	1	1,500.00	1,500.00	1,800.00	1,800.00
138	731823	MINOR CONCRETE (CURB RAMP) [CASE C WITH SIDEWALK APPROACH]	EA	1	1,500.00	1,500.00	1,650.00	1,650.00
139	731823	MINOR CONCRETE (CURB RAMP) [CASE F-1a WITH SIDEWALK APPROACH]	EA	6	1,500.00	9,000.00	1,650.00	9,900.00
140	000003	MINOR CONCRETE (SPLITTER ISLAND RAMP)	EA	4	1,500.00	6,000.00	1,800.00	7,200.00
141	000003	MINOR CONCRETE (BIKE RAMP INCLUDING SPILL GUTTER)	EA	6	500.00	3,000.00	450.00	2,700.00
142	000003	MINOR CONCRETE (CONCRETE RAMP INCLUDING SPILL GUTTER)	EA	2	750.00	1,500.00	700.00	1,400.00
143	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	5,310	0.70	3,717.00	0.50	2,655.00
144	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	2,770	0.80	2,216.00	0.72	1,994.40
145	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	180	1.10	176.00	1.40	224.00
146	000003	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8FT-4FT)	LF	200	0.80	160.00	0.60	120.00
147	000003	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 4FT-2FT)	LF	110	1.10	121.00	1.35	148.50
148	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	SQFT	815	4.75	3,871.25	4.70	3,830.50
149	850102	PAVEMENT MARKER (REFLECTIVE)	EA	200	4.00	800.00	4.20	840.00
150	566011	ROADSIDE SIGN - ONE POST	EA	55	150.00	8,250.00	250.00	13,750.00
151	000003	LANDSCAPE LIGHTING SYSTEM	LS	1	7,000.00	7,000.00	16,000.00	16,000.00
152	000003	STREET LIGHTING SYSTEM	LS	1	7,000.00	7,000.00	11,000.00	11,000.00
153	000003	GROUND PREPARATION [INCLUDING: FINE GRADING, SOIL PREPARATION (AMENDMENTS, FERTILIZERS, & WEED PREP.), MULCHING (RECYCLED ORGANIC) 3" THICK LAYER, AND TOPSOIL IMPORT - UP TO 2']	SQFT	6,362	0.80	5,089.60	2.20	13,996.40
154	000003	48" BOX TREES [INCLUDING: GUYING, 4" PERF. PVC TREE DRAIN TUBES W/DRAIN CAP, ROOT BARRIERS]	EA	3	1,250.00	3,750.00	1,900.00	5,700.00
155	000003	1 GALLON SHRUBS / GROUND COVER	EA	59	8.00	472.00	11.00	649.00
156	000003	5 GALLON SHRUBS / GROUND COVER	EA	337	8.00	2,696.00	117.00	39,429.00
157	000003	BOWSMITH SL200SERIES EMITTER W/ SALCO SLV-PVD-ACLXX FLEX RISER	EA	396	11.00	4,356.00	10.00	3,960.00
158	000003	HUNTER RZWS-36-50-CV DEEP TUBE BUBBLER	EA	6	106.00	636.00	77.00	462.00
159	000003	HUNTER IC-3600-M 36 STATION CONTROLLER	EA	1	1,000.00	1,000.00	1,450.00	1,450.00
160	000003	NIBCC T-113-K GATE VALVE - 2" / FITTINGS	EA	1	194.00	194.00	265.00	265.00
161	000003	TRUE UNION BALL VALVE AT ECV - 2"	EA	2	80.00	160.00	200.00	400.00
162	000003	ELECTRIC CONTROL VALVE W/ PRESSREG/FITTINGS - 1"	EA	1	200.00	200.00	255.00	255.00
163	000003	DRIP VALVE ASSEMBLY - BALL VALVE, AC SOLENOID, FILTER, FITTINGS	EA	2	250.00	500.00	300.00	600.00
164	000003	QUICK COUPLING VALVE	EA	1	120.00	120.00	280.00	280.00
165	000003	MANUAL FLUSH VALVE ASSEMBLY	EA	8	15.00	120.00	65.00	520.00
166	000003	NON- PRESSURE LATERAL LINE- SCH 40 - 3/4"	LF	783	1.10	861.30	5.30	4,149.90
167	000003	PRESSURE SUPPLY LINE - SCH 40 - 2"	LF	481	8.00	3,888.00	8.00	3,888.00
168	000003	GREEN PLASTIC STANDARD 10" ROUND VALVE BOX W/ SUMP/FILTER FAB.	EA	13	50.00	650.00	55.00	715.00

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

COUNTY'S ESTIMATE

1

Mamco, Inc.
Riverside, CA 92504

OPTION 2

ALTERNATE SCHEDULE 2A	ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
	169	000003	GREEN PLASTIC STANDARD RECTILINEAR VALVE BOX W/ SUMP/FILTER FAB.	EA	3	75.00	225.00	90.00	270.00
	170	000003	PVC SLEEVING - SCH40 - 2"	LF	160	5.00	800.00	7.25	1,160.00
	171	000003	PVC SLEEVING - SCH40 - 4"	LF	200	7.43	1,485.86	12.00	2,400.00
	172	000003	PVC SCH 40 CONDUIT - 1 1/2"	LF	200	7.72	1,543.08	7.00	1,400.00
	173	000003	14 GAUGE DIRECT BURIAL WIRE	LF	14,544	0.29	4,145.04	0.45	6,544.80
	174	000003	90 DAY MAINTENANCE PERIOD	LS	1	900.00	900.00	2,000.00	2,000.00
	175	000003	MISCELLANEOUS DIRECTED WORK	FA	1	100,000.00	100,000.00	100,000.00	100,000.00
			ALTERNATE SCHEDULE 2A SUBTOTAL				914,941.15		1,342,901.10
			ITEMS 95-175						

ALTERNATE 2B - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
176	000003	REMOVE AND RECONSTRUCT FIRE HYDRANT ASSEMBLY	EA	4	4,000.00	16,000.00	4,550.00	18,200.00
177	000003	RELOCATE CP TEST STATION	EA	1	300.00	300.00	115.00	115.00
178	000003	REMOVE AND RECONSTRUCT WATER QUALITY SAMPLE STATION ASSEMBLY	EA	1	1,500.00	1,500.00	1,900.00	1,900.00
179	000003	RECONSTRUCT AND RAISE VALVE RISER AND CAP ASSEMBLY TO GRADE	EA	7	600.00	4,200.00	330.00	2,310.00
		ALTERNATE SCHEDULE 2B SUBTOTAL				22,000.00		22,525.00
		ITEMS 176-179						

ALTERNATE 2C - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
180	000003	FURNISH AND INSTALL BOX CULVERT LINING	LF	226	125.00	28,250.00	125.00	28,250.00
		ALTERNATE SCHEDULE 2C SUBTOTAL				28,250.00		28,250.00
		ITEM 180						

ALTERNATE 2D - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
181	000003	FURNISH AND INSTALL MANHOLE / CATCH BASIN LINING	SQFT	722	7.50	5,415.00	12.00	8,664.00
		ALTERNATE SCHEDULE 2D SUBTOTAL				5,415.00		8,664.00
		ITEM 181						

ALTERNATE 2E - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
182	000003	FURNISH AND INSTALL BOX CULVERT OUTSIDE LINING	LF	171	100.00	17,100.00	130.00	22,230.00
		ALTERNATE SCHEDULE 2E SUBTOTAL				17,100.00		22,230.00
		ITEM 182						

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 2F - RCP&OSD (EQUESTRIAN CROSSWALK PER EXHIBIT A)		COUNTY'S ESTIMATE				Mamco, Inc. Riverside, CA 92504		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
183	000003	SOLAR POWERED PEDESTRIAN CROSSWALK FLASHING BEACON SYSTEM WITH EQUESTRIAN AND PEDESTRIAN PUSH BUTTONS	EA	2	2,500.00	5,000.00	1,750.00	3,500.00
184	000003	TYPE 1-A STANDARD (14" ALUMINUM)	EA	2	1,000.00	2,000.00	1,650.00	3,300.00
		ALTERNATE SCHEDULE 2F SUBTOTAL				7,000.00		6,800.00
		ITEMS 183-184						

ALTERNATE 2G - METROPOLITAN WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
185	000003	FURNISH AND INSTALL BOX CULVERT OUTSIDE LINING	LF	45	75.00	3,375.00	140.00	6,300.00
186	000003	FURNISH AND INSTALL MANHOLE/ CATCH BASIN OUTSIDE LINING	EA	2	200.00	400.00	3,000.00	6,000.00
187	000003	FURNISH AND INSTALL OUTSIDE LINING (HDPE PIPE JOINTS)	EA	10	150.00	1,500.00	435.00	4,350.00
		ALTERNATE SCHEDULE 2G SUBTOTAL				5,275.00		16,650.00
		ITEMS 185-187						

		OPTION 2 (ALTERNATE SCHEDULES 2A THROUGH 2G)				999,981.15		1,448,020.10
		ITEMS 95-187						

		PROJECT TOTAL (OPTION 1 TOTAL + OPTION 2 TOTAL)				2,249,962.50		3,003,713.80
		ITEMS 1-187						

Riverside County Transportation Department
Summary of Bids

PROJECT: Rancho California Road at Anza Road Roundabout Project

Advertised: October 04, 2011 (Agenda Item: 3.25)
 Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 1A		OPTION 1		2		3	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
1	120100	TRAFFIC CONTROL SYSTEM	LS	1	130,000.00	130,000.00	111,126.20
2	066578	PORTABLE CHANGEABLE MESSAGE SIGNS	EA	6	4,000.00	24,000.00	24,400.00
3	074020	WATER POLLUTION CONTROL	LS	1	24,000.00	24,000.00	10,000.00
4	170101	DEVELOP WATER SUPPLY	LS	1	4,500.00	4,500.00	8,000.00
5	066102	DUST ABATEMENT	LS	1	7,300.00	7,300.00	8,000.00
6	160101	CLEARING AND GRUBBING	LS	1	80,000.00	80,000.00	25,000.00
7	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WARPED WINGWALL][CALTRANS STD C-868]	EA	1	19,580.00	19,580.00	10,000.00
8	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WINGWALL][CALTRANS STD D-90]	EA	1	16,120.00	16,120.00	9,000.00
9	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)/CONCRETE DROP INLET (RCFC & WCD5 CB 110)	EA	1	5,910.00	5,910.00	2,600.00
10	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[TRANSITION STRUCTURE NO.3]	EA	1	6,280.00	6,280.00	9,700.00
11	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[PCC FOREBAY]	EA	1	6,160.00	6,160.00	7,700.00
12	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CONCRETE COLLAR]	EA	1	1,220.00	1,220.00	7,300.00
13	000003	CLASS 2 CONCRETE (MINOR STRUCTURE) [JUNCTION STRUCTURE]	EA	1	3,900.00	3,900.00	3,800.00
14	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CATCH BASIN (COMBINATION INLET) (CRS 3011)]	EA	1	4,570.00	4,570.00	8,000.00
15	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CATCH BASIN (CURB INLET) (CRS 300)]	EA	7	4,610.00	32,270.00	41,300.00
16	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [MANHOLE (RCFC&WCD5 MH 251)]	EA	5	6,000.00	30,000.00	21,000.00
17	510138	CLASS 2 CONCRETE (MINOR STRUCTURE) [WINGWALL (TYPE D)][CALTRANS STD DB5]	EA	4	6,080.00	24,320.00	16,800.00
18	721007	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	CY	58	175.00	10,150.00	5,510.00
19	729010	ROCK SLOPE PROTECTION FABRIC	SQFT	350	2.00	700.00	350.00
20	198021	IMPORTED ROCKY MATERIAL	CY	3	370.00	1,110.00	900.00
21	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQFT	1,900	2.00	3,800.00	2,850.00
22	800300	CHAIN LINK FENCE (INCLUDING 14' DOUBLE DRIVE GATE)	LF	620	22.00	13,640.00	11,160.00
23	641107	18" PLASTIC PIPE [HDPE - TYPE S]	LF	730	88.00	64,240.00	86,140.00
24	641113	24" PLASTIC PIPE [HDPE - TYPE S]	LF	867	97.00	84,099.00	113,577.00
25	641119	30" PLASTIC PIPE [HDPE - TYPE S]	LF	4	334.00	1,336.00	980.00
26	641125	36" PLASTIC PIPE [HDPE - TYPE S]	LF	17	226.00	3,842.00	2,720.00
27	000003 (F)	EXCAVATE BASIN TO GRADE, AND CONSTRUCT BERM INCLUDING EMBANKMENT	CY	2,075	10.00	20,750.00	35,275.00
28	190101 (F)	ROADWAY EXCAVATION	CY	4,500	18.00	81,000.00	171,000.00
29	000003	PRECAST REINFORCED CONCRETE BOX (3'X2')	LF	116	432.00	50,112.00	69,600.00
30	000003	PRECAST REINFORCED CONCRETE BOX (4'X2')	LF	253	385.00	97,405.00	121,440.00
31	705011	18" STEEL FLARED END SECTION	EA	1	540.00	540.00	125.00
32	013803	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6')	LF	230	9.00	2,070.00	1,150.00
33	013902	ASPH-ALT CONCRETE OVERSIDE DRAIN (CRS 306)	EA	6	1,500.00	9,000.00	5,700.00
34	260201	CLASS 2 AGGREGATE BASE	CY	3,990	34.00	135,860.00	199,500.00
35	390102	ASPH-ALT CONCRETE (TYPE A)	TON	2,795	75.00	209,625.00	313,040.00
36	000003	COLOR STAMPED PORTLAND CEMENT CONCRETE PAVEMENT FOR TRUCK APRON (HIGH EARLY STRENGTH CONCRETE)	CY	105	328.00	34,440.00	78,750.00

Riverside County Transportation Department
Summary of Bids

PROJECT: Rancho California Road at Anza Road
Roundabout Project

Advised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 1A		OPTION 1			2		3	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
37	000003	MINOR CONCRETE (COLORED STAMPED CONCRETE SPLITTER ISLANDS)	SQFT	10,196	6.00	61,176.00	4.50	45,882.00
38	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)	LF	3,550	21.00	74,550.00	34.00	120,700.00
39	731501	MINOR CONCRETE (CURB) (TYPE A1-6, CALTRANS STD A87A)	LF	2,530	17.00	43,010.00	15.00	37,950.00
40	731501	MINOR CONCRETE (CURB) (TYPE A3-6, CALTRANS STD A87A)	LF	300	41.00	12,300.00	21.00	6,300.00
41	017307	MINOR CONCRETE (TYPE C CURB) (CRS 202)	LF	230	17.00	3,910.00	41.50	9,545.00
42	000003	MINOR CONCRETE CURB TRANSITION (CRS 212)	LF	140	17.00	2,380.00	40.00	5,600.00
43	731623	MINOR CONCRETE (CURB RAMP) [CASE A WITH SIDEWALK APPROACH]	EA	1	1,800.00	1,800.00	4,000.00	4,000.00
44	731623	MINOR CONCRETE (CURB RAMP) [CASE C WITH SIDEWALK APPROACH]	EA	1	1,900.00	1,900.00	5,500.00	5,500.00
45	731623	MINOR CONCRETE (CURB RAMP) [CASE F-1 WITH SIDEWALK APPROACH]	EA	6	1,800.00	10,800.00	1,600.00	9,600.00
46	000003	MINOR CONCRETE (SPLITTER ISLAND RAMP)	EA	4	3,100.00	12,400.00	1,200.00	4,800.00
47	000003	MINOR CONCRETE (BIKE RAMP INCLUDING SPILL GUTTER)	EA	6	1,800.00	10,800.00	2,200.00	13,200.00
48	000003	MINOR CONCRETE (CONCRETE RAMP INCLUDING SPILL GUTTER)	EA	2	1,900.00	3,800.00	1,750.00	3,500.00
49	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	5,310	1.00	5,310.00	0.45	2,389.50
50	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	2,770	1.15	3,185.50	0.65	1,800.50
51	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	160	1.25	200.00	1.25	200.00
52	000003	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8FT-4FT)	LF	200	1.00	200.00	0.55	110.00
53	000003	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 4FT-2FT)	LF	110	1.40	154.00	1.20	132.00
54	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	SQFT	815	4.00	3,260.00	4.40	3,586.00
55	850102	PAVEMENT MARKER (REFLECTIVE)	EA	200	3.00	600.00	3.75	750.00
56	000003	TEMPORARY ASPHALT CONCRETE	TON	300	150.00	45,000.00	165.00	49,500.00
57	566011	ROADSIDE SIGN - ONE POST	EA	55	230.00	12,650.00	225.00	12,375.00
58	000003	LANDSCAPE LIGHTING SYSTEM	LS	1	19,000.00	19,000.00	14,000.00	14,000.00
59	000003	STREET LIGHTING SYSTEM	LS	1	7,500.00	7,500.00	8,400.00	8,400.00
60	000003	GROUND PREPARATION (INCLUDING: FINE GRADING, SOIL PREPARATION (AMENDMENTS, FERTILIZERS, & WEED PREP.), MULCHING (RECYCLED ORGANIC) 3" THICK LAYER, AND TOPSOIL IMPORT-UP TO 2')	SQFT	6,362	1.50	9,543.00	1.50	9,543.00
61	000003	48" BOX TREES (INCLUDING: GUYING, 4" PERF., PVC TREE DRAIN TUBES W/DRAIN CAP, ROOT BARRIERS)	EA	3	1,590.00	4,770.00	1,450.00	4,350.00
62	000003	1 GALLON SHRUBS / GROUND COVER	EA	59	9.00	531.00	8.00	472.00
63	000003	5 GALLON SHRUBS / GROUND COVER	EA	337	23.00	7,751.00	22.00	7,414.00
64	000003	BOWSMITH SL200SERIES EMITTER W/ SALCO SILV-PVD-ACLXX FLEX RISER	EA	396	15.00	5,940.00	14.00	5,544.00
65	000003	HUNTER RZWS-36-50-CV DEEP TUBE BUBBLER	EA	6	36.00	216.00	33.00	198.00
66	000003	HUNTER IC-3600-M 36 STATION CONTROLLER	EA	1	3,150.00	3,150.00	2,800.00	2,800.00
67	000003	NIBCO T-113-K GATE VALVE - 2" / FITTINGS	EA	1	309.00	309.00	275.00	275.00
68	000003	TRUE UNION BALL VALVE AT ECV - 2"	EA	2	134.00	268.00	120.00	240.00
69	000003	ELECTRIC CONTROL VALVE W/ PRESSREGFITTINGS - 1"	EA	1	172.00	172.00	150.00	150.00
70	000003	DRIP VALVE ASSEMBLY - BALL VALVE, AC SOLENOID, FILTER, FITTINGS	EA	2	184.00	368.00	170.00	340.00
71	000003	QUICK COUPLING VALVE	EA	1	164.00	164.00	150.00	150.00
72	000003	MANUAL FLUSH VALVE ASSEMBLY	EA	8	62.00	496.00	55.00	440.00
73	000003	NON-PRESSURE LATERAL LINE- SCH 40 - 3/4"	LF	783	1.90	1,487.70	2.00	1,566.00
74	000003	PRESSURE SUPPLY LINE - SCH 40 - 2"	LF	461	5.00	2,305.00	5.00	2,305.00
75	000003	GREEN PLASTIC STANDARD 10" ROUND VALVE BOX W/ SUMP/FILTER FAB.	EA	13	30.00	390.00	28.00	364.00

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertiser: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 1A		OPTION 1		2		3	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
76	000003	GREEN PLASTIC STANDARD RECTILINEAR VALVE BOX W/ SUMP/FILTER FAB.	EA	3	60.00	180.00	56.00
77	000003	PVC SLEEVING - SCH40 - 2"	LF	160	10.00	1,600.00	9.00
78	000003	PVC SLEEVING - SCH40 - 4"	LF	200	14.00	2,800.00	12.00
79	000003	PVC SCH 40 CONDUIT - 1 1/2"	LF	200	3.50	700.00	3.00
80	000003	14 GAUGE DIRECT BURIAL WIRE	LF	14,544	0.21	3,054.24	0.20
81	000003	90 DAY MAINTENANCE PERIOD	LS	1	7,160.00	7,160.00	6,000.00
82	000003	MISCELLANEOUS DIRECTED WORK	FA	1	100,000.00	100,000.00	100,000.00
ALTERNATE SCHEDULE 1A SUBTOTAL						1,732,889.44	
ITEMS 1 - 82							2,042,981.00

**Palp. Inc. DBA Excel Paving Co
Long Beach, CA 90806**

**Granite Construction Co.
Vista, CA 92081**

ALTERNATE 1B - RANCHO CALIFORNIA WATER DISTRICT		CONTRACT ITEM		UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
83	000003	REMOVE AND RECONSTRUCT FIRE HYDRANT ASSEMBLY	EA	4	31,720.00	126,880.00	2,100.00	8,400.00	
84	000003	RELOCATE CP TEST STATION	EA	1	4,050.00	4,050.00	4,400.00	4,400.00	
85	000003	REMOVE AND RECONSTRUCT WATER QUALITY SAMPLE STATION ASSEMBLY	EA	1	3,200.00	3,200.00	4,400.00	4,400.00	
86	000003	RECONSTRUCT AND RAISE VALVE RISER AND CAP ASSEMBLY TO GRADE	EA	7	691.00	4,837.00	750.00	5,250.00	
ALTERNATE SCHEDULE 1B SUBTOTAL						138,967.00		22,450.00	
ITEMS 83-86									

ALTERNATE 1C - RANCHO CALIFORNIA WATER DISTRICT		CONTRACT ITEM		UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
87	000003	FURNISH AND INSTALL BOX CULVERT LINING	LF	226	189.00	42,714.00	120.00	27,120.00	
ALTERNATE SCHEDULE 1C SUBTOTAL						42,714.00		27,120.00	
ITEM 87									

ALTERNATE 1D - RANCHO CALIFORNIA WATER DISTRICT		CONTRACT ITEM		UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
88	000003	FURNISH AND INSTALL MANHOLE /CATCH BASIN LINING	SOFT	722	18.00	12,996.00	20.00	14,440.00	
ALTERNATE SCHEDULE 1D SUBTOTAL						12,996.00		14,440.00	
ITEM 88									

ALTERNATE 1E - RANCHO CALIFORNIA WATER DISTRICT		CONTRACT ITEM		UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
89	000003	FURNISH AND INSTALL BOX CULVERT OUTSIDE LINING	LF	171	56.00	9,576.00	8.00	1,368.00	
ALTERNATE SCHEDULE 1E SUBTOTAL						9,576.00		1,368.00	
ITEM 89									

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)
Addenda: 1 (10/24/2011)
Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	2		3	
					BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
90	000003	SOLAR POWERED PEDESTRIAN CROSSWALK FLASHING BEACON SYSTEM WITH EQUESTRIAN AND PEDESTRIAN PUSH BUTTONS	EA	2	3,000.00	6,000.00	1,250.00	2,500.00
91	000003	TYPE 1-A STANDARD (14" ALUMINIUM)	EA	2	700.00	1,400.00	1,300.00	2,600.00
ALTERNATE SCHEDULE 1F SUBTOTAL						7,400.00		5,100.00
ITEMS 90-91								

OPTION 1

ALTERNATE SCHEDULE 1F - RCP&OSD (EQUESTRIAN CROSSWALK PER EXHIBIT A)

**Palp. Inc. DBA Excel Paving Co
Long Beach, CA 90806**

**Granite Construction Co.
Vista, CA 92081**

ALTERNATE 1G - METROPOLITAN WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	2		3	
					BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
92	000003	FURNISH AND INSTALL BOX CULVERT OUTSIDE LINING	LF	45	56.00	2,520.00	17.00	765.00
93	000003	FURNISH AND INSTALL MANHOLE/CATCH BASIN OUTSIDE LINING	EA	2	556.00	1,112.00	375.00	750.00
94	000003	FURNISH AND INSTALL OUTSIDE LINING (HDPE PIPE JOINTS)	EA	10	278.00	2,780.00	75.00	750.00
ALTERNATE SCHEDULE 1G SUBTOTAL						6,412.00		2,265.00
ITEMS 92-94								

OPTION 1 (ALTERNATE SCHEDULES 1A THROUGH 1G)

ITEMS 1 - 94						1,950,954.44		2,115,724.00
---------------------	--	--	--	--	--	---------------------	--	---------------------

Riverside County Transportation Department
Summary of Bids

PROJECT: Rancho California Road at Anza Road
Roundabout Project

Advertised: October 04, 2011 (Agenda Item: 3.25)
 Addenda: 1 (10/24/2011)
 Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 2A		OPTION 2		2		3		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
95	120100	TRAFFIC CONTROL SYSTEM	LS	1	140,000.00	140,000.00	53,939.00	53,939.00
96	068578	PORTABLE CHANGEABLE MESSAGE SIGNS	EA	6	2,500.00	15,000.00	1,000.00	6,000.00
97	074020	WATER POLLUTION CONTROL	LS	1	2,400.00	2,400.00	10,000.00	10,000.00
98	170101	DEVELOP WATER SUPPLY	LS	1	4,500.00	4,500.00	4,000.00	4,000.00
99	066102	DUST ABATEMENT	LS	1	7,300.00	7,300.00	4,000.00	4,000.00
100	160101	CLEARING AND GRUBBING	LS	1	80,000.00	80,000.00	25,000.00	25,000.00
101	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WARPED WINGWALL][CALTRANS STD D-88B]	EA	1	18,720.00	18,720.00	10,000.00	10,000.00
102	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WINGWALL][CALTRANS STD D-90]	EA	1	16,120.00	16,120.00	8,500.00	8,500.00
103	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)CONCRETE DROP INLET (RCFC & WDCS CB 110)	EA	1	5,910.00	5,910.00	2,500.00	2,500.00
104	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[TRANSITION STRUCTURE NO.3]	EA	1	6,280.00	6,280.00	9,500.00	9,500.00
105	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[PCC FOREBAY]	EA	1	6,160.00	6,160.00	9,500.00	9,500.00
106	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CONCRETE COLLAR]	EA	1	1,220.00	1,220.00	7,000.00	7,000.00
107	000003	CLASS 2 CONCRETE (MINOR STRUCTURE)[JUNCTION STRUCTURE]	EA	1	3,900.00	3,900.00	3,700.00	3,700.00
108	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[CATCH BASIN (COMBINATION INLET) (CRS 301)]	EA	1	4,570.00	4,570.00	8,000.00	8,000.00
109	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[CATCH BASIN (CURB INLET) (CRS 300)]	EA	7	4,860.00	34,020.00	6,000.00	42,000.00
110	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[MANHOLE (RCFC&WDCS MH 2511)]	EA	5	6,000.00	30,000.00	4,200.00	21,000.00
111	510138	CLASS 2 CONCRETE (MINOR STRUCTURE)[WINGWALL (TYPE D)][CALTRANS STD D85]	EA	4	6,080.00	24,320.00	4,100.00	16,400.00
112	721007	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	CY	58	175.00	10,150.00	150.00	8,700.00
113	729010	ROCK SLOPE PROTECTION FABRIC	SQFT	350	2.00	700.00	2.00	700.00
114	198021	IMPORTED ROCKY MATERIAL	CY	3	227.00	681.00	350.00	1,050.00
115	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQFT	1,900	2.00	3,800.00	1.70	3,230.00
116	800300	CHAIN LINK FENCE [INCLUDING 14' DOUBLE DRIVE GATE]	LF	620	22.00	13,640.00	18.00	11,160.00
117	641107	18" PLASTIC PIPE [HDPE - TYPE S]	LF	730	88.00	64,240.00	98.00	71,540.00
118	641113	24" PLASTIC PIPE [HDPE - TYPE S]	LF	867	97.00	84,099.00	112.00	97,104.00
119	641119	30" PLASTIC PIPE [HDPE - TYPE S]	LF	4	334.00	1,336.00	350.00	1,400.00
120	641125	36 PLASTIC PIPE [HDPE - TYPE S]	LF	17	228.00	3,842.00	145.00	2,465.00
121	000003 (F)	EXCAVATE BASIN TO GRADE, AND CONSTRUCT BERM INCLUDING EMBANKMENT	CY	2,075	10.00	20,750.00	21.00	43,575.00
122	190101 (F)	ROADWAY EXCAVATION	CY	4,500	18.00	81,000.00	28.00	126,000.00
123	000003	PRECAST REINFORCED CONCRETE BOX (3'X2)	LF	116	430.00	49,880.00	540.00	62,640.00
124	000003	PRECAST REINFORCED CONCRETE BOX (4'X2)	LF	253	385.00	97,405.00	510.00	129,030.00
125	705011	18" STEEL FLARED END SECTION	EA	1	540.00	540.00	150.00	150.00
126	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")	LF	230	9.00	2,070.00	5.00	1,150.00
127	013902	ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)	EA	6	1,400.00	8,400.00	1,600.00	9,600.00
128	260201	CLASS 2 AGGREGATE BASE	CY	3,990	33.00	131,670.00	55.00	219,450.00
129	390102	ASPHALT CONCRETE (TYPE A)	TON	2,795	75.00	209,625.00	120.00	335,400.00
130	000003	COLOR STAMPED PORTLAND CEMENT CONCRETE PAVEMENT FOR TRUCK APRON (HIGH EARLY STRENGTH CONCRETE)	CY	105	328.00	34,440.00	670.00	70,350.00

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 2A		OPTION 2			2		3	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
131	000003	MINOR CONCRETE (COLORED STAMPED CONCRETE SPLITTER ISLANDS)	SQFT	10,196	6.00	61,176.00	4.50	45,882.00
132	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)	LF	3,550	30.00	106,500.00	28.00	99,400.00
133	731501	MINOR CONCRETE (CURB) [TYPE A1-6, CALTRANS STD A87A]	LF	2,530	27.00	68,310.00	12.00	30,360.00
134	731501	MINOR CONCRETE (CURB) [TYPE A3-6, CALTRANS STD A87A]	LF	300	57.00	17,100.00	12.00	3,600.00
135	017307	MINOR CONCRETE (TYPE C CURB) (CRS 202)	LF	230	27.00	6,210.00	24.00	5,520.00
136	000003	MINOR CONCRETE CURB TRANSITION (CRS 212)	LF	140	27.00	3,780.00	23.00	3,220.00
137	731623	MINOR CONCRETE (CURB RAMP) [CASE A WITH SIDEWALK APPROACH]	EA	1	500.00	500.00	5,000.00	5,000.00
138	731623	MINOR CONCRETE (CURB RAMP) [CASE C WITH SIDEWALK APPROACH]	EA	1	3,500.00	3,500.00	7,000.00	7,000.00
139	731623	MINOR CONCRETE (CURB RAMP) [CASE F-1a WITH SIDEWALK APPROACH]	EA	6	3,300.00	19,800.00	2,000.00	12,000.00
140	000003	MINOR CONCRETE (SPLITTER ISLAND RAMP)	EA	4	5,000.00	20,000.00	1,400.00	5,600.00
141	000003	MINOR CONCRETE (BIKE RAMP INCLUDING SPILL GUTTER)	EA	6	3,300.00	19,800.00	2,800.00	16,800.00
142	000003	MINOR CONCRETE (CONCRETE RAMP INCLUDING SPILL GUTTER)	EA	2	3,500.00	7,000.00	2,200.00	4,400.00
143	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	5,310	1.00	5,310.00	0.50	2,655.00
144	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	2,770	1.15	3,185.50	0.70	1,939.00
145	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	160	1.25	200.00	1.25	200.00
146	000003	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8FT-4FT)	LF	200	1.00	200.00	0.55	110.00
147	000003	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 4FT-2FT)	LF	110	1.40	154.00	1.20	132.00
148	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	SQFT	815	4.00	3,260.00	4.40	3,586.00
149	850102	PAVEMENT MARKER (REFLECTIVE)	EA	200	3.00	600.00	3.75	750.00
150	566011	ROADSIDE SIGN - ONE POST	EA	55	230.00	12,650.00	225.00	12,375.00
151	000003	LANDSCAPE LIGHTING SYSTEM	EA	1	19,000.00	19,000.00	14,800.00	14,800.00
152	000003	STREET LIGHTING SYSTEM	LS	1	7,500.00	7,500.00	10,000.00	10,000.00
153	000003	GROUND PREPARATION [INCLUDING: FINE GRADING, SOIL PREPARATION (AMENDMENTS, FERTILIZERS, & WEED PREP.), MULCHING (RECYCLED ORGANIC) 3" THICK LAYER, AND TOPSOIL IMPORT- UP TO 2"]	SQFT	6,362	1.80	11,451.60	1.50	9,543.00
154	000003	48" BOX TREES [INCLUDING: GUYING, 4" PERF. PVC TREE DRAIN TUBES W/ DRAIN CAP, ROOT BARRIERS]	EA	3	1,900.00	5,700.00	1,750.00	5,250.00
155	000003	1 GALLON SHRUBS / GROUND COVER	EA	59	11.00	649.00	10.00	590.00
156	000003	5 GALLON SHRUBS / GROUND COVER	EA	337	28.00	9,436.00	26.00	8,762.00
157	000003	BOWSMITH SL200SERIES EMITTER W/ SALCO SLV-PVD-ACLXX FLEX RISER	EA	396	18.00	7,128.00	16.00	6,336.00
158	000003	HUNTER RZWS-38-50-CV DEEP TUBE BUBBLER	EA	6	43.00	258.00	40.00	240.00
159	000003	HUNTER IC-3600-M 36 STATION CONTROLLER	EA	1	3,780.00	3,780.00	3,477.00	3,477.00
160	000003	NIBCO T-113-K GATE VALVE - 2" / FITTINGS	EA	1	371.00	371.00	340.00	340.00
161	000003	TRUE UNION BALL VALVE AT ECV - 2"	EA	2	161.00	322.00	148.00	296.00
162	000003	ELECTRIC CONTROL VALVE W/ PRESSREG/FITTINGS - 1"	EA	1	207.00	207.00	190.00	190.00
163	000003	DRIP VALVE ASSEMBLY - BALL VALVE, AC SOLENOID, FILTER, FITTINGS	EA	2	221.00	442.00	200.00	400.00
164	000003	QUICK COUPLING VALVE	EA	1	197.00	197.00	180.00	180.00
165	000003	MANUAL FLUSH VALVE ASSEMBLY	EA	8	74.00	592.00	66.00	544.00
166	000003	NON-PRESSURE LATERAL LINE- SCH 40 - 3/4"	LF	783	2.30	1,800.90	2.00	1,566.00
167	000003	PRESSURE SUPPLY LINE - SCH 40 - 2"	LF	461	6.00	2,766.00	5.00	2,305.00
168	000003	GREEN PLASTIC STANDARD 10" ROUND VALVE BOX W/ SUMP/FILTER FAB.	EA	13	37.00	481.00	34.00	442.00

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)
Addenda: 1 (10/24/2011)
Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 2A		OPTION 2		2		3	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
169	000003	GREEN PLASTIC STANDARD RECTILINEAR VALVE BOX W/ SUMP/FILTER FAB.	EA	3	72.00	216.00	198.00
170	000003	PVC SLEEVING - SCH40 - 2"	LF	160	12.00	1,920.00	1,760.00
171	000003	PVC SLEEVING - SCH40 - 4"	LF	200	17.00	3,400.00	3,000.00
172	000003	PVC SCH 40 CONDUIT - 1 1/2"	LF	200	4.20	840.00	800.00
173	000003	14 GAUGE DIRECT BURIAL WIRE	LF	14,544	0.25	3,636.00	3,636.00
174	000003	90 DAY MAINTENANCE PERIOD	LS	1	7,160.00	7,160.00	6,564.00
175	000003	MISCELLANEOUS DIRECTED WORK	FA	1	100,000.00	100,000.00	100,000.00
ALTERNATE SCHEDULE 2A SUBTOTAL						1,767,177.00	
ITEMS 95-175							1,877,501.00

Palp. Inc. DBA Excel Paving Co
Long Beach, CA 90806

Granite Construction Co.
Vista, CA 92081

ALTERNATE 2B - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
176	000003	REMOVE AND RECONSTRUCT FIRE HYDRANT ASSEMBLY	EA	4	31,720.00	126,880.00	13,200.00
177	000003	RELCCATE CP TEST STATION	EA	1	4,050.00	4,050.00	9,000.00
178	000003	REMOVE AND RECONSTRUCT WATER QUALITY SAMPLE STATION ASSEMBLY	EA	1	3,200.00	3,200.00	9,000.00
179	000003	RECONSTRUCT AND RAISE VALVE RISER AND CAP ASSEMBLY TO GRADE	EA	7	691.00	4,837.00	7,000.00
ALTERNATE SCHEDULE 2B SUBTOTAL						138,967.00	38,200.00
ITEMS 176-179							

ALTERNATE 2C - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
180	000003	FURNISH AND INSTALL BOX CULVERT LINING	LF	226	189.00	42,714.00	32,092.00
ALTERNATE SCHEDULE 2C SUBTOTAL						42,714.00	32,092.00
ITEM 180							

ALTERNATE 2D - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
181	000003	FURNISH AND INSTALL MANHOLE / CATCH BASIN LINING	SQFT	722	18.00	12,996.00	17,328.00
ALTERNATE SCHEDULE 2D SUBTOTAL						12,996.00	17,328.00
ITEM 181							

ALTERNATE 2E - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
182	000003	FURNISH AND INSTALL BOX CULVERT OUTSIDE LINING	LF	171	56.00	9,576.00	2,394.00
ALTERNATE SCHEDULE 2E SUBTOTAL						9,576.00	2,394.00
ITEM 182							

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

		2		3						
ALTERNATE SCHEDULE 2F - RCP&OSD (EQUESTRIAN CROSSWALK PER EXHIBIT A)		Palp. Inc. DBA Excel Paving Co Long Beach, CA 90806		Granite Construction Co. Vista, CA 92081						
ALTERNATE SCHEDULE 2F - RCP&OSD (EQUESTRIAN CROSSWALK PER EXHIBIT A)	ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
	183	000003	SOLAR POWERED PEDESTRIAN CROSSWALK FLASHING BEACON SYSTEM WITH EQUESTRIAN AND PEDESTRIAN PUSH BUTTONS	EA	2	6,400.00	3,200.00	1,600.00	1,600.00	3,200.00
	184	000003	TYPE 1-A STANDARD (1/4" ALUMINUM)	EA	2	1,560.00	780.00	1,500.00	1,500.00	3,000.00
			ALTERNATE SCHEDULE 2F SUBTOTAL			7,960.00				6,200.00
			ITEMS 183-184							

ALTERNATE 2G - METROPOLITAN WATER DISTRICT

ALTERNATE 2G - METROPOLITAN WATER DISTRICT	ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
	185	000003	FURNISH AND INSTALL BOX CULVERT OUTSIDE LINING	LF	45	2,520.00	56.00	2,520.00	27.00	1,215.00
	186	000003	FURNISH AND INSTALL MANHOLE/CATCH BASIN OUTSIDE LINING	EA	2	1,112.00	556.00	1,112.00	600.00	1,200.00
	187	000003	FURNISH AND INSTALL OUTSIDE LINING (HDPE PIPE JOINTS)	EA	10	2,780.00	278.00	2,780.00	120.00	1,200.00
			ALTERNATE SCHEDULE 2G SUBTOTAL			6,412.00				3,615.00
			ITEMS 185-187							

			OPTION 2 (ALTERNATE SCHEDULES 2A THROUGH 2G)			1,985,802.00				1,977,330.00
			ITEMS 95-187							

			PROJECT TOTAL (OPTION 1 TOTAL + OPTION 2 TOTAL)			3,936,756.44				4,093,054.00
			ITEMS 1-187							

Riverside County Transportation Department
Summary of Bids

PROJECT: Rancho California Road at Anza Road
Roundabout Project

Advertised: October 04, 2011 (Agenda Item: 3.25)
 Addenda: 1 (10/24/2011)
 Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 1A		OPTION 1			4		5	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
							EBS General Engineering Inc.	
							Corona, CA 92879	
1	120100	TRAFFIC CONTROL SYSTEM	LS	1	60,000.00	60,000.00	83,000.00	83,000.00
2	066578	PORTABLE CHANGEABLE MESSAGE SIGNS	EA	6	4,600.00	27,600.00	3,000.00	18,000.00
3	074020	WATER POLLUTION CONTROL	LS	1	20,000.00	20,000.00	21,000.00	21,000.00
4	170101	DEVELOP WATER SUPPLY	LS	1	3,000.00	3,000.00	3,500.00	3,500.00
5	066102	DUST ABATEMENT	LS	1	10,000.00	10,000.00	5,000.00	5,000.00
6	160101	CLEARING AND GRUBBING	LS	1	48,259.80	48,259.80	115,000.00	115,000.00
7	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WARPED WINGWALL][CALTRANS STD D-66B]	EA	1	14,800.00	14,800.00	15,300.00	15,300.00
8	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WINGWALL][CALTRANS STD D-60]	EA	1	16,200.00	16,200.00	16,500.00	16,500.00
9	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)CONCRETE DROP INLET (RCFC & WCDS CB 110)	EA	1	4,300.00	4,300.00	4,500.00	4,500.00
10	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[TRANSITION STRUCTURE NO.3]	EA	1	3,000.00	3,000.00	3,200.00	3,200.00
11	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[PCC FOREBAY]	EA	1	7,700.00	7,700.00	7,800.00	7,800.00
12	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CONCRETE COLLAR]	EA	1	1,100.00	1,100.00	1,100.00	1,100.00
13	000003	CLASS 2 CONCRETE (MINOR STRUCTURE) [JUNCTION STRUCTURE]	EA	1	3,100.00	3,100.00	3,300.00	3,300.00
14	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CATCH BASIN (COMBINATION INLET) (CRS 301)]	EA	1	6,400.00	6,400.00	6,500.00	6,500.00
15	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CATCH BASIN (CURB INLET) (CRS 300)]	EA	7	5,600.00	39,200.00	5,600.00	39,200.00
16	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [MANHOLE (RCFC&WCDS MH 251)]	EA	5	4,000.00	20,000.00	4,100.00	20,500.00
17	510138	CLASS 2 CONCRETE (MINOR STRUCTURE) [WINGWALL (TYPE D)] [CALTRANS STD D85]	EA	4	3,000.00	12,000.00	3,100.00	12,400.00
18	721007	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	CY	58	155.00	8,990.00	155.00	8,990.00
19	729010	ROCK SLOPE PROTECTION FABRIC	SQFT	350	4.00	1,400.00	3.30	1,155.00
20	198021	IMPORTED ROCKY MATERIAL	CY	3	150.00	450.00	110.00	330.00
21	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQFT	1,900	3.50	6,650.00	7.00	13,300.00
22	800300	CHAIN LINK FENCE (INCLUDING 14' DOUBLE DRIVE GATE)	LF	620	18.50	11,470.00	19.00	11,780.00
23	641107	18" P-ASTIC PIPE (HDPE - TYPE S)	LF	730	215.00	156,950.00	220.00	160,600.00
24	641113	24" P-ASTIC PIPE (HDPE - TYPE S)	LF	867	220.00	190,740.00	220.00	190,740.00
25	641119	30" P-ASTIC PIPE (HDPE - TYPE S)	LF	4	260.00	1,040.00	250.00	1,000.00
26	641125	36" PLASTIC PIPE (HDPE - TYPE S)	LF	17	280.00	4,420.00	255.00	4,335.00
27	000003 (F)	EXCAVATE BASIN TO GRADE, AND CONSTRUCT BERM INCLUDING EMBANKMENT	CY	2,075	28.00	58,100.00	24.00	49,800.00
28	190101 (F)	ROADWAY EXCAVATION	CY	4,500	28.00	126,000.00	32.00	144,000.00
29	000003	PRECAST REINFORCED CONCRETE BOX (3'X2')	LF	116	515.00	59,740.00	530.00	61,480.00
30	000003	PRECAST REINFORCED CONCRETE BOX (4'X2')	LF	253	580.00	146,740.00	595.00	150,535.00
31	705011	18" STEEL FLARED END SECTION	EA	1	600.00	600.00	550.00	550.00
32	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6')	LF	230	13.00	2,990.00	11.00	2,530.00
33	013902	ASPH-ALT CONCRETE OVERSIDE DRAIN (CRS 306)	EA	6	1,000.00	6,000.00	2,500.00	15,000.00
34	269201	CLASS 2 AGGREGATE BASE	CY	3,990	36.00	143,640.00	27.00	107,730.00
35	390102	ASPH-ALT CONCRETE (TYPE A)	TON	2,795	70.00	195,650.00	71.00	198,445.00
36	000003	COLOR STAMPED PORTLAND CEMENT CONCRETE PAVEMENT FOR TRUCK APRON (HIGH EARLY STRENGTH CONCRETE)	CY	105	660.00	69,300.00	375.00	39,375.00

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 1A		OPTION 1			4		5	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	All American Asphalt Corona, CA 92878-2229 BID UNIT PRICE	BID ESTIMATE	EBS General Engineering Inc. Corona, CA 92879 BID UNIT PRICE	BID ESTIMATE
37	000003	MINOR CONCRETE (COLORED STAMPED CONCRETE SPLITTER ISLANDS)	SQFT	10,196	6.00	61,176.00	7.50	76,470.00
38	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)	LF	3,550	17.00	60,350.00	14.00	49,700.00
39	731501	MINOR CONCRETE (CURB) [TYPE A1-6, CALTRANS STD A87A]	LF	2,530	14.00	35,420.00	8.00	20,240.00
40	731501	MINOR CONCRETE (CURB) [TYPE A3-6, CALTRANS STD A87A]	LF	300	14.00	4,200.00	12.00	3,600.00
41	017307	MINOR CONCRETE (TYPE C CURB) (CRS 202)	LF	230	17.00	3,910.00	12.00	2,760.00
42	000003	MINOR CONCRETE CURB TRANSITION (CRS 212)	LF	140	17.00	2,380.00	15.00	2,100.00
43	731623	MINOR CONCRETE (CURB RAMP) [CASE A WITH SIDEWALK APPROACH]	EA	1	2,700.00	2,700.00	2,600.00	2,600.00
44	731623	MINOR CONCRETE (CURB RAMP) [CASE C WITH SIDEWALK APPROACH]	EA	1	2,700.00	2,700.00	2,600.00	2,600.00
45	731623	MINOR CONCRETE (CURB RAMP) [CASE F-1a WITH SIDEWALK APPROACH]	EA	6	2,700.00	16,200.00	2,600.00	15,600.00
46	000003	MINOR CONCRETE (SPLITTER ISLAND RAMP)	EA	4	2,700.00	10,800.00	3,500.00	14,000.00
47	000003	MINOR CONCRETE (BIKE RAMP INCLUDING SPILL GUTTER)	EA	6	2,700.00	16,200.00	2,600.00	15,600.00
48	000003	MINOR CONCRETE (CONCRETE RAMP INCLUDING SPILL GUTTER)	EA	2	2,700.00	5,400.00	3,500.00	7,000.00
49	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	5,310	1.00	5,310.00	0.50	2,655.00
50	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	2,770	1.10	3,047.00	0.70	1,939.00
51	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	160	2.00	320.00	1.30	208.00
52	000003	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8FT-4FT)	LF	200	1.50	300.00	0.60	120.00
53	000003	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 4FT-2FT)	LF	110	2.00	220.00	1.30	143.00
54	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	SQFT	815	4.00	3,260.00	4.50	3,667.50
55	850102	PAVEMENT MARKER (REFLECTIVE)	EA	200	3.00	600.00	4.00	800.00
56	000003	TEMPORARY ASPHALT CONCRETE	TON	300	110.00	33,000.00	110.00	33,000.00
57	566011	ROADSIDE SIGN - ONE POST	EA	55	215.00	11,825.00	240.00	13,200.00
58	000003	LANDSCAPE LIGHTING SYSTEM	LS	1	15,000.00	15,000.00	20,000.00	20,000.00
59	000003	STREET LIGHTING SYSTEM	LS	1	5,000.00	5,000.00	7,500.00	7,500.00
60	000003	GROUND PREPARATION INCLUDING: FINE GRADING, SOIL PREPARATION (AMENDMENTS, FERTILIZERS, & WEED PREP.), MULCHING (RECYCLED ORGANIC) 3" THICK LAYER, AND TOPSOIL IMPORT- UP TO 2'	SQFT	6,362	0.30	1,908.60	1.65	10,497.30
61	000003	48" BOX TREES INCLUDING: GUYING, 4" PERF. PVC TREE DRAIN TUBES W/DRAIN CAP, ROOT BARRIERS	EA	3	1,800.00	5,400.00	2,000.00	6,000.00
62	000003	1 GALLON SHRUBS / GROUND COVER	EA	59	10.00	590.00	10.00	590.00
63	000003	5 GALLON SHRUBS / GROUND COVER	EA	337	13.00	4,381.00	22.00	7,414.00
64	000003	BOWSMITH SL200SERIES EMITTER W/ SALCO SLV-PVD-ACLXX FLEX RISER	EA	398	20.00	7,920.00	12.00	4,752.00
65	000003	HUNTER RZWS-36-50-CV DEEP TUBE BUBBLER	EA	6	100.00	600.00	85.00	510.00
66	000003	HUNTER IC-3600-M 36 STATION CONTROLLER	EA	1	2,300.00	2,300.00	4,400.00	4,400.00
67	000003	NIBCO T-113-K GATE VALVE - 2' / FITTINGS	EA	1	375.00	375.00	220.00	220.00
68	000003	TRUE UNION BALL VALVE AT ECV - 2"	EA	2	375.00	750.00	185.00	370.00
69	000003	ELECTRIC CONTROL VALVE W/ PRESSREG/FITTINGS - 1"	EA	1	375.00	375.00	385.00	385.00
70	000003	DRIP VALVE ASSEMBLY - BALL VALVE, AC SOLENOID, FILTER, FITTINGS	EA	2	400.00	800.00	110.00	220.00
71	000003	QUICK COUPLING VALVE	EA	1	375.00	375.00	155.00	155.00
72	000003	MANUAL FLUSH VALVE ASSEMBLY	EA	8	50.00	400.00	45.00	360.00
73	000003	NON-PRESSURE LATERAL LINE- SCH 40 - 3/4"	LF	783	7.00	5,481.00	3.30	2,583.90
74	000003	PRESSURE SUPPLY LINE - SCH 40 - 2"	LF	461	9.00	4,149.00	8.00	3,688.00
75	000003	GREEN PLASTIC STANDARD 10" ROUND VALVE BOX W/ SUMP/FILTER FAB.	EA	13	75.00	975.00	12.00	156.00

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advised: October 04, 2011 (Agenda Item: 3.25)
Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 1A		OPTION 1		4		5	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
76	000003	GREEN PLASTIC STANDARD RECTILINEAR VALVE BOX W/ SUMP/FILTER FAB.	EA	3	100.00	300.00	27.00
77	000003	PVC SLEEVING - SCH40 - 2"	LF	160	21.00	3,360.00	11.00
78	000003	PVC SLEEVING - SCH40 - 4"	LF	200	15.00	3,000.00	22.00
79	000003	PVC SCH 40 CONDUIT - 1 1/2"	LF	200	11.00	2,200.00	44.00
80	000003	14 GAUGE DIRECT BURIAL WIRE	LF	14,544	0.40	5,817.60	0.45
81	000003	90 DAY MAINTENANCE PERIOD	LS	1	500.00	500.00	1,600.00
82	000003	MISCELLANEOUS DIRECTED WORK.	FA	1	100,000.00	100,000.00	100,000.00
ALTERNATE SCHEDULE 1A SUBTOTAL						1,938,805.00	
ITEMS 1 - 82						1,938,805.00	1,998,464.50

**All American Asphalt
Corona, CA 92878-2229**

**EBS General Engineering Inc.
Corona, CA 92879**

ALTERNATE 1B - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
83	000003	REMOVE AND RECONSTRUCT FIRE HYDRANT ASSEMBLY	EA	4	9,850.00	39,400.00	10,000.00
84	000003	RELOCATE CP TEST STATION	EA	1	3,900.00	3,900.00	4,000.00
85	000003	REMOVE AND RECONSTRUCT WATER QUALITY SAMPLE STATION ASSEMBLY	EA	1	3,100.00	3,100.00	3,500.00
86	000003	RECONSTRUCT AND RAISE VALVE RISER AND CAP ASSEMBLY TO GRADE	EA	7	800.00	5,600.00	1,000.00
ALTERNATE SCHEDULE 1B SUBTOTAL						52,000.00	54,500.00

ALTERNATE 1C - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
87	000003	FURNISH AND INSTALL BOX CULVERT LINING	LF	226	125.00	28,250.00	130.00
ALTERNATE SCHEDULE 1C SUBTOTAL						28,250.00	29,380.00

ALTERNATE 1D - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
88	000003	FURNISH AND INSTALL MANHOLE / CATCH BASIN LINING	SQFT	722	20.00	14,440.00	20.00
ALTERNATE SCHEDULE 1D SUBTOTAL						14,440.00	14,440.00

ALTERNATE 1E - RANCHO CALIFORNIA WATER DISTRICT

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
89	000003	FURNISH AND INSTALL BOX CULVERT OUTSIDE LINING	LF	171	155.00	26,505.00	165.00
ALTERNATE SCHEDULE 1E SUBTOTAL						26,505.00	28,215.00

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE IF - RCP&CSD (EQUESTRIAN CROSSWALK PER EXHIBIT A)	4			5					
	ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	All American Asphalt Corona, CA 92878-2229 EBS General Engineering Inc. Corona, CA 92879	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
90	000003	SOLAR POWERED PEDESTRIAN CROSSWALK FLASHING BEACON SYSTEM WITH EQUESTRIAN AND PEDESTRIAN PUSH BUTTONS	EA	2	2	3,100.00	6,200.00	3,200.00	6,400.00
91	000003	TYPE 1-A STANDARD (14" ALUMINUM)	EA	2	2	900.00	1,800.00	800.00	1,600.00
		ALTERNATE SCHEDULE 1F SUBTOTAL					8,000.00		8,000.00
		ITEMS 90-91							

ALTERNATE 1G - METROPOLITAN WATER DISTRICT

ALTERNATE SCHEDULE 1G	ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
92	000003	FURNISH AND INSTALL BOX CULVERT OUTSIDE LINING	LF	45	185.00	8,325.00	185.00	8,775.00	195.00	8,775.00
93	000003	FURNISH AND INSTALL MANHOLE/CATCH BASIN OUTSIDE LINING	EA	2	1,587.50	3,175.00	1,650.00	3,300.00	1,650.00	3,300.00
94	000003	FURNISH AND INSTALL OUTSIDE LINING (HOPE PIPE JOINTS)	EA	10	550.00	5,500.00	600.00	6,000.00	600.00	6,000.00
		ALTERNATE SCHEDULE 1G SUBTOTAL				17,000.00		18,075.00		18,075.00
		ITEMS 92-94								

ALTERNATE SCHEDULE 1A THROUGH 1G	ITEMS 1 - 94	BID ESTIMATE
OPTION 1 (ALTERNATE SCHEDULES 1A THROUGH 1G)		2,085,000.00
ITEMS 1 - 94		2,151,074.50

Riverside County Transportation Department
Summary of Bids

PROJECT: Rancho California Road at Anza Road
Roundabout Project

Advertised: October 04, 2011 (Agenda Item: 3.25)
 Addenda: 1 (10/24/2011)
 Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 2A		OPTION 2			4		5	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	All American Asphalt Corona, CA 92878-2229 BID UNIT PRICE	BID ESTIMATE	EBS General Engineering Inc. Corona, CA 92879 BID UNIT PRICE	BID ESTIMATE
95	120100	TRAFFIC CONTROL SYSTEM	LS	1	60,000.00	60,000.00	83,000.00	83,000.00
96	066578	PORTABLE CHANGEABLE MESSAGE SIGNS	EA	6	4,600.00	27,600.00	3,000.00	18,000.00
97	074020	WATER POLLUTION CONTROL	LS	1	20,000.00	20,000.00	21,000.00	21,000.00
98	170101	DEVELOP WATER SUPPLY	LS	1	3,000.00	3,000.00	3,500.00	3,500.00
99	066102	DUST ABATEMENT	LS	1	10,000.00	10,000.00	5,000.00	5,000.00
100	160101	CLEARING AND GRUBBING	LS	1	48,259.80	48,259.80	115,000.00	115,000.00
101	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WARPED WINGWALL][CALTRANS STD D-86B]	EA	1	14,800.00	14,800.00	15,300.00	15,300.00
102	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WINGWALL][CALTRANS STD D-90]	EA	1	16,200.00	16,200.00	16,500.00	16,500.00
103	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[CONCRETE DROP INLET (RCFC & WDCS CB 110)]	EA	1	4,300.00	4,300.00	4,500.00	4,500.00
104	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[TRANSITION STRUCTURE NO.3]	EA	1	3,000.00	3,000.00	3,200.00	3,200.00
105	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[PCC FOREBAY]	EA	1	7,700.00	7,700.00	7,800.00	7,800.00
106	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[CONCRETE COLLAR]	EA	1	1,100.00	1,100.00	1,100.00	1,100.00
107	000003	CLASS 2 CONCRETE (MINOR STRUCTURE)[JUNCTION STRUCTURE]	EA	1	3,100.00	3,100.00	3,300.00	3,300.00
108	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[CATCH BASIN (COMBINATION INLET) (CRS 301)]	EA	1	6,400.00	6,400.00	6,500.00	6,500.00
109	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[CATCH BASIN (CURB INLET) (CRS 300)]	EA	7	5,600.00	39,200.00	5,600.00	39,200.00
110	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[MANHOLE (RCFC&WDCS MH 251)]	EA	5	4,000.00	20,000.00	4,100.00	20,500.00
111	510138	CLASS 2 CONCRETE (MINOR STRUCTURE)[WINGWALL (TYPE D)][CALTRANS STD D85]	EA	4	3,000.00	12,000.00	3,100.00	12,400.00
112	721007	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	CY	58	155.00	8,990.00	155.00	8,990.00
113	729010	ROCK SLOPE PROTECTION FABRIC	SQFT	350	4.00	1,400.00	3.30	1,155.00
114	198021	IMPCRTED ROCKY MATERIAL	CY	3	150.00	450.00	110.00	330.00
115	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQFT	1,900	3.50	6,650.00	7.00	13,300.00
116	800300	CHAIN LINK FENCE [INCLUDING 14' DOUBLE DRIVE GATE]	LF	620	18.50	11,470.00	19.00	11,780.00
117	641107	18" PLASTIC PIPE [HDPE - TYPE S]	LF	730	215.00	156,950.00	220.00	160,600.00
118	641113	24" PLASTIC PIPE [HDPE - TYPE S]	LF	667	220.00	190,740.00	220.00	190,740.00
119	641119	30" PLASTIC PIPE [HDPE - TYPE S]	LF	4	260.00	1,040.00	250.00	1,000.00
120	641125	36 PLASTIC PIPE [HDPE - TYPE S]	LF	17	260.00	4,420.00	255.00	4,335.00
121	000003 (F)	EXCAVATE BASIN TO GRADE, AND CONSTRUCT BERM INCLUDING EMBANKMENT	CY	2,075	28.00	58,100.00	24.00	49,800.00
122	190101 (F)	ROADWAY EXCAVATION	CY	4,500	28.00	126,000.00	32.00	144,000.00
123	000003	PRECAST REINFORCED CONCRETE BOX (3'X2)	LF	116	515.00	59,740.00	530.00	61,480.00
124	000003	PRECAST REINFORCED CONCRETE BOX (4'X2)	LF	253	580.00	146,740.00	595.00	150,535.00
125	705011	18" STEEL FLARED END SECTION	EA	1	600.00	600.00	550.00	550.00
126	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")	LF	230	13.00	2,990.00	11.00	2,530.00
127	013902	ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)	EA	6	1,000.00	6,000.00	2,500.00	15,000.00
128	260201	CLASS 2 AGGREGATE BASE	CY	3,990	36.00	143,640.00	27.00	107,730.00
129	390102	ASPHALT CONCRETE (TYPE A)	TON	2,795	70.00	195,650.00	71.00	198,445.00
130	000003	COLOR STAMPED PORTLAND CEMENT CONCRETE PAVEMENT FOR TRUCK APRON (HIGH EARLY STRENGTH CONCRETE)	CY	105	660.00	69,300.00	375.00	39,375.00

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 2A		OPTION 2			4		5	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	All American Asphalt Corona, CA 92878-2229 BID UNIT PRICE	BID ESTIMATE	EBS General Engineering Inc. Corona, CA 92879 BID UNIT PRICE	BID ESTIMATE
131	000003	MINOR CONCRETE (COLORED STAMPED CONCRETE SPLITTER ISLANDS)	SQFT	10,196	6.00	61,176.00	7.50	76,470.00
132	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)	LF	3,550	17.00	60,350.00	14.00	49,700.00
133	731501	MINOR CONCRETE (CURB) (TYPE A1-6, CALTRANS STD A87A)	LF	2,530	14.00	35,420.00	8.00	20,240.00
134	731501	MINOR CONCRETE (CURB) (TYPE A3-6, CALTRANS STD A87A)	LF	300	14.00	4,200.00	12.00	3,600.00
135	017307	MINOR CONCRETE (TYPE C CURB) (CRS 202)	LF	230	17.00	3,910.00	12.00	2,760.00
136	000003	MINOR CONCRETE CURB TRANSITION (CRS 212)	LF	140	17.00	2,380.00	15.00	2,100.00
137	731623	MINOR CONCRETE (CURB RAMP) (CASE A WITH SIDEWALK APPROACH)	EA	1	2,700.00	2,700.00	2,600.00	2,600.00
138	731623	MINOR CONCRETE (CURB RAMP) (CASE C WITH SIDEWALK APPROACH)	EA	1	2,700.00	2,700.00	2,600.00	2,600.00
139	731623	MINOR CONCRETE (CURB RAMP) (CASE F-1a WITH SIDEWALK APPROACH)	EA	6	2,700.00	16,200.00	2,600.00	15,600.00
140	000003	MINOR CONCRETE (SPLITTER ISLAND RAMP)	EA	4	2,700.00	10,800.00	3,500.00	14,000.00
141	000003	MINOR CONCRETE (BIKE RAMP INCLUDING SPILL GUTTER)	EA	6	2,700.00	16,200.00	2,600.00	15,600.00
142	000003	MINOR CONCRETE (CONCRETE RAMP INCLUDING SPILL GUTTER)	EA	2	2,700.00	5,400.00	3,500.00	7,000.00
143	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	5,310	1.00	5,310.00	0.50	2,655.00
144	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	2,770	1.10	3,047.00	0.70	1,939.00
145	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	160	2.00	320.00	1.30	208.00
146	000003	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6FT-4FT)	LF	200	1.50	300.00	0.60	120.00
147	000003	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 4FT-2FT)	LF	110	2.00	220.00	1.30	143.00
148	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	SQFT	815	4.00	3,260.00	4.50	3,667.50
149	850102	PAVEMENT MARKER (REFLECTIVE)	EA	200	3.00	600.00	4.00	800.00
150	566011	ROADSIDE SIGN - ONE POST	EA	55	215.00	11,825.00	240.00	13,200.00
151	000003	LANDSCAPE LIGHTING SYSTEM	LS	1	15,000.00	15,000.00	20,000.00	20,000.00
152	000003	STREET LIGHTING SYSTEM	LS	1	5,000.00	5,000.00	7,500.00	7,500.00
153	000003	GROUND PREPARATION (INCLUDING: FINE GRADING, SOIL PREPARATION (AMENDMENTS, FERTILIZERS, & WEED PREP.), MULCHING (RECYCLED ORGANIC) 3" THICK LAYER, AND TOPSOIL IMPORT- UP TO 2')	SQFT	6,362	0.30	1,908.60	1.65	10,487.30
154	000003	48" BOX TREES (INCLUDING: GUYING, 4" PERF. PVC TREE DRAIN TUBES W/DRAIN CAP, ROOT BARRIERS)	EA	3	1,800.00	5,400.00	2,000.00	6,000.00
155	000003	1 GAL-LON SHRUBS / GROUND COVER	EA	59	10.00	590.00	10.00	590.00
156	000003	5 GAL-LON SHRUBS / GROUND COVER	EA	337	13.00	4,381.00	22.00	7,414.00
157	000003	BOWSMITH SL200SERIES EMITTER W/ SALCO SLV-PVD-ACLXX FLEX RISER	EA	396	20.00	7,920.00	12.00	4,752.00
158	000003	HUNTER RZWS-36-50-CV DEEP TUBE BUBBLER	EA	6	100.00	600.00	85.00	510.00
159	000003	HUNTER IC-3600-M 36 STATION CONTROLLER	EA	1	2,300.00	2,300.00	4,400.00	4,400.00
160	000003	NIBCO T-113-K GATE VALVE - 2" / FITTINGS	EA	1	375.00	375.00	220.00	220.00
161	000003	TRUE UNION BALL VALVE AT ECV - 2"	EA	2	375.00	750.00	185.00	370.00
162	000003	ELECTRIC CONTROL VALVE W/ PRESSREG/FITTINGS - 1"	EA	1	375.00	375.00	385.00	385.00
163	000003	DRIP VALVE ASSEMBLY - BALL VALVE, AC SOLENOID, FILTER, FITTINGS	EA	2	400.00	800.00	110.00	220.00
164	000003	QUICK COUPLING VALVE	EA	1	375.00	375.00	155.00	155.00
165	000003	MANUAL FLUSH VALVE ASSEMBLY	EA	8	50.00	400.00	45.00	360.00
166	000003	NON-PRESSURE LATERAL LINE- SCH 40 - 3/4"	LF	783	7.00	5,481.00	3.30	2,593.90
167	000003	PRESSURE SUPPLY LINE - SCH 40 - 2"	LF	461	9.00	4,149.00	8.00	3,688.00
168	000003	GREEN PLASTIC STANDARD 10" ROUND VALVE BOX W/ SUMP/FILTER FAB.	EA	13	75.00	975.00	12.00	156.00

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)
Addenda: 1 (10/24/2011)
Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

ALTERNATE SCHEDULE 2A		OPTION 2			4		5	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
169	000003	GREEN PLASTIC STANDARD RECTILINEAR VALVE BOX W/ SUMP/FILTER FAB.	EA	3	100.00	300.00	27.00	81.00
170	000003	PVC SLEEVING - SCH40 - 2"	LF	160	21.00	3,360.00	11.00	1,760.00
171	000003	PVC SLEEVING - SCH40 - 4"	LF	200	15.00	3,000.00	22.00	4,400.00
172	000003	PVC 3CH 40 CONDUIT - 1 1/2"	LF	200	11.00	2,200.00	44.00	8,800.00
173	000003	14 GAUGE DIRECT BURIAL WIRE	LF	14,544	0.40	5,817.60	0.45	6,544.80
174	000003	90 DAY MAINTENANCE PERIOD	LS	1	500.00	500.00	1,600.00	1,600.00
175	000003	MISCELLANEOUS DIRECTED WORK	FA	1	100,000.00	100,000.00	100,000.00	100,000.00
ALTERNATE SCHEDULE 2A SUBTOTAL						1,905,805.00		1,965,464.50
ITEMS 95-175								

OPTION 2

**All American Asphalt
Corona, CA 92878-2229**

**EBS General Engineering Inc.
Corona, CA 92879**

ALTERNATE 2B - RANCHO CALIFORNIA WATER DISTRICT		CONTRACT ITEM			UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE
176	000003	REMOVE AND RECONSTRUCT FIRE HYDRANT ASSEMBLY	EA	4	9,850.00	39,400.00	10,000.00	40,000.00
177	000003	RELOCATE CP TEST STATION	EA	1	3,900.00	3,900.00	4,000.00	4,000.00
178	000003	REMOVE AND RECONSTRUCT WATER QUALITY SAMPLE STATION ASSEMBLY	EA	1	3,100.00	3,100.00	3,500.00	3,500.00
179	000003	RECONSTRUCT AND RAISE VALVE RISER AND CAP ASSEMBLY TO GRADE	EA	7	800.00	5,600.00	1,000.00	7,000.00
ALTERNATE SCHEDULE 2B SUBTOTAL						52,000.00		54,500.00
ITEMS 176-179								

ALTERNATE 2C - RANCHO CALIFORNIA WATER DISTRICT		CONTRACT ITEM			UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE
180	000003	FURNISH AND INSTALL BOX CULVERT LINING	LF	226	125.00	28,250.00	130.00	29,380.00
ALTERNATE SCHEDULE 2C SUBTOTAL						28,250.00		29,380.00
ITEM 180								

ALTERNATE 2D - RANCHO CALIFORNIA WATER DISTRICT		CONTRACT ITEM			UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE
181	000003	FURNISH AND INSTALL MANHOLE / CATCH BASIN LINING	SQFT	722	20.00	14,440.00	20.00	14,440.00
ALTERNATE SCHEDULE 2D SUBTOTAL						14,440.00		14,440.00
ITEM 181								

ALTERNATE 2E - RANCHO CALIFORNIA WATER DISTRICT		CONTRACT ITEM			UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE
182	000003	FURNISH AND INSTALL BOX CULVERT OUTSIDE LINING	LF	171	155.00	26,505.00	165.00	28,215.00
ALTERNATE SCHEDULE 2E SUBTOTAL						26,505.00		28,215.00
ITEM 182								

**Riverside County Transportation Department
Summary of Bids**

**PROJECT: Rancho California Road at Anza Road
Roundabout Project**

Advertised: October 04, 2011 (Agenda Item: 3.25)

Addenda: 1 (10/24/2011)

Bids Open: 2 pm Date: Tuesday, November 01, 2011

PROJECT No. B9-0957

		4		5	
		All American Asphalt Corona, CA 92878-2229		EBS General Engineering Inc. Corona, CA 92879	
ALTERNATE SCHEDULE 2F - RCP&OSD (EQUESTRIAN CROSSWALK PER EXHIBIT A)	OPTION 2	QUANTITY	BID ESTIMATE	QUANTITY	BID ESTIMATE
ITEM NO.	CONTRACT ITEM	UNITS	BID UNIT PRICE	BID UNIT PRICE	BID ESTIMATE
183	SOLAR POWERED PEDESTRIAN CROSSWALK FLASHING BEACON SYSTEM WITH- EQUESTRIAN AND PEDESTRIAN PUSH BUTTONS	EA	3,100.00	3,200.00	6,400.00
184	TYPE 1-A STANDARD (14" ALUMINIUM)	EA	900.00	800.00	1,600.00
	ALTERNATE SCHEDULE 2F SUBTOTAL				
	ITEMS 183-184		8,000.00		8,000.00

ALTERNATE 2G - METROPOLITAN WATER DISTRICT

ALTERNATE SCHEDULE 2G	OPTION 2	QUANTITY	BID ESTIMATE	QUANTITY	BID ESTIMATE
ITEM NO.	CONTRACT ITEM	UNITS	BID UNIT PRICE	BID UNIT PRICE	BID ESTIMATE
185	FURNISH AND INSTALL BOX CULVERT OUTSIDE LINING	LF	185.00	195.00	8,775.00
186	FURNISH AND INSTALL MANHOLE/CATCH BASIN OUTSIDE LINING	EA	1,587.50	1,650.00	3,300.00
187	FURNISH AND INSTALL OUTSIDE LINING [HDPE PIPE JOINTS]	EA	550.00	600.00	6,000.00
	ALTERNATE SCHEDULE 2G SUBTOTAL				
	ITEMS 185-187		17,000.00		18,075.00

	OPTION 2 (ALTERNATE SCHEDULES 2A THROUGH 2G)		2,052,000.00		2,118,074.50
	ITEMS 95-187				

	PROJECT TOTAL (OPTION 1 TOTAL + OPTION 2 TOTAL)		4,137,000.00		4,269,149.00
	ITEMS 1-187				

AGREEMENT

THIS AGREEMENT is entered into at Riverside, California as of the date set forth below is between County of Riverside hereafter called "County" and **MAMCO, INC.** hereafter called "Contractor".

W I T N E S S E T H

RECITALS:

1. Contractor has submitted to County his Contractor's Proposal for the construction of County Project, **Rancho California Road at Anza Road Roundabout Project, Project No. B9-0957**, in strict accordance with the Contract Documents identified below and County has accepted said Proposal.
2. Contractor states that he has reexamined his Contractor's Proposal and found it to be correct, has ascertained that his subcontractors are properly licensed and possess the requisite skill and forces, has reexamined the site and Contract Documents and is of the opinion that he can presently do the work in accordance with the Contract Documents for the money set forth in his Proposal to be paid as provided in the Contract Documents.

AGREEMENT:

IT IS AGREED BY THE PARTIES AS FOLLOWS:

1. Contract Documents. The entire contract consists of the following: (a) The Agreement. (b) The Notice Inviting Bids. (c) The Instruction to Bidders. (d) The Contractor's Proposal. (e) The Bid Bond. (f) The Payment Bond. (g) The Performance Bond. (h) The General Conditions. (i) The Special Provisions. (j) The Standard Specifications of the State of California Department of Transportation edition of May 2006 as modified in other portions of the Contract Documents. (k) The Standard Plans of the Department of Transportation identified on the plans or in the Special Provisions. (l) The Plans. (m) Addenda No. **(One)**. (n) The Determination of Prevailing Wage Rates for Public Work. (o) Any Change Orders issued. (p) Any additional or supplemental specifications, notice, instructions and drawings issued in accordance with the provisions of the Contract Documents. All of said Documents presently in existence are by this reference incorporated herein with like effect as if here set forth in full and upon the proper issuance of other documents they shall likewise be deemed incorporated. The Bid Bond is exonerated upon execution of this Agreement and the Payment Bond and Faithful Performance Bond.
2. The Work. Contractor shall do all things necessary to construct the work generally described in Recital No. 1 in accordance with the Contract Documents.

3. Liquidated Damages and Time of Completion. Attention is directed to the provisions in Section 8-1.06, "Time of Completion", and in Section 8-1.07, "Liquidated Damages", of the Standard Specifications and these Special Provisions.

The Contractor shall begin work within 15 days of the date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of his intent to begin work at least 72 hours before work is begun. The notice shall be delivered to the Transportation Department's Construction Engineer and shall specify the date the Contractor intends to start. If the project has more than one location of work, a separate notice shall be given for each location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any work performed by him in advance of the date stated in the "Notice to Proceed" shall be considered as having been done by him at his own risk and as a volunteer and subject to the following:

- (1) The Contractor shall, on commencing operations, take all precautions required for public safety and shall observe all the provisions in the Specifications and the Special Provisions.
 - (2) All work done according to the contract prior to the issuance of the "Notice to Proceed", will be considered authorized work and will be paid for as provided in the contract.
 - (3) The Contractor shall not be entitled to any additional compensation or an extension of time for any delay, hindrance or interference caused by or attributable to commencement of work prior to the issuance of the "Notice to Proceed".
4. Compensation. Contractor shall be paid in the manner set forth in the Contract Documents the amount of his Proposal as accepted by County, the above rates, subject to additions and deductions as provided in the Contract Documents. Said Proposal is on file in the Office of the Clerk of the Board of Supervisors of County.

**RANCHO CALIFORNIA ROAD AT ANZA ROAD
ROUNDBOUT PROJECT**

PROJECT No. B9-0957

AGREEMENT

ALTERNATE SCHEDULE 1A:

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
1	120100	TRAFFIC CONTROL SYSTEM	LS	1	35,000.00	35,000.00
2	066578	PORTABLE CHANGEABLE MESSAGE SIGNS	EA	6	2,000.00	12,000.00
3	074020	WATER POLLUTION CONTROL	LS	1	14,300.00	14,300.00
4	170101	DEVELOP WATER SUPPLY	LS	1	18,500.00	18,500.00
5	066102	DUST ABATEMENT	LS	1	5,000.00	5,000.00
6	160101	CLEARING AND GRUBBING	LS	1	47,200.00	47,200.00
7	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WARPED WINGWALL][CALTRANS STD D-86B]	EA	1	5,200.00	5,200.00
8	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[WINGWALL][CALTRANS STD D-90]	EA	1	5,700.00	5,700.00
9	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)CONCRETE DROP INLET (RCFC & WCDS CB 110)	EA	1	2,400.00	2,400.00
10	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[TRANSITION STRUCTURE NO.3]	EA	1	2,800.00	2,800.00
11	510126	CLASS 2 CONCRETE (MINOR STRUCTURE)[PCC FOREBAY]	EA	1	5,100.00	5,100.00
12	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CONCRETE COLLAR]	EA	1	2,300.00	2,300.00
13	000003	CLASS 2 CONCRETE (MINOR STRUCTURE) [JUNCTION STRUCTURE]	EA	1	1,500.00	1,500.00
14	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CATCH BASIN (COMBINATION INLET) (CRS 301)]	EA	1	4,000.00	4,000.00
15	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [CATCH BASIN (CURB INLET) (CRS 300)]	EA	7	3,700.00	25,900.00
16	510126	CLASS 2 CONCRETE (MINOR STRUCTURE) [MANHOLE (RCFC&WCDS MH 251)]	EA	5	3,000.00	15,000.00
17	510138	CLASS 2 CONCRETE (MINOR STRUCTURE) [WINGWALL (TYPE D)][CALTRANS STD D85]	EA	4	1,800.00	7,200.00
18	721007	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	CY	58	100.00	5,800.00
19	729010	ROCK SLOPE PROTECTION FABRIC	SQFT	350	3.00	1,050.00
20	198021	IMPORTED ROCKY MATERIAL	CY	3	550.00	1,650.00
21	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQFT	1,900	4.00	7,600.00
22	800300	CHAIN LINK FENCE [INCLUDING 14' DOUBLE DRIVE GATE]	LF	620	18.00	11,160.00
23	641107	18" PLASTIC PIPE [HDPE - TYPE S]	LF	730	65.00	47,450.00

AGREEMENT (CONTINUED)

ALTERNATE SCHEDULE 1A:

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
24	641113	24" PLASTIC PIPE [HDPE - TYPE S]	LF	867	70.00	60,690.00
25	641119	30" PLASTIC PIPE [HDPE - TYPE S]	LF	4	500.00	2,000.00
26	641125	36" PLASTIC PIPE [HDPE - TYPE S]	LF	17	125.00	2,125.00
27	000003 (F)	EXCAVATE BASIN TO GRADE, AND CONSTRUCT BERM INCLUDING EMBANKMENT	CY	2,075	18.00	37,350.00
28	190101 (F)	ROADWAY EXCAVATION	CY	4,500	25.00	112,500.00
29	000003	PRECAST REINFORCED CONCRETE BOX (3'X2')	LF	116	390.00	45,240.00
30	000003	PRECAST REINFORCED CONCRETE BOX (4'X2')	LF	253	390.00	98,670.00
31	705011	18" STEEL FLARED END SECTION	EA	1	750.00	750.00
32	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")	LF	230	14.00	3,220.00
33	013902	ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)	EA	6	160.00	960.00
34	260201	CLASS 2 AGGREGATE BASE	CY	3,990	30.00	119,700.00
35	390102	ASPHALT CONCRETE (TYPE A)	TON	2,795	76.00	212,420.00
36	000003	COLOR STAMPED PORTLAND CEMENT CONCRETE PAVEMENT FOR TRUCK APRON (HIGH EARLY STRENGTH CONCRETE)	CY	105	400.00	42,000.00
37	000003	MINOR CONCRETE (COLORED STAMPED CONCRETE SPLITTER ISLANDS)	SQFT	10,196	4.20	42,823.20
38	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)	LF	3,550	15.00	53,250.00
39	731501	MINOR CONCRETE (CURB) [TYPE A1-6, CALTRANS STD A87A]	LF	2,530	12.00	30,360.00
40	731501	MINOR CONCRETE (CURB) [TYPE A3-6, CALTRANS STD A87A]	LF	300	15.00	4,500.00
41	017307	MINOR CONCRETE (TYPE C CURB) (CRS 202)	LF	230	14.50	3,335.00
42	000003	MINOR CONCRETE CURB TRANSITION (CRS 212)	LF	140	16.00	2,240.00
43	731623	MINOR CONCRETE (CURB RAMP) [CASE A WITH SIDEWALK APPROACH]	EA	1	2,000.00	2,000.00
44	731623	MINOR CONCRETE (CURB RAMP) [CASE C WITH SIDEWALK APPROACH]	EA	1	1,750.00	1,750.00
45	731623	MINOR CONCRETE (CURB RAMP) [CASE F-1a WITH SIDEWALK APPROACH]	EA	6	1,750.00	10,500.00
46	000003	MINOR CONCRETE (SPLITTER ISLAND RAMP)	EA	4	2,000.00	8,000.00
47	000003	MINOR CONCRETE (BIKE RAMP INCLUDING SPILL GUTTER)	EA	6	600.00	3,600.00
48	000003	MINOR CONCRETE (CONCRETE RAMP INCLUDING SPILL GUTTER)	EA	2	800.00	1,600.00
49	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	5,310	0.50	2,655.00
50	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	2,770	0.72	1,994.40

AGREEMENT (CONTINUED)

ALTERNATE SCHEDULE 1A:

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
51	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	160	1.40	224.00
52	000003	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8FT-4FT)	LF	200	0.60	120.00
53	000003	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 4FT-2FT)	LF	110	1.35	148.50
54	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	SQFT	815	4.70	3,830.50
55	850102	PAVEMENT MARKER (REFLECTIVE)	EA	200	4.20	840.00
56	000003	TEMPORARY ASPHALT CONCRETE	TON	300	87.00	26,100.00
57	566011	ROADSIDE SIGN - ONE POST	EA	55	250.00	13,750.00
58	000003	LANDSCAPING LIGHTING SYSTEM	LS	1	15,000.00	15,000.00
59	000003	STREET LIGHTING SYSTEM	LS	1	9,500.00	9,500.00
60	000003	GROUND PREPARATION [INCLUDING: FINE GRADING, SOIL PREPARATION (AMENDMENTS, FERTILIZERS, & WEED PREP.), MULCHING (RECYCLED ORGANIC) 3" THICK LAYER, AND TOPSOIL IMPORT- UP TO 2"]	SQFT	6,362	2.20	13,996.40
61	000003	48" BOX TREES [INCLUDING: GUYING, 4" PERF. PVC TREE DRAIN TUBES W/DRAIN CAP, ROOT BARRIERS]	EA	3	1,900.00	5,700.00
62	000003	1 GALLON SHRUBS / GROUNDCOVER	EA	59	11.00	649.00
63	000003	5 GALLON SHRUBS / GROUNDCOVER	EA	337	117.00	39,429.00
64	000003	BOWSMITH SL200SERIES EMITTER W/ SALCO SLV-PVD-ACLXX FLEX RISER	EA	396	10.00	3,960.00
65	000003	HUNTER RZWS-36-50-CV DEEP TUBE BUBBLER	EA	6	77.00	462.00
66	000003	HUNTER IC-3600-M 36 STATION CONTROLLER	EA	1	1,450.00	1,450.00
67	000003	NIBCO T-113-K GATE VALVE - 2" / FITTINGS	EA	1	265.00	265.00
68	000003	TRUE UNION BALL VALVE AT ECV - 2"	EA	2	200.00	400.00
69	000003	ELECTRIC CONTROL VALVE W/ PRESSREG/FITTINGS - 1"	EA	1	255.00	255.00
70	000003	DRIP VALVE ASSEMBLY - BALL VALVE, AC SOLENOID, FILTER, FITTINGS	EA	2	300.00	600.00
71	000003	QUICK COUPLING VALVE	EA	1	280.00	280.00
72	000003	MANUAL FLUSH VALVE ASSEMBLY	EA	8	65.00	520.00
73	000003	NON- PRESSURE LATERAL LINE- SCH 40 - 3/4"	LF	783	5.30	4,149.90
74	000003	PRESSURE SUPPLY LINE - SCH 40 - 2"	LF	461	8.00	3,688.00
75	000003	GREEN PLASTIC STANDARD 10" ROUND VALVE BOX W/ SUMP/FILTER FAB.	EA	13	55.00	715.00
76	000003	GREEN PLASTIC STANDARD RECTILINEAR VALVE BOX W/ SUMP/FILTER FAB.	EA	3	90.00	270.00

AGREEMENT (CONTINUED)

ALTERNATE SCHEDULE 1A:

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
77	000003	PVC SLEEVING - SCH40 - 2"	LF	160	7.25	1,160.00
78	000003	PVC SLEEVING - SCH40 - 4"	LF	200	12.00	2,400.00
79	000003	PVC SCH 40 CONDUIT - 1 1/2"	LF	200	7.00	1,400.00
80	000003	14 GAUGE DIRECT BURIAL WIRE	LF	14,544	0.45	6,544.80
81	000003	90 DAY MAINTENANCE PERIOD	LS	1	2,000.00	2,000.00
82	000003	MISCELLANEOUS DIRECTED WORK	FA	1	100,000.00	100,000.00

ALTERNATE 1A

One million, four hundred forty nine thousand, eight hundred forty nine dollars
and seventy cents

SUB-TOTAL: _____ **\$ 1,449,849.70**

ITEMS 1-82 "WORDS"

ALTERNATE 1B- RANCHO CALIFORNIA WATER DISTRICT:

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
83	000003	REMOVE AND RECONSTRUCT FIRE HYDRANT ASSEMBLY	EA	4	4,700.00	18,800.00
84	000003	RELOCATE CP TEST STATION	EA	1	1,200.00	1,200.00
85	000003	REMOVE AND RECONSTRUCT WATER QUALITY SAMPLE STATION ASSEMBLY	EA	1	2,000.00	2,000.00
86	000003	RECONSTRUCT AND RAISE VALVE RISER AND CAP ASSEMBLY TO GRADE	EA	7	350.00	2,450.00

ALTERNATE 1B

SUB-TOTAL: _____ **\$ 24,450.00**

ITEMS 83-86 "WORDS"

AGREEMENT (CONTINUED)

ALTERNATE 1C- RANCHO CALIFORNIA WATER DISTRICT:

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
87	000003	FURNISH AND INSTALL BOX CULVERT LINING	LF	226	125.00	28,250.00

ALTERNATE 1C

SUB-TOTAL: Twenty eight thousand, two hundred fifty dollars and zero cents \$ 28,250.00

ITEM 87 "WORDS"

ALTERNATE 1D- RANCHO CALIFORNIA WATER DISTRICT:

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
88	000003	FURNISH AND INSTALL MANHOLE / CATCH BASIN LINING	SQFT	722	12.00	8,664.00

ALTERNATE 1D

SUB-TOTAL: Eight thousand, six hundred sixty four dollars and zero cents \$ 8,664.00

ITEM 88 "WORDS"

ALTERNATIVE 1E- RANCHO CALIFORNIA WATER DISTRICT:

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
89	-	NOT SELECTED FOR AWARD	-	-	-	0.00

ALTERNATE 1E

SUB-TOTAL: Zero dollars and zero cents \$ 0.00

ITEM 89 "WORDS"

AGREEMENT (CONTINUED)

ALTERNATIVE 1F- RCP&OSD (EQUESTRIAN CROSSWALK PER EXHIBIT A):

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
90	000003	INSTALL COUNTY FURNISHED SOLAR POWERED PEDESTRIAN CROSSWALK FLASHING BEACON SYSTEM WITH EQUESTRIAN AND PEDESTRIAN PUSH BUTTONS	EA	2	1,350.00	2,700.00
91	000003	INSTALL COUNTY FURNISHED TYPE 1-A STANDARD (14' ALUMINUM) POLE	EA	2	1,450.00	2,900.00

ALTERNATE 1F

SUB-TOTAL: Five thousand, six hundred dollars and zero cents \$ 5,600.00

ITEMS 90-91 "WORDS"

ALTERNATIVE 1G- METROPOLITAN WATER DISTRICT:

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
92	-	NOT SELECTED FOR AWARD	-	-	-	0.00
93	000003	FURNISH AND INSTALL MANHOLE/ CATCH BASIN OUTSIDE LINING	EA	2	3,000.00	6,000.00
94	000003	FURNISH AND INSTALL OUTSIDE LINING [HDPE PIPE JOINTS]	EA	10	435.00	4,350.00

ALTERNATE 1G

SUB-TOTAL: Ten thousand, three hundred fifty dollars and zero cents \$ 10,350.00

ITEMS 92-94 "WORDS"

OPTION 1 (ALTERNATE SCHEDULES 1A THROUGH 1G)

TOTAL: One million, five hundred twenty seven thousand, one hundred sixty three dollars and seventy cents \$ 1,527,163.70

ITEMS 1-94 "WORDS"

IN WITNESS WHEREOF the parties hereto have executed this agreement as of the date set forth below.

COUNTY OF RIVERSIDE

MAMCO, INC.

BY _____
Chairman, Board of Supervisors

BY  _____
Marwan AlAbbasi

Dated _____

TITLE: Secretary
(If Corporation, Affix Seal)

ATTEST:
Kecia Harper-Ihem, Clerk of the Board

ATTEST:  _____
Rumzi AlAbbasi

BY _____
Deputy

TITLE: Vice President

Licensed in accordance with an act providing for the registration of Contractors,

License No. 883649

Federal Employer Identification Number:

72-1535984

FORM APPROVED COUNTY COUNSEL
BY:  _____
MARSHAL VICTOR DATE 12/2/11

BY _____
"County"
(Seal)

"Corporation"
(Seal)



Mamco Construction

A General Engineering & General Building Contractor

Corporate Resolution to Execute Contracts

At a meeting of the corporation today, after considerable discussion, the following resolution was moved, seconded, and unanimously adopted;


Resolved that any of the following persons, Marwan AlAbbasi, Elizabeth AlAbbasi, or Rumzi M. AlAbbasi be; and they hereby are, authorized without further authorization of the board of directors to enter into and execute on behalf of the corporation any and all contracts to do corporate business for Mamco, Inc.

In witness whereof, I have hereunto set my hand as such secretary and affixed the corporate seal of said corporation this 8th day of March, 2011.

AUTHORIZED SIGNATURES



Marwan S. AlAbbasi



Elizabeth AlAbbasi



Rumzi M. AlAbbasi



Marwan S. AlAbbasi- Secretary

PERFORMANCE BOND

Recitals:

1. **MAMCO, INC.** (Contractor) has entered into an Agreement with COUNTY OF RIVERSIDE (County) for construction of public work known as **Rancho California Road at Anza Road Roundabout Project, Project No. B9-0957**
2. _____, a _____ corporation (Surety), is the Surety under this Bond.

Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of \$ **1,527,163.70 (One million, five hundred twenty seven thousand, one hundred sixty three dollars and seventy cents)**, and inures to the benefit of County.
2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict conformance with the Contract Documents for the Project, otherwise it remains in full force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to so act. All of said Contract Documents are incorporated herein.
3. This obligation is binding on our successors and assigns.
4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to Contractor, alteration or addition to the terms and requirements of the Contract Documents or the work to be performed thereunder shall affect its obligations hereunder and waives notice as to such matters, except the total contract price cannot be increased by more than 10% without approval of Surety.

THIS BOND is executed as of _____.

By _____

By _____

By _____

Type Name _____

Its Attorney in Fact
"Surety"

Title _____

"Contractor"

(Corporate Seal)

(Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).

PERFORMANCE BOND

Recitals:

- 1. **MAMCO, INC.** (Contractor) has entered into an Agreement with COUNTY OF RIVERSIDE (County) for construction of public work known as **Rancho California Road at Anza Road Roundabout Project, Project No. B9-0957**
- 2. **FIRST NATIONAL INSURANCE COMPANY OF AMERICA**, a WASHINGTON corporation (Surety), is the Surety under this Bond.

Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are bound unto County, as obligee, as follows:

- 1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of \$ **1,527,163.70 (One million, five hundred twenty seven thousand, one hundred sixty three dollars and seventy cents)**, and inures to the benefit of County.
- 2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict conformance with the Contract Documents for the Project, otherwise it remains in full force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to so act. All of said Contract Documents are incorporated herein.
- 3. This obligation is binding on our successors and assigns.
- 4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to Contractor, alteration or addition to the terms and requirements of the Contract Documents or the work to be performed thereunder shall affect its obligations hereunder and waives notice as to such matters, except the total contract price cannot be increased by more than 10% without approval of Surety.

THIS BOND is executed as of NOVEMBER 17TH, 2011

By 

By Marwan Alabbasi

Title Secretary
"Contractor"

(Corporate Seal)

By 

Type Name PHILIP VEGA
Its Attorney in Fact
"Surety"

(Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

FIRST NATIONAL INSURANCE COMPANY OF AMERICA
SEATTLE, WASHINGTON
POWER OF ATTORNEY

KNOW ALL PERSONS BY THESE PRESENTS: That First National Insurance Company of America (the "Company"), a Washington stock insurance company, pursuant to and by authority of the By-law and Authorization hereinafter set forth, does hereby name, constitute and appoint **PHILIP E. VEGA, FRANK MORONES, KEVIN E. VEGA, BRITTON CHRISTIANSEN, JADON H. SMITH, MYRNA SMITH, ALL OF THE CITY OF COVINA, STATE OF CALIFORNIA**

....., each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations in the penal sum not exceeding **ONE HUNDRED MILLION AND 00/100***** DOLLARS (\$ 100,000,000.00*****)** each, and the execution of such undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents, shall be as binding upon the Company as if they had been duly signed by the president and attested by the secretary of the Company in their own proper persons.

That this power is made and executed pursuant to and by authority of the following By-law and Authorization:

ARTICLE IV - Execution of Contracts: Section 12. Surety Bonds and Undertakings.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitations as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and executed, such instruments shall be as binding as if signed by the president and attested by the secretary.

By the following instrument the chairman or the president has authorized the officer or other official named therein to appoint attorneys-in-fact:

Pursuant to Article IV, Section 12 of the By-laws, Garnet W. Elliott, Assistant Secretary of First National Insurance Company of America, is authorized to appoint such attorneys-in-fact as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

That the By-law and the Authorization set forth above are true copies thereof and are now in full force and effect.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Company and the corporate seal of First National Insurance Company of America has been affixed thereto in Plymouth Meeting, Pennsylvania this _____ day of _____.

COMMONWEALTH OF PENNSYLVANIA SS
COUNTY OF MONTGOMERY




FIRST NATIONAL INSURANCE COMPANY OF AMERICA

By Garnet W. Elliott
Garnet W. Elliott, Assistant Secretary

On this 28th day of February, 2011, before me, a Notary Public, personally came Garnet W. Elliott, to me known, and acknowledged that he is an Assistant Secretary of First National Insurance Company of America; that he knows the seal of said corporation; and that he executed the above Power of Attorney and affixed the corporate seal of First National Insurance Company of America thereto with the authority and at the direction of said corporation.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



By Teresa Pastella
Teresa Pastella, Notary Public

CERTIFICATE

I, the undersigned, Assistant Secretary of First National Insurance Company of America, do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy, is in full force and effect on the date of this certificate; and I do further certify that the officer or official who executed the said power of attorney is an Assistant Secretary specially authorized by the chairman or the president to appoint attorneys-in-fact as provided in Article IV, Section 12 of the By-laws of First National Insurance Company of America.

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signatures under and by authority of the following vote of the board of directors of First National Insurance Company of America at a meeting duly called and held on the 18th day of September, 2009.

VOTED that the facsimile or mechanically reproduced signature of any assistant secretary of the company, wherever appearing upon a certified copy of any power of attorney issued by the company in connection with surety bonds, shall be valid and binding upon the company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said company, this 17TH day of NOVEMBER, 2011.



By David M. Carey
David M. Carey, Assistant Secretary

To confirm the validity of this Power of Attorney call 1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Los Angeles



On NOV 17 2011 before me, Monica Blaisdell, Notary Public

Date

Here Insert Name and Title of the Officer

personally appeared Philip Vega

Name(s) of Signer(s)



who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Place Notary Seal Above

Signature Monica Blaisdell

Signature of Notary Public

CALIFORNIA ALL-PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

State of California

County of Riverside

On 11/23/11 before me, Rami M. Alabbasi, Notary Public,
(Here insert name and title of the officer)

personally appeared Marwan Alabbasi


who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is are subscribed to the within instrument and acknowledged to me that he she/they executed the same in his her/their authorized capacity(ies), and that by his her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

[Signature]
Signature of Notary Public

(Notary Seal)



ADDITIONAL OPTIONAL INFORMATION

INSTRUCTIONS FOR COMPLETING THIS FORM

Any acknowledgment completed in California must contain verbiage exactly as appears above in the notary section or a separate acknowledgment form must be properly completed and attached to that document. The only exception is if a document is to be recorded outside of California. In such instances, any alternative acknowledgment verbiage as may be printed on such a document so long as the verbiage does not require the notary to do something that is illegal for a notary in California (i.e. certifying the authorized capacity of the signer). Please check the document carefully for proper notarial wording and attach this form if required.

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. ~~he~~/she/~~they~~, is /are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
 - ❖ Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
 - ❖ Indicate title or type of attached document, number of pages and date.
 - ❖ Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document

DESCRIPTION OF THE ATTACHED DOCUMENT

(Title or description of attached document)

(Title or description of attached document continued)

Number of Pages _____ Document Date _____

(Additional information)

CAPACITY CLAIMED BY THE SIGNER

Individual (s)

Corporate Officer

(Title)

Partner(s)

Attorney-in-Fact

Trustee(s)

Other _____

Company Profile

FIRST NATIONAL INSURANCE COMPANY OF AMERICA 175 BERKELEY STREET BOSTON, MA 02116

Agent for Service of Process
KAREN HARRIS, C/O CORPORATION SERVICE COMPANY 2730 GATEWAY OAKS DRIVE, SUITE 100 SACRAMENTO, CA 95833
[Unable to Locate the Agent for Service of Process?](#)

Reference Information

NAIC #:	24724
NAIC Group #:	0111
California Company ID #:	0978-7
Date authorized in California:	January 03, 1929
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	WASHINGTON

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the [glossary](#).

AIRCRAFT
AUTOMOBILE
BOILER AND MACHINERY
BURGLARY
COMMON CARRIER LIABILITY
CREDIT
FIRE
LIABILITY
MARINE
MISCELLANEOUS
PLATE GLASS
SPRINKLER
SURETY
TEAM AND VEHICLE
WORKERS' COMPENSATION

Company Complaint Information

[Company Enforcement Action Documents](#)
[Company Performance & Comparison Data](#)
[Composite Complaint Studies](#)

Want More?

[Help Me Find a Company Representative in My Area](#)

Last Revised - May 26, 2011 01:14 PM
Copyright © California Department of Insurance

PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond are MAMCO, INC., as Principal and Original Contractor and _____, a corporation, authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for \$ 1,527,163.70 (One million, five hundred twenty seven thousand, one hundred sixty three dollars and seventy cents), the total amount payable. THE AMOUNT OF THIS BOND IS ONE HUNDRED PERCENT OF SAID SUM. Said contract is for public work generally consisting of Rancho California Road at Anza Road Roundabout Project, Project No. B9-0957.

The beneficiaries of this Bond are as is stated in 3248 of the Civil Code and requirements and conditions of this Bond are as is set forth in 3248, 3249, 3250 and 3252 of said code. Without notice, Surety consents to extension of time for performance, change in requirements, amount of compensation, or prepayment under said contract.

DATED: _____

Original Contractor - Principal

Surety

By _____

By _____
Its Attorney In Fact

Title _____

(Corporate Seal)

(If corporation, affix seal)

(Corporate Seal)

STATE OF CALIFORNIA
COUNTY OF _____

} ss. SURETY'S ACKNOWLEDGEMENT

On _____ before me, _____ personally appeared, _____, known to me, or proved to me on the basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public

Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).

PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond are **MAMCO, INC.**, as Principal and Original Contractor and **FIRST NATIONAL INSURANCE COMPANY OF AMERICA**, a corporation, authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be executed between Principal and **COUNTY OF RIVERSIDE** a public entity, as Owner, for \$ **1,527,163.70 (One million, five hundred twenty seven thousand, one hundred sixty three dollars and seventy cents)**, the total amount payable. THE AMOUNT OF THIS BOND IS ONE HUNDRED PERCENT OF SAID SUM. Said contract is for public work generally consisting of **Rancho California Road at Anza Road Roundabout Project, Project No. B9-0957.**

The beneficiaries of this Bond are as is stated in 3248 of the Civil Code and requirements and conditions of this Bond are as is set forth in 3248, 3249, 3250 and 3252 of said code. Without notice, Surety consents to extension of time for performance, change in requirements, amount of compensation, or prepayment under said contract.

DATED: NOVEMBER 17TH, 2011

MAMCO, INC.
Original Contractor - Principal

FIRST NATIONAL INSURANCE COMPANY OF AMERICA
Surety

By 
Marwan Alabbasi

By 
Its Attorney in Fact PHILIP VEGA
(Corporate Seal)

Title Secretary
(If corporation, affix seal)
(Corporate Seal)

STATE OF CALIFORNIA }
COUNTY OF _____ } ss. SURETY'S ACKNOWLEDGEMENT

On _____ before me, _____ personally appeared, _____, known to me, or proved to me on the basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public

Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

FIRST NATIONAL INSURANCE COMPANY OF AMERICA
SEATTLE, WASHINGTON
POWER OF ATTORNEY

KNOW ALL PERSONS BY THESE PRESENTS: That First National Insurance Company of America (the "Company"), a Washington stock insurance company, pursuant to and by authority of the By-law and Authorization hereinafter set forth, does hereby name, constitute and appoint. **PHILIP E. VEGA, FRANK MORONES, KEVIN E. VEGA, BRITTON CHRISTIANSEN, JADON H. SMITH, MYRNA SMITH, ALL OF THE CITY OF COVINA, STATE OF CALIFORNIA**

.....
, each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations in the penal sum not exceeding **ONE HUNDRED MILLION AND 00/100***** ***** DOLLARS (\$ 100,000,000.00***** *****)** each, and the execution of such undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents, shall be as binding upon the Company as if they had been duly signed by the president and attested by the secretary of the Company in their own proper persons.

That this power is made and executed pursuant to and by authority of the following By-law and Authorization:

ARTICLE IV - Execution of Contracts: Section 12. Surety Bonds and Undertakings.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitations as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and executed, such instruments shall be as binding as if signed by the president and attested by the secretary.

By the following instrument the chairman or the president has authorized the officer or other official named therein to appoint attorneys-in-fact:

Pursuant to Article IV, Section 12 of the By-laws, Garnet W. Elliott, Assistant Secretary of First National Insurance Company of America, is authorized to appoint such attorneys-in-fact as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

That the By-law and the Authorization set forth above are true copies thereof and are now in full force and effect.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Company and the corporate seal of First National Insurance Company of America has been affixed thereto in Plymouth Meeting, Pennsylvania this _____ day of _____




FIRST NATIONAL INSURANCE COMPANY OF AMERICA

By Garnet W. Elliott
Garnet W. Elliott, Assistant Secretary

COMMONWEALTH OF PENNSYLVANIA ss.
COUNTY OF MONTGOMERY

On this 28th day of February, 2011, before me, a Notary Public, personally came Garnet W. Elliott, to me known, and acknowledged that he is an Assistant Secretary of First National Insurance Company of America; that he knows the seal of said corporation; and that he executed the above Power of Attorney and affixed the corporate seal of First National Insurance Company of America thereto with the authority and at the direction of said corporation.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



By Teresa Pastella
Teresa Pastella, Notary Public

CERTIFICATE

I, the undersigned, Assistant Secretary of First National Insurance Company of America, do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy, is in full force and effect on the date of this certificate; and I do further certify that the officer or official who executed the said power of attorney is an Assistant Secretary specially authorized by the chairman or the president to appoint attorneys-in-fact as provided in Article IV, Section 12 of the By-laws of First National Insurance Company of America.

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signatures under and by authority of the following vote of the board of directors of First National Insurance Company of America at a meeting duly called and held on the 18th day of September, 2009.

VOTED that the facsimile or mechanically reproduced signature of any assistant secretary of the company, wherever appearing upon a certified copy of any power of attorney issued by the company in connection with surety bonds, shall be valid and binding upon the company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said company, this 17TH day of NOVEMBER, 2011.



By David M. Carey
David M. Carey, Assistant Secretary

To confirm the validity of this Power of Attorney call 1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Los Angeles

On NOV 17 2011 before me, Monica Blaisdell, Notary Public

Date

Here Insert Name and Title of the Officer

personally appeared Philip Vega

Name(s) of Signer(s)



Place Notary Seal Above

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Monica Blaisdell

Signature of Notary Public

CALIFORNIA ALL-PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

State of California

County of Riverside


On 11/23/11 before me, Rami M. Alabbasi, Notary Public
(Here insert name and title of the officer)

personally appeared Marwan Alabbasi

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.


I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature of Notary Public

(Notary Seal)



ADDITIONAL OPTIONAL INFORMATION

DESCRIPTION OF THE ATTACHED DOCUMENT

(Title or description of attached document)

(Title or description of attached document continued)

Number of Pages _____ Document Date _____

(Additional information)

CAPACITY CLAIMED BY THE SIGNER

- Individual (s)
 Corporate Officer

(Title)

- Partner(s)
 Attorney-in-Fact
 Trustee(s)
 Other _____

INSTRUCTIONS FOR COMPLETING THIS FORM

Any acknowledgment completed in California must contain verbiage exactly as appears above in the notary section or a separate acknowledgment form must be properly completed and attached to that document. The only exception is if a document is to be recorded outside of California. In such instances, any alternative acknowledgment verbiage as may be printed on such a document so long as the verbiage does not require the notary to do something that is illegal for a notary in California (i.e. certifying the authorized capacity of the signer). Please check the document carefully for proper notarial wording and attach this form if required.

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. ~~he/she/they~~, is /are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
 - ❖ Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
 - ❖ Indicate title or type of attached document, number of pages and date.
 - ❖ Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document

Company Profile

FIRST NATIONAL INSURANCE COMPANY OF AMERICA

175 BERKELEY STREET
BOSTON, MA 02116

Agent for Service of Process

KAREN HARRIS, C/O CORPORATION SERVICE COMPANY 2730 GATEWAY OAKS DRIVE, SUITE 100 SACRAMENTO, CA 95833
[Unable to Locate the Agent for Service of Process?](#)

Reference Information

NAIC #:	24724
NAIC Group #:	0111
California Company ID #:	0978-7
Date authorized in California:	January 03, 1929
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	WASHINGTON

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the [glossary](#).

AIRCRAFT
AUTOMOBILE
BOILER AND MACHINERY
BURGLARY
COMMON CARRIER LIABILITY
CREDIT
FIRE
LIABILITY
MARINE
MISCELLANEOUS
PLATE GLASS
SPRINKLER
SURETY
TEAM AND VEHICLE
WORKERS' COMPENSATION

Company Complaint Information

[Company Enforcement Action Documents](#)
[Company Performance & Comparison Data](#)
[Composite Complaint Studies](#)

Want More?

[Help Me Find a Company Representative in My Area](#)

Last Revised - May 26, 2011 01:14 PM
Copyright © California Department of Insurance



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
11/29/2011

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Amorelli Rosemann & Associates 3333 E Concourse St Building 9-200 Ontario CA 91764	CONTACT NAME: Gail Schrenk	
	PHONE (A/C, No, Ext): (909) 987-7600 FAX (A/C, No): (909) 987-7656 E-MAIL ADDRESS: gails@arainsurance.com	
INSURED Mamco Inc 16810 Van Buren Blvd Ste 200 Riverside CA 92504	INSURER(S) AFFORDING COVERAGE	NAIC #
	INSURER A: The Travelers Indemnity Company	25658
	INSURER B: RSUI Indemnity Insurance Co.	22314
	INSURER C: Golden Eagle Insurance Corp.	10836
	INSURER D:	
	INSURER E:	
	INSURER F:	

COVERAGES **CERTIFICATE NUMBER:** CL1162402386 **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADD'L INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> DED \$2,500 GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC	X		CO2456R993	6/18/2011	6/18/2012	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> COMP \$1000 <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS <input checked="" type="checkbox"/> COLL \$1,000						X
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$ 0			NHA228383	6/18/2011	6/18/2012	EACH OCCURRENCE \$ 4,000,000 AGGREGATE \$ 4,000,000
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory In NH) If yes, describe under DESCRIPTION OF OPERATIONS below		N/A	UB2456R993	3/12/2011	3/12/2012	<input checked="" type="checkbox"/> WC STATUTORY LIMITS E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
C	RENTED/LEASED EQ \$100,000 INLAND MARINE POLICY			IM8199184	8/28/2011	8/28/2012	CONTRACTORS EQUIP 919,920 EQUIP DED \$500

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
JOB: RANCHO CALIFORNIA ROAD AT ANZA RD ROUNDABOUT PROJECT/ 10 DAY NOC FOR NON PAY OF PREMIUM/ CERT HOLDER, RANCHO CALIFORNIA WATER DISTRICT, ITS OFFICERS, DIRECTORS, AGENTS AND EMPLOYEES, THE SOUTHERN CALIFORNIA EDISON COMPANY, ITS OFFICERS, DIRECTORS, AGENTS & EMPLOYEES, VERIZON COMMUNICATIONS, ITS OFFICERS, DIRECTORS, AGENTS AND EMPLOYEES AND METROPOLITAN WATER DISTRICT ITS OFFICERS, DIRECTORS, AGENTS AND EMPLOYEES ARE NAMED AS ADD'L INSURED ON GEN LIAB & AUTO POLICIES AS PER WRITTEN CONTRACT/WAIVER OF SUBROGATION ON WC APPLIES AS PER WRITTEN CONTRACT/30 DAYS CANCELLATION NOTICE / UMB FOLLOWS UNDERLYING POLICIES

CERTIFICATE HOLDER (951) 955-3164 COUNTY OF RIVERSIDE TRANSPORTATION DEPT JOEL JIMENEZ 14TH STREET TRANSPORTATION ANNEX 3525 14TH STREET RIVERSIDE, CA 92501	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE Gail Schrenk/GAIL <i>Gail Schrenk</i>
---	---

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY

**BLANKET ADDITIONAL INSURED
(CONTRACTORS)**

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

1. WHO IS AN INSURED – (Section II) is amended to include any person or organization that you agree in a "written contract requiring insurance" to include as an additional insured on this Coverage Part, but:
 - a) Only with respect to liability for "bodily injury", "property damage" or "personal injury"; and
 - b) If, and only to the extent that, the injury or damage is caused by acts or omissions of you or your subcontractor in the performance of "your work" to which the "written contract requiring insurance" applies. The person or organization does not qualify as an additional insured with respect to the independent acts or omissions of such person or organization.
2. The insurance provided to the additional insured by this endorsement is limited as follows:
 - a) In the event that the Limits of Insurance of this Coverage Part shown in the Declarations exceed the limits of liability required by the "written contract requiring insurance", the insurance provided to the additional insured shall be limited to the limits of liability required by that "written contract requiring insurance". This endorsement shall not increase the limits of insurance described in Section III – Limits Of Insurance.
 - b) The insurance provided to the additional insured does not apply to "bodily injury", "property damage" or "personal injury" arising out of the rendering of, or failure to render, any professional architectural, engineering or surveying services, including:
 - i. The preparing, approving, or failing to prepare or approve, maps, shop drawings, opinions, reports, surveys, field orders or change orders, or the preparing, approving, or failing to prepare or approve, drawings and specifications; and
 - ii. Supervisory, inspection, architectural or engineering activities.
- c) The insurance provided to the additional insured does not apply to "bodily injury" or "property damage" caused by "your work" and included in the "products-completed operations hazard" unless the "written contract requiring insurance" specifically requires you to provide such coverage for that additional insured, and then the insurance provided to the additional insured applies only to such "bodily injury" or "property damage" that occurs before the end of the period of time for which the "written contract requiring insurance" requires you to provide such coverage or the end of the policy period, whichever is earlier.
3. The insurance provided to the additional insured by this endorsement is excess over any valid and collectible "other insurance", whether primary, excess, contingent or on any other basis, that is available to the additional insured for a loss we cover under this endorsement. However, if the "written contract requiring insurance" specifically requires that this insurance apply on a primary basis or a primary and non-contributory basis, this insurance is primary to "other insurance" available to the additional insured which covers that person or organization as a named insured for such loss, and we will not share with that "other insurance". But the insurance provided to the additional insured by this endorsement still is excess over any valid and collectible "other insurance", whether primary, excess, contingent or on any other basis, that is available to the additional insured when that person or organization is an additional insured under such "other insurance".
4. As a condition of coverage provided to the additional insured by this endorsement:
 - a) The additional insured must give us written notice as soon as practicable of an "occurrence" or an offense which may result in a claim. To the extent possible, such notice should include:

COMMERCIAL GENERAL LIABILITY

- I. How, when and where the "occurrence" or offense took place;
 - ii. The names and addresses of any injured persons and witnesses; and
 - III. The nature and location of any injury or damage arising out of the "occurrence" or offense.
- b) If a claim is made or "suit" is brought against the additional insured, the additional insured must:
- I. Immediately record the specifics of the claim or "suit" and the date received; and
 - II. Notify us as soon as practicable.
- The additional insured must see to it that we receive written notice of the claim or "suit" as soon as practicable.
- c) The additional insured must immediately send us copies of all legal papers received in connection with the claim or "suit", cooperate with us in the investigation or settlement of the claim or defense against the "suit", and otherwise comply with all policy conditions.
- d) The additional insured must tender the defense and indemnity of any claim or "suit" to

any provider of "other insurance" which would cover the additional insured for a loss we cover under this endorsement. However, this condition does not affect whether the insurance provided to the additional insured by this endorsement is primary to "other insurance" available to the additional insured which covers that person or organization as a named insured as described in paragraph 3. above.

5. The following definition is added to SECTION V. – DEFINITIONS:

"Written contract requiring insurance" means that part of any written contract or agreement under which you are required to include a person or organization as an additional insured on this Coverage Part, provided that the "bodily injury" and "property damage" occurs and the "personal injury" is caused by an offense committed:

- a. After the signing and execution of the contract or agreement by you;
- b. While that part of the contract or agreement is in effect; and
- c. Before the end of the policy period.



THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

AUTO COVERAGE PLUS ENDORSEMENT

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by the endorsement.

GENERAL DESCRIPTION OF COVERAGE – This endorsement broadens coverage. However, coverage for any injury, damage or medical expenses described in any of the provisions of this endorsement may be excluded or limited by another endorsement to the Coverage Part, and these coverage broadening provisions do not apply to the extent that coverage is excluded or limited by such an endorsement. The following listing is a general coverage description only. Limitations and exclusions may apply to these coverages. Read all the provisions of this endorsement and the rest of your policy carefully to determine rights, duties, and what is and is not covered.

- | | |
|---|---|
| A. BLANKET ADDITIONAL INSURED | H. AUDIO, VISUAL AND DATA ELECTRONIC EQUIPMENT – INCREASED LIMIT |
| B. EMPLOYEE HIRED AUTO | I. WAIVER OF DEDUCTIBLE – GLASS |
| C. EMPLOYEES AS INSURED | J. PERSONAL EFFECTS |
| D. SUPPLEMENTARY PAYMENTS – INCREASED LIMITS | K. AIRBAGS |
| E. TRAILERS – INCREASED LOAD CAPACITY | L. AUTO LOAN LEASE GAP |
| F. HIRED AUTO PHYSICAL DAMAGE | M. BLANKET WAIVER OF SUBROGATION |
| G. PHYSICAL DAMAGE – TRANSPORTATION EXPENSES – INCREASED LIMIT | |

A. BLANKET ADDITIONAL INSURED

The following is added to Paragraph A.1., **Who Is An Insured**, of **SECTION II – LIABILITY COVERAGE**:

Any person or organization who is required under a written contract or agreement between you and that person or organization, that is signed and executed by you before the "bodily injury" or "property damage" occurs and that is in effect during the policy period, to be named as an additional insured is an "insured" for Liability Coverage, but only for damages to which this insurance applies and only to the extent that person or organization qualifies as an "insured" under the **Who Is An Insured** provision contained in Section II.

B. EMPLOYEE HIRED AUTO

1. The following is added to Paragraph A.1., **Who Is An Insured**, of **SECTION II – LIABILITY COVERAGE**:

An "employee" of yours is an "insured" while operating a covered "auto" hired or rented under a contract or agreement in that "employee's" name, with your permission, while

performing duties related to the conduct of your business.

2. The following replaces Paragraph b. in B.5., **Other Insurance**, of **SECTION IV – BUSINESS AUTO CONDITIONS**:

b. For **Hired Auto Physical Damage Coverage**, the following are deemed to be covered "autos" you own:

- (1) Any covered "auto" you lease, hire, rent or borrow; and
- (2) Any covered "auto" hired or rented by your "employee" under a contract in that individual "employee's" name, with your permission, while performing duties related to the conduct of your business.

However, any "auto" that is leased, hired, rented or borrowed with a driver is not a covered "auto".

C. EMPLOYEES AS INSURED

The following is added to Paragraph A.1., **Who Is An Insured**, of **SECTION II – LIABILITY COVERAGE**:





WORKERS COMPENSATION AND EMPLOYERS LIABILITY POLICY

ENDORSEMENT WC 99 03 76 (A) - 001

POLICY NUMBER: (4TJUB-2456R99-3-11)

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT - CALIFORNIA (BLANKET WAIVER)

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule.

The additional premium for this endorsement shall be 3. % of the California workers' compensation premium.

Schedule

Person or Organization

Job Description

ANY PERSON OR ORGANIZATION FOR WHICH THE NAMED INSURED HAS AGREED BY WRITTEN CONTRACT EXECUTED PRIOR TO LOSS TO FURNISH THIS WAIVER.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.

(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective 3/12/2011 Insured

Policy No. UB2456R993

Endorsement No. Premium

Insurance Company TRAVELERS INSURANCE CO.

Countersigned by

Handwritten signature: Paul Schenk

COMMERCIAL EXCESS LIABILITY POLICY

Various provisions in this policy restrict coverage. Read the entire policy and any underlying insurance carefully to determine rights, duties and what is covered and not covered.

Throughout this policy the words "you" and "your" refer to the Named Insured shown in the Declarations and any other person or organization qualifying as an Insured under the "Underlying Insurance". The words "we" and "us" refer to the COMPANY shown in the DECLARATIONS. Other words and phrases that appear in quotation marks have special meanings. Refer to Definitions (SECTION V).

SECTION I – EXCESS LIABILITY INSURANCE

1. Insuring Agreement

- a. We will pay those sums in excess of the limits shown in Item 6 of the Declarations, Schedule of Underlying Insurance, that you become legally obligated to pay as damages because of injury to which this insurance applies, provided that the "Underlying Insurance" also applies, or would apply but for the exhaustion of its applicable Limits of Insurance.
- b. This insurance is subject to the same terms, conditions, agreements, exclusions and definitions as the "Underlying Insurance", except:
 - (1) We will have no obligation under this insurance with respect to any claim or suit that is settled without our consent; and
 - (2) With respect to any provisions to the contrary contained in this insurance.
- c. The amount we will pay for damages shall not exceed the Limits of Insurance stated in Item 4. of the Declarations.
- d. We will have the right to participate in the defense of claims or suits against you seeking damages because of injury to which this insurance may apply. We will have a duty to defend such claims or suits when the applicable limit of insurance of the "Underlying Insurance" has been exhausted by payment of judgments, settlements and any cost or expense subject to such limit. We may, at our discretion, investigate and settle any claim or suit. Our right and duty to defend end when the applicable limit shown in the Declarations has been used up by our payment of judgments or settlements.

SECTION II – EXCLUSIONS

The exclusions applicable to the "Underlying Insurance" also apply to this insurance.

SECTION III – LIMITS OF INSURANCE

1. The Limit of Insurance shown in the Declarations as EACH OCCURRENCE is the most we will pay for damages arising out of any one occurrence or offense.
2. The Limit of Insurance shown in the Declarations as AGGREGATE WHERE APPLICABLE shall apply in the same manner as the aggregate limits shown in the SCHEDULE OF UNDERLYING INSURANCE.

SECTION IV – CONDITIONS

If any of the following conditions are contrary to conditions contained in the "Underlying Insurance" the provisions contained in this policy apply.

1. Appeals

In the event the underlying insurer(s) elects not to appeal a judgment in excess of the limits of the "Underlying Insurance", we may elect to make such an appeal. If we so elect, we shall be liable, in addition to the applicable Limits of Insurance, for all defense expenses we incur.

2. Maintenance of "Underlying Insurance"

- a. You agree to maintain the "Underlying Insurance" in full force and effect during the term of this policy, and to inform us within 30 days of any replacement or material change of that "Underlying Insurance" by the same or another company. If you do not maintain the "Underlying Insurance" in full force and effect or fail to meet all conditions and warranties of such "Underlying Insurance", this policy shall apply as if those policies were available and collectible.
- b. Reduction or exhaustion of the aggregate limit of any "Underlying Insurance" by payments for judgments, settlements or any costs or expenses subject to that limit, will not be a failure to maintain "Underlying Insurance" in full force and effect.
- c. No statement contained in this condition limits our right to cancel or not renew this policy.



945 E. Paces Ferry Rd.
Suite 1800
Atlanta, GA 30328

**COMMERCIAL EXCESS
LIABILITY POLICY DECLARATIONS**

THIS POLICY IS ISSUED BY THE COMPANY DESIGNATED BELOW:

COMPANY NAME **RSUI Indemnity Company**
(A New Hampshire Stock Co.)

POLICY NUMBER: NHA228383

NEW:

RENEWAL OF: NHA226198

PRODUCER
CODE NO: _____

PRODUCER'S NAME AND ADDRESS

ITEM 1
NAMED
INSURED
AND
MAILING
ADDRESS

Mamco Inc
16810 Van Buren Blvd., Ste. 200
Riverside, CA 92504

ITEM 2	COVERAGE: EXCESS
ITEM 3	POLICY PERIOD FROM 6/18/2011 TO 6/18/2012 12:01 A.M. STANDARD TIME AT THE ADDRESS OF THE NAMED INSURED
ITEM 4 LIMITS AND PREMIUM	LIMITS OF INSURANCE
	EACH OCCURRENCE AGGREGATE WHERE APPLICABLE
	\$ 4,000,000 \$ 4,000,000
	PREMIUM
	<input checked="" type="checkbox"/> FLAT <input type="checkbox"/> AUDITABLE - SEE PREMIUM COMPUTATION ENDORSEMENT

ITEM 5 ENDORSEMENTS ATTACHED: Policy Jacket: RSG 31001 0507, Schedule of Underlying Insurance-RSG 30002 0803
SEE SCHEDULE OF POLICY ATTACHMENTS AND FORMS

Countersigned By _____ Date Issued July 08, 2011
Philip Coletti
Authorized Representative _____ GH



**COMMERCIAL EXCESS LIABILITY POLICY
DECLARATIONS**

POLICY NO. NHA228383

ITEM 6. SCHEDULE OF UNDERLYING INSURANCE

Type of Policy	Insurer	Applicable Limit
GENERAL LIABILITY	TRAVELERS INDEMNITY INSURANCE COMPANY	\$1,000,000 EACH OCCURRENCE \$2,000,000 GENERAL AGGREGATE PER JOB \$1,000,000 PRODUCTS/COMPLETED OPS AGG \$1,000,000 PERSONAL/ADVERTISING INJURY
AUTO LIABILITY	TRAVELERS INDEMNITY INSURANCE COMPANY	\$1,000,000 COMBINED SINGLE LIMIT
EMPLOYERS LIABILITY	TRAVELERS INDEMNITY INSURANCE COMPANY	\$1,000,000 EACH ACCIDENT \$1,000,000 DISEASE EACH EMPLOYEE \$1,000,000 DISEASE POLICY LIMIT

Company Profile

TRAVELERS INDEMNITY COMPANY (THE)
ONE TOWER SQUARE, 4MN TRAVELERS / Mary T. Restelli
HARTFORD, CT 06183
860-277-0111

Agent for Service of Process
KAREN HARRIS, C/O CORPORATION SERVICE COMPANY 2730 GATEWAY OAKS DRIVE, SUITE 100 SACRAMENTO, CA 95833
[Unable to Locate the Agent for Service of Process?](#)

Reference Information

NAIC #:	25658
NAIC Group #:	3548
California Company ID #:	4772-0
Date authorized in California:	June 17, 2002
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	CONNECTICUT

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the [glossary](#).

AIRCRAFT
AUTOMOBILE
BOILER AND MACHINERY
BURGLARY
COMMON CARRIER LIABILITY
CREDIT
DISABILITY
FIRE
LIABILITY
MARINE
MISCELLANEOUS
PLATE GLASS
SPRINKLER
SURETY
TEAM AND VEHICLE
WORKERS' COMPENSATION

Company Complaint Information

[Company Enforcement Action Documents](#)
[Company Performance & Comparison Data](#)
[Composite Complaint Studies](#)

Want More?

[Help Me Find a Company Representative in My Area](#)

Last Revised - May 26, 2011 01:14 PM
Copyright © California Department of Insurance

Company Profile

RSUI INDEMNITY COMPANY
945 EAST PACES FERRY RD, SUITE 1800 KIM TRIMBLE
ATLANTA, GA 30326

Former Names for Company

Old Name: UNDERWRITERS REINSURANCE COMPANY

Effective Date: 02-06-2004

Old Name: BUFFALO REINSURANCE COMPANY

Effective Date: 12-28-1987

Agent for Service of Process

JERE KEPRIOS, C/O CT CORPORATION SYSTEM 818 WEST SEVENTH STREET, 2ND FLOOR LOS ANGELES, CA 90017 JERE KEPRIOS, C/O
CT CORPORATION SYSTEM 818 WEST SEVENTH ST LOS ANGELES, CA 90017
Unable to Locate the Agent for Service of Process?

Reference Information

NAIC #:	22314
NAIC Group #:	<u>0501</u>
California Company ID #:	2269-9
Date authorized in California:	January 01, 1978
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	NEW HAMPSHIRE

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the glossary.

AIRCRAFT
AUTOMOBILE
BOILER AND MACHINERY
BURGLARY
COMMON CARRIER LIABILITY
CREDIT
DISABILITY
FIRE
LIABILITY
MARINE
MISCELLANEOUS
PLATE GLASS
SPRINKLER
SURETY
TEAM AND VEHICLE
WORKERS' COMPENSATION

Company Complaint Information

[Company Enforcement Action Documents](#)
[Company Performance & Comparison Data](#)
[Composite Complaint Studies](#)

Want More?

[Help Me Find a Company Representative in My Area](#)

Last Revised - May 26, 2011 01:14 PM
Copyright © California Department of Insurance