SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA = | O\\ P‘

FROM: TLMA - Transportation Department SUBMITTAL DATE:
March 8, 2012

SUBJECT: Skyview Road Reconstruction Project in the City of Jurupa Valley.

RECOMMENDED MOTION: That the Board of Supervisors:
1. Approve the plans and specifications for the reconstruction of a portion of Skyview Road
in the City of Jurupa Valley.

2. Authorize the Clerk to advertise for bids to be received in the office of the Director of
Transportation up to the hour of 2:00 pm, Wednesday, April 11,2012at which time bids
will be opened.

Juan C. Perez
Director of Transportation

Deparimantal Concurrencs
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Current F.Y. Total Cost: $ 270,000 In Current Year Budget: : Yes
FINANCIAL Current F.Y. Net County Cost: $0 Budget Adjustment: No
DATA Annual Net County Cost: $0 For Fiscal Year: 2011/2012
SOURCE OF FUNDS: Proposition 1B (State bond funds-Local Roads) Positions To Be n
(100%) Deleted Per A-30
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There are no General Funds used in this project.
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On motion of Supervisor Stone, seconded by Supervisor Benoit and duly carried,
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The Honorable Board of Supervisors

RE: Skyview Road Reconstruction Project in the City of Jurupa Valley.
March 8, 2012

Page 2 of 2

BACKGROUND: The Transportation improvement Program provides for the reconstruction of
a portion of Skyview Road that is now in the City of Jurupa Valley, Riverside County.

Skyview Road has been renamed and was the original Limonite Avenue. This road was
constructed many years ago and portions of the road have subsided over time. The subsided
areas have created dips and irregularities in the pavement surface. This project proposes to
reconstruct 550 feet of pavement and resurface an additional 915 feet of pavement along
Skyview Road at and near Peralta Place.

The County identified the need for pavement rehabilitation on Skyview Road, funds were
budgeted and construction drawings were substantially prepared prior to incorporation of the
City of Jurupa Valley. The Transportation Department is recommending that we complete
delivery of this project.

The bid documents include the following schedules of work:

Base Bid: Primary items of work on Skyview Road.

Alternate 1:  Utility repair and adjustment work funded by the Rubidoux Community
Services District (RCSD).

Alternate 1 is intended to be awarded with the base bid contract. If utility repair and adjustment
is required, the work can be done either by the RCSD or the Contractor. If the work is done by
the Contractor, RCSD will be invoiced for completed work per Alternate 1.

The submitted plans and specifications have been approved as to form by County Counsel.

Environmental clearance is complete.

Project No. C2-0134
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Riverside County Board of Supervisors
Request to Speak

Submit request to Clerk of Board (right of podium),
Speakers are entitled to three (3) minutes, subject
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SPECIFICATIONS AND CONTRACT DOCUMENTS

for

SKYVIEW ROAD
RECONSTRUCTION PROJECT
CITY OF JURUPA VALLEY
RIVERSIDE COUNTY

Project No. C1-0534

Approved by:

(Q/\/‘W ;/[lp/lol’).—/

Khalid Nasim, Date
Engineering Division Manager

These specifications, special provisions, and estimates have been prepared by or
under the direction of the following Registered Civil Engineers:
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Michael O. Mueting, \ / Date
County Project Manager /
R.C.E. C 35165 [







SPECIFICATIONS AND CONTRACT DOCUMENTS

for

SKYVIEW ROAD
RECONSTRUCTION PROJECT
CITY OF JURUPA VALLEY
RIVERSIDE COUNTY

Project No. C1-0534

Reviewed and Recommended by:

audia Steiding
Senior Transportation Planner/NPDES
Coordinator
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NOTICE INVITING BIDS

County of Riverside, herein called Owner, invites sealed proposals for:

SKYVIEW ROAD
RECONSTRUCTION PROJECT
CITY OF JURUPA VALLEY
RIVERSIDE COUNTY

PROJECT NO. C1-0534

Proposal shall be delivered to the Riverside County Transportation Department, 14" Street Annex, 3525
14™ Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, April 11,2012, to be promptly opened in public at said address. Each proposal shall be in
accordance with plans, specifications, and other contract documents, dated February 2012, and prepared
by County of Riverside, whose address is same as the above, from whom they may be obtained upon
deposit of $35 per set plus mailing. No refund. -Prospective bidders may preview the plans,

specifications and other contract documents, at no charge prior to purchase, at the above noted location.
The Contractor is required to have a Class "A" license or “C-12” license at the time of bid submission.

Dated: March 20, 2012

Kecia Harper-lhem, Clerk of the Board

By:

Deputy






INSTRUCTIONS TO BIDDERS

. Form of Proposal. The proposal must be made on the form of Contractor's Proposal which is
included in the Contract Documents and must be completely filled in, dated and signed. If
provision is made for alternates, they must all be bid, unless otherwise provided in the
Special Provisions.

. Bid Bond. The proposal must be accompanied by a 10% Bid Bond, using the form provided
in the Contract Documents, or by a certified or cashier's check payable to the order of County
in an amount not less than 10% of the amount bid, inclusive of alternates.

- Submission of Proposal. A proposal must be submitted in a sealed opaque envelope which
clearly identifies the bidder and the project. Bids must be received by the time and at the
place set forth in the Notice Inviting Bids and may be withdrawn only as stated in the
proposal. Bids shall be completed in ink.

. Contract Documents. The complete Contract Documents are identified in the Agreement.
Potential bidders are cautioned that the successful bidder incurs duties and obligations under
all of the Contract Documents and that they should not merely examine the Plans and
Specifications in making their bid.

. License. To be considered for award of the contract, a potential bidder must have the kind of
license required under provisions of the California Business and Professions Code for the
work covered in this proposal. This includes joint ventures.

Each item of work will be performed by a Contractor which is qualified and properly
licensed for that work.

Pursuant to California Labor Code Section 3099, certification is required for all persons who
perform work as electricians for Contractors licensed as Class C-10 Electrical Contractors.
Proof of certification shall be provided to the County before the start of construction.

. Quantities. The amount of work to be done or materials to be furnished under the Contract as
shown in the Contractor's Proposal are but estimates and are not to be taken as an expressed
or an implied statement that the actual amount of work or matenals will correspond to the
estimate.

County reserves the right to increase or decrease or to entirely eliminate certain items from
the work or materials to be furnished if such action is found to be desirable or expedient.

Contractor is cautioned against the unbalancing of his bid by prorating his overhead only into
one or two items when there are a number of items listed in the schedule.

Al



7.

10.

11.

Interpretation of Documents. Discrepancies, omissions, ambiguities, requirements likely to

cause disputes between trades and similar matter shall be promptly brought to the attention of
the County of Riverside in writing. When appropriate, Addenda will be issued by County.

If the Bidder requires clarification or interpretation of the Bidding Documents, the Bidder
shall make a written request to the County by a Request for Information (RFI). All requests
for information must be submitted, in writing, between the hours of 8:00 AM and 5:00 PM
on-any day, Monday through Friday (except holidays), up to, including and no later than the
fifth (5™) day prior to Bid Closing Deadline, by hand delivery, mail, fax or electronic mail.
The County of Riverside will not respond to Requests for Information submitted after that
time, unless the County determines, at its sole discretion, which it is in the best interest of the
public and the County to do so. Requests for Information should be addressed to. County of
Riverside, Transportation Department, Attn: Joel Jimenez; 3525 14 Street, Riverside, CA
92501, facsimile (951) 955-3164, electronic mail: jrjimenez@rctlma.org

No communication by anyone as to such matters except by an Addendum affects the
meaning or requirements of the Contract Documents.

Addenda. County reserves the right to issue Addenda to the Contract Documents at any time
prior to the time set to open bids. Each potential bidder shall leave with the County
Transportation Department his name and address for the purpose of receiving Addenda to be
mailed or delivered to such names at such addresses. To be considered, a Contractor's
Proposal must list and take into account all issued Addenda.

Inspection of Site. Bidders must examine the site and acquaint themselves with all
conditions affecting the work. By making his bid a bidder warrants that he has made such
site examination as he deems necessary as to the condition of the site, its accessibility for
materials, workmen and utilities and ability to protect existing surface and subsurface
improvements. No claim for allowances - time or money - will be allowed as to such

matters.

Bonds. The County requires a 100% Payment Bond and 100% Performance Bond from the
successful bidder. Al Bonds must be on County's forms contained in the Contract

Documents.

The bonds must be underwritten by a Surety Company, which is admitted to transact the
business of insurance in the State of California, and which carries a rating in the current issue
of Best's Insurance Guide of "A" or better with a financial size of at least "VIII". The bond
forms included in the project documents shall be used. All signatures on the bonds shall be
notarized. Bonds shall be provided with an executed Power of Attorney issued by the surety.

Bids. Bids are required for the entire work, including all alternate bid schedules, if
applicable, unless otherwise explicitly allowed in the bid documents. The amount of the bid
for comparison purposes will be the total of all items. The total of unit basis items will be
determined by extension of the item price bid on the basis of the estimated quantity set forth

for the item.
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The bidder shall set forth for each item of work in clearly legible figures, an item price and a
total for the item in the respective spaces provided for this purpose. In the case of unit basis
items, the amount set forth under the "Total" column shall be the extension of the item price

bid on the basis of the estimated quantity for the item.

In case of discrepancy between the item price and the total set forth for the item, the item
price shall prevail, provided, however, if the amount set forth as an item price is ambiguous,
unintelligible or uncertain for any cause, or is omitted, or in the case of unit basis items, is
the same amount as the entry in the "Total" column, then the amount set forth in the "Total"
column for the item shall prevail in accordance with the following:

a. As to lump sum items, the amount set forth in the "Total" column shall be the item
price.

b. As to unit basis items, the amount set forth in the "Total" column shall be divided by
the estimated quantity for the item and the price thus obtained shall be the item price.

The bidder is advised that the items of work may be grouped into bid schedules, and that
certain bid items may be listed in more than one bid schedule, and with different bid item

numbers, and the following shall apply thereto:

The bidder is directed to submit the same bid amount for all contract bid items that are
listed with the same item code and item description. Said bid items are referred to herein

as “Like Bid Ttems”.
“Like Bid Items” shall be considered a single bid item for purposes of calculating
increased and decreased quantities, and as otherwise applicable in Section 4-1 .03,
“Changes” of the Standard Specifications.
The following are not subject to this bidding requirement:

1. Bid items with the same item code but different item descriptions.

2. Bid items that are measured as “lump sum” or “force account”.

3. Alternate bid schedules.

In the event that a bidder submits different unit bid amounts for “Like Bid Items”, as
described above, the bid will be corrected by applying the lowest of the unit bid amounts
to all the respective “Like Bid Items”.

No bidder may withdraw his bid for a period of ninety (90) days after the bid opening.

12. Award of Contract. The County reserves the right to rej ect all bids received. Acceptance by
the governing body of the County by resolution or minute order at a meeting regularly called
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13.

14.

and held of a Contractor's Proposal constitutes an award of the contract and the execution of
the Agreement is a written memorial thereof.

The County of Riverside will submit the contract documents to the low responsive and
responsible bidder for execution prior to award utilizing the following procedures and
requirements:

a. A'bidder whose proposal is accepted shall execute the formal construction agreement
with the County of Riverside, similar to the form attached hereto as a sample, and
shall return said agreement, together with approved performance and payment bonds
and with complete evidence of insurance as required elsewhere herein, including
executed additional insured endorsements and waivers of subrogation, within ten (10)
working days from the date of the Notice of Acceptance of Proposal and Intent to
Award as issued by the Transportation Department. All submittals shall meet the
requirements of the bid documents. Corrections, if required, shall be made and the
revised documents shall be resubmitted within two (2) working days of Contractor’s
receipt of review comments.

b. The contract bonds and insurance documentation shall be submitted in accordance
with the contract requirements prior to submission to the County of Riverside Board
of Supervisors for award by the Transportation Department, and prior to the
performance of any work under the contract.

c. If a Bidder to whom a Notice of Acceptance of Proposal and Intent to Award has
been issued, fails or refuses to sign a construction agreement, or to furnish the bonds
or insurance certificates and endorsements as required within the prescribed period of
time as described above, the County of Riverside may, at its sole discretion, rescind
the Notice of Acceptance, and the bid guarantee submitted by that Contractor shall
become the property of the County of Riverside as prescribed in the bid documents
and as allowed by law.

d. Ifitisin the best interest of the County of Riverside, the County reserves the right to
award the contract prior to execution by the Contractor. Thereafter, County shall mail
or deliver to the lowest responsible bidder the agreement for Contractor’s execution

and return.

Return of Guarantee. Bid bonds will not be returned unless specifically requested by the
bidder. Any submitted negotiable securities of unsuccessful bidders will be returned by mail
within 30 days of the award of a contract to the successful bidder. Any submitted negotiable
security of the successful bidder will be returned by mail within 30 days of receipt by the
County of executed contract, certificate of insurance, performance bond and payment Bond.

Subletting and Subcontracting. Bidders are required pursuant to the Subletting and
Subcontracting Fair Practices Act (commencing with Section 4100 of the Public Contracts
Code) to list in their proposal the name and location of place of business of each
subcontractor who will perform work or labor or render services in or about the construction
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15.

16.

17.

18.

19.

of the work or improvement or a subcontractor who specifically fabricates and installs a
portion of the work or improvement according to detailed drawings contained in the Plans
and Specifications in excess of 1/2 of 1% of this prime Contractor's total bid. Failure to list a
subcontractor for a portion of the work means that the prime Contractor will do that portion
of the work. It is the County's intent for the Subletting and Subcontracting Fair Practice Act
to apply to all phases of the work.

Qualifications of Bidders. No award will be made to any bidder who cannot give satisfactory
assurance to the Board of Supervisors as to his own ability to carry out the contract, both
from his financial standing and by reason of his previous experience as a Contractor on work
of the nature contemplated in the contract. The bidder may be required to submit his record
of work of similar nature to that proposed under these specifications, and unfamiliarity with
the type of work may be sufficient cause for rejection of bid.

Contract Participation. Riverside County's M/W/DVBE Contract Participation Program
affirms the utilization and participation of qualified minority, women and disabled veteran
firms in its contracting and procurement activities. The County encourages general and
prime Contractors to afford competitive subcontracting opportunities to minority, women and
disabled veteran firms where possible, in their contracting and procurement activities with
the County of Riverside.

Hours of Work. Attention is directed to Section 8-1.06,”Time of Completion” and Section 7-
1.01A (1), “Hours of Labor” of the Standard Specifications.

Daily working hours shall be between the hours of 7:00 a.m. and 6:00 p.m., Monday through
Friday, except legal holidays, as approved by the Engineer. Exceptions and specific work
schedules shall be submitted to the Engineer for consideration.

Labor Code. Pursuant to the Labor Code, the governing board of the Owner has obtained
from the Director of the Department of Industrial Relations, State of California, his
determinations of general prevailing rates of per diem wages applicable to the work, and for
holiday, and overtime work, including employer payments for health and welfare, pensions,
vacation and similar purpose, as set forth on schedule which is on file at the principal office
of the Owner, and which will be made available to any interested person upon request.

Alternate Bid Schedules. If the Proposal includes bid items listed under a Base Bid Schedule
and one or more Alternate Bid Schedules, the following shall apply: The County may award
only the items of work listed on the Base Bid Schedule, or may choose to award some or all
of the Alternate Bid Schedules in addition to the Base Bid Schedule. Unless otherwise
specified, the basis of the selection of the lowest bid shall be the lowest responsive and
responsible bid for the sum of all Bid Schedules.

If the Proposal includes bid items listed under two or more Alternate Bid Schedules with no
Base Bid Schedule, the following shall apply: This project contains Alternate Bid Schedules
that may or may not be mutually exclusive, as described elsewhere in the bid documents.
The County may award the items of work listed on one or more of the Alternate Bid
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20.

21.

Schedules. In the case of mutually exclusive Alternate Bid Schedules, only one of the
Alternate Bid Schedules will be selected for award. Unless otherwise specified, the basis of
the selection of the lowest bid shall be the lowest responsive and responsible bid for the sum
of all Bid Schedules.

The County also reserves the right to reject all bids received.

Dust Abatement. Attention is directed to Section 23, “Dust Abatement” with regard to the
dust abatement provisions of the contract.

Submission of Insurance Certificate. Within ten (10) working days of the date of the Notice
of Acceptance of Proposal and Intent to Award issued by the County of Riverside, the
successful Contractor shall submit a certificate of insurance, including required
endorsements, which provides evidence that the bidding Contractor has insurance coverage
that meets the requirements of Section 18 of the General Conditions. Failure to have
complete insurance coverage in place and to provide all required certificates and
endorsements within the specified ten (10) working days period will be grounds for declaring
the bidder to not be in compliance with the bid documents, rescinding the Notice of
Acceptance, making a claim against the bid bond, and awarding to the second low bidder, at

the sole discretion of the County.

Ab




CONTRACTOR’S PROPOSAL

TO: COUNTY OF RIVERSIDE DATE:
hereafter called “County”:
BIDDER:

(hereafter called “Contractor™)

THE UNDERSIGNED, Contractor, having carefully examined the site and the Contract Documents for the
construction of SKYVIEW ROAD RECONSTRUCTION PROJECT, CITY OF JURUPA VALLEY,
RIVERSIDE COUNTY, PROJECT No. C1-0534 hereby proposes to construct the work in accordance with

the Contract Documents, including Addenda Nos. for the amount stated in this Proposal.

By submitting this Proposal, Contractor agrees with County:

L.

That unless withdrawn in person by Contractor or some person authorized in writing by Contractor
not by telephone or telegram before the time specified in the Notice Inviting Bids for the public
opening of bids, this Proposal constitutes an irrevocable offer for 90 calendar days after that date.

County has the right to reject any or all Proposals and to waive any irregularities or informalities
contained in a Proposal.

. To execute the Agreement and deliver the Faithful Performance Bond, Payment Bond and

Insurance Certificate with endorsements, which comply with the requirements set forth in the
Instructions to Bidders and General Conditions, within ten (10) working days of the date of the
Notice of Acceptance of Proposal and Intent to Award as issued by the County of Riverside.

That the contract shall be awarded upon a resolution or minute order to that effect duly adopted by
the governing body of County; and that execution of the Contract Documents shall constitute a

written memorial thereof,

To submit to County such information as County may require to determine whether a particular
Proposal is the lowest responsible bid submitted.
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6. That the accompanying certified or cashier’s check or Bid Bond is in an amount not less than 10%
of the total bid submitted and constitutes a guarantee that if awarded the contract, Contractor will
execute the Agreement and deliver the required bonds within ten (10) days after notice of award. If
Contractor fails to execute and deliver said documents, the check or bond is to be charged with the
costs of the resultant damages to County, including but not limited to publication costs, the
difference in money between the amount bid and the amount in excess of the bid which it costs
County to do or cause to be done the work involved, lease and rental costs, additional salaries and
overhead, increased interest and costs of funding the project, attorney expense, additional
engineering and architectural expense and cost of maintaining or constructing alternate facilities
occasioned by the failure to execute and deliver said documents.

7. By signing this proposal the Contractor certifies that the representations made therein are made
under penalty of perjury.
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SKYVIEW ROAD
RECONSTRUCTION PROJECT
CITY OF JURUPA VALLEY
RIVERSIDE COUNTY

PROJECT NO. C1-0534

PROPOSAL
ITEM ITEM ITEM UNIT ESTIMATED ITEM PRICE TOTAL
No. CODE QUANTITY {IN FIGURES) ({IN FIGURES)
BASE BID
1 066102 |DUST ABATEMENT LS 1
2 074020 |WATER POLLUTION CONTROL LS 1
3 170101  |DEVELOP WATER SUPPLY LS 1
4 120100 |TRAFFIC CONTROL SYSTEM LS 1
5 160101 |CLEARING AND GRUBBING LS 1
6 220101 |FINISHING ROADWAY LS 1
7 152370 |RELOCATE MAILBOX EA 6
8 153117 gg;\_SDEP(ITg\(l)\'II;;A,:il;HALT CONCRETE PAVEMENT sQYD 4,000
9 190101 |[ROADWAY EXCAVATION cY 800
10 260201 |CLASS 2 AGGREGATE BASE CcY 380
11 390130 |HOT MIX ASPHALT TON 1,170
12 304002 QIE{AEC;I)E ASPHALT CONCRETE (MISCELLANEOUS sQyb 250
13 394048 |PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 1,220
14 013802 |ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 1
15 017305 |MINOR CONCRETE (CURB AND GUTTER]) (CRS 201) LF 550
16 017307 |MINOR CONCRETE (TYPE "C" CURB) (CRS 202) LF 550
17 731516  |MINOR CONCRETE (DRIVEWAY) SQYD 60
18 820151 [OBJECT MARKER (TYPE L-1) EA 3
19 840515 |THERMOPLASTIC PAVEMENT MARKING SQFT 350
20 840656 |PAINT TRAFFIC STRIPE (2-COAT) LF 3,000
21 850102 |PAVEMENT MARKER (REFLECTIVE) EA 9
PROJECT
SUB-TOTAL:
ITEMS 1-21 "WORDS"
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ALTERNATE BID No. 1 - (Rubidoux Community Services District)

ITEM|  ITEM . uni | ESTIMATED ITEM PRICE TOTAL
No. | CODE ITEM QUANTITY (IN FIGURES) (IN FIGURES)
REPAIR SHALLOW SEWER LATERAL (IF DAMAGED
22 | 000003  |gv cONSTRUCTION) EA 6
REPAIR SHALLOW WATER LATERAL (IF DAMAGED
23 | 000003 |5y cONSTRUCTION) EA 8
24 | 152400 |ADJUST SEWER CLEANOUT TO GRADE EA 1
25 | 152403 |ADJUST WATER METER BOX TO GRADE EA 6
26 | 152427 |ADJUST FIRE HYDRANT EA 1
27 | 152440 |ADJUST MANHOLE TO GRADE EA 1
PROJECT
SUB-TOTAL:
ITEM 22-27 "WORDS"
PROJECT TOTAL:
ITEMS 1-27 "WORDS"
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BIDDER DATA:

Name of Bidder

Type of Organization

Person(s) Authorized to Sign for Bidder

Address

Phone

Contractor's License
Type & Number

Expiration Date

8. DESIGNATION OF SUBCONTRACTORS: Contractor submits the following
complete list of each subcontractor who will perform work or labor or render service
in or about the construction in an amount in excess of 1/2 of 1% of the total bid.

ITEM SUBCONTRACTOR ADDRESS LICENSE NO.

Percent of work to be performed by sub-contractors: %
(Note: 50% of the work required to be performed by general contractor)

IN WITNESS WHEREOF Contractor executed this Proposal as of the date set forth on
Page 1 of this proposal.

TITLE

"Contractor"
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Non-Collusion Declaration

To be executed by bidder and submitted with bid. (Public Contract Code Section 7106)
The undersigned declares:

I am the (Title) of (Company),
the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham.
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding. The
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder.

All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his
or her bid price of any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, to any corporation, partnership, company, association, organization, bid depository,
or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will
not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf of
the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true
and correct and that this declaration is executed on

(Month) (Day) of (Year),

at (City), California.

Signature of Declarant:

Printed name of Declarant:

Name of Bidder (Company):

Title or Office:

Note: Notarization of signature required.
[]  Check box if attachment is included.
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Bid Bond

Recitals:

1. "Contractor", has submitted
his/her Contractor's Proposal to County of Riverside, "County", for the construction of public work for
SKYVIEW ROAD RECONSTRUCTION PROJECT, CITY OF JURUPA VALLEY, RIVERSIDE
COUNTY, PROJECT NO. C1-0534 in accordance with a Notice Inviting Bids from the County.

2. a
corporation, hereafter called "Surety", is the surety of this bond.

Agreement:
We, Contractor as Principal and Surety as Surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal, including
bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said Proposal is
accepted, Contractor executes the Agreement and furnishes the Bonds as agreed to in its Proposal,
otherwise it remains in full force and effect for the recovery of loss, damage and expense of County
resulting from failure of Contractor to act as agreed to in its Proposal. Some types of possible loss,
damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way be
impaired or affected by any extension of time within which County may accept the Proposal and waives
notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
Signatures:
By: By:
Title: Attorney in Fact Tiﬂe:
"Surety" "Contractor"”
STATE OF '
COUNTY OF } ss. SURETY'S ACKNOWLEDGEMENT
On before me,
personally appeared, known to me, or proved to me on the basis of

satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged
to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the
instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

Note: This Bond must be executed by both Contractor and Surety with corporate seal affixed. All
signatures must be notarized. (Attach acknowledgements).
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Riverside County Contract No.

AGREEMENT

THIS AGREEMENT is entered into at Riverside, California as of the date set forth below is

between County of Riverside hereafter called "County” and

hereafter called "Contractor”.

RECITALS:

1.

Contractor has submitted to County his Contractor's Proposal for the construction of
County Project,

in strict accordance with the Contract Documents identified below and County has
accepted said Proposal.

Contractor states that he has reexamined his Contractor's Proposal and found it to be
correct, has ascertained that his subcontractors are properly licensed and possess the
requisite skill and forces, has reexamined the site and Contract Documents and is of the
opinion that he can presently do the work in accordance with the Contract Documents for
the money set forth in his Proposal to be paid as provided in the Contract Documents.

AGREEMENT:

IT IS AGREED BY THE PARTIES AS FOLLOWS:

1.

Contract Documents. The entire contract consists of the following: (a) The Agreement.
(b) The Notice Inviting Bids. (c) The Instruction to Bidders. (d) The Contractor's Proposal.
(e) The Bid Bond. (f) The Payment Bond. (g) The Performance Bond. (h) The General
Conditions. (i) The Special Provisions. (j) The Standard Specifications of the State of
California Department of Transportation edition of May 2006 as modified in other portions
of the Contract Documents. (k) The Standard Plans of the Department of Transportation
identified on the plans or in the Special Provisions. (I) The Plans. (m) Addenda No.___ .
(n) The Determination of Prevailing Wage Rates for Public Work. (0) Any Change Orders
issued. (p)Any additional or supplemental specifications, notice, instructions and drawings
issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effect
as if here set forth in full and upon the proper issuance of other documents they shall
likewise be deemed incorporated. The Bid Bond is exonerated upon execution of this
Agreement and the Payment Bond and Faithful Performance Bond.

The Work. Contractor shall do all things necessary to construct the work generally
described in Recital No. 1 in accordance with the Contract Documents.
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Liguidated Damages and Time of Completion. Attention is directed to the provisions in
Section 8-1.06, "Time of Completion", and in Section 8-1.07, "Liquidated Damages”, of the
Standard Specifications and these Special Provisions.

The Contractor shall begin work within 15 days of the date stated within the written "Notice
to Proceed".

The Contractor shall notify the Engineer, in writing, of his intent to begin work at least 72
hours before work is begun. The notice shall be delivered to the Transportation
Department's Construction Engineer and shall specify the date the Contractor intends to
start. If the project has more than one location of work, a separate notice shall be given for
each location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed",
any work performed by him in advance of the date stated in the "Notice to Proceed" shall
be considered as having been done by him at his own risk and as a volunteer and subject

to the following:

(1) The Contractor shall, on commencing operations, take all precautions required for
public safety and shall observe all the provisions in the Specifications and the

Special Provisions.

(2)  All work done according to the contract prior to the issuance of the "Notice to
Proceed”, will be considered authorized work and will be paid for as provided in the
contract.

(3)  The Contractor shall not be entitled to any additional compensation or an extension
of time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed".

Compensation. Contractor shall be paid in the manner set forth in the Contract Documents
the amount of his Proposal as accepted by County, the above rates, subject to additions
and deductions as provided in the Contract Documents. Said Proposal is on file in the
Office of the Clerk of the Board of Supervisors of County.
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IN WITNESS WHEREOF the parties hereto have executed this agréement as of the date setforth
below.

COUNTY OF RIVERSIDE

BY
Chairman, Board of Supervisors

Dated

ATTEST:

Kecia Harper-lhem, Clerk of the Board

BY

Deputy

"County"
(Seal)

C3

CONTRACTOR

BY

TITLE:

(If Corporation, Affix Seal)

ATTEST:

TITLE:

Licensed in accordance with an act
providing for the registration of
Contractors,

License No.

Federal Employer Identification Number:

"Corporation”
(Seal)




PERFORMANCE BOND

Recitals:

1. (Contractor) intend to enter into an Agreement with
COUNTY OF RIVERSIDE (County) for construction of public work known as

2. ,a corporation
(Surety), is the Surety under this Bond.
Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are
bound unto County, as obligee, as follows: '

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the
Project of $ and inures to the benefit of County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in
strict conformance with the Contract Documents for the Project, otherwise it remains in full
force and effect for the recovery of loss, damage and expense of County resulting from
failure of Contractor to so act. All of said Contract Documents are incorporated herein.

3. This obligation is binding on our successors and assigns.

4. For value received, Surety stipulates and agrees that no change, time extension,
prepayment to Contractor, alteration or addition to the terms and requirements of the
Contract Documents or the work to be performed thereunder shall affect its obligations
hereunder and waives notice as to such matters, except the total contract price cannot be
increased by more than 10% without approval of Surety.

THIS BOND is executed as of

By By
By Type Name
Its Attorney in Fact
"Surety"
Title
"Contractor”
(Corpdrate Seal) ~ (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All
signatures must be acknowledged. (Attach acknowledgements).
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PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond are , as Principal
and Original Contractor and , acorporation,
authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction
with that certain public works contract to be executed between Principal and COUNTY OF
RIVERSIDE a public entity, as Owner, for $ , the total amount payable. THE
AMOUNT OF THIS BOND IS ONE HUNDRED PERCENT OF SAID SUM. Said contract is for
public work generally consisting of .

The beneficiaries of this Bond are as is stated in 3248 of the Civil Code and requirements and
conditions of this Bond are as is set forth in 3248, 3249, 3250 and 3252 of said code. Without
notice, Surety consents to extension of time for performance, change in requirements, amount of
compensation, or prepayment under said contract.

DATED:
Original Contractor - Principal
By
Surety
By Title
Its Attorney In Fact (If corporation, affix seal)
(Corporate Seal)
S Ny S CALIFORNIA } ss. SURETY'S ACKNOWLEDGEMENT
On before me, personally
appeared, , known to me, or proved to me on the

basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument
and acknowledged to me that he/she executed the same in his/her authorized capacities, and that
by his/her signature on the instrument the person, or the entity upon behalf of which the person
acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public
Notary Public (Seal)

Note: This Bond must be executed by both parties with corporate seal affixed. All

signatures must be notarized
C5




5SS

5S

GENERAL CONDITIONS

1. DEFINITIONS:

a. "County", "Contractor", and "Contract Documents" are
identified in the Agreement. "County" and "Contractor"
includes their authorized representatives are treated
throughout as if each were singular in number.
"Contractor" includes its surety.

b. "Engineer" and "Director of Transportation" means the
Director of Transportation for the County of
Riverside, and includes his authorized
representatives.

c. "Plans" means the portion of the Contract Documents

consisting of all drawings prepared for the direction:
and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the
execution of the Agreement is set forth in the Special
Provisions and are supplemented by the Standard Plans
referred to in the Special Provisions.

d. "State of California", "Department of Transportation"
and "Director of Transportation", means the County of
Riverside.

2. STANDARD SPECIFICATIONS:

The Standard Specifications of the State of California
Department of Transportation, edition of May 2006 hereafter
called "Standard Specifications", are incorporated herein
as modified in ‘these General Conditions, -the Special
Provisions and the Plans.

The following subsections of the Standard Specifications
are deleted:

1-1.13, 1-1.15, 1-1.18, 1-1.25, 1-1.37, 1-1.40, 2-1.01,
2-1.05, 2-1.07, 5-1.14, 7-1.165, 8-1.03, 9-1.05, 9-1.065,
9-1.10, 12—2.02.

Section 3 of the Standard Specifications is deleted.

The following deletions and additions are made from the
following subsections of the Standard Specifications.

Subsection 5-1.04, add to the second paragraph at its end
the following sentence: "The General Conditions govern over
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all of the Contract Documents except the Special
Provisions, the Agreement and Bonds."

Subsection 7-1.01A (2), strike the 1last sentence of the
second paragraph and in its place read: "These wage rates
are on file in the Office of the County Clerk and are a
part of the Contract."

Subsection 7-1.15, for T"Director" read ‘Director of
Transportation" except for last reference read "County of
Riversgside". :

Subsection 7-1.16, delete references to Subsection 7-1.165.
Subsection 8-1.06, strike the last paragraph.
Subsection 8-1.08, strike T"as 'provided in the State

Contract Act".

3. DIRECTOR OF TRANSPORTATION:

All work shall be done under the supervision of the
Director of Transportation who shall determine the amount,
quality, acceptability and fitmess of all parts of the
work, and interpret the Contract Documents. No act or
cmission of the Director of Transportation relieves
Contractor of the duty to proceed with the work in strict
conformity with the Contract Documents.

Upon request, Director of Transportation shall reduce to
writing any oral order, objection, requirement  or
determination. Whenever Director of Transportation's
approval is required it shall be in writing only. '

All communications to County by Contractor shall be via
Director of Transportation.

No work shall be performed on site other than during normal
working hours without the knowledge and consent of Director
of Transportation.

When in Director of Transportation's opinion, weather or
other conditions are such that attempts to perform a
portion of the work will probably result in work not in
accordance with the Contract Documents, he shall so advise

Contractor. When Contractor advises Director of
Transportation that he intends to proceed despite such
advise, he does so at his peril. The Director of

Transportation may then order Contractor, in writing which
specifies the portion of the work involved and the
conditions warranting the issuance of the order, not to
proceed on such portion of the work if (1) proceeding will
in his judgment have an adverse effect on Contractor's
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ability to complete the work within the stipulated time
period, or (2) proceeding will in his judgment necessitate
unusual tests and procedures to ascertain whether said
portion of the work is in accordance with the Contract
Documents. Contractor shall comply with such orders at its
expense.

Nothing herein contained relieves Contractor from the duty
to make independent determinations as to weather and other
conditions affecting the proper completion of the work.

Failure for any reason of Director of Transportation to
advise Contractor as to such matters, or to issue an order
as above provided, does not relieve Contractor from the
duty to accomplish the work in accordance with the Contract
Documents.

As stated elsewhere, amounts shown in the Proposal and
Agreement as to quantities are but estimates only. From
time to time Director of Transportation shall direct
Contractor as to the prosecution of the work .in such a
manner as to increase or decrease gsuch estimates as to the
work actually to be done. Contractor shall comply with
such instructions and shall be paid only for work actually
done based on the unit price set out in the Agreement.

4. SITE INSPECTION - EFFECT OF OTHER IMPROVEMENTS SHOWN
AND CONTRACTOR PROCEDURE:

Elsewhere in the Contract Documents reference may be made,
graphically, descriptively or both, to the existence or
possible existence of other improvements affecting the site
and the prosecution of the work such as surface and

subsurface utilities, drainage ditches and courses,

buildings, fencing, retaining walls, roadways, curbs,

trees, shrubs, and similar matters. Such matters are

included to be used by Contractor to the extent he deems

appropriate. However, it 1is expressly understood and
" agreed:

a. Showing or describing such items does not mean that it

is an exhaustive and complete presentation and that as
to matters shown or described that they necessarily
exist.

b. All graphic presentations are schematic only wunless
the contrary is clearly set out elsewhere as to a
particular matter.

C. Whenever in the plans survey markers are shown,
boundaries of the site are shown or contour lines are
shown, Contractor may assume that such matters are
shown in accordance with acceptable standards.




SS

5.

All improvements of the mnature above described,
whether elsewhere shown or described or not, shall,
unless the contrary is elsewhere specifically
directed, remain in place, undisturbed and suitably
protected during the course of the work.

Whenever during the course of the work a subsurface
improvement is discovered which Contractor believes is
unknown to County, he shall immediately so inform
Director of Transportation. Except as elsewhere
provided, whenever in the course of the work it
becomes apparent that the work cannot proceed without
the destruction or relocation of any improvement,
whether shown or described or not, Contractor shall
immediately cease work affecting such improvements and
notify Director of Transportation as to  such
circumstance and await instructions as to how to
proceed.

The Contractor shall be required to cooperate fully
with all utility forces or forces of other public
agencies engaged in relocation, lowering, altering or
otherwise rearranging any facilities interfering with
the progress of work or installing any facilities
thereon.

The Contractor will also be required to cooperate
fully with any County or State forces working on or
near the project, or requiring access to the work in
the performance of their duties.

USE OF AND PROTECTION OF PREMISES AND REMOVAL OF

DEBRIS:

At his expense Contractor shall:

a.

Take every precaution against injuries to persons or
damage to property.

Comply with regulations governing the use of the
property.

Store and suitably protect his apparatus, equipment,
materials and supplies in an orderly fashion on site.

Place on the work only such loads as are consistent
with the safety of the work.

Effect all cutting, fitting, or patching of his work
required to make it conform to the Plans and
Specifications and interrelate with other improvements
or except with the consent of Director of
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Transportation, «cut or otherwise alter existing
improvements.

£. Protect and preserve established bench marks and
monuments, make no changes in the location of such
without the prior written approval of County, replace
and relocate any of them which may be 1lost or
destroyed or which require shifting because of
necessary changes in grades or locations. All
replacement and relocation work shall be accomplished
only after approval of County and under the direct

supervision and instruction of Director of
Transportation. '
g. Before final payment remove all surplus materials,

false work, temporary structures, debris, and similar
matter resulting from his operations from the site and
to put the site in an orderly condition.

‘h. Construct, operate and maintain all passageways, guard

fences, lights, barricades and other facilities
required for protection by State or municipal laws and
regulations and local conditions during the course of

the work.
i. Guard County's property from injury or loss.
J- Take all reasonable precautions for dust and noise

control and generally conduct operations so as not to
constitute a nuisance. '

k. The Contractor- shall be responsible for the protection

of existing signs, fences, concrete curb and gutter
and other highway facilities which may be encountered
in the roadway. The replacement or repair of any
facilities which the County deems necessary as a
result of the Contractor's operations shall be done by
the Contractor at his own expense and to the
satisfaction of the County Transportation Department.

6. CHANGE ORDERS - DETAIL, DRAWINGS AND INSTRUCTIONS :

Reference is made to 4-1.03 and 4-1.03A of the Standard
Specifications regarding change orders. Wherever ' in these
subsections the word "Engineer" appears read "County".

Each approved change order shall be considered as an
amendment to the Contract Documents and will not be
considered approved until executed by the Board of
Supervisors, except Director of Transportation can approve
certain change orders without the necessity of approval by
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the Board as provided in a Resolution of the Board adopted
March 30, 1993, Resolution Number 93-047.

The above does not 1limit the ability of Director of
Transportation to issue further detail drawings,
explanations and instructions which are customarily given by
an Engineer during the course of similar work. Director of
Transportation will furnish Contractor with reasonable
promptness such further detailed explanations, instructions
and drawings as may be necessary for the proper execution of
the work, and Contractor shall conform to same provided they
are consistent with the intent of the Contract Documents. In
giving such additional instructions, explanations and
drawings Director of Transportation has authority to make
minor changes in the work which do not involve extra cost
and are not inconsistent with the Contract Documents.

Contractor's acting on such instructions, explanations and
drawings of Director of Transportation means that Contractor
agrees that such explanations, instructions and drawings are
within the scope of the work in accordance with the intent
of the Contract Documents and do not constitute a basis for
modification of the Contract Documents as to price or time.

‘7. BRAND OR TRADE NAME - SUBSTITUTE OF EQUALS:

Reference is made to Section 3400 of the Public Contracts
Code, which is by this reference incorporated herein with
like effect as if here set forth in full.

If a potential bidder believes he knows of an equal to a
specified brand or trade name which is not mentioned in the
Contract Documents, then such potential bidder may so advise
Director of Transportation of such fact, giving all relevant
information. If appropriate, an addendum will be issued as
to the alleged equal provided that such issuance may be
accomplished at 1least 5 days before the time fixed for
opening bids. '

Unless the subject article or product is expressly
designated for matching others in use in a particular public
improvement either completed or in the course of completion,
any bidder may, as part of its bid proposal, include a
request for substitution of an item equal to any specified
by brand or trade name.

Within 35 calendar days after award of the contract,
Contractor may submit to Director of Transportation data
substantiating such a request, and the difference, if any,
in cost. Director of Transportation shall promptly
investigate the request and make a recommendation to County
as to equality. The governing body of County shall promptly
determine whether the substitute is equal in every respect
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to the item specified, and approve or deny the request
accordingly, and shall notify Director of Transportation of
the determination made, who shall advise Contractor in
writing of the decision. Unless the request 1is granted,
substitution will not be permitted.

Nothing herein shall authorize a change in the contract
price or prevent the use of change orders in the manner
provided elsewhere in the Contract Documents.

8. FINAL INSPECTION - NOTICE OF COMPLETION:

When the work is ready for final inspection County shall
cause the work to be inspected and subjected to such tests
as seem to it to be required for the purpose of determining
if the work is complete in every respect.

At a meeting of the governing body of County held within 10
days after final inspection, the governing body shall
consider the facts developed at the inspection. If it is
found that the work is apparently complete in every respect,
County will accept the work and a notice of completion will
be recorded.

As between the parties, the recordation of the Notice of
Completion, unless recorded because of a cessation of labor,
means only that the time for final payment and the
commencement of the guarantee period commences to run.

9. COUNTY'S RIGHT TO STOP WORK OR TERMINATE THE CONTRACT :

'(l) Contractor shall be adjudged bankrupt or make an

assignment for the benefit of creditors, or (2) a receiver
or liquidator is appointed for Contractor or any of his
property, or (3) Contractor shall refuse or fail after
Notice of Warning from County by Director of Transportation
to supply sufficient properly skilled workmen or suitable
materials, or (4) Contractor fails to prosecute the work
with such diligence as will insure its completion within the
stipulated time period, or (5) Contractor shall fail to make
payments to persons supplying labor or materials for the
work, or (6) Contractor does not comply with applicable law
or instructions of Director of Transportation, or (7)
Contractor is otherwise guilty of a substantial violation of
any provision of the Contract Documents, then County without
prejudice to such other and further right, remedy or relief
it may be entitled to, may by 10 days notice to Contractor,
terminate the employment of Contractor and his right to
proceed, either as to the entire work, or at County's
option, as to any portion thereof as to which delay shall
have occurred or breach or miscompliance relates, and may
thereupon take possession of the affected work and complete
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the work by contract or otherwise, as County deems
expedient. In such case Contractor shall not be entitled to
receive any further payment until the work is finished. If
the unpaid balance shall exceed the expense of completion,
and other damage, expense or loss of County occasioned by
Contractor's failure to properly perform, such excess shall
be paid by Contractor. If such expense and damage exceeds
the unpaid balance, Contractor ig liable to County for the
excess. If County elects to proceed under this Section, it
may take possession of and utilize in completing the work
such materials, supplies, plant and equipment on site which
may be necessary or convenient for the purpose of completing
the work, County is expressly granted the right - acting via
Director of Transportation, an Engineer or otherwise - to
operate equipment and machinery on site for the purpose of
determining whether it has a basis for proceeding under this
section.

If the construction of the project herein is damaged, which

damage is determined to have been proximately caused by an
act of God, in excess of 5% of the contract amount, provided
that the work damaged is built in accordance with applicable
building standards and the plans and specifications, then
the Owner, upon certification by the Engineer, may, without
prejudice to any other right of remedy, terminate the
contract.

Decision by County not to proceed under this Section does
not constitute a waiver by County of any right it might from
time to time have against Contractor under the Contract
Documents.

10. PAYMENT AND MONTHLY ESTIMATES:

Director of Transportation, once each month, after said work
is commenced and until after the completion and acceptance
thereof, shall make and deliver to Contractor duplicate
certificates stating the wvalue of work then completed
according to the contract, estimated according to the
standard of the unit contract price, and thereupon
Contractor shall be paid an amount sufficient with all
previous payments to make the aggregate ninety five percent
(95%) of the amount earned as certified. Maximum value of
progress payment retention, as set forth in Section 9-1.06
of the Standard Specifications and any other referenced
text, shall be five (5%).

The partial payments made as the work progresses will be
payment on account on work performed as of the 25th of the
month and shall in no way be considered as an acceptance of
any part of the work or material of the contract, nor shall
they in any way govern the final estimate. No such estimate
or payment shall be made when in the judgement of the
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Director of Transportation the total value of the work done
since the last estimate amounts to less than $300.

For the purpose of timely payment, the "receipt of payment
request" date, as described in Public Contract Code 20104.50
and as referred to herein, shall be considered to be the
fifth working day following the 25th day of each month.

Within 5 working days of the 25th day of each month the
County shall:

a. Calculate and prepare the certificate ("progress pay
estimate") stating the value of the work completed for
the billing month, for the purpose of determining the
proper progress payment amount.

b. If a progress pay estimate has been prepared by the
County but has been contested by the Contractor as of
the "receipt of payment request" date, as defined
above, the County shall submit to the Contractor a
document setting forth in writing a description of the
dispute pertaining to the progress billing, and the
County's reason for it's position. Said document shall
be submitted to the Contractor as soon as practicable,
but not later than 7 calendar days after the "receipt
of payment request" date.

Any progress pay estimate which is undisputed and remains

unpaid for thirty (30) calendar days, after the "receipt of

payment request date" shall accrue interest to the
Contractor equivalent to the legal rate set forth in
subdivision (a) of Section 685.010 of the California Code of
Civil Procedure. The number of days available to the County
to make a payment without incurring interest pursuant to
this section shall be reduced by the number of days by which
the County exceeds the seven-day submittal requirement set
forth in the paragraph above.

Pursuant to Public Contract Code Section 20104.50,
subsection (e}, the progress payment date is the date that
funds are encumbered and the payment warrant is issued.

11. PAYMENT FOR. EXTRA WORK (FORCE ACCOUNT BASIS) :

Extra work to be paid for on a force account basis as
directed by the Engineer will be paid for as set forth in
Section 9-1.03 of the Standard Specifications. The labor
surcharge, equipment rental rates and the right of way delay
factors for each classification of equipment are listed in
the Department of Transportation publication entitled Labor
Surcharge and Equipment Rental Rates. A copy of which is on
file at the Office of the Director of Transportation and is
hereby incorporated herein in its entirety.



SS

SS

12. FINAL PAYMENT:

Within thirty (30) days after the completion of the work and
its acceptance by the Board of Supervisors, Director of
Transportation will make a proposed final estimate in
writing of the quantities of work done under the contract
and the value of such work and will submit such estimate to
Contractor. Within thirty (30) days thereafter Contractor
shall submit to Director of Transportation his written
approval of said proposed final estimate or a written
statement of all claims which he has for additional
compensation claimed to be due under the contract.

- On Contractor's approval or if he files no claims within

said period of thirty (30) days, Director of Transportation
will issue a final written estimate as submitted to
Contractor and County shall pay the entire sum so found to
be due after deducting there from all previous payments and
all amounts to be kept and all amounts to be retained under
the provisions of the contract.

If Contractor within said period of thirty (30) days files
claims, Director of Transportation will issue as a
gsemi-final estimate the proposed estimate submitted to
Contractor and the County will within thirty (30) days pay
the sum found due thereon after deducting all prior payments
and all amounts to be kept and retained under the provisions
of the contract, Director of Transportation shall then
congider and investigate Contractor's claims and shall make
such revisions in the said estimate as he may find to be
due, and shall then make and issue his final written
estimate. County will pay the amount so found due after
deducting all previous payments and amount to be retained
under the contract.

All prior ‘or partial estimates and payments shall be
subjected to correction in the final estimate and payment.

The final estimate shall be conclusive and binding against
both parties to the contract on all questions relating to
the performance of the contract and the amount of work done
there under and compensation therefore, except in the case
of gross error. Acceptance of final payment constitutes a
release of County by Contractor of all claims relating to

the work.

13. DAMAGES:

Contractor acknowledges that failure to perform in strict
accordance with the Contract Documents will cause County to
suffer special damages in addition to cost of completion of
the work in accordance with the provisions of the Contract

10




SS

SS

SS

Documents. Such special damage could include, but is not
limited to, lease and rental cost, additional salaries and
overhead, interest during construction, attorney expense,
additional engineering, and inspection expense and cost of
maintaining or constructing alternate facilities.

14. DOCUMENTS OF CONTRACTOR:

Upon demand, Contractor shall make available to County all
documents in its possession relevant to the work
accomplished or to be accomplished or any demand or claim of
Contractor as to County. This includes copies of documents
sent by Contractor or others in its possession. Contractor
shall further make available to County conformed copies of
all documents submitted to the sureties who executed the Bid
Bond, Faithful Performance Bond or Payment Bond for the
purpose of obtaining the sureties' signature, including any
guarantee or indemnification made to such surety by others
for such purpose. Contractor shall wmaintain in his
possession all documents relative to the work for three
years after Notice of Completion.

15. RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY:

In case of an emergency which threatens loss or injury to
property or life, Contractor shall act without previous
instructions as the situation may warrant. Contractor shall
notify Director of Transportation immediately thereafter.
Any compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County
via Director of Transportation.

16. TLTABOR CODE:

Reference is made to Chapter 1, Part 7, Division 2 of the
California Labor Code (commencing with Section 1720). By
this reference said Chapter 1 is incorporated herein with
like effect as if it were here set forth in full. The

- parties recognize that said Chapter 1 deals, among other

things with discrimination, penalties and forfeitures, their
disposition and enforcement, wages, working hours, and
securing worker's compensation insurance and directly effect
the method of prosecution of the work by Contractor and
subject it wunder certain conditions to penalties and
forfeitures. Execution of the Agreement by the parties
constitutes their agreement to abide by said Chapter 1,
their stipulation as to all matters which they are required
to stipulate as to by the provisions of said Chapter 1,
constitutes Contractor's certification that he is aware of
the provisions of said Chapter 1 and will comply with them
and further constitutes Contractor's certification as

11
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follows: "I am aware of the provisions of Section 3700 of
the California Labor Code which require every employer to be
insured against liability for worker's compensation or to
undertake self-insurance in accordance with the provisions
of that Code, and I will comply with such provisions before
commencing the performance of the work of this contract."”
Contractor and his subcontractors shall comply with the

provisions of 8§ 1777.5 of the Labor Code regarding

apprentices.

Contractor shall post at each job site during the course of
the work a copy of County's "Determination of Prevailing
Wage Rates", copies of said Determination are available from
County for this purpose.

17. OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and
Non-Highway Facilities® and 15, "Existing Highway
Facilities" of the Standard Specifications and these Special
Provisions.

Add the following to the fourth paragraph of Section 8-1.10,
"Utility and Non-Highway Facilities", of the Standard
Specifications ig amended to read:

In the event that the utility facilities mentioned
above are not removed or relocated by the times
specified and, if in the opinion of the Engineer, the
Contractor's operations are delayed or interfered with
by reason of the utility facilities not being removed
or relocated by said times, the State will compensate
the Contractor for such delays to the extent provided
in Section 8-1.09, "Right of Way Delays" of the
Standard Specifications, and not otherwise, except as
provided in Section 8-1.10, "Utility and Non-Highway
Facilities" of the Standard Specifications.

18. TINSURANCE - HOLD HARMLESS:

In lieu of the provisions of Section 7-1.12 the following
shall apply:

Contractor shall not commence work under this contract
until he has obtained the insurance required hereunder
and satisfactory proof of said insurance has been
submitted to and approved by the County of Riverside.

Contractor shall submit to the County of Riverside a
Certificate of Insurance, signed by an authorized
representative of the Contractor's insurance provider or
agency, which certifies to the County that insurance

12




coverage is provided in accordance with the requirements
of this section. The Certificate of Insurance shall
include as attachments the required ““Waiver of
Subrogation!'! and ““Additional Insured!'!' ‘policy
endorsements. ‘ ‘

I. Workers Compensation Insurance:

Contractor shall procure and maintain during the life of
the contract Worker's Compensation Insurance coverage as
prescribed by the laws of the State of California.
Policy shall include Employers' Liability including
Occupational Digease with limits not less than
$1,000,000 per occurrence. Policy shall be endorsed to
provide a Borrowed Servant Endorsement, Alternate
Employer Endorsement, or Additional Insured Endorsement
naming the County of Riverside, its Director's Officers,
Special Districts, Board of Supervisors, employees,
agents or representatives as Additional Insureds. Policy
shall contain a Waiver of Subrogation in favor of the
County of Riverside.

Contractor shall further require each of its
subcontractors to procure Worker's Compensation
Insurance as required by the State while working on the
project and the Contractor shall require the
subcontractors to endorse the policy to provide a
Borrowed Servant Endorsement, Alternate Employer
Endorsement, or Additional Insured Endorsement naming
the County of Riverside, its Director's Officers,
Special Districts, Board of Supervisors, employees,
agents or representatives as Additional Insureds. Policy
shall contain a Wavier of Subrogation in favor of the
County of Riverside.

II. Comprehensive General Liability Insurance:

Contractor shall take out and maintain during the course
of the work General Liability Insurance covering bodily
injury and property damage insurance and blanket
contractual coverage as to the work and obligations
covered hereunder. The amount of the insurance shall be
in an amount not less than $2,000,000. The policy may be
a combined single limit or split limits, but the amount
must be no less than $2,000,000 per occurance. The
insurance carrier must have a current rating of "A" or
better by the A.M. Best Company, a financial size of at
least "VIII", and be an admitted carrier in the State of
California. Any exceptions must be approved in advance
by the County of Riverside Risk Management. Said
insurance must contain an endorsement the County of
Riverside is named as an additional insured as respects
the work covered hereunder and said insurance must not
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contain, as respects the work covered hereunder, any
exclusions as to bodily injury or death or property

damage arising out of blasting, explosion, or
underground damage to wire, pipes, conduits, mains,
sewers, tank tunnels or any similar property - i.e. the

so-called "x c u" exclusions. The insurance certificate
evidencing such insurance must affirmatively state that
the insurance carrier (s) will give Owner 30 days
written notice prior to cancellation of the insurance or
a reduction in coverage, and that ““County of Riverside-
-its Director's Officers, Special Districts, Board of
Supervisors, employees, agents and representatives!"'
are named as Additional Insureds.

In the alternate to naming County of Riverside as
additional insured, Contractor may take out and maintain
during the course of the work and until acceptance by
County, Owner's Protective Liability Insurance in an
amount not less-than $2,000,000 covering Riverside
County.

ITTI. Auto Liability:

If Lessee's vehicles or licensed mobile equipment will
be on the premises or used in any manner on behalf of
the County, then Lessee shall maintain auto liability
insurance for all owned, non-owned or hired automobiles
in an amount not less than $1,000,000 per occurrence
combined single limit. Policy shall name the ““County of
Riverside, its Director's Officers, Special Districts,
Board of Supervisors, employees, agents, or
representatives'' as Additional Insureds.

IV. Hold Harmlegs:

Contractor shall hold County of Riverside its officers,
agent, and employees free and harmless from any
liability whatsoever, including wrongful death, based or
asserted upon any act or omigsion of Contractor, its
officers, agents, employees or subcontractors relating
to or in anywise connected with or arising from the
accomplishment of the work, whether or not such acts or
omissions were in furtherance of the work required by
the Contract Documents and agrees to defend at his
expense, including attorney fees, Owner, County of
Riverside its officers, agents and employees in any
legal action based upon any such alleged acts or
omissions.

14
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19. EQUAL EMPLOYMENT OPPORTUNITY:

General:

Contractor shall not discriminate in its recruiting, hiring,
promotion, demotion of termination practices on the basis of
race, religious creed, color, national origin, ancestry,
sex, age or physical handicap in the performance of this
Contract shall comply with the provisions of the California
Fair Employment Practice Act (commencing with SS 1410 of the
Labor Code), the Federal Civil Rights Act of 1964
(P.L. 88-352) and all amendments thereto, Executive Order
No. 11246 (30 Federal Register 12319), as amended, and all
administrative rules and regulations issued pursuant to said
Acts and Order. See particularly 41 Code of Federal

-Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to
comply with the preceding paragraph and shall include in
each subcontract language gimilar to the preceding
paragraph.

Contractor shall permit access to its records of employment,
employment advertisement, application forms and other
pertinent data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation
to ascertain compliance with this Section.

Owner may assign an affirmative action representative to
monitor Contractor and its subcontractor (s) conduct
required by this Section, including the right of entry to
the construction site for the purpose of obtaining
information from persons performing work on the project
providing such inspection does not interfere with the
progress of the work.

Elsewhere in the Contract Documents specific requirements
may be contained covering the same subject matter of this
Section. If so, such specific requirements prevail over this
Section in case of conflict.

Transactions of $10,000 or Under:

Contracts and subcontracts not exceeding $10,000 are exempt
from the requirements of this Section. No Contractor or
subcontractor shall procure supplies and/or services in less
than usual quantities to avoid applicability of this
Section. With respect to contracts and subcontractors for
indefinite quantities, this Section applies unless the
amount required in any one year under such contract will
reasonably be expected not to exceed $10,000.

1
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Transactions in Excess of $10,000, but Less Than $50,000:

At Owner's request, Contractor shall certify that it has in
effect an affirmative action plan and agrees to comply with
all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written
copy of its affirmative action plan and furnish Owner a copy
of the plan upon request. Owner may require Contractor to
complete an Affirmative Action Compliance Report, on a form
furnished by Owner, setting forth definite goals during the
term of the Contract.

Transactions of $50,000 or More:

If Contractor has fifty or more employees and a Contract for
$50,000 or more, it shall develop and submit to Owner,

.within thirty days after award, a written affirmative action

compliance program providing in detail specific steps to
guarantee equal employment opportunity. Contractor shall
include in its affirmative action program a table of job
classifications, which table shall include but need not be
limited to job titles, duties, and rates of pay.

Contractor shall in each subcontract let to do a portion of
the work covered hereunder, where the subcontractor involved
has fifty or moré employees and the subcontract is for
$50,000 or more, impose in the "subcontract the above
requirements.

For the purpose of determining the number of employees, the
average of the Contractor's or its subcontractor's employees
for the twelve month period immediately prior to award, or
the total number of employees the Contractor or its
subcontractor will have when performing this contract,
whichever is higher, shall be used.

Federal Agsisted Construction:

If this project 1is a Federally assisted construction
project, then the contract provisions contained in 41 CFR SS
60-1.04 (b) are incorporated herein and the Contractor shall
likewise incorporate said provisions in each subcontract
entered by Contractor to perform the work. Federally
assisted construction is identified as such in the Notice
Inviting Bids.

20. DEPOSIT OF SECURITIES:

In accordance with Public Contract Code Section 22300 and
other applicable law, the Contractor may substitute
securities for any moneys withheld to ensure performance
under the contract.
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21. ASSIGNMENT OF CLAIMS:

In submitting a bid on this public works project, or any
subcontractor agreeing to supply goods, services, or
materials, and entering a contract pursuant thereto, the
Contractor and/or subcontractor do offer and agree to assign
to the Owner all rights, title, and interest in and to all
causes of action it may have under Section 4 of the Clayton
Act (15 U.S8.C. Section 15) or under the Cartwright Act
(Chapter 2 (commencing with Section 16700) of Part 2 of

Division 7 of the Business and Professions Code), arising
from purchases of goods, services, or materials pursuant to
the public works contract or the subcontract. This

assignment shall be made and become effective at the time
the awarding body tenders final payment to the Contractor,
without further acknowledgement by the parties.

22. CLAIMS RESOLUTION:

In accordance with Public Contract Code Section 20104 -
20104.8 and other applicable law, public works claims of
$375,000 or less which arise between the Contractor and the
Owner shall be resolved following the statutory procedure
unless the Owner has elected to resolve the dispute pursuant
to Public Contract Code SS 10240 et seq.

1. All claims shall Dbe submitted in writing and
accompanied by substantiating documentation. Claims
must be filed on or before the date of final payment
unless other notice requirements are provide in the
contract. "Claim" means a separate demand by the
claimant for (1) a time extension, (2) payment of money
or damages arising from work done by or on behalf of
the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise
entitled, or (3) an amount the payment of which is
disputed by the Owner.

(a) Claims Under or equal to $50,000. The Owner shall
respond in writing to the claim within 45 days of
receipt of the claim, or, the Owner may request,
in writing, within 30 days of receipt of the
claim, any additional documentation supporting the
claim or relating to defenses or claims the Owner
may have. If additional information is needed
thereafter, it shall be provided upon mutual
agreement of the Owner and the claimant. The
Owner's written response shall be submitted 15
days after receiving the additional documentation,
or within the same period of time taken by the
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claimant to produce the addltlonal information,
whichever is greater.

(b} Claims over $50,000 but less than or egqual to
$375,000. The Owner shall respond in writing
within 60 days of receipt, or, mway request in
writing within 30 days of receipt of the claim,
any additional documents supporting the claim or
relating to defenses or claims the Owner may have
against the claimant. If additional information is
needed thereafter, it shall be provided pursuant
to mutual agreement between the Owner and the
claimant. The Owner's resgponse shall be submitted
within 30 days after receipt of the further
documents, or within the same period of time taken
by the <claimant to produce the additional
information or documents, whichever is greater.

If the claimant disputes the Owner's response, or if
the Owner fails to respond within the statutory time
period, the claimant may so notify the Owner within 15
days of the receipt of the response or the failure to
respond, and demand an informal conference to meet and
confer for settlement. Upon such demand, the Owner
shall schedule a meet and confer conference within 30

days.

If following the meet and confer conference, the claim
or any portion thereof remains in dispute, the claimant
may file a claim pursuant to Government Code SS 900 et
seqg. and Government Code SS 910 et seqg. For purposes of
those provisions, the time within which a claim must be
filed shall be tolled from the time the claimant
submits the written claim until the time the claim is
denied, including any time utilized for the meet and
confer conference.

If a civil action is filed to resolve any claim, the
provisions of Public Contract Code SS 20104.4 shall be
followed, providing for non-binding mediation and
judicial arbitration.

23. DUST ABATEMENT:

Dust control shall conform to Section 10, ''Dust Control'',
Section 7-1.01F, “"Air Pollution Control'', Section 17,
““Watering'', and Section 18, ~“Dust Palliative'' of the
Standard Specifications, Rules no. 401, 402, 403 and 403.1
of the South Coast Air Quality Management District (AQMD),
Riverside County Code, Chapter 8.52, ““Fugitive Dust
Reduction Program For Coachella Valley'', all other
applicable Federal and State laws and the requirements set
forth herein. '
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The Contractor is cautioned that failure to control
fugitive dust may result in fines being levied by the South
Coast Air Quality Management District to both the
Contractor and the County of Riverside, as owner. The
Contractor shall be fully responsible for payment of all
fines pertaining to air pollution control violations,
resulting from Contractor's operations related to the
construction contract, which may be levied against both the
Contractor and the County of Riverside by -the AQMD or other
regulatory agencies. The Contractor's attention is directed
to Section 7-1.01, ~"Laws to be Observed'' of the Standard
Specifications. The cost of all fines levied against the
County of Riverside will be deducted from any moneys due or
which may become due to the Contractor, unless other
payment arrangements are made by the Contractor.

Dust control of all of the Contractor's operations is
required 24 hours per day, 7 days a week for the duration
of the contract, and until the disturbed soil is
permanently stabilized. The Contractor shall take every
precaution to prevent emissions of fugitive dust from the
project site, from locations of stockpiled materials, from
unpaved driving surfaces, from haul vehicles, from inactive
construction areas, and from all other operations of the
Contractoxr. The Contractor shall plan for and carry out
proper and efficient measures to prevent his operations
from producing dust in amounts damaging to property or
which constitute a public nuisance, or which cause harm to
persons living or working in the vicinity of the work. Of
particular concern are emissions of PM10 particles, which
are fine particulate matter of 10 microns or less and which
are associated with sickness and death from respiratory
disease.

The Contractor shall furnish and post dust mitigation
signs, which shall be, at a minimum, in accordance with the
“~AQMD Signage Recommendations'', attached hereto.
Additional copies are available upon request from the
Engineer. The sign shall " include the Contractor's phone
number which shall be maintained on a 24 hour basis. The
sign message, size and design, including any deviations
from the signage recommendations, shall be approved by the
Engineer prior to fabrication.

The Contractor shall respond to complaints by mobilizing
equipment and personnel at the construction site within 2
hours of each complaint to control fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to
all contracts within the Coachella Valley Area of Riverside
County. That AQMD Rule requires the Contractor to take
specified dust control actions when prevailing wind speeds
exceed 25 miles per hour. Wind forecasts, AQMD Rules and
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other related information are provided by AQMD at 1-800-
CUT-SMOG and at www.agmd.gov.

Any days on which the Contractor is prevented from working,
due to the requirements of AQMD Rules, will be considered
as non-working days, in accordance with Section 8-1.06,
“"Time of Completion'' of the Standard Specifications.

The Contractor shall utilize the ““Best Available Control
Measures'' of controlling fugitive dust, as prepared by the
AQMD. For projects within the Coachella Valley, the
““Reasonably Available Control Measures'' may be employed,
if effective within the context of the AQMD rules. However,
if fugitive dust crosses the project boundary, more
effective control measures, including the “"Best Available
Control Measures'' shall be ‘implemented. ~

A site-specific fugitive dust control plan shall be
submitted to the Engineer for review and approval at least
10 days prior to the start of construction. Additionally,
for projects outside of the Coachella Valley which meet the
criteria for AQMD plan approval, the Contractor shall
submit the dust control plan to AQMD for approval. AQMD
plan submittal criteria is defined in AQMD Rule 403 as
being for projects that will have disturbed surface area in
excess "of 100 acres, or for projects with a scope of work
which requires the movement of more than 10,000 cubic yards
of soil on éach of any three working days.

A sample plan and other pertinent information is attached,
and additional copies are available from the Engineer upon
request. The fugitive dust control plan shall include the
““Reasonably Available Control Measures'' and “"Best
Available Control Measures'' of controlling fugitive dust,
as may be appropriate and necessary, including but not

limited to watering, application of chemical dust
suppressants, wind fencing, covering of haul vehiclesg, haul
vehicle bed-liners, covering or chemically stabilizing

stored materials, phased grading, planting of vegetation,
the use of a 24 hour environmental observer, and track-out
controls at locations where unpaved construction accesses
intersect with paved roads. The use of chemical
stabilizers, which are approved by all environmental
regulatory agencies, and the use of reclaimed water is
encouraged. If water is intended as a primary dust control
- tool, the dust control plan shall provide for at least one
2,000 gallon water truck for every 4 acres of disturbed
soil, unless otherwise approved by the Engineer.

If the Construction Engineer determines that the project
scope and the forecasted weather conditions are such that
the Contractor's work is unlikely to be a source of dust
emissions, the Construction Engineer has the authority to
waive the requirements for submittal of a dust control plan
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and for placement of the dust control signs described
herein. However, the Contractors responsibilities for the
control of fugitive dust and the other requirements of this
section may not be waived.

A completion notice will not be filed, and the final
payment will not be made to the Contractor until the areas
of disturbed soil on the construction site, including
roadway shoulders, are suitably stabilized for long term
control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust
Control Program training session, and furnish evidence of
attendance to the Engineer. Attendance at AQMD training
seminars can be scheduled through AQMD at 1-866-861-DUST
(1-866-861-3878) or by email to dustcontrol@agmd.gov.
Current AQMD certification of previous attendance will be
accepted.

At that training session, the successful Contractor will be
furnished with the AQMD prepared Rule 403 and Rule 403.1
implementation handbooks, which include the ““Best
Available Control Measures'' and ~“Reasonably Available
Control Measures'', and other associated information,
including a 1listing of suggested dust control related
devices, materials and chemicals.

The signature of the Contractor on the Proposal constitutes
acknowledgement by the Contractor of the dust control
requirements established by law and described herein, and
the enforceability of those requirements.

When the contract includes a bid item for Dust Abatement,
~full compensation for conformance with these dust abatement
requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid &t
the lump sum price for Dust Abatement, and no additional
compensation will be allowed therefor.

When the contract does not include a bid item for Dust
Abatement, full compensation for conformance with these
dust abatement requirements, including labor, equipment,
materials, developing water supply and incidentals, shall
be considered as included in the various items of work, and
no additional compensation will be allowed therefor. ‘
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AQMD RECOMMENDATIONS

November, 2001

Plan holder shall post signage at specified locations on the subject property in accordance with
the standards specified below. The exception to the standards is that all letters shall be 4
inches high, with the names and telephone numbers of appropriate contacts and services in
bold print, as indicated in the standards. These signs shall also include the SCAQMD toll free
complaint line 1-800-CUT-SMOG (1-800-288-7664) and the telephone number for the
Environmental Observer. These signs shall be posted within 50 feet of the curb on all four (4)

comers of the subject property.
For each Dust Control Plan aggregating less than, or equal to, ten (10) acres:

1. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:
(a) Such sign shall measure at least four (4) feet wide by four (4) feet high and conform to
the specifications in 1 (a) below.

For each Dust Control Plan aggregating over ten (10) acres:

2. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:

(a) Such sign shall measure at least eight (8) feet wide by four (4) feet high and conform to
the specifications in 1 (b) below.

THE SIGN SHALL CONFORM TO THE FOLLOWING REQUIREMENTS:

1. The sign boards shall be constructed with materials capable of withstanding the
environment in which they are placed.

(a) For 4’ x 4’ signs, the District recommends the following:

I % “ A/IC laminated plywood board
. Two 4” x 4” posts
. The posts should be attached to the edges of the plywood board with at least 2

carriage bolts on each post. ,
" IV.  The front surface of the sign board should be painted in the contrasting color of a

white background with black lettering.

(b) For 4’ x 8’ signs, the District recommends the following:

I 1* A/C laminated plywood board

11, Two 5" x 6” posts ,
. The posts should be attached to the 4’ edges of the plywood board with at least 2

carriage bolts on each post.
V. The front surface of the sign board should be painted in the contrasting color ofa

white background with black lettering.
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2. The sign board shall be installed and maintained in a condition such that members of
the public can easily view, access, and read the sign at all times until the expiration
date of the Dust Control plan.

(a) For 4’ x 4’ signs, the District recommends the following:

I The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

I. The posts should be set in a hole at least 3’ deep with concrete footings to
preclude downing by high winds.

ll. On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

(b) For 4’ x 8’ signs, the District recommends the following:

l. The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

i. The posts should be set in a hole at least 4’ deep with concrete footings to
preclude downing by high winds.

I, On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

3. The sign board shall contain the following information:

(a) Project Name

(b) Name of Prime Contractor

(c) Phone Number of Contractor's Employee Responsible for Dust Control Matters
(d) County designated phone number (to be provided by the Engineer)

(e) South Coast Air Quality Management District Phone Number
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4. The sign board shall be designed to the following alpha and numeric text dimensions
(sign boards written in longhand are unacceptable).

(a) For a permittee subject to the 4’ x 4’ sign requirement, the District provides the following
example: (as modified by the County of Riverside for use on County Public Works

projects)

1" UPPERCASE Letter»s

1" UPPERCASE Letter»s

1” Title Case Letters

|
1” Title Case Letters

P>
1” Title Case Letters

>

PROJECT NAME:

CONTRACTOR

Contractor's Dust
Control Phone #

County of Riverside
Phone #

Phone Number:

1-800-CUT-SMOG

SCAQMD

3 1% “ Title Case Bold Letters
<

3:/2 “ Title Case Bold Letters

3” Bold Numbers
47

3” Bold Numbers

<
3 % ” Bold Numbers

47

“Title Case” means the first letter of a word is capitalized and subsequent letters are lower case.

24




>
siequinN piogd . % v
>
sisquinn pjog .v
>

sioquinN piog ¥
siepeT] pjod ssed sjll v
>

sia)e pjog esed 9l v

LNIN1HVd3ad NOILVLHOdSNVYL
3AISY3AR 40 ALNNOD

25

OO0NS-1NO-008-1
aindvos

-laquinN auoyd

sl1o)lo7 ased 9L .2

~606

# duoyd
apisiaAly o Ajunod

sionaT ese) 9l .2

# suoyd [oJjuod
1Sn( S,40)0BJU0D

si8y)eT] 8sed o] .2

dOLOVH.LNOD

sig)eT 8sed 9llll .2

‘YN LO3rodd

si9)}97 3SVOH3IddN «¢

sl19j}97 ISVOH3ddN «C

(apisianly Jo Ajunon sy}

£q payipow se) :ajdwexa Buimo||o} sy} sepiroid JoL)sIq 8y} ‘Juswalinbal ubis g x . 8y} 0} Joelgns eepjwued e Jo4 (q)




SNLYLS NOILONYISNOD 40 SS31aUVOHIY .
YIIM ¥ SAVA £ ‘Avd ¥ SUNOH $Z QIUINDIY SITOULINOD 1SNA

R LT TTESY
_./ puet juedep
.u:_>.> Bujjjeaaid AE\mv —_—
921n0S
/M
(u¥ Jo yadap
\ _ 0 paujeyuiew [aARIB ,5'T)
1Moy ealy
(au1s oy 00 Buipusyxe | 138 M _ buibe3s yuawdinby
Y Jb 01 pRUfEIUeW) | | ;
SS90y , I9AR1D ,S'T \ . . °
21 — | | «
| . jeauapIsaYy
(asnp Bupsix3
loquod oy seasbio | Kup 1ad vare papuid wnwixep
UOPREHUIIUOD T 0] b I8 | , ,
lazjj|qess [eajuayd Jo — 53U} 18IS DO
[eRuapIsaY cozmu__%m Ajqauow) . a8eany olig [elo], Am:.w—u_w "_nv:_ m”v
.m:_u m_.xm eaty Bupjied 4 : _
| R lejuapysay bunsix3
Z ssauisng : .
. R 20uapIsay uvlJ s opdweg payydug ] uond3Ig
11591234 JO UONEDO] puE ssuEISI]




Plan Review Checklist
Clearing/Grubbing/Mass Grading Phase

if feasible, use grading permit conditions to break the project into phases so
that only a portion of the site is disturbed at any given time to ensure control

of fugitive dust. This technique is critical for proiect sites with areater than

100 acres.:

Prior to initiafing activity, pre-water site through use of portable irrigation
ines. Atleast 72 hours of pre—wofenng is recommended for each area prior

to initigling earth-movement. Require the Agol:ccnf fo sgecnﬁz wcter source
and available flow rate (g/m).

Water applied continuously to all disturbed portions of the site by means of
water truck/water pull as necessary to maintain sufficient visible moisture on
the soil syrface. For reference, one 2.000 gallon water truck can freat
approxmaotely 4 acres of active construction per hour. Also, for cut and fill
activities, one 10.000 galion water pull is estimated to be necessary for each
7.000 cubic yards of daily earth-movement. Mulliple 4,000-galion water
trucks may be used in place of one 10,000-gallcn water pull. Touch and
visual contrast ore reasonably good indicators of soil moisture. Surface
areas that are dry to the touch and appear lighter-colored require the
application of additional woter to prevent visible or fugitive dust. Require
the Applicant to specify the number of watering vehicles available for dust
control during mass grading and during off-hours as well as availablity of
back-up water trucks if the site experiences dust confrol problems.

Water towers are necessary for projects with more than 10 acres of active
construction. Without a water tower, it can take up to 30 minutes fo fill a
2,000 gallon water truck. Also, multiple water towers are necessary for
projects that use water pulls os filling one 10,000 gallon water pull can drain
a water tower which takes up to 40 minutes to refill.

Wind fencing is necessary between the site and nearby residences or
businesses. Off-site upwind fencing and on-site wind fencing for larger
projects can also keep blowsand from being deposited onto the site or
fraveling through the site.

A perimeter watering system consisting of portable imigation equipment may
be an effective mitigation system to protect surrounding residences and
businesses. The portable watering system may be used in place of orin

- conjunction with watering trucks. The localjurisdiction may also be
provided access to this equipment.

Remember... .
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK
REGARDLESS OF CONSTRUCTION STATUS
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Construction site accesses are to be improved with 1.5" gravel maintained
to o depth of 4", at least 20° wide, and extending 100 feet info the site_. |f
the project site is not balanced, a wheel washing system and/or ribbed steel
plates should be placed in the roadway before the vehicle enters the
graveled area to clean the fires and prevent trackout.

Equipment staging areas are to be treated with 1.5" grove! maintained to a
depth of 4",

Employee parking areas are to be covered with 1.5" gravel monnicnned foa
depth of 4" or treated with chemical dust suppressanfs at a 410 1 rcho onat -
least @ monthly basis to preveni fugitive dust.

Chemical dust suppressants are to be mixed at a ratio of 20 to 1 and
applied to all disturbed surfaces that are proposed to remain inactive fora
period of ot least 10 consecutive days. These products are effective in
preventing and controlling dust. Recordkeeping is necessary fo
demonsirate compliance.

All project sites greater than 100 acres shall monitor daily wind speeds and
AQMD forecasted wind events {call 1.800.CUT.SMOG, press one for air
quality information, and then press five for Coachella Valley wind forecasts).
Operators shall maintain these records for review by any local code
enforcement officer or AQMD inspector.

An environmental observer whose primary duty is fo oversee dust control ot
the site is to be used for construction projects greater than 100 acres and/or
sites with more than 50 acres of active constiuction. The environmental
observer is tasked with monitoring dust abatement measures and authorized
to deploy additional water trucks and other dust control actions (i.e., wind
fencing, street sweepers, chemical dust suppressants, etc.} as necessary to
prevent or control fugitive dust.

Other [specify):

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Finish Grading Phase

Water applied continuously to all disturbed portions of the site by means of water
truck/water pull as necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2.000 gallon water fruck can treat opproximately 4 acres of active

-consiruction per hour. Also, for cut and fill activities. one 10,000 gailon water pull is

estimated to be necessary for each 7,000 cubic yards of daily earth-movement. Multiple
4,000-gallon water trucks may be used in place of a 10,000-gallon water pull. Touch and

visual contrast are reasonably good indicators of soil moisture. Surface areas that are dry
to the touch and appear lighter-colored require the application of additional water to

prevent visible or fugitive dust. Require the Applicant to specify the number of watering
vehicles available for dust control during finish grading and during off-hours as well as

‘avadilability of back-up water trucks if the site experiences dust control problems.

Water towers are necessary for projects with more than 10 acres of active construction.
without a water tower, it can take up to 30 minutes to fill a 2,000 gallon water truck. Also,

- mulliple water towers are necessary for projects that use water pulls as filling one 10,000
gallon water pull can drain a water tower which takes up to 40 minutes to refill.

Wind fencing is necessary between the site ond nearby residences or businesses to reduce
fugitive dust. Off-site upwind fencing and on-site wind fencing for larger projects can aiso
keep blowsand from being deposited onto the site or traveling through a site.

Chemical dust suppressants are to be applied at a concentration of atteast 10 to 1 to

_finish graded areas once final elevations have been reached. For areas that will remain
- inactive for longer periods, vegetation can be a cost-effective olitemative to chemical

stabilization. Wind fencing or ofher obstructions can keep the stabilized area free from
future disturbances.

Construction site access(es) are to be improved with 1.5" gravel maintained to a depth of
at least 4" .with a minimum width of at least 20", extending 100 feet into the project site.

Equipment staging areas are to be treated with 1.5"'grcvel maintained to a depth of 4"

Intemal roadway networks are to be treated with chemical dust suppressants at a
minimum rate of at least 4 to 1 and retreated on a monthly basis once final roadway
elevations have been reached.

Employee parking areas are 1o be freated with chemfcol dust suppressants at a mix ratio
of atleast 4 fo 1 and retreated on at least a monthly basis or covered with 1.5" gravel
maintained to a depth of 4" to prevent fugitive dust.

Other (specify):

Remember.;. _
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Construction Phase

Water applied continuously to all disturbed portions of the site by means of water
truck/water pullis necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2,000 gallon water fruck can treat approximately 4 acres of active
construction per hour. Touch and visual contrast are reasonably good indicators of sail
moisture. Surface areas that are dry to the touch and appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require the Applicant to
specify the number of watering vehicles available for dust control during the construction
phase and during off-hours as well as availability of back-up water trucks if the site
experiences dust control problems.

wind fencing is necessary between the site and nearby residences or businesses. Off-site
upwind fencing and on-site wind fencing for larger projects con also keep blowsand from
being deposited onto the site or traveling through the site. Block walls, if part of the fina!
project, can replace wind fencing during the construction phase.

- Chemicdl dust suppressants are to be applied at a concentration of atleast 20 to 1 to
finish graded areas once final elevations have been reached. For areas that will remain
inactive for longer periods, vegetation can be o cost-effective altemative to chemical
stabilization. Wind fencing or other obstructions can keep the siabilized area free from
future disturbances.

Construction site accesses are to be improved with 1.5” gravel, maintained fo a depth of
4", with a width of at least 20", extending 100’ into the project site. Povung internal
: roodways can substitute for grcvel

Internal roadway networks gre to be paved as early as feasible in the construction phase.
Street sweeping of intemal and/or external access roads will likely be required to control
enh'cnned road dust. .

Employee parking areas are to be freated with chemical dust suppressants at a mix ratio
of no less than 4 to 1 and refreated on a monthly basis. or more frequently if fugitive dust is
observed. If intemal roadway is compiete, employees are 1o be instructed to park on
pavedroads.

Other {specify):

Remember... .
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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RULE 403 IMPLEMENTATION HANDBOOK

" REASONABLY AVAILABLE CONTROL MEASURES

Paragraph (d)(3) of Rule 403 allows activities outside the South Coast Air Basin
~ (see Figure 2-1) to implement reasonably available control measures in lieu.of
best available control measures. Additionally, as specxﬁed by subparagraph
~ (f)(3)(D) of Rule 403, any person seeking approval of a fugitive dust emissions
control plan for projects outside the South Coast Air Basin must demonstrate to
the satisfaction of the District that the given activity is employing all reasonably
available fugitive dust control measures.>

The District has prepared the attached listing of reasonably available fugitive dust
- control measures for a variety of source categories. This list is based on the U.S.
. Environmental Protection Agency's reference document entitled, "Control of
Open Fugitive Dust Sources,” Midwest Research Institute, September 1988.

" The District encourages the use of those dust control measures that minimize the
~ use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible.

31 January 1999
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RULE 403 IMPLEMENTATION HANDBOOK

BEST AVAILABLE CONTROL MEASURES

Rule 403, paragraph (d)(2) requires active operations [defined in Rule 403,

paragraph (c)(1)] within the South Coast Air Basin (see Figure 2-1) to implement

at least one best available control measure for each fugitive dust source type on

site. Additionally, as specified by subparagraph (f)(3)(D) of Rule-403, any person

seeking approval of a fugitive dust emissions control plan for projects within the

South Coast Air Basin must demonstrate to the satisfaction of the AQMD that the
_ given activity is employing all best available fugitive dust control measures.

The AQMD has prepared the attached listing of best available fugitive dust

control measures for a variety of source categories. This list is based on the U.S.

Environmental Protection Agency's reference document entitled, "Fugitive Dust’

Background Document and Technical Information Document for Best Available
~ Control Measures," Office of Air and Radiation, September 1992.

The AQMD encourages the use of those dust control measures that minimize the
‘use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible.
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TABLE 1

BEST [REASONABLY] AVAILABLE CONTROL MEASURES FOR HIGH

WIND CONDITIONS
FUGITIVE DUST
SOURCE CONTROL MEASURES
CATEGORY A
Earth-moving (1A) Cease all active operations; OR

2A)

Apply water to soil not more than 15 minutes prior to moving
such soil. :

Disturbed surface
areas

(0B)

(1B)
(2B)

(3B)
(4B)

On the last day of active operations prior to a weekend, holiday,
or any other period when active operations will not occur for
not more than four consecutive days: apply water with a
mixture of chemical stabilizer diluted to not less than 1220 of
the concentration required to maintain a stabilized surface for a
period of six months; OR

Apply chemical stabilizers pﬁor to wind event; OR

Apply water to all unstabilized disturbed areas 3 times per day.
If there is any evidence of wind driven fugitive dust, watering
frequency is increased to a minirnum of four times per day; OR

Take the actions specified in Table 2, Item (3c); OR

Utilize any combination of control actions (1B), (2B), and (3B)
such that, in total, these actions apply to all disturbed surface

- areas.

" Unpaved roads

(10)

2C)

(E19)

Apply chemical stabilizers prior to wind event; OR
Apply water twice {once] per hour during active operation; OR
Stop all vehicular traffic.

Open storage piles

(1D)
(2D)

Apply water twice [once] per hour; OR
Install temporary coverings.

Paved road track-out

(1E)
(2E)

Cover all haul vehicles; OR

Comply with the vehicle freeboard requirements of Section
23114 of the Califonia Vehicle Code for both public and
private roads.

All Categories

(IF)

Any other control measures approved by the Executive Officer
and the U.S. EPA as equivalent to the methods specified in

Table 1 may be used.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 '
DUST CONTROL ACTIONS FOR EXEMPTION FROM PARAGRAPH (d)}(4)’ .

FUGITIVE DUST
 SOURCE CATEGORY

CONTROL ACTIONS

| Earth-moving (except
construction cutting and
filling areas, and mining
operations)

(12)

(1a-1)

Maintain soil moisture content at a minimum of |
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by
the Executive Officer, the California Air

 Resources Board, and the U.S. EPA. Two soil

moisture evaluations must be conducted during
the first three hours of active operations during a
calendar day, and two such evaluations each
subsequent four-hour period of active operations;
OR :

For any earth-moving which is more than 100
feet from all property lines, conduct watering as
necessary to prevent visible dust emissions from
exceeding 100 feet in length in any direction.

Earth-moving:
Construction fill areas:

(1b)

Maintain soil moisture content at a minimum of

12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by
the Executive Officer, the California Air
Resources Board, and the U.S. EPA. For areas
which have an optimum moisture content for
compaction of less than 12 percent, as
‘determined by ASTM Method 1557 or other
equivalent method approved by the Executive
Officer and the California Air Resources Board
and the U.S. EPA, complete the compaction
process as expeditiously as possible afier
achieving at least 70 percent of the optimum soil
moisture content. Two soil moiSture evaluations
must be conducted during the first three hours of
active operations during a calendar day, and two
such evaluations during each subsequent four-
hour period of active operations.

* Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 (Continued)’

“FUGITIVE DUST
SOURCE CATEGORY

CONTROL ACTIONS

Earth-moving:
Construction cut areas
and mining operations:

(1c)

Conduct watering as necessary to prevent visible
emissions from extending more than 100 feet beyond
the active cut or mining area unless the area is
inaccessible to watering vehicles due to slope

" conditions or other safety factors.

Disturbed surface areas
(except completed
grading areas)

(2a/b)

Apply dust suppression in sufficient quantity and
frequency to maintain a stabilized surface. Any

-areas which cannot be stabilized, as evidenced by

wind driven fugitive dust must have an application
of water at least twice per day to at least 80 {70]
percent of the unstabilized area.

Disturbed surface
areas: Completed
grading areas’

(2¢)

2d)

Apply chemical stabilizers within five working days
of grading completion; OR

Take actions (3a) or (3c) specified for inactive
disturbed surface areas.

Inactive disturbed
surface areas

(3a).

(3b)

&)

(3d)

Apply water to at least 80 [70] percent of all inactive
disturbed surface areas on a daily basis when there is

* evidence of wind driven fugitive dust, excluding any

areas which are inaccessible to watering vehicles due
to excessive slope or other safety conditions; OR
Apply dust suppressants in sufficient quantity and
frequency to maintain a stabilized surface; OR
Establish a vegetative ground cover within 21 [30]
days after active operations have ceased. Ground
cover must be of sufficient density to expose less
than 30 percent of unstabilized ground within 90
days of planting, and at all times thereafter; OR
Utilize any combination of control actions (3a), (3b),

‘and (3¢) such that, in total, these actions apply to all

inactive disturbed surface areas.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 (Continued)’

FUGITIVE DUST
SOURCE CATEGORY

CONTROL. ACTIONS

Unpaved Roads

(4a)

(4b)

(4c)

Water all roads used for any vehicular traffic at
least once per every two hours of active
operations [3 times per normal 8 hour work day];‘

-OR

Water all roads used for any vehicular traffic
once daily and restrict vehicle speeds to 15 miles
per hour; OR

Apply a chemical stabilizer to all unpaved road
surfaces in sufficient quantity and frequency to
maintain a stabilized surface. -

Open storage piles

153

(5b)

59
(5d)

Apply chemical stabilizers; OR

- Apply water to at least 80 [70] percent of the

surface area of all open storage piles on a daily
basis when there is evidence of wind driven
fugitive dust; OR

- Install temporary coverings; OR

Install a three-sided enclosure with walls with no
more than 50 percent porosity which extend, ata
minimum, to the top of the pile.

All Categories

(6a)

Any other control measures approved by the
Executive Officer and the U.S. EPA as
equivalent to the methods specified in Table 2

‘may be used.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 3
TRACK-OUT CONTROL OPTIONS

PARAGRAPH (d)(5)(B)

CONTROL OPTIONS

1

Pave or apply chemical stabilization at sufficient concentration and frequency to
maintain a stabilized surface starting from the point of intersection with the
public paved surface, and extending for a centerline dxstance of at least 100 feet v

| and a width of at least 20 feet.

3

Pave from the point of intersection with the publié paved road surface, and
extending for a centerline distance of at least 25 feet and a width of at least 20
feet, and ‘install a track-out control device immediately adjacent to the paved
surface such that exiting vehicles do not travel on any unpaved road surface after
passing through the track-out control devxce

€))

Any other control measures approved by the Executive Officer and the U.S. EPA
as equivalent to the methods specified in Table 3 may be used.

January 1999
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SKYVIEW ROAD
RECONSTRUCTION PROJECT

PROJECT NO. C1-0534

SPECIAL PROVISIONS

DESCRIPTION:

In general, this project consists of reconstruction of approximately 550 If and resurfacing
approximately 915 If of Skyview Road in the City of Jurupa Valley. The work includes traffic
control, removal of existing asphalt concrete pavement, grading, construct concrete curb &
gutter, placement of base and asphalt concrete pavement, cold plane, crack sealing, place
asphalt concrete pavement, asphalt concrete dikes, driveways reconstruction, additional
improvements include striping, pavement markings, and other work as may be required.

SPECIFICATIONS:

This project shall conform to the requirements of the May 2006 edition of the Standard
Specifications and Standard Plans as issued by the State of California Department of
Transportation.

Requirements on the construction plans for Portland Cement Concrete are modified to the
PCC Class designations, as described in Section 90-1.01 of the 2006 Standard Specifications,
as follows:

Class “A” shall mean Class “2”
Class “B” shall mean Class “3”
Class “C” shall mean Class “4”
Class “D” shall mean Class “1”

LIQUIDATED DAMAGES:

The Contractor shall diligently prosecute the work to completion before the expiration of 20
working days from the date stated in the "Notice to Proceed". The Contractor shall pay to the
County of Riverside the sum of $2,500.00 per day, for each and every calendar day delay in
finishing the work in excess of the number of working days prescribed above.

Additional Liquidated Damages:

The project is further divided as follows:
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The Contractor shall have 10 working days to complete the pavement reconstruction work,
including pavement removal, grading, base, concrete curb & gutter and first lift of pavement.
The Contractor shall pay to the County of Riverside the sum of $2,500.00 per day, for each
and every calendar day's delay in finishing the reconstruction work in excess of the number of
working days prescribed-above.

DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Excess earth excavation, pavement grindings and other excess materials resulting from
construction operations shall be disposed of by the Contractor outside of the highway right of
way, as provided in Section 7-1.13 of the Standard Specifications.

The second paragraph of Section 7-1.13 of the Standard Specifications is modified to read as
follows:

When any material is to be disposed of outside the highway right of way, and the County
of Riverside has not made arrangements for the disposal of such material, the Contractor
shall first obtain written authorization from the property owner on whose property the
disposal is to be made and he shall file with the Engineer said authorization or a certified
copy thereof together with a written release from the property owner absolving the County
of Riverside from any and all responsibility in connection with the disposal of material on
said property. If the disposal of materials is to be made at an established disposal facility
that is available for public use, the Contractor shall retain all authorizations and receipts
from said disposal facility and shall provide copies to the Engineer upon request.

PROJECT APPEARANCE:

The Contractor shall maintain a neat appeafance to the work.

In any area visible to the public, the following shall apply:
When practicable, broken concrete and debris developed during clearing and grubbing
shall be disposed of concurrently with its removal. If stockpiling is necessary, the material
shall be removed or disposed of weekly.

Full compensation for conforming to the provisions in this section, not otherwise provided

for, shall be considered as included in the prices paid for the various contract items of work
involved and no additional compensation will be allowed therefor.

RECORD DRAWINGS:

The Contractor shall keep one clean set of bond originals to note any changes which take
place during construction. These changes to the original plans and/or specifications shall be
noted at the appropriate locations with the appropriate changes indicated in red pencil or ink.
The Contractor shall note in large letters “RECORD DRAWINGS” on the Title Sheet of the
plans. The job will not be finalized by the Engineer until these record drawings have been
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completed to the satisfaction of the Engineer. The changes shall be noted on the plans as the
changes occur. The record drawings shall be submitted to the Resident Engineer, and become
the property of the County at conclusion of the project. :

Full compensation for maintaining and compiling the record drawings shall be considered to
be included in other items of work and no additional compensation will be allowed therefor.

SURVEY STAKING:

County surveyors will establish external primary survey control marks and/or monuments to
be used throughout the construction period. These control marks will be used by the County
Surveyor to set construction stakes. The control marks will also be used to make verification
surveys at various stages of work.

The County places stakes and marks per the County’s Survey Manual.
Contractor must submit request for County furnished stakes:

1. Once staking area is ready for stakes
2. Request for construction stakes must be in writing.

The County will provide Contractor with a survey request form. A minimum notice of 2
working days is required from the Contractor prior to County Surveyor beginning the work
requested.

Contractor must preserve stakes and marks placed by the County. Survey costs are incurred

by the County; however, if the stakes or marks are destroyed, the County replaces them at the
County’s earliest convenience and deducts the replacement expenses.

OBTAIN ENCROACHMENT PERMIT:

It shall be the responsibility of the Contractor to obtain an encroachment permit for work
within the Right-Of-Way of the City of Jurupa Valley.

Encroachment permit shall be at no cost to the contractor.

If the Contractor pays any fees to the City of Jurupa Valley to obtain Encroachment Permit,
then the full compensation for the actual cost of the Encroachment Permit fees, as paid by the
Contractor to City of Jurupa Valley shall be made on a force account basis, in accordance
with Section 9-1.03 of the Standard Specifications and these Special Provisions, up to the
fixed bid price. No markups will be allowed. All incidental costs incurred by the Contractor
shall be considered as included in the various items of work and no compensation will be
allowed therefor.
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ADDITIONAL INSURANCE-HOLD HARMLESS:

In addition to the requirements of Section 18, “Insurance — Hold Harmless” in General
Condition section of the contract documents, the Contractor’s Certificate of Insurance and
endorsements for the project shall name the City of Jurupa Valley, its officers, directors,
employees and agents as additional insured under the Contractor’s general liability, excess
liability and auto liability insurance policies and on the Waiver of Subrogation for the
Contractor’s Workers Compensation policy.

Full compensation for compliance with the requirements of this Section shall be considered as

included in the various items of work and no additional compensation will be allowed
therefore.
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ITEMS OF WORK

PARTIAL PAYMENTS:

Attention is directed to Sections 9 1.06, "Partial Payments," and 9 1.07, "Payment After
Acceptance,” of the Standard Specifications and these special provisions.

For the purpose of making partial payments pursuant to Section 9- 1.06, "Partial Payments,"
of the Standard Specifications, the amount set forth for the contract items of work hereinafter
listed shall be deemed to be the maximum value of the contract item of work which will be
recognized for progress payment purposes:

A. Clearing and Grubbing $ 22,000
B. Dust abatement $ 3,000

After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of
Contract" of the Standard Specifications, the amount, if any, payable for a contract item of
work in excess of the maximum value for progress payment purposes hereinabove listed for
the item, will be included for payment in the first estimate made after acceptance of the
contract.

ORDER OF WORK:

Order of work shall conform to the provisions in section 5-1.05, “Order of Work™ of the
Standard Specifications and these Special Provisions.

Attention is directed to “Public Convenience” of these Special Provisions regarding access to
the homes and business with driveways on Skyview Avenue. The Contractor shall coordinate
with these occupants to make accommodations to provide continual access available.

Attention is directed to “Clearing and Grubbing” of these Special Provisions regarding private
improvements within the public right of way. There are several homes on Skyview Road with
private improvements within the public right of way. The Contractor shall work directly with
the property owners to minimize the disturbance to the private improvements including
driveways and decorative features. The contractor must provide to the Engineer proof that
coordination and arrangements are made with the various property owners before the clearing
and grubbing of private improvements. ‘

Attention is directed to “Obstruction” of these Special Provisions regarding the presence of
existing main, lateral and service utility facilities and potholing within the cut areas. The
contractor is responsible to ascertain the exact locations of existing underground facilities,
shown or not shown in the plans. No additional compensation is allowed for determining such
locations of existing facilities. ’

There is an existing 12” High Pressure Gas Main located under the northerly edge of
pavement. The depth is estimated to be approximately 30” below existing grade. Don’t hit
it!
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COOPERATION:

Attention is directed to Section 7-1.14, “Cooperation” of the Standard Specifications and
these Special Provisions.

The Contractor is hereby advised to cooperate with utility companies (Gas Company, JCSD
and/or others) for adjusting manhole to grade.

Should construction be under way by other forces or by other Contractors within or adjacent
to those limits, the Contractor shall cooperate with all the other Contractors or other forces to
the end that any delay or hindrance to their work will be avoided. The right is reserved to
perform other or additional work at or near the site (including material sources) at any time,
by the use of other forces.

OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and Non-Highway Facilities", and 15,
"Existing Highway Facilities" of the Standard Specifications and these Special Provisions.

Existing utility and privately owned facilities shall be protected in accordance with Section 7-
1.11, “Preservation of Property” and these Special Provisions. The Contractor is also
responsible to protect those facilities that are to be relocated by others prior to or during
construction, and shall protect those facilities in both their existing and their ultimate
locations. The Contractor shall cooperate with owners and their Contractors of utility and
privately owned facilities, for the relocation of said facilities, in accordance with Section 7-
1.14, “Cooperation” of the Standard Specifications.

All water valves and covers, gas valves and covers, sewer manholes, survey monuments,
survey markers and any other utility appurtenances shall be protected in place.

The Contractor’s attention is directed to the existence of certain underground facilities that
may require special precautions be taken by the Contractor to protect the health, safety and
welfare of workmen and the public. Facilities requiring special precautions include, but are
not limited to: conductors of petroleum products, oxygen, chlorine, and toxic or flammable
gases; natural gas in pipe lines greater than 6 inches in diameter or pipe lines operating at
pressures greater than 60 psi (gage); underground electric supply system conductors or cables
either directly buried or in duct or conduit which do not have concentric neutral conductors or
other effectively grounded metal shields or sheaths; and underground electrical conductors
with potential to ground of more than 300 volts. The Contractor shall notify the Engineer at
least twenty-four hours prior to performing any work in the vicinity of such facilities.

Attention is directed to the requirements of Government Code Sections 4216-4216.9
pertaining to existing utility facilities. '

The Contractor shall assume that every house, building and lot within the project limits has
utility service pipes and conductors (laterals), and that utility main and trunk facilities exist
within the project limits. The Contractor shall determine if it is warranted to determine the
exact location of these utility service laterals and existing main lines, unless directed by the
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Engineer to pot-hole at specific locations, or as otherwise required herein. The Contractor
will not be directly reimbursed for determining the exact location of the utility main lines or
services laterals but shall include any compensation for this work in the contract price paid for
the various items of work. Any damage to existing main lines or service laterals for which
pot-holing was not performed shall be considered damage due to not using reasonable care
and the damage shall be repaired at the Contractor’s expense.

The Contractor shall conduct his operations with the assumption that underground utility
facilities exist within the project limits. The Contractor shall exercise caution and best
construction practices for safety and for protection of underground facilities. The
approximate locations of underground utility facilities, as shown on the plans, are based on
information provided by the respective owners, listed below. The Contractor shall also utilize
the markings of the regional notification center (Underground Service Alert), and above-
ground utility appurtenances to determine the existence and approximate location of
underground utilities.

The Contractor’s attention is directed to the presence of main, lateral and service utility
facilities that exist within the cut areas, generally between construction stations 14+00 and
19+00. The depths of the utility facilities are unknown but are anticipated to be sufficiently
below the grading plane to allow protection of the facilities. Prior to performing any
excavation within those limits, the Contractor shall determine the exact elevation of each and
every service and lateral utility, and each and every main / trunk line at spacing and locations
adequate to assure protection of the utility facility. Contractor shall be responsible to protect
each utility facility. In the event that any utility facility is found to be above the grading
plane, or shallow enough that the facility cannot be protected, the Contractor shall inform the
Engineer, who shall arrange for review by the Utility owner for determination of a proper
course of action. Attention is directed, especially, to the presence of a high pressure gas
pipeline, which shall be potholed at no less than 100 foot intervals prior to excavation.

No excavation shall be made within 4 feet of any other underground utilities, as shown on
the plans and/or marked by Underground Service Alert, unless and until such utilities have
been positively located as to horizontal and vertical position. This requirement applies to all
underground electric, natural gas, toxic or flammable gas, chlorine, oxygen or petroleum
facilities.

Forty-eight hours prior to beginning construction, the Contractor shall notify the following
agencies:

Underground Service Alert
Southern California Edison Company
Southern California Gas Company
Sprint Communication

Verizon Communications

Adelphia Communications

Charter Communication

Jurupa Community Service District
MCI network Services

Santa Ana Watershed

AT & T California

Time Warner Telecom
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800-227-2600
909-357-6221
909-335-7561
909-873-8022
951-925-6253
951-975-3402
951-343-5100
951-685-7434
972-729-6016
951-354-4220
714-666-5401
925-953-7093




Adjustments to Grade for Obstructions

The Contractor shall adjust to finish grade any valve covers encountered within the project
limits, as required, for those utility valves that are provided with slip cans and are adjustable
without the replacement of parts or the removal of concrete collars. In cases where the
owning utility company insists upon upgrades in the standards, or when additional parts or the
removal of concrete collars are required for the adjustment, said adjustment will be the
responsibility of the owning utility company.

Communication and coordination with the owning utility company shall be the responsibility
of the contractor.

For public safety, traffic shall not be allowed on temporary or permanent pavement until all
manholes are either adjusted to grade or otherwise protected, as approved by the Engineer.
The Contractor shall adjust to grade manholes and valves when and as necessary for the
protection of the traveling public during construction, and shall coordinate all work on said
facilities with the owning utility companies. This requirement is intended for traffic that is to
be allowed on temporary surfaces during the course of construction. Final adjustment to
grade will be the responsibility of the owning utility company, except as provided herein.

Said work shall be performed in accordance with Section 15-2.05A, “Frames, Covers, Grates,
and Manholes” of the Standard Specifications. Full compensation for adjustment of valve
covers shall be considered as included in the contract price paid for asphalt concrete, or
applicable items of work in the event that there is no asphalt concrete bid item, and no
additional compensation will be allowed therefor.

All existing utility facilities shall be protected from damage by the Contractor’s operations.

Unless otherwise provided herein, the owning utility companies will not be obligated to lower
their surface utilities (manholes and valve covers) for Contractor’s grading, grinding and/or
paving operations. The contractor shall lower surface facilities, including manholes and valve
covers, to facilitate construction, and the following shall apply:

1. Contractor shall coordinate all work with the utility owner.

2. Contractor shall be responsible for all costs and shall be responsible for any damage
caused to the owner’s facilities. If the Contractor observes any pre-existing damage to
the utility facilities, the Contractor shall notify the Engineer and the utility owner of
that damage prior to performing additional work on the facility.

3.  Contractor shall, after removing grade rings and covers, arrange for pickup by, or
delivery to, the owner’s yard. Any and all concrete collars removed by the Contractor
shall become the property of the Contractor, and shall be disposed of as specified
elsewhere in these special provisions.

4. The Contractor is advised that he is responsible for ensuring that construction
materials do not enter the utility owner’s facilities. The Contractor shall install traffic
bearing steel plates for this purpose, and provide all coordination and transportation
necessary. It is recommended that the Contractor request the utility owner to provide
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such steel plates. If the Contractor provides steel plates, it shall be the Contractor’s
responsibility to coordinate with the utility owner for the return of the steel plates to
the Contractor after final adjustment to grade. If the Contractor utilizes utility owner’s
steel plates, and if the Contract items of work include adjustment to final grade, the
Contractor shall return the steel plates to the Utility owner’s yard, or as otherwise
arranged with the Utility owner.

5.  Prior to paving or covering the plated utility facility, the Contractor shall tie-out the
facility utilizing a method acceptable to the utility owner and provide notes and data of
all covered facilities to both the utility owner and the Engineer.

6. The Contractor shall notify the utility owner, upon completion of the Contractor’s
work, when the utility owner may move in to make the final adjustments to grade.

7.  The requirements for lowering of surface facilities shall not apply to vaults. The
Contractor shall notify the utility owner of the need to make adjustments to such major
facilities. '

8.  The Contractor is reminded that the utility facilities are owned by public and private
utility companies that operate their facilities within public rights of way. The utility
owner’s preferences with regards to the handling of its facilities shall be complied
with to the greatest extent feasible.

PAYMENT

Full compensation for all costs, including labor, equipment, materials and incidentals,
required to comply with the requirements of this section above, including protection of water
valves and covers, gas valves and covers, sewer manholes, survey monuments, survey
markers and any other utility appurtenances, shall be considered as included in the various
items of work, and no additional compensation will be allowed therefor.

Full compensation for initial lowering of surface utilities facilities shall be considered as
included in the contract price paid for asphalt concrete, or applicable items of work in the
event that there is no asphalt concrete bid item, and no additional compensation will be
allowed therefor.

WATER POLLUTION CONTROL (SANTA ANA RIVER BASIN):

Throughout the term of this contract, the total land disturbance area of the project site shall be
less than 1 acre. The Contractor shall comply with the Area-Wide Municipal Stormwater
Permit NPDES No. CAS 618033, hereafter referred to in this section as the “Municipal
Permit”, issued by the California Regional Water Quality Control Board (CRWQCB) — Santa
Ana Region. This Permit regulates both stormwater and non-stormwater discharges associated
with Contractor’s construction activities. A copy of the Permit may be obtained at the office
of the County of Riverside Transportation Department, 14™ Street Transportation Annex,
3525 141 Street, Riverside, California. (951) 955-6780, or may be obtained on the internet at:
http://www.waterboards.ca.gov/santaana/
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The Contractor shall comply with the requirements of the Municipal Permit, and all other
applicable federal, state and local laws, ordinances, statues, rules, and regulations concerning
water pollution control.

Contractor’s Water Pollution Control Program (WPCP) Preparation Manual shall be prepared
by a Qualified SWPPP Developer in accordance with Section 3, “Preparing a Water Pollution
Control Program (WPCP)”, of the Caltrans Stormwater Pollution Prevention Plan (SWPPP)
and Water Pollution Control Program (WPCP) Preparation Manual (March 2007), which is
available as a free download from:

hitp://www.dot.ca.gov/hg/construc/stormwater/manuals.htm

WATER POLLUTION CONTROL MEASURES

A. Work having the potential to cause water pollution shall not commence until the
Contractor’s WPCP has been reviewed and approved by the Engineer. The Engineer’s
review and approval of the Contractor’'s WPCP shall not waive any contractual
requirements and shall not relieve the Contractor from achieving and maintaining
compliance with all federal, state, and local laws, ordinances, statues, rules, and
regulations. A copy of Contractor’s WPCP shall be maintained onsite. When the WPCP
or access to the construction site is requested by a representative of a federal, state, or
local regulatory agency, Contractor shall make the WPCP available and Contractor shall
immediately contact the Engineer. Requests from the public for the Contractor’s WPCP
shall be directed to the Engineer.

B. Contractor’s WPCP shall describe the Contractor’s plan for managing runoff during each
construction phase. Contractor’s WPCP shall describe the Best Management Practices
(BMPs) that will be implemented to control erosion, sediment, tracking, construction
materials, construction wastes, and non-stormwater flows. BMP details shall be based
upon California Stormwater Quality Association’s 2009 California Stormwater Quality
BMP Handbook Portal (http://www.cabmphandbooks.com) or the Caltrans Construction
Sitet  BMP  Manual (http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm).
Contractor’s WPCP shall describe installation, operation, inspection, maintenance, and
monitoring activities that will be implemented for compliance with the Municipal Permit
and all applicable federal, state, and local laws, ordinances, statutes, rules, and regulations
related to the protection of water quality.

C. The Contractor’s WPCP preparer shall have been trained to prepare WPCPs or SWPPPs
and shall have previous experience with preparing SWPPP or WPCP requirements on a
previous project.

The Contractor shall designate a Water Pollution Control Manager that shall have been
trained to implement WPCP or SWPPP requirements. Contractor's Water Pollution
Control Manager shall:

1.  Beresponsible for all water pollution control work.
2.  Be the Engineer's primary contact for all water pollution control work.
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3. Have the authority to mobilize resources (crews, supplies, equipment, etc.) to
make immediate repairs of water pollution control measures or to supplement
water pollution control measures to maintain compliance with all federal, state,
and local laws, ordinances, and regulations related to the protection of water
quality, including the Municipal Permit. '

The WPCP shall contain all required and applicable certifications and evidence of training for
the Water Pollution Control Manager, WPCP Developer, and all other employees working on
the project receiving formal training or certification.

D. Water Pollution Control Training: Contractor shall provide water pollution control training
to Contractor's employees and subcontractors prior to their performing work on the work
site. The water pollution control training shall be appropriate to the employee or
subcontractor function and area of responsibility and shall address (as applicable):

1. Erosion Control (water and wind)

2 Sediment Control

3. Tracking Control

4. Materials & Waste Management

5 Non-Stormwater Discharge Management

E. Monitoring and Reporting: Observations and inspections conducted by the Contractor's
Water Pollution Control Manager shall be documented on the Construction Site Inspection
Checklist included in Contractor's WPCP. A copy of each completed Construction Site
Inspection Checklist shall be submitted to the Engineer within 24 hours of conducting the
inspection.

General Requirements:

In the event the County incurs any Administrative Civil Liability (fine) imposed by the
CRWQCB - Santa Ana Region, as a result of Contractor’s failure to fully implement the
provisions of “Stormwater and Non-Stormwater Pollution Control”, the Engineer, may, in the
exercise of his sole judgment and discretion, withhold from payments otherwise due
Contractor a sufficient amount to cover the Administrative Civil Liability including County
staff time, legal counsel, consultant support costs and all other associated cost.

The Contractor shall be responsible for all costs and for any liability imposed by law as a
result of the Contractor’s failure to comply with the requirements set forth in “Water Pollution
Control”, including but not limited to, compliance with the applicable provisions of the
Caltrans Handbooks, Municipal Permit, Federal, State, and local regulations. For the purpose
of this paragraph, costs and liabilities include, but not limited to, fines, penalties, damages,
and costs associated with defending against enforcement actions whether taken against the
County or the Contractor, including those levied under the Federal Clean Water Act and the
State Porter-Cologne Water Quality Act.

Within fifteen (15) working days after the award of the contract, the Contractor shall submit
two (2) copies of the WPCP to the Engineer for review and approval. The Contractor shall
allow ten (10) working days for the Engineer to review the WPCP. If revisions are required as
determined by the Engineer, the Contractor shall revise and resubmit the WPCP within three
(3) working days of receipt of the Engineer’s comments and shall allow ten (10) working days
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for the Engineer to review the revisions. The Contractor shall submit four (4) copies of the
approved WPCP to the Engineer prior to notice to proceed. The Contractor must have an
approved WPCP prior to the notice to proceed. The Engineer may provide a letter of
conditional approval of the Contractor’s WPCP while minor revisions are made and may
allow the Contractor to begin only those certain construction activities identified in the letter
of conditional approval. In no case will the conditional approval extend beyond twenty-one
(21) calendar days. The Engineer may suspend construction operations until the Contractor
submits a revised WPCP that is reviewed and approved by the Engineer.

Unless otherwise directed by the Engineer or specified in these Special Provisions, the
Contractor’s responsibility for WPCP implementation shall continue throughout any
temporary suspension of work ordered in accordance with Section 8-1.05, “Temporary
Suspension of the Work”, of the Standard Specifications. The Engineer may withhold
progress payments or order the suspension of construction operations without an extension of
the contract time, if the Contractor fails to comply with the requirements of “Water Pollution
Control” as determined by the Engineer. ’

All BMP repairs shall be implemented by the Contractor within 72 hrs. All BMP repairs shall
also be implemented by the Contractor prior to a qualifying storm event, as defined in the
Construction General Permit. The Contractor shall be responsible for bi-weekly, pre and post
storm, and quarterly (Jan-Mar, Apr-Jun, Jul-Sept, and Oct-Dec) non-stormwater inspections.
At the direction, the Contractor shall be responsible for providing any information for annual
reporting purposes in electronic format, including inspection reports, photos,, etc.

Payment for Water Pollution Control shall be on a lump sum basis and shall include full
compensation for the work performed, including, developing, preparing, revising, obtaining
approval of, and amending the WPCP, implementing, installing, constructing, operating,
maintaining, and removing and disposing of temporary BMPs, performing the observations,
inspections, sampling, analysis, reporting, and street sweeping, and as specified in the
Caltrans Handbooks, Municipal Permit and these Special Provisions, and as directed by the
Engineer.

STREET SWEEPING:

GENERAL

Summary
This work includes street sweeping.

The WPCP shall describe and include the use of street sweeping as a Water Pollution Control
practice for sediment control and tracking control. Street sweeping shall also conform to all
applicable AQMD requirements.

Submittals

At least 5 working days before starting clearing and grubbing, or other activities with the
potential for tracking sediment or debris, submit:
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A. The number of street sweepers that will be used as described in the WPCP.
B. Type of sweeper technology (or technologies).

Quality Control and Assurance
Retain the following records related to street sweeping and submit weekly to Engineer:

A. Tracking Inspection Log
B. Sweeping times and locations.
C. Quantity of sweeping waste disposal.

CONSTRUCTION
Street Sweepers
Sweepers must use one of these technologies:

A. Mechanical sweeper followed by a vacuum-assisted sweeper.
B. Vacuum-assisted dry (waterless) sweeper.
C. Regenerative-air sweeper.
or
D. Sweeping by hand is acceptable in lieu of A, B, and C above.

Operation
Street sweeping shall be conducted at:

A. Paved roads at job site entrance and exit locations.
B. Paved areas within the job site that flow to storm drains or water bodies.

Street sweeping shall be conducted, and sweeper(s) shall be available to operate at all times,
for the following:

During clearing and grubbing activities.

During earthwork activities.

During trenching activities.

During roadway structural section activities.

When vehicles are entering and leaving the job site.
After soil disturbing activities.

After observing offsite tracking of material.

CTmUO® >

Contractor’s Water Pollution Control Manager shall inspect adjacent paved areas at job site
entrances and exits and paved roadways within the job site on a minimum daily basis, and
more frequently when activities that require street sweeping are being performed.
Contractor’s Water Pollution Control Manager shall maintain a “Tracking Inspection Log.”
Street sweeping shall be conducted:

A. Within 1 hour, if sediment or debris is observed on paved areas or paved roadways.

At least one sweeper, in good working order, must be available within 4 hours to be on the job
site when sweeping work may be required. ’
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Perform street sweeping to minimize dust. If dust generation is excessive or sediment pickup
is ineffective, water may be used but shall be contained, collected (e.g. vacuum), and properly
disposed.

Material collected during street sweeping must be removed and disposed of under Section 7-
1.13, "Disposal of Material Outside the Highway Right of Way" of the Standard
Specifications.

Full compensation to conform with the requirements of this section shall be considered as
included in the contract lump sum price paid for Water Pollution Control including furnishing
all labor, materials, tools, equipment, and incidentals and for doing all the work involved in
street sweeping, including disposal of collected material, as shown on the plans, as specified
in the Standard Specifications, these Special Provisions, and as directed by the Engineer.
Therefore, no additional compensation will be allowed for street sweeping.

TRAFFIC CONTROL SYSTEM/ PUBLIC CONVENIENCE/ PUBLIC SAFETY:

Contractor shall prepare construction staging, and traffic control plans for review and
approval by the Transportation Department and City of Jurupa Valley.

Proposed plans shall be submitted by the Contractor for review and approval by the
Transportation Department at least two weeks prior to the start of construction. The
construction staging, and traffic control plans shall be prepared, signed and stamped by a
Civil Engineer or Traffic Engineer who is registered as such in the State of California, unless
otherwise specifically allowed by the Engineer. The Contractor shall revise and implement the
plans as directed by the Engineer. Construction shall not begin until the Engineer provides
Contractor with County approval of the plans.

Construction staging, and traffic control plans shall be in accordance with the appropriate
standards and specifications for construction staging, detour roads, traffic control, including
the State of California Highway Design Manual, the manual on Uniform Traffic Control
Devices 2006 Edition, the corresponding California Supplement, and subsequent
modifications as adopted by the State of California Department of Transportation, Standard
Plans and Standard Specifications, and the Work Area Traffic Control Handbook (WATCH),
as published by Building News, Inc. Any requests for deviation from the established design
standards or specifications are to be submitted to the Engineer for review and approval prior
to submission of the required plans.

With regard to the preparation and implementation of the plans, attention is especially
~directed to Sections 7-1.06, 7-1.08, 7-1.09, 7-1.11, 7-1.12 and Section 12 of the State of
California Standard Specifications. Section 12-2.02 of the Standard Specifications is deleted.

Maintaining traffic shall conform to the provisions in 7-1.02 "Load Limitations", 7-1.06
"Safety and Health Provisions", 7-1.08 "Public Convenience", 7-1.09 "Public Safety”, and
12-3.04 "Portable Delineators" of the Standard Specifications, the Manual on Uniform Traffic
Control Devices 2006 Edition, the corresponding California Supplement, and subsequent
modifications as adopted by the State of California Department of Transportation, the Section
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of these contract documents entitled “Insurance - Hold Harmless”, and these Special'
Provisions.

All existing traffic control signs and street name signs shall be maintained in visible locations
as directed by the Engineer.

Portable changeable message signs shall be furnished, placed, operated and maintained at
those locations shown on the approved Traffic Control Plans or where designated by the
Engineer in conformance with the provisions in Section 12, “Construction Area Traffic
Control Devices” of the Standard Specifications and these Special Provisions.

All warning lights, signs, flares, barricades and other facilities for the sole convenience and
direction of public traffic shall be furnished and maintained by the Contractor. All traffic
control devices shall conform to and be placed in accordance with the Manual on Uniform
Traffic Control Devices 2006 Edition, the corresponding California Supplement, and
subsequent modifications as adopted by the State of California Department of Transportation.

All construction signs shall be either covered or removed when not required by the nature of
the work or if no present hazard to the motorist exists. ;

The Contractor shall notify the appropriate regional notification center for operators of
subsurface installations at least 2 working days, but not more than 14 calendar days, prior to
commencing excavation for construction area sign posts. The regional notification centers
include, but not limited to, the following:

Notification Center Telephone Number
Underground Service Alert- 1-800-422-4133
Southern California (USA) 1-800-227-2600 or 811

Excavations required to install construction area signs shall be performed by hand methods
without the use of power equipment, except that power equipment may be used if it is
determined there are no utility facilities in the area of the proposed post holes.

No payment for extra work will be allowed for work performed as specified in Section
12-2.02 (Flagging Costs) of the Standard Specifications. Flagging costs will be borne entirely
by the Contractor.

Dust control shall conform to the provision of Section 10 of the Standard Specifications
except that no extra work will be allowed when the Engineer orders the application of water
for the purpose of controlling dust caused by public traffic as provided for in the last
paragraph of Section 10.

The Contractor shall be responsible to distribute an information letter pertaining to the
planned work to all affected residences and businesses, at least one week prior to commencing
work adjacent to those residences and businesses. It shall be the responsibility of the
Contractor to prepare, print sufficient copies, and distribute the letter. The primary logo shall
be the City of Jurupa Valley with the Riverside County Transportation Department logo also
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included on the letter. A computer file of the logo may be obtained from the Engineer in
.WPG, .DXF, .DGN or .DWG format. The letter shall be similar to the sample provided by
the Engineer, and shall include a project description, the scope of work, the anticipated
construction schedule, and other information as appropriate.

The Contractor shall post temporary no parking signs on affected streets 24 hours prior to
work on those streets. The temporary no parking signs shall state the anticipated dates and
hours of work on those streets.

PAYMENT

Full compensation, except as otherwise provided herein, for conforming to the requirements
of this article, including furnishing, installing and maintaining all traffic control devices
shown on the construction staging, and traffic control plans, shall be paid for on a lump sum
basis, and no additional compensation will be allowed therefor.

MAINTAINING TRAFFIC:

Maintaining traffic shall conform to the provisions in Section 7-1.08, “Public Convenience”,
Section 7-1.09, “Public Safety” and Section 12, “Construction Area Traffic Control Devices”
of the Standard Specifications and “Public Safety” of these Special Provisions.

Daily working hours shall be between the hours of 7:00 a.m. and 6:00 p.m., Monday through
Friday, except legal holidays, as approved by the Engineer. Exceptions and specific work
schedules shall be submitted to the Engineer for consideration.

Closure is defined as the closure of a traffic lane or lanes, including shoulder, ramp or
connector lanes, within a single traffic control system. Lane closure is allowed only during
contractor’s work hours. Closure to through traffic is allowed on Skyview Drive from
Westerly John Drive to Peralta Place for 10 working days. All traveled lanes must be opened
to traffic during non working hours excluding reconstruction area.

Attention is directed to Liquidated Damages of these Special Provisions for delays.

Closure shall conform to the provisions in “Traffic Control System” of these Special
Provisions.

Local authorities shall be notified at least five (5) business days before work begins. The
Contractor shall cooperate with local authorities to handle traffic through the work area and

shall make arrangements to keep the work area clear of parked vehicles.

Personal vehicles of the Contractor’s employees shall not be parked on the traveled way or
shoulders including sections closed to public traffic.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic
lane, the shoulder area shall be closed.
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When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic
lane, the shoulder area shall be closed with fluorescent orange traffic cones or portable
delineators placed on a taper in advance of the parked vehicles or equipment and along the
edge of the pavement at 25-foot intervals to a point not less than 25 feet past the last vehicle
or piece of equipment. A minimum of 9 traffic cones or portable delineators shall be used for
the taper. A W20-1 (ROAD WORK AHEAD) or W21-5b (RIGHT/LEFT SHOULDER
CLOSED AHEAD) or C24 (CA) (SHOULDER WORK AHEAD) sign shall be mounted on a
crashworthy portable sign support with flags. The sign shall be placed where designated by
the Engineer. The sign shall be a minimum of 48~ x 48” in size. The Contractor shall
immediately restore to the original position and location a traffic cone or delineator that is
displaced or overturned, during the progress of work.

If minor deviations are required on traffic control plan, a written request shall be submitted to
the Engineer at least 15 days before the proposed date of the closure. The Engineer may
approve the deviations if there is no significant increase in the cost to the County and if the
work can be expedited and better serve the public traffic.

Designated legal holidays are January 1*, the third Monday in February, the last Monday in
May, July 4™, the first Monday in September, October 10, November 11®, Thanksgiving Day,
and December 25", When a designated legal holiday falls on a Sunday, the following Monday
shall be a designated legal holiday. When November 11" falls on a Saturday, the preceding
Friday shall be a designated legal holiday.

PAYMENT

Full compensation for furnishing, erecting, maintaining, removing and disposing of the C43
(CA), W20-1, W21-5b and C24 (CA) signs shall be considered as included in the contract
lump sum price paid for Traffic Control System and no additional compensation will be
allowed therefor.

DEVELOP WATER SUPPLY:

Develop water supply shall conform to the provisions of Section 17 of the Standard
Specifications and these Special Provisions.

Attention is directed to the requirements of Section 10, "Dust Control". Water in amounts
specified by the Engineer will be used for dust control, and the cost thereof will be included in
the lump sum price paid for Dust Abatement.

PAYMENT

Full compensation for developing water supply and furnishing watering equipment shall be
paid for on a lump sum basis and no additional compensation will be allowed therefore.
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CLEARING AND GRUBBING:

Clearing and grubbing shall conform to the provisions in Section 16 of the Standard
Specifications.

Removal and disposal of existing river rock sidewalk shall be considered as included in the
Clearing and Grubbing for payment purposes.

Reconstruction of block wall as shown on the plans shall be considered as included in the
Clearing and Grubbing for payment purposes. Prior to the full payment of this item for
Clearing and Grubbing, the contractor must obtain a written consent from the property owner
that the reconstruction of the block wall is to the satisfaction of the property owner.

Shrubs and bushes shail be remdved as directed by the Engineer and disposed of completely.

Removed vegetation and hardscape shall be the property of the Contractor and shall be
disposed of by the Contractor, as provided in Section 7-1.13 of the Standard Specifications.

All dirt driveways shall be reconstructed per the plans and as directed by resident engineer.

Contractor shall adjust existing gates (swing and sliding) in conformance with the locations
shown on the plans and as directed by the engineer shown on the plan

PAYMENT

Clearing and Grubbing shall be paid on a Lump sum basis.

Full compensation, except as otherwise provided herein, for conforming to the requirements
of this article including Rout and Seal random cracks, reconstruct dirt driveways, adjustment

of gates, removal and disposal of block wall and decorative sidewalk, shall be paid for on a
lump sum basis and no additional compensation will be allowed therefor.

COLD PLANE ASPHALT CONCRETE PAVEMENT:

The Contractor shall cold plane the asphalt concrete pavement to a depth as shown on the
approved plans or as directed by the Engineer.

The Contractor shall wedge plane 6 feet adjacent to the concrete curb and gutter to a depth as
shown on the plans or as directed by the Engineer.

The cold plane machine shall have a cutter head at-least 72 inches wide and shall be operated
so0 as not to produce fumes or smoke.

The depth, width and shape of the cut shall be as indicated on the plans. The outside lines of

the planed area shall be neat and uniform. The road surfacing to remain in place shall not be
damaged in any way.
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The material planed from the roadway surface, including material deposited in existing gutters
or on the adjacent traveled way shall become the property of the Contractor and shall be
immediately removed from the site of the work and disposed of as provided in Section 7-1.13,
"Disposal of Material Outside the Highway Right of Way", of the Standard Specifications.
The removal crew shall follow within 50 feet of the planer, unless otherwise directed by the
Engineer. '

Nothing in these Special Provisions shall relieve the Contractor from his responsibilities as
provided in Section 7-1.09, “Public Safety” of the Standard Specifications.

PAYMENT
The contract unit bid price paid per square yard for Cold Plane Asphalt Concrete Pavement

shall include full compensation for providing all labor, tools, equipment and disposing of the
grindings, and no additional compensation will be allowed therefor.

ROUT AND SEAL RANDOM CRACKS:

All cracks will be filled with a rubberized asphalt material that has a minimum softening point
temperature of 200 degrees Fahrenheit and a safe heating temperature of 380 degrees
Fahrenheit, or as otherwise directed by the Engineer.

~ For cracks in size of 1/4 inch to 1/2 inch in width, the crack shall be widened using a router to
form a sealant reservoir which is a minimum of 1/2 inch wide and 3/4 inch to 1 inch deep.
The routed crack shall then be cleaned with compressed air to remove all dust and free
moisture, and then sealed to service level. If a 3/8 inch asphalt concrete mix overlay is to be
used, the filler material shall be deleted.

Cracks wider than 1/2 inch width shall be cleaned for the entire crack depth using
sandblasting, brushing and air blowing techniques, as required to provide a crack free from all
debris, dust, loose material and moisture. Gauging or plowing may be required to remove
incompressible deep in the crack. The clean crack shall be filled with sealant, from the bottom
up to surface level, in a manner which does not result in sealant bridging or entrapped air
pockets. With deep cracks, settlement of sealant may occur, thus requiring application of a
second layer of sealant material. For cracks with depressed surfaces on each side of the crack
shall be over filled beyond level with pavement surface and then squeezed to fill in depressed
area.

Cracks wider than 1 inch width shall be filled with pea-gravel and SS grade asphaltic
emulsion as directed by the Engineer.

APPLICATION OF HERBICIDE AND WEED REMOVAL

Herbicide shall be applied to all visible weeds and vegetation, and to all cracks exceeding 1/4
inch in width, within the pavement areas at least 10 days prior to removal of weeds and
vegetation, or longer if the manufacturer’s recommendation is for a period of time in excess
of 10 days. All weeds and vegetation shall be removed from the pavement areas.
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The herbicide used shall meet all Federal, State and County health and safety requirements for
the intended use of the product, as described herein. Contractor shall obtain specific approval
from the Engineer for the use of the herbicide proposed by the Contractor.

Contractor shall provide all necessary protection to prevent injury to adjacent plant life or
property from herbicide. The Contractor will be held responsible for any personal injury or
property damage caused by the transportation, storage or application of herbicides.

The Contractor shall notify the Engineer two days in advance prior to any application of
herbicide.

Herbicide shall be applied by a Contractor that is properly licensed to do this work.
PAYMENT

Payment for Rout And Seal Random Cracks shall be considered as included in the Lump Sum
bid priced paid for Clearing and Grubbing which shall include full compensation for
furnishing all labor, materials, tools, equipment and incidentals required for cracks routing,
cracks cleaning, sweeping and application of herbicide and sealant, as directed by the
Engineer and no additional compensation will be allowed therefor.

ROADWAY EXCAVATION:

Roadway excavation shall conform to the provisions of Section 19 of the Standard
Specifications and these Special Provisions.

At road connections and at limits of asphalt paving, existing pavement shall be header cut as
shown on the plans or as directed by the Engineer. Full compensation for furnishing all labor,
tools and doing all the work necessary including grinding, and sawcutting shall be considered
as included in the contract prices paid per ton for the various asphalt concrete items and no
additional compensation will be allowed therefor.

Existing pavement including any base material shall be cut back to neat lines and removed as
shown on the plans or as directed by the Engineer. Excess material will become the property
of the Contractor and will be disposed of as provided in Section 7-1.13 of the Standard
Specifications.

Removal and disposal of existing asphalt concrete dike, concrete Curb and Gutter, and
concrete or AC driveways, shall be considered as included in Roadway Excavation for
payment purposes. No additional compensation will be allowed

Removal of existing striping shall be considered as included in Roadway Excavation for
payment purposes. No additional compensation will be allowed.

PAYMENT

The contract unit bid price paid per cubic yard for Roadway Excavation shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for

67



doing all work involved in Roadway Excavation/Earthwork, including sawcutting, hauling,
placement and compaction of the excavated material, removal and disposal of AC dike,
concrete curb and gutter, driveways and as directed by the Engineer and no additional
compensation will be allowed therefor. |

Relative Compaction:

Whenever relative compaction is specified to be determined by Test Method No. Calif. 216,
the in-place density may be determined by Test Method No. Calif. 231. The in-place density
required by Test Method No. Calif. 312 may be determined by Test Method No. 231. The wet
weight or dry weight basis and English Units of Measurement may be used at the option of
the Materials Engineer. '

AGGREGATE BASE:

Aggregate base shall be Class 2 and shall conform to the provisions in Section 26, “Aggregate
Bases” of the Standard Specifications and these Special Provisions and shall meet the
gradation requirements for % inch maximum.

The first paragraph of Section 26—1.02A, “Class 2 Aggregate Base” shall be modified to read:

Aggregate for Class 2 aggregate base shall be free from organic matter and other deleterious
matter, and shall be of such nature that it can be compacted readily under watering and rolling
to form a firm and stable base. Aggregate may consist of broken and crushed asphalt concrete
or Portland cement concrete and may contain crushed aggregate base or other rock materials.
The material may contain no more than 3 percent brick by weight as determined by California
Test Method 202 as modified: Brick material retained on a No.4 sieve shall be identified
visually and separated manually. Brick quantification shall be based on total weight of dry
sample. Also, material retained on the 4.75 mm (No.4) sieve shall contain no more than 15
percent of particles (gravel) that have no more than one fractured face.

The Quality Requirements contained in Section 26-1.02A shall be modified to read:

QUALITY REQUIREMENTS
Test Contract Compliance

Resistance (R-Value)
Virgin Rock 78 Minimum
Crushed Miscellaneous 80 Minimum
Sand Equivalent 35 Minimum
Durability Index 35 Minimum
Percentage Wear
100 Revolutions 15 Maximum
500 Revolutions 52 Maximum
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Quantities of Aggregate Base will be paid for at the contract unit price per cubic yard and in
accordance with the provisions of Sections 26-1.06 and 26-1.07 of the Standard
Specifications.

HOT MIX ASPHALT:

The asphalt concrete shall be Type "A" and shall conform to the requirements of Section 39
of the Standard Specifications and the following:

Aggregate grading shall be three—quaxter inch (3/4") maximum, medium for base course and
half inch (1/2”) maximum, medium for the final course.

The asphalt lift thickness table, as shown in Section 39-6.01, “General Requirements” of the
Standard Specifications, is revised as follows:

Total Thickness Shown on | Minimum Top Next Lower All Other Lower Layer
Plans No. of Layer Thickness Layer Thickness Thickness
Layers (foot) (foot) foot)

Min. Max. Min. Max. Min. Max.
0.24-foot or less® 1 - - - - - -
0.25-foot 2° 0.12 0.13 0.12 0.13 - -
0.26 - 0.46 foot 2 0.12 0.21 0.14 0.25 - -
0.47-foot or more 3 or more 0.15 0.21 0.15 0.25 0.17 0.25

Footnotes to asphalt thickness table are revised as follows:
a. No Change.

b. One layer of 0.25 foot thick may be placed as approved by the Engineer. When the Traffic Index specified
is 5.5 or below, two layers shall be placed.

Asphalts:

Asphalt shall conform to the provisions in this Section, “Asphalts”. Section 92, “Asphalts” of
the Standard Specifications shall not apply.

Asphalt shall consist of refined petroleum or a mixture of refined liquid asphalt and refined
solid asphalt, prepared from crude petroleum. Asphalt shall be:

1. Free from residues caused by the artificial distillation of coal, coal tar, or paraffin;

2. Free from water;
3. Homogeneous.
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General:

The Contractor shall furnish asphalt in conformance with the State of California Department
of transportation’s Certification Program for Suppliers of Asphalt”. The Department
maintains the program requirements, procedures, and a list of approved suppliers at
http://www.dot.ca.gov/hg/esc/Translab/fpmcoc.htm.

The Contractor shall ensure the safe transportation, storage, use, and disposal of asphalt.

The Contractor shall prevent the formation of carbonized particles caused by overheating
asphalt during manufacturing or construction.

Grade:
Performance graded (PG) asphalt binder shall conform to the following:
AASHTO Specification Grade
Property Test
Method PG 64-10 | PG 64-16 | PG 70-10
Original Binder '
Flash Point, Minimum °C T48 230 230 230
Solubility, Minimum %° T44 99 99 99
Viscosity at 135 °C, Maximum, Pa's T316 3.0 3.0 3.0
Dynamic Shear, ,
Test Temp. at 10 rad/s, °C ' T315 1630 1630 1780
Minimum G /sin(delta), kPa : : :
RTFO Test®,
Mass Loss, Maximum, % T240 1.00 1.00 1.00
RTFO Test Aged Binder
Dynamic Shear, : ’
Test Temp. at 10 rad/s, °C T315 2630 26;0 2730
Minimum G /sin(delta), kPa ) ) ]
P 5
puctility at 23°C T51 75 75 75
inimum, cm
PAV! Aging, -
Temperature, °C R28 100 100 110
RTFO Test and PAV Aged Binder
Dynamic Shear, d d d
31 28 34
Test Temp. at 10 rad/s, °C T315
Maximum G /sin(delta), kPa 5000 5000 5000
Creep Stiffness, 0 - 6 0
o -
pest Temperatute, '€ T313 300 300 300
= » VP 0.300 0.300 0.300
Minimum M-value
Notes:
T a Not used.
b. The Engineer will waive this specification if the supplier is a Quality Supplier as defined by
Department’s “Certification Program for Suppliers of Asphalt”.
c. The Engineer will waive this specification if the supplier certifies the asphalt binder can be adequately
pumped and mixed at temperatures meeting applicable safety standards. .
d. Test the sample at 3 °C higher if it fails at the specified test temperature. G sin(delta) shall remain 5000
kPa maximum.
e. “RTFO Test” means the asphaltic residue obtained using the Rolling Thin Film Oven Test, AASHTO
Test Method T240 or ASTM Designation: D2827.
f. “PAV” means Pressurized Aging Vessel.
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Performance graded polymer modified asphalt binder (PG Polymer Modified) is:

Performance Graded Polymer Modified Asphalt Binder *

Specification
Grade
Property AASHTO Test Method
PG PG PG
58-34 PM | 64-28 PM | 76-22 PM
Original Binder

Flash Point, Minimum °C T 48 230 230 230
Solubility, Minimum % ° T 44° 98.5 98.5 98.5
Viscosity at 135°C, ¢ T 316

Maximum, Pa‘s 3.0 3.0 3.0
Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 58 64 76

Minimum G*/sin(delta), kPa 1.00 1.00 1.00
RTFO Test , T 240

Mass Loss, Maximum, % 1.00 1.00 1.00

RTFO Test Aged Binder

Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 58 64 76

Minimum G*/sin(delta), kPa 2.20 2.20 2.20
Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C Note e Note e Note e

Maximum (delta), % 80 80 80
Elastic Recovery’, T 301

Test Temp., °C 25 25 25

Minimum recovery, % 75 75 65
PAV?® Aging, R 28

Temperature, °C 100 100 110

RTFO Test and PAV Aged Binder

Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 16 22 31

Maximum G*sin(delta), kPa 5000 5000 5000
Creep Stiffness, T 313

Test Temperature, °C 24 -18 -12

Maximum S-value, MPa 300 300 300

Minimum M-value 0.300 0.300 0.300

Notes:

a. Do not modify PG Polymer Modifier using acid modification.

b. The Engineer waives this specification if the supplier is a Quality Supplier as defined by the Department’s “Certification
Program for Suppliers of Asphalt”

c. The Department allows ASTM D5546 instead of AASHTO T44.

d. The Engineer waives this specification if the supplier certifies the asphalt binder can be adequately pumped and mixed

at temperatures meeting applicable safety standards.

e. Test temperature is the temperature at which G*/sin(delta) is 2.2 kPa. A graph of log G*/sin(delta) plotted against
temperature may be used to determine the test temperature when G*/sin(delta) is 2.2 Kpa.. A graph of (delta) versus
temperature may be used to determine delta at the temperature when G*/sin(delta) is 2.2 kPa. The Engineer also accepts

direct measurement of (delta) at the temperature when G*/sin(delta) is 2.2 kPa.
f.  Test without a force ductility clamp may be performed.
“PAV” means Pressurized Aging Vessel.
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Sampling:

The Contractor shall provide a sampling device in the asphalt feed line connecting the plant
storage tanks to the asphalt weighing system or spray bar. The sampling device shall be
accessible between 24 and 30 inches above the platform. The Contractor shall provide a
receptacle for flushing the sampling device.

The sampling device shall include a valve:
1. With a diameter between 1/2 and 3/4 inches;

2. Manufactured in a manner that a one-quart sample may be taken slowly at any time
during plant operations;

3. Maintained in good condition.

Replace Failed Valves:

In the presence of the Engineer, the Contractor shall take 2 one-quart samples per operating
day. The Contractor shall provide round friction top containers with one-quart capacity for
. storing samples.

Applying Asphalt:

Unless otherwise specified, the Contractor shall heat and apply asphalt in conformance with
the provisions in Section 93, “Liquid Asphalts” of the Standard Specifications.

Section 39-2.01, “Asphalts” is replaced in its entirety with the followings:

Asphalt binder to be mixed with aggregate shall conform to the provisions in “Asphalts” of
these Special Provisions. '

The grade of asphalt binder shall be PG 64-10.

Liquid asphalt for prime coat shall conform to the provisions in Section 93, “Liquid Asphalts”
of the Standard Specifications and shall be Grade 64-10 unless otherwise designated by the
contract item or otherwise specified in the Special Provisions.

Asphaltic emulsion for paint binder (tack coat) shall conform to the provisions in Section 94,
“Asphaltic Emulsion” of the Standard Specifications for the rapid-setting or slow-setting type
and grade approved by the Engineer.

Section 39-3.01B (1) shall be amended to include:

Aggregate of the 3/4 inch or 1/2 inch maximum size and aggregate for asphalt concrete base
shall be separated into 3 or more sizes and each size shall be stored in separate bins. If 3 sizes
are used, one bin shall contain that portion of the material which will pass the maximum size
specified and be retained on a 3/8 inch sieve; one bin shall contain that portion of the material
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which will pass a 3/8 inch sieve and be retained on a No. 8 sieve; and one bin shall contain
that portion of the material which will pass a No. 8 sieve.

Aggregate of 3/8 inch maximum size shall be separated into 2 sizes and each size shall be
stored in separate bins. One bin shall contain that portion of the material which will pass the
maximum size specified and be retained on a No. 8 sieve and one bin shall contain that
portion of the material which will pass a No. 8 sieve.

The bin containing the fine material shall not contain more than 15 percent of material
retained on the No. 8 sieve. The material in any of the other bins shall not contain more than
15 percent of material passing a No. 8 sieve. Failure to comply with this requirement shall be
corrected immediately, and the material in the bins not meeting these requirements shall be re-
screened or wasted.

All asphalt concrete for this project shall be supplied from one source unless approved by the
Engineer. Said source shall be listed on the Contractors Source of Materials List as required in
Section 6 of the Standard Specifications.

Asphaltic emulsion shall be furnished and applied as provided in Section 39-4.02.

In addition to the provisions in Section 39-5.01, “Spreading Equipment” of the Standard
Specifications, asphalt paving equipment shall be equipped with automatic screed controls

and a sensing device or devices.

When placing asphalt concrete to the lines and grades established by the Engineer, the

automatic controls shall control the longitudinal grade and transverse slope of the screed. - ‘

Grade and slope references shall be furnished, installed, and maintained by the Contractor.
Should the Contractor elect to use a ski device, the minimum length of the ski device shall be
30 feet. The ski device shall be a rigid one piece unit and the entire length shall be utilized in
activating the sensor.

When placing the initial mat of asphalt concrete on existing pavement, the end of the screed
nearest the centerline shall be controlled by a sensor activated by a ski device not less than 30
feet. The end of the screed farthest from centerline shall be controlled by an automatic
transverse slope device set to reproduce the cross slope designated by the Engineer, by a
sensor activated by a similar ski device or as directed by the Engineer.

When paving contiguously with previously placed mats, the end of the screed adjacent to the
previously placed mat shall be controlled by a sensor that responds to the grade of the
previously placed mat and will reproduce the grade in the new mat within a 0.12 inch
tolerance. The end of the screed farthest from the previously placed mat shall be controlled in
the same way it was controlled when placing the initial mat.

Should the methods and equipment furnished by the Contractor fail to produce a layer of
asphalt concrete conforming to the provisions, including straightedge tolerance, of Section 39-
6.03, “Compacting” of the Standard Specifications or elsewhere in these Special Provisions,
the paving operations shall be discontinued and the Contractor shall modify the equipment or
methods, or furnish substitute equipment.
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Should the automatic screed controls fail to operate properly during a day’s work, the
Contractor may manually control the spreading equipment for the remainder of that day.
However, the equipment shall be corrected or replaced with alternative automatically
controlled equipment conforming to the provisions in this section before starting another
day’s work.

General Criteria For Profiling:

In addition to the straightedge provisions in Section 39-6.03, “Compacting” of the Standard
Specifications, asphalt concrete pavement shall conform to the surface tolerances specified
herein.

The uppermost layer of asphalt concrete surfacing shall be profiled in the presence of the
Engineer using a California Profilograph or equivalent in conformance with California Test
526 and as specified in these Special Provisions.

The California Profilograph or equivalent will not be required for the following areas of the
-pavement surface but shall conform to the straightedge requirements in Section 39-6.03,
“Compacting” of the Standard Specifications:

1. Pavement with a total thickness less than 0.24 foot;

2. Pavement on horizontal curves with a centerline curve radius of less than 1,000 feet and
the pavement within the superelevation transition on those curves;

3. Pavement placed in a single lift when required by the Special Provisions;

4. Pavement with extensive grade or cross slope correction which does not receive advance
leveling operations in conformance with the provisions in Section 39-6.02, “Spreading”
of the Standard Specifications;

5. Pavement for ramps and connectors with steep grades and high rates of superelevation,
as determined by the Engineer;

6. Shoulders and miscellaneous areas.

The Contractor shall conform to California Test 526, except a zero (null) blanking band shall
be used for determining the Profile Index. Prior to beginning profiles, the profilograph shall
be calibrated in the presence of the Engineer. Two profiles shall be obtained within each
traffic lane, 3 feet from and parallel with the edges of the lane.

Pavements profiled shall conform to the following Profile Index requirements:

1. Pavement on tangent alignment and pavement on horizontal curves having a centerline
curve radius of 2,000 feet or more shall have a Profile Index of 0.16 foot or less for each
330 feet section profiled;

2.  Pavement on horizontal curves having a centerline curve radius of 1,000 feet or more
but less than 2,000 feet, including the pavement within the superelevation transition of
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these curves, shall have a Profile Index of 0.32 foot or less for each 330 feet section
profile;

3. Pavement within any 330 feet section, containing high point areas with deviations in
excess of 0.025 foot in a length of 25 feet or less, when tested in conformance with the
requirements in California Test 526, shall be corrected by the Contractor regardless of
the Profile Index.

The Contractor shall complete initial runs of the profilograph prior to opening the pavement
to public traffic. If initial profiles cannot be made prior to opening the pavement to public
traffic, the initial runs of the profilograph shall be made the next day that traffic control is
permitted for the area to be profiled.

Areas of the top surface of the uppermost layer of asphalt concrete pavement that do not meet
the specified surface tolerances shall be brought within tolerance by abrasive grinding.

Abrasive grinding shall be performed to reduce individual deviations in excess of 0.025 foot,
and to reduce the Profile Index of the pavement to be within the specified tolerance. Areas
which have been subjected to abrasive grinding shall receive a seal coat. Deviations in excess
of 0.025 foot which cannot be brought into specified tolerance by abrasive grinding shall be
corrected by either (1) removal and replacement or (2) placing an overlay of asphalt concrete.
The corrective method for each area shall be selected by the Contractor and shall be approved
by the Engineer prior to beginning the corrective work. Replacement or overlay pavement not
meeting the specified tolerances shall be corrected by the methods specified above. Corrective
work shall be at the Contractor’s expense. The Contractor shall run profilograms on the areas
that have received abrasive grinding or corrective work until the fmal profilograms indicate
the Profile Index of the area is within the specified tolerance.

When abrasive grinding is used to bring the top surface of the uppermost layer of asphalt
concrete surfacing within the specified surface tolerances, additional abrasive grinding shall
be performed as necessary to extend the area ground in each lateral direction so that the lateral
limits of grinding are at a constant offset from, and parallel with, the nearest lane line or
pavement edge, and in each longitudinal direction so that the grinding begins and ends at lines
normal to the pavement centerline, within a ground area. Ground areas shall be neat
rectangular areas of uniform surface appearance.

. The original of the final profilograms that indicate the pavement surface is within the Profile
Index specified shall become the property of the County and shall be delivered to the
Engineer prior to acceptance of the contract.

PAYMENT

The contract bid price paid per ton for Hot mix Asphalt shall include full compensation for
furnishing all labor, tools, materials, equipment, and incidentals, and for doing all the work
involved including the furnishing and applying asphaltic emulsion (paint binder).

Asphalt Concrete for road pavement, driveway, driveway tie-ins, asphalt concrete
(miscellaneous area) and asphalt concrete dike will be paid for at a unit price per ton as a
combined item, including mineral aggregate and asphalt binder in place on the roadbed.
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The miscellaneous area shall be paid for at the contract price per square yard for Place
Asphalt Concrete (Miscellaneous Area) in addition to the price paid for the materials
involved. '

The placing of Asphalt Concrete dike shall be paid in Linear Foot, and the quantitiés of dike
will be paid at the contract price per ton for asphalt concrete.

At road connections and at limits of asphalt paving, existing pavement shall be header cut as
shown on the plans or as directed by the Engineer. Full compensation for furnishing all labor,
tools and doing all the work necessary including grinding, and sawcutting shall be considered
as included in the contract prices paid per ton for the various asphalt concrete items and no
additional compensation will be allowed therefor.

COMPENSATION ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS:

The provisions of this section shall apply only to the following contract items:

ITEM CODE ITEM
390130 Hot Mix Asphalt

The compensation payable for asphalt binder used in hot mix asphalt will be increased or
decreased in conformance with the provisions of this section for paving asphalt price
fluctuations exceeding 10 percent (Iu/Ib is greater than 1.10 or less than 0.90) which occur
during performance of the work.

The adjustment in compensation will be determined in conformance with the following
formulae when the item of asphalt concrete is included in a monthly estimate:

A. Total monthly adjustment = AQ

B. For an increase in paving asphalt price index exceeding 10 percent:‘
A =0.90 (TwIb - 1.10) Ib

C. For a decrease in paving asphalt price index exceeding 10 percent:
A =0.90 (Iwb - 0.90) Ib

D. Where:

A = Adjustment in dollars per ton of paving asphalt used to produce asphalt hot mix
asphalt rounded to the nearest $0.01.

Tu = The California Statewide Paving Asphalt Price Index which is in effect on the first
business day of the month within the pay period in which the quantity subject to
adjustment was included in the estimate.
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Ib = The California Statewide Paving Asphalt Price Index for the month in which the bid
opening for the project occurred.

Q = Quantity in tons of asphalt binder that was used in producing the quantity of hot mix
asphalt shown under "This Estimate" on the monthly estimate using the amount of
asphalt binder determined by the Engineer.

The adjustment in compensation will also be subject to the following:

A. The compensation adjustments provided herein will be shown separately on payment
estimates. The Contractor shall be liable to the State for decreased compensation
adjustments and the Department may deduct the amount thereof from moneys due or
that may become due the Contractor.

B. Compensation adjustments made under this section will be taken into account in
making adjustments in conformance with the provisions in Section 4-1.03B,
"Increased or Decreased Quantities” of the Standard Specifications.

C. In the event of an overrun of contract time, adjustment in compensation for paving
asphalt included in estimates during the overrun period will be determined using the
California Statewide Paving Asphalt Price Index in effect on the first business day of
the month within the pay period in which the overrun began.

The California Statewide Paving Asphalt Price Index is determined each month on the first
business day of the month by the Department using the median of posted prices in effect as
posted by Chevron, Mobil, and Unocal for the Buena Vista, Huntington Beach, Kern River,
Long Beach, Midway Sunset, and Wilmington fields.

In the event that the companies discontinue posting their prices for a field, the Department
will determine an index from the remaining posted prices. The Department reserves the right
to include in the index determination the posted prices of additional fields.

The California Statewide Paving Asphalt Price Index is available on the Division of
Engineering Services website at: http://www.dot.ca.gov/hg/esc/oe/asphalt_index/astable.html.

ASPHALT CONCRETE DIKE AND OVERSIDE DRAIN:

Asphalt concrete dikes and overside drain shall be constructed in accordance to the plans,
standard plans and specifications, Riverside County Road Improvement Standards And
Specifications, as specified and as directed by the Engineer.

The pay quantity of asphalt concrete dikes and overside drains, the placing of which are to be
paid for as a separate item of work in addition to the price paid for the asphalt concrete
material.

The placing of Asphalt Concrete (AC) overside drain shall be paid per each, and AC dikes
shall be paid per linear foot and the quantities will be considered as included for hot mix
asphalt. The transition of AC dike shall be paid in the same manner as place AC dike.
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HMA shall be Type "A" and shall conform to the requirements of Section 39 of the Standard
Specifications and aggregate grading shall be three-quarter inch (3/8") maximum.

Asphalt binder to be mixed with the aggregate shall be PG 64-10, or as directed by the
Engineer.

PAYMENT

The contract unit bid price paid per linear foot for placing Asphalt Concrete Dike including
removal of existing AC dike and per each for Asphalt Concrete Overside Drain, shall include
full compensation for furnishing all labor, material, tools, and equipment and doing all the
work involved in furnishing HMAC and placing and compacting and no additional
compensation will be allowed therefor.

PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA):

Asphalt Concrete driveways shall be constructed as stiown on the plans and as directed by the
Engineer.

The pay quantity of asphalt concrete driveways, the placing of which are to be paid for as a
separate item of work in addition to the price paid for the asphalt concrete material.

Asphalt binder to be mixed with the aggregate shall be PG 64-10 in accordance with the
Special Provisions for Asphalts, or as directed by the Engineer. '

PAYMENT

The contract unit bid price paid per square yard for Place Asphalt Concrete (Miscellaneous
Area), which price shall include full compensation for furnishing all labor, material, tools, and
equipment and doing all the work involved, complete in place and compacting, and no
additional compensation will be allowed therefor.

ADJUST MANHOLE TO GRADE:

Existing manholes shall be adjusted to finish grade with materials similar in quality to those in
the original structure in accordance with the applicable provisions of Sections 15-2 of the
Standard Specifications and these Special Provisions.

After the manhole frame has been removed, the top of the structure shall be carefully trimmed
to provide a suitable foundation for the new material.

Nothing in these Special Provisions shall relieve the Contractor from his responsibilities as
provided in Section 7-1.09, “Public Safety” of the Standard Specifications.

After completion of the work, the structure covers, frames, grade rings and old concrete collar
debris that were removed from the roadbed shall become the property of the Contractor.
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PAYMENT

The contract unit bid price paid per each for Adjust Manhole to Grade shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, for doing
all the work involved including the installation of the concrete ring and no additional
compensation will be allowed therefor. '

ADJUST SEWER CLEANOUT, WATER METER AND FIRE HYDRANT:

Adjustment of sewer cleanout, water meters and fire hydrant owned by the Rubidoux Water
District (RCSD) shall be performed in accordance with the RCSD Standards and Special
Provisions, and as directed by the Engineer.

PAYMENT

Full compensation, including labor, equipment and materials, shall be at the unit bid price,
and no additional compensation will be allowed therefore.

REPAIR SEWER AND WATER LATERAL:

The existing shallow sewer and water laterals if damaged due to the construction activities
shall be repaired in accordance with the RCSD Standards and Special Provisions, and as
directed by the Engineer.

PAYMENT

Full compensation, including labor, equipment and materials, excavation and backfill shall be
at the unit bid price, and no additional compensation will be allowed therefore.

RELOCATE MAIL BOX :

Private mail and newspaper boxes shall be removed as directed by the Engineer, and reset on
temporary portable mounts consisting of timber posts supported in five-gallon cans or
buckets, in accordance with Section 15 of the Standard Specifications and these Special
Provisions.

During construction operations, the portable mount shall be moved as necessary to clear the
Contractor's operations, but at all times shall be easily accessible for mail delivery. When
construction is complete, the mounts shall be reset on a final position outside the shoulder line
as directed by the Engineer.

The bucket or can to be used to form the pedestal, if neat appearing in the opinion of the
Engineer, may be left on the pedestal; otherwise, it shall be removed and disposed of.
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Existing groups of mailboxes, on single-post or multiple post supports shall be removed and
reset on two-post portable mounts as herein specified for single-post mountings and shall be
provided with a supporting cross member between the tops of the portable mounts. Two-post
installations shall be considered as two units for payment purposes.

PAYMENT

The contract unit price for Relocate Mailbox shall include full compensation for furnishing all
labor, material, tools, equipment, and incidentals and for doing all the work involved in
removing the boxes, constructing the portable mounts, installing the boxes on the mounts,
moving and setting up the portable mounts as required, and placing the mounts in final
position, including all necessary concrete, excavation, and backfill, as specified in the
Standard Specifications and these Special Provisions, and as directed by the Engineer

MASONRY BLOCK WALL (REMOVE/REPLACE):

Masonry block wall (Remove and Replace) shall be constructed in accordance with the
Caltrans Standard Plans, and as directed by the Engineer.

Removed block wall shall be the property of the Contractor and shall be disposed of by the
Contractor, as provided in Section 7-1.13 of the Standard Specifications.

PAYMENT
Full compensation for removing, disposing of existing, and reconstruction of Block Wall

shall be considered as included in the Lump Sum bid price paid for Clearing and Grubbing,
and no additional compensation will be allowed.

CONCRETE CURB AND GUTTER, DRIVEWAY , DRIVEWAY APPROACH:

Concrete curb and gutter, driveway, and driveway approaches shall be constructed in
accordance with the County Road Improvement Standards And Specifications, or as directed
by the Engineer and in conformance with Section 51, 73 and 90 of Standard Specifications,
except as herein modified:

Class 2 concrete shall be used for curb and gutter, driveways and driveway approach,
driveway tie-ins.

Preparation of subgrade for the concrete structures shall be done in conformance with the
requirements of Section 73-1.02 of the Standard Specifications.

The placement of aggregate base material is required under all concrete in accordance with
County Road Improvement Standards and Specifications.

Excess material resulting from the excavation of the subgrade shall be disposed of as
elsewhere provided in these Special Specifications. Full compensation for the removal of
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existing concrete and/or asphalt concrete structures as shown on the plan to be removed shall
be included in the contract lump sum price paid for Roadway Excavation.

The Contractor is responsible for meeting all requirements of the Americans with Disability
Act (ADA). '

Construction of curb and gutter, driveways and driveway approaches, shall include, but not be
limited to, the following:

1) Removal and disposal of existing sidewalk, curb, and/or curb and gutter, and existing
soil and aggregate as required;

2) Establishing grades, and assuring that all grades are met;

3) Performing all grading and compaction — including all required aggregate import, as
directed by the Engineer and in accordance with County Standard 403;

4) Construction of new sidewalk, curb, and/or curb and gutter, driveways and curb
ramps;

5) All scoring/grooving and required saw cutting;

6) Repair of existing asphalt and PCC surfacing;
7) Installing 1/2” wide expansion joints;

8) All landscaping, and related work, to return the area adjacent to the curb ramp, Curb -

and gutter, driveway approaches and driveways to its original condition and to
conform the area to the new improvements;

PAYMENT

The contract unit bid prices paid per linear foot for Curb and Gutter, and, square foot for
Driveways and Driveway approaches, shall include full compensation for furnishing all labor,
equipment, materials and tools, and incidentals, and for doing all the work involved in the
construction and complete in place including the furnishing and placing of expansion joints
within the right of way and as directed by the Engineer on private property and removal of
existing curb shown on the plan to be removed, no additional compensation will be allowed
therefor. '

REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING:

Where blast cleaning/grinding is used for the removal of painted/thermoplastic traffic stripe,
and such removal operation is being performed within 10 feet of a lane occupied by public
traffic, the residue including dust shall be removed immediately after contact between the
sand and the surface being treated. Such removal shall be by wet abrasive blasting, hydro-
blasting or vacuum blasting, and shall comply with AQMD regulations. No water from
hydro-blasting operations shall be allowed to enter the storm drain system.

Blast cleaning/grinding for removal of traffic stripe shall be feathered out to irregular and
varying widths.

Pavement markings shall be removed by blast cleaning a rectangular area, rather than just
lettering or markings, so the old message cannot be identified.
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After removal of traffic stripes and pavement markings, a fog seal coat shall be applied in
conformance with the provisions in Section 37, "Bituminous Seals" of the Standard
Specifications and the following:

If removal of existing striping is performed more than 24 hours prior to final striping,
the Contractor shall place reflective temporary striping tape throughout the limits of
sandblasting, to provide channelization of traffic, for all lanes of travel.

Temporary striping tape shall be removed subsequent to final striping.

Nothing in these Special Provisions shall relieve the Contractor from his responsibflities as
provided in Section 7-1.09, "Public Safety," of the Standard Specifications.

PAYMENT
Full compensation for initial Remove Traffic Stripe and Pavement marking shall be

considered as included in the contract price paid for roadway excavation, and no additional
compensation will be allowed therefor.

FINISHING ROADWAY:

Finishing roadway shall conform to Section 22 of the Standard Specifications and these
Special Provisions.

PAYMENT

Full compensation for finishing roadway shall be paid for on a lump sum basis and no
additional compensation will be allowed therefore.

OBJECT MARKER:

Object markers shall be installed in accordance with the plans, the Caltrans Standard Plans or
as directed by the Engineer.

The contract unit bid prices paid per each for Object Marker (Type L-1) shall include full

compensation for furnishing all labor, materials, tools, equipment, and incidentals and for
doing all the work involved and no additional compensation will be allowed therefor.
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PAINT TRAFFIC STRIPE:

Painting traffic stripe shall conform to the provisions in Sections 84-1, “General” and 84-3,
“Painted Traffic Stripes and Pavement Markings” of the Standard Specifications and these
Special Provisions.

Traffic striping shall be applied in two coats with airless equipment and shall be performed
with a roadliner truck mounted striping machine. Where the configuration or location of a
traffic stripe is such that the use of a roadliner truck mounted striping machine is unsuitable,
traffic striping and glass spheres may be applied by other methods and equipment approved
by the Engineer.

Newly painted traffic striping shall be protected from damage by public traffic or other causes
until the paint is thoroughly dry. Any newly painted traffic striping which are damaged as a
result of the construction, including wheel markings by public traffic and the construction
equipment, shall be repainted by the Contractor and any associated removals shall be
performed as called for in these Special Provisions.

PAYMENT

The contract price paid per linear foot for Paint Traffic Stripe (2 Coats) shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for
doing all the work involved in painting traffic stripe (regardless of the number, widths, and
types of individual stripes involved in each traffic stripe) including any necessary cat tracks,
dribble lines any layout work, complete in place as shown on the plans, as specified in the
Standard Specifications and these Special Provisions, and as directed by the Engineer.

THERMOPLASTIC PAVEMENT MARKING:

Thermoplastic pavement markings shall conform to the provisions in Sections 84-1,
"General," and 84-2, "Thermoplastic Traffic Stripes and Pavement Markings," of the Standard
Specifications and these Special Provisions.

PAYMENT

The contract price paid per square foot for Thermoplastic Pavement Marking shall be paid by
the square foot price bid and shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals and doing all the work necessary to place the
pavement markings complete in place and no additional compensation will be allowed.
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, OFFICE OF
CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER KECIA HARPER-IHEM
P.O. BOX 1147, 4080 LEMON STREET Clerk of the Board of Supervisors
RIVERSIDE, CA 92502-1147
PHONE: (951) 955-1060 KIMBERLY A. RECTOR
FAX: (951) 955-1071 Assistant Clerk of the Board

March 22, 2012

THE PRESS ENTERPRISE

ATTN: LEGALS ‘

PO BOX 792 FAX (951) 368-9018
RIVERSIDE, CA 92501 E-MAIL: legals@pe.com

RE: NOTICE INVITING BIDS: SKYVIEW ROAD C1-0534

To Whom It May Concern:

Attached is a copy for publication in your newspaper for TEN (10) TIMES:

Tuesday - March 27, 2012 Sunday - April 1, 2012
Wednesday - March 28, 2012 Monday - April 2, 2012
Thursday - March 29, 2012 Tuesday - April 3, 2012
Friday - March 30, 2012 Wednesday - April 4, 2012
Saturday - March 31, 2012 Thursday - April 5, 2012

We require your affidavit of publication immediately upon completion of the last publication.

Your invoice must be submitted to this office in duplicate, WITH TWO CLIPPINGS OF THE
PUBLICATION.

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN FORMAT.

Thank you in advance for your assistance and expertise.

Sincerely,

Mcgil
Cecilia Gil, Board Assistant to
KECIA HARPER-IHEM, CLERK OF THE BOARD

3.20 of 03-20-12






OFFICE OF
CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER KECIA HARPER-IHEM
P.O. BOX 1147, 4080 LEMON STREET - Clerk of the Board of Supervisors
RIVERSIDE, CA 92502-1147
"PHONE: (951) 955-1060 KIMBERLY A. RECTOR
FAX: (951) 955-1071 Assistant Clerk of the Board

March 22, 2012

RIVERSIDE COUNTY RECORD

ATTN: LEGALS ‘
PO BOX 3187 : FAX (951) 685-2961
RIVERSIDE, CA 92519 E-MAIL: recordmde@aol.com

RE: NOTICE INVITING BIDS: SKYVIEW ROAD C1-0534
To Whom It May Concern:
Attached is a copy for publication in your newspaper for TWO (2) TIMES:
Thursday - March 29, 2012
Thursday - April 5, 2012
We require your affidavit of publication immediately upon completion of the last publication.

Your invoice must be submitted to this office in duplicate, WITH TWO CLIPPINGS OF THE
PUBLICATION. ' '

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN FORMAT.
Thank you in advance for your assistance and expertise.

Sincerely,

Mcgil
Cecilia Gil, Board Assistant to
KECIA HARPER-IHEM, CLERK OF THE BOARD

3.20 of 03-20-12






NOTICE INVITING BIDS

County of Riverside, herein called Owner, invites sealed proposals for:

SKYVIEW ROAD
RECONSTRUCTION PROJECT
CITY OF JURUPA VALLEY

- RIVERSIDE COUNTY

PROJECT NO. C1-0534

Proposal shall be delivered to the Riverside County Transportation Department, 14™ Street Annex,
3525 14" Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on -
Wednesday, April 11, 2012, to be promptly opened in public at said address. Each proposal shall be
in accordance with plans, specifications, and other contract documents, dated February 2012, and
prepared by County of Riverside, whose address is same as the above, from whom they may be
obtained upon deposit of $35 per set plus mailing. No refund. Prospective bidders may preview the
plans, specifications and other contract documents, at no charge prior to purchase, at the above noted
location.

The Contractor is required to have a Class “A” license or “C-12” license at the time of bid submission.

Engineering Estimate $243,000.00 - $283,000.00
Bid Bond 10%-

Performance Bond 100%

Payment Bond 100%

Working Days 20 Working Days

www.tima.co.riverside.ca.us/trans

Dated: March 22, 2012 Kecia Harper-lhem, Clerk of the Board
By: Cecilia Gil, Board Assistant






