

**SUBMITTAL TO THE BOARD OF SUPERVISORS  
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA**

605A



**FROM:** TLMA - Transportation Department

**SUBMITTAL DATE:**  
July 5, 2012

**SUBJECT:** Camino Real Resurfacing Project in the City of Jurupa Valley.

**RECOMMENDED MOTION:** That the Board of Supervisors:

1. Accept the low bid of All American Asphalt of Corona, CA in the amount of \$1,570,000.
2. Award the contract to All American Asphalt and authorize the Chairman of the Board to execute the contract documents.
3. Adopt the attached Resolution No. 2012-171 in accordance with the provisions of the Section 57384(c) of the Government Code.
4. Approve the project's proposed budget as shown on Attachment A.

Juan C. Perez  
Director of Transportation and Land Management

JCP:jrj:sb  
(Continued On Attached Page)

<b>FINANCIAL DATA</b>	Current F.Y. Total Cost:	\$ 1,570,000	In Current Year Budget:	Yes
	Current F.Y. Net County Cost:	\$ 0	Budget Adjustment:	No
	Annual Net County Cost:	\$ 0	For Fiscal Year:	2012/2013

**SOURCE OF FUNDS:** Proposition 1B (State bond funds-Local Roads) (62.2%), ABX8 9 (Gas Tax Mar 2010) (37.4%), Jurupa Community Services Dist. (0.4%)

<b>Positions To Be Deleted Per A-30</b>	<input type="checkbox"/>
<b>Requires 4/5 Vote</b>	<input type="checkbox"/>

There are no General Funds used in this project.

**C.E.O. RECOMMENDATION:**

APPROVE  
BY:   
Tina Grande

**County Executive Office Signature**

FORM APPROVED COUNTY COUNSEL  
BY: MARSHAL L. VICTOR  
DATE: 7/9/12

Departmental Concurrence

Dep't Recomm.:	<input checked="" type="checkbox"/>	Policy
Per Exec. Ofc.:	<input checked="" type="checkbox"/>	Policy
	<input type="checkbox"/>	Consent
	<input type="checkbox"/>	Consent

**Prev. Agn. Ref.** 5/1/12, Item 3.26 | **District:** 2<sup>nd</sup> / 2<sup>nd</sup> | **Agenda Number:**

**3.70**

The Honorable Board of Supervisors

RE: Camino Real Resurfacing Project in the City of Jurupa Valley.

July 5, 2012

Page 2 of 2

**BACKGROUND:** By Minute Order dated May 1, 2012 (Agenda Item 3.26), the Board authorized the Clerk of the Board to advertise for the construction of Camino Real Resurfacing Project in the City of Jurupa Valley. Additionally, the specifications and plans were approved by the Board within this agenda item.

Bids for the project were opened in the office of the Director of Transportation and Land Management at 2:00 PM, Wednesday, May 16, 2012. Seven bids were received, ranging from \$1,570,000 to \$1,832,897. The basis for the selection of a contractor is the lowest responsive and responsible bid for all schedules of work. The lowest responsible bid was submitted by All American Asphalt of Corona, in the amount of \$1,570,000, which is \$130,000 (7.65%) below the Engineer's Estimate.

The agreement includes the following schedules of work:

Base Bid: Primary items of work on Camino Real.

Alternate Bid: Camino Real, adjustment of manholes, to be funded by Jurupa Community Services District (JCSD) under the terms of a Cooperative Agreement.

Alternate 1 is recommended to be awarded with the base bid contract. The utility owner, (JCSD), has concurred with bid prices, as bid by the apparent low bidder. The alternate bid schedule is included with the contract award and the costs for the work will be funded by that utility owner.

The County identified the need for pavement resurfacing on Camino Real, funds were budgeted and construction drawings were substantially prepared prior to incorporation of the City of Jurupa Valley. The City considers resurfacing of Camino Real as a priority and desires that the County continue as lead agency.

During preparation of plans, the City requested the following two segments of Camino Real be added to the project.

1. Camino Real: Linares Avenue to Limonite Avenue
2. Camino Real: Red Mountain Drive to 250' north of Whitney Drive

The Jurupa Valley City Council, at a special meeting on January 24, 2012, discussed the urgency and their financial participation of the project and directed the City staff to work with the County for the Costs Sharing Agreement. While the City and County have been working to finalize the Cooperative Agreement, the City requested that the County move forward with the award of the contract to begin construction as soon as possible. The City of Jurupa Valley has also indicated intent to make payments to the County in future years as compensation for the added work, which is outlined in the attached Resolution. The City's financial participation of the project is \$750,000.

The Contractor will execute the contract and provide bonds and insurance documents after Board approval. The Contractor is qualified to perform the work as outlined in the bid.

Project Number: C1-0503

2  
3 RESOLUTION NO. 2012-171

4  
5 A RESOLUTION OF THE BOARD OF SUPERVISORS OF COUNTY OF RIVERSIDE  
6 AUTHORIZING DEFERRAL OF FINANCIAL PARTICIPATION BY AND CONTINUATION OF  
7 SPECIFIED SERVICE TO THE CITY OF JURUPA VALLEY

8 WHEREAS, the City of Jurupa Valley was incorporated on July 1, 2011, as a general law  
9 city of the State of California; and

10 WHEREAS, the County may agree to provide services at less than full cost to the City on  
11 such terms and conditions as the parties may approve in accord with the provisions of Section 57384(c) of  
12 the California Government; and

13 WHEREAS, the City of Jurupa Valley during a special meeting on January 24, 2012  
14 considered the Camino Real Resurfacing project (the "Project") as a priority, which involves the  
15 resurfacing of the full width of Camino Real from Limonite Avenue to 263 feet north of Blackhills Drive  
16 and resurfacing the west one half of Camino Real from Red Mountain Drive to 250 feet north of Whitney  
17 Drive and by reconstructing the full width from Linares Avenue to Limonite Avenue, and instructed City  
18 staff to work with the County regarding the construction of this Project and the City's financial  
19 participation; and

20 WHEREAS, City staff by letter dated June 25, 2102 has confirmed the City's desire to work  
21 with County to move forward with Project;

22 NOW, THEREFORE, BE IT RESOLVED by the Board of Supervisors of the County of  
23 Riverside assembled in regular session on July 17, 2012 that the County hereby agrees to move forward  
24 with the construction of Project at a full cost of One Million, Seven Hundred Twenty-Seven Thousand  
25 Dollars (\$1,727,000), for which the City shall provide a financial participation of Seven Hundred Fifty  
26 Thousand Dollars (\$750,000) towards the construction cost of the Project; and

27 BE IT FURTHER RESOLVED THAT the County hereby agrees to defer the financial  
28 participation from the City of Jurupa Valley towards the Project and will accept such payment over a period  
not to exceed four fiscal years, with four equal payments of One Hundred Eighty-Seven Thousand Five

FORM APPROVED COUNTY COUNSEL

BY: *Victor* 7/19/12  
MARSHAL VICTOR DATE

1 Hundred Dollars (\$187,500), the first payment to be made in Fiscal Year 2012/2013 prior to award of  
2 construction which is anticipated to be the July/August 2012, and the following three payments to be made  
3 at the beginning of Fiscal Years 2013/2014, 2014/2015, and 2015/2016 so that the total period of  
4 repayment will end by July 30, 2015.

5  
6  
7  
8  
9  
10  
11  
12  
13  
14  
15  
16  
17  
18  
19  
20  
21  
22  
23  
24  
25  
26  
27  
28

# Attachment "A"

Riverside County Transportation Department

Project: **CAMINO REAL - CITY OF JURUPA VALLEY**

Project No.(s): **C1-0503**

Expenses as of:

May 22, 2012

### Project Costs and Budget

Activity	Incurred Costs	Projected Costs	Total Costs	Existing Budget	Proposed Budget
Preliminary Survey					
Environmental		1,000	1,000	1,000	1,000
Design	71,826	2,500	75,000	92,000	75,000
Right-of-way					
Utilities					
Construction		1,570,000	1,727,000	1,078,000	1,727,000
Construction Contingency 10.0%		157,000			
Construction Engineering & Inspection		150,000	150,000	150,000	150,000
Construction Survey		50,000	50,000	50,000	50,000
<b>Totals:</b>	<b>71,826</b>	<b>1,930,500</b>	<b>2,003,000</b>	<b>1,371,000</b>	<b>2,003,000</b>

### Project Funding

Code	Name	Existing Budget	Proposed Budget
215	Proposition 1B (State bond funds- Local Roads)	1,371,000	1,244,000
221	ABX8 9 (Gas Tax Mar 2010)		750,000
832	Jurupa Community Services Dist.		9,000
<b>Totals</b>		<b>1,371,000</b>	<b>2,003,000</b>



### Comments

Construction costs based on bid submitted by All American Asphalt on May 16, 2012.  
Jurupa Valley financial Participation = \$750,000

City of

COUNTY OF RIVERSIDE  
DEPARTMENT OF TRANSPORTATION

CAMINO REAL  
RESURFACING PROJECT  
IN THE CITY OF JURUPA VALLEY



**VICINITY MAP**

PROJECT LENGTH - 7123 L.F.  
TOWNSHIP 2S, SECTIONS 18 & 19, RANGE 5W  
2008 THOMAS GUIDE, PAGE 684, H-2 THRU H-5



**Riverside County Transportation Department  
Summary of Bids**

**PROJECT: CAMINO REAL RESURFACING PROJECT  
IN THE CITY OF JURUPA VALLEY**

Advertised: May 1, 2012 (Agenda Item: 3.26)  
Addenda: None  
Bids Open: 2 pm Date: Wednesday, May 16, 2012

PROJECT NO. C1-0503

BASE BID		COUNTY'S ESTIMATE				All American Asphalt Corona, CA 92878		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	066102	DUST ABATEMENT	LS	1	5,000.00	5,000.00	5,000.00	5,000.00
2	074020	WATER POLLUTION CONTROL	LS	1	6,500.00	6,500.00	7,000.00	7,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	50,000.00	50,000.00	38,205.00	38,205.00
4	160101	CLEARING AND GRUBBING	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
5	170101	DEVELOP WATER SUPPLY	LS	1	3,250.00	3,250.00	3,250.00	3,250.00
6	190101	ROADWAY EXCAVATION	CY	3,100	25.00	77,500.00	17.00	52,700.00
7	011506	WEDGE PLANE ASPHALT CONCRETE	LF	15,400	1.00	15,400.00	0.70	10,780.00
8	011506	WEDGE PLANE ASPHALT CONCRETE - MEDIAN	LF	3,200	1.00	3,200.00	0.70	2,240.00
9	011507	COLD PLANE ASPHALT CONCRETE PAVEMENT (12)	SQYD	1,000	2.00	2,000.00	1.00	1,000.00
10	000003	PAVEMENT REINFORCING FABRIC (FIBER GLASS FABRIC)	SQYD	66,700	2.00	133,400.00	1.80	120,060.00
11	260201	CLASS 2 AGGREGATE BASE	CY	1,700	30.00	51,000.00	24.50	41,650.00
12	390130	HOT MIX ASPHALT	TON	8,300	70.00	581,000.00	63.50	527,050.00
13	013901	ASPHALT RUBBER HOT MIX	TON	8,500	75.00	637,500.00	76.00	646,000.00
14	017305	MINOR CONCRETE (CURB AND GUTTER) (GRS 201)	LF	200	15.00	3,000.00	45.00	9,000.00
15	017306	MINOR CONCRETE (CURB RAMP) (GRS 403)	EA	5	3,500.00	17,500.00	2,000.00	10,000.00
16	017317	MINOR CONCRETE (CROSS-GUTTER AND SPANDREL)	SQFT	3,000	6.00	18,000.00	10.00	30,000.00
17	731510	MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)	SQFT	2,500	10.00	25,000.00	5.00	12,500.00
18	152390	RELOCATE ROADSIDE SIGN	EA	1	300.00	300.00	200.00	200.00
19	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	7	200.00	1,400.00	200.00	1,400.00
20	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2	200.00	400.00	200.00	400.00
21	150717	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING	SQFT	1,200	4.00	4,800.00	1.50	1,800.00
22	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	31,500	0.40	12,600.00	0.26	8,190.00
23	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	SQFT	4,100	5.00	20,500.00	3.75	15,375.00
24	850102	PAVEMENT MARKER (REFLECTIVE)	EA	1,500	3.50	5,250.00	3.00	4,500.00
25	860811	DETECTOR LOOP	EA	20	500.00	10,000.00	200.00	4,000.00
<b>SUBTOTAL (Base Bid)</b>						<b>1,694,500.00</b>		<b>1,562,300.00</b>
<b>ITEMS 1-25</b>								
<b>ALTERNATE BID (Jurupa Community Services District)</b>		<b>COUNTY'S ESTIMATE</b>				<b>All American Asphalt Corona, CA 92878</b>		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
26	152440	ADJUST MANHOLE TO GRADE	EA	22	250.00	5,500.00	350.00	7,700.00
<b>SUBTOTAL (Alternate Bid)</b>						<b>5,500.00</b>		<b>7,700.00</b>
<b>ITEM 26</b>								
<b>PROJECT TOTAL</b>						<b>1,700,000.00</b>		<b>1,570,000.00</b>
<b>ITEMS 1-26</b>								



**Riverside County Transportation Department  
Summary of Bids**

**PROJECT: CAMINO REAL RESURFACING PROJECT  
IN THE CITY OF JURUPA VALLEY**

Advertised: May 1, 2012 (Agenda Item: 3.26)  
Addenda: None  
Bids Open: 2 pm Date: Wednesday, May 16, 2012

PROJECT NO. C-1-0503

BASE BID		2			3			
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	R.J. Noble Company Orange, CA 92856 BID UNIT PRICE	BID ESTIMATE	Hardy & Harper Santa Ana, CA 92705 BID UNIT PRICE	BID ESTIMATE
1	066102	DUST ABATEMENT	LS	1	4,000.00	4,000.00	6,000.00	6,000.00
2	074020	WATER POLLUTION CONTROL	LS	1	3,000.00	3,000.00	8,499.00	8,499.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	10,000.00	10,000.00	66,000.00	66,000.00
4	160101	CLEARING AND GRUBBING	LS	1	10,000.00	10,000.00	24,000.00	24,000.00
5	170101	DEVELOP WATER SUPPLY	LS	1	2,000.00	2,000.00	2,000.00	2,000.00
6	190101	ROADWAY EXCAVATION	CY	3,100	28.75	89,125.00	11.00	34,100.00
7	011506	WEDGE PLANE ASPHALT CONCRETE	LF	15,400	1.25	19,250.00	0.80	12,320.00
8	011506	WEDGE PLANE ASPHALT CONCRETE - MEDIAN	LF	3,200	1.25	4,000.00	1.00	3,200.00
9	011507	COLD PLANE ASPHALT CONCRETE PAVEMENT (12)	SQYD	1,000	2.00	2,000.00	1.30	1,300.00
10	000003	PAVEMENT REINFORCING FABRIC [FIBER GLASS FABRIC]	SQYD	66,700	2.42	161,414.00	2.43	162,081.00
11	250201	CLASS 2 AGGREGATE BASE	CY	1,700	25.50	43,350.00	26.00	44,200.00
12	390130	HOT MIX ASPHALT	TON	8,300	65.25	541,575.00	65.00	539,500.00
13	013901	ASPHALT RUBBER HOT MIX	TON	8,500	73.25	622,625.00	77.00	654,500.00
14	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	200	40.25	8,050.00	46.00	9,200.00
15	017306	MINOR CONCRETE (CURB RAMP) (CRS 403)	EA	5	3,150.00	15,750.00	2,300.00	11,500.00
16	017317	MINOR CONCRETE (CROSS-GUTTER AND SPANDREL)	SQFT	3,000	10.00	30,000.00	10.00	30,000.00
17	731510	MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)	SQFT	2,500	9.15	22,875.00	5.50	13,750.00
18	152390	RELOCATE ROADSIDE SIGN	EA	1	90.00	90.00	300.00	300.00
19	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	7	155.00	1,085.00	175.00	1,225.00
20	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2	175.00	350.00	200.00	400.00
21	150717	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING	SQFT	1,200	1.60	1,920.00	1.25	1,500.00
22	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	31,500	0.31	9,765.00	0.33	10,395.00
23	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	SQFT	4,100	4.60	18,860.00	3.30	13,530.00
24	850102	PAVEMENT MARKER (REFLECTIVE)	EA	1,500	2.35	3,525.00	3.00	4,500.00
25	860811	DETECTOR LOOP	EA	20	190.00	3,800.00	200.00	4,000.00
		<b>SUBTOTAL (Base Bid)</b>				<b>1,628,409.00</b>		<b>1,658,000.00</b>
		<b>ITEMS 1-25</b>						
ALTERNATE BID (Jurupa Community Services District)		2			3			
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	R.J. Noble Company Orange, CA 92856 BID UNIT PRICE	BID ESTIMATE	Hardy & Harper Santa Ana, CA 92705 BID UNIT PRICE	BID ESTIMATE
26	152440	ADJUST MANHOLE TO GRADE	EA	22	300.00	6,600.00	500.00	11,000.00
		<b>SUBTOTAL (Alternate Bid)</b>				<b>6,600.00</b>		<b>11,000.00</b>
		<b>ITEM 26</b>						
		<b>PROJECT TOTAL</b>				<b>1,635,009.00</b>		<b>1,669,000.00</b>
		<b>ITEMS 1-26</b>						

**Riverside County Transportation Department  
Summary of Bids**

**PROJECT: CAMINO REAL RESURFACING PROJECT  
IN THE CITY OF JURUPA VALLEY**

**Advertised: May 1, 2012 (Agenda Item: 3.26)  
Addenda: None  
Bids Open: 2 pm Date: Wednesday, May 16, 2012**

**PROJECT NO. C1-0503**

BASE BID ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	4		5	
					BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	066102	DUST ABATEMENT	LS	1	4,200.00	4,200.00	4,900.00	4,900.00
2	074020	WATER POLLUTION CONTROL	LS	1	3,000.00	3,000.00	5,330.00	5,330.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	42,800.00	42,800.00	67,000.00	67,000.00
4	160101	CLEARING AND GRUBBING	LS	1	5,000.00	5,000.00	10,000.00	10,000.00
5	170101	DEVELOP WATER SUPPLY	LS	1	1,000.00	1,000.00	3,250.00	3,250.00
6	190101	ROADWAY EXCAVATION	CY	3,100	26.20	81,220.00	25.00	77,500.00
7	011506	WEDGE PLANE ASPHALT CONCRETE	LF	15,400	0.94	14,476.00	1.40	21,560.00
8	011506	WEDGE PLANE ASPHALT CONCRETE - MEDIAN	LF	3,200	1.45	4,640.00	1.40	4,480.00
9	011507	COLD PLANE ASPHALT CONCRETE PAVEMENT (-12)	SQYD	1,000	1.40	1,400.00	3.00	3,000.00
10	000003	PAVEMENT REINFORCING FABRIC [FIBER GLASS FABRIC]	SQYD	66,700	2.55	170,085.00	2.60	173,420.00
11	260201	CLASS 2 AGGREGATE BASE	CY	1,700	24.00	40,800.00	24.00	40,800.00
12	390130	HOT MIX ASPHALT	TON	8,300	64.54	535,682.00	65.00	539,500.00
13	013901	ASPHALT RUBBER HOT MIX	TON	8,500	78.60	668,100.00	80.00	680,000.00
14	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	200	29.50	5,900.00	39.00	7,800.00
15	017306	MINOR CONCRETE (CURB RAMP) (CRS 403)	EA	5	2,570.00	12,850.00	2,190.00	10,950.00
16	017317	MINOR CONCRETE (CROSS-GUTTER AND SPANDREL)	SQFT	3,000	10.85	32,550.00	10.00	30,000.00
17	731510	MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)	SQFT	2,500	6.20	15,500.00	7.50	18,750.00
18	152390	RELOCATE ROADSIDE SIGN	EA	1	260.00	260.00	257.00	257.00
19	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	7	166.00	1,162.00	164.00	1,148.00
20	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2	166.00	332.00	164.00	328.00
21	150717	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING	SQFT	1,200	2.50	3,000.00	2.50	3,000.00
22	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	31,500	0.28	8,820.00	0.28	8,820.00
23	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	SQFT	4,100	3.09	12,669.00	3.09	12,669.00
24	850102	PAVEMENT MARKER (REFLECTIVE)	EA	1,500	3.10	4,650.00	3.09	4,635.00
25	860811	DETECTOR LOOP	EA	20	192.00	3,840.00	190.00	3,800.00
<b>SUBTOTAL (Base Bid)</b>						<b>1,673,936.00</b>		<b>1,732,897.00</b>
<b>ITEMS 1-25</b>								
<b>ALTERNATE BID (Jurupa Community Services District)</b>								
<b>ITEM NO. ITEM CODE CONTRACT ITEM</b>								
26	152440	ADJUST MANHOLE TO GRADE	EA	22	286.00	6,292.00	283.00	6,226.00
<b>SUBTOTAL (Alternate Bid)</b>						<b>6,292.00</b>		<b>6,226.00</b>
<b>ITEM 26</b>								
<b>PROJECT TOTAL</b>						<b>1,680,228.00</b>		<b>1,739,123.00</b>
<b>ITEMS 1-26</b>								

Camino Real Resurfacing: Bid-Summary  
Updated: 5/16/2012

**Riverside County Transportation Department  
Summary of Bids**

**PROJECT: CAMINO REAL RESURFACING PROJECT  
IN THE CITY OF JURUPA VALLEY**

Advertised: May 1, 2012 (Agenda Item: 3.26)  
Addenda: None  
Bids Open: 2 pm Date: Wednesday, May 16, 2012

PROJECT NO. C1-0503

BASE BID					6		7	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	Sequel Contractors, Inc. Santa Fe Springs, CA 90670 BID UNIT PRICE	BID ESTIMATE	Excel Paving Company Long Beach, CA 90806 BID UNIT PRICE	BID ESTIMATE
1	066102	DUST ABATEMENT	LS	1	5,000.00	5,000.00	5,000.00	5,000.00
2	074020	WATER POLLUTION CONTROL	LS	1	24,850.00	24,850.00	8,650.00	8,650.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	49,900.00	49,900.00	15,847.00	15,847.00
4	160101	CLEARING AND GRUBBING	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
5	170101	DEVELOP WATER SUPPLY	LS	1	3,250.00	3,250.00	3,250.00	3,250.00
6	190101	ROADWAY EXCAVATION	CY	3,100	45.00	139,500.00	35.00	108,500.00
7	011506	WEDGE PLANE ASPHALT CONCRETE	LF	15,400	1.70	26,180.00	1.25	19,250.00
8	011506	WEDGE PLANE ASPHALT CONCRETE - MEDIAN	LF	3,200	2.00	6,400.00	1.50	4,800.00
9	011507	COLD PLANE ASPHALT CONCRETE PAVEMENT (1:12)	SQYD	1,000	3.80	3,800.00	2.70	2,700.00
10	000003	PAVEMENT REINFORCING FABRIC [FIBER GLASS FABRIC]	SQYD	66,700	2.65	176,755.00	2.50	166,750.00
11	260201	CLASS 2 AGGREGATE BASE	CY	1,700	28.00	47,600.00	28.00	47,600.00
12	390130	HOT MIX ASPHALT	TON	8,300	65.00	539,500.00	73.00	605,900.00
13	013901	ASPHALT RUBBER HOT MIX	TON	8,500	74.00	629,000.00	84.00	714,000.00
14	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	200	18.00	3,600.00	37.00	7,400.00
15	017306	MINOR CONCRETE (CURB RAMP) (CRS 403)	EA	5	3,000.00	15,000.00	2,500.00	12,500.00
16	017317	MINOR CONCRETE (CROSS-GUTTER AND SPANDREL)	SQFT	3,000	4.00	12,000.00	10.00	30,000.00
17	731510	MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)	SQFT	2,500	3.50	8,750.00	7.00	17,500.00
18	152390	RELOCATE ROADSIDE SIGN	EA	1	250.00	250.00	280.00	280.00
19	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	7	100.00	700.00	180.00	1,260.00
20	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2	200.00	400.00	180.00	360.00
21	150717	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING	SQFT	1,200	3.00	3,600.00	2.75	3,300.00
22	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	31,500	0.40	12,600.00	0.30	9,450.00
23	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	SQFT	4,100	4.00	16,400.00	3.35	13,735.00
24	850102	PAVEMENT MARKER (REFLECTIVE)	EA	1,500	3.00	4,500.00	3.35	5,025.00
25	860811	DETECTOR LOOP	EA	20	250.00	5,000.00	255.00	5,100.00
<b>SUBTOTAL (Base Bid)</b>						<b>1,744,535.00</b>		<b>1,818,157.00</b>
<b>ITEMS 1-25</b>								
ALTERNATE BID (Jurupa Community Services District)					6		7	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	Sequel Contractors, Inc. Santa Fe Springs, CA 90670 BID UNIT PRICE	BID ESTIMATE	Excel Paving Company Long Beach, CA 90806 BID UNIT PRICE	BID ESTIMATE
26	152440	ADJUST MANHOLE TO GRADE	EA	22	400.00	8,800.00	670.00	14,740.00
<b>SUBTOTAL (Alternate Bid)</b>						<b>8,800.00</b>		<b>14,740.00</b>
<b>ITEM 26</b>								
PROJECT TOTAL					6		7	
						<b>1,753,335.00</b>		<b>1,832,897.00</b>

## AGREEMENT

THIS AGREEMENT is entered into at Riverside, California as of the date set forth below is between County of Riverside hereafter called "County" and **All American Asphalt**, hereafter called "Contractor".

## W I T N E S S E T H

### RECITALS:

1. Contractor has submitted to County his Contractor's Proposal for the construction of County Project, **Camino Real Resurfacing Project in the City of Jurupa Valley, Project No. C1-0503**, in strict accordance with the Contract Documents identified below and County has accepted said Proposal.
2. Contractor states that he has reexamined his Contractor's Proposal and found it to be correct, has ascertained that his subcontractors are properly licensed and possess the requisite skill and forces, has reexamined the site and Contract Documents and is of the opinion that he can presently do the work in accordance with the Contract Documents for the money set forth in his Proposal to be paid as provided in the Contract Documents.

### AGREEMENT:

#### IT IS AGREED BY THE PARTIES AS FOLLOWS:

1. Contract Documents. The entire contract consists of the following: (a) The Agreement. (b) The Notice Inviting Bids. (c) The Instruction to Bidders. (d) The Contractor's Proposal. (e) The Bid Bond. (f) The Payment Bond. (g) The Performance Bond. (h) The General Conditions. (i) The Special Provisions. (j) The Standard Specifications of the State of California Department of Transportation edition of May 2006 as modified in other portions of the Contract Documents. (k) The Standard Plans of the Department of Transportation identified on the plans or in the Special Provisions. (l) The Plans. (m) Addenda (**none**). (n) The Determination of Prevailing Wage Rates for Public Work. (o) Any Change Orders issued. (p) Any additional or supplemental specifications, notice, instructions and drawings issued in accordance with the provisions of the Contract Documents. All of said Documents presently in existence are by this reference incorporated herein with like effect as if here set forth in full and upon the proper issuance of other documents they shall likewise be deemed incorporated. The Bid Bond is exonerated upon execution of this Agreement and the Payment Bond and Faithful Performance Bond.
2. The Work. Contractor shall do all things necessary to construct the work generally described in Recital No. 1 in accordance with the Contract Documents.

3. Liquidated Damages and Time of Completion. Attention is directed to the provisions in Section 8-1.06, "Time of Completion", and in Section 8-1.07, "Liquidated Damages", of the Standard Specifications and these Special Provisions.

The Contractor shall begin work within 15 days of the date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of his intent to begin work at least 72 hours before work is begun. The notice shall be delivered to the Transportation Department's Construction Engineer and shall specify the date the Contractor intends to start. If the project has more than one location of work, a separate notice shall be given for each location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any work performed by him in advance of the date stated in the "Notice to Proceed" shall be considered as having been done by him at his own risk and as a volunteer and subject to the following:

- (1) The Contractor shall, on commencing operations, take all precautions required for public safety and shall observe all the provisions in the Specifications and the Special Provisions.
  - (2) All work done according to the contract prior to the issuance of the "Notice to Proceed", will be considered authorized work and will be paid for as provided in the contract.
  - (3) The Contractor shall not be entitled to any additional compensation or an extension of time for any delay, hindrance or interference caused by or attributable to commencement of work prior to the issuance of the "Notice to Proceed".
4. Compensation. Contractor shall be paid in the manner set forth in the Contract Documents the amount of his Proposal as accepted by County, the above rates, subject to additions and deductions as provided in the Contract Documents. Said Proposal is on file in the Office of the Clerk of the Board of Supervisors of County.

**CAMINO REAL  
RESURFACING PROJECT  
IN THE CITY OF JURUPA VALLEY  
PROJECT NO. C1-0503**

**AGREEMENT**

**BASE BID**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
1	066102	DUST ABATEMENT	LS	1	5,000.00	5,000.00
2	074020	WATER POLLUTION CONTROL	LS	1	7,000.00	7,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	38,205.00	38,205.00
4	160101	CLEARING AND GRUBBING	LS	1	10,000.00	10,000.00
5	170101	DEVELOP WATER SUPPLY	LS	1	3,250.00	3,250.00
6	190101	ROADWAY EXCAVATION	CY	3,100	17.00	52,700.00
7	011506	WEDGE PLANE ASPHALT CONCRETE	LF	15,400	0.70	10,780.00
8	011506	WEDGE PLANE ASPHALT CONCRETE – MEDIAN	LF	3,200	0.70	2,240.00
9	011507	COLD PLANE ASPHALT CONCRETE PAVEMENT (.12')	SQYD	1,000	1.00	1,000.00
10	000003	PAVEMENT REINFORCING FABRIC [FIBER GLASS FABRIC]	SQYD	66,700	1.80	120,060.00
11	260201	CLASS 2 AGGREGATE BASE	CY	1,700	24.50	41,650.00
12	390130	HOT MIX ASPHALT	TON	8,300	63.50	527,050.00
13	013901	ASPHALT RUBBER HOT MIX	TON	8,500	76.00	646,000.00
14	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	200	45.00	9,000.00
15	017306	MINOR CONCRETE (CURB RAMP) (CRS 403)	EA	5	2,000.00	10,000.00
16	017317	MINOR CONCRETE (CROSS-GUTTER AND SPANDREL)	SQFT	3,000	10.00	30,000.00
17	731510	MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)	SQFT	2,500	5.00	12,500.00
18	152390	RELOCATE ROADSIDE SIGN	EA	1	200.00	200.00
19	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	7	200.00	1,400.00
20	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2	200.00	400.00
21	150717	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING	SQFT	1,200	1.50	1,800.00
22	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	31,500	0.26	8,190.00
23	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	SQFT	4,100	3.75	15,375.00

**AGREEMENT (CONTINUED)**

**BASE BID (CONTINUED)**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
24	850102	PAVEMENT MARKER (REFLECTIVE)	EA	1,500	3.00	4,500.00
25	860811	DETECTOR LOOP	EA	20	200.00	4,000.00

PROJECT SUBTOTAL: One million, five hundred sixty two thousand, three hundred dollars and zero cents \$ 1,562,300.00  
 ITEMS 1-25 "WORDS"

**ALTERNATE BID (JCSD):**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
26	152440	ADJUST MANHOLE TO GRADE	EA	22	350.00	7,700.00

ALTERNATE BID SUBTOTAL: Seven thousand seven hundred dollars and zero cents \$ 7,700.00  
 ITEM 26 "WORDS"

PROJECT TOTAL: One million, five hundred seventy thousand dollars and zero cents \$ 1,570,000.00  
 ITEMS 1-26 "WORDS"

IN WITNESS WHEREOF the parties hereto have executed this agreement as of the date set forth below.

COUNTY OF RIVERSIDE

ALL AMERICAN ASPHALT

BY \_\_\_\_\_  
Chairman, Board of Supervisors

BY \_\_\_\_\_

Dated \_\_\_\_\_

TITLE: \_\_\_\_\_  
(If Corporation, Affix Seal)

ATTEST:  
Kecia Harper-Ihem, Clerk of the Board

ATTEST:  
\_\_\_\_\_

BY \_\_\_\_\_  
Deputy

TITLE: \_\_\_\_\_

Licensed in accordance with an act providing for the registration of Contractors,

License No. \_\_\_\_\_

Federal Employer Identification Number:  
\_\_\_\_\_

BY \_\_\_\_\_  
"County"  
(Seal)

\_\_\_\_\_  
"Corporation"  
(Seal)

FORM APPROVED COUNTY COUNSEL  
BY: MARSHA L. VICTOR DATE: 7/9/12



**PAYMENT BOND**

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond are ALL AMERICAN ASPHALT, as Principal and Original Contractor and \_\_\_\_\_, a corporation, authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for \$ 1,570,000.00 (One million five hundred seventy thousand dollars and zero cents), the total amount payable. THE AMOUNT OF THIS BOND IS ONE HUNDRED PERCENT OF SAID SUM. Said contract is for public work generally consisting of Camino Real Resurfacing Project in the City of Jurupa Valley, Project No. C1-0503.

The beneficiaries of this Bond are as is stated in 3248 of the Civil Code and requirements and conditions of this Bond are as is set forth in 3248, 3249, 3250 and 3252 of said code. Without notice, Surety consents to extension of time for performance, change in requirements, amount of compensation, or prepayment under said contract.

DATED: \_\_\_\_\_

\_\_\_\_\_  
Original Contractor - Principal

\_\_\_\_\_  
Surety

By \_\_\_\_\_

By \_\_\_\_\_  
Its Attorney In Fact

Title \_\_\_\_\_

(Corporate Seal)

(If corporation, affix seal)

(Corporate Seal)

STATE OF CALIFORNIA  
COUNTY OF \_\_\_\_\_

} ss. SURETY'S ACKNOWLEDGEMENT

On \_\_\_\_\_ before me, \_\_\_\_\_ personally appeared, \_\_\_\_\_, known to me, or proved to me on the basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

\_\_\_\_\_  
Signature of Notary Public

Notary Public (Seal)

**NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).**

**PERFORMANCE BOND**

**Recitals:**

1. **ALL AMERICAN ASPHALT** (Contractor) has entered into an Agreement with COUNTY OF RIVERSIDE (County) for construction of public work known as **Camino Real Resurfacing Project in the City of Jurupa Valley, Project No. C1-0503.**
2. \_\_\_\_\_, a \_\_\_\_\_ corporation (Surety), is the Surety under this Bond.

**Agreement:**

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of \$ **1,570,000.00 (One million five hundred seventy thousand dollars and zero cents)**, and inures to the benefit of County.
2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict conformance with the Contract Documents for the Project, otherwise it remains in full force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to so act. All of said Contract Documents are incorporated herein.
3. This obligation is binding on our successors and assigns.
4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to Contractor, alteration or addition to the terms and requirements of the Contract Documents or the work to be performed thereunder shall affect its obligations hereunder and waives notice as to such matters, except the total contract price cannot be increased by more than 10% without approval of Surety.

THIS BOND is executed as of \_\_\_\_\_.

By \_\_\_\_\_

By \_\_\_\_\_

By \_\_\_\_\_

Type Name \_\_\_\_\_

Its Attorney in Fact  
"Surety"

Title \_\_\_\_\_

"Contractor"

(Corporate Seal)

(Corporate Seal)

**NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).**