

4/9/13

DATE

BY: MARSHAL VICTOR

Departmental Conference

# **SUBMITTAL TO THE BOARD OF SUPERVISORS COUNTY OF RIVERSIDE, STATE OF CALIFORNIA**



**FROM:** TLMA - Transportation Department

**SUBMITTAL DATE:**

April 11, 2013

**SUBJECT:** Temescal Canyon Road and Dos Lagos Drive Improvements Project, El Cerrito area adjacent to the City of Corona.

**RECOMMENDED MOTION:** That the Board of Supervisors:

1. Approve four Addenda to the specifications and plans, issued prior to the February 27, 2013 bid opening.
2. Accept the low bid of Mamco, Inc. dba AlAbbasi of Riverside, CA in the amount of \$269,000.

  
Juan C. Perez

Director of Transportation and Land Management

JCP:jrr

(Continued On Attached Pages)

<b>FINANCIAL DATA</b>	Current F.Y. Total Cost:	\$ 269,000	In Current Year Budget:	Yes
	Current F.Y. Net County Cost:	\$ 0	Budget Adjustment:	No
	Annual Net County Cost:	\$ 0	For Fiscal Year:	2012/2013
<b>SOURCE OF FUNDS:</b> Gas Tax-Prop 111 (46%), Gas Tax (ABX8-9 Mar 2010 New HUTA) (54%)				<b>Positions To Be Deleted Per A-30</b> <input type="checkbox"/>
There are no General Funds used in this project.				<b>Requires 4/5 Vote</b> <input type="checkbox"/>

**C.E.O. RECOMMENDATION:**

APPROVE

BY: 

Tina Grande

**County Executive Office Signature**

Dep't Recomm.: ☒ Policy

☐ Consent

Per Exec. Ofc.: ☒ Policy

☒ Policy

☐ Consent

☐ Policy

Prev. Agn. Ref. 1/29/13, Item 3.44

District: 1/1

Agenda Number:

**3-63**

The Honorable Board of Supervisors

RE: Temescal Canyon Road and Dos Lagos Drive Improvements Project, El Cerrito area adjacent to the City of Corona.

April 11, 2013

Page 2 of 2

3. Award the contract to Mamco, Inc. dba AlAbbasi and authorize the Chairman of the Board to execute the contract documents.

**BACKGROUND:** By Minute Order dated January 29, 2013 (Agenda Item 3.44) the Board authorized the Clerk of the Board to advertise for the construction of Temescal Canyon Road and Dos Lagos Drive improvements, in the El Cerrito area adjacent to the City of Corona.

During the advertisement period, four addenda were issued to all registered plan holders as a supplement to the specifications and special provisions. Bidders are required to acknowledge and take into account all issued addenda on their Contractor's Proposal. The addenda were issued to clarify and modify the approved contract documents. The addenda are attached and designated as Addendum No. 1, Addendum No. 2, Addendum No. 3, and Addendum No. 4.

Bids for the project were opened in the office of the Director of Transportation and Land Management at 2:00 PM, Wednesday, February 27, 2013. Eleven bids were received, ranging from \$269,000 to \$358,995. The basis for the selection of a contractor is the lowest responsive and responsible bid. The lowest responsible bid was submitted by Mamco, Inc. dba AlAbbasi of Riverside, CA in the amount of \$269,000, which is \$3,450 (1.3%) above the Engineer's Estimate. The project is expected to finish within the existing budget as shown on Attachment 'A'.

The project will widen the western half-width of Temescal Canyon Road south of Dos Lagos Drive for 650 feet. This project also includes construction of curb, gutter, standard and meandering sidewalk, commercial driveways, drainage improvements, installing chain link fence, signing, striping and associated work.

The contractor is qualified to perform the work as outlined in the bid and has executed the contract and provided bonds and insurance documents, which meet the requirements of the contract.

Project Number: C2-0154



## Form 11 Attachment

### Contract/Lease/Purchase Summary Data

☒ **Contract (for Services)**

- ☐ Approval/Renewal
- ☐ Sole Source
- ☐ Personal Services
- ☐ Independent Contractor
- ☐ Other than Low Bid
- ☐ Change Order
- ☒ Public Works

☐ **Lease**

- ☐ Approval/Renewal
- ☐ Multi-Year Lease
- ☐ Equipment
- ☐ Real Property
- ☐ Change Order

☐ **Purchase (for Materials)**

- ☐ Sole Source
- ☐ Other than Low Bid
- ☐ Change Order

**Selection Committee Member Names (RFP=s Only)**

<b>User Department:</b>	Transportation Department
-------------------------	---------------------------

N/A

<b>Vendor/Lessor Name:</b>	Mamco, Inc. dba AlAbbasi
<b>Vendor/Lessor Location:</b>	Riverside, CA

**Minority Status:**

☐ M ☐ W ☐ DV ☒ None

**Local Preference Applied:** ☐ Yes ☐ No ☒ N/A

**Local Preference Award Cost \$**  
(5% maximum preference)

**Local Preference FYTD: Cost \$**

**# of Orders**

**Applicable Board Policy #**

**Comments:**

**RFQ/RFP Process:**

Date Mailed:  
Response Date:  
# of Responses:  
# of Qualified Responses:

**Bidding Process (OPTION 1 Selected for Award):**

Bid Range: \$ 269,000.00 to \$358,995.00  
Local Bid Range: N/A  
Responsive and Responsible Bid Range: \$ 269,000.00 to \$358,995.00

Note: Selection of low bid based on the sum of all bid schedules, whether or not all bid schedules are awarded.

**Contract/Lease Renewals Only**

Existing Agreement Items

Proposed Agreement Items

1. Rates
2. Terms
3. Conditions
4. Legal Issues
5. Accountability
6. Utilities

(continue on blank sheet if necessary)

**NOTE: COMPETITIVELY BID PUBLIC WORKS CONTRACT**


COUNTY OF RIVERSIDE  
DEPARTMENT OF TRANSPORTATION

TEMESCAL CANYON ROAD  
AND  
DOS LAGOS DRIVE


STREET IMPROVEMENTS PROJECT

EL CERRITO AREA ADJACENT TO THE CITY OF CORONA

PROJECT NO. C2-0154



INDEX MAP



VICINITY MAP  
TOWNSHIP 4S RANGE 6W SECTION 21  
COUNTY ROAD BOOK PAGE No. 33A

**Riverside County Transportation Department**  
**Summary of Bids**

**PROJECT: Temescal Canyon Road and Dos Lagos Drive**  
**Street Improvements Project**  
**El Cerrito Area Adjacent to the City of Corona**

Advertised: January 29, 2013 (Agenda Item: 3.44)  
Addenda: One (2/14/2013), Two (2/20/2013), Three (2/21/2013), Four (2/25/2013)  
Bids Open: 2 pm Date: Wednesday, February 27, 2013

PROJECT No. C2-0154

COUNTY'S ESTIMATE										Mamco, Inc. dba AIAbbasi Riverside, CA 92504	
BASE BID ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE			
1	066102	DUST ABATEMENT	LS	1	3,000.00	3,000.00	5,949.75	5,949.75	5,949.75		
2	074020	WATER POLLUTION CONTROL	LS	1	5,000.00	5,000.00	4,300.00	4,300.00	4,300.00		
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	5,000.00	5,000.00	18,100.00	18,100.00	18,100.00		
4	160101	CLEARING AND GRUBBING	LS	1	10,000.00	10,000.00	18,500.00	18,500.00	18,500.00		
5	170101	DEVELOP WATER SUPPLY	LS	1	3,000.00	3,000.00	540.00	540.00	540.00		
6	190101	ROADWAY EXCAVATION	CY	655	40.00	26,200.00	16.00	10,480.00	10,480.00		
7	731521	MINOR CONCRETE (SIDEWALK) (INCLUDING 12" HIGH AND 6" WIDE CONCRETE CURB BEHIND SIDEWALK)	SQFT	5,000	5.00	25,000.00	3.90	19,500.00	19,500.00		
8	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	500	20.00	10,000.00	16.50	8,250.00	8,250.00		
9	017312	MINOR CONCRETE (COMERCIAL DRIVEWAY) (CRS 207A)	EA	4	2,000.00	8,000.00	5,900.00	23,600.00	23,600.00		
10	260201	CLASS 2 AGGREGATE BASE	CY	450	35.00	15,750.00	34.00	15,300.00	15,300.00		
11	390130	HOT MIX ASPHALT	TON	750	80.00	60,000.00	78.00	58,500.00	58,500.00		
12	650014	18" REINFORCED CONCRETE PIPE	LF	86	90.00	7,740.00	80.00	6,880.00	6,880.00		
13	650018	24" REINFORCED CONCRETE PIPE	LF	20	150.00	3,000.00	110.00	2,200.00	2,200.00		
14	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,355	2.00	4,710.00	3.00	7,065.00	7,065.00		
15	800320	CHAIN LINK FENCE (TYPE CL-4)	LF	175	30.00	5,250.00	14.00	2,450.00	2,450.00		
16	800360	CHAIN LINK FENCE (TYPE CL-6) (INCLUDING GATE)	LF	340	40.00	13,600.00	24.00	8,160.00	8,160.00		
17	017110	MANHOLE (RCFC & WCDS MH 254)	EA	1	5,000.00	5,000.00	4,375.00	4,375.00	4,375.00		
18	017003	CATCH BASIN (CURB INLET) (CRS 300)	EA	2	4,000.00	8,000.00	4,727.00	9,454.00	9,454.00		
19	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	285	10.00	2,850.00	5.25	1,496.25	1,496.25		
20	566011	ROADSIDE SIGN - ONE POST	EA	2	300.00	600.00	262.00	524.00	524.00		
21	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3,800	0.75	2,850.00	0.52	1,976.00	1,976.00		
22	019901	DEMobilIZATION	LS	1	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00		
23	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	200	30.00	6,000.00	32.00	6,400.00	6,400.00		
24	010602	MISCELLANEOUS WORK (AS DIRECTED)	FA	1	25,000.00	25,000.00	25,000.00	25,000.00	25,000.00		
Project Total						265,550.00		269,000.00	269,000.00		
Items 1-24											

**Riverside County Transportation Department**  
**Summary of Bids**

**PROJECT: Temescal Canyon Road and Dos Lagos Drive**  
**Street Improvements Project**  
**El Cerrito Area Adjacent to the City of Corona**

Advertised: January 29, 2013 (Agenda Item: 3.44)  
Addenda: One (2/14/2013), Two (2/20/2013), Three (2/21/2013), Four (2/25/2013)  
Bids Open: 2 pm Date: Wednesday, February 27, 2013

PROJECT No. C2-0154

BASE BID					2		3	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	066102	DUST ABATEMENT	LS	1	2,800.00	2,800.00	1,000.00	1,000.00
2	074020	WATER POLLUTION CONTROL	LS	1	3,000.00	3,000.00	1,000.00	1,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	6,300.00	6,300.00	4,500.00	4,500.00
4	160101	CLEARING AND GRUBBING	LS	1	4,400.00	4,400.00	3,500.00	3,500.00
5	170101	DEVELOP WATER SUPPLY	LS	1	1,900.00	1,900.00	1,000.00	1,000.00
6	190101	ROADWAY EXCAVATION	CY	655	49.00	32,095.00	40.00	26,200.00
7	731521	MINOR CONCRETE (SIDEWALK) (INCLUDING 12" HIGH AND 6" WIDE CONCRETE CURB BEHIND SIDEWALK)	SQFT	5,000	5.00	25,000.00	6.61	33,050.00
8	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	500	43.00	21,500.00	17.80	8,900.00
9	017312	MINOR CONCRETE (COMERCIAL DRIVEWAY) (CRS 207A)	EA	4	1,500.00	6,000.00	4,485.00	17,940.00
10	260201	CLASS 2 AGGREGATE BASE	CY	450	23.00	10,350.00	31.10	13,995.00
11	390130	HOT MIX ASPHALT	TON	750	67.00	50,250.00	83.00	62,250.00
12	650014	18" REINFORCED CONCRETE PIPE	LF	86	159.00	13,674.00	240.00	20,640.00
13	650018	24" REINFORCED CONCRETE PIPE	LF	20	312.00	6,240.00	316.00	6,320.00
14	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,355	3.00	7,065.00	5.00	11,775.00
15	800320	CHAIN LINK FENCE (TYPE CL-4)	LF	175	23.00	4,025.00	23.00	4,025.00
16	800360	CHAIN LINK FENCE (TYPE CL-6) (INCLUDING GATE)	LF	340	26.00	8,840.00	28.75	9,775.00
17	017110	MANHOLE (RCFC & WCDS MH 254)	EA	1	12,000.00	12,000.00	900.00	900.00
18	017003	CATCH BASIN (CURB INLET) (CRS 300)	EA	2	5,795.00	11,590.00	7,100.00	14,200.00
19	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	285	6.00	1,710.00	5.00	1,425.00
20	566011	ROADSIDE SIGN - ONE POST	EA	2	316.00	632.00	316.00	632.00
21	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3,800	1.58	6,004.00	0.50	1,900.00
22	019901	DEMobilIZATION	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
23	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	200	32.00	6,400.00	22.50	4,500.00
24	010602	MISCELLANEOUS WORK (AS DIRECTED)	FA	1	25,000.00	25,000.00	25,000.00	25,000.00
					All American Asphalt Corona, CA 92878		United Paving Co. La Mirada, CA 90638	

<b>Project Total</b>						<b>276,775.00</b>		<b>284,427.00</b>
<b>Items 1-24</b>								

**Riverside County Transportation Department**  
**Summary of Bids**

**PROJECT: Temescal Canyon Road and Dos Lagos Drive**  
**Street Improvements Project**  
**El Cerrito Area Adjacent to the City of Corona**

**Advertised: January 29, 2013 (Agenda Item: 3.44)**  
**Addenda: One (2/14/2013), Two (2/20/2013), Three (2/21/2013), Four (2/25/2013)**  
**Bids Open: 2 pm Date: Wednesday, February 27, 2013**

**PROJECT No. C2-0154**

BASE BID			4			5				
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	Cooley Construction, Inc. Hesperia, CA 92340	BID UNIT PRICE	BID ESTIMATE	R.J. Noble Company Orange, CA 92856	BID UNIT PRICE	BID ESTIMATE
1	066102	DUST ABATEMENT	LS	1		3,000.00	3,000.00		8,000.00	8,000.00
2	074020	WATER POLLUTION CONTROL	LS	1		6,000.00	6,000.00		2,500.00	2,500.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1		9,800.00	9,800.00		7,500.00	7,500.00
4	160101	CLEARING AND GRUBBING	LS	1		10,000.00	10,000.00		7,000.00	7,000.00
5	170101	DEVELOP WATER SUPPLY	LS	1		3,000.00	3,000.00		800.00	800.00
6	190101	ROADWAY EXCAVATION	CY	655		38.60	25,283.00		34.00	22,270.00
7	731521	MINOR CONCRETE (SIDEWALK) (INCLUDING 12" HIGH AND 6" WIDE CONCRETE CURB BEHIND SIDEWALK)	SQFT	5,000		3.40	17,000.00		4.25	21,250.00
8	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	500		21.70	10,850.00		21.50	10,750.00
9	017312	MINOR CONCRETE (COMERCIAL DRIVEWAY) (CRS 207A)	EA	4		5,800.00	23,200.00		6,100.00	24,400.00
10	260201	CLASS 2 AGGREGATE BASE	CY	450		27.00	12,150.00		41.00	18,450.00
11	390130	HOT MIX ASPHALT	TON	750		81.00	60,750.00		78.00	58,500.00
12	650014	18" REINFORCED CONCRETE PIPE	LF	86		132.00	11,352.00		190.00	16,340.00
13	650018	24" REINFORCED CONCRETE PIPE	LF	20		264.00	5,280.00		200.00	4,000.00
14	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,355		4.70	11,068.50		3.15	7,418.25
15	800320	CHAIN LINK FENCE (TYPE CL-4)	LF	175		15.70	2,747.50		22.50	3,937.50
16	800360	CHAIN LINK FENCE (TYPE CL-6) (INCLUDING GATE)	LF	340		24.30	8,262.00		25.00	8,500.00
17	017110	MANHOLE (RCFC & WCDS MH 254)	EA	1		7,200.00	7,200.00		9,700.00	9,700.00
18	017003	CATCH BASIN (CURB INLET) (CRS 300)	EA	2		7,800.00	15,600.00		10,000.00	20,000.00
19	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	285		4.70	1,339.50		5.20	1,482.00
20	566011	ROADSIDE SIGN - ONE POST	EA	2		290.00	580.00		260.00	520.00
21	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3,800		0.51	1,938.00		0.52	1,976.00
22	019901	DEMobilIZATION	LS	1		10,000.00	10,000.00		10,000.00	10,000.00
23	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	200		21.80	4,360.00		35.00	7,000.00
24	010602	MISCELLANEOUS WORK (AS DIRECTED)	FA	1		25,000.00	25,000.00		25,000.00	25,000.00

<b>Project Total</b>						<b>285,760.50</b>		<b>297,293.75</b>
<b>Items 1-24</b>								



**Riverside County Transportation Department**  
**Summary of Bids**

**PROJECT: Temescal Canyon Road and Dos Lagos Drive**  
**Street Improvements Project**  
**El Cerrito Area Adjacent to the City of Corona**

Advertised: January 29, 2013 (Agenda Item: 3.44)  
Addenda: One (2/14/2013), Two (2/20/2013), Three (2/21/2013), Four (2/25/2013)  
Bids Open: 2 pm Date: Wednesday, February 27, 2013

**PROJECT No. C2-0154**

BASE BID					6		7		
ITEM NO.		ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	Beador Construction Company, Inc. Corona, CA 92883		Hillcrest Contracting, Inc. Corona, CA 92878	
						BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1		066102	DUST ABATEMENT	LS	1	3,000.00	3,000.00	3,000.00	3,000.00
2		074020	WATER POLLUTION CONTROL	LS	1	5,250.00	5,250.00	3,000.00	3,000.00
3		120100	TRAFFIC CONTROL SYSTEM	LS	1	20,582.00	20,582.00	5,000.00	5,000.00
4		160101	CLEARING AND GRUBBING	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
5		170101	DEVELOP WATER SUPPLY	LS	1	3,000.00	3,000.00	3,000.00	3,000.00
6		190101	ROADWAY EXCAVATION	CY	655	50.00	32,750.00	40.00	26,200.00
7		731521	MINOR CONCRETE (SIDEWALK) (INCLUDING 12" HIGH AND 6" WIDE CONCRETE CURB BEHIND SIDEWALK)	SQFT	5,000	6.10	30,500.00	4.30	21,500.00
8		017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	500	20.00	10,000.00	28.00	14,000.00
9		017312	MINOR CONCRETE (COMMERCIAL DRIVEWAY) (CRS 207A)	EA	4	2,600.00	10,400.00	7,000.00	28,000.00
10		260201	CLASS 2 AGGREGATE BASE	CY	450	40.00	18,000.00	29.00	13,050.00
11		390130	HOT MIX ASPHALT	TON	750	80.00	60,000.00	77.00	57,750.00
12		650014	18" REINFORCED CONCRETE PIPE	LF	86	72.00	6,192.00	95.00	8,170.00
13		650018	24" REINFORCED CONCRETE PIPE	LF	20	100.00	2,000.00	350.00	7,000.00
14		153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,355	2.30	5,416.50	5.00	11,775.00
15		800320	CHAIN LINK FENCE (TYPE CL-4)	LF	175	22.00	3,850.00	16.50	2,887.50
16		800360	CHAIN LINK FENCE (TYPE CL-6) (INCLUDING GATE)	LF	340	25.00	8,500.00	27.00	9,180.00
17		017110	MANHOLE (RCFC & WCDS MH 254)	EA	1	5,700.00	5,700.00	8,000.00	8,000.00
18		017003	CATCH BASIN (CURB INLET) (CRS 300)	EA	2	10,200.00	20,400.00	10,300.00	20,600.00
19		840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	285	5.40	1,539.00	5.00	1,425.00
20		566011	ROADSIDE SIGN - ONE POST	EA	2	260.00	520.00	260.00	520.00
21		840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3,800	0.50	1,900.00	0.50	1,900.00
22		019901	DEMobilIZATION	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
23		394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	200	26.00	5,200.00	50.00	10,000.00
24		010602	MISCELLANEOUS WORK (AS DIRECTED)	FA	1	25,000.00	25,000.00	25,000.00	25,000.00
Project Total							299,699.50		300,957.50
Items 1-24									

**Riverside County Transportation Department**  
**Summary of Bids**

**PROJECT: Temescal Canyon Road and Dos Lagos Drive**  
**Street Improvements Project**  
**El Cerrito Area Adjacent to the City of Corona**

**Advertised: January 29, 2013 (Agenda Item: 3.44)**  
**Addenda: One (2/14/2013), Two (2/20/2013), Three (2/21/2013), Four (2/25/2013)**  
**Bids Open: 2 pm Date: Wednesday, February 27, 2013**

**PROJECT No. C2-0154**

BASE BID				8		9	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	Ted Enterprises, Inc. San Clemente, CA 92672
1	066102	DUST ABATEMENT	LS	1	1,300.00	1,300.00	944.00
2	074020	WATER POLLUTION CONTROL	LS	1	7,300.00	7,300.00	2,950.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	14,000.00	14,000.00	7,500.00
4	160101	CLEARING AND GRUBBING	LS	1	14,300.00	14,300.00	7,000.00
5	170101	DEVELOP WATER SUPPLY	LS	1	1,380.00	1,380.00	2,950.00
6	190101	ROADWAY EXCAVATION	CY	655	78.75	51,581.25	47.00
7	731521	MINOR CONCRETE (SIDEWALK) (INCLUDING 12" HIGH AND 6" WIDE CONCRETE CURB BEHIND SIDEWALK)	SQFT	5,000	3.50	17,500.00	10.00
8	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	500	22.30	11,150.00	21.00
9	017312	MINOR CONCRETE (COMERCIAL DRIVEWAY) (CRS 207A)	EA	4	6,200.00	24,800.00	5,800.00
10	260201	CLASS 2 AGGREGATE BASE	CY	450	61.00	27,450.00	36.00
11	390130	HOT MIX ASPHALT	TON	750	74.20	55,650.00	118.00
12	650014	18" REINFORCED CONCRETE PIPE	LF	86	215.00	18,490.00	112.00
13	650018	24" REINFORCED CONCRETE PIPE	LF	20	430.00	8,600.00	206.00
14	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,355	3.95	9,302.25	4.00
15	800320	CHAIN LINK FENCE (TYPE CL-4)	LF	175	16.40	2,870.00	18.00
16	800360	CHAIN LINK FENCE (TYPE CL-6) (INCLUDING GATE)	LF	340	25.00	8,500.00	27.00
17	017110	MANHOLE (RCFC & WCDS MH 254)	EA	1	7,300.00	7,300.00	4,400.00
18	017003	CATCH BASIN (CURB INLET) (CRS 300)	EA	2	7,100.00	14,200.00	7,200.00
19	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	285	5.50	1,567.50	6.00
20	566011	ROADSIDE SIGN - ONE POST	EA	2	275.00	550.00	295.00
21	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3,800	0.55	2,090.00	1.20
22	019901	DEMOBILIZATION	LS	1	10,000.00	10,000.00	10,000.00
23	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	200	17.40	3,480.00	36.00
24	010602	MISCELLANEOUS WORK (AS DIRECTED)	FA	1	25,000.00	25,000.00	25,000.00
Project Total						338,361.00	
Items 1-24							343,891.00

**Riverside County Transportation Department**  
**Summary of Bids**

Advertised: January 29, 2013 (Agenda Item: 3.44)  
 Addenda: One (2/14/2013), Two (2/20/2013), Three (2/21/2013), Four (2/25/2013)  
 Bids Open: 2 pm Date: Wednesday, February 27, 2013

**PROJECT: Temescal Canyon Road and Dos Lagos Drive**  
**Street Improvements Project**  
**El Cerrito Area Adjacent to the City of Corona**

**PROJECT No. C2-0154**

BASE BID ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	10		11	
					BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	066102	DUST ABATEMENT	LS	1	1,060.00	1,060.00	1,000.00	1,000.00
2	074020	WATER POLLUTION CONTROL	LS	1	10,000.00	10,000.00	2,500.00	2,500.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	13,450.00	13,450.00	6,000.00	6,000.00
4	160101	CLEARING AND GRUBBING	LS	1	28,194.00	28,194.00	52,000.00	52,000.00
5	170101	DEVELOP WATER SUPPLY	LS	1	575.00	575.00	500.00	500.00
6	190101	ROADWAY EXCAVATION	CY	655	64.50	42,247.50	45.00	29,475.00
7	731521	MINOR CONCRETE (SIDEWALK) (INCLUDING 12" HIGH AND 6" WIDE CONCRETE CURB BEHIND SIDEWALK)	SQFT	5,000	7.62	38,100.00	4.00	20,000.00
8	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	500	32.85	16,425.00	19.00	9,500.00
9	017312	MINOR CONCRETE (COMERCIAL DRIVEWAY) (CRS 207A)	EA	4	7,365.00	29,460.00	5,000.00	20,000.00
10	260201	CLASS 2 AGGREGATE BASE	CY	450	24.00	10,800.00	55.00	24,750.00
11	390130	HOT MIX ASPHALT	TON	750	84.30	63,225.00	110.00	82,500.00
12	650014	18" REINFORCED CONCRETE PIPE	LF	86	74.52	6,408.72	190.00	16,340.00
13	650018	24" REINFORCED CONCRETE PIPE	LF	20	110.11	2,202.20	250.00	5,000.00
14	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,355	4.00	9,420.00	4.00	9,420.00
15	800320	CHAIN LINK FENCE (TYPE CL-4)	LF	175	16.52	2,891.00	16.00	2,800.00
16	800360	CHAIN LINK FENCE (TYPE CL-6) (INCLUDING GATE)	LF	340	25.52	8,676.80	25.00	8,500.00
17	017110	MANHOLE (RCFC & WCDS MH 254)	EA	1	7,920.00	7,920.00	3,600.00	3,600.00
18	017003	CATCH BASIN (CURB INLET) (CRS 300)	EA	2	9,068.00	18,136.00	5,000.00	10,000.00
19	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	285	5.56	1,584.60	6.00	1,710.00
20	566011	ROADSIDE SIGN - ONE POST	EA	2	278.00	556.00	300.00	600.00
21	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3,800	0.56	2,128.00	1.00	3,800.00
22	019901	DEMobilIZATION	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
23	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	200	36.00	7,200.00	70.00	14,000.00
24	010602	MISCELLANEOUS WORK (AS DIRECTED)	FA	1	25,000.00	25,000.00	25,000.00	25,000.00

<b>Project Total</b>						<b>355,659.82</b>		<b>358,995.00</b>
<b>Items 1-24</b>								



# COUNTY OF RIVERSIDE TRANSPORTATION AND LAND MANAGEMENT AGENCY



Juan C. Perez, P.E., T.E.  
Director of Transportation

## Transportation Department

### ADDENDUM NUMBER 1

Dated February 14, 2013

to the  
Specifications and Contract Documents  
for the construction of

Temescal Canyon Road and Dos Lagos Drive  
Street Improvements Project  
El Cerrito Area Adjacent to the City of Corona

Project No. C2-0154

**Bids Due:** **Wednesday, February 20, 2013; 2:00 PM**  
**14<sup>th</sup> Street Transportation Annex**  
**3525 14<sup>th</sup> Street; Riverside, CA 92501**  
**(951) 955-6780**

This Addendum is issued pursuant to the Instructions to Bidders, Item No. 8, of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

[http://www.rctlma.org/trans/con\\_bid\\_advertisements.html](http://www.rctlma.org/trans/con_bid_advertisements.html)

### MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS:

**Item 1: Revised Proposal**  
Refer to "Proposal" page B3. Proposal (page B3) is deleted and replaced with revised "Proposal" attached herewith as **Attachment "A"**. The following revisions have been made to the bid Proposal:

a. The following bid items descriptions have been revised:

- Item 7, MINOR CONCRETE (SIDEWALK) [INCLUDING 12" HIGH AND 6" WIDE CONCRETE CURB BEHIND SIDEWALK]

- Item 9, MINOR CONCRETE (COMMERCIAL DRIVEWAY)(CRS 207 A)
- Item 16, CHAIN LINK FENCE (TYPE CL-6) (INCLUDING GATE)

b. The quantities of following bid items have been revised:

- Item 9, MINOR CONCRETE (COMMERCIAL DRIVEWAY)(CRS 207 A)
- Item 10, CLASS2 AGGREGATE BASE
- Item 11, HOT MIX ASPHALT
- Item 16, CHAIN LINK FENCE(TYPE CL-6) (INCLUDING GATE)

c. The following bid items have been added:

- Item 23, PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)
- Item 24, MISCELLANEOUS WORK (AS DIRECTED)

**See Attachment "A", Revised Proposal**

**Item 2:**

**Clearing and Grubbing**

Refer to section "Clearing and Grubbing" on page 64 of the Specification Book. The following Special Provisions are added and made part hereof:

Clearing and grubbing shall also include the removal and proper disposal of concrete inlet and any sawcutting tasks and proper removal of existing storm drain pipe to accommodate new manhole.

Full compensation for the removal and proper disposal of concrete inlet with and the sawcutting and removal of existing storm drain pipes to accommodate new manhole shall be paid for on a lump sum basis included in Clearing and Grubbing item for furnishing all labor, equipment, materials and tools, and incidentals at the locations shown on the plans.

**Item 3:**

**Place Asphalt Concrete (Miscellaneous Area)**

Refer to section "Place Asphalt Concrete (Miscellaneous Area)" on page 77 of the Special Provisions.

Delete the fourth paragraph of this section.

The following Special Provisions are added and made part hereof:

In areas where a commercial driveway will be constructed adjacent to paved parking lot, the Contractor shall sawcut and remove the existing asphalt concrete, base and subgrade. This area will accommodate the placement of 0.50' thick of asphalt concrete by 15' long, from the back of the commercial driveway approach, by the width of the commercial driveway approach (0.50' Depth X 15' Length X Width of Commercial Driveway) .

On Weirick Road, on locations where commercial driveway and concrete curb and gutter will be constructed, the Contractor shall sawcut and remove a 2' wide section from the existing asphalt, base and subgrade to depth of 2.05'. The Contractor shall place 0.55' asphalt concrete over 1.50' of Class 2 Aggregate Base for these areas.

The Class 2 Aggregate Base shall conform to the Special Provisions for "Aggregate Base".

These provisions shall conform to the special provisions under **Roadway Excavation** with the exception of the Method of Payment of the Roadway Excavation. The sawcutting and removal of the existing asphalt concrete, base and subgrade for Place Asphalt Concrete (Miscellaneous Area) will be paid under the Place Asphalt Concrete (Miscellaneous Area) item of work.

Additionally, the last paragraph (Method of Payment) of the "Place Asphalt Concrete (Miscellaneous Area)" special provisions is deleted and replaced with the following paragraph:

***Method of Payment:***

The contract unit price paid per square yard for Place Asphalt Concrete (Miscellaneous Area) shall include full compensation for furnishing all labor, materials (other than asphalt concrete), tools, and equipment and for doing all the work involved in placing and compacting asphalt concrete (miscellaneous areas), the sawcutting and removal of existing asphalt concrete, base and subgrade, recompaction of subgrade to 95% relative compaction and the requirements set in these special provisions and no additional compensation will be allowed therefor.

**Item 4: Minor Concrete Sidewalk, Driveway Approach, Curbs, and Gutters**  
Refer to section "Minor Concrete Sidewalk, Driveway Approach, Curbs and Gutters" on page 78 of the Special Provisions.

Delete the third paragraph and replace it with the following paragraph:

Unless otherwise noted under these special provisions, the area behind and along the concrete improvements shall be filled and compacted with native or selective material and graded to match and provide a smooth transition from the edge of the new improvements to the satisfaction of the Engineer.

The following Special Provisions are added and made part hereof:

Contractor shall remove only the vegetation needed to construct these improvements.

Prior to removal of existing vegetation (trees, shrubs, bushes, and groundcover), the Contractor shall inventory all the existing vegetation (trees, shrubs, bushes, and ground cover) to be removed and replaced. The inventory shall be conducted with the Resident Engineer. Vegetation shall be replaced with the same size and species as the one that was removed and will be paid under various contract items of work involved and no additional compensation will be allowed therefor.

Contractor shall replace any vegetation (trees, shrubs, bushes and groundcover) damaged during the placement of these improvements. Vegetation shall be replaced with the same size and species as the one that was damaged at the Contractor's expense.

Contractor shall relocate, modify, and repair all the existing irrigation lines affected by the construction of this project. Included in the relocation, modification and repair of the existing irrigation is the furnishing of materials and accessories needed to make the existing irrigation system work properly with the replaced vegetation (trees, shrubs, bushes, and ground cover). Existing irrigation system may need to be relocated and modified more than once depending on the staging of this project and will be paid under various contract items of work involved and no additional compensation will be allowed therefor. The modifications in the existing irrigation line shall be performed to the satisfaction of the County Resident Engineer.

If any of the irrigation hand holes are damaged, Contractor shall replace the damaged hand holes. Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved for replacing damaged hand holes shall be paid under various contract items of work involved and no additional compensation will be allowed therefor.

Delete the second paragraph under Method of Payment, and replace it with the following paragraph:

***Method of Payment:***

The contract unit bid prices paid per square foot for Minor Concrete (Sidewalk) [Including 12" High X 6" Wide Concrete Curb]; per linear foot for Minor Concrete (Curb and Gutter); and per each for Minor Concrete (Commercial Driveway Approach) shall include full compensation for furnishing all labor, equipment, materials, tools, and incidentals, the sawcutting and removal of existing asphalt concrete, base and subgrade and for doing all the work involved in the construction and complete in place including the furnishing and placing of expansion joints and these special provisions and no additional compensation will be allowed therefor.

**Item 5:**

**Chain Link Fence**

Refer to section "Chain Link Fence" on page 84 of the Specification Book. Delete and replace this section with the following:

**CHAIN LINK FENCE AND GATE:**

Chain link fence shall be Type CL-4 and CL-6 and shall conform to the provisions of Section 80, and Section 80-4 of the Standard Specifications, plans, and as directed by the Engineer.

The Fence and Gate shall conform to the APWA Standard Plans 600-3.

***Method of Payment:***

The contract unit bid price paid per linear foot for "Chain Link Fence (CL-4)" and Chain Link Fence (Type CL-6) (Including Gate) shall include full compensation for

furnishing all labor, equipment, materials and tools, and incidentals, and for doing all the work involved including the furnishing and installation of the 36' Double Drive Gate, any removal of post and foundation, excavation and backfill with concrete and no additional compensation will be allowed therefor.

**Item 6: Obtain Encroachment Permit**

The following Special Provisions are added and made part hereof:

It shall be the responsibility of the Contractor to obtain an encroachment permit for any work within the Right-Of-Way of the City of Corona.

There is no construction work shown on the plans within the Jurisdiction of the City of Corona; however, it is anticipated that Contractor may have to obtain an Encroachment permit for Traffic Control and/or striping purpose.

***Method of Payment:***

Full compensation for all costs associated with "Obtain Encroachment Permit" shall be considered as included in the various items of work involved, and no additional compensation will be allowed therefor.

**Item 7: Miscellaneous Work (As Directed)**

The following Special Provisions are added and made part hereof:

Miscellaneous Work (As Directed) shall consist of necessary work that is not included in other contract bid items, as determined by the Engineer. Miscellaneous work shall be performed as directed by the Engineer and in accordance with the applicable standards and specifications.

***Method of Payment:***

Payment for implementing miscellaneous work (as directed) will be paid for on a force account basis, in accordance with Section 9-1.03 of the Standard Specifications, up to the fixed bid price, for the work performed.

**MODIFICATIONS / CLARIFICATIONS TO PLANS:**

**Item 8: Construction Notes**

Refer to Construction notes on the plans, delete and replace following Construction Notes as noted below:

Construction Note 10:  
Install 4' Chain Link Fence per APWA Standard Plans 300-6.


Construction Note 18:  
Install 6' Chain Link Fence and Gate per APWA Standard Plans 300-6.

**See Attachment "B", Standard Plan 600-3**




Addendum No. 1  
Temescal Canyon Road and Dos Lagos Drive  
Street Improvements Project, El Cerrito Area Adjacent to the City of Corona  
Project No. C2-0154  
February 14, 2013  
Page 6 of 6

This addendum has been prepared under the direction of the following  
registered Civil Engineer(s):


  
Paul Huddleston Jr., P.E.



**Recommended by:**

  
Cindi Wachi, PE  
County Project Manager

**Concurrence:**

 2/14/13  
Khalid Nasim, PE  
Engineering Division Manager

**Acknowledged:** \_\_\_\_\_ **Date:** \_\_\_\_\_  
(Contractor)  
JRJ:jrr:rb



TEMESCAL CANYON ROAD AND DOS LAGOS DRIVE  
STREET IMPROVEMENTS PROJECT  
EL CERRITO AREA ADJACENT TO THE CITY OF CORONA  
PROJECT No. C2-0154

PROPOSAL (REVISED)


ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
1	066102	DUST ABATEMENT	LS	1		
2	074020	WATER POLLUTION CONTROL	LS	1		
3	120100	TRAFFIC CONTROL SYSTEM	LS	1		
4	160101	CLEARING AND GRUBBING	LS	1		
5	170101	DEVELOP WATER SUPPLY	LS	1		
6	190101	ROADWAY EXCAVATION	CY	655		
7	731521	MINOR CONCRETE (SIDEWALK) (INCLUDING 12" HIGH AND 6" WIDE CONCRETE CURB BEHIND SIDEWALK)	SQFT	5,000		
8	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	665		
9	017312	MINOR CONCRETE ( COMMERCIAL DRIVEWAY) (CRS 207A)	EA	4		
10	260201	CLASS 2 AGGREGATE BASE	CY	375		
11	390130	HOT MIX ASPHALT	TON	300		
12	650014	18" REINFORCED CONCRETE PIPE	LF	86		
13	650018	24" REINFORCED CONCRETE PIPE	LF	20		
14	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,275		
15	800320	CHAIN LINK FENCE (TYPE CL-4)	LF	175		
16	800360	CHAIN LINK FENCE (TYPE CL-6) (INCLUDING GATE)	LF	340		
17	017110	MANHOLE (RCFC & WCDS MH 254)	EA	1		
18	017003	CATCH BASIN (CURB INLET) (CRS 300)	EA	2		
19	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	285		
20	566011	ROADSIDE SIGN - ONE POST	EA	2		
21	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3,800		
22	019901	DEMOBILIZATION	LS	1	10,000.00	10,000.00
23	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	200		
24	010602	MISCELLANEOUS WORK (AS DIRECTED)	FA	1	25,000.00	25,000.00

Addendum No. 1, Page 7 of 10

PROJECT TOTAL: \_\_\_\_\_ \$ \_\_\_\_\_  
ITEMS 1-24 "WORDS"



## INTERMEDIATE / SLOPE POST



## STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION

PROMULGATED BY THE  
PUBLIC WORKS STANDARDS INC.  
GREENBOOK COMMITTEE  
1984  
REV. 1998, 2005

## CHAIN LINK FENCE AND GATES


USE WITH STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION

STANDARD PLAN


**600-3**

SHEET 1 OF 3



BARBED WIRE - NOTE 4




WALK GATE



DRIVE GATE



CHAIN AND LOCK  
CUT-OUT



PLUNGER CUP  
ISOMETRIC

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION

**CHAIN LINK FENCE AND GATES**

STANDARD PLAN

**600-3**

SHEET 2 OF 3

**NOTES:**

1. SECURE DRIVE-FIT GALVANIZED CAP TO POST WITH 1/4" (6 mm) ROUND-HEAD RIVET.
2. H DENOTES FABRIC WIDTH AND NOMINAL FENCE HEIGHT. H = 5' (1.5 m) UNLESS OTHERWISE NOTED.
3. IF FENCE WITH TOP RAIL IS SPECIFIED, DELETE STEEL TENSION WIRE AT TOP, AND PIPE RAILS AT INTERMEDIATE, SLOPE, END AND CORNER POSTS. EXTEND TENSION ROD TO TOP RAIL.
4. BARBED WIRE SHALL BE USED ONLY WHEN SPECIFIED.
5. POST SPACING IS MAXIMUM 10' (3.0 m).
6. FILL CLEAR OPENINGS GREATER THAN 3" (75 mm) WITH FABRIC. FOR OPENINGS LESS THAN 18" (450 mm), TIE FABRIC TO POSTS.
7. USE ONE POST FOR COMBINED SLOPE AND CORNER POST IF TOP OF CHANNEL WALL IS CONSTRUCTED AS SHOWN FOR "ALTERNATE".
8. STEEL BANDS AT TENSION BARS SHALL BE 1/8" x 1" (3 x 25 mm), MINIMUM, SPACED AT MAXIMUM 16" (400 mm).
9. SECURE TENSION WIRES TO EACH LINE POST WITH TIE WIRES.

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION

**CHAIN LINK FENCE AND GATES**

STANDARD PLAN

**600-3**

SHEET 3 OF 3



# COUNTY OF RIVERSIDE

## TRANSPORTATION AND LAND MANAGEMENT AGENCY



Juan C. Perez, P.E., T.E.  
Director of Transportation

### Transportation Department

#### ADDENDUM NUMBER 2 Dated February 20, 2013

to the  
Specifications and Contract Documents  
for the construction of  
Temescal Canyon Road and Dos Lagos Drive  
Street Improvements Project  
El Cerrito Area Adjacent to the City of Corona  
Project No. C2-0154

**Bids Due:** (REVISED)  
Wednesday, February 27, 2013; 2:00 PM  
14<sup>th</sup> Street Transportation Annex  
3525 14<sup>th</sup> Street; Riverside, CA 92501  
(951) 955-6780

This Addendum is issued pursuant to the Instructions to Bidders, Item No. 8, of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:


[http://www.rctlma.org/trans/con\\_bid\\_advertisements.html](http://www.rctlma.org/trans/con_bid_advertisements.html)

#### MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS:

**Item 1:** The new designated date and time for the receipt and opening of bids is revised as follows:

Wednesday, February 27, 2013; 2:00 PM  
14<sup>th</sup> Street Transportation Annex  
3525 14<sup>th</sup> Street; Riverside, CA 92501  
(951) 955-6780

Recommended by

  
Joel Jimenez, P.E.  
Senior Civil Engineer

Acknowledged: \_\_\_\_\_ Date: \_\_\_\_\_  
(Contractor)  
JRJ:jrr



# COUNTY OF RIVERSIDE TRANSPORTATION AND LAND MANAGEMENT AGENCY



Juan C. Perez, P.E., T.E.  
Director of Transportation

## Transportation Department

### ADDENDUM NUMBER 3

Dated February 21, 2013

to the  
Specifications and Contract Documents  
for the construction of

Temescal Canyon Road and Dos Lagos Drive  
Street Improvements Project  
El Cerrito Area Adjacent to the City of Corona

Project No. C2-0154

**Bids Due:** **Wednesday, February 27, 2013; 2:00 PM**  
**14<sup>th</sup> Street Transportation Annex**  
**3525 14<sup>th</sup> Street; Riverside, CA 92501**  
**(951) 955-6780**

This Addendum is issued pursuant to the Instructions to Bidders, Item No. 8, of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

[http://www.rctlma.org/trans/con\\_bid\\_advertisements.html](http://www.rctlma.org/trans/con_bid_advertisements.html)

### MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS:

**Item 1: Revised Proposal**

Refer to Addendum No. 1, Attachment A, "Revised Proposal". Revised proposal (Attachment "A" of Addendum No. 1) is deleted and replaced with revised "Proposal" attached herewith as **Attachment "A"**. The following revisions have been made to the bid Proposal:

a. The quantities of the following bid items have been revised:

- Item 10, CLASS2 AGGREGATE BASE
- Item 11, HOT MIX ASPHALT, and

- Item 14, COLD PLANE ASPHALT CONCRETE PAVEMENT

**See Attachment "A", Revised Proposal**

**Item 2: Clarification – Removal of Asphalt**

Refer to section "Roadway Excavation" on page 66 of the Special Provisions.

Full compensation for the removal and proper disposal of asphalt concrete necessary to accommodate slopes as shown on the plans and as specified in the special provisions shall be considered as included in the Roadway Excavation item of work for furnishing all labor, equipment, materials and tools, and incidentals.

**Item 3: Minor Concrete Sidewalk, Driveway Approach, Curbs, and Gutters**

Refer to Addendum No. 1, Item No. 4, "Minor Concrete Sidewalk, Driveway Approach, Curbs and Gutters". The Method of Payment section at the end of this item is deleted and replaced with the following paragraph:

***Method of Payment:***

The contract unit bid prices paid per square foot for Minor Concrete (Sidewalk) [Including 12" High X 6" Wide Concrete Curb]; per linear foot for Minor Concrete (Curb and Gutter); and per each for Minor Concrete (Commercial Driveway Approach) shall include full compensation for furnishing all labor, equipment, materials, tools, and incidentals, including the sawcutting and removal of existing asphalt concrete, base and subgrade and for doing all the work involved in the construction and complete in place, including the furnishing and placing of expansion joints, **and for doing all the work involved as specified in the Standard Specifications and these Special Provisions and as directed by the Resident Engineer and no additional compensation will be allowed therefor.**

**Item 4: Clarification – Curb and Gutter**

Curb and gutter within the limits of commercial driveways shall be considered included as part of the Driveway Approaches. Full compensation for curb and gutter within the limits of commercial driveways shall be considered as included in the contract price paid per each for Minor Concrete (Commercial Driveway) and shall include full compensation for furnishing all labor, equipment, materials and tools, and incidentals, and for doing all the work involved.



**MODIFICATIONS / CLARIFICATIONS TO PLANS:**

**Item 5: Clarification –Driveway Locations**


Four driveways will be constructed, their location are as follows:

- Temescal Canyon Road:
  1. at Sta 74+92
  2. at Sta 78+31
- Dos Lagos Drive (Weirick Road):
  3. at Sta 12+00 approximately (see note on plans 'RECONSTRUCT PORTION OF DRIVEWAY)
  4. at Sta 14+25 approximately (see construction note 11 on plans)

Addendum No. 3  
Temescal Canyon Road and Dos Lagos Drive  
Street Improvements Project, El Cerrito Area Adjacent to the City of Corona  
Project No. C2-0154  
February 21, 2013  
Page 4 of 4

---

This addendum has been prepared under the direction of the following registered Civil Engineer(s):

  
Paul Huddleston Jr., P.E.



**Recommended by:**

  
Cindi Wachi, PE  
County Project Manager

**Concurrence:**

Signature in file

\_\_\_\_\_  
Khalid Nasim, PE  
Engineering Division Manager

**Acknowledged:** \_\_\_\_\_ **Date:** \_\_\_\_\_  
(Contractor)

JRJ:jrj:rr

TEMESCAL CANYON ROAD AND DOS LAGOS DRIVE  
STREET IMPROVEMENTS PROJECT  
EL CERRITO AREA ADJACENT TO THE CITY OF CORONA  
PROJECT No. C2-0154

PROPOSAL (REVISED)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
1	066102	DUST ABATEMENT	LS	1		
2	074020	WATER POLLUTION CONTROL	LS	1		
3	120100	TRAFFIC CONTROL SYSTEM	LS	1		
4	160101	CLEARING AND GRUBBING	LS	1		
5	170101	DEVELOP WATER SUPPLY	LS	1		
6	190101	ROADWAY EXCAVATION	CY	655		
7	731521	MINOR CONCRETE (SIDEWALK) (INCLUDING 12" HIGH AND 6" WIDE CONCRETE CURB BEHIND SIDEWALK)	SQFT	5,000		
8	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	665		
9	017312	MINOR CONCRETE ( COMMERCIAL DRIVEWAY) (CRS 207A)	EA	4		
10	260201	CLASS 2 AGGREGATE BASE	CY	450		
11	390130	HOT MIX ASPHALT	TON	750		
12	650014	18" REINFORCED CONCRETE PIPE	LF	86		
13	650018	24" REINFORCED CONCRETE PIPE	LF	20		
14	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,355		
15	800320	CHAIN LINK FENCE (TYPE CL-4)	LF	175		
16	800360	CHAIN LINK FENCE (TYPE CL-6) (INCLUDING GATE)	LF	340		
17	017110	MANHOLE (RCFC & WCDS MH 254)	EA	1		
18	017003	CATCH BASIN (CURB INLET) (CRS 300)	EA	2		
19	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	285		
20	566011	ROADSIDE SIGN - ONE POST	EA	2		
21	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3,800		
22	019901	DEMOBILIZATION	LS	1	10,000.00	10,000.00
23	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	200		
24	010602	MISCELLANEOUS WORK (AS DIRECTED)	FA	1	25,000.00	25,000.00

Addendum No. 3, Page 5 of 5

PROJECT TOTAL: \_\_\_\_\_ \$ \_\_\_\_\_  
ITEMS 1-24 "WORDS"



# COUNTY OF RIVERSIDE TRANSPORTATION AND LAND MANAGEMENT AGENCY



## ADDENDUM NUMBER 4

Dated February 25, 2013

to the

Specifications and Contract Documents  
for the construction of

Temescal Canyon Road and Dos Lagos Drive  
Street Improvements Project  
El Cerrito Area Adjacent to the City of Corona  
Project No. C2-0154

Bids Due:

Wednesday, February 27, 2013; 2:00 PM  
14<sup>th</sup> Street Transportation Annex  
3525 14<sup>th</sup> Street, Riverside, CA 92501  
(951) 955-6780

This Addendum is issued pursuant to the Instructions to Bidders, Item No. 8, of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted proposal.


Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

[http://www.rctlma.org/trans/con\\_bid\\_advertisements.html](http://www.rctlma.org/trans/con_bid_advertisements.html)

**Item 1: Estimated Quantity Revision.** Refer to Addendum No. 3, Attachment "A", Item 8 on revised bid proposal and make correction to the estimated quantity. Bidders are instructed to strikethrough and revise the estimated quantity for the listed bid item, and to submit a bid for the revised quantity of work. In the event that a bidding contractor fails to adjust the quantity as directed by this addendum, the subtotal bid price for this item will be corrected by multiplying the submitted unit bid price by the revised estimated quantity.

Item No.	Item Code	Item	Unit	Estimated Quantity
8	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	500

Prepared by:

  
Joel Jimenez, PE; Senior Civil Engineer; Contracts/Bidding Unit

Acknowledged: \_\_\_\_\_ Date: \_\_\_\_\_  
(Contractor)

JRJ:jrr

## AGREEMENT

THIS AGREEMENT is entered into at Riverside, California as of the date set forth below is between County of Riverside hereafter called "County" and **Mamco, Inc. dba AlAbbasi** hereafter called "Contractor".

## W I T N E S S E T H

### RECITALS:

1. Contractor has submitted to County his Contractor's Proposal for the construction of County Project, **Temescal Canyon Road and Dos Lagos Drive, Street Improvements Project, El Cerrito Area Adjacent to the City of Corona, Project No. C2-0154**, in strict accordance with the Contract Documents identified below and County has accepted said Proposal.
2. Contractor states that he has reexamined his Contractor's Proposal and found it to be correct, has ascertained that his subcontractors are properly licensed and possess the requisite skill and forces, has reexamined the site and Contract Documents and is of the opinion that he can presently do the work in accordance with the Contract Documents for the money set forth in his Proposal to be paid as provided in the Contract Documents.

### AGREEMENT:

IT IS AGREED BY THE PARTIES AS FOLLOWS:

1. Contract Documents. The entire contract consists of the following: (a) The Agreement. (b) The Notice Inviting Bids. (c) The Instruction to Bidders. (d) The Contractor's Proposal. (e) The Bid Bond. (f) The Payment Bond. (g) The Performance Bond. (h) The General Conditions. (i) The Special Provisions. (j) The Standard Specifications of the State of California Department of Transportation edition of May 2006 as modified in other portions of the Contract Documents. (k) The Standard Plans of the Department of Transportation identified on the plans or in the Special Provisions. (l) The Plans. (m) Addenda No. **one, two, three, and four**. (n) The Determination of Prevailing Wage Rates for Public Work. (o) Any Change Orders issued. (p) Any additional or supplemental specifications, notice, instructions and drawings issued in accordance with the provisions of the Contract Documents. All of said Documents presently in existence are by this reference incorporated herein with like effect as if here set forth in full and upon the proper issuance of other documents they shall likewise be deemed incorporated. The Bid Bond is exonerated upon execution of this Agreement and the Payment Bond and Faithful Performance Bond.
2. The Work. Contractor shall do all things necessary to construct the work generally described in Recital No. 1 in accordance with the Contract Documents.

3. Liquidated Damages and Time of Completion. Attention is directed to the provisions in Section 8-1.06, "Time of Completion", and in Section 8-1.07, "Liquidated Damages", of the Standard Specifications and these Special Provisions.

The Contractor shall begin work within 15 days of the date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of his intent to begin work at least 72 hours before work is begun. The notice shall be delivered to the Transportation Department's Construction Engineer and shall specify the date the Contractor intends to start. If the project has more than one location of work, a separate notice shall be given for each location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any work performed by him in advance of the date stated in the "Notice to Proceed" shall be considered as having been done by him at his own risk and as a volunteer and subject to the following:

- (1) The Contractor shall, on commencing operations, take all precautions required for public safety and shall observe all the provisions in the Specifications and the Special Provisions.
- (2) All work done according to the contract prior to the issuance of the "Notice to Proceed", will be considered authorized work and will be paid for as provided in the contract.
- (3) The Contractor shall not be entitled to any additional compensation or an extension of time for any delay, hindrance or interference caused by or attributable to commencement of work prior to the issuance of the "Notice to Proceed".

4. Compensation. Contractor shall be paid in the manner set forth in the Contract Documents the amount of his Proposal as accepted by County, the above rates, subject to additions and deductions as provided in the Contract Documents. Said Proposal is on file in the Office of the Clerk of the Board of Supervisors of County.

**Temescal Canyon Road and Dos Lagos Drive  
Street Improvements Project  
El Cerrito Area Adjacent to the City of Corona**

**Project No. C2-0154**

**AGREEMENT**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
<b>BASE BID:</b>						
1	066102	DUST ABATEMENT	LS	1	5,949.75	5,949.75
2	074020	WATER POLLUTION CONTROL	LS	1	4,300.00	4,300.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	18,100.00	18,100.00
4	160101	CLEARING AND GRUBBING	LS	1	18,500.00	18,500.00
5	170101	DEVELOP WATER SUPPLY	LS	1	540.00	540.00
6	190101	ROADWAY EXCAVATION	CY	655	16.00	10,480.00
7	731521	MINOR CONCRETE (SIDEWALK) (INCLUDING 12" HIGH AND 6" WIDE CONCRETE CURB BEHIND SIDEWALK)	SQFT	5,000	3.90	19,500.00
8	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	500	16.50	8,250.00
9	017312	MINOR CONCRETE (COMERCIAL DRIVEWAY) (CRS 207A)	EA	4	5,900.00	23,600.00
10	260201	CLASS 2 AGGREGATE BASE	CY	450	34.00	15,300.00
11	390130	HOT MIX ASPHALT	TON	750	78.00	58,500.00
12	650014	18" REINFORCED CONCRETE PIPE	LF	86	80.00	6,880.00
13	650018	24" REINFORCED CONCRETE PIPE	LF	20	110.00	2,200.00
14	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,355	3.00	7,065.00
15	800320	CHAIN LINK FENCE (TYPE CL-4)	LF	175	14.00	2,450.00
16	800360	CHAIN LINK FENCE (TYPE CL-6) (INCLUDING GATE)	LF	340	24.00	8,160.00

**AGREEMENT (Continued)**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
<b>BASE BID:</b>						
17	017110	MANHOLE (RCFC & WCDS MH 254)	EA	1	4,375.00	4,375.00
18	017003	CATCH BASIN (CURB INLET) (CRS 300)	EA	2	4,727.00	9,454.00
19	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	285	5.25	1,496.25
20	566011	ROADSIDE SIGN - ONE POST	EA	2	262.00	524.00
21	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3,800	0.52	1,976.00
22	019901	DEMOBILIZATION	LS	1	10,000.00	10,000.00
23	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	200	32.00	6,400.00
24	010602	MISCELLANEOUS WORK (AS DIRECTED)	FA	1	25,000.00	25,000.00

PROJECT

TOTAL: Two hundred sixty nine thousand dollars and zero cents **\$269,000.00**

ITEMS 1-24

"WORDS"



**Temescal Canyon Road and Dos Lagos Drive  
Street Improvements Project  
El Cerrito Area Adjacent to the City of Corona**

**Project No. C2-0154**

IN WITNESS WHEREOF the parties hereto have executed this agreement as of the date set forth below.

COUNTY OF RIVERSIDE

**Mamco, Inc. dba AlAbbasi**

BY \_\_\_\_\_  
Chairman, Board of Supervisors

BY  \_\_\_\_\_  
Marwan AlAbbasi

Dated \_\_\_\_\_

TITLE: Secretary  
(If Corporation, Affix Seal)

ATTEST:

Kecia Harper-Ihem, Clerk of the Board

ATTEST.  \_\_\_\_\_  
Rumzi AlAbbasi

BY \_\_\_\_\_  
Deputy

TITLE: Vice President

Licensed in accordance with an act  
providing for the registration of  
Contractors,

License No. 883649


Federal Employer Identification Number:

72-1535984

FORM APPROVED COUNTY COUNSEL  
BY:  \_\_\_\_\_  
MARSHAL L. VICTOR DATE 4/9/13

BY \_\_\_\_\_  
"County"  
(Seal)

\_\_\_\_\_  
"Corporation"  
(Seal)



**alabbasi**  
**CONSTRUCTION AND ENGINEERING**  
Lic. No. 883649

**Mamco, Inc. dba Alabbasi Corporate Resolution to Execute Contracts**

At a meeting of the corporation today, after considerable discussion, the following resolution was moved, seconded, and unanimously adopted;

Resolved that any of the following persons, Marwan AlAbbasi, Elizabeth AlAbbasi, or Rumzi M. AlAbbasi be; and they hereby are, authorized without further authorization of the board of directors to enter into and execute on behalf of the corporation any and all contracts to do corporate business for Mamco, Inc.

In witness whereof, I have hereunto set my hand as such secretary and affixed the corporate seal of said corporation this 1st day of October, 2012.

AUTHORIZED SIGNATURES




Marwan S. AlAbbasi



Elizabeth AlAbbasi



Rumzi M. AlAbbasi



Marwan S. Alabbasi- Secretary

## PERFORMANCE BOND

### Recitals:

1. **Mamco, Inc. dba AlAbbasi** (Contractor) intend to enter into an Agreement with COUNTY OF RIVERSIDE (County) for construction of public work known as **Temescal Canyon Road and Dos Lagos Drive, Street Improvements Project , El Cerrito Area Adjacent to the City of Corona, Project No. C2-0154.**
2. \_\_\_\_\_, a \_\_\_\_\_ corporation (Surety), is the Surety under this Bond.

### Agreement:

We; Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of **\$ 269,000.00 (Two hundred sixty nine thousand dollars and zero cents)**, and inures to the benefit of County.
2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict conformance with the Contract Documents for the Project, otherwise it remains in full force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to so act. All of said Contract Documents are incorporated herein.
3. This obligation is binding on our successors and assigns.
4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to Contractor, alteration or addition to the terms and requirements of the Contract Documents or the work to be performed thereunder shall affect its obligations hereunder and waives notice as to such matters, except the total contract price cannot be increased by more than 10% without approval of Surety.

THIS BOND is executed as of \_\_\_\_\_.

By \_\_\_\_\_

By \_\_\_\_\_

By \_\_\_\_\_

Type Name \_\_\_\_\_

Its Attorney in Fact  
"Surety"

Title \_\_\_\_\_

"Contractor"

(Corporate Seal)

(Corporate Seal)

**NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).**

## Payment Bond

(Public Work - Civil Code 9550 et seq.)

The makers of this Bond are Mamco, Inc. dba AlAbbasi, as Principal and Original Contractor and \_\_\_\_\_, a corporation, authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for \$ 269,000.00 (Two hundred sixty nine thousand dollars and zero cents), the total amount payable. The amount of this bond is one hundred percent (100%) of said sum. Said contract is for public work generally consisting of Temescal Canyon Road and Dos Lagos Drive, Street Improvements Project, El Cerrito Area Adjacent to the City of Corona, Project No. C2-0154.

The beneficiaries of this Bond are as is stated in 9554 of the Civil Code and requirements and conditions of this Bond are as is set forth in 9554, 9558, 9564 and 9560 of said code. Without notice, Surety consents to extension of time for performance, change in requirements, amount of compensation, or prepayment under said contract.

Dated: \_\_\_\_\_

\_\_\_\_\_  
Original Contractor – Principal

\_\_\_\_\_  
Surety

By \_\_\_\_\_

By \_\_\_\_\_

Its Attorney In Fact

Title \_\_\_\_\_

(If corporation, affix seal)

(Corporate Seal)

(Corporate Seal)

STATE OF \_\_\_\_\_ }  
COUNTY OF \_\_\_\_\_ } ss. SURETY'S ACKNOWLEDGEMENT

On \_\_\_\_\_ before me, \_\_\_\_\_ personally appeared, \_\_\_\_\_, known to me, or proved to me on the basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that he executed the same in his authorized capacities, and that by his signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

\_\_\_\_\_  
Signature of Notary Public

\_\_\_\_\_  
Notary Public (Seal)

**NOTE: This Bond must be executed by both parties with corporate seal affixed.**  
**All signatures must be acknowledged.** (Attach acknowledgements).

EXECUTED IN DUPLICATE

Bond No. 01993900130  
Premium \$5,035.00  
Premium is for Contract Term and Subject  
to Adjustment Based on Final Contract Price

## PERFORMANCE BOND

### Recitals:

1. **Mamco, Inc. dba AlAbbasi** (Contractor) intend to enter into an Agreement with COUNTY OF RIVERSIDE (County) for construction of public work known as **Temescal Canyon Road and Dos Lagos Drive, Street Improvements Project, El Cerrito Area Adjacent to the City of Corona, Project No. C2-0154.**
2. Philadelphia Indemnity Insurance Company, a Pennsylvania corporation (Surety), is the Surety under this Bond.

### Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of **\$ 269,000.00 (Two hundred sixty nine thousand dollars and zero cents)**, and inures to the benefit of County.
2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict conformance with the Contract Documents for the Project, otherwise it remains in full force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to so act. All of said Contract Documents are incorporated herein.
3. This obligation is binding on our successors and assigns.
4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to Contractor, alteration or addition to the terms and requirements of the Contract Documents or the work to be performed thereunder shall affect its obligations hereunder and waives notice as to such matters, except the total contract price cannot be increased by more than 10% without approval of Surety.

THIS BOND is executed as of March 14, 2013

By <u>Mamco, Inc. dba AlAbbasi</u>	By <u>Philadelphia Indemnity Insurance Company</u>
By <u>Marwan Alabbasi- Secretary</u>	By <u>Rhonda C. Abel</u>
By <u>Rumzi Alabbasi- Vice President</u>	Type Name <u>Rhonda C. Abel</u>
	Its Attorney in Fact
	"Surety"
Title <u>Secretary/ Vice President</u>	
<u>"Contractor"</u>	

(Corporate Seal)

(Corporate Seal)

**NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).**

# CALIFORNIA ALL-PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

State of California

County of Riverside

On 3/21/13 before me, Rami M. Alabbasi, Notary Public,  
(Here insert name and title of the officer)

personally appeared Rumzi Alabbasi,


who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is are subscribed to the within instrument and acknowledged to me that he ~~she/they~~ executed the same in his ~~her/their~~ authorized capacity(ies), and that by his ~~her/their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

[Signature]  
Signature of Notary Public

(Notary Seal)



## ADDITIONAL OPTIONAL INFORMATION

### DESCRIPTION OF THE ATTACHED DOCUMENT

\_\_\_\_\_  
(Title or description of attached document)

\_\_\_\_\_  
(Title or description of attached document continued)

Number of Pages \_\_\_\_\_ Document Date \_\_\_\_\_

\_\_\_\_\_  
(Additional information)

### CAPACITY CLAIMED BY THE SIGNER

- ☐ Individual (s)  
☐ Corporate Officer

\_\_\_\_\_  
(Title)

- ☐ Partner(s)  
☐ Attorney-in-Fact  
☐ Trustee(s)  
☐ Other \_\_\_\_\_

### INSTRUCTIONS FOR COMPLETING THIS FORM

*Any acknowledgment completed in California must contain verbiage exactly as appears above in the notary section or a separate acknowledgment form must be properly completed and attached to that document. The only exception is if a document is to be recorded outside of California. In such instances, any alternative acknowledgment verbiage as may be printed on such a document so long as the verbiage does not require the notary to do something that is illegal for a notary in California (i.e. certifying the authorized capacity of the signer). Please check the document carefully for proper notarial wording and attach this form if required.*

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. ~~he/she/they~~, is /are ) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
  - ❖ Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
  - ❖ Indicate title or type of attached document, number of pages and date.
  - ❖ Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document

# CALIFORNIA ALL-PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

State of California

County of Riverside

On 3/21/13 before me, Rami M. Alabbasi, Notary Public,  
(Here insert name and title of the officer)

personally appeared Marwan Alabbasi,


who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

[Signature]  
Signature of Notary Public

(Notary Seal)



## ADDITIONAL OPTIONAL INFORMATION

### INSTRUCTIONS FOR COMPLETING THIS FORM

*Any acknowledgment completed in California must contain verbiage exactly as appears above in the notary section or a separate acknowledgment form must be properly completed and attached to that document. The only exception is if a document is to be recorded outside of California. In such instances, any alternative acknowledgment verbiage as may be printed on such a document so long as the verbiage does not require the notary to do something that is illegal for a notary in California (i.e. certifying the authorized capacity of the signer). Please check the document carefully for proper notarial wording and attach this form if required.*

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. ~~he/she/they~~, is /are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
  - ❖ Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
  - ❖ Indicate title or type of attached document, number of pages and date.
  - ❖ Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document

### DESCRIPTION OF THE ATTACHED DOCUMENT

\_\_\_\_\_  
(Title or description of attached document)

\_\_\_\_\_  
(Title or description of attached document continued)

Number of Pages \_\_\_\_\_ Document Date \_\_\_\_\_

\_\_\_\_\_  
(Additional information)

### CAPACITY CLAIMED BY THE SIGNER

- ☐ Individual (s)  
☐ Corporate Officer

\_\_\_\_\_  
(Title)

- ☐ Partner(s)  
☐ Attorney-in-Fact  
☐ Trustee(s)  
☐ Other \_\_\_\_\_



## CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Orange

On MAR 14 2013

Date

before me,

Jeri Apodaca, Notary Public

Here Insert Name and Title of the Officer

personally appeared

Rhonda C. Abel

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/~~are~~ subscribed to the within instrument and acknowledged to me that ~~he~~/she/~~they~~ executed the same in ~~his~~/her/~~their~~ authorized capacity(~~ies~~), and that by ~~his~~/her/~~their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Place Notary Seal Above

Signature

Jeri Apodaca

Signature of Notary Public

### OPTIONAL

*Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.*

#### Description of Attached Document

Title or Type of Document: \_\_\_\_\_

Document Date: \_\_\_\_\_

Number of Pages: \_\_\_\_\_

Signer(s) Other Than Named Above: \_\_\_\_\_

#### Capacity(ies) Claimed by Signer(s)

Signer's Name: \_\_\_\_\_

☐ Individual

☐ Corporate Officer — Title(s): \_\_\_\_\_

☐ Partner — ☐ Limited ☐ General

☒ Attorney in Fact

☐ Trustee

☐ Guardian or Conservator

☐ Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_

☐ Individual

☐ Corporate Officer — Title(s): \_\_\_\_\_

☐ Partner — ☐ Limited ☐ General

☐ Attorney in Fact

☐ Trustee

☐ Guardian or Conservator

☐ Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_



EXECUTED IN DUPLICATE

Bond No. PB01993900130

Premium is Included in

Performance Bond

## Payment Bond

(Public Work - Civil Code 9550 et seq.)

The makers of this Bond are **Mamco, Inc. dba AlAbbasi**, as Principal and Original Contractor and Philadelphia Indemnity Insurance Company, a corporation, authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for **\$ 269,000.00 (Two hundred sixty nine thousand dollars and zero cents)**, the total amount payable. The amount of this bond is one hundred percent (100%) of said sum. Said contract is for public work generally consisting of **Temescal Canyon Road and Dos Lagos Drive, Street Improvements Project, El Cerrito Area Adjacent to the City of Corona, Project No. C2-0154.**

The beneficiaries of this Bond are as is stated in 9554 of the Civil Code and requirements and conditions of this Bond are as is set forth in 9554, 9558, 9564 and 9560 of said code. Without notice, Surety consents to extension of time for performance, change in requirements, amount of compensation, or prepayment under said contract.

Dated: March 14, 2013

Mamco, Inc. dba AlAbbasi

Original Contractor - Principal

Philadelphia Indemnity Insurance Company

Surety

By

Marwan AlAbbasi

By

Rhonda C. Abel

Its Attorney In Fact

Title Secretary

(If corporation, affix seal)

(Corporate Seal)

(Corporate Seal)

STATE OF \_\_\_\_\_  
COUNTY OF \_\_\_\_\_

} ss. SURETY'S ACKNOWLEDGEMENT

SEE ATTACHED NOTARY ACKNOWLEDGMENT

On \_\_\_\_\_ before me, \_\_\_\_\_ personally appeared, \_\_\_\_\_, known to me, or proved to me on the basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that he executed the same in his authorized capacities, and that by his signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

\_\_\_\_\_  
Signature of Notary Public

\_\_\_\_\_  
Notary Public (Seal)

**NOTE: This Bond must be executed by both parties with corporate seal affixed.  
All signatures must be acknowledged. (Attach acknowledgements).**

# CALIFORNIA ALL-PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

State of California

County of Riverside

On 3/21/13 before me, Rami M. Alabbasi, Notary Public,  
(Here insert name and title of the officer)

personally appeared Marwan Alabbasi,


who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

[Signature]  
Signature of Notary Public

(Notary Seal)



## ADDITIONAL OPTIONAL INFORMATION

### INSTRUCTIONS FOR COMPLETING THIS FORM

Any acknowledgment completed in California must contain verbiage exactly as appears above in the notary section or a separate acknowledgment form must be properly completed and attached to that document. The only exception is if a document is to be recorded outside of California. In such instances, any alternative acknowledgment verbiage as may be printed on such a document so long as the verbiage does not require the notary to do something that is illegal for a notary in California (i.e. certifying the authorized capacity of the signer). Please check the document carefully for proper notarial wording and attach this form if required.

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. he/she/they, is/are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
  - ❖ Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
  - ❖ Indicate title or type of attached document, number of pages and date.
  - ❖ Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document

### DESCRIPTION OF THE ATTACHED DOCUMENT

\_\_\_\_\_  
(Title or description of attached document)

\_\_\_\_\_  
(Title or description of attached document continued)

Number of Pages \_\_\_\_\_ Document Date \_\_\_\_\_

\_\_\_\_\_  
(Additional information)

### CAPACITY CLAIMED BY THE SIGNER

- ☐ Individual (s)  
☐ Corporate Officer

\_\_\_\_\_  
(Title)

- ☐ Partner(s)  
☐ Attorney-in-Fact  
☐ Trustee(s)  
☐ Other \_\_\_\_\_


## CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Orange

On MAR 14 2013 before me, Jeri Apodaca, Notary Public  
Date Here Insert Name and Title of the Officer

personally appeared Rhonda C. Abel  
Name(s) of Signer(s)



who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/~~are~~ subscribed to the within instrument and acknowledged to me that ~~he/she/they~~ executed the same in ~~his/her/their~~ authorized capacity(~~ies~~), and that by ~~his/her/their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Place Notary Seal Above

Signature Jeri Apodaca  
Signature of Notary Public

### OPTIONAL

*Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.*

#### Description of Attached Document

Title or Type of Document: \_\_\_\_\_

Document Date: \_\_\_\_\_ Number of Pages: \_\_\_\_\_

Signer(s) Other Than Named Above: \_\_\_\_\_

#### Capacity(ies) Claimed by Signer(s)

Signer's Name: \_\_\_\_\_

- ☐ Individual  
☐ Corporate Officer — Title(s): \_\_\_\_\_  
☐ Partner — ☐ Limited ☐ General  
☒ Attorney In Fact  
☐ Trustee  
☐ Guardian or Conservator  
☐ Other: \_\_\_\_\_

RIGHT THUMBPRINT  
OF SIGNER  
Top of thumb here

Signer Is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_

- ☐ Individual  
☐ Corporate Officer — Title(s): \_\_\_\_\_  
☐ Partner — ☐ Limited ☐ General  
☐ Attorney In Fact  
☐ Trustee  
☐ Guardian or Conservator  
☐ Other: \_\_\_\_\_

RIGHT THUMBPRINT  
OF SIGNER  
Top of thumb here

Signer Is Representing: \_\_\_\_\_

231 St. Asaph's Rd., Suite 100  
Bala Cynwyd, PA 19004-0950

### Power of Attorney

KNOW ALL PERSONS BY THESE PRESENTS: that **PHILADELPHIA INDEMNITY INSURANCE COMPANY** (the Company), a corporation organized and existing under the laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint: [RACHELLE C. RHEAULT, JERI APODACA, KIM LUU AND RHONDA C. ABEL OF ALLIANT INSURANCE SERVICES, INC.] its true and lawful Attorney(s) in fact with full authority to execute on its behalf bonds, undertakings, recognizances and other contracts of indemnity and writings obligatory in the nature thereof, issued in the course of its business and to bind the Company thereby, in an amount not to exceed \$5,000,000.00.]

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of PHILADELPHIA INDEMNITY INSURANCE COMPANY at a meeting duly called the 1<sup>st</sup> day of July, 2011.

#### RESOLVED:

That the Board of Directors hereby authorizes the President or any Vice President of the Company to: (1) Appoint Attorney(s) in Fact and authorize the Attorney(s) in Fact to execute on behalf of the Company bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof and to attach the seal of the Company thereto; and (2) to remove, at any time, any such Attorney-in-Fact and revoke the authority given. And, be it

#### FURTHER RESOLVED:

That the signatures of such officers and the seal of the Company may be affixed to any such Power of Attorney or certificate relating thereto by facsimile, and any such Power of Attorney so executed and certified by facsimile signatures and facsimile seal shall be valid and binding upon the Company in the future with the respect to any bond or undertaking to which it is attached.

IN TESTIMONY WHEREOF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND ITS CORPORATE SEAL TO BE AFFIXED BY ITS AUTHORIZED OFFICE THIS 15<sup>TH</sup> DAY OF NOVEMBER 2012.




(Seal)

*Sean S. Sweeney*

President

Sean S. Sweeney, President  
Philadelphia Indemnity Insurance Company

On this 15<sup>th</sup> day of November 2012, before me came the individual who executed the preceding instrument, to me personally known, and being by me duly sworn said that he is the therein described and authorized officer of the **PHILADELPHIA INDEMNITY INSURANCE COMPANY**; that the seal affixed to said instrument is the Corporate seal of said Company; that the said Corporate Seal and his signature were duly affixed.



Notary Public:

*Danielle Porath*

residing at:

Bala Cynwyd, PA

(Notary Seal)

My commission expires:

March 22, 2016

I, Craig P. Keller, Executive Vice President, Chief Financial Officer and Secretary of PHILADELPHIA INDEMNITY INSURANCE COMPANY, do hereby certify that the foregoing resolution of the Board of Directors and this Power of Attorney issued pursuant thereto are true and correct and are still in full force and effect. I do further certify that Sean S. Sweeney, who executed the Power of Attorney as President, was on the date of execution of the attached Power of Attorney the duly elected President of PHILADELPHIA INDEMNITY INSURANCE COMPANY,

MAR 14 2013

In Testimony Whereof I have subscribed my name and affixed the facsimile seal of each Company this \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_.



*Craig P. Keller*  
Craig P. Keller, Executive Vice President, Chief Financial Officer & Secretary  
PHILADELPHIA INDEMNITY INSURANCE COMPANY

## Company Profile

### PHILADELPHIA INDEMNITY INSURANCE COMPANY

ONE BALA PLAZA SUITE 100

BALA CYNWYD, PA 19004

800-564-7766

#### Agent for Service of Process

NANCY FLORES, C/O CT CORPORATION SYSTEM 818 WEST SEVENTH STREET LOS ANGELES, CA 90017

Unable to Locate the Agent for Service of Process?

---

#### Reference Information

NAIC #:	18058
NAIC Group #:	<u>3098</u>
California Company ID #:	3576-6
Date authorized in California:	January 27, 1993
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	PENNSYLVANIA

---

#### Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the glossary.

AUTOMOBILE  
BOILER AND MACHINERY  
BURGLARY  
FIRE  
LIABILITY  
MARINE  
MISCELLANEOUS  
PLATE GLASS  
SPRINKLER  
SURETY

---

#### Company Complaint Information

Company Enforcement Action Documents

Company Performance & Comparison Data

Composite Complaint Studies

---

#### Want More?

Help Me Find a Company Representative in My Area

---

Last Revised - November 10, 2012 10:58 AM  
Copyright © California Department of Insurance



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
3/27/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> Alliant Insurance Services, Inc. 1301 Dove Street, Suite 200 Newport Beach CA 92660-2436	<b>CONTACT NAME:</b> Philip Arzu	<b>FAX (A/C, No):</b> 949-7562713	
	<b>PHONE (A/C, No, Ext):</b> 949-756-0271	<b>E-MAIL ADDRESS:</b> parzu@alliant.com	
<b>INSURED</b> Mamco, Inc. dba Alabbasi Construction and Engineering 16810 Van Buren Blvd., Suite 200 Riverside CA 92504	<b>INSURER(S) AFFORDING COVERAGE</b>		<b>NAIC #</b>
	INSURER A: Old Republic General Ins Corp		24139
	INSURER B: National Union Fire of PA		19445
	INSURER C:		
	INSURER D:		
	INSURER E:		
INSURER F:			

**COVERAGES**

CERTIFICATE NUMBER: 1755017983

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	<b>GENERAL LIABILITY</b> <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR  GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC	Y	Y	A1CG03661200	6/18/2012	6/18/2013	EACH OCCURRENCE	\$1,000,000
							DAMAGE TO RENTED PREMISES (Ea occurrence)	\$100,000
							MED EXP (Any one person)	\$5,000
							PERSONAL & ADV INJURY	\$1,000,000
							GENERAL AGGREGATE	\$2,000,000
							PRODUCTS - COMP/OP AGG	\$2,000,000
								\$
A	<b>AUTOMOBILE LIABILITY</b> <input checked="" type="checkbox"/> ANY AUTO <input checked="" type="checkbox"/> ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS	Y	Y	A1CA03661200	6/18/2012	6/18/2013	COMBINED SINGLE LIMIT (Ea accident)	\$1,000,000
							BODILY INJURY (Per person)	\$
							BODILY INJURY (Per accident)	\$
							PROPERTY DAMAGE (Per accident)	\$
								\$
B	<b>UMBRELLA LIAB</b> <input checked="" type="checkbox"/> OCCUR <b>EXCESS LIAB</b> <input type="checkbox"/> CLAIMS-MADE  DED <input type="checkbox"/> RETENTION \$			BE061234346	6/18/2012	6/18/2013	EACH OCCURRENCE	\$8,000,000
							AGGREGATE	\$8,000,000
								\$
A	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory In NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N	N/A	A1CW03661200	6/18/2012	6/18/2013	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER	
							E.L. EACH ACCIDENT	\$1,000,000
							E.L. DISEASE - EA EMPLOYEE	\$1,000,000
							E.L. DISEASE - POLICY LIMIT	\$1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Re: Temescal Canyon Road and Dos Lagos Drive Street Improvements Project, El Cerrito Area Adjacent to The City of Corona Project No. C2-0154. A 30 days minimum cancellation notice, with no exceptions or limitations applies to all insurance. The County of Riverside Department of Transportation, the City of Corona, and their respective officers, directors, agents and employees are named additional insured per attached endorsements. Waiver of subrogation applies in favor of the County of Riverside, the City of Corona and their respective officers, directors, agents and employees as per attached endorsements.

**CERTIFICATE HOLDER****CANCELLATION**

County of Riverside / Dept of Transportation  
Attention: Joel Jimenez  
14th Street Transportation Annex-3525 14th Street  
Riverside CA 92501

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2010 ACORD CORPORATION. All rights reserved.

**THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.**

**ADDITIONAL INSURED – OWNERS, LESSEES OR  
CONTRACTORS – SCHEDULED PERSON OR  
ORGANIZATION**

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

**SCHEDULE**

Name Of Additional Insured Person(s) Or Organization(s):	Location(s) Of Covered Operations
WHERE REQUIRED BY WRITTEN CONTRACT.	
Information required to complete this Schedule, if not shown above, will be shown in the Declarations.	

**A. Section II – Who Is An Insured** is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury", "property damage" or "personal and advertising injury" caused, in whole or in part, by:

1. Your acts or omissions; or
2. The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations for the additional insured(s) at the location(s) designated above.

**B. With respect to the insurance afforded to these additional insureds, the following additional exclusions apply:**

This insurance does not apply to "bodily injury" or "property damage" occurring after:

1. All work, including materials, parts or equipment furnished in connection with such work, on the project (other than service, maintenance or repairs) to be performed by or on behalf of the additional Insured(s) at the location of the covered operations has been completed; or
2. That portion of "your work" out of which the injury or damage arises has been put to its intended use by any person or organization other than another contractor or subcontractor engaged in performing operations for a principal as a part of the same project.



Authorized Signature

See certificate

Date

**THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.**

**ADDITIONAL INSURED – OWNERS, LESSEES OR  
CONTRACTORS – COMPLETED OPERATIONS**

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

**SCHEDULE**

Name Of Additional Insured Person(s) Or Organization(s):	Location And Description Of Completed Operations
<b>WHERE REQUIRED BY WRITTEN CONTRACT, BUT ONLY WHEN COVERAGE FOR COMPLETED OPERATIONS IS SPECIFICALLY REQUIRED BY THAT CONTRACT.</b>	
Information required to complete this Schedule, if not shown above, will be shown in the Declarations.	

**Section II – Who Is An Insured** is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury" or "property damage" caused, in whole or in part, by "your work" at the location designated and described in the schedule of this endorsement performed for that additional insured and included in the "products-completed operations hazard".



Authorized Signature

See certificate

Date



# OLD REPUBLIC GENERAL INSURANCE CORPORATION

## CHANGES ADDITIONAL INSURED PRIMARY WORDING SCHEDULE

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THIS ENDORSEMENT MODIFIES INSURANCE PROVIDED UNDER THE FOLLOWING:

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

**Name of Additional Insured Person(s)  
Or Organization(s):**

**Location(s) of Covered Operations**


As required by written contract.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The insurance provided by this endorsement is primary insurance and we will not seek contribution from any other insurance of a like kind available to the person or organization shown in the schedule above unless the other insurance is provided by a contractor other than the person or organization shown in the schedule above for the same operation and job location. If so, we will share with that other insurance by the method described in paragraph 4.c. of Section IV – Commercial General Liability Conditions.

All other terms and conditions remain unchanged.

Named Insured	Mamco, Inc.		
Policy Number	A1CG03661200	Endorsement No.	000
Policy Period	6/18/2012 to 6/18/2013	Endorsement Effective Date:	6/18/2012
Producer's Name:	Alliant Insurance Services, Inc.		
Producer Number:			

  
\_\_\_\_\_  
AUTHORIZED REPRESENTATIVE

See certificate

\_\_\_\_\_  
DATE

**THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.**

**DESIGNATED CONSTRUCTION PROJECT(S)  
GENERAL AGGREGATE LIMIT**

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

**SCHEDULE**

**Designated Construction Project(s):**

ALL OF YOUR DESIGNATED CONSTRUCTION PROJECTS.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

- A.** For all sums which the insured becomes legally obligated to pay as damages caused by "occurrences" under Section I – Coverage A, and for all medical expenses caused by accidents under Section I – Coverage C, which can be attributed only to ongoing operations at a single designated construction project shown in the Schedule above:
1. A separate Designated Construction Project General Aggregate Limit applies to each designated construction project, and that limit is equal to the amount of the General Aggregate Limit shown in the Declarations.
  2. The Designated Construction Project General Aggregate Limit is the most we will pay for the sum of all damages under Coverage A, except damages because of "bodily injury" or "property damage" included in the "products-completed operations hazard", and for medical expenses under Coverage C regardless of the number of:
    - a. Insureds;
    - b. Claims made or "suits" brought; or
    - c. Persons or organizations making claims or bringing "suits".
  3. Any payments made under Coverage A for damages or under Coverage C for medical expenses shall reduce the Designated Construction Project General Aggregate Limit for that designated construction project. Such payments shall not reduce the General Aggregate Limit shown in the Declarations nor shall they reduce any other Designated Construction Project General Aggregate Limit for any other designated construction project shown in the Schedule above.
  4. The limits shown in the Declarations for Each Occurrence, Damage To Premises Rented To You and Medical Expense continue to apply. However, instead of being subject to the General Aggregate Limit shown in the Declarations, such limits will be subject to the applicable Designated Construction Project General Aggregate Limit.


**B.** For all sums which the insured becomes legally obligated to pay as damages caused by "occurrences" under Section I – Coverage A, and for all medical expenses caused by accidents under Section I – Coverage C, which cannot be attributed only to ongoing operations at a single designated construction project shown in the Schedule above:

1. Any payments made under Coverage A for damages or under Coverage C for medical expenses shall reduce the amount available under the General Aggregate Limit or the Products-completed Operations Aggregate Limit, whichever is applicable; and
2. Such payments shall not reduce any Designated Construction Project General Aggregate Limit.

**C.** When coverage for liability arising out of the "products-completed operations hazard" is provided, any payments for damages because of "bodily injury" or "property damage" included in the "products-completed operations hazard" will reduce the Products-completed Operations Aggregate Limit, and not reduce the General Aggregate Limit nor the Designated Construction Project General Aggregate Limit.

**D.** If the applicable designated construction project has been abandoned, delayed, or abandoned and then restarted, or if the authorized contracting parties deviate from plans, blueprints, designs, specifications or timetables, the project will still be deemed to be the same construction project.

**E.** The provisions of Section III – Limits Of Insurance not otherwise modified by this endorsement shall continue to apply as stipulated.

  
\_\_\_\_\_  
Authorized Signature

See certificate

\_\_\_\_\_  
Date

## WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART  
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

### SCHEDULE

Name Of Person Or Organization:

WHERE REQUIRED BY WRITTEN CONTRACT.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The following is added to Paragraph 8. Transfer Of Rights Of Recovery Against Others To Us of Section IV – Conditions:

We waive any right of recovery we may have against the person or organization shown in the Schedule above because of payments we make for injury or damage arising out of your ongoing operations or "your work" done under a contract with that person or organization and included in the "products-completed operations hazard". This waiver applies only to the person or organization shown in the Schedule above.



Authorized Signature

See certificate

Date

# OLD REPUBLIC GENERAL INSURANCE CORPORATION

## ADDITIONAL INSURED WHERE REQUIRED UNDER CONTRACT OR AGREEMENT

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THIS ENDORSEMENT MODIFIES INSURANCE PROVIDED UNDER THE FOLLOWING:

### BUSINESS AUTO COVERAGE FORM

The following is added to Section II – Liability Coverage, A. – Coverage, 1. Who Is An Insured:

- d. Any person or organization to whom you become obligated to include as an additional insured under this policy, as a result of any contract or agreement you enter into which required you to furnish insurance to that person or organization of the type provided by this policy, but only with respect to liability arising out of your operations or premises owned by or rented to you. However, the insurance provided will not exceed the lessor of:
1. The coverage or limits of this policy, or
  2. The coverage or limits required by said contract or agreement.

Named Insured	Mamco, Inc.		
Policy Number	A1CA03661200	Endorsement No.	000
Policy Period	6/18/2012 to 6/18/2013	Endorsement Effective Date:	6/18/2012
Producer's Name:	Alliant Insurance Services, Inc.		
Producer Number:			

  
AUTHORIZED REPRESENTATIVE

See certificate  
DATE

# OLD REPUBLIC GENERAL INSURANCE CORPORATION

## AMENDMENT OF OTHER INSURANCE

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THIS ENDORSEMENT MODIFIES INSURANCE PROVIDED UNDER THE FOLLOWING:

### BUSINESS AUTO COVERAGE FORM

Section IV – Business Auto Conditions, B. – General Conditions, 5. – Other Insurance, a. is replaced by the following:

- a. For any covered "auto" you own, this Coverage Form provides primary insurance. However, if there is other collectible insurance, the insurance provided by this Coverage Form with respect to such covered auto, is excess over such other collectible insurance. For any covered "auto" you don't own, the insurance provided by this Coverage Form is excess over any other collectible insurance. However, while a covered "auto" which is a "trailer" is connected to another vehicle, the Liability Coverage this Coverage Form provides for the "trailer" is:
- (1) Excess while it is connected to a motor vehicle you do not own;
  - (2) Primary while it is connected to a covered "auto" you own. However, if there is other collectible insurance with respect to such "trailer," the insurance provided by this Coverage Form is excess over such other collectible insurance.

Named Insured	Mamco, Inc.		
Policy Number	A1CA03661200	Endorsement No.	000
Policy Period	6/18/2012 to 6/18/2013	Endorsement Effective Date:	6/18/2012
Producer's Name:	Alliant Insurance Services, Inc.		
Producer Number:			

  
AUTHORIZED REPRESENTATIVE

See certificate

DATE

**THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.**

**WAIVER OF TRANSFER OF RIGHTS OF RECOVERY  
AGAINST OTHERS TO US (WAIVER OF SUBROGATION)**

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM  
BUSINESS AUTO PHYSICAL DAMAGE COVERAGE FORM  
GARAGE COVERAGE FORM  
MOTOR CARRIER COVERAGE FORM  
TRUCKERS COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by the endorsement.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated below.

**Named Insured:** MAMCO, INC.

**Endorsement Effective Date:** 06-18-12

**SCHEDULE**

**Name(s) Of Person(s) Or Organization(s):**

WHERE REQUIRED BY WRITTEN CONTRACT.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

**The Transfer Of Rights Of Recovery Against Others To Us Condition** does not apply to the person(s) or organization(s) shown in the Schedule, but only to the extent that subrogation is waived prior to the "accident" or the "loss" under a contract with that person or organization.

  
Authorized Signature

See certificate

Date

**OLD REPUBLIC GENERAL INSURANCE CORPORATION**  
**WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY**  
**WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT**

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THIS ENDORSEMENT MODIFIES INSURANCE PROVIDED UNDER THE FOLLOWING:

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule. This agreement applies only to the extent that you perform work under a written contract that requires you to obtain this agreement from us.

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

**Schedule**

WHEN REQUIRED BY WRITTEN CONTRACT.

The premium charge for this endorsement is \$0.00

Named Insured	MAMCO, INC.		
Policy Number	A-1CW-036612-00	Endorsement No.	000
Policy Period	06/18/2012 to 06/18/2013	Endorsement Effective Date:	06/18/2012
Producer's Name:	OLD REPUBLIC CONSTRUCTION INSURANCE AGENCY, INC.		
Producer Number:	0000007000		

  
AUTHORIZED REPRESENTATIVE

See certificate

DATE



**Prime Express<sup>SM</sup>**  
**Commercial Excess Liability Policy With CrisisResponse<sup>®</sup>**

Various provisions in this policy restrict coverage. Read the entire policy carefully to determine rights, duties and what is and is not covered.

Throughout this policy the words "you" and "your" refer to the **Named Insured** shown in the Declarations and any other person or organization qualifying as a **Named Insured** under this policy. The words "we," "us" and "our" refer to the company providing this insurance.

The word **Insured** means any person or organization qualifying as such under Section VII. Definitions.

Except for headings, words that appear in bold print have special meaning. See Section VII. Definitions.

In consideration of the payment of the premium and in reliance upon the statements in the Declarations, we agree to provide coverage as follows:

**I. INSURING AGREEMENT - COMMERCIAL EXCESS LIABILITY**

A. We will pay on behalf of the **Insured** those sums in excess of the **Retained Limit** that the **Insured** becomes legally obligated to pay as damages by reason of liability imposed by law because of **Bodily Injury, Property Damage or Personal Injury and Advertising Injury** to which this insurance applies or because of **Bodily Injury or Property Damage** to which this insurance applies assumed by the **Insured** under an **Insured Contract**. Coverage under this policy will follow the terms, definitions, conditions and exclusions of **Scheduled Underlying Insurance**, subject to the **Policy Period**, Limits of Insurance, premium and all other terms, definitions, conditions and exclusions of this policy. Provided, however, that coverage provided by this policy will not be broader than the coverage provided by the policy listed in **Scheduled Underlying Insurance**.

The amount we will pay for damages is limited as described in Section IV. Limits of Insurance.

B. This policy applies, only if:

1. the **Bodily Injury or Property Damage** is caused by an **Occurrence** that takes place anywhere, and the **Bodily Injury or Property Damage** occurs during the **Policy Period**; and
2. the **Personal Injury and Advertising Injury** is caused by an **Occurrence** that takes place anywhere arising out of your business, but only if the **Occurrence** was committed during the **Policy Period**.

C. 1. This policy applies to **Bodily Injury or Property Damage**, only if prior to the **Policy Period**, no **Insured** listed under subparagraphs 2a., 2b., 2c. or 2e. of Paragraph N. of Section VII, no executive officer or director listed under subparagraph 2d. of Paragraph N. of Section VII. and no employee authorized by you to give or receive notice of an **Occurrence**, claim or **Suit**, knew that the **Bodily Injury or Property Damage** had occurred, in whole or in part. If such an **Insured**, or authorized employee knew, prior to the **Policy Period**, that the **Bodily Injury or Property Damage** had occurred, then any continuation, change or resumption of such **Bodily Injury or Property Damage** during or after the **Policy Period** will be deemed to have been known prior to the **Policy Period**.

2. **Bodily Injury or Property Damage** which occurs during the **Policy Period** and was not, prior to the **Policy Period**, known to have occurred by any **Insured** listed under subparagraphs 2a., 2b., 2c. or 2e. of Paragraph N. of Section VII., any executive officer or director listed under subparagraph 2d. of Paragraph N. of Section VII. or any employee authorized by you to give or receive notice of an **Occurrence** or claim, includes any continuation, change or resumption of that **Bodily Injury or Property Damage** after the end of the **Policy Period**.



Authorized Signature

See certificate

Date

90269 (11/09)  
AH2711

Page 1 of 26  
© 2001 Chartis

Includes copyrighted material of Insurance Services Office, Inc. with its permission.

## Company Profile

### OLD REPUBLIC GENERAL INSURANCE CORPORATION

307 N MICHIGAN AVE 17TH FL  
CHICAGO, IL 60601-5382  
800-331-5554

#### Former Names for Company

**Old Name:** INTERNATIONAL BUSINESS & MERCANTILE REASSURANCE COMPANY  
**Old Name:** MOTORISTS BENEFICIAL INSURANCE COMPANY

**Effective Date:** 12-14-2006

**Effective Date:** 04-21-1982

#### Agent for Service of Process

KAREN HARRIS, C/O CORPORATION SERVICE COMPANY 2710 GATEWAY OAKS DRIVE, SUITE 150N SACRAMENTO, CA 95833-3505  
Unable to Locate the Agent for Service of Process?

---

#### Reference Information

NAIC #:	24139
NAIC Group #:	0150
California Company ID #:	1800-2
Date authorized in California:	June 30, 1965
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	ILLINOIS

---

#### Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the [glossary](#).

AUTOMOBILE  
BOILER AND MACHINERY  
BURGLARY  
COMMON CARRIER LIABILITY  
DISABILITY  
FIRE  
LIABILITY  
MARINE  
MISCELLANEOUS  
PLATE GLASS  
SPRINKLER  
SURETY  
TEAM AND VEHICLE  
WORKERS' COMPENSATION

---

#### Company Complaint Information

[Company Enforcement Action Documents](#)  
[Company Performance & Comparison Data](#)  
[Composite Complaint Studies](#)

---

#### Want More?

[Help Me Find a Company Representative in My Area](#)

---

Last Revised - November 10, 2012 10:58 AM  
Copyright © California Department of Insurance

## Company Profile

**NATIONAL UNION FIRE INSURANCE COMPANY OF  
PITTSBURGH, PA  
180 MAIDEN LANE  
NEW YORK, NY 10038  
800-551-0824**

**Agent for Service of Process**

KAREN HARRIS, C/O CORPORATION SERVICE COMPANY 2710 GATEWAY OAKS DRIVE, SUITE 150N SACRAMENTO, CA 95833-3505

Unable to Locate the Agent for Service of Process?

---

### Reference Information

NAIC #:	19445
NAIC Group #:	0012
California Company ID #:	0131-3
Date authorized in California:	November 28, 1902
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	PENNSYLVANIA

---

### Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the [glossary](#).

AIRCRAFT  
AUTOMOBILE  
BOILER AND MACHINERY  
BURGLARY  
COMMON CARRIER LIABILITY  
DISABILITY  
FIRE  
LIABILITY  
MARINE  
MISCELLANEOUS  
PLATE GLASS  
SPRINKLER  
SURETY  
TEAM AND VEHICLE  
WORKERS' COMPENSATION

---

### Company Complaint Information

[Company Enforcement Action Documents](#)  
[Company Performance & Comparison Data](#)  
[Composite Complaint Studies](#)

---

### Want More?

[Help Me Find a Company Representative in My Area](#)

---

Last Revised - November 10, 2012 10:58 AM  
Copyright © California Department of Insurance