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SUBMITTAL TO THE BOARD OF SUPERVISORS O \x
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA %'i)

; FROM: TLMA - Transportation Department B SUBMIAL DATE:

January 28, 2010

SUBJECT:  Construction of traffic signal at the intersection of Walnut Avenue and Sherman
Avenue, Perris area. ‘

RECOMMENDED MOTION: That the Board of Supervisors approve the plans and .
specifications for the construction of a traffic signal at the intersection of Walnut Avenue and

Sherman Avenue in the Perris area. Authorize the Clerk to advertise for bids to be received in

the office of the Director of Transportation up to the hour of 2:00 PM, Wednesday, March 03,

2010, at which time bids will be opened. ‘ :

BACKGROUND: The Transportation Improvement Program provides for the construction of the
subject improvements. The proposed traffic signal meets traffic signal warrants and will improve
safety by providing protected traffic movements and pedestrian crossings near the Sierra Vista -
Elementary School. This project will also provide striping and signing improvements at the

( ——

- Juan C. Perez
Director of Transportation

JCP:jrjurr , '
(Continued On Attached Page) o '
N R : Current F.Y. Total Cost: $ 208,560 | In Current Year Budget: Yes
B FINDA I{‘I.IS\IAL Currepf FY Net (_:ounty-Cost: 7 $ 0 | Budget Adjustment: R 7 No:
o ~_ AnnualNetCountyCost: - '~ . $0. |ForFiscal Year: g 2009/2010. .
| SOURCE OF FUNDS: West County-DIF Signal Mitigation.Fund (68%), City | Positions ToBe| . -
of Perris (32%) S e e R Deleted Per A-30|

[]
, | Requires 4/5 Vote| [ |
C.E.O. RECOMMENDATION: T -
APPROVE

BY:

County Executive Office Signature - T rande

MINUTES OF THE BOARD OF SUPERVISORS

On motion of Supervisor Benoit, seconded by Supervisor Buster and duly carried by
unanimous vote, IT WAS ORDERED that the above matter is approved as recommended.

Ayes:" - Buster, Tavaglione, Stone, Benoit and Ashley

Nays: None Kecia Harper-lhem
Absent: None e 3—?53\/
Date: February 9, 2010 - By.~/ 4 ,
XC: Transp., COB _ Deputy

coe WL

Prev. Agn. Ref. 01/05/10, item 9.8 lDistrict: 5 |Agenda Number:

\ Form 11 (Rev 07/2007) - ATTACHMENTS FILED ' 3 L 5 6

WITH THE CLERK OF THE BOARD



The Honorable Board of Supervisors

RE: Construction of traffic signal at the intersection of Walnut Avenue and Sherman Avenue,
* Perris area.

January 28, 2010

_ Page2o0f2

intersection.

The construction of this signal project will be funded with DIF funds and a contribution from the
City of Perris.

The Development impact Fee (DIF) program, which is governed under Ordinance 659. 6, allows
for the use of DIF funds for traffic signal facilities.

A portion of this project is located within the City of Perris. This portion is located north of the
Walnut Avenue center line. A cooperative agreement between the County and the City for the
funding, construction operation and maintenance of the traffic signal has been prepared and
sent to the City for review and approval. An executed agreement will be submitted to the Board
prior to or concurrently with the recommended construction contract award.

Annual traffic sngnal operation and maintenance costs are estimated at $5,500 to be funded
from gas tax and the City of Perris.

The submitted contract documents and specifications have been approved as to form by County
Counsel.

Environmental clearance is complete.

- Projéct Number: B9-0986
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and CC
for the
CONSTRUCTION

of

TRAFFIC SIGNAL AND LIGHTING
AT THE INTERSECTION OF
WALNUT AVENUE AND SHERMAN AVENUE

PROJECT NO. B9-0986

TRANSPORTATION DEPARTMENT, . ...

FORM APPROVYED COUNTY COUNSEL

BY: /[%6[10
ARSHA L. VICTOR DATE




TRAFFIC SIGNAL AND LIGHTING
AT THE INTERSECTION OF
WALNUT AVENUE AND SHERMAN AVENUE

PROJECT NO. B9-0986



SPECIFICATIONS AND CONTRACT DOCUMENTS

For the construction of

TRAFFIC SIGNAL AND LIGHTING
AT THE INTERSECTION OF
WALNUT AVENUE AND SHERMAN AVENUE
Project vNo. B9-0986

Approved by:

(O vy~ 12154

Khalid Nasim, Date
Engineering Division Manager :

These specifications, special provisions, and estimates have been prepared by or
under the direction of the following Registered Civil Engineers:

DOWLING TSAI
//4{/
No. € 52870 , ) /T
Dowling T#ai, Date /
Exp. 12—31~10 County Pfoject Manager

R.C.E. 52870
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NOTICE INVITING BIDS

»

County of Riverside, herein called Owner, invites sealed proposals
for:

TRAFFIC SIGNAL AND LIGHTING
AT THE INTERSECTION OF
WALNUT AVENUE AND SHERMAN AVENUE

PROJECT NO. B9-0986

Proposal shall be delivered to the Riverside County Transportation
Department, 14% Street Annex, 3525 14" Street, Riverside, California
92501, telephone (951) 955-6780 not later than 2:00 p.m., on

Wednesday, March 03, 2010, to be promptly opened in public at said

address. FEach proposal shall be in accordance with plans,

specifications, and other contract documents, dated November 2009, and
prepared by County of Riverside, whose addreés is same as the above,
from Whom they may be obtained upon deposit of $20.00 per set plué
’mailing. No refund. Prospective bidders may preview the plans,
speéifications and other contract documents, at no charge prior to
purchase, at the above noted location.

The Contractor is required to have a Class "A" license or C-10 license
at the time of bid submission.

Dated: Febuaryv 09, 2010

Kecia Harper-Ihem, Clerk of the Board

By:

Deputy



INSTRUCTIONS TO BIDDERS

Form of Proposal. The proposal must be made ‘on the form of
Contractor's Proposal which is included in the Contract Documents
and must be completely filled in, dated and signed. If provision
is made for alternates, they must all be bid, unless otherwise
provided in the Special Provisions.

Bid Bond. The proposal must be accompanied by a 10% Bid Bond,
using the form provided in the Contract Documents, or by a
certified or cashier's check payable to the order of County in an
amount not less than 10% of the amount . bid, inclusive of
alternates.

Submission of Proposal. A proposal must be submitted in a sealed
opaque envelope which clearly identifies the bidder and the
project. Bids must be received by the time and at the place set
forth in the Notice Inviting Bids and may be withdrawn only as
stated in the proposal. Bids shall be completed in ink.

Contract Documents. The complete Contract Documents are
identified in the Agreement. Potential bidders are cautioned that
the successful bidder incurs duties and obligations under all of
the Contract Documents and that they should not merely examine
the Plans and Specifications in making their bid.

License. To be considered for award of the contract, a potential
pidder must have the kind of license required under provisions of
the California Business and Professions Code for the work covered
in this proposal. This includes joint ventures.

Each item of work will be performed by a Contractor which is
qualified and properly licensed for that work.

Pursuant to California Labor Code Section 3099, certification is
required for all persons who perform work as electricians for
Contractors licensed as Class C-10 Electrical Contractors. Proof
of certification shall be provided to the County before the start
of construction.

Quantities. The amount of work to be done or materials to be
furnished under the Contract as shown in the Contractor's
Proposal are but estimates and are not to be taken as an
expressed or an implied statement that the actual amount of work
or materials will correspond to the estimate.

County reserves the right to increase or decrease or to entirely
eliminate certain items from the work or materials to be
furnished if such action is found to be desirable or expedient.

Al
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Contractor is cautioned against the wunbalancing of his bid by
prorating his overhead only into one or two items when there are
a number of items listed in the schedule.

Interpretation of Documents. Discrepancies, omissions,
ambiguities, requirements likely to cause disputes between trades
and similar matter shall be promptly brought to the attention of
the County of Riverside in writing. When appropriate, Addenda
will be issued by County.

If the Bidder requires clarification or interpretation of the
Bidding Documents, the Bidder shall make a written request to the
County by a Request for Information (RFI). All requests for
information must be submitted, in writing, between the hours of
8:00 AM and 5:00 PM on any day, Monday through Friday (except
holidays), up to, including and no later than the fifth (5**) day
prior to Bid Closing Deadline, by hand delivery, mail, fax or
electronic mail. The County of Riverside will not respond to
Requests for Information submitted after that time, wunless the
County determines, at its sole discretion, which it is in the
best interest of the public and the County to do so. Requests for
Information should be addressed to County of Riverside,
Transportation Department, Attn: Joel Jimenez; 3525 14* Street,
Riverside, CA 92501, facsimile (951) 955-3164, electronic mail:
jrjimenez@rctlma.org

No communication by anyone as to such matters except by an
'Addendum affects the meaning or requirements of the Contract
Documents.

ADDENDA. County reserves the right to issue Addenda to the
Contract Documents at any time prior to the time set to open
‘bids. Each potential bidder shall leave with the County
Transportation Department his name and address for the purpose of
receiving Addenda to be mailed or delivered to such names at such
addresses. To be considered, a Contractor's Proposal must 1list
and take into account all issued Addenda.

Inspection of Site. Bidders must examine the site and acguaint
themselves with all conditions affecting the work. By making his
bid a bidder warrants that he has made such site examination as
he deems necessary as to the condition of the site, its
accessibility for materials, workmen and utilities and ability to
protect existing surface and subsurface improvements. No claim
for allowances - time or money - will be allowed as to such
matters.

A2



10.

11.

Bonds. The County requires a 100% Payment Bond and 100%
Performance Bond from the successful bidder. All Bonds must be on
County's forms contained in the Contract Documents.

The bonds must be underwritten by a Surety Company, which is
admitted to transact the business of insurance in the State of
California, and which carries a rating in the current issue of
Best's Insurance Guide of "A" or better with a financial size of
at least "VIII". The bond forms included in the project documents
shall be used. All signatures on the bonds shall be notarized.
Bonds shall be provided with an executed Power of Attorney issued
by the surety.

Bids. Bids are required for the entire work, including all
alternate bid schedules, if applicable, unless otherwise
explicitly allowed in the bid documents. The amount of the bid
for comparison purposes will be the total of all items. The total
of unit basis items will be determined by extension of the item
price bid on the basis of the estimated quantity set forth for
the item.

The bidder shall set forth for each item of work in clearly
legible figures, an item price and a total for the item in the
respective spaces provided for this purpose. In the case of unit
basis items, the amount set forth under the "Total”™ column shall
be the extension of the item price bid on the basis of the
estimated quantity for the item.

In case of discrepancy between the item price and the total set
forth for the item, the item price shall prevail, provided,
however, if the amount set forth as an item price is ambiguous,
unintelligible or uncertain for any cause, or is omitted, or in
the case of unit basis items, is the same amount as the entry in
the "Total" column, then the amount set forth in the "Total"
column for the item shall prevail in accordance with the
following:

a. As to lump sum items, the amount set forth in the "Total"
column shall be the item price.

b. As to unit Dbasis items, the amount set forth in the
"Total" column shall be divided by the estimated quantity
for the item and the price thus obtained shall be the item
price.

A3



The bidder is advised that the items of work may be grouped into
bid schedules, and that certain bid items may be listed in more
than one bid schedule, and with different bid item numbers, and
the following shall apply thereto:

The bidder is directed to submit the same bid amount for all
contract bid items that are listed with the same item code
and item description. Said bid items are referred to herein
as “Like Bid Items”.

“Like Bid Items” shall be considered a single bid item for
purposes of calculating increased and decreased quantities,
and as otherwise applicable in Section 4-1.03, "“Changes” of
the Standard Specifications.

The following are not subject to this bidding requirement:

1. Bid items with the same item code but different
item descriptions.

2. Bid items that are measured as “lump sum” or
“force account”.

3. Alternate bid schedules.

In the event that a bidder submits different unit bid
amounts for “Like Bid Items”, as described above, the
bid will be corrected by applying the lowest of the
unit bid amounts to all the respective ™“Like Bid
Items”.

No bidder may withdraw his bid for a period of ninety (90)
days after the bid opening.

Award of Contract. The County reserves the right to reject
all bids received. Acceptance by the governing body of the
County by resolution or minute order at a meeting regularly
called and held of a Contractor's Proposal constitutes an
award of the contract and the execution of the Agreement is
a written memorial thereof.

The County of Riverside will submit the contract documents
to the low responsive and responsible bidder for execution
prior to award wutilizing the following procedures and
requirements:

a. A bidder whose proposal is accepted shall execute
the formal construction agreement with the County of
Riverside, similar to the form attached hereto as a

A4



13.

sample, and shall return said agreement, together
with approved performance and payment bonds and with
complete evidence of insurance as required elsewhere
herein, including executed additional insured
endorsements and waivers of subrogation, within ten
(10) working days from the date of the Notice of
Acceptance of Proposal and Intent to Award as issued
by the Transportation Department. All submittals
shall meet the requirements of the bid documents.
Corrections, if required, shall be made and the
revised documents shall be resubmitted within two
(2) working days of Contractor’s receipt of review
comments.

b. The contract bonds and insurance documentation shall
be submitted in accordance with the contract
requirements prior to submission to the County of
Riverside Board of Supervisors for award by the
Transportation Department, and prior to the
performance of any work under the contract.

c. If a Bidder to whom a Notice of Acceptance of
Proposal and Intent to Award has been issued, fails
or refuses to sign a construction agreement, or to
furnish the bonds or insurance certificates and
endorsements as required within the prescribed
period of time as described above, the County of
Riverside may, at its sole discretion, rescind the
Notice of .Acceptance, and the . bid guarantee
submitted < by that Contractor shall become the
property of the County of Riverside as prescribed in
the bid documents and as allowed by law.

d. If it is in the best interest of the County of
Riverside, the County reserves the right to award
the contract prior to execution by the Contractor.
Thereafter, County shall mail or deliver to the
lowest responsible bidder the agreement for
Contractor’s execution and return.

Return of Guarantee. Bid bonds will not be returned unless
specifically requested by the bidder. Any submitted
negotiable securities of unsuccessful bidders will Dbe
returned by mail within 30 days of the award of a contract
to the successful bidder. Any submitted negotiable security
of the successful bidder will be returned by mail within 30
days of receipt by the County of executed contract,

- AS




14.

15.

le6.

certificate of insurance, performance bond and payment
Bond.

Subletting and Subcontracting. Bidders are required
pursuant to the Subletting and Subcontracting Fair
Practices Act (commencing with Section 4100 of the Public
Contracts Code) to list in their proposal the name and
location of place of business of each subcontractor who
will perform work or labor or render services in or about
the construction of the work ~or improvement or a
subcontractor who specifically fabricates and installs a
portion of the work or improvement according to detailed
drawings contained in the Plans and Specifications in
excess of 1/2 of 1% of this prime Contractor's total bid.
Failure to 1list a subcontractor for a portion of the work
means that the prime Contractor will do that portion of the
work. It is the County's intent for the Subletting and
Subcontracting Fair Practice Act to apply to all phases of
the work.

Qualifications of Bidders. No award will be made to any
bidder who cannot give satisfactory assurance to the Board
of Supervisors as to his own ability to carry out the
contract, both from his financial standing and by reason of
his previous experience as a Contractor on work of the
nature contemplated in the contract. The bidder may be
required to submit his record of work of similar nature to
that proposed under these specifications, and unfamiliarity
with the type of work may be sufficient cause for rejection
of bid. ‘

Contract Participation. Riverside County's M/W/DVBE
Contract Participation Program affirms the utilization and
participation of qualified minority, women and disabled
veteran firms in its contracting and procurement

activities. The County encourages general and prime
Contractors to afford competitive subcontracting
opportunities to minority, women and disabled veteran firms
where ©possible, in their contracting and procurement

activities with the County of Riverside.

A6



18.

19.

Hours of Work. Attention is directed to Section 8-
1.06,”Time of Completion” and Section 7-1.01A (1), Y“Hours
of Labor” of the Standard Specifications.

Daily working hours shall be between the hours of 7:00 a.m.
and 6:00 p.m., Monday through Friday, except legal
holidays, as approved by the Engineer. Exceptions and
specific work schedules shall be submitted to the Engineer
for consideration.

Labor Code. Pursuant to the Labor Code, the governing board
of the Owner has obtained from the Director of the
Department of Industrial Relations, State of California,
his determinations of general prevailing rates of per diem
wages applicable to the work, and for holiday, and overtime
work, including employer payments for health and welfare,
pensions, vacation and similar purpose, as set forth on
schedule which is on file at the principal office of the
Owner, and which will be made available to any interested
person upon request.

Alternate Bid Schedules. If the Proposal includes bid items
listed under a Base Bid Schedule and one or more Alternate
Bid Schedules, the following shall apply: The County may
award only the items of work listed on the Base Bid
Schedule, or may choose to award some Or all of the
Alternate Bid Schedules in addition to the Base Bid
Schedule. Unless otherwise specified, the basis of the
selection of the lowest bid shall be the lowest responsive
and responsible bid for the sum of all Bid Schedules.

If the Proposal includes bid items listed under two or more
Alternate Bid Schedules with no Base Bid Schedule, the
following shall apply: This project contains Alternate Bid
Schedules that may or may not be mutually exclusive, as
described elsewhere in the bid documents. The County may
award the items of work listed on one oOr more of the
Alternate Bid Schedules. In the case of mutually exclusive
Alternate Bid Schedules, only one of the Alternate Bid
Schedules will be selected for award. Unless otherwise
specified, the basis of the selection of the lowest bid
shall be the lowest responsive and responsible bid for the
sum of all Bid Schedules.

The County also reserves the right to reject all bids
received.

A7



20.

21.

Dust Abatement. Attention is directed to Section 23, "“Dust
Abatement” with regard to the dust abatement provisions of
the contract.

Submission of Insurance Certificate. Within ten (10)
working days of the date of the Notice of Acceptance of
Proposal and Intent to Award issued by the County of
Riverside, the successful Contractor shall submit a
certificate of insurance, including required endorsements,
which provides evidence that the bidding Contractor has
insurance coverage that meets the requirements of Section
18 of the General Conditions. Failure to have complete
insurance coverage in place and to provide all required
certificates and endorsements within the specified ten (10)
working days period will be grounds for declaring the
bidder to not be in compliance with the bid documents,
rescinding the Notice of Acceptance, making a claim against
the bid bond, and awarding to the second low bidder, at the
sole discretion of the County.

A8



CONTRACTOR’ S PROPOSAL

TO: COUNTY OF RIVERSIDE DATE:

hereafter called "'County’’:

BIDDER:

(hereafter called “‘Contractor’’)

THE UNDERSIGNED, Contractor, having carefully examined the site and the
Contract Documents for the construction of Traffic Signal and Lighting
at the intersection of Walnut Avenue and Sherman Avenue. Project No.
B9-0986 hereby proposes to construct the work in accordance with the
Contract Documents, including Addenda Nos. for the amount
stated in this Proposal.

By submitting this Proposal, Contractor agrees with County:

1. That unless withdrawn in person by Contractor or some person
authorized in writing by Contractor not by telephone or telegram
before the time specified in the Notice Inviting Bids for the
public opening of bids, this Proposal constitutes an irrevocable
offer for 90 calendar days after that date. ‘

2. County has the right to reject any or all Proposals and to waive
any irregularities or informalities contained in a Proposal.

3. To execute the Agreement and deliver the Faithful Performance
Bond, Payment Bond and Insurance Certificate with endorsements,
which comply with the requirements set forth in the Instructions
to Bidders and General Conditions, within ten (10) working days of
the date of the Notice of Acceptance of Proposal and Intent to
Award as issued by the County of Riverside.

4. That the contract shall be awarded upon a resolution or minute
order to that effect duly adopted by the governing body of County.
and that execution of the Contract Documents shall constitute a
written memorial thereof.

5. To submit to County such information as County may require to

determine whether a particular Proposal is the lowest responsible
bid submitted.

Bl




6. That the accompanying certified or cashier’s check or Bid Bond is
in an amount not less than 10% of the total bid submitted and
constitutes a guarantee that if awarded the contract, Contractor.
will execute the Agreement and deliver the required bonds within
ten (10) days after notice of award. If Contractor fails to
execute and deliver said documents, the check or bond is to be
charged with the costs of the resultant damages to County,
including but not limited to publication costs, the difference in
money between the amount bid and the amount in excess of the bid
which it costs County to do or cause to be done the work involved,
lease and rental costs, additional salaries and overhead,
increased interest and costs of funding the project, attorney
expense, additional engineering and architectural expense and cost
of maintaining or constructing alternate facilities occasioned by
the failure to execute and deliver said documents.

7. By signing this proposal the Contractor certifies that the
representations made therein are made under penalty of perjury.

B2



TRAFFIC SIGNAL AND LIGHTING PROJECT

AT THE INTERSECTION OF

WALNUT AVENUE AND SHERMAN AVENUE

PROJECT NO. B9-0986

PROPOSAL
ITEM ITEM ESTIMATED ITEM PRICE TOTAL
NO. CODE QUANTITY UNIT ITEM (IN FIGURES)  (IN FIGURES)
1. 860201 1 LS SIGNAL AND LIGHTING
2. 120100 1 LS TRAFFIC CONTROL SYSTEM
3. 150717 3,800 SQFT | REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING
4. 840656 2,600 LF PAINT TRAFFIC STRIPE (2 COAT)
5. 840519 700 SQFT HA%!T(!:I'I\‘OGPLASTIC CROSSWALK AND PAVEMENT
6. 566011 15 EA ROADSIDE SIGN — ONE POST
7. 568001 1 EA :\'II\ISJI‘-F{\([SLI-)) SIGN (STRAP AND SADDLE BRACKET
8. 151281 10 EA SALVAGE ROADSIDE SIGN
9. 850102 192 EA PAVEMENT MARKER (REFLECTIVE)
10. 066565 3 EA RELOCATE SIGN
11 220101 1 LS FINISHING ROADWAY
12. 074020 1 LS WATER POLLUTION CONTROL
13. 170101 1 LS DEVELOP WATER SUPPLY
14. 066102 1 LS DUST ABATEMENT
15. 390130 95 TON | HOT MIX ASPHALT
16. 013903 268 LF PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")
17. 260201 70 cY CLASS 2 AGGREGATE BASE
O R I Rl B e o
19. 153103 60 SQYD | COLD PLANE ASPHALT CONCRETE PAVEMENT
20. 190101 241 cY ROADWAY EXCAVATION
21, 017316 1 EA MINOR CONCRETE (CURB RAMP) (CRS 403-CASE B)
22. 017315 3 EA MINOR CONCRETE (CURB RAMP) (CRS 403-CASE A)
PROJECT TOTAL
ITEMS 1-22 “WORDS”

B3




BIDDER DATA:

Name of Bidder

Type of Organization

Person(s) Authorized to Sign for Bidder

Address

Phone

Contractor's License
Type & Number

Expiration Date

8. DESIGNATION OF SUBCONTRACTORS: Contractor submits the following
complete list of each subcontractor who will perform work or labor or render service
in or about the construction in an amount in excess of 1/2 of 1% of the total bid.

ITEM SUBCONTRACTOR ADDRESS LICENSE NO.

Percent of work to be performed by sub-contractors: %
(Note: 50% of the work required to be performed by general contractor)

IN WITNESS WHEREOF Contractor executed this Proposal as of the date set forth on
Page 1 of this proposal.

TITLE

"Contractor"

B4



AFFIDAVIT FOR INDIVIDUAL CONTRACTORS

LAL L 3 AJEANV Al b A A e o N e s e ——

declares as follows:

That he or she is the party making the foregoing proposal or bid;
that the bid is not made in the interest of, or on behalf of, any
undisclosed person, partnership, company, association, organi-
zation, or corporation; that the bid is genuine and not collusive
or sham; that the bidder has not directly or indirectly induced
or solicited any other bidder to put in a false or sham bid, and
has not directly or indirectly colluded, conspired, connived, or
agreed with any bidder or anyone else to put in a sham bid, or
that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of
the bidder or any other bidder, or to fix any overhead, profit,
or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the County of Riverside or
anyone interested in the proposed contract; that all statements
contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or
any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay,
any fee to any corporation, partnership, company association,
organization, bid depository, or to any member or agent thereof
to effectuate a collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day)  of (month) ,
(year) at , California

Signature of affiant:

Note: Notarization of signature required
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AFFIDAVIT FOR JOINT VENTURE OR COPARTNERSHIP CONTRACTOR

Declares as follows:

That he or she is a member of the joint venture or copartnership
firm designated as which
is the party making the foregoing proposal or bid; that the bid
is not made in the interest of, or on behalf of, any undisclosed
person, partnership, company, assoclation, organization, or
corporation; that the bid is genuine and not collusive or sham;
that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has
not directly or indirectly colluded, conspired, connived, or
agreed with any bidder or anyone else to put in a sham bid, or
that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of
the bidder or any other bidder, or to fix any overhead, profit,
or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the County of Riverside or
anyone interested in the proposed contract; that all statements
contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or
any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay,
any fee to any corporation, partnership, company association,
organization, bid depository or to any member or agent thereof to
effectuate a collusive or sham bid.

That he has been and is duly vested with authority to make and
sign instruments @ for the Jjoint venture or copartnership by

who
constitute the other members of the joint venture or
copartnership.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month) ,
(year)

at , California

Signature of affiant:

Note: Notarization of signature required
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AFFIDAVIT FOR CORPORATE CONTRACTOR

declares as follows:

That he or she is ‘ of

a
corporation which is the party making the foregoing proposal or
bid; that the bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid 1is genuine and not
collusive or sham; that the bidder has not directly or indirectly
induced or solicited any other bidder to put in a false or sham
bid, and has not directly or indirectly colluded, conspired,
connived, or agreed with any bidder or anyone else to put in a
sham bid, or that anyone shall refrain from bidding; that the
bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the
bid price of the bidder or any other bidder, or to fix any
overhead, profit, or cost element of the bid price, or of that of
any other bidder, or to secure any advantage against the County
of Riverside or anyone interested in the proposed contract; that
all statements contained in the bid are true; and, further, that
the bidder has not, directly or indirectly, submitted his or her
bid price or any breakdown thereof, or the contents thereof, or
divulged information or data relative thereto, or paid, and will
not pay, any fee to any corporation, partnership, company
association, organization, bid depository, or to any member oOr
agent thereof to effectuate a collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month) ,

(year)
at -, California

Signature of affiant:

Note: Notarization of signature required
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BID BOND

Recitals:

1. "Contractor’, has submitted his
Contractor's Proposal to County of Riverside, "County", for the construction of public work for

in accordance with a

Notice Inviting Bids of County dated

2. a corporation,
hereafter called "Surety", is the surety of this Bond.

Agreement:
We, Contractor as principal and Surety as surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor’s Proposal,
including bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said
Proposal is accepted, Contractor executes the Agreement and furnishes the Bonds as agreed
to in its Proposal, otherwise it remains in full force and effect for the recovery of loss, damage
and expense of County resulting from failure of Contractor to act as agreed to in its Proposal.
Some types of possible loss, damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way
be impaired or affected by any extension of time within which County may accept the Proposal
and waives notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
By By
Title: Attorney in Fact Title:

"Surety" "Contractor"

STATE OF CALIFORNIA

COUNTY OF } ss. SURETY'S ACKNOWLEDGEMENT

On before me, personally appeared,
known to me, or proved to me on the basis of satisfactory
evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that
he/she executed the same in his/her authorized capacities, and that by his/her signature on the instrument
the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public
Notary Public (Seal)
Note: All signatures must be notarized
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Riverside County Contract No.

AGREEMENT

THIS AGREEMENT is entered into at Riverside, California as of the date set forth below is

between County of Riverside hereafter called "County” and

hereafter called "Contractor”.

RECITALS:

1.

Contractor has submitted to County his Contractor's Proposal for the construction of
County Project,

in strict accordance with the Contract Documents identified below and County has
accepted said Proposal.

Contractor states that he has reexamined his Contractor's Proposal and found it to be
correct, has ascertained that his subcontractors are properly licensed and possess the
requisite skill and forces, has reexamined the site and Contract Documents and is of the
opinion that he can presently do the work in accordance with the Contract Documents for
the money set forth in his Proposal to be paid as provided in the Contract Documents.

AGREEMENT:

IT IS AGREED BY THE PARTIES AS FOLLOWS:

1.

Contract Documents. The entire contract consists of the following: (a) The Agreement.
(b) The Notice Inviting Bids. (c) The Instruction to Bidders. (d) The Contractor's Proposal.
(e) The Bid Bond. (f) The Payment Bond. (g) The Performance Bond. (h) The General
Conditions. (i) The Special Provisions. (j) The Standard Specifications of the State of
California Department of Transportation edition of May 2006 as modified in other portions
of the Contract Documents. (k) The Standard Plans of the Department of Transportation
identified on the plans or in the Special Provisions. (I) The Plans. (m) Addenda No.___.
(n) The Determination of Prevailing Wage Rates for Public Work. (0) Any Change Orders
issued. (p) Any additional or supplemental specifications, notice, instructions and drawings
issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effect
as if here set forth in full and upon the proper issuance of other documents they shall
likewise be deemed incorporated. The Bid Bond is exonerated upon execution of this
Agreement and the Payment Bond and Faithful Performance Bond.

The Work. Contractor shall do all things necessary to construct the work generally
described in Recital No. 1 in accordance with the Contract Documents.
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Liquidated Damages and Time of Completion. Attention is directed to the provisions in
Section 8-1.06, "Time of Completion”, and in Section 8-1.07, "Liquidated Damages", of the
Standard Specifications and these Special Provisions. ’

The Contractor shall begin work within 15 days of the date stated within the written "Notice
to Proceed".

The Contractor shall notify the Engineer, in writing, of his intent to begin work at least 72
hours before work is begun. The notice shall be delivered to the Transportation
Department's Construction Engineer and shall specify the date the Contractor intends to
start. If the project has more than one location of work, a separate notice shall be given for
each location. ~

Should the Contractor begin work in advance of receiving a written "Notice to Proceed”,
any work performed by him in advance of the date stated in the "Notice to Proceed" shall
be considered as having been done by him at his own risk and as a volunteer and subject
to the following:

(1)  The Contractor shall, on commencing operations, take all precautions required for
public safety and shall observe all the provisions in the Specifications and the
Special Provisions.

(2)  All work done according to the contract prior to the issuance of the "Notice to
Proceed", will be considered authorized work and will be paid for as provided in the
contract.

(3)  The Contractor shall not be entitled to any additional compensation or an extension
of time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed".

Compensation. Contractor shall be paid in the manner set forth in the Contract Documents
the amount of his Proposal as accepted by County, the above rates, subject to additions
and deductions as provided in the Contract Documents. Said Proposal is on file in the
Office of the Clerk of the Board of Supervisors of County.
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IN WITNESS WHEREOF the parties hereto have exeéuted this agreement as of the date set forth

below. -
COUNTY OF RIVERSIDE

BY
Chairman, Board of Supervisors

Dated

ATTEST:

Kecia Harper-them, Clerk of the Board

BY

Deputy

"County" ’
(Seal)

C3

CONTRACTOR

BY

TITLE:

(If Corporation, Affix Seal)

ATTEST:

TITLE:

Licensed in accordance with an act
providing for the registration of
Contractors,

License No.

Federal Employer Identification Number:

"Corporation"
(Seal)



PERFORMANCE BOND

Recitals:

1.

(Contractor) intend to enter into an Agreement with
COUNTY OF RIVERSIDE (County) for construction of public work known as

' , a corporation
(Surety), is the Surety under this Bond.

Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are
bound unto County, as obligee, as follows:

1.

The amount of the obligation of this Bond is 100% of the estimated contract price for the
Project of $ and inures to the benefit of County.

This Bond is exonerated by Contractor doing all things to be kept and performed by it in
strict conformance with the Contract Documents for the Project, otherwise it remains in full
force and effect for the recovery of loss, damage and expense of County resulting from
failure of Contractor to so act. All of said Contract Documents are incorporated herein.

* This obligation is binding on our successors and assigns.

For value received, Surety stipulates and agrees that no change, time extension,
prepayment to Contractor, alteration or addition to the terms and requirements of the
Contract Documents or the work to be performed thereunder shall affect its obligations
hereunder and waives notice as to such matters, except the total contract price cannot be
increased by more than 10% without approval of Surety.

THIS BOND is executed as of

By By
By Type Name
Its Attorney in Fact
"Surety"
Title
"Contractor”
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All

signatures must be acknowledged. (Attach acknowledgements).
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PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond are , as Principal
and Original Contractor and , acorporation,
authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction
with that certain public works contract to be executed between Principal and COUNTY OF
RIVERSIDE a public entity, as Owner, for $ ~__, the total amount payable. THE
AMOUNT OF THIS BOND IS ONE HUNDRED PERCENT OF SAID SUM. Said contract is for
public work generally consisting of .

The beneficiaries of this Bond are as is stated in 3248 of the Civil Code and requirements and
conditions of this Bond are as is set forth in 3248, 3249, 3250 and 3252 of said code. Without
notice, Surety consents to extension of time for performance, change in requirements, amount of
compensation, or prepayment under said contract.

DATED:
Original Contractor - Principal
By
Surety
By | Title
Its Attorney In Fact (If corporation, affix seal)
(Corporate Seal)
S T OF ALIFORNIA } ss. SURETY'S ACKNOWLEDGEMENT
On before me, personally
appeared, _known to me, or proved to me on the

basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument
and acknowledged to me that he/she executed the same in his/her authorized capacities, and that
by his/her signature on the instrument the person, or the entity upon behalf of which the person
acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public
Notary Public (Seal)
Note: All signatures must be notarized
C5
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GENERAL CONDITIONS

1. DEFINITIONS:

a. "County", "Contractor”, and "Contract Documents" are
identified in the Agreement. "County" and "Contractor"
includes their authorized representatives are treated
throughout as if each were singular in number.
"Contractor" includes its surety.

b. "Engineer" and "Director of Transportation" means the
Director of Transportation for the County of Riverside,
and includes his authorized representatives.

C. "Plans" means the portion of the Contract Documents
consisting of all drawings prepared for the direction and
characteristics of the work. A schedule of said drawings
which constitutes the plans as of the execution of the
Agreement is set forth in the Special Provisions and are
supplemented by the Standard Plans referred to in the
Special Provisions.

d. "State of California", "Department of Transportation" and
"Director of Transportation”, means the County of
Riverside.

2. STANDARD SPECIFICATIONS:

The Standard Specifications of the State of California
Department of Transportation, edition of May 2006 hereafter
called "Standard Specifications”, are incorporated herein as
modified in these General Conditions, the Special Provisions
and the Plans.

The following subsections of the Standard Specifications are
deleted:

1-1.13, 1-1.15, 1-1.18, 1-1.25, 1-1.37, 1-1.40, 2-1.01, 2-1.05,
2-1.07, 5-1.14, 7-1.165, 8-1.03, 9-1.05, 9-1.065, 9-1.10, 12-
Section 3 of the Standard Specifications is deleted.

The following deletions and additions are made from the
following subsections of the Standard Specifications.
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Subsection 5-1.04, add to the second paragraph at its end the
following sentence: "The General Conditions govern over all of
the Contract Documents except the Special Provisions, the
Agreement and Bonds."

Subsection 7-1.01A (2), strike the last sentence of the second
paragraph and in its place read: "These wage rates are on file
in the Office of the County Clerk and are a part of the
Contract."

Subsection 7-1.15, © for "Director" read "Director of
Transportation" except for last reference read "County of
Riverside™.

Subsection 7-1.16, delete references to Subsection 7-1.165.
Subsection 8-1.06, strike the last paragraph.

Subsection 8-1.08, strike "as provided in the State Contract

Act".

3. DIRECTOR QOF TRANSPORTATION:

A1l work shall be done under the supervision of the Director of
Transportation who shall determine the amount, quality,
acceptability and fitness of all parts of the work, and
interpret the Contract Documents. No act or omission of the
Director of Transportation relieves Contractor of the duty to,
proceed with the work in strict conformity with the Contract
Documents.

Upon request, Director of Transportation shall reduce to
writing any oral order,  objection, requirement or
determination. Whenever Director of Transportation's approval
is required it shall be in writing only.

All communications to County by Contractor shall be via
Director of Transportation.

No work shall be performed on site other than during normal
working hours without the knowledge and consent of Director of
Transportation.

When in Director of Transportation's opinion, weather or other
conditions are such that attempts to perform a portion of the
work will probably result in work not in accordance with the
Contract Documents, he shall so advise Contractor. When
Contractor advises Director of Transportation that he intends
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to proceed despite such advise, he does so at his peril. The

Director of Transportation may then order Contractor, in
writing which specifies the portion of the work involved and-
the conditions warranting the issuance of the order, not to

proceed on such portion of the work if (1) proceeding will in
his judgment have an adverse effect on Contractor's ability to

complete the work within the stipulated time period, or (2)

proceeding will in his Jjudgment necessitate unusual tests and
procedures to ascertain whether said portion of the work is in
accordance with the Contract Documents. Contractor shall comply
with such orders at its expense.

Nothing herein contained relieves Contractor from the duty to
make independent determinations as to weather and other
conditions affecting the proper completion of the work.

Failure for any reason of Director of Transportation to advise .
Contractor as to such matters, or to issue an order as above
provided, does not relieve Contractor from the duty to
accomplish the work in accordance with the Contract Documents.

As stated elsewhere, amounts shown in the Proposal and
Agreement as to quantities are but estimates only. From time
to time Director of Transportation shall direct Contractor as
to the prosecution of the work in such a manner as to increase
or decrease such estimates as to the work actually to be done.
Contractor shall comply with such instructions and shall be
paid only for work actually done based on the unit price set
out in the Agreement.

4. _ SITE INSPECTION - EFFECT OF OTHER IMPROVEMENTS SHOWN AND
CONTRACTOR PROCEDURE:

Elsewhere in the Contract Documents reference may be made,
graphically, descriptively or both, to the existence or
possible existence of other improvements affecting the site and
the prosecution of the work such as surface and subsurface
utilities, drainage ditches and courses, buildings, fencing,
retaining walls, roadways, curbs, trees, shrubs, and similar
matters. Such matters are included to be used by Contractor to
the extent he deems appropriate. However, it 1s expressly
understood and agreed:

a. Showing or describing such items does not mean that it is
an exhaustive and complete presentation and that as to
matters shown or described that they necessarily exist.
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All graphic presentations are schematic only unless the
contrary is clearly set out elsewhere as to a particular
matter.

Whenever in the plans survey markers are shown, boundaries
of the site are shown or contour lines are shown,
Contractor may assume that such matters are shown in
accordance with acceptable standards.

All improvements of the nature above described, whether
elsewhere shown or described or not, shall, unless the
contrary is elsewhere specifically directed, remain in
place, undisturbed and suitably protected during the
course of the work.

Whenever during the course of the work a subsurface
improvement is discovered which Contractor believes 1is
unknown to County, he shall immediately so inform Director
of Transportation. Except as elsewhere provided, whenever
in the course of the work it becomes apparent that the
work cannot proceed without the destruction or relocation
of any improvement, whether shown or described or not,
Contractor shall immediately cease work affecting such
improvements and notify Director of Transportation as to
such circumstance and await instructions as to how to
proceed.

The Contractor shall be required to cooperate fully with
all utility forces or forces of other public agencies
engaged in relocation, lowering, altering or otherwise
rearranging any facilities interfering with the progress
of work or installing any facilities thereon.

The Contractor will also be required to cooperate fully
with any County or State forces working on or near the
project, or requiring access to the work in the
performance of their duties.

USE OF AND PROTECTION OF PREMISES AND REMOVAL OF DEBRIS:

At his expense Contractor shall:

Take every precaution against injuries to persons oOr
damage to property.

Comply with regulations governing the use of the property.



Store and suitably protect his apparatus, equipment,
materials and supplies in an orderly fashion on site.

Place on the work only such loads as are consistent with
the safety of the work.

Effect all cutting, fitting, or patching of his work
required to make it conform to the Plans and
Specifications and interrelate with other improvements or
except with the consent of Director of Transportation, cut
or otherwise alter existing improvements. ‘

Protect and preserve established bench marks and
monuments, make no changes in the location of such without
the prior written approval of County, replace and relocate
any of them which may be lost or destroyed or which
require shifting because of necessary changes in grades or
locations. All replacement and relocation work shall be
accomplished only after approval of County and under the
direct supervision and instruction of Director of
Transportation.

Before final payment remove all surplus materials, false
work, temporary structures, debris, and similar matter
resulting from his operations from the site and to put the
site in an orderly condition.

Construct, operate and maintain all passageways, guard
fences, 1lights, barricades and other facilities required
for protection by State or municipal laws and regulations
and local conditions during the course of the work.

Guard County's property from injury or loss.

Take all reasonable precautions for dust and noise control
and generally conduct operations so as not to constitute a
nuisance.

The Contractor shall be responsible for the protection of

existing signs, fences, concrete curb and gutter and
other highway facilities which may be encountered in the
roadway. The replacement or repair of any facilities which
the County deems necessary as a result of the Contractor's
operations shall be done by the Contractor at his own
expense and to the satisfaction of the County
Transportation Department.
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6. CHANGE ORDERS — DETAIL DRAWINGS AND INSTRUCTIONS:

Reference is made to 4-1.03 and 4-1.03A of the Standard
Specifications regarding change orders. Wherever in these
subsections the word "Engineer" appears read "County".

Each approved change order shall be considered as an amendment
to the Contract Documents and will not be considered approved
until executed by the Board of Supervisors, except Director of
Transportation can approve certain change orders without the
necessity of approval by the Board as provided in a Resolution
of the Board adopted March 30, 1993, Resolution Number 93-047.

The above does not limit +the ability of Director of
Transportation to issue further detail drawings, explanations
and instructions which are customarily given by an Engineer
during the course of similar work. Director of Transportation
will furnish Contractor with reasonable promptness such further
detailed explanations, instructions and drawings as may be
necessary for the proper execution of the work, and Contractor
shall conform to same provided they are consistent with the
intent of the Contract Documents. In giving such additional
instructions, explanations and drawings Director of
Transportation has authority to make minor changes in the work
which do not involve extra cost and are not inconsistent with
the Contract Documents.

Contractor's acting on such instructions, explanations and
drawings of Director of Transportation means that Contractor
agrees that such explanations, instructions and drawings are
within the scope of the work in accordance with the intent of
the Contract Documents and do not constitute a basis for
modification of the Contract Documents as to price or time.

7. BRAND OR TRADE NAME - SUBSTITUTE OF EQUALS:

Reference is made to Section 3400 of the Public Contracts Code,
which is by this reference incorporated herein with like effect
as if here set forth in full.

If a potential bidder believes he knows of an equal to a
specified brand or trade name which is not mentioned in the
Contract Documents, then such potential bidder may soO advise
Director of Transportation of such fact, giving all relevant
information. If appropriate, an addendum will be issued as to
the ‘alleged equal provided that such issuance may Dbe
accomplished at least 5 days before the time fixed for opening
bids.
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Unless the subject article or product is expressly designated
for matching others in use in a particular public improvement
either completed or in the course of completion, any bidder-
may, as part of its bid proposal, include a request for
substitution of an item equal to any specified by brand or
trade name.

Within 35 calendar days after award of the contract, Contractor
may submit to Director of Transportation data substantiating
such a request, and the difference, if any, in cost. Director
of Transportation shall promptly investigate the request and
make a recommendation to County as to equality. The governing
body of County shall promptly determine whether the substitute
is equal in every respect to the item specified, and approve oOr
deny the request accordingly, and shall notify Director of
Transportation of the determination made, who shall advise
Contractor in writing of the decision. Unless the request 1is
granted, substitution will not be permitted.

Nothing herein shall authorize a change in the contract price

or prevent the use of change orders in the manner provided
elsewhere in the Contract Documents. '

8. FINAL INSPECTION - NOTICE OF COMPLETION:

When the work is ready for final inspection County shall cause
the work to be inspected and subjected to such tests as seem to
it to be required for the purpose of determining if the work is
complete in every respect.

At a meeting of the governing body of County held within 10
days after final inspection, the governing body shall consider

' the facts developed at the inspection. If it is found that the

work is apparently complete in every respect, County will
accept the work and a notice of completion will be recorded.

As between the parties, the recordation of the Notice of
Completion, unless recorded because of a cessation of labor,
means only that the time for final payment and the commencement
of the guarantee period commences to run.
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9. COUNTY'S RIGHT TO STOP WORK OR TERMINATE THE CONTRACT:

(1) Contractor shall be adjudged bankrupt or make an assignment
for the benefit of creditors, or (2) a receiver or liquidator
is appointed for Contractor or any of his property, or (3)
Contractor shall refuse or fail after Notice of Warning from
County by Director of Transportation to supply sufficient
properly skilled workmen or suitable materials, or (4)
Contractor fails to prosecute the work with such diligence as
will insure its completion within the stipulated time period,
or (5) Contractor shall fail to make payments to persons
supplying labor or materials for the work, or (6) Contractor
does not comply with applicable law or instructions of Director
of Transportation, or (7) Contractor is otherwise guilty of a
substantial violation of any provision of the Contract
Documents, then County without prejudice to such other and
further right, remedy or relief it may be entitled to, may by
10 days notice to Contractor, terminate the employment of
Contractor and his right to proceed, either as to the entire
work, or at County's option, as to any portion thereof as
to which delay shall have occurred or breach or miscompliance
relates, and may thereupon take possession of the affected work
and complete the work by contract or otherwise, as County deems
expedient. In such case Contractor shall not be entitled to
receive any further payment until the work is finished. If the
unpaid balance shall exceed the expense of completion, and
other damage, expense or loss of County occasioned Dby
Contractor's failure to properly perform, such excess shall be
paid by Contractor. If such expense and damage exceeds the
unpaid balance, Contractor is liable to County for the excess.
If County elects to proceed under this Section, it may take
possession of and wutilize in completing the work such
materials, supplies, plant and equipment on site which may be
necessary or convenient for the purpose of completing the work,
County is expressly granted the right - acting via Director of
Transportation, an Engineer or otherwise - to operate equipment
and machinery on site for the purpose of determining whether it
has a basis for proceeding under this section.

If the construction of the project herein is damaged, which
damage is determined to have been proximately caused by an act
of God, in excess of 5% of the contract amount, provided that
the work damaged is built in accordance with applicable
building standards and the plans and specifications, then the
Owner, upon certification by the Engineer, may, without
prejudice to any other right of remedy, terminate the contract.
Decision by County not to proceed under this Section does not
constitute a waiver by County of any right it might from time
to time have against Contractor under the Contract Documents.

8
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10. PAYMENT AND MONTHLY ESTIMATES:

Director of Transportation, once each month, after said work is’
commenced and until after the completion and acceptance
thereof, shall make and deliver to Contractor duplicate
certificates stating the value of work then completed according
to the contract, estimated according to the standard of the
unit contract price, and thereupon Contractor shall be paid an
amount sufficient with all previous payments to make the
aggregate ninety percent (90%) of the amount earned as
certified.

The partial payments made as the work progresses will be
payment on account on work performed as of the 25th of the
month and shall in no way be considered as an acceptance of any
part of the work or material of the contract, nor shall they in
any way govern the final estimate. No such estimate or payment
shall be made when in the Jjudgement of the Director of
Transportation the total value of the work done since the last
estimate amounts to less than $300.

For the purpose of timely payment, the "receipt of payment
request" date, as described in Public Contract Code 20104.50
and as referred to herein, shall be considered to be the fifth
working day following the 25th day of each month.

Within 5 working days of the 25th day of each month the County

shall:

a. Calculate and prepare the certificate ("progress pay
estimate") stating the value of the work completed for the
billing month, for the purpose of determining the proper
progress payment amount.

b. If a progress pay estimate has been prepared by the County
but has been contested by the Contractor as of the
"receipt of payment request" date, as defined above, the
County shall submit to the Contractor a document setting
forth in writing a description of the dlspute pertaining
to the progress billing, and the County's reason for it's
position. Said document shall be submitted to the
Contractor as soon as practicable, but not later than 7
calendar days after the "receipt of payment request" date.

Any progress pay estimate which 1s undisputed and remains
unpaid for thirty (30) calendar days, after the "receipt of
payment request date" shall accrue ‘interest to the Contractor
equivalent to the legal rate set forth in subdivision (a)  of
Section 685.010 of the California Code of Civil Procedure. The
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number of days available to the County to make a payment
without incurring interest pursuant to this section shall be
reduced by the number of days by which the County exceeds the
seven-day submittal requirement set forth in the paragraph
above.

Pursuant to Public Contract Cocde Section 20104.50, subsection

(e), the progress payment date is the date that funds are
encumbered and the payment warrant is issued.

11, PAYMENT FOR EXTRA WORK (FORCE ACCOUNT BASIS):

Extra work to be paid for on a force account basis as directed
by the Engineer will be paid for as set forth in Section 9-1.03
of the Standard Specifications. The labor surcharge, equipment
rental rates and the right of way delay factors for each
classification of equipment are listed in the Department of
Transportation publication entitled  Labor Surcharge and
Equipment Rental Rates. A coOpy of which is on file at the
Office of the Director of Transportation and 1s Thereby
incorporated herein in its entirety.

12. FINAL PAYMENT:

Within thirty (30) days after the completion of the work and
its acceptance by the Board of Supervisors, Director of
Transportation will make a proposed final estimate in writing
of the quantities of work done under the contract and the value
of such work and will submit such estimate to Contractor.
Within thirty (30) days thereafter Contractor shall submit to
Director of Transportation his written approval of said
proposed final estimate or a written statement of all claims
which he has for additional compensation claimed to be due
under the contract.

On Contractor's approval or if he files no claims within said
period of thirty (30) days, Director of Transportation will
issue a final written estimate as submitted to Contractor and
County shall pay the entire sum soO found to be - due after
deducting there from all previous payments and all amounts to
be kept and all amounts to be retained under the provisions of
the contract.

If Contractor within said period of thirty (30) days files
claims, Director of Transportation will issue as a semi-final
estimate the proposed estimate submitted to Contractor and the
County will within thirty (30) days pay the sum found due

10
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thereon after deducting all prior payments and all amounts to
be kept and retained under the provisions of the contract,
Director of Transportation shall then consider and investigate-
Contractor's claims and shall make such revisions in the said
estimate as he may find to be due, and shall then make and
issue his final written estimate. County will pay the amount so
found due after deducting all previous payments and amount to
be retained under the contract.

All prior or partial estimates and payments shall be subjected
to correction in the final estimate and payment.

The final estimate shall be conclusive and binding against both
parties to the contract on all questions relating to the
performance of the contract and the amount of work done there
under and compensation therefore, except in the case of gross
error. Acceptance of final payment constitutes a release of
County by Contractor of all claims relating to the work.

13. DAMAGES:

Contractor acknowledges that failure to perform in strict
accordance with the Contract Documents will cause County to
suffer special damages in addition to cost of completion of the
work in accordance with the provisions of the Contract

Documents. Such special damage could include, but is  not
limited to, lease and rental cost, additional salaries and
overhead, interest during construction, attorney expense,

additional engineering, and inspection expense and cost of
maintaining or constructing alternate facilities.

14. DOCUMENTS OF CONTRACTOR:

Upon demand, Contractor shall make available to County all
documents in its possession relevant to the work accomplished
or to be accomplished or any demand or claim of Contractor as
to County. This includes copies of documents sent by Contractor
or others in its possession. Contractor shall further make
available to County conformed copies of all documents submitted
to the sureties who executed the Bid Bond, Faithful Performance
Bond or Payment Bond for the purpose of obtaining the sureties'
signature, including any guarantee oOr indemnification made to
such surety by others for such purpose. Contractor shall
maintain in his possession all documents relative to the work

for three years after Notice of Completion.
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15. RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY:

In case of an emergency which threatens loss or injury to
property or life, Contractor shall act without previous
instructions as the situation may warrant. Contractor shall
notify Director of Transportation immediately thereafter. Any
compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County via
Director of Transportation.

16. LABOR CODE:

Reference is made to Chapter 1, Part 7, Division 2 of the
California Labor Code (commencing with Section 1720). By this
reference said Chapter 1 1is incorporated herein with 1like
effect as if it were here set forth in full. The parties
recognize that said Chapter -1 deals, among other things with
discrimination, penalties and forfeitures, their disposition
and enforcement, wages, working hours, and securing worker's
compensation insurance and directly effect the method of
prosecution of the work by Contractor and subject it under
certain conditions to penalties and forfeitures. Execution of
the Agreement by the parties constitutes their agreement to
abide by said Chapter 1, their stipulation as to all matters
which they are required to stipulate as to by the provisions of
said Chapter 1, constitutes Contractor's certification that he
is aware of the provisions of said Chapter 1 and will comply
with them and further constitutes Contractor's certification as
follows: "I am aware of the provisions of Section 3700 of the
California Labor Code which require every employer to be
insured against liability for worker's compensation or to
undertake self-insurance in accordance with the provisions of
that Code, and I will comply with such provisions before
commencing the performance of the work of this contract."”
Contractor and his subcontractors shall comply with the
provisions of SS 1777.5 of the Labor Code regarding
apprentices.

Contractor shall post at each job site during the course of the
work a copy of County's "Determination of Prevailing Wage
Rates", copies of said Determination are available from County
for this purpose.
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17. OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and’

Non-Highway Facilities" and 15, "Existing Highway Facilities"
of the Standard Specifications and these Special Provisions.

Add the following to the fourth paragraph of Section 8-1.10,
"Utility and Non-Highway Facilities", of the Standard
Specifications is amended to read:

In the event that the utility facilities mentioned above
are not removed or relocated by the times specified and,
if in the opinion of the Engineer, the Contractor's
operations are delayed or interfered with by reason of the
utility facilities not being removed or relocated by said
times, the State will compensate the Contractor for such
delays to the extent provided in Section 8-1.09, "Right of
Way Delays" of the Standard Specifications, and not
otherwise, except as provided in Section 8-1.10, "Utility
and Non-Highway Facilities" of the Standard
Specifications.

18. INSURANCE - HOLD HARMLESS:

In lieu of the provisions of Section 7-1.12 the following shall
apply:

Contractor shall not commence work under this contract
until he has obtained the insurance required hereunder and
satisfactory proof of said insurance has been submitted to
and approved by the County of Riverside.

Contractor shall submit to the County of Riverside a
Certificate of Insurance, signed by an authorized
representative of the Contractor’s insurance provider or
agency, which certifies to the County that insurance
coverage is provided in accordance with the requirements
of this section. The Certificate of Insurance shall
include as attachments the required “Waiver of
Subrogation” and “Additional Insured” policy endorsements.

I. Workers Compensation Insurance:

Contractor shall procure and maintain during the life of
the contract Worker's Compensation Insurance coverage as
prescribed by the laws of the State of California. Policy
shall include Employers’ Liability including Occupational
Disease with limits not less than $1,000,000 per
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occurrence. Policy shall be endorsed to provide a Borrowed
Servant Endorsement, Alternate Employer Endorsement, or
Additional Insured Endorsement naming the County of
Riyerside, its Director’s Officers, Special Districts,
Board of Supervisors, employees, agents or representatives
as Additional Insureds. Policy shall contain a Waiver of
Subrogation in favor of the County of Riverside.

Contractor shall further require each of its
subcontractors to procure Worker’s Compensation Insurance
as required by the State while working on the project and
the Contractor shall require the subcontractors to endorse
the policy to provide a Borrowed Servant Endorsement,

Alternate Employer Endorsement, oOr Additional Insured
Endorsement naming the County of Riverside, its Director’s
Officers, Special Districts, Board of Supervisors,
employees, agents or representatives as Additional

Insureds. Policy shall contain a Wavier of Subrogation in
favor of the County of Riverside.

II. Comprehensive General Liability Insurance:

Contractor shall take out and maintain during the course
of the work General Liability Insurance covering bodily
injury and property  damage insurance and blanket
contractual coverage as to the work and obligations
covered hereunder. The amount of the insurance shall be in
an amount not less than $2,000,000. The policy may be a
combined single limit or split limits, but the amount must
be no less than $2,000,000 per occurance. The insurance
carrier must have a current rating of "A" or better by the
A.M. Best Company, a financial size of at least "VIII",
and be an admitted carrier in the State of California. Any
exceptions must be approved in advance by the County of
Riverside Risk Management. Said insurance must contain an
endorsement the County of Riverside 1is named as an
additional insured as respects the work covered hereunder
and said insurance must not contain, as respects the work
covered hereunder, any exclusions as to bodily injury or
death or property damage arising out of Dblasting,
explosion, or underground damage to wire, pipes, conduits,
mains, sewers, tank tunnels or any similar property - i.e.
the so-called "x ¢ u" exclusions. The insurance
certificate evidencing such insurance must affirmatively
state that the insurance carrier (s) will give Owner 30
days written notice prior to cancellation of the insurance
or a reduction in coverage, and that “County of Riverside-
-its Director’s Officers, Special Districts, Board of
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Supervisors, employees, agents and representatives” are
named as Additional Insureds.

In the alternate to naming County of Riverside as

additional insured, Contractor may take out and maintain

during the course of the work and until acceptance by

County, Owner's Protective Liability Insurance in an
" amount not less-than $2,000,000 covering Riverside County.

ITI. Auto Liability:

If Lessee’s vehicles or licensed mobile equipment will be
on the premises or used in any manner on behalf of the
County, then Lessee shall maintain auto liability
insurance for all owned, non-owned or hired automobiles in
an amount not less than $1,000,000 per occurrence combined
single limit. Policy shall name the “County of Riverside,
its Director’s Officers, Special Districts, Board of
Supervisors, employees, agents, or representatives” as
Additional Insureds.

IV. Hold Harmless:

Contractor shall hold County of Riverside its officers,
agent, and employees free and harmless from any liability
whatsoever, including wrongful death, based or asserted
upon any act or omission of Contractor, its officers;
agents, employees or subcontractors relating to or in
anywise connected with or arising from the accomplishment
of the work, whether or not such acts or omissions were in
furtherance of the work required by the Contract Documents
and agrees to defend at his expense, including attorney
fees, Owner, County of Riverside its officers, agents and
employees in any legal action based upon any such alleged
acts or omissions.

19. EQUAL EMPLOYMENT OPPORTUNITY:

General:

Contractor shall not discriminate in its recruiting, hiring,
promotion, demotion of termination practices on the basis of
race, religious creed, color, national origin, ancestry, sex,
age or physical handicap in the performance of this Contract
shall comply with the provisions of the California Fair
Employment Practice Act (commencing with SS 1410 of the Labor
Code), the Federal Civil Rights Act of 1964 (P.L. 88-352) and
all amendments thereto, Executive Order No. 11246 (30 Federal
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Register 12319), as amended, and all administrative rules and
regulations issued pursuant to said Acts and Order. See
particularly 41 Code of Federal Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to comply
with the preceding paragraph and shall include in each
subcontract language similar to the preceding paragraph.

Contractor shall permit access to its records of employment,
employment advertisement, application forms and other pertinent
data and records by Owner and any State or Federal agency
having jurisdiction for the purpose of investigation to
ascertain compliance with this Section.

Owner may assign an affirmative action representative to
monitor Contractor and its subcontractor (s) conduct required
by this Section, including the right of entry to the
construction site for the purpose of obtaining information from
persons performing work on the project providing such
inspection does not interfere with the progress of the work.

Elsewhere in the Contract Documents specific requirements may
be contained covering the same subject matter of this Section.
If so, such specific requirements prevail over this Section in
case of conflict. '

Transactions of $10,000 or Under:

Contracts and subcontracts not exceeding $10,000 are exempt
from the requirements of this Section. No Contractor or
subcontractor shall procure supplies and/or services in less
than usual quantities to avoid applicability of this Section.
With respect to contracts and subcontractors for indefinite
quantities, this Section applies unless the amount required in
any one year under such contract will reasonably be expected
not to exceed $10,000.

Transactions in Excess of $10,000, but Less Than $50,000:

At Owner's request, Contractor shall certify that it has in
effect an affirmative action plan and agrees to comply with all
State and Federal 1laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written copy
of its affirmative action plan and furnish Owner a copy of the
plan upon request. Owner may require Contractor to complete an
Affirmative Action Compliance Report, on a form furnished by
Owner, setting forth definite goals during the term of the
Contract.
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Transactions of $50,000 or More:

If Contractor has fifty or more employees and a Contract for:
$50,000 or more, it shall develop and submit to Owner, within

thirty days after award, a written = affirmative action
compliance program providing in detail specific steps to
guarantee equal employment opportunity. Contractor shall

include in its affirmative action program a table of Job
classifications, which table shall include but need not be
limited to job titles, duties, and rates of pay.

Contractor shall in each subcontract let to do a portion of the
work covered hereunder, where the subcontractor involved has
fifty or more employees and the subcontract is for $50,000 or
more, impose in the subcontract the above requirements.

For the purpose of determining the number of employees, the
average of the Contractor's or its subcontractor's employees
for the twelve month period immediately prior to award, or the
total number of employees the Contractor or its subcontractor
will have when performing this contract, whichever is higher,
shall be used.

Federal Assisted Construction::

If this project is a Federally assisted construction project,
then the contract provisions contained in 41 CFR SS 60-1.04 (b)
are incorporated herein and the Contractor shall likewise
incorporate said provisions in each subcontract entered by
Contractor to perform the work. Federally assisted construction
is identified as such in the Notice Inviting Bids.

20. DEPOSIT OF SECURITIES:

In accordance with Public Contract Code Section 22300 and other
applicable law, the Contractor may substitute securities for
any moneys withheld to ensure performance under the contract.

21. ASSIGNMENT OF CLAIMS:

In submitting a bid on this public works project, or any
subcontractor agreeing to supply goods, services, or materials,
and entering a contract pursuant thereto, the Contractor and/or
subcontractor do offer and agree to assign to the Owner all
rights, title, and interest in and to all causes of action it
may have under Section 4 of the Clayton Act (15 U.S.C. Section
15) or under the Cartwright Act (Chapter 2 (commencing with
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Section 16700) of Part 2 of Division 7 of the Business and
Professions Code), arising from purchases of goods, services,
or materials pursuant to the public works contract or the
subcontract. This assignment shall be made and become effective
at the time the awarding body tenders final payment to the
Contractor, without further acknowledgement by the parties.

22. CLAIMS RESOLUTION:

In accordance with Public Contract Code Section 20104 - 20104.8
and other applicable law, public works claims of $375,000 or
less which arise between the Contractor and the Owner shall be
resolved following the statutory procedure unless the Owner has
elected to resolve the dispute pursuant to Public Contract Code
SS 10240 et sed.

1. All claims shall be submitted in writing and accompanied
by substantiating documentation. Claims must be filed on
or before the date of final payment unless other notice
requirements are provide in the contract. "Claim" means a
separate demand by the claimant for (1) a time extension,
(2) payment of money or damages arising from work done by
or on behalf of the claimant and payment of which is not
otherwise expressly provided for or the claimant is not
otherwise entitled, or (3) an amount the payment of which
is disputed by the Owner.

(a) Claims Under or equal to $50,000. The Owner shall
respond in writing to the claim within 45 days of
receipt of the claim, or, the Owner may request, in
writing, within 30 days of receipt of the claim, any
additional documentation supporting the claim or
relating to defenses or claims the Owner may have. If
additional information is needed thereafter, it shall
be provided upon mutual agreement of the Owner and
the claimant. The Owner's written response shall be
submitted 15 days after receiving the additional
documentation, or within the same period of time
taken by the claimant to produce the additional
information, whichever is greater.

(b) Claims over $50,000 but less than or eqgual to
$375,000. The Owner shall respond in writing within
60 days of receipt, or, may request in writing within
30 days of receipt of the claim, any additional
documents supporting the <c¢laim or relating to
defenses or claims the Owner may have against the
claimant. If additional information is needed
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thereafter, it shall be provided pursuant to mutual
agreement between the Owner and the claimant. The
Owner's response shall be submitted within 30 days’
after receipt of the further documents, or within the
same period of time taken by the claimant to produce
the additional information or documents, whichever is
greater.

2. If the claimant disputes the Owner's response, or if the
Owner fails to respond within the statutory time period,
the claimant may so notify the Owner within 15 days of the
receipt of the response or the failure to respond, and
demand an informal conference to meet and confer for
settlement. Upon such demand, the Owner shall schedule a
meet and confer conference within 30 days.

3. If following the meet and confer conference, the claim or
any portion thereof remains in dispute, the claimant may
file a claim pursuant to Government Code SS 900 et seq.
and Government Code SS 910 et seq. For purposes of those
provisions, the time within which a claim must be filed
shall be tolled from the time the claimant submits the
written claim wuntil the time the <claim is denied,
including any time utilized for the meet and confer
-conference.

4, If a civil action is filed to resolve any claim, the
provisions of Public Contract Code SS 20104.4 shall be
followed, providing for non-binding mediation and judicial
arbitration.

23. DUST ABATEMENT:

Dust control shall conform to Section 10,”Dust Control”,
Section 7-1.01F, “Air Pollution Control”, Section 17,
“Watering”, and Section 18, “Dust Palliative” of the Standard
Specifications, Rules no. 401, 402, 403 and 403.1 of the South
Coast Air Quality Management District (AQMD), Riverside County
Code, Chapter 8.52, “Fugitive Dust Reduction Program For
Coachella Valley”, all other applicable Federal and State laws,
and the requirements set forth herein.

The Contractor is cautioned that failure to control fugitive
dust may result in fines being levied by the South Coast Air
Quality Management District to both the Contractor and the
County of Riverside, as owner. The Contractor shall be fully
responsible for payment of all fines pertaining to air
pollution control violations, resulting from Contractor’s
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operations related to the construction contract, which may be
levied against both the Contractor and the County of Riverside
by the AQMD or other regulatory agencies. The Contractor’s
attention is directed to Section 7-1.01, “Laws to be Observed”
of the Standard Specifications. The cost of all fines levied
against the County of Riverside will be deducted from any
moneys due or which may become due to the Contractor, unless
other payment arrangements are made by the Contractor.

Dust control of all of the Contractor’s operations is required
24 hours per day, 7 days a week for the duration of the
contract, and until the disturbed soil is permanently
stabilized. The Contractor shall take every precaution to
prevent emissions of fugitive dust from the project site, from
locations of stockpiled materials, from unpaved driving
surfaces, from haul vehicles, from inactive construction areas,
and from all other operations of the Contractor. The Contractor
shall plan for and carry out proper and efficient measures to
prevent his operations from producing dust in amounts damaging
to property or which constitute a public nuisance, oOr which
cause harm to persons living or working in the vicinity of the
work. Of particular concern are emissions of PM10 particles,
which are fine particulate matter of 10 microns or less and
which are associated with sickness and death from respiratory
disease.

The Contractor shall furnish and post dust mitigation signs,
which shall be, at a minimum, in accordance with the “AQMD
Signage Recommendations”, attached hereto. Additional copies
are available upon request from the Engineer. The sign shall
include the Contractor’s phone number which shall be maintained
on a 24 hour basis. The sign message, size and design,
including any deviations from the signage recommendations,
shall be approved by the Engineer prior to fabrication.

The Contractor shall respond to complaints by mobilizing
equipment and personnel at the construction site within 2 hours
of each complaint to control fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to all
contracts within the Coachella Valley Area of Riverside County.
That AQMD Rule requires the Contractor to take specified dust
control actions when prevailing wind speeds exceed 25 miles per
hour. Wind forecasts, AQMD Rules and other related information
are provided by AQMD at 1-800-CUT-SMOG and at www.agmd.gov.
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Any days on which the Contractor is prevented from working, due
to the requirements of AQMD Rules, will be considered as non-
working days, in accordance with Section 8-1.06, “Time of"
Completion” of the Standard Specifications.

The Contractor shall utilize the “Best Available Control
Measures” of controlling fugitive dust, as prepared by the
AQMD. For projects within the Coachella Valley, the “Reasonably
Available Control Measures” may be employed, 1f effective
within the context of the AQMD rules. However, if fugitive dust
crosses the project boundary, more effective control measures,
including the “Best Available Control Measures” shall Dbe
implemented.

A site-specific fugitive dust control plan shall be submitted
to the Engineer for review and approval at least 10 days prior
to the start of construction. Additionally, for projects
outside of the Coachella Valley which meet the criteria for
AQMD plan approval, the Contractor shall submit the dust
control plan to AQMD for approval. AQMD plan submittal criteria
is defined in AQMD Rule 403 as being for projects that will
have disturbed surface area in excess of 100 acres, or for
projects with a scope of work which requires the movement of
more than 10,000 cubic yards of soil on each of any three
working days.

A sample plan and other pertinent information is attached, and
additional copies are available from the Engineer upon request.
The fugitive dust control plan shall include the ™“Reasonably
Available Control Measures” and “Best Available Control
Measures” of controlling fugitive dust, as may be appropriate

and - necessary, including but not limited to watering,
application of chemical dust suppressants, wind fencing,
covering of haul vehicles, haul vehicle bed-liners, covering or
chemically stabilizing stored materials, phased grading,

planting of vegetation, the use of a 24 hour environmental
observer, and track-out controls at locations where unpaved
construction accesses intersect with paved roads. The use of
chemical stabilizers, which are approved by all environmental
regulatory agencies, and the use of reclaimed water is
encouraged. If water is intended as a primary dust control
tool, the dust control plan shall provide for at least one
2,000 gallon water truck for every 4 acres of disturbed soil,
unless otherwise approved by the Engineer.

If the Construction Engineer determines that the project scope
and the forecasted weather conditions are such that the
Contractor’s work is unlikely to be a source of dust emissions,
the Construction Engineer has the authority to waive the

21



requirements for submittal of a dust control plan and for
placement of the dust control signs described herein. However,
the Contractors responsibilities for the control of fugitive
dust and the other requirements of this section may not be
waived.

A completion notice will not be filed, and the final payment

will not be made to the Contractor until the areas of disturbed

soil on the construction site, including roadway shoulders, are
suitably stabilized for long term control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust
Control Program training session, and furnish evidence of
attendance to the Engineer. Attendance at AQMD training
seminars can be scheduled through AQMD at 1-866-861-DUST (1-
866-861-3878) or by email to dustcontrol@agmd.dgov. Current AQMD
certification of previous attendance will be accepted. '

At that training session, the successful Contractor will be
furnished with the AQMD prepared Rule 403 and Rule 403.1
implementation handbooks, which include the “Best Available
Control Measures” and “Reasonably Available Control Measures”,
and  other associated information, including a listing of
suggested - dust control related devices, materials and
chemicals.

The signature of the Contractor on the Proposal constitutes
acknowledgement by the Contractor of the dust control
requirements established by ljaw and described herein, and the
enforceability of those requirements.

When the contract includes a bid item for Dust Abatement, full
compensation for conformance with these dust abatement
requirements, including labor, equipment, materials, developing
water supply and incidentals, shall be paid at the lump sum
price for Dust Abatement, and no additional compensation will
be allowed therefor.

When the contract does not include a bid item for Dust
Abatement, full compensation for conformance with these dust
abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be considered as
included in the various items of work, and no additional
compensation will be allowed therefor.
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AQMD RECOMMENDATIONS
November, 2001

Plan holder shall post signage at specified locations on the subject property in accordance with
the standards specified below. The exception to the standards is that all letters shall be 4
inches high, with the names and telephone numbers of appropriate contacts and services in
bold print, as indicated in the standards. These signs shall also include the SCAQMD toll free
complaint line 1-800-CUT-SMOG (1-800-288-7664) and the telephone number for the
Environmental Observer. These signs shall be posted within 50 feet of the curb on all four (4)
corners of the subject property.

For each Dust Control Plan aggregating less than, or equal to, ten (10) acres:

1. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:

(a) Such sign shall measure at least four (4) feet wide by four (4) feet high and conform to
the specifications in 1 (a) below.
For each Dust Control Plan aggregating over ten (10) acres:

2. The applicant shall install a sign on such property which is V|S|ble to the public that meets the
foIIowmg requirements:

(a) Such sign shall measure at least eight (8) feet wide by four (4) feet high and conform to
the specifications in 1 (b) below.

THE SIGN SHALL CONFORM TO THE FOLLOWING REQUIREMENTS:

1. The sign boards shall be constructed with materials capable of withstanding the
environment in which they are placed.

(a) For 4’ x 4’ signs, the District recommends the following:

I % “ AIC laminated plywood board

I Two 4" x 4" posts

lll.  The posts should be attached to the edges of the plywood board with at Ieast 2
carriage bolts on each post.

IV.  The front surface of the sign board should be painted in the contrasting color of a
white background with black lettering.

(b) For 4’ x 8 signs, the District recommends the following:

I 1“ A/C laminated plywood board

il Two 5” x 6” posts

Hl.  The posts should be attached to the 4’ edges of the plywood board with at least 2
carriage bolts on each post.

IV.  The front surface of the sign board should be painted in the contrasting color of a
white background with black lettering.
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2. The sign board shall be installed and maintained in a condition such that members of
the public can easily view, access, and read the sign at all times until the expiration
date of the Dust Control plan.

(a) For 4 x 4’ signs, the District recommends the following:

l. The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

I The posts should be set in a hole at least 3’ deep with concrete footings to
preclude downing by high winds.

Hi. On the construction site, the sign should be positioned such that nothing obstructs '
the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

(b) For 4’ x 8 signs, the District recommends the following:

l The lower edge of the sign board should be mounted at least 2 above the existing
ground surface to facilitate ease of viewing.

. The posts should be set in a hole at least 4’ deep with concrete footings to
preclude downing by high winds.

Hl.  On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

3. The sign board shall contain the following information:

(a) Project Name

(b) Name of Prime Contractor

(c) Phone Number of Contractor's Employee Responsible for Dust Control Matters
(d) County designated phone number (to be provided by the Engineer)

(e) South Coast Air Quality Management District Phone Number
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4. The sign board shall be designed to the following alpha and numeric text dimensions
(sign boards written in longhand are unacceptable).

(a) For a permittee subject to the 4’ x 4’ sign requirement, the District provides the following
example: (as modified by the County of Riverside for use on County Public Works

projects)

1” UPPERCASE Letters

1" UPPERCASE Letter»s

1” Title Case Letters

>
1” Title Case Letters

»
1” Title Case Letters

>

PROJECT NAME:

CONTRACTOR

Contractor’s Dust
Control Phone #

- County of Riverside

Phone #

Phone Number:

SCAQMD
1-800-CUT-SMOG

3 1 “ Title Case Bold Letters
¢

3 % “ Title Case Bold Letters
<4—

3" Bold Numbers
4

3” Bold Numbers

S|
3 %% ” Bold Numbers
¢

“Title Case” means the first letter of a word is capitalized and subsequent letters are lower case.
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Distance and location of nearest:

" Section 1 Simplified Sample Site Plan Residence
. . . Business z
Existing Residential
) | Existing
. . rkin . :
f.:aam._wsm_:u Total Site Acreage Ahﬁw;:z mwbmmms Residential
(4' wood stat fence) of chemical stabilizer
. at 4 to 1 concentration
Maximum graded area per day or greater to control
mx._mn_sm._ dust) -
Residential °
Site
1.5" Gravel Access
. Water (malntained to 4" .»\
Equipment Staging ...oim.. extending 100' Into site)
Area
(1.5" gravel malntained to
depth of 4")
Water
Source
m
- G\ ) Prevailing Wind
Vacant Land /_
Remember...

DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS



Plan Review Checklist
Clearing/Grubbing/Mass Grading Phase

If feasible, use grading permit conditions to break the project into phases so
that only a portion of the site is disturbed at any given time to ensure control
of fugitive dust. This technique is critical for project sites with areater than
100 acres.

Prior to initiating activity, pre-water site through use of portable irmgation
lines. Atleast 72 hours of pre-watering is recommmended for each area prior
to initiating earth-movement. Require the Apolicant to specify water source
and available flow rate [a/m).

Water applied continuously to all disturbed portions of the site by means of
water truck/water pull as necessary to maintain sufficient visible moisture on
the soil syrface. For reference, one 2.000 gallon water fruck can treat
approximately 4 acres of active construction per hour. Also, for cut and fil
activities, one 10,000 gallon water pull is estimated to be necessary for each
7.000 cubic yards of daily earth-movement. Multiple 4,000-gallon water
frucks may be used in place of one 10,000-gallcn water pull. Touch and
visual contrast are reasonably good indicators of soil moisture. Surface
areas that are dry to the touch and appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require
the Applicant to specify the number of watering vehicles available for dust
control during mass grading and during off-hours as well as availability of
back-up water trucks if the site experiences dust control problems.

Water towers are necessary for projects with more than 10 acres of active
construction. Without a water tower, it can take up to 30 minutes fo fill a
2,000 gallon water truck. Also, multiple water towers are necessary for
projects that use water pulls as filing one 10,000 gallon water pull can drain
a water tower which takes up to 40 minutes to refill.

wind fencing is necessary between the site and nearby residences or
businesses. Off-site upwind fencing and on-site wind fencing for larger
projects can also keep blowsand from being deposited onto the site or
traveling through the site.

A perimeter watering system consisting of portable irigation equipment may
be an effective mitigation system to protect surrounding residences and
businesses. The portable watering system may be used in place of or in
conjunction with watering trucks. - The local jurisdiction may also be
provided access to this equipment.

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Construction site accesses are to be improved with 1.5" gravel maintained
to o depth of 47, at least 20' wide, and extending 100 feet into the site. if
the project site is not balanced. a wheel washing system and/or ribbed steel]
plates should be placed in the roadway before the vehicle eniers the
graveled area to clean the fires and prevent trackout.

Equipment staging areas are o be treated with 1.5" gravel maintained to a
depth of 4.

Employee parking areas are to be covered with 1.5" gravel maintained to o
depth of 4" or treated with chemical dust suppressanfs at a 4 to 1 ratio on at
least a monthly basis to prevent fugifive dust.

Chemical dust suppressants are to be mixed at a ratio of 20 to 1 and
applied to all disturbed surfaces that are proposed to remain inactive fora
period of at least 10 consecutive days. These products are effective in
preventing and controlling dust. Recordkeeping is necessary to
demonstrate compliance.

All project sites greater than 100 acres shall monitor daily wind speeds and
AQMD forecasted wind events {call 1.800.CUT.SMOG, press one for air
quadlity information, and then press five for Coachella Valley wind forecasts).
Operators shall maintain these records for review by any local code
enforcement officer or AQMD inspector.

An environmental observer whose primary duty is o oversee dust control at
the site is fo be used for construction projects greater than 100 acres and/or
sites with more than 50 acres of active constiuction. The environmental
observer is tasked with monitoring dust abatement measures and authorized
to deploy additional water trucks and other dust conirol actions (i.e.. wind
fencing. street sweepers, chemical dust suppressants, etc.) as necessary to
prevent or control fugitive dust.

Other (specify}:

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS

29



[]

oo o 0O

O

Plan Review Checklist
Finish Grading Phase

Water applied continuously to all disturbed portions of the site by means of waier
truck/water pull as necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2.000 gallon water fruck can treat approximately 4 acres of active
construction per hour. Also, for cut and fill activities, one 10,000 gallon water pull is
estimated to be necessary for each 7.000 cubic yards of daily earth-movement. Multiple
4,000-gallon water frucks may be used in place of a 10.000-gallon water pull. Touch and
visual contrast are reasonably good indicators of soll moisture. Surface areas that are dry
to the touch and appear lighter-colored require the application of additional water to
prevent visible or fugitive dust. Require the Applicant to specify the number of watering

vehicles available for dust conirol during finish grading and during ofi-hours as well as

availability of back-up water trucks if the site experiences dust control problems.

Water towers are necessary for projects with more than 10 acres of aclive construction.
Without a water tower, it can take up to 30 minuies to fill @ 2,000 gallon water truck. Also,
multiple water fowers are necessary for projects that use water pulls as filling one 10,000
galion water pull can drain a water tower which takes up to 40 minutes to refill.

Wind fencing is necessary between the site and nearby residences or businesses o reduce
fugitive dust. Off-site upwind fencing and on-site wind fencing for larger projects can dlso
keep blowsand from being deposited onto the site or iraveling through a site.

Chemical dust suppressants are to be applied at a concentration of atleast 10to 1 to
finish graded areas once final elevations have beenreached. For areds that will remain -
inactive for longer periods, vegetation can be a cost-effective altemative to chemical
stabilization. Wind fencing or other obstructions can keep the stabilized area free from
future disturbances.

Construction site access(es) are to be improved with 1.5" gravel maintained to a depth of
at least 4" .with a minimum width of at least 20", extending 100 feet into the project site.

Equipment staging areas are to be freated with 1.5" gravel maintained to a depth of 4"

Intemal roadway networks are o be treated with chemical dust suppressants at a
minimum rate of at least 4 to 1 and retreated on a monthly basis once final roadway
elevations have been reached.

Employee parking areas are to be treated with chemical dust suppressants at a mix rafio
of at least 4 to 1 and retreated on at least a monthly basis or covered with 1.5 gravel
maintained to a depth of 4" to prevent fugitive dust.

Other (specify):

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Construction Phase

Water applied continuously to all disturbed portions of the site by means of water
truck/water pull is necessary o maintain sufficient visible moisture on the soil surface. For
reference. one 2,000 gallon water truck can treat approximately 4 acres of active
construction per hour. Touch and visual confrast are reasonably good indicators of soil
moisture. Surface areas that are dry to the touch and appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require the Applicant to
specify the number of watering vehicles available for dust control during the construction
phase and during off-hours as well as availability of back-up water trucks if the site
experiences dust conirol problems.

wind fencing is necessary between the site and nearby residences or businesses. Off-site
upwind fencing and on-site wind fencing for larger projects can also keep blowsand from
being deposited onto the site or traveling through the site. Block walls. if part of the final
project, can replace wind fencing during the construction phase.

Chemical dust suppressants are to be applied ot a concentration of atleast 20 fo 1 to
finish graded areas once final elevations have been reached. For areas that will remain
inactive for longer periods, vegetation can be a cost-effective altemative to chemical
stabilization. Wind fencing or other obstructions can keep the stabilized area free from
future disturbances.

Construction site accesses are to be improved with 1.5" gravel, maintained to a depth of
4", with a width of at least 20", extending 100" into the project site. Paving infernal
roadways can substitute for gravel.

Intemal roadway networks are to be paved as early as feasible in the construction phase.
Street sweeping of infemal and/or extemal access roads will likely be required to control
entrained road dust. -

Employee parking areas are to be freated with chemical dust suppressants at a mix ratio
of no less than 4 to 1 and retreated on a monthly basis, or more frequently if fugitive dustis
observed. If intemal roadway is complete, employees are to be instrucied to park on
paved roads.

Other (specify):

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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RULE 403 IMPLEMENTATION HANDBOOK

REASONABLY AVAILABLE CONTROL MEASURES

Paragraph (d)(3) of Rule 403 allows activities outside the South Coast Air Basin
(see Figure 2-1) to implement reasonably available control measures in lieu of
best available control measures. Additionally, as specified by subparagraph
(D)D) of Rule 403, any person seeking approval of a fugitive dust emissions
contro} plan for projects outside the South Coast_Air Basin must demonstrate to
the satisfaction of the District that the given activity is employing all reasonably
available fugitive dust control measures.

The District has prepared the attached listing of reasonably available fugitive dust
control measures for a variety of source categories. This list is based on the U.S.
Environmental Protection Agency's reference document entitled, "Control of
Open Fugitive Dust Sources," Midwest Research Institute, September 1988.

The District encourages the use of those dust control measures that minimize the
use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible.

32 January 1999



6661 Kenuer

"PAQINISIP 2S1MIDY10 10 PaAOLL Fuldq 1 yd1ym de)ins f10s AuE 0) sanulw ¢ | uppim sajem Klddy  (q)
10 ‘suopesado saoe e ases) ()

JUNSYIN ANIM HOIH
'sajoifaA |ney Surdwnp-wohoq ut asn ‘sjqiseay usym (1) S2[0IaA [ney ul ssauljpag  (3)
‘11 S1 9J2IYaA 2DUO PAJOA0D 9 PINOYS LA pajney Jo eale asejins ainug ({) $a[o1yaaA [ney 1aa0d  {Q)
"aul] Aadoud e $5010 Jou Op SUOISSIUB 3]GISIA L) 2INSUD 0} ("1 ‘UONeZIjIqe)S
[Bd1WaYd ‘Gupasiem “3-9) sainsestt IO YA uotdOUN{uod Ul pasn aq APy pinoay  (2)
a11s ¢ uiaea)
[eHdjeW umolqpuim JO junowe aty Fudnpas ul dAIIYJ 9q uBd SEase ueqdn lo
skemproy 0) ase[pe pajeso] A1isolod $S3| 10 940G YIIM SIOLIEQ 100J-0AL O -3aiy, () Suppusy pup ()
‘ajny 3y £q paysi|qeisa suofiesijisads ay) Jaatu o)
suolenjuaduos pasinbas pue uonesijdde jonpoid uo uoneunoyur Ajddns ues siopuap  (7)
"S3dUBQINISEN Ajiep 0} 1031qns Jou aJu ydIYM SBALR Ul 9AND3YD KU (]) ssazijiqes [eorway)  (g)
‘(pa1Lato Uodq SBLY 1SNID 9DB)INS B DM SIS JO SIDURGINISIP
aamnj pajuemun juaAaid o} pasn 3q ued ‘Juious) Lnddg) pagInisip 1ou SI N
1ey) papiaosd eaie 3vJinS PaqInisip oY) SSZHIGRIS IRy} JSNID UIY) B S1R3uaS ued 1ajem
Jo uoneatidde puosss e ‘ajojdwos ase saniande Fuirow yues/Funes[d pue| 2 95U (£)
‘s pasodoad jo sydop o) 1a1em jo uoneaydde-ory  (7)
‘Kujiqeis s)1 Sugseasou
AQaJay) !S]10S O} JO JUDIUOD ANISIOUI BY) ASEAIOUL [[IM SIYL ULBI|D puej Aug
Sunonpuos 03 Jonid siapjuLids 10/pue sasoy ‘syonuy Jo sueaw £q ta1em jo uonearjddy () Suuarepm (V)
NOILLJTYOSId STANSYIIN TOULNOD

Buiaoy-iaeq/Buried)) puen (1) :30an08
"S§32In0S 2y} JO YoBd JOJ SaInseaul [0JIUOD ISNp 2ANIZN] 3|qejieAr

Ajqeuoseal ayy Jo uonduosap B surBjuod uwnjod B ay], ‘sonsesw pulm-y3iy puB saInseauwr [1RU0d JO SUNSI| B pue fob
Y ILNSI( I3pUn [0U0D UOISSILD J0J PIpudjuL de YoIyam 1snp aANI3Ng jo $32inos sy Jo Junsi| e SUIRIuod ulunjod o[ ayJ,

SHANSVIIN TOYLNOD ATEVIIVAV ATAVNOSYHY

AOOEANVYH NOILYLINIWIIdWI €0y 31NN

33



6661 Aenuep

‘arpyes) lepnotyaa e doig  (s)
10 ‘anoy yoes aouo 1ajem £ddy  (p)

10 {SUaA3 puim 01 101id (31MY Y1 £q PaysI{qeIsa SuoIEII10ads 1) 19aU 01) JOZI|IqRIS [edIWAYD B Alddy  (9)

*2]q1SLaJ 10U ST Fuldem juanbaly

JO UOUBZI[IQE]S |ROIWAYD .w:;ma 2Ioym seale up pasn aq Kjuo pinoys (z)
‘aInsea

9AND9]}9 UB oQ ued Saydul Jnoy jo pdop e 0y paureiuiew [davi) (1)
"juaoied (9 Jo wnwiuw

g Aq sdi1y a[o1yoA 99npal 0} dljjesy BundaIIPal JO UOIOLISAI 300y ()
-autf Ayradoad ayy Buissoso
WO} SUOISSIWa 2[qISIA jusAald 0] uonezijIqe)s [ealWayd 10 m::ﬁma

yim :osQ::Eoo u1 pasn oq 0) pasu Aejy wnwixew oy Jod spw g1 (1)
*28N JB[NOIYIA PUB ‘SUONIPUOD 13 1BIM

‘ad4) pos 01 Buiproooe Kiea |im Aousnbaly uoneoidde pannbay ()

")s1o0w aorjans dasy 0) sannuenb jusdYNsS up ()

*asn opyjen judwdmba Aaeay 10 swnjoa y3iy 10j papuawodal 0N ()
a[ny oy Aq paysijqeisa suonesiy1oads atj) J2ul 0} SUOIBIIUIOUO0D

pue spoyjow uopesijdde o) se uoneuuoyur Kjddns uwo siopusp (1)

"UOIBNLUNDOE JerId)ew 0 193fqns i Suiuedjo/Buidaams 10ans saimbay (1)

NOILLdIDSHd

HANSYIN ANIM HOIH

jpasin (M)

sduy Je[notysa sonpay )

sy paads sonpay ()

Buuarery (M)

uonezijiqess [eoruay) (D)
duiaed ()
STANSVAIN 'TOUINOD

speoy paasdupn ) :30.1n0§

34



68661 Aenuep

‘s1aA09 K1elodwd) fjeisup  (U)
10 ‘anoy Jad 2ouo sorem Ajddy  (B)

10 ‘syuaA3 purm 0f 101d (o]my ay) AQ Paysiqelse suonedtjioads ayy 12aw o1) siazijiqess [eatweyd Ajddy (1)

"SBULIBA0D

BuiAowal Wwolj puim Jusaaid 0} patoyoue aq pinoys asalf ‘pasn uayp  (z)

‘BuroA0o A1esodwia) € sB pasn aq ued |eliajew 1oyjo 1o ‘onse(d ‘sdiey, (1)
-out} Auadoad atfy Buissoud Woly SUOISSTWUD J[qISIA

Jaaaid 0) Suuayjoys puim Yim uonsunfuod ur pasn aq o) paau Aey  (7)
‘JelseW o)

JO opis (puimumop) piemad] o} saapadsocsd no-peojsul-peof suyuo) (1)

‘saouRqINISIp Juanbaljur 0y 195{qns sajid a8eiols uo asn 1o0j isag (1)

*SUOTIPUOD d1j10ads-a1s uo A1 [[1m uoneorjdde yo Asusnbar] (7)

‘$yoNnJ) 19jem pue sasoy ‘sieq Aeids :apnjoul spoyjaw uonedriddy (1)
‘Ansorod yusozad 0S uey)

alow ou ynm ‘jerajews jo 1ySiay oy jenba sianueq papis-saay) [eisul ()

‘soqis ur asopous (1)

NOILJIMOSsdd

TANSVA ANIM HOIH

sBuuaao) (d)

sampasoid jno-peoj/ui-peo] Jutdly (0)

s1ozi[1qess [eatudy) (N)

Sunaremy (N)

Buuajjays puiy (1)

SANSVHN TOUYLNOD

s3I J 98e.10}S (© :33.1n0§

MOOHANVYH NOILYLNIWITdWI €0y 3T1NY

35



6661 Aenuer

‘paeog jonuo)) Ainjen Jajem reuoifay aup £q pagyod ssojun ‘Fuiysnyy 191em Yim S19915 UBI[D) H

speoy orjqnd pased

UllM UONOSUUOD 9Y) wioyy spiek Q] ise| uowdss juepodun sop  (7)
‘wajsks Kempeol jeurajut 3aed (1)
sapo1yeA Juidwnp woyoq ug osn ‘9[qisedf uaym (1)
“[[nJ S1 9]212A 30UO PAIDAOD O P|NOYS BIIE sogyms amug (1)
-pasn aq Kew Fuiysnyy Ja1em 10 Suidooms Joyy (m

*SUOIJBIIUAIUO0D paiinbol
pue uoneoijdde 1oj spoyiew uo uoNEWIOJUI Aiddns ueo siopuop  (7)
oary suonerado 2A1OR 3J9Ym Seale UO pasn uaym u>_:8.tunwww_u\m (1)
NOLLJIIDSHAd

pue (S3[01YaA [ney [[e J2A0D M

TANSVAN ANIAM HOIH

juswaAosduir ss3ooe a)s (N)
sajoryaa [ney ui ssurjpag (L)
sa[o1yaa [ney 140D (S)

skempeol uea(s/dosms )]

uonezijiqers {eorwayd (0)

STANSVAN TOY.LNOD

mo-youdL peoy pareg  (p) 1931n08

36



6661 Aenuep

-Kep 1ad sawr) ¢ seale dovjINs paqamsip [[e 0y Jaem L[ddy  (])
10 $(ojny] Sy Aq PaysjqrIsa SUO1EOL193ds dY) 192Ul 01) SISZI[IqRS [BIIWLAYD Addy ()

SAANSVAN ANIA HOTH
-paBeinoous s1 uoneiofaa saneu Yuersjoy Jydnoip jo asn  (7)
'paseas aary suoneiado oA1oR uaym ajqissod se Appomb se ystiqeisg (1) uoneddap (1)
*2)IS © BUIABY[ [RIIDJBLI UMO|]Q PUIM |
JO unowe 3y} SudNpal ul 5A199JJ2 2q UBD SBAIR UBQIN IO SKeMpEol
0} jusoelpe Ansoiod SS3] 10 940G UMM SIdLLEqQ 100J-3AY 0} -3yl (1) Surousy purpy  (S)
‘padojaasp 3q ued 1sn1d 90BJINS B ssajun suonesijdde juanbaiy saxmbay (1) Busrepy (M)
'SUOT}RIUDU0D pasinbal
pue uoneordde 1oy spoyjow uo uonewiojui Ajddns ued> s10pusp (7)
"pasead
aABy SuoleIado 9ANOR 3I0UM SEBOIE UO Pasn udym JAN091S SO () uoneziiqels [eaway)d (O)
NOILLIIDSAA STANSVHEI TOHLNOD
$3}1S UOLINIJSUO)) dAIIBU] /SBILY duang paqimsiq  (S) :324n0¢g

MOOGANYH NOILVINIWITdNI €0 3T1NY

37



RULE 403 IMPLEMENTATION HANDBOOK

BEST AVAILABLE CONTROL MEASURES

Rule 403, paragraph (d)(2) requires active operations [defined in Rule 403,
paragraph (c)(1)] within the South Coast Air Basin (see Figure 2-1) to implement
at least one best available control measure for each fugitive dust source type on
site. Additionally, as specified by subparagraph (£)(3)(D) of Rule 403, any person
seeking approval of a fugitive dust emissions control plan for projects within the
South Coast Air Basin must demonstrate to the satisfaction of the AQMD that the
given activity is employing all best available fugitive dust control measures.

The AQMD has prepared the attached listing of best available fugitive dust
control measures for a variety of source categories. This list is based on the U.S.
Environmental Protection Agency's reference document entitled, "Fugitive Dust
Background Document and Technical Information Document for Best Available
Control Measures," Office of Air and Radiation, September 1992.

The AQMD encourages the use of those dust control measures that minimize the
use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible.

38 January 1999
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TABLE 1

BEST [REASONABLY]" AVAILABLE CONTROL MEASURES FOR HIGH
' WIND CONDITIONS
FUGITIVE DUST
SOURCE CONTROL MEASURES
CATEGORY
Earth-moving (1A) Cease all active operations; OR
(2A) Apply water to soil not more than 15 minutes prior to moving

such soil.

Disturbed surface
areas

(0B)

(1B)

(2B)

(3B)
(4B)

On the last day of active operations prior to a weekend, holiday,
or any other period when active operations will not occur for
not more than four consecutive days: apply water with a
mixture of chemical stabilizer diluted to not less than 1/20 of
the concentration required to maintain a stabilized surface for a
period of'six months; OR

Apply chemical stabilizers prior to wind event; OR

Apply water to all unstabilized disturbed areas 3 times per day.
If there is any evidence of wind driven fugitive dust, watering
frequency is increased to a minimum of four times per day; OR

Take the actions specified in Table 2, Item (3¢); OR

Utilize any combination of control actions (1B), (2B), and (3B)
such that, in total, these actions apply to all disturbed surface
areas.

Unpaved roads

(10)
20
(€19)

Apply chemical stabilizers prior to wind event; OR
Apply water twice [once] per hour during active operation; OR
Stop all vehicular traffic.

Open storage piles

(1D)
(2D)

Apply water twice [once] per hour; OR
Install temporary coverings.

Paved road track-out

(1E)
(2E)

Cover all haul vehicles; OR

Comply with the vehicle freeboard requirements of Section
23114 of the California Vehicle Code for both public and
private roads. : ‘

All Categorieé

(1F)

Any other control measures approved by the Executive Officer
and the U.S. EPA as equivalent to the methods specified in
Table 1 may be used.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.
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TABLE 2

DUST CONTROL ACTIONS FOR EXEMPTION FROM PARAGRAPH (d)(4)’

FUGITIVE DUST
SOURCE CATEGORY

CONTROL ACTIONS

Earth-moving (except
construction cutting and
filling areas, and mining
operations)

(12)

(1a-1)

Maintain soil moisture content at a minimum of
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by
the Executive Officer, the California Air
Resources Board, and the U.S. EPA. Two soil
moisture evaluations must be conducted during
the first three hours of active operations during a
calendar day, and two such evaluations each
subsequent four-hour period of active operations;
OR :

For any earth-moving which is more than 100
feet from all property lines, conduct watering as
necessary to prevent visible dust emissions from
exceeding 100 feet in length in any direction.

Earth-moving:
Construction fill areas:

(1b)

‘Maintain soil moisture content at a minimum of

12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by
the Executive Officer, the California Air
Resources Board, and the U.S. EPA. For areas
which have an optimum moisture content for
compaction of less than 12 percent, as
determined by ASTM Method 1557 or other
equivalent method approved by the Executive
Officer and the California Air Resources Board
and the U.S. EPA, complete the compaction
process as expeditiously as possible after
achieving at least 70 percent of the optimum soil
moisture content. Two soil moisture evaluations
must be conducted during the first three hours of
active operations during a calendar day, and two
such evaluations during each subsequent four-
hour period of active operations.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

J
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TABLE 2 (Continued)’

FUGITIVE DUST
SOURCE CATEGORY

CONTROL ACTIONS

Earth-moving:
Construction cut areas
and mining operations:

(1c)

- Conduct watering as necessary to prevent visible

emissions from extending more than 100 feet beyond
the active cut or mining area unless the area is
inaccessible to watering vehicles due to slope
conditions or other safety factors.

Disturbed surface areas
(except completed
grading areas)

(22/b)

Apply dust suppression in sufficient quantity and
frequency to maintain a stabilized surface. Any

-areas which cannot be stabilized, as evidenced by

wind driven fugitive dust must have an application
of water at least twice per day to at least 80 [70]
percent of the unstabilized area.

Disturbed surface
areas: Completed
grading areas

Apply chemical stabilizers within five working days
of grading completion; OR

Take actions (3a) or (3c) specified for inactive
disturbed surface areas.

Inactive disturbed
surface areas

(3b)

(3¢)

(3d)

~ Apply water to at least 80 [70] percent of all inactive

disturbed surface areas on a daily basis when there is
evidence of wind driven fugitive dust, excluding any
areas which are inaccessible to watering vehicles due
to excessive slope or other safety conditions; OR
Apply dust suppressants in sufficient quantity and
frequency to maintain a stabilized surface; OR
Establish a vegetative ground cover within 21 [30]

‘days after active operations have ceased. Ground

cover must be of sufficient density to expose less
than 30 percent of unstabilized ground within 90
days of planting, and at all times thereafter; OR
Utilize any combination of control actions (3a), (3b),
and (3c¢) such that, in total, these actions apply to all
inactive disturbed surface areas.

* Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.
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TABLE 2 (Continued)”

FUGITIVE DUST
SOURCE CATEGORY

CONTROL ACTIONS

Unpaved Roads

(42)

(4b)

(4c)

Water all roads used for any vehicular traffic at
least once per every two hours of active
operations [3 times per normal 8 hour work day];
OR

Water all roads used for any vehicular traffic
once daily and restrict vehicle speeds to 15 miles
per hour; OR

Apply a chemical stabilizer to all unpaved road
surfaces in sufficient quantity and frequency to
maintain a stabilized surface.

Open storage piles

(52)
(5b)

(3¢
(3d)

Apply chemical stabilizers; OR

Apply water to at least 80 [70] percent of the
surface area of all open storage piles on a daily
basis when there is evidence of wind driven
fugitive dust; OR

Install temporary coverings; OR

Install a three-sided enclosure with walls with no
more than 50 percent porosity which extend, ata
minimum, to the top of the pile.

Al Categories

(6a)

Any other control measures approved by the
Executive Officer and the U.S. EPA as
equivalent to the methods specified in Table 2
may be used.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.
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TABLE 3
TRACK-OUT CONTROL OPTIONS

PARAGRAPH (d)}(5XB)

CONTROL OPTIONS

D Pave or apply chemical stabilization at sufficient concentration and frequency to
maintain a stabilized surface starting from the point of intersection with the
public paved surface, and extending for a centerline distance of at least 100 feet
and a width of at least 20 feet. '

(@3] Pave from the point of intersection with the public paved road surface, and
extending for a centerline distance of at least 25 feet and a width of at least 20
feet, and install a track-out control device immediately adjacent to the paved
surface such that exiting vehicles do not travel on any unpaved road surface after

passing through the track-out control device.

3) Any other control measures approved by the Executive Officer and the U.S. EPA

as equivalent to the methods specified in Table 3 may be used.

January 1999
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TRAFFIC SIGNAL AND LIGHTING PROJECT

AT THE INTERSECTION OF
WALNUT AVENUE AND SHERMAN AVENUE

PROJECT NO. B9-0986

SPECTAL PROVISIONS

DESCRIPTION:

In general, this project consists of installing traffic signals at
the intersection of Walnut Avenue and Sherman Avenue in the Perris
Area of Riverside County. The work involves remove and replace
existing improvements, cold planing existing asphalt concrete
pavement, constructing concrete curb ramps, asphalt concrete walkway
and dikes, removing traffic stripes and pavement markings, placing
thermoplastic crosswalk stripes, pavement markings and markers,
relocating/installing roadside signs, striping and other work as may
be required.

SPECIFICATIONS:

This project shall conform to the requirements of the May 2006
edition of the Standard Specifications and Standard Plans as issued
by the State of California Department of Transportation.

Requirements on the construction plans for Portland Cement Concrete
are modified to the PCC Class designations, as described in Section
90-1.01 of the 2006 Standard Specifications, as follows:

Class “A” shall mean Class “2*"
Class “B” shall mean Class *“3*"
Class “C” shall mean Class “4°"
Class “D” shall mean Class “1°"

DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Excess earth excavation, pavement grindings and other excess
materials resulting from construction operations shall be disposed
of by the Contractor outside of the highway right of way, as
provided in Section 7-1.13 of the Standard Specifications.

The second paragraph of Section 7-1.13 of the Standard
Specifications is modified to read as follows:

When any material is to be disposed of outside the highway
right of way, and the County of Riverside has not made
arrangements for the disposal of such material, the Contractor
shall first obtain written authorization from the property
owner on whose property the disposal is to be made and he shall
file with the Engineer said authorization or a certified copy
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thereof together with a written release from the property owner
absolving the County of Riverside from any and all
responsibility in connection with the disposal of material on
said property. If the disposal of materials is to be made at an
established disposal facility that is available for public use,
the Contractor shall retain all authorizations and receipts
from said disposal facility and shall provide copies to the
Engineer upon request.

RECORD DRAWINGS:

The Contractor shall keep one clean set of bond originals to note
any changes which take place during construction. These changes to
the original plans and/or specifications shall be noted at the
appropriate locations with the appropriate changes indicated in red
pencil or ink. The .Contractor shall note in large letters “RECORD
DRAWINGS” on the Title Sheet of the plans. The job will not be
finalized by the Engineer until these record drawings have been
completed to the satisfaction of the Engineer. The changes shall be
noted on the plans as the changes occur. The record drawings shall
be submitted to the Resident Engineer, and become the property of
the County at conclusion of the project.

Full compensation for maintaining and compiling the record drawings

shall be considered to be included in other items of work and no
additional compensation will be allowed therefore.

LIQUIDATED DAMAGES:

The Contractor shall diligently prosecute the work to completion
before the expiration of 35 working days from the date stated in the
"Notice to Proceed". The Contractor shall pay to the County of
Riverside the sum of $400.00 per day, for each and every calendar
day's delay in finishing the work in excess of the number of working
days prescribed above.

The Contractor may schedule the construction during the Spring Break
from April 1, 2010 to April 3, 2010 and from April 5, 2010 to April
12, 2010 between 7:00 a.m. to 6:00 p.m., and between 9:00 a.m. to
2:00 p.m. from Monday to Saturday during school days.

In addition to the liquidated damages set forth above, the first
lift of asphalt concrete paving shall be placed within seven (7)
calendar days of the removal of existing asphalt concrete for each
street segment. A street segment is hereby defined as that area of
road removed in one (1) day. Contractor shall pay to the County of
Riverside the sum of $800.00 per day, for each and every calendar
day’s delay in completing paving within the number of calendar days
prescribed above, for each street segment subjected to delay, and
shall apply separately to each street segment within the scope of
work.
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Additionally, the Contractor shall pay to the County of Riverside
the sum of $400.00 per day for each and every calendar day'’s delay
in receiving all of the below listed equipment, onto the job site or
at the Contractor’s storage facility, and available for
installation, within 100 calendar days of the award of the contract
by the County of Riverside Board of Supervisors:

1. Traffic Signal Controller Assemblies
2. Service Equipment Enclosures
3. LED Modules

INSURANCE:

Tn addition to the requirements of Section 18, “Insurance - Hold
Harmless” of these contract documents, the Contractor’s Certificate
of Insurance and endorsements for the project shall name the
following listed entities as additional insured under the
Contractor’s general liability, excess liability, and auto liability
insurance policies, and each listed entity shall be named on the
Waiver of Subrogation for the Contractor’s Workers Compensation
policy.

‘1. “The City of Perris, its officers, directors, agents and employees™.
Fach of the above listed entities shall also be held harmless, in
accordance with the requirements of Section 18, “Insurance - Hold
Harmless” of these contract documents.
Full compensation for compliance with the requirements of this

Section shall be considered as included in the various items of
work, and no additional compensation will be allowed therefor.

ITEMS OF WORK:

COOPERATION:

Tt is anticipated that work by the utility owner may be in progress
adjacent/within to the limits of this project during progress of the
work on this contract. Comply with Section 7-1.14, "Cooperation" of
the Standard Specifications.

TRAFFIC CONTROL SYSTEM:

Contractor shall prepare construction staging and traffic control
plans for review and approval by the Transportation Department.

Proposed plans shall be submitted by the Contractor for review and
approval by the Transportation Department at least two weeks prior
to the start of construction. The construction staging and traffic
control plans shall be prepared, signed and stamped by a Civil
Engineer or Traffic Engineer who is registered as such in the State
of California, wunless otherwise specifically allowed by the
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Engineer. The Contractor shall revise and implement the plans as
directed by the Construction Engineer. Construction shall not begin
until the Engineer provides Contractor with County approval of the
plans.

Construction staging and traffic control plans shall Dbe in
accordance with the appropriate standards and specifications for
construction staging, detour roads, traffic control, including the
State of California Highway Design Manual, the manual on Uniform
Traffic Control Devices 2006 Edition, the corresponding California
Supplement, and subsequent modifications as adopted by the State of
California Department of Transportation, Standard Plans and Standard
Specifications, and the Work Area Traffic Control Handbook (WATCH),
as published by Building News, Inc. Any requests for deviation from
the established design standards or specifications are to be
submitted to the Construction Engineer for review and approval prior
to submission of the required plans.

With regard to the preparation and implementation of the plans,
attention is especially directed to Sections 7-1.06, 7-1.08, 7-1.09,
7-1.11, 7-1.12 and Section 12 of the State of California Standard
Specifications. Section 12-2.02 of the Standard Specifications is
deleted. )

Maintaining traffic shall conform to the provisions in 7-1.02 "Load
Limitations", 7-1.06 "Safety and Health Provisions", 7-1.08 "Public
Convenience", 7-1.09 *"Public Safety", and 12-3.04 "Portable
Delineators" of the Standard Specifications, the Manual on Uniform
Traffic Control Devices 2006 Edition, the corresponding California
Supplement, and subsequent modifications as adopted by the State of
California Department of Transportation, the Section of these
contract documents entitled “Insurance - Hold Harmless”, and these
Special Provisions. '

All existing traffic control signs and street name signs shall be
maintained in visible locations as directed by the Engineer.

No detours will be provided, unless specifically allowed herein. The
Contractor will be required to conduct his operations in such a
manner that traffic will be permitted to pass through the work area
with as little delay as possible.

All warning lights, signs, flares, barricades and other facilities
for the sole convenience and direction of public traffic shall be
furnished and maintained by the Contractor. All traffic control
devices shall conform to and be placed in accordance with the Manual
on Uniform Traffic Control Devices 2006 Edition, the corresponding
California Supplement, and subsequent modifications as adopted by
the State of California Department of Transportation.

All construction signs shall be either covered or removed when not

required by the nature of the work or if no present hazard to the
motorist exists.
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The Contractor shall notify the appropriate regional notification
center for operators of subsurface installations at least 2 working
days, but not more than 14 calendar days, prior to commencing ,
excavation for <construction area sign posts. The regional
notification centers include, but not limited to, the following:

Notification Center Telephone Number
Underground Service Alert- 1-800-422-4133
Southern California. (USA) 1-800-227-2600

Excavations required to install construction area signs shall be
performed by hand methods without the use of power equipment, except
that power equipment may be used if it is determined there are no
utility facilities in the area of the proposed post holes.

No. payment for extra work will be allowed for work performed as
specified in Section 12-2.02 (Flagging Costs) of the Standard
Specifications. Flagging costs will be borne entirely by the
Contractor.

Dust control shall conform to the provision of Section 10 of the
Standard Specifications except that no extra work will be allowed
when the Engineer orders the application of water for the purpose of
controlling dust caused by public traffic as provided for in the
last paragraph of Section 10.

The Contractor shall be responsible to distribute an information
letter pertaining to the planned work to all affected residences and
businesses, at least one week prior to commencing work adjacent to
those residences and businesses. It shall be the responsibility of
the Contractor to design the information letter, obtain design
approval from the Engineer, print sufficient copies, and distribute
the letter. The Transportation Department logo shall be included on
the letter. A computer file of the logo may be obtained from the
Engineer in .WPG, .DXF, .DGN or .DWG format. The letter shall be
similar to the sample provided by the Engineer, and shall include a
project description, the scope of work, the anticipated construction
schedule,. and other information as appropriate.

The Contractor shall post temporary no parking signs on affected
streets 24 hours prior to work on those streets. The temporary no
parking signs shall state the anticipated dates and hours of work on
those streets.

Payment - Full compensation, except as otherwise provided herein,
for conforming to the requirements of this article, including
furnishing, installing and maintaining all traffic control devices
shown on the construction staging and traffic control plans, shall
be paid for on a lump sum basis, and no additional compensation will
be allowed therefor.
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CLEARING AND GRUBBING:

Clearing and grubbing shall conform to the provisions in Section 16
of the Standard Specifications. Full compensation therefore shall be
considered as included in the prices paid for the earthwork involved
and no additional compensation will be allowed therefor.

DEVELOP WATER SUPPLY:

Develop water supply shall conform to the provisions of Section 17
of the Standard Specifications and these Special Provisions.

Attention is directed to the requirements of Section 10, "Dust
Control”.

Full compensation for developing water supply and furnishing
watering equipment shall be considered as included in the lump sum
price paid for develop water supply and no additional compensation
will be allowed therefor.

COLD PLANE ASPHALT CONCRETE PAVEMENT:

The Contractor shall cold plane the asphalt concrete pavement to a
depth as shown on the plans and as directed by the Engineer.

The cold plane machine shall have a cutter head at least 72 inches
wide and shall be operated so as not to produce fumes or smoke.

The depth, width and shape of the cut shall be as indicated on the
plans. The outside lines of the planed area shall be neat and
uniform. The road surfacing to remain in place shall not be damaged
in any way.

The material planed from the roadway surface, including material
deposited in existing gutters or on the adjacent traveled way shall
become the property of the Contractor and shall be immediately
removed from the site of the work and disposed of as provided in
Section 7-1.13, "Disposal of Material Outside the Highway Right of
Way", of the Standard Specifications. The removal crew shall follow
within 50 feet of the planer, unless otherwise directed by the
Engineer.

Nothing in these Special Provisions shall relieve the Contractor
from his responsibilities as provided in Section 7-1.09, *“Public
Safety” of the Standard Specifications.

The contract unit bid price paid per square yard for Cold Plane
Asphalt Concrete Pavement shall include full compensation for
providing all labor, tools, equipment and disposing of the
grindings, and no additional compensation will be allowed therefor.
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REMOVE TRAFFIC STRIPE AND PAVEMENT MARKINGS:

Where blast cleaning/grinding is wused for the removal of .
painted/thermoplastic traffic stripe and pavement marking or for
removal of objectionable material, and such removal operation is
being performed within 10 feet of a lane occupied by public traffic,
the residue including dust shall be removed immediately after
contact between the sand and the surface being treated. Such removal
shall be by wet abrasive blasting, hydro-blasting or vacuum
blasting, and shall comply with AQMD regulations.

Blast cleaning/grinding for removal of traffic stripe shall be
feathered out to irregular and varying widths.

Pavement marking shall be removed by Dblast cleaning/grinding a
rectangular area, rather than just lettering or markings, so the old
message cannot be identified.

After removal of traffic stripes and pavement markings, a fog seal
coat shall be applied in conformance with the provisions in Section
37, "Bituminous Seals" of the Standard Specifications and the
following:

If removal of existing striping is performed more than 24 hours
prior to final striping, the Contractor shall place reflective
temporary striping tape throughout the limits of sandblasting,
to provide channelization of traffic, for all lanes of travel.
Temporary striping tape shall be removed subsequent to final
striping.

Nothing in these Special Provisions shall relieve the Contractor
from his responsibilities as provided in Section 7-1.09, "Public
Safety," of the Standard Specifications. :

The price paid per square foot for Remove Traffic Stripe And
Pavement Marking shall include full compensation for furnishing all
labor, tools, materials, and equipment and no additional
compensation will be allowed therefor. : '

ROADWAY EXCAVATION:

Earthwork shall conform to the provisions, of Section 19 of the
Standard Specifications and these Special Provisions.

At road connections and at limits of asphalt paving, existing
pavement shall be header cut, 0.10' depth and 12' by width of
existing surfacing. Full compensation for furnishing all labor,
tools and doing all the work necessary including grinding, and
sawcutting shall be considered as included in the contract prices
paid per ton for the various asphalt concrete items and no
additional compensation will be allowed therefor.

Existing pavement including any base material shall be cut back to

neat lines and removed as shown on the plans or as directed by the
Engineer. Excess material will become the property of the Contractor
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and will be disposed of as provided in Section 7-1.13 of the
Standard Specifications.

Pavement and base material removal including the existing asphalt
concrete dikes will be considered as roadway excavation for payment
purposes.

The unit price paid per cubic yard for Roadway Excavation shall
include full compensation for furnishing all labor, materials,
tools, equipment, and incidentals, and for doing all work involved
including compaction, as directed by the Engineer and no additional
compensation will be allowed therefor.

Relative Compaction:

Whenever relative compaction is specified to be determined by Test
Method No. Calif. 216, the in-place density may be determined by
Test Method No. Calif. 231. The in-place density required by Test
Method No. Calif. 312 may be determined by Test Method No. 231. The
wet weight or dry weight basis and English Units of Measurement may
be used at the option of the Materials Engineer.

WATER POLLUTION CONTROL:

Throughout the term of this contract, the total soil-disturbed area
of the project site shall be no more than 1 acre.

National Pollutant Discharge Elimination System - NPDES:

The Contractor shall comply with the requirements of Board Order No.
R8-2002-0011 (NPDES No. CAS618033). NPDES Area-Wide Municipal
Stormwater Permit, hereafter referred to in this section as the
“Permit”, issued by the California Regional Water Quality Control
Board (CRWQCB) - Santa Ana Region. This permit regulates stormwater
discharges associated with construction activities performed under
the direction of a municipal stormwater permittee. The Contractor
shall prepare and implement a Pollution Prevention Plan (PPP) in
accordance with this section entitled “Stormwater and Non-Stormwater
Pollution Control” of these Special Provisions.

The Contractor’s attention is directed to:

1. Allow the Engineer to withhold progress payments if the
Contractor fails to fully implement “Stormwater and Non-
Stormwater Pollution Control” or is deemed to be in non-
compliance with provisions of the permit;

2. “Pollution Prevention Plan Preparation and Approval" which
‘ requires that a PPP be prepared and approved prior to the
pre-construction meeting;

3. “pPollution Prevention Plan Implementation” which allows
the Engineer to suspend construction operations if the
Contractor fails to implement the approved PPP and any
amendments thereto.
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Stormwater And Non-Stormwater Pollution Control:

The term “Stormwater and Non-Stormwater Pollution Control” shall .
include preparing, obtaining approval of, amending and implementing
Contractor’s Pollution Prevention Plan. The PPP shall identify site
specific Best Management Practices (BMPs) to be implemented during
and after construction to minimize the potential pollution of
stormwater runoff and receiving waters. The identified BMPs shall be
practices designed to minimize or eliminate the discharge of
pollutions from the construction site and the Contractor’s
construction activities, including, but not limited to:

1. Good housekeeping practices for solid and sanitary/septic
waste management, vehicle and equipment
cleaning/maintenance, and material handling and storage;

2. Construction procedures such as stabilized construction
access points, schedule/phasing to minimize areas of soil
disturbance, soil stabilization, and erosion/sediment
control.

The PPP shall also stipulate an ongoing program for monitoring and
maintenance of all BMPs.

“Stormwater and Non-Stormwater Pollution Control” work shall conform
to the requirements in the latest version of Caltrans Storm Water
Quality Handbooks, entitled ™“Construction Site Best Management
Practices (BMPs) Manual” and “Storm Water Pollution Prevention Plan
(SWPPP) and Water Pollution Control Program (WPCP) Preparation
Manual”. Copies of the “Construction Site BMPs manual” and "“SWPPP
and WPCP Preparation Manual”, hereafter referred to collectively as
the *“Caltrans Handbooks”, may be obtained from the California
Department of Transportation Publication Distribution Unit, 1900
Royal Oaks Drive, Sacramento, California, 95815-3800. Telephone:
(916) 445-3520. Copies of the Caltrans Handbooks can also be
downloaded from the Caltrans internet site at
http://www.dot.ca.gov/hg/construc/stormwater.html.

In the event the County incurs any Administrative Civil Liability
(fine) imposed by the California Regional Water Quality Control
Board, as a result of Contractor’s failure to fully implement the
provisions of “Stormwater and Non-Stormwater Pollution Control”, the
Engineer, may, in the exercise of his sole judgment and discretion,
withhold from payments otherwise due Contractor a sufficient amount
to cover the Civil Liability. Liability may be in an amount up to
$27,500 per day per deemed occurrence. o

The Contractor shall be responsible for all costs and for any
liability imposed by law as a result of the Contractor’s failure to
comply with the requirements set forth in “Stormwater and Non-
Stormwater Pollution Control”, including but mnot limited to,
compliance with the applicable provisions of the Caltrans Handbooks,
Federal, State, and local regulations. For the purpose of this
paragraph, costs and liabilities include, but not limited to, fines,
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penalties and damages whether assessed against the District or the
Contractor, including those levied under the Federal Clean Water Act
and the State Porter-Cologne Water Quality Act.

The Contractor shall become fully informed of and comply with the
applicable provisions of the Caltrans Handbooks, Federal, State and
local regulations that govern the Contractor’s activities and
operation pertaining to both stormwater and non-stormwater
discharges from both the project site and areas of disturbance
outside the project 1limits during construction. The Contractor
shall, at all times, keep copies of the approved PPP and all
amendments at the project site. The PPP shall be made available upon
request of a representative of the SWRCB, CRWQCB, United States
Environmental Protection Agency (USEPA) or local stormwater
management agency. Requests by the public shall be directed to the
Engineer.

The Contractor is solely and exclusively responsible for any
arrangements made between the Contractor and other property owners
or entities that results in disturbance of areas or construction
activities being conducted outside limits of the designated rights-
of-way and temporary construction easements as shown on the project
drawings.

Tn case of conflict between the Caltrans Handbooks and these Special
Provisions, these Special Provisions shall govern.

Within five (5) working days after award of the contract, the
Contractor shall submit two (2) copies of the PPP to the Engineer
for review and approval. The Contractor shall allow five (5) working
days for the Engineer to review the PPP. If revisions are required
as determined by the Engineer, the Contractor shall revise and
resubmit the PPP within three (3) working days of receipt of the
Engineer’s comments and shall allow five (5) working days for the
Engineer to review the revisions. The Contractor shall submit four
(4) copies of the approved PPP to the Engineer prior to pre-
construction meeting. The Contractor must have an approved PPP prioxr
to the pre-construction meeting.

The objectives of the PPP shall be to identify all pollution sources
associated with Contractor’s construction activities that may
adversely affect the quality of stormwater discharges and receiving
waters: to identify all non-stormwater discharges; to identify,
construct, implement and maintain water pollution control best
management practices, hereafter referred to as “BMPs”, to reduce to
the maximum extent practicable pollutants in both stormwater and
authorized non-stormwater discharges from the construction site
during construction and to develop a maintenance schedule for BMPs
after construction is completed under this contract.

The PPP shall incorporate BMPs in each of the following categories:

. Soil stabilization practices;

. Sediment control practices;

. Sediment tracking control practices;
. Wind erosion control practices; and

W
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5. Non-Stormwater management, and waste management and disposal
control practices.

Specific objectives and minimum requirements for each category of
BMPs are contained in the Caltrans Handbooks. The Contractor shall
consider the objectives and minimum requirements presented in the
Caltrans Handbooks for each of the above categories. When minimum
requirements are listed for any category, the Contractor shall
incorporate one or more of the listed minimum BMPs required into the
PPP and implement on the project to meet the pollution control
objectives for the category. In addition, the Contractor shall
consider other BMPs presented 1in the Caltrans Handbooks to
supplement the minimum BMPs required when necessary to meet the
objectives of the PPP. The Contractor shall document the selection
process in accordance with the procedure specified in the Caltrans
Handbooks. :

The Contractor shall not assume that the minimum BMPs required for
each category presented in the Caltrans Handbooks are adequate to
meet the pollution control objectives. The Contractor may use other
effective BMPs, as approved by the Engineer, in addition to the
minimum BMPs required in the Caltrans Handbooks to achieve the
pollution control objectives.

The PPP shall include all of the following items in the order given
below:

Title Page;

Table of Contents;

Project Description and Contractor’s Certification;
Project Information;

Pollution Sources and BMPs;

Water Pollution Control Drawings;

A copy of the Amendments, if any;

Amendment Log;

Maintenance, Inspection, and Repair Program;
10. Inspection Log;

11. Construction Site Inspection Checklist;

12. Current Inventory of BMP related materials; and
13. Mobilization Plan for BMP deployment.

WOJOUixWNE-

Pollution Prevention Plan Amendments:

The Contractor shall prepare amendments to the PPP, both graphically
and in narrative form, whenever there is a change in Contractor’s
construction activities or operations which may result in the
discharge of pollutants to surface waters, ground waters, municipal
storm drain systems or when deemed necessary by the Engineer. The
Contractor shall also amend the PPP if it 1is not effectively
achieving the objectives of reducing pollutants in stormwater
discharges. Amendments shall show additional BMPs or revisions to
Contractor’s construction activities or operations (including any
construction activities in areas not included in the initially
approved PPP) which are required on the project to effectively
control water pollution.
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