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" DATE

ARSHA L. VICTOR

Departmental Concurrence

Per Exec. Ofc..

SUBMITTAL TO THE BOARD OF SUPERVISORS Q¢) P
- COUNTY OF RIVERSIDE, STATE OF CALIFORNIA \

iy oy

FROM: TLMA - Transportation Department SUBMITTAL DATE:
. February 18, 2010

SUBJECT: Resurfacing of Van Buren Boulevard from Clay Street to Limonite Avenue and all
associated improvements, Pedley Area.

RECOMMENDED MOTION: That the Board of Supervisors approve the plans and
specifications for the resurfacing of Van Buren Boulevard and the associated improvements in
the Pediey area. Authorize the Clerk to advertise for bids to be received in the office of the
Director of Transportation up to the hour of 2:00 pm, Wednesday, March 24, 2010, at which time

bids will be opened.

BACKGROUND: Roadway resurfacing is needed due to deteriorated pavement conditions.
The proposed road improvements include cold plane and removing the existing pavement,
placing a leveling course of asphalt, placing pavement reinforcement fabric and two lifts of new
asphalt concrete pavement. The project will include replacing damaged guard rail, installing

_—

Juan C. Perez
Director of Transportation

JCP:jrjimr
(Continued On Attached Page)
_ Current F.Y. Total Cost: $ 857,400 In Current Year Budget: Yes
FINI;\:T(RAL Current F.Y. Net County Cost: $0 Budget Adjustment: No
Annual Net County Cost: $0 For Fiscal Year: 2009/2010
SOURCE OF FUNDS: Measure A /Western (10%), Proposition 1B (State Positions To Be

Deleted Per A-30 [
Requires 4/5 Vote [:]

bond funds- Local Roads) (90%)

C.E.O. RECOMMENDATION:
APPROVE

County Executive Office Signature

MINUTES OF THE BOARD OF SUPERVISORS

On motion of Supervisor Benoit, seconded by Supervisor Stone and duly carried, IT

WAS ORDERED that the above matter is approved as recommended.

Ayes: Tavaglione, Stone, Benoit and Ashley
Nays: None ' Kecia Harper-lhem

Absent: Buster | Cl %?;oarci,w/
March 2, 2010 By 2 L)

Date:
XC: Transp., COB ; Deputy
Prev. Agn. Ref. District: 2 _Agenda Number:
ATTACHMENTS FILED 3 " 2 2

Form 11 (Rev 07/2007) WITH THE CLERK OF THE BOARD
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The Honorable Board of Supervisors

RE: Resurfacing of Van Buren Boulevard from Clay Street to Limonite Avenue and all
associated improvements, Pedley Area.

February 18, 2010

Page 2 of 2

additional guard rail, removing and replacing existing overside drains and asphalt concrete
curbs, lane striping, installing rumble strips and installing raised pavement markers.

The Transportation Improvement Program provides for the resurfacing and reconstruction of
Van Buren Boulevard from Clay Street to Limonite Avenue and the associated improvements in
the Pedley area of Riverside County. ‘

The submitted plans and specifications have been approved as to form by County Counsel.

Environmental clearance is complete.

Project No: B7-0739
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COUNTY OF RIVERSIDE * TRANSPORTATION DEPARTMENT
VAN BUREN BLVD- CLAY ST TO LIMONITE AVE

RESURFACING PROJECT

Printed:

1/26/2010 11:23

Engineer's Estimate

W.O# B70739
ITNEOM ITEM CODE ITEM UNIT ESJ::I:_T:YD BID AMOUNT

1 000003 PAVEMENT REINFORCING FABRIC [FIBER GLASS FABRIC] SQYD 26,000 $2.00 $52,000.00
2 066102 DUST ABATEMENT LS 1 $3,000.00 $3,000.00
3 120100 TRAFFIC CONTROL SYSTEM LS 1 $50,000.00 $50,000.00
4 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 26,000 $5.00 $130,000.00
5 160101 CLEARING AND GRUBBING LS 1 $5,000.00 $5,000.00
6 190185 SHOULDER BACKING LF 5,200 $2.00 $10,400.00
7 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 4 $1,000.00 $4,000.00
8 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8") LF 2,800 $3.00 $8,400.00
9 390130 HOT MIX ASPHALT TON 6,900 $75.00 $517,500.00
10 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 970 $3.00 $2,810.00
" 394050 RUMBLE STRIP LF 1,300 $1.00 $1,300.00
12 414111 ROUT AND SEAL RANDOM CRACKS LS 1 $10,000.00 $10,000.00
13 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 970 $45.00 $43,650.00
14 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 340 $2.00 $680.00
15 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 18,000 $1.00 $18,000.00
16 850102 PAVEMENT MARKER (REFLECTIVE) EA 140 $4.00 $560.00

SUBTOTAL ltems 1- 16 Eight Hundred Fifty Seven Thousand Four Hundred Dollars and No Cents $857,400

"Words"
CONTINGENCY
999994 CONTINGENCY LS 10% $85,740 $85,740
GRAND TOTAL Nine Hundred Forty Three Thousand One Hundred Forty Dollars and No Cents $943,140
"Words"
ALFREDO MARTINEZ 10/29/2009
Prepared by:
MIKE MUETING 10/29/2009

Checked by:
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VAN BUREN BOULEVARD
RESURFACING PROJECT
FROM CLAY STREET TO LIMONITE AVENUE

PROJECT NO. B7-0739



SPECIFICATIONS AND CONTRACT DOCUMENTS
For the construction of

VAN BUREN BOULEVARD

RESURFACING PROJECT
FROM CLAY STREET TO LIMONITE AVENUE
Project No. B7-0739

Contract Approvals:
Approved by:

W 1 [27]i0

Khalid Nasim, Date
Engineering Division Manager

Engineering Certification:

These specifications, special provisions, and estimates have been prepared by or
under the direction of the following Registered Civil Engineers:

No C=3;1-65 M % (-27 ~2000

/Michael O. Mueting, 7 Date
Exp. 09 — 30 — 11 County Project Manager
R.C.E. 35165
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NOTICE INVITING BIDS

County of Riverside, herein called Owner, invites sealed proposals
for:

VAN BUREN BOULEVARD
RESURFACING PROJECT
FROM CLAY STREET TO LIMONITE AVENUE

PROJECT NO. B7-0739

Proposal shall be delivered to the Riverside County Transportation
Department, 14% Street Annex, 3525 14" Street, Riverside, California
92501, telephone (951) 955-6780 not 1later than 2:00 p.m., on

Wednesday, March 24, 2010, to be promptly opened in public at said

address. Each proposal shall be in accordance with plans,

specifications, and other contract documents, dated October 2009, and
prepared by County of Riverside, whose address is same as the above,
from whom they may be obtained upon deposit of $20.00 per set plus
mailing. No refund. Prospective Dbidders may preview the plans,
specifications and other contract documents, at no charge prior to
purchase, at the above noted location.

The Contractor is required to have a Class "A" license or C-12
license at the time of bid submission.

Dated: March 02, 2010

Kecia Harper-Them, Clerk of the Board

By:

Deputy



INSTRUCTIONS TO BIDDERS

Form of Proposal. The proposal must be made on the form of
Contractor's Proposal which igs included in the Contract
Documents and must be completely filled in, dated and signed.
If provision 1is made for alternates, they must all be bid,

unless otherwise provided in the Special Provisions.

Bid Bond. The proposal must be accompanied by a 10% Bid Bond,
using the form provided in the Contract Documents, or by a
certified or cashier's check payable to the order of County in
an amount not less than 10% of the amount bid, inclusive of
alternates.

gubmission of Proposal. A proposal must Dbe submitted in a
sealed opagque envelope which clearly identifies the bidder and
the project. Bids must be received by the time and at the
place set forth in the Notice Inviting Bids and may be
withdrawn only as stated in the proposal. Bids shall be
completed in ink. :

Contract Documents. The complete Contract Documents are
Sdentified in the Agreement. Potential bidders are cautioned
that the successful bidder incurs duties and obligations under
all of the Contract Documents and that they should not merely
examine the Plans and Specifications in making their bid.

License. To be considered for award of the contract, a
potential bidder must have the kind of license required under
provisions of the california Business and Professions Code for
the work covered in this proposal. This includes Jjoint
ventures.

Each item of work will be performed by a Contractor which is
qualified and properly licensed for that work.

Pursuant to California Labor Code Section 3099, certification
is required for all persons who perform work as electricians
for Contractors licensed as Class C-10 Electrical Contractors.
proof of certification shall be provided to the County before
the start of construction.

Quantities. The amount of work to be done or materials to be
furnished under the Contract as shown in the Contractor's
Proposal are but estimates and are not to be taken as an
expressed or an implied statement that the actual amount of
work or materials will correspond to the estimate.

County reserves the right to increase or decrease oOr to
entirely eliminate certain items from the work or materials to

Al



be furnished if such action 1is found to be desirable or
expedient.

Contractor is cautioned against the unbalancing of his bid by
prorating his overhead only into one or two items when there
are a number of items listed in the schedule.

Interpretation of Documents. Discrepancies, omissions,
ambiguities, requirements likely to cause disputes between
trades and similar matter shall be promptly brought to the
attention of the County of Riverside 1in writing. When
appropriate, Addenda will be issued by County.

If the Bidder requires clarification or interpretation of the
Bidding Documents, the Bidder shall make a written request to

the County by a Request for Information (RFI). All requests
for information must be submitted, in writing, between the

hours of 8:00 AM and 5:00 PM on any day, Monday through Friday
(except holidays), up to, including and no later than the fifth
(5th) day prior to Bid Closing Deadline, by hand delivery,
mail, fax or electronic mail. The County of Riverside will not
respond to Requests for Information submitted after that time,
unless the County determines, at its sole discretion, which it
is in the best interest of the public and the County to do so.
Requests for Information should be addressed to. County of
Riverside, Transportation Department, Attn: Joel Jimenez; 3525
14th Street, Riverside, CA 92501, facsimile (951) 955-3164,
electronic mail: Jrjimenez@rctlma.org

No communication by anyone as to such matters except by an
Addendum affects the meaning or requirements of the Contract
Documents.

ADDENDA . County reserves the right to issue Addenda to the
Contract Documents at any time prior to the time set to open
bids. Each potential bidder shall 1leave with the County

Transportation Department his name and address for the purpose
of receiving Addenda to be mailed or delivered to such names at
such addresses. To be considered, a Contractor's Proposal must
list and take into account all issued Addenda.

Inspection of Site. Bidders must examine the site and acquaint
themselves with all conditions affecting the work. By making
his bid a bidder warrants that he has made such site
examination as he deems necessary as to the condition of the
site, its accessibility for materials, workmen and utilities
and ability to protect existing surface and subsurface
improvements. No claim for allowances - time or money - will
be allowed as to such matters.




10.

11.

Bonds . The County requires a 100% Payment Bond and 100%
Performance Bond from the successful bidder. All Bonds must be
on County's forms contained in the Contract Documents.

The bonds must be underwritten by a Surety Company, which is
admitted to transact the business of insurance in the State of
california, and which carries a rating in the current 1issue of
Best's Insurance Guide of "A" or better with a financial size
of at least "VIII". The bond forms included in the project
documents shall be used. All signatures on the bonds shall be
notarized. Bonds shall be provided with an executed Power of
Attorney issued by the surety.

Bids. Bids are required for the entire work, including all
alternate bid schedules, if applicable, unless otherwise
explicitly allowed in the bid documents. The amount of the bid
for comparison purposes will be the total of all items. The
total of unit basis items will be determined by extension of
the item price bid on the basis of the estimated quantity set
forth for the item.

The bidder shall set forth for each item of work in clearly
legible figures, an item price and a total for the item in the
respective spaces provided for this purpose. In the case of
unit basis items, the amount set forth under the "Total" column
shall be the extension of the item price bid on the basis of
the estimated quantity for the item.

Tn case of discrepancy between the item price and the total set
forth for the item, the item price shall prevail, provided,
however, if the amount set forth as an item price 1s ambiguous,
unintelligible or uncertain for any cause, oOr is omitted, or in
the case of unit basis items, is the same amount as the entry
in the "Total" column, then the amount set forth in the "Total"
column for the item shall prevail in accordance with the

following:

a. As to lump sum items, the amount set forth in the
"Total" column shall be the item price.

b. As to unit basis items, the amount set forth in the
"Total" column shall be divided by the estimated
quantity for the item and the price thus obtained shall
be the item price.

A3



12.

The bidder is advised that the items of work may be grouped
into bid schedules, and that certain bid items may be listed in
more than one bid schedule, and with different bid item
numbers, and the following shall apply thereto:

The bidder is directed to submit the same bid amount for all
contract bid items that are listed with the same item code
and item description. Said bid items are referred to herein
as “Like Bid Items”.

“I[,ike Bid Items” shall be considered a single bid item for
purposes of calculating increased and decreased gquantities,
and as otherwise applicable in Section 4-1.03, “Changes” of
the Standard Specifications.

The following are not subject to this bidding requirement:

1. Bid items with the same item code but different item
descriptions.

2 Bid items that are measured as “lump sum” or “force
account”.

3. Alternate bid schedules.

In the event that a bidder submits different unit bid
amounts for “Like Bid Items”, as described above, the bid
will be corrected by applying the lowest of the unit bid
amounts to all the respective “Like Bid Items”.

No bidder may withdraw his bid for a period of ninety (90) days
after the bid opening.

Aaward of Contract. The County reserves the right to reject all
bids received. Acceptance by the governing body of the County

held of a Contractor's Proposal constitutes an award of the
contract and the execution of the Agreement 1is a written
memorial thereof.

The County of Riverside will submit the contract documents to
the low responsive and responsible bidder for execution prior
to award utilizing the following procedures and requirements:

a. A bidder whose proposal is accepted shall execute the
formal construction agreement with the County of
Riverside, similar to the form attached hereto as a
sample, and shall return said agreement, together
with approved performance and payment bonds and with
complete evidence of insurance as required elsewhere
herein, including executed additional insured

A4



13.

14.

endorsements and waivers of subrogation, within ten
(10) working days from the date of the Notice of
Acceptance of Proposal and Intent to Award as issued

by the Transportation Department. All submittals
shall meet the requirements of the bid documents.
Corrections, if required, shall be made and the

revised documents shall be resubmitted within two {2)
working days of Contractor’s receipt of <zreview
comments.

b. The contract bonds and insurance documentation shall
be submitted in accordance with the contract
requirements prior to submission to the County of
Riverside Board of Supervisors for award by the
Transportation Department, and prior to the
performance of any work under the contract.

[oF: Tf a Bidder to whom a Notice of Acceptance of
Proposal and Intent to Award has been issued, fails
or refuses to sign a construction agreement, or to
furnish the bonds or insurance certificates and
endorsements as required within the prescribed period
of time as described above, the County of Riverside
may, at its sole discretion, rescind the Notice of
Acceptance, and the bid guarantee submitted by that
Contractor shall become the property of the County of
Riverside as prescribed in the bid documents and as
allowed by law.

d. Tf it is in the best interest of the County of
Riverside, the County reserves the right to award the
contract prior to execution Dby the Contractor.
Thereafter, County shall mail or deliver to the
lowest responsible bidder the agreement for
Contractor’s execution and return.

Return of Guarantee. Bid bonds will not be returned unless
specifically requested by the bidder. Any submitted negotiable
securities of unsuccessful bidders will be returned by mail
within 30 days of the award of a contract to the successful
bidder. Any submitted negotiable security of the successful
bidder will be returned by mail within 30 days of receipt by
the County of executed contract, certificate of insurance,
performance bond and payment Bond.

subletting and Subcontracting. Bidders are required pursuant
to the Subletting and Subcontracting Fair Practices Act
(commencing with Section 4100 of the Public Contracts Code) to
list in their proposal the name and location of place of
business of each subcontractor who will perform work or labor
or render services in or about the construction of the work or

AS



15.

16.

17.

18.

19.

improvement or a subcontractor who specifically fabricates and
installs a portion of the work or improvement according to
detailed drawings contained in the Plans and Specifications in
excesgs of 1/2 of 1% of this prime Contractor's total bid.
Failure to list a subcontractor for a portion of the work means
that the prime Contractor will do that portion of the work. It
is the County's intent for the Subletting and Subcontracting
Fair Practice Act to apply to all phases of the work.

Qualifications of Bidders. No award will be made to any bidder
who cannot give satisfactory assurance to the Board of
Supervisors as to his own ability to carry out the contract,
both from his financial standing and by reason of his previous
experience as a Contractor on work of the nature contemplated
in the contract. The bidder may be required to submit his
record of work of similar nature to that proposed under these
specifications, and unfamiliarity with the type of work may be
sufficient cause for rejection of bid.

Contract Participation. Riverside County's M/W/DVBE Contract
Participation Program affirms the utilization and participation
of qualified minority, women and disabled veteran firms in its

contracting and procurement activities. The County encourages
general and prime Contractors to afford competitive
subcontracting opportunities to minority, women and disabled
veteran firms where possible, in their contracting and

procurement activities with the County of Riverside.

Hours of Work. Attention is directed to Section 8-1.06, "Time
of Completion” and Section 7-1.01A (1), “Hours of Labor” of the
Standard Specifications.

Daily working hours shall be between the hours of 7:00 a.m. and
6:00 p.m., Monday through Friday, except legal holidays, as
approved Dby the Engineer. Exceptions and specific work
schedules shall be submitted to the Engineer for consideration.
Labor Code. Pursuant to the Labor Code, the governing board of
the Owner has obtained from the Director of the Department of
Industrial Relations, State of California, his determinations
of general prevailing rates of per diem wages applicable to the
work, and for holiday, and overtime work, including employer
payments for health and welfare, pensions, vacation and similar
purpose, as set forth on schedule which is on file at the
principal office of the Owner, and which will be made available
to any interested person upon request.

Alternate Bid Schedules. If the Proposal includes bid items
listed under a Base Bid Schedule and one or more Alternate Bid
Schedules, the following shall apply: The County may award

only the items of work listed on the Base Bid Schedule, or may.

A6



20.

21.

choose to award some or all of the Alternate Bid Schedules in
addition to the Base Bid Schedule. Unless otherwise specified,
the basis of the selection of the Ilowest bid shall be the
lowest responsive and responsible bid for the sum of all Bid

Schedules.

If the Proposal includes bid items listed under two or more
Alternate Bid Schedules with no Base Bid Schedule, the

following shall apply: This project contains Alternate Bid
Schedules that may or may not be mutually exclusive, as
described elsewhere in the bid documents. The County may award
the items of work listed on one or more of the Alternate Bid
Schedules. In the case of mutually exclusive Alternate Bid
gchedules, only one of the Alternate Bid Schedules will be
selected for award. Unless otherwise specified, the basis of

the selection of the lowest bid shall be the lowest responsive
and responsible bid for the sum of all Bid Schedules.

The County also reserves the right to reject all bids received.

Dust Abatement. Attention is directed to Section 23, “Dust
Abatement” with regard to the dust abatement provisions of the

contract.

submission of Insurance Certificate. Wwithin ten (10) working
days of the date of the Notice of Acceptance of Proposal and
Intent to Award issued by the County of Riverside, the
successful Contractor shall submit a certificate of insurance,
including required endorsements, which provides evidence that
the bidding Contractor has insurance coverage that meets the
requirements of Section 18 of the General Conditions. Failure
to have complete insurance coverage in place and to provide all
required certificates and endorsements within the specified ten
(10) working days period will be grounds for declaring the
bidder to not be in compliance with the bid documents,
rescinding the Notice of Acceptance, making a claim against the
bid bond, and awarding to the second low bidder, at the sole
discretion of the County.

A7



CONTRACTOR’S PROPOSAL

TO: COUNTY OF RIVERSIDE DATE:

hereafter called “County”:

BIDDER:

(hereafter called “Contractor”)

THE UNDERSIGNED, Contractor, having carefully examined the site and the
Contract Documents for the construction of Van Buren Resurfacing
Project from Clay Street to Limonite Avenue, Project No. B7-0739 hereby
proposes to construct the work in accordance with the Contract
Documents, including Addenda Nos. for the amount stated
in this Proposal.

By submitting this Proposal, Contractor agrees with County:

1. That unless withdrawn in person by Contractor or some person
authorized in writing by Contractor not by telephone or telegram
before the time specified in the Notice Inviting Bids for the
public opening of bids, this Proposal constitutes an irrevocable
offer for 90 calendar days after that date.

2. County has the right to reject any or all Proposals and to waive
any irregularities or informalities contained in a Proposal.

3. To execute the Agreement and deliver the Faithful Performance
Bond, Payment Bond and Insurance Certificate with endorsements,
which comply with the requirements set forth in the Instructions
to Bidders and General Conditions, within ten (10) working days of
the date of the Notice of Acceptance of Proposal and Intent to
Award as issued by the County of Riverside.

4. That the contract shall be awarded upon a resolution or minute
order to that effect duly adopted by the governing body of County;
and that execution of the Contract Documents shall constitute a
written memorial thereof.

5. To submit to County such information as County may regquire to
determine whether a particular Proposal is the lowest responsible
bid submitted.

B1



_ That the accompanying certified or cashier’s check or Bid Bond is
in an amount not less than 10% of the total bid submitted and
constitutes a guarantee that if awarded the contract, Contractor
will execute the Agreement and deliver the required bonds within
ten (10) days after notice of award. If Contractor fails to
execute and deliver said documents, the check or bond is to be
charged with the costs of the resultant damages to County,
including but not limited to publication costs, the difference in
money between the amount bid and the amount in excess of the bid
which it costs County to do or cause to be done the work involved,
lease and rental costs, additional salaries and overhead,
increased interest and costs of funding the project, attorney
expense, additional engineering and architectural expense and cost
of maintaining or constructing alternate facilities occasioned by
the failure to execute and deliver said documents.

. By signing this proposal the Contractor certifies that the
representations made therein are made under penalty of perjury.

B2



VAN BUREN BOULEVARD
RESURFACING PROJECT
FROM CLAY STREET TO LIMONITE AVENUE

PROJECT NO. B7-0739

PROPOSAL
ITEM ITEM ITEM UNIT ESTIMATED ITEM PRICE TOTAL
No. CODE QUANTITY (IN FIGURES) (IN FIGURES)
1 000003 E:;/E:\(/I:I]ENT REINFORCING FABRIC [FIBER GLASS sSQYD 26,000
2 066102 DUST ABATEMENT LS 1
3 120100 TRAFFIC CONTROL SYSTEM LS 1
4 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 26,000
5 160101 CLEARING AND GRUBBING LS 1
6 190185 SHOULDER BACKING LF 5,200
7 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 4
8 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8") LF 2,800
9 390130 HOT MIX ASPHALT TON 6,900
10 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 970
" 394050 RUMBLE STRIP LF 1,300
12 414111 ROUT AND SEAL RANDOM CRACKS LS 1
13 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 970
14 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 340
15 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 18,000
16 850102 PAVEMENT MARKER (REFLECTIVE) EA 140
PROJECT TOTAL:
ITEMS 1-16 "WORDS"
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BIDDER DATA:

Name of Bidder

Type of Organization

Person(s) Authorized to Sign for Bidder

Address

Phone

Contractor's License
Type & Number

Expiration Date

8. DESIGNATION OF SUBCONTRACTORS: Contractor submits the following
complete list of each subcontractor who will perform work or labor or render service
in or about the construction in an amount in excess of 1/2 of 1% of the total bid.

ITEM SUBCONTRACTOR ADDRESS LICENSE NO.

Percent of work to be performed by sub-contractors: Y%
(Note: 50% of the work required to be performed by general contractor)

IN WITNESS WHEREOF Contractor executed this Proposal as of the date set forth on
Page 1 of this proposal.

TITLE

"Contractor"

B4



AFFIDAVIT FOR INDIVIDUAIL CONTRACTORS

declares as follows:

That he or she is the party making the foregoing proposal or bid;
that the bid is not made in the interest of, or on behalf of, any
undisclosed person, partnership, company, association, organi-
zation, or corporation; that the bid is genuine and not collusive
or sham; that the bidder has not directly or indirectly induced
or solicited any other bidder to put in a false or sham bid, and
has not directly or indirectly colluded, conspired, connived, or
agreed with any bidder or anyone else to put in a sham bid, or
that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of
the bidder or any other bidder, or to fix any overhead, profit,
or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the County of Riverside or
anyone interested in the proposed contract; that all statements
contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or
any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay,
any fee to any corporation, partnership, company association,
organization, bid depository, or to any member or agent thereof
to effectuate a collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month),
(year) at , California

Signature of affiant:

Note: Notarization of signature required
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AFFIDAVIT FOR JOINT VENTURE OR COPARTNERSHIP CONTRACTOR

Declares as follows:

That he or she is a member of the joint venture or copartnership
firm designated as which
is the party making the foregoing proposal or bid; that the bid
is not made in the interest of, or on behalf of, any undisclosed
person, partnership, company, association, organization, or
corporation; that the bid is genuine and not collusive or sham;
that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has
not directly or indirectly colluded, conspired, connived, or
agreed with any bidder or anyone else to put in a sham bid, or
that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of
the bidder or any other bidder, or to fix any overhead, profit,
or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the County of Riverside or
anyone interested in the proposed contract; that all statements
contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price ox
any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay,
any fee to any corporation, partnership, company association,
organization, bid depository or to any member or agent thereof to
effectuate a collusive or sham bid.

That he has been and is duly vested with authority to make and

sign instruments for the joint venture or copartnership by
who

constitute the other members of the joint venture or
copartnership.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month),
(year)
at , California

Signature of affiant:

Note: Notarization of signature required
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AFFIDAVIT FOR CORPORATE CONTRACTOR

declares as follows:

That he or she is of

a
corporation which is the party making the foregoing proposal or
bid; that the bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly
induced or solicited any other bidder to put in a false or sham
bid, and has not directly or indirectly colluded, conspired,
connived, or agreed with any bidder or anyone else to put in a
sham bid, or that anyone shall refrain from bidding; that the
bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the
bid price of the bidder or any other bidder, or to fix any
overhead, profit, or cost element of the bid price, or of that of
any other bidder, or to secure any advantage against the County
of Riverside or anyone interested in the proposed contract; that
all statements contained in the bid are true; and, further, that
the bidder has not, directly or indirectly, submitted his or her
bid price or any breakdown thereof, or the contents thereof, or
divulged information or data relative thereto, or paid, and will
not pay, any fee to any corporation, partnership, company
association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month),
(vear)
at , California

Signature of affiant:

Note: Notarization of signature required
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Riverside County Contract No.

AGREEMENT

THIS AGREEMENT is entered into at Riverside, California as of the date set forth below is

between County of Riverside hereafter called "County" and

hereafter called "Contractor”.

RECITALS:

1.

Contractor has submitted to County his Contractor's Proposal for the construction of
County Project,

in strict accordance with the Contract Documents identified below and County has
accepted said Proposal.

Contractor states that he has reexamined his Contractor's Proposal and found it to be
correct, has ascertained that his subcontractors are properly licensed and possess the
requisite skill and forces, has reexamined the site and Contract Documents and is of the
opinion that he can presently do the work in accordance with the Contract Documents for
the money set forth in his Proposal to be paid as provided in the Contract Documents.

AGREEMENT:

IT IS AGREED BY THE PARTIES AS FOLLOWS:

1.

Contract Documents. The entire contract consists of the following: (a) The Agreement.

(b) The Notice Inviting Bids. (c) The Instruction to Bidders. (d) The Contractor's Proposal.

(e) The Bid Bond. (f) The Payment Bond. (g) The Performance Bond. (h) The General
Conditions. (i) The Special Provisions. (j) The Standard Specifications of the State of
California Department of Transportation edition of May 2006 as modified in other portions
of the Contract Documents. (k) The Standard Plans of the Department of Transportation
identified on the plans or in the Special Provisions. (I) The Plans. (m) Addenda No.___.
(n) The Determination of Prevailing Wage Rates for Public Work. (o) Any Change Orders
issued. (p)Any additional or supplemental specifications, notice, instructions and drawings
issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effect
as if here set forth in full and upon the proper issuance of other documents they shall
likewise be deemed incorporated. The Bid Bond is exonerated upon execution of this
Agreement and the Payment Bond and Faithful Performance Bond.

The Work. Contractor shall do all things necessary to construct the work generally
described in Recital No. 1 in accordance with the Contract Documents.
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Liguidated Damages and Time of Completion. Attention is directed to the provisions in
Section 8-1.06, "Time of Completion”, and in Section 8-1.07, "Liquidated Damages", of the
Standard Specifications and these Special Provisions.

The Contractor shall begin work within 15 days of the date stated within the written "Notice
to Proceed".

The Contractor shall notify the Engineer, in writing, of his intent to begin work at least 72
hours before work is begun. The notice shall be delivered to the Transportation
Department's Construction Engineer and shall specify the date the Contractor intends to
start. If the project has more than one location of work, a separate notice shall be given for
each location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed"”,
be CSr;s'iaered as having been done by him at his own risk and as a volunteer and subject
to the following:

(1)  The Contractor shall, on commencing operations, take all precautions required for
public safety and shall observe all the provisions in the Specifications and the
Special Provisions.

(2)  All work done according to the contract prior to the issuance of the "Notice to
Proceed", will be considered authorized work and will be paid for as provided in the
contract.

(3)  The Contractor shall not be entitled to any additional compensation or an extension
of time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed".

Compensation. Contractor shall be paid in the manner set forth in the Contract Documents
the amount of his Proposal as accepted by County, the above rates, subject to additions
and deductions as provided in the Contract Documents. Said Proposal is on file in the
Office of the Clerk of the Board of Supervisors of County.
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IN WITNESS WHEREOF the parties hereto have executed this agreement as of the date set forth

below.

COUNTY OF RIVERSIDE

BY
Chairman, Board of Supervisors

Dated

ATTEST:

Kecia Harper-lhem, Clerk of the Board

BY

Deputy

"County"
(Seal)

C3

CONTRACTOR

BY

TITLE:

(If Corporation, Affix Seal)

ATTEST:

TITLE:

Licensed in accordance with an act
providing for the registration of
Contractors,

License No.

Federal Employer Identification Number:

"Corporation”
(Seal)



PERFORMANCE BOND

Recitals:

1. (Contractor) intend to enter into an Agreement with
COUNTY OF RIVERSIDE (County) for construction of public work known as

2. , a corporation
(Surety), is the Surety under this Bond.
Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are
bound unto County, as obligee, as follows:

ill. The amount of the obligation of this Bond is 100% of the estimated contract price for the
Project of $ and inures to the benefit of County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in
strict conformance with the Contract Documents for the Project, otherwise it remains in full
force and effect for the recovery of loss, damage and expense of County resulting from
failure of Contractor to so act. All of said Contract Documents are incorporated herein.

S This obligation is binding on our successors and assigns.

4. For value received, Surety stipulates and agrees that no change, time extension,
prepayment to Contractor, alteration or addition to the terms and requirements of the
Contract Documents or the work to be performed thereunder shall affect its obligations
hereunder and waives notice as to such matters, except the total contract price cannot be
increased by more than 10% without approval of Surety.

THIS BOND is executed as of

By By
By Type Name
Its Attorney in Fact
"Surety”
Title
"Contractor”
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All
signatures must be acknowledged. (Attach acknowledgements).
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PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond are , as Principal
and Original Contractor and , a corporation,
authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction
with that certain public works contract to be executed between Principal and COUNTY OF
RIVERSIDE a public entity, as Owner, for $ , the total amount payable. THE
AMOUNT OF THIS BOND IS ONE HUNDRED PERCENT OF SAID SUM. Said contract is for
public work generally consisting of i

The beneficiaries of this Bond are as is stated in 3248 of the Civil Code and requirements and
conditions of this Bond are as is set forth in 3248, 3249, 3250 and 3252 of said code. Without
notice, Surety consents to extension of time for performance, change in requirements, amount of
compensation, or prepayment under said contract.

DATED:
Original Contractor - Principal
By
Surety
By Title
Its Attorney In Fact (If corporation, affix seal)
(Corporate Seal)
ggﬁTNEnggAL'FORN'A | } ss. SURETY'S ACKNOWLEDGEMENT
On before me, personally
appeared, . known to me, or proved to me on the

basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument
and acknowledged to me that he/she executed the same in his/her authorized capacities, and that
by his/her signature on the instrument the person, or the entity upon behalf of which the person
acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public
Notary Public (Seal)

Note: All signatures must be notarized
C5
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GENERAL CONDITIONS

1. DEFINITIONS:

a. "County", "Contractor", and "Contract Documents" are
identified in the Agreement. "County" and "Contractor"
includes their authorized representatives are treated
throughout as 1f each were singular in number.
"Contractor" includes its surety.

b. "Engineer" and "Director of Transportation" means the
Director of Transportation for the County  of
Riverside, and includes his authorized
representatives.

C. "Plans" means the portion of the Contract Documents

consisting of all drawings prepared for the direction
and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the
execution of the Agreement is set forth in the Special
Provisions and are supplemented by the Standard Plans

o -~ 1 L g— 1 oA - 2 _ A1 et
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d. "State of California", "Department of Transportation"
and "Director of Transportation", means the County of
Riverside.

2. STANDARD SPECIFICATTIONS:

The Standard Specifications of the State of California
Department of Transportation, edition of May 2006 hereafter
called "Standard Specifications", are incorporated herein
as modified in these General Conditions, the Special
Provisions and the Plans.

The following subsections of the Standard Specifications
are deleted:

1-1.13, 1-1.15, 1-1.18, 1-1.25, 1-1.37, 1-1.40, 2-1.01,
2-1.05, 2-1.07, 5-1.14, 7-1.165, 8-1.03, 9-1.05, 9-1.065,
9-1.10, 12-2.02.

Section 3 of the Standard Specifications is deleted.

The following deletions and additions are made from the
following subsections of the Standard Specifications.

Subsection 5-1.04, add to the second paragraph at its end
the following sentence: "The General Conditions govern over
all of the Contract Documents except the Special
Provisions, the Agreement and Bonds."
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gubsection 7-1.01A (2), strike the last sentence of the
second paragraph and in its place read: "These wage rates
are on file in the Office of the County Clerk and are a

part of the Contract.”

Subsection 7-1.15, for '"Director" read “"Director of
Transportation" except for last reference read "County of

Riverside".

Subsection 7-1.16, delete references to Subsection 7-1.165.
gubsection 8-1.06, strike the last paragraph.

Subsection 8-1.08, strike "as provided in the State

Contract Act".

3. DIRECTOR OF TRANSPORTATION:

A1l work shall be done under the supervision of the
Director of Transportation who shall determine the amount,
quality, acceptability and £fitness of all parts of the
work, and interpret the Contract Documents. No act or
omission of the Director of Transportation relieves
Contractor of the duty to proceed with the work in strict
conformity with the Contract Documents.

Upon request, Director of Transportation shall reduce to
writing any oral order, objection, requirement or
determination. Whenever Director of Transportation's
approval is required it shall be in writing only.

All communications to County by Contractor. shall be via
Director of Transportation.

No work shall be performed on site other than during normal
working hours without the knowledge and consent of Director
of Transportation.

When in Director of Transportation's opinion, weather or
other conditions are such that attempts to perform a
portion of the work will probably result in work not in
accordance with the Contract Documents, he shall so advise

Contractor. When Contractor advises Director of
Transportation that he intends to proceed despite such
advise, he does so at his peril. The Director of

Transportation may then order Contractor, in writing which
specifies the portion of the work involved and the
conditions warranting the issuance of the order, not to
proceed on such portion of the work if (1) proceeding will
in his Jjudgment have an adverse effect on Contractor's
ability to complete the work within the stipulated time
period, or (2) proceeding will in his judgment necessitate
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unusual tests and procedures to ascertain whether said
portion of the work is in accordance with the Contract
Documents. Contractor shall comply with such orders at its
expense.

Nothing herein contained relieves Contractor from the duty
to make independent determinations as to weather and other
conditions affecting the proper completion of the work.

Failure for any reason of Director of Transportation to
advise Contractor as to such matters, or to issue an order
as above provided, does not relieve Contractor from the
duty to accomplish the work in accordance with the Contract
Documents.

As stated elsewhere, amounts shown in the Proposal and
Agreement as to quantities are but estimates only. From
time to time Director of Transportation shall direct
Contractor as to the prosecution of the work in such a
manner as to increase or decrease such estimates as to the
work actually to be done. Contractor shall comply with
such instructions and shall be paid only for work actually
done based on the unit price set out in the Agreement.

4. SITE INSPECTION - EFFECT OF OTHER TIMPROVEMENTS SHOWN
AND CONTRACTOR PROCEDURE:

Elsewhere in the Contract Documents reference may be made,
graphically, descriptively or both, to the existence or
possible existence of other improvements affecting the site
and the prosecution of the work such as surface and

subsurface utilities, drainage ditches and courses,
buildings, fencing, retaining walls, roadways, curbs,
trees, shrubs, and similar matters. Such matters are
included to be used by Contractor to the extent he deems
appropriate. However, it 1is expressly understood and
agreed:

a. Showing or describing such items does not mean that it

is an exhaustive and complete presentation and that as
to matters shown or described that they necessarily
exist.

b. All graphic presentations are schematic only unless
the contrary is clearly set out elsewhere as to a
particular matter.

c. Whenever in the plans survey markers are shown,
boundaries of the site are shown or contour lines are
shown, Contractor may assume that such matters are
shown in accordance with acceptable standards.
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All improvements of the nature above described,
whether elsewhere shown or described or not, shall,
unless the contrary is elsewhere specifically
directed, remain in place, undisturbed and suitably
protected during the course of the work.

Whenever during the course of the work a subsurface
improvement is discovered which Contractor believes is
unknown to County, he shall immediately so inform
Director of Transportation. Except as elsewhere
provided, whenever in the course of the work it
becomes apparent that the work cannot proceed without
the destruction or relocation of any improvement,
whether shown or described or not, Contractor shall
immediately cease work affecting such improvements and
notify Director of Transportation as to such
circumstance and await instructions as to how to
proceed. ’

d. The Contractor shall be required to cooperate fully

with all utility forces or forces of other public
agencies engaged in relocation, lowering, altering or
otherwise rearranging any facilities interfering with
the progress of work or installing any facilities
thereon.
The Contractor will also be required to cooperate
fully with any County or State forces working on or
near the project, or requiring access toO the work in
the performance of their duties.

5., USE OF AND PROTECTION OF PREMISES AND REMOVAL OF

DEBRIS:

At his expense Contractor shall:

a.

b.

Take every precaution against injuries to persons or
damage to property.

Comply with regulations governing the use of the
property.

store and suitably protect his apparatus, equipment,
materials and supplies in an orderly fashion on site.

Place on the work only such loads as are consistent
with the safety of the work.

Effect all cutting, fitting, or patching of his work
required to make it conform to the Plans and
Specifications and interrelate with other improvements
or except with the consent of Director of
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Transportation, cut or otherwise alter existing
improvements.

£ Protect and preserve established bench marks and
monuments, make no changes in the location of such
without the prior written approval of County, replace
and relocate any of them which may be lost or
destroyed or which require shifting because of
necessary changes in grades or locations. All
replacement and relocation work shall be accomplished
only after approval of County and under the direct

supervision and instruction of Director of
Transportation.
g. Before final payment remove all surplus materials,

false work, temporary structures, debris, and similar
matter resulting from his operations from the site and
to put the site in an orderly condition.

h. Construct, operate and maintain all passageways, guard
fences, lights, barricades and other facilities
required for protection by State or municipal laws and
regulations and local conditions during the course of

+heo nravls
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i. Guard County's property from injury or loss.

J. Take all reasonable precautions for dust and noise
control and generally conduct operations so as not to
constitute a nuisance.

k. The Contractor shall be responsible for the protection
of existing signs, fences, concrete curb and gutter
and other highway facilities which may be encountered
in the roadway. The replacement or repair of any
facilities which the County deems necessary as a
result of the Contractor's operations shall be done by
the Contractor at his own expense and to the
satisfaction of the County Transportation Department.

6. CHANGE ORDERS - DETAIL DRAWINGS AND INSTRUCTIONS :

Reference is made to 4-1.03 and 4-1.03A of the Standard
Specifications regarding change orders. Wherever in these
subsections the word "Engineer" appears read "County".

Each approved change order shall be considered as an
amendment to the Contract Documents and will not be
considered approved until executed by the Board of
Supervisors, except Director of Transportation can approve
certain change orders without the necessity of approval by
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the Board as provided in a Resolution of the Board adopted
March 30, 1993, Resolution Number 93-047.

The above does not limit the ability of Director of
Transportation to issue further detail drawings,
explanations and instructions which are customarily given by
an Engineer during the course of similar work. Director of
Transportation will furnish Contractor with reasonable
promptness such further detailed explanations, instructions
and drawings as may be necessary for the proper execution of
the work, and Contractor shall conform to same provided they
are consistent with the intent of the Contract Documents. In
giving such additional instructions, explanations and
drawings Director of Transportation has authority to make
minor changes in the work which do not involve extra cost
and are not inconsistent with the Contract Documents.

Contractor's acting on such instructions, explanations and
drawings of Director of Transportation means that Contractor
agrees that such explanations, instructions and drawings are
within the scope of the work in accordance with the intent
of the Contract Documents and do not constitute a basis for
modification of the Contract Documents as to price or time.

7. BRAND OR TRADE NAME - SUBSTITUTE OF EQUALS :

Reference is made to Section 3400 of the Public Contracts

Code, which is by this reference incorporated herein with
like effect as if here set forth in full.

If a potential bidder believes he knows of an equal to a
specified brand or trade name which is not mentioned in the
Contract Documents, then such potential bidder may soO advise
Director of Transportation of such fact, giving all relevant
information. If appropriate, an addendum will be issued as
to the alleged equal provided that such issuance may be
accomplished at least 5 days before the time fixed for

opening bids.

Unless the subject article or product is expressly
designated for matching others in use in a particular public
improvement either completed or in the course of completion,
any bidder may, as part of its bid proposal, include a
request for substitution of an item equal to any specified
by brand or trade name.

Within 35 calendar days after award of the contract,
Contractor may submit to Director of Transportation data
substantiating such a request, and the difference, if any,
in cost. Director of Transportation shall promptly
investigate the request and make a recommendation to County
as to equality. The governing body of County shall promptly
determine whether the substitute is equal in every respect
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to the item specified, and approve or deny the request
accordingly, and shall notify Director of Transportation of
the determination made, who shall advise Contractor in
writing of the decision. Unless the request is granted,
gubstitution will not be permitted.

Nothing herein shall authorize a change in the contract

price or prevent the use of change orders in the manner
provided elsewhere in the Contract Documents.

8. FINAIL INSPECTION - NOTICE OF COMPLETION:

When the work is ready for final inspection County shall
cause the work to be inspected and subjected to such tests
as seem to it to be required for the purpose of determining
if the work i1s complete in every respect.

At a meeting of the governing body of County held within 10
days after final inspection, the governing body shall
congider the facts developed at the inspection. If it is
found that the work is apparently complete in every respect,
County will accept the work and a notice of completion will

As between the parties, the recordation of the Notice of
Completion, unless recorded because of a cessation of labor,
means only that the time for final payment and the
commencement of the guarantee period commences to run.

9. COUNTY'S RIGHT TO STOP WORK OR TERMINATE THE CONTRACT:

(1) Contractor shall be adjudged bankrupt or make an
assignment for the benefit of creditors, or (2) a receiver
or liquidator is appointed for Contractor or any of his
property, or (3) Contractor shall refuse or fail after
Notice of Warning from County by Director of Transportation
to supply sufficient properly skilled workmen or suitable
materials, or (4) Contractor fails to prosecute the work
with such diligence as will insure its completion within the
stipulated time period, or (5) Contractor shall fail to make
payments to persons supplying labor or materials for the
work, or (6) Contractor does not comply with applicable law
or instructions of Director of Transportation, or (7)
Contractor is otherwise guilty of a substantial violation of
any provision of the Contract Documents, then County without
prejudice to such other and further right, remedy or relief
it may be entitled to, may by 10 days notice to Contractor,
terminate the employment of Contractor and his right to
proceed, either as to the entire work, or at County's
option, as to any portion thereof as to which delay shall
have occurred or breach or miscompliance relates, and may
thereupon take possession of the affected work and complete
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the work by contract or otherwise, as County deems
expedient. In such case Contractor shall not be entitled to
receive any further payment until the work is finished. If
the unpaid balance shall exceed the expense of completion,
and other damage, expense or loss of County occasioned by
Contractor's failure to properly perform, such excess shall
be paid by Contractor. If such expense and damage exceeds
the unpaid balance, Contractor is liable to County for the
excess. If County elects to proceed under this Section, it
may take possession of and utilize in completing the work
such materials, supplies, plant and equipment on site which
may be necessary or convenient for the purpose of completing
the work, County is expressly granted the right - acting via
Director of Transportation, an Engineer or otherwise - to
operate equipment and machinery on site for the purpose of
determining whether it has a basis for proceeding under this
section.

Tf the construction of the project herein is damaged, which
damage is determined to have been proximately caused by an
act of God, in excess of 5% of the contract amount, provided
that the work damaged is built in accordance with applicable
building standards and the plans and specifications, then
the Owner, upon certification by the Engineer, may, without
prejudice to any other right of remedy, terminate the
contract.

Decision by County not to proceed under this Section does
not constitute a waiver by County of any right it might from
time to time have against Contractor under the Contract

Documents.

10. PAYMENT AND MONTHLY ESTIMATES:

Director of Transportation, once each month, after salid work
is commenced and until after the completion and acceptance
thereof, shall make and deliver to Contractor duplicate
certificates stating the value of work then completed
according to the contract, estimated according to the
standard of the unit contract ©price, and thereupon
Contractor shall be paid an amount sufficient with all
previous payments to make the aggregate ninety percent (90%)
of the amount earned as certified.

The partial payments made as the work progresses will be
payment on account on work performed as of the 25th of the
month and shall in no way be considered as an acceptance of
any part of the work or material of the contract, nor shall
they in any way govern the final estimate. No such estimate
or payment shall be made when in the judgement of the
Director of Transportation the total value of the work done
since the last estimate amounts to less than $300.
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For the purpose of timely payment, the "receipt of payment
request" date, as described in Public Contract Code 20104.50
and as referred to herein, shall be considered to be the
fifth working day following the 25th day of each month.

Within 5 working days of the 25th day of each month the
County shall:

a. Calculate and prepare the certificate ("progress pay
estimate") stating the value of the work completed for
the billing month, for the purpose of determining the
proper progress payment amount.

b. If a progress pay estimate has been prepared by the
County but has been contested by the Contractor as of
the ‘"receipt of payment request" date, as defined
above, the County shall submit to the Contractor a
document setting forth in writing a description of the
dispute pertaining to the progress billing, and the
County's reason for it's position. Said document shall
be submitted to the Contractor as soon as practicable,
but not later than 7 calendar days after the "receipt
of payment request" date.

Any progress pay estimate which is undisputed and remains
unpaid for thirty (30) calendar days, after the "receipt of
payment request date" shall accrue interest to the
Contractor equivalent to the legal rate set forth in
subdivision (a) of Section 685.010 of the California Code of
Civil Procedure. The number of days available to the County
to make a payment without incurring interest pursuant to
this section shall be reduced by the number of days by which
the County exceeds the seven-day submittal requirement set
forth in the paragraph above.

Pursuant to Public Contract Code Section 20104.50,

subsection (e), the progress payment date is the date that
funds are encumbered and the payment warrant is issued.

11. PAYMENT FOR EXTRA WORK (FORCE ACCOUNT BASIS) :

Extra work to be paid for on a force account basis as
directed by the Engineer will be paid for as set forth in
Section 9-1.03 of the Standard Specifications. The labor
surcharge, equipment rental rates and the right of way delay
factors for each classification of equipment are listed in
the Department of Transportation publication entitled Labor
Surcharge and Egquipment Rental Rates. A copy of which isg on
file at the Office of the Director of Transportation and is
hereby incorporated herein in its entirety.
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12. FINAL PAYMENT:

Within thirty (30) days after the completion of the work and
its acceptance by the Board of Supervisors, Director of
Transportation will make a proposed final estimate in
writing of the quantities of work done under the contract
and the value of such work and will submit such estimate to
Contractor. Within thirty (30) days thereafter Contractor
shall submit to Director of Transportation his written
approval of said proposed final estimate or a written
statement of all claims which he has for additional
compensation claimed to be due under the contract.

on Contractor's approval or if he files no claims within
said period of thirty (30) days, Director of Transportation
will issue a final written estimate as submitted to
Contractor and County shall pay the entire sum so found to
be due after deducting there from all previous payments and
all amounts to be kept and all amounts to be retained under
the provisions of the contract.

If Contractor within said period of thirty (30) days files
claims, Director of Transportation will issue as a
semi-final estimate the proposed estimate submitted to
Contractor and the County will within thirty (30) days pay
the sum found due thereon after deducting all prior payments
and all amounts to be kept and retained under the provisions
of the contract, Directoxr of Transportation shall then
consider and investigate Contractor's claims and shall make
such revisions in the said estimate as he may find to be
due, and shall then make and issue his final written
estimate. County will pay the amount so found due after
deducting all previous payments and amount to be retained
under the contract.

All prior or partial estimates and payments shall be
subjected to correction in the final estimate and payment.

The final estimate shall be conclusive and binding against
both parties to the contract on all questions relating to
the performance of the contract and the amount of work done
there under and compensation therefore, except in the case
of gross error. Acceptance of final payment constitutes a
release of County by Contractor of all claims relating to

the work.

13. DAMAGES:

Contractor acknowledges that failure to perform in strict
accordance with the Contract Documents will cause County to
suffer special damages in addition to cost of completion of
the work in accordance with the provisions of the Contract
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Documents. Such special damage could include, but is not
limited to, lease and rental cost, additional salaries and
overhead, interest during comnstruction, attorney expense,
additional engineering, and inspection expense and cost of
maintaining or constructing alternate facilities.

14. DOCUMENTS OF CONTRACTOR:

Upon demand, Contractor shall make available to County all
documents in its possession relevant to the work
accomplished or to be accomplished or any demand or claim of
Contractor as to County. This includes copies of documents
sent by Contractor or others in its possession. Contractor
shall further make available to County conformed copies of
all documents submitted to the sureties who executed the Bid
Bond, Faithful Performance Bond or Payment Bond for the
purpose of obtaining the sureties' signature, including any
guarantee or indemnification made to such surety by others
for such purpose. Contractor shall maintain in This
possession all documents relative to the work for three
years after Notice of Completion.

15. RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY :

In case of an emergency which threatens loss or injury to
property or 1life, Contractor shall act without previous
instructions as the situation may warrant. Contractor shall
notify Director of Transportation immediately thereafter.
Any compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County
via Director of Transportation.

16. TLABOR CODE:

Reference is made to Chapter 1, Part 7, Division 2 of the
Ccalifornia Labor Code (commencing with Section 1720) . By
this reference said Chapter 1 is incorporated herein with
like effect as 1if it were here set forth in full. The
parties recognize that said Chapter 1 deals, among other
things with discrimination, penalties and forfeitures, their
disposition and enforcement, wages, working hours, and
securing worker's compensation insurance and directly effect
the method of prosecution of the work by Contractor and
subject it under certain conditions to penalties and
forfeitures. Execution of the Agreement by the parties
constitutes their agreement to abide by said Chapter 1,
their stipulation as to all matters which they are required
to stipulate as to by the provisions of said Chapter 1,
constitutes Contractor's certification that he is aware of
the provisions of said Chapter 1 and will comply with them
and further constitutes Contractor's certification as
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follows: "I am aware of the provisions of Section 3700 of
the California Labor Code which require every employer to be
insured against liability for worker's compensation or to
undertake self-insurance in accordance with the provisions
of that Code, and I will comply with such provisions before
commencing the performance of the work of this contract."
Contractor and his subcontractors shall comply with the
provisions of SS 1777.5 of the Labor Code regarding

apprentices.

Contractor shall post at each job site during the course of
the work a copy of County's "Determination of Prevailing
Wage Rates", copies of said Determination are available from

County for this purpose.

17. OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "uUtility and
Non-Highway Facilities" and 15, "Existing Highway
Facilities" of the Standard Specifications and these Special
Provisions.

Add the following to the fourth paragraph of Section 8-1.10,
"Utility and Non-Highway Facilities", of the Standard
Specifications is amended to read:

In the event that the utility facilities mentioned
above are not removed Or relocated by the times
specified and, 1if in the opinion of the Engineer, the
Contractor's operations are delayed or interfered with
by reason of the utility facilities not being removed
or relocated by said times, the State will compensate
the Contractor for such delays. to the extent provided
in Section 8-1.09, "Right of Way Delays" of the
standard Specifications, and not otherwise, except as
provided in Section 8-1.10, "Utility and Non-Highway
Facilities" of the Standard Specifications.

18. TINSURANCE - HOLD HARMLESS:

In lieu of the provisions of Section 7-1.12 the following
shall apply:

Contractor shall not commence work under this contract
until he has obtained the insurance required hereunder
and satisfactory proof of said insurance has been
submitted to and approved by the County of Riverside.

Contractor shall submit to the County of Riverside a
Certificate of Insurance, signed by an authorized
representative of the Contractor’s insurance provider or
agency, which certifies to the County that insurance
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coverage is provided in accordance with the requirements
of this section. The Certificate of Insurance shall

include as attachments the required “Waiver of
Subrogation” and “Additional Insured” policy
endorsements.

I. Workers Compensation Insurance:

Contractor shall procure and maintain during the life of
the contract Worker's Compensation Insurance coverage as
prescribed by the laws of the State of California.
Policy shall include Employers’ Liability including
Occupational Disease with limits not less than
$1,000,000 per occurrence. Policy shall be endorsed to
provide a Borrowed Servant Endorsement, Alternate
Employer Endorsement, or Additional Insured Endorsement
naming the County of Riverside, its Director’s Officers,
Special Districts, Board of Supervisors, employees,
agents or representatives as Additional Insureds. Policy
shall contain a Waiver of Subrogation in favor of the
county of Riverside.

Contractor shall further require each of its
subcontractors to procure worker’s Compensation
Tnsurance as required by the State while working on the
project and the Contractor shall require the
subcontractors to endorse the policy to provide a
Borrowed Servant Endorsement, Alternate Employer
Endorsement, or Additional Insured Endorsement naming
the County of Riverside, its Director’s Officers,
Special Districts, Board of Supervisors, employees,

agents or representatives as Additional Insureds. Policy
shall contain a Wavier of Subrogation in favor of the
County of Riverside.

II. Comprehensive General Liability Insurance:

Contractor shall take out and maintain during the course
of the work General Liability Insurance covering bodily
injury and property damage insurance and blanket
contractual coverage as to the work and obligations
covered hereunder. The amount of the insurance shall be
in an amount not less than $2,000,000. The policy may be
a combined single limit or split limits, but the amount
must be no less than $2,000,000 per occurance. The
insurance carrier must have a current rating of "A" or
better by the A.M. Best Company, a financial size of at
least "VIII", and be an admitted carrier in the State of
California. Any exceptions must be approved in advance
by the County of Riverside Risk Management. Said
insurance must contain an endorsement the County of
Riverside is named as an additional insured as respects
the work covered hereunder and said insurance must not
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contain, as respects the work covered hereunder, any
exclusions as to bodily injury or death or property

damage arising out of blasting, explosion, or
underground damage to wire, pipes, conduits, mains,
sewers, tank tunnels or any similar property - i.e. the

so-called "x c u" exclusions. The insurance certificate
evidencing such insurance must affirmatively state that
the insurance carrier (s) will give Owner 30 days
written notice prior to cancellation of the insurance oOr
a reduction in coverage, and that “County of Riverside--
its Director’s Officers, Special Districts, Board of
Supervisors, employees, agents and representatives” are
named as Additional Insureds.

In the alternate to naming County of Riverside as
additional insured, Contractor may take out and maintain
during the course of the work and until acceptance by
County, Owner's Protective Liability Insurance in an
amount not less-than $2,000,000 covering Riverside
County.

TTIT. Auto Liability:

If Lessee’s vehicles or licensed mobile eguipment will
be on the premises or used in any manner on behalf of
the County, then Lessee shall maintain auto liability
insurance for all owned, non-owned or hired automobiles
in an amount not less than $1,000,000 per occurrence
combined single limit. Policy shall name the “County of
Riverside, its Director’s Officers, Special Districts,
Board of Supervisors, - employees, agents, or
representatives” as Additional Insureds.

TIV. Hold Harmless:

Contractor shall hold County of Riverside its officers,
agent, and employees free and harmless from any
liability whatsoever, including wrongful death, based or
asserted upon any act or omission of Contractor, its
officers, agents, employees OT subcontractors relating
to or in anywise connected with or arising from the
accomplishment of the work, whether or not such acts or
omissions were in furtherance of the work required Dby
the Contract Documents and agrees to defend at his
expense, including attorney fees, Owner, County of
Riverside its officers, agents and employees in any
legal action based wupon any such alleged acts or
omissions.
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19. EOQUAL EMPLOYMENT OPPORTUNITY :

General:

Contractor shall not discriminate in its recruiting, hiring,
promotion, demotion of termination practices on the basis of
race, religious creed, color, national origin, ancestry,
sex, age or physical handicap in the performance of this
Contract shall comply with the provisions of the California
Fair Employment Practice Act (commencing with SS 1410 of the
Labor Code), the Federal Civil Rights Act of 1964
(P.L,. 88-352) and all amendments thereto, Executive Order
No. 11246 (30 Federal Register 12319), as amended, and all
administrative rules and regulations issued pursuant to said
Acts and Order. See particularly 41 Code of Federal
Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to
comply with the preceding paragraph and shall include in
each subcontract language similar to the preceding
paragraph.

Cfontractor shall permit access to its records of employment,
employment advertisement, application forms and other
pertinent data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation
to ascertain compliance with this Section.

Owner may assign an affirmative action representative to
monitor Contractor and its subcontractor (s) conduct
required by this Section, including the right of entry to
the construction site for the purpose of obtaining
information from persons performing work on the project
providing such inspection does not interfere with the
progress of the work.

Elsewhere in the Contract Documents specific requirements
may be contained covering the same subject matter of this
Section. If so, such specific requirements prevail over this
Section in case of conflict.

Transactions of $10,000 or Under:

Contracts and subcontracts not exceeding $10,000 are exempt
from the requirements of this Section. No Contractor or
subcontractor shall procure supplies and/or services in less
than usual guantities to avoid applicability of this
Section. With respect to contracts and subcontractors for
indefinite guantities, this Section applies unless the
amount required in any one year under such contract will
reasonably be expected not to exceed $10,000.
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Transactions in Excess of 10,000, but Less Than $50,000:

At Owner's request, Contractor shall certify that it has in
effect an affirmative action plan and agrees to comply with
all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written
copy of its affirmative action plan and furnish Owmer a copy
of the plan upon request. Owner may require Contractor to
complete an Affirmative Action Compliance Report, on a form
furnished by Owner, setting forth definite goals during the
term of the Contract.

Transactions of $50,000 or More:

1f Contractor has fifty or more employees and a Contract for
$50,000 or more, it shall develop and submit to Owner,
within thirty days after award, a written affirmative action
compliance program providing in detail specific steps to
guarantee equal employment opportunity. Contractor shall
include in its affirmative action program a table of Jjob
classifications, which table shall include but need not be
limited to job titles, duties, and rates of pay.

Contractor shall in each subcontract let to do a portion of
the work covered hereunder, where the subcontractor involved
has fifty or more employees and the subcontract is for
$50,000 or more, impose in the subcontract the above
requirements.

For the purpose of determining the number of employees, the
average of the Contractor's or its subcontractor's employees
for the twelve month period immediately prior to award, or
the total number of employees the Contractor or its
subcontractor will have when performing this contract,
whichever is higher, shall be used.

Federal Assisted Construction:

If this project 1is a Federally assisted construction
project, then the contract provisions contained in 41 CFR SS
60-1.04 (b) are incorporated herein and the Contractor shall
likewise incorporate said provisions in each subcontract
entered by Contractor to perform the work. Federally
assisted construction is identified as such in the Notice
Inviting Bids.

20. DEPOSIT OF SECURITIES:

In accordance with Public Contract Code Section 22300 and
other applicable law, the Contractor may substitute
securities for any moneys withheld to ensure performance
under the contract.
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21. ASSTGNMENT OF CLATMS:

ITn submitting a bid on this public works project, or any
subcontractor agreeing to supply goods, services, oxr
materials, and entering a contract pursuant thereto, the
Contractor and/or subcontractor do offer and agree to assign
to the Owner all rights, title, and interest in and to all
causes of action it may have under Section 4 of the Clayton
Act (15 U.S.C. Section 15) or under the Cartwright Act
(Chapter 2 (commencing with Section 16700) of Part 2 of

Division 7 of the Business and Professions Code), arising
from purchases of goods, services, or materials pursuant to
the public works contract or the subcontract. This

assignment shall be made and Dbecome effective at the time
the awarding body tenders final payment to the Contractor,
without further acknowledgement by the parties.

22. CLAIMS RESOLUTION:

Tn accordance with Public Contract Code Section 20104 -
20104.8 and other applicable law, public works claims of
$375,000 or less which arise between the Contractor and the
Owner shall be resolved following the statutory procedure
unless the Owner has elected to resolve the dispute pursuant
to Public Contract Code SS 10240 et seq.

1. All claims shall be submitted in writing and
accompanied by substantiating documentation. Claims
must be filed on or before the date of final payment
unless other notice requirements are provide in the
contract. "Claim" means a separate demand by the
claimant for (1) a time extension, (2) payment of money
or damages arising from work done by or on behalf of
the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise
entitled, or (3) an amount the payment of which 1is
disputed by the Owner.

(a) Claims Under or equal to $50,000. The Owner shall
respond in writing to the claim within 45 days of
receipt of the claim, or, the Owner may request,
in writing, within 30 days of receipt of the
claim, any additional documentation supporting the
claim or relating to defenses or claims the Owner
may have. If additional information is needed
thereafter, it shall be provided upon mutual
agreement of the Owner and the claimant. The
Owner's written response shall be submitted 15
days after receiving the additional documentation,
or within the same period of time taken by the
claimant to produce the additional information,
whichever is greater.

17



SS

(b) Claims over 50,000 but less than or equal to
$375,000. The Owner shall respond in writing
within 60 days of receipt, or, may request 1in
writing within 30 days of receipt of the claim,
any additional documents supporting the claim or
relating to defenses or claims the Owner may have
against the claimant. If additional information is
needed thereafter, it shall be provided pursuant
to mutual agreement between the Owner and the
claimant. The Owner's response shall be submitted
within 30 days after receipt of the further
documents, or within the same period of time taken
by the claimant to produce the additional
information or documents, whichever is greater.

2= If the claimant disputes the Owner's response, Or if

the Owner fails to respond within the statutory time
period, the claimant may SO notify the Owner within 15
days of the receipt of the response or the failure to
respond, and demand an informal conference to meet and
confer for settlement. Upon such demand, the Owner
shall schedule a meet and confer conference within 30

days.

3. Tf following the meet and confer conference, the claim
or any portion thereof remains in dispute, the claimant
may file a claim pursuant to Government Code SS 900 et
seg. and Government Code SS 910 et seqg. For purposes of
those provisions, the time within which a claim must be
filed shall Dbe tolled £from the time the claimant
submits the written claim until the time the claim is
denied, including any time utilized for the meet and
confer conterence.

4. If a civil action is filed to resolve any claim, the
provisions of public Contract Code SS 20104.4 shall be
followed, providing for non-binding mediation and

judicial arbitration.

23, DUST ABATEMENT:

Dust control shall conform to Section 10, ”Dust Control”,
Section 7-1.01F, “Air pollution Control”, Section 17,
wWatering”, and Section 18, “Dust Palliative” of the
Standard Specifications, Rules no. 401, 402, 403 and 403.1
of the South Coast Air Quality Management District (AQMD),
Riverside County Code, Chapter 8.52, “Fugitive Dust
Reduction Program For Coachella Valley”, all other
applicable Federal and State laws, and the regquirements set
forth herein.
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The Contractor is cautioned that failure to control
fugitive dust may result in fines being levied by the South
Coast Air Quality Management District to Dboth the
Contractor and the County of Riverside, as owner. The
Contractor shall be fully responsible for payment of all
fines pertaining to air pollution control violations,
resulting from Contractor’s operations related to the
construction contract, which may be levied against both the
Contractor and the County of Riverside by the AQMD or other
regulatory agencies. The Contractor’s attention is directed
to Section 7-1.01, “Laws to be Observed” of the Standard
Specifications. The cost of all fines levied against the
County of Riverside will be deducted from any moneys due or
which may become due to the Contractor, unless other
payment arrangements are made by the Contractor.

Dust control of all of the Contractor’s operations is
required 24 hours per day, 7 days a week for the duration
of the contract, and until the disturbed soil 1is
permanently stabilized. The Contractor shall take every
precaution to prevent emissions of fugitive dust from the
project site, from locations of stockpiled materials, from
unpaved driving surfaces, from haul vehicles, from inactive
construction areas, and from all other operations of the
Contractor. The Contractor shall plan for and carry out
proper and efficient measures to prevent his operations
from producing dust in amounts damaging to property or
which constitute a public nuisance, or which cause harm to
persons living or working in the vicinity of the work. Of
particular concern are emissions of PMI10 particles, which
are fine particulate matter of 10 microns or less and which
are associated with sickness and death from respiratory
disease.

The Contractor shall furnish and post dust mitigation
signs, which shall be, at a minimum, in accordance with the
“AQMD Signage Recommendations”, attached hereto. Additional
copies are available upon request from the Engineer. The
sign shall include the Contractor’s phone number which
shall be maintained on a 24 hour basis. The sign message,
size and design, including any deviations from the signage
recommendations, shall be approved by the Engineer prior to
fabrication.

The Contractor shall respond to complaints by mobilizing
equipment and personnel at the construction site within 2
hours of each complaint to control fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to
all contracts within the Coachella Valley Area of Riverside
County. That AQMD Rule requires the Contractor to take
specified dust control actions when prevailing wind speeds
exceed 25 miles per hour. Wind forecasts, AQMD Rules and
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other related information are provided by AQMD at 1-800-
CUT-SMOG and at www.agmd.gov.

Any days on which the Contractor is prevented from working,
due to the reguirements of AQMD Rules, will be considered
as non-working days, in accordance with Section 8-1.06,
wvpime of Completion” of the ctandard Specifications.

The Contractor shall utilize the “Best Available Control
Measures” of controlling fugitive dust, as prepared by the
AQMD. For projects within the Coachella Valley, the
wvReasonably Available Control Measures” may be employed, if
effective within the context of the AQMD rules. However, if
fugitive dust crosses the project boundary, more effective
control measures, including the “Best Available Control
Measures” shall be implemented.

A site-specific fugitive dust control plan shall Dbe
submitted to the Engineer for review and approval at least
10 days prior to the start of construction. Additionally,
for projects outside of the Coachella Valley which meet the
criteria for AQMD plan approval, the Contractor shall
submit the dust control plan to AQMD for approval. AQMD
plan submittal criteria is defined in AQMD Rule 403 as
peing for projects that will have disturbed surface area in
excess of 100 acres, or for projects with a scope of work
which requires the movement of more than 10,000 cubic yards
of soil on each of any three working days.

A sample plan and other pertinent information is attached,
and additional copies are available from the Engineer upon
request. The fugitive dust control plan shall include the
wReasonably Available Control Measures” and "“Best Available
Control Measures” of controlling fugitive dust, as may be
appropriate and necessary, including but not limited to
watering, application of chemical dust suppressants, wind
fencing, covering of haul vehicles, haul wvehicle bed-
liners, covering or chemically stabilizing stored
materials, phased grading, planting of vegetation, the use
of a 24 hour environmental observer, and track-out controls
at locations where unpaved construction accesses intersect
with paved roads. The use of chemical stabilizers, which
are approved by all environmental regulatory agencies, and
the use of reclaimed water is encouraged. If water 1is
intended as a primary dust control tool, the dust control
plan shall provide for at Ileast one 2,000 gallon water
truck for every 4 acres of disturbed soil, unless otherwise

approved by the Engineer.

If the Construction Engineer determines that the project
scope and the forecasted weather conditions are such that
the Contractor’s work is unlikely to be a source of dust
emissions, the Construction Engineer has the authority to
waive the requirements for submittal of a dust control plan
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and for placement of the dust control signs described
herein. However, the Contractors responsibilities for the
control of fugitive dust and the other requirements of this
section may not be waived.

A completion notice will not be filed, and the final
payment will not be made to the Contractor until the areas
of disturbed soil on the construction site, including
roadway shoulders, are suitably stabilized for long term
control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust
Control Program training session, and furnish evidence of
attendance to the Engineer. Attendance at AQMD training
seminars can be scheduled through AQMD at 1-866-861-DUST
(1-866-861-3878) or by email to dustcontrol@agmd.gov.
Current AQOMD certification of previous attendance will be
accepted.

At that training session, the successful Contractor will be
furnished with the AQMD prepared Rule 403 and Rule 403.1
implementation handbooks, which include the “Best Available
Control Measures” and “Reasonably Available Control
Measures”, and other associated information, including a
listing of suggested dust control related devices,
materials and chemicals.

The signature of the Contractor on the Proposal constitutes
acknowledgement by the Contractor of the dust control
requirements established by law and described herein, and
the enforceability of those requirements.

When the contract includes a bid item for Dust Abatement,
full compensation for conformance with these dust abatement
requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid at
the lump sum price for Dust Abatement, and no additional
compensation will be allowed therefor.

When the contract does not include a bid item for Dust
Abatement, full compensation for conformance with these
dust abatement requirements, including labor, equipment,
materials, developing water supply and incidentals, shall
be considered as included in the various items of work, and
no additional compensation will be allowed therefor.
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AQMD RECOMMENDATIONS

November, 2001

Plan holder shall post signage at specified locations on the subject property in accordance with
the standards specified below. The exception to the standards is that all letters shall be 4
inches high, with the names and telephone numbers of appropriate contacts and services in
bold print, as indicated in the standards. These signs shall also include the SCAQMD toll free
complaint line 1-800-CUT-SMOG (1 -800-288-7664) and the telephone number for the
Environmental Observer. These signs shall be posted within 50 feet of the curb on all four (4)

corners of the subject property.
For each Dust Control Plan aggregating less than, or equal to, ten (10) acres:

1. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:
(a) Such sign shall measure at least four (4) feet wide by four (4) feet high and conform to
the specifications in 1 (a) below.

For each Dust Control Plan aggregating over ten (10) acres:

2. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:
(a) Such sign shall measure at least eight (8) feet wide by four (4) feet high and conform to
the specifications in 1 (b) below.

THE SIGN SHALL CONFORM TO THE FOLLOWING REQUIREMENTS:

1. The sign boards shall be constructed with materials capable of withstanding the
environment in which they are placed.

(a) For 4’ x 4’ signs, the District recommends the following:

I 3%, * AIC laminated plywood board

[l. Two 4" x 4" posts
1. The posts should be attached to the edges of the plywood board with at least 2

carriage bolts on each post.
" IV.  The front surface of the sign board should be painted in the contrasting color of a

white background with black lettering.

(b) For 4' x 8 signs, the District recommends the following:

l. 1* A/C laminated plywood board

1. Two 5” x 67 posts
1. The posts should be attached to the 4’ edges of the plywood bqard with at least 2

carriage bolts on each post.
IV.  The front surface of the sign board should be painted in the contrasting color of a

white background with black lettering.
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2. The sign board shall be installed and maintained in a condition such that members of
the public can easily view, access, and read the sign at all times until the expiration

date of the Dust Control plan.

(a) For 4’ x 4’ signs, the District recommends the following:

l. The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

. The posts should be set in a hole at least 3’ deep with concrete footings to
preclude downing by high winds.

1. On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

(b) For 4’ x 8’ signs, the District recommends the following:

I The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

. The posts should be set in a hole at least 4’ deep with concrete footings to
preclude downing by high winds.

. On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

V. For construction projects that are developed-in.phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

3. The sign board shall contain the following information:

(a) Project Name

(b) Name of Prime Contractor

{c) Phone Number of Contractor's Employee Respo
(d) County designated phone number (to be provided by the Engineer)
(e) South Coast Air Quality Management District Phone Number

nsible for Dust Control Matters

A4V =4
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4. The sign board shall be designed to the following alpha and numeric text dimensions
(sign boards written in longhand are unacceptable).

(a) For a permittee subj
example: (as modifie

projects)

1" UPPERCASE Lefters
—>

1" UPPERCASE Lettgr»s

1” Title Case Letters
—
1” Title Case Letters

—p-

1” Title Case Letters
B

PROJECT NAME:

CONTRACTOR

Contractor's Dust
Control Phone #

County of Riverside
Phone #

Phone Number:

1-800-CUT-SMOG | =

SCAQMD

ect to the 4’ x 4’ sign requirement, the District provides the following
d by the County of Riverside for use on County Public Works

3 % “ Title Case Bold Letters
.‘_

3"/2 “ Title Case Bold Letters

3” Bold Numbers
<

3” Bold Numbers

4
3 %" Bold Numbers

“Title Case” means the first letter of a word is capitalized and subsequent letters are lower case.
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Plan Review Checklist
Clearing/Grubbing/Mass Grading Phase

If feasible, use grading permit conditions to break the project into phases so
that only a portion of the site is disturbed ot any given time to ensure control

of fugitive dust. This technigue is critical for proiect sites with areater than

100 acres.

Prior to iniliafing activity, pre-water site through use of portable imgation
lines. Atleast72 hours of pre-watering is recommended for each area prior

1o initiating earth-movement. Require the Apolicant to specify waier source
and availabie fliow rate [g/m). . ‘

Water applied continuously to all disturbed portions of the site by means of
water fruck/water pull as necessary to maintain sufficient visible moisture on
the soil syrface. For reference, one 2,000 gallon water fruck can treat
approximately 4 acres of active construction per hour. Also, for cut and fil
activities, one 10,000 gallon water pull is estimated to be necessary for each
7.000 cubic yards of daily earth-movement. Multiple 4,000-gallon water
trucks moy be used in place of one 10,000-gallen water pull. Touch and
visuai CONirusi are reasonably good indicaiors of soil moisture. Surface
areas that are dry fo ihe touch and appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require .
the Applicant to specify the number of watering vehicles available for dust
control during mass grading and during off-hours as'well as availability of
back-up water trucks if the site experiences dust confrol problems.

Water towers are necessary for projects with more than 10 acres of active
construction. Without a water tower, it can take up to 30 minutes o fill a
2.000 gallon water truck. Also, multiple water towers are necessory for
projects that use water pulls os filling one 10,000 gallon water pull can drain
a water tower which takes up to 40 minutes fo refill. :

wind fencnna is necessary between the site and neorby residences or
businesses. Off-site upwind fencing and on-site wind fencing for larger
projects can also keep blowsand from belng deposited onto the site or
traveling through the site.

A perimeter watering system consisting of portable mgation equipment may
be an effective mitigation system to protect surounding residences and
businesses. The portable watering system may be used in place of or in

. conjunction with watering trucks. The local jurisdiction may also be
prov:ded access to this equipment.

Remember... .
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK
REGARDLESS OF CONSTRUCTION STATUS
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Construction site aggesses are to be improved with 1.5” gravel maintained
to o depth of 4*, atleast 20° wide, and extending 100 feet info thesite .. if
the project site is not balanced. a wheel washing system and/or ribbed steel
plates should be placed in the roadway before the vehicle enters the
graveled area to clean the fires and prevent trackout.

Equipment staging areas are o be freated with 1.5” Qrcvel maintained to a
depth of 4".

Employee parking areas are 1o be covered with 1.57 gravel mcinfcined foa
depth of 4" or treated with chemical dust suppressanfs at a 410 1 raho onat -
least a monthly basis to prevent fugitive dust.

Chemical dust suppressants are to be mixed at aratio of 20 fo 1 and
applied to all disturbed surfaces that ore proposed to remain inactive fora
period of at least 10 consecutive days. These products are effective in
preventing and controlling dust. Recordkeeping is necessary o
demonstrate compliance.

All project sites greater than 100 acres shall monitor daily wind speeds and
AQMD forecasted wind events [call 1.800.CUT.SMOG. press one for air
qudlity information. and then press five for Coachella Valley wind forecasts).
Operators shall maintain these records for review by any locdl code
enforcement officer or AQMD inspector.

An environmental observer whose primary duty is fo oversee dust control at
the site is to be used for construction projects greater than 100 acres and/or
sites with more than 50 acres of active constiuction. The environmentai
observer is tasked with monitoring dust abatement measures and authorized
to deploy additional water trucks and other dust control actions (i.e.. wind
fencing, street sweepers, chemical dust suppressants, etc.) as necessary {o
prevent or control fugitive dust.

Other [specify}:

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK, .
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Finish Grading Phase

Water applied continuously to all disturbed portions of the site by means of water
truck/water pull as necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2.000 gallon water truck can tréat opprodmately 4 acres of active

-construction per hour. Also, for cut and fili activities. one 10,000 gallon wdter pull is

estimated to be necessary for each 7.000 cubic yards of daily earth-movement. Multiple
4,000-gallon water trucks may be used in place of a 10,000gaflon waler pull. Touch and
visual contrast are reasonably good indicators of soil moisture. Surface areas that are dry
to the touch and appear lighter-colored require the application of additional water to
prevent visible or fugitive dust.” Require the Applicant to specify the number of watering
vehicles available for dust control during finish grading and during off-hours as well as
ﬁ\lcllchlllhl of back-u a] water trucks if the site nvpenances dust conir Ou-%u ns.

Water towers are necessary for projects with more than 10 acres of acfive construction.
Without a water tower, it con take up to 30 minutes to fill a 2,000 gallon water truck. Also,

- multiple water towers are necessary for projects that use water pulls s filling one 10,000
gallon water pull can drain a water tower which takes up to 40 minutes to refill.

~ oy 2 Y
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fugitive dust. Off-site upwmd fencing and on-site wind fencing for larger projects can dso
keep blowsand from being deposited onto the site or traveling through a site.

-Chemical dust suppressants are to be applied at a concentratfion of ot least 10to 1 to
- .finish graded areas once final elevations have been reached. For areas that will remain
. inactive forlonger periods, vegetation can be a cost-effective altemdtive fo chemical -

stabilization. Wind fencing or ofher obshuchons can keep the stobilized area free from
future disturbances.- i

Conshuction site access{es) are 1o be improved with 1.5" gravel maintained to a depth of
at least 47 .with a minimum width of at least 20, extending 100 feet info the project site.

Intemal roadway networks are to be treated with chemical dust suppressants ot a
minimum rate of at leost 4 to 1 and retreated on a monthly basis once final roadway
elevations have been reached.

Employee parking areas are to be treated with chemfcol dust suppressants at a mix ratio
of atleast 4 fo 1 and refreated on at least a monthly basis or covered with 1.5" gravel
maintained to a depth of 4" to prevent fugitive dust.

Other (specify):

Remember... ‘
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Construction Phase

Water applied continuously to all disturbed portions of the site by means of water
truck/water pull s necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2,000 gallon water truck can freat approximately 4 acres of active
construction per hour. Touch and visual contrast are reasonably good indicators of sol
moisture. Surface areas that are dry to the touch ond appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require the Applicant to
specify the number of watering vehicles available for dust control during the construction
phase and during off-hours as well as availabity of back-up water trucks if the site
expefiences dust control problems.

wind fencing is necessary between the site and nearby residences or businesses. Off-site
upwind fencing and on-site wind fencing for larger projects can also keep blowsand from
being deposited onto the site or traveling through the site. Block walls, if part of the fina
project, can replace wind fencing during the construction phase.

" Chemical dust suppressants are to be applied ot a concentration of atleast 20to 1 to
finish graded arecs once final elevations have beenreached. For areas that will remain
inactive for longer perods, vegetation can be a cost-effective altemative to chemical
stabilization. Wind fencing or other obstructions can keep the stabilized area free from

future disturbances.

Construction site accesses are to be improved with 1.5 gravel, maintained to a depth of
4", with g width of at least 20°, extending 100 into the project site. Pcvmg internat’
: roadwoys can substitute for grcvel

Intemal roadway networks gre fo be paved as early as feasible in the construction phase:
Street sweeping of intemal and/or ex'remol access roads will likely be required to control

enh’onned road dust.

Employee parking areas are to be freated with chemical dust suppressants at a mix ratio
of no less than 4 1o 1 and retreated on a monthly basis, or more frequently if fugitive dustis
observed. If intemal roadway is complete, employees are to be instructed fo park on

paved roads.

Other [specify}:

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK
REGARDLESS OF CONSTRUCTION STATUS
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RULE 403 IMPLEMENTATION HANDBOOK

' REASONABLY AVAILABLE CONTROL MEASURES

Paragraph (d)(3) of Rule 403 allows activities outside the South Coast Air Basin
_ (see Figure 2-1) to implement reasonably available control measures in lieu.of
best available control measures. Additionally, as specified by subparagraph
- (A(3)(D) of Rule 403, any person seeking approval of a fugitive dust emissions
control plan for projécis outside the South Coast Air Basin must demonstrate to
the satisfaction of the District that the given‘activity is employing all reasonably
available fugitive dust control measures.

The District has prepared the attached listing of reasonably available fugitive dust
control measures for a variety of source categories. This list is based on the U.S.

. Environmental Protection ‘Agency's reference document entitled, - "Control of
Open Filgitive Dust Sources,” Midwest Research Institute, September 1988.

The District encourages the use of those dust control measures that minimize the
use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible,

31 : January 1999
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RULE 403 IMPLEMENTATION HANDBOOK

BEST AVAILABLE CONTROL MEASURES

Rule 403, paragraph (d)(2) requires active operations [defined in Rule 403,
paragraph (c)(1)] within the South Coast Air Basin (see Figure 2-1) to implement
at least one best available control measure for each fugitive dust source type on
site. Additionally, as specified by subparagraph (f)(3)(D) of Rule-403, any person
seeking approval of a fugitive dust emissions cbntrol- plan for projects within the
South Coast Air Basin'must demonstrate to the satisfaction of the AQMD that the
given activity is employing all best available fugitive dust control measures.’

The AQMD has prepared the attached. listing of best available fiigitive dust

control measures for a variety of source categories. This list is based on the U.S.

Environmental Protection Agency's reference document entitled, "Fugitive Dust:

Background Document and Technical-Information Document for Best Available
_ Control Measures," Office of Air and Radiation, September 1992. .

The AQMD encourages the use of those dust control measures that minimize the
‘use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible. '

37 ' January 1999
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TABLE 1

BEST [REASONABLY] AVAILABLE CONTROL MEASURES FOR HIGH

WIND CONDITIONS
FUGITIVE DUST -
SOURCE : CONTROL MEASURES
CATEGORY :
Earth-moving (1A) Cease all active operations; OR

(2A)

Apply water to soil not more than 15 minutes pnor to moving
such soil. :

Disturbed surface
areas

(0B)

(1B)
(2B)

(3B)
(4B)

On the last day of active operations prior to a weekend, holiday,
or any other period when active operations will not occur for
not more than four consecutive days: apply water with a
mixture of chemical stabilizer diluted to not less than 1220 of
the concentration required to maintain a stabilized surface for a
period of six months; OR

Apply chemical stabilizers prior to wind event; OR

Apply water to all unstabilized distirbed areas 3 times per day.
If there is any evidence of wind driven fugitive dust, watering
frequency is incieased 10 a minimniin. of fou tiuies per day; OR

Take the actions specified in Table 2, Item (3c); OR

Utilize any combination of control actions (1B), (2B), and (3B)
such that; in total, these actions apply to all disturbed surface

- areas.

- Unpaved roads

(10
2C)
GO

Apply chemical stabilizers prior to wind event; OR
Apply water twice [once] per liour during active operation; OR
Stop all vehicular traffic.

Open storage piles

(1D)
(D)

Apply water twice [once] per hour; OR
Install temporary coverings.

Paved road track-out

(1)
(2E)

Cover all haul vehicles; OR
Comply with the vehicle freeboard :c.qulremgnfc of Section

23114 of the California Vehlcle Code for both public and
private roads.

All Categories

(1F)

Any other control measures approved by the Executive Officer
and the U.S. EPA as equivalent to the methods specified in
Table 1 may be used.

* Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 ' :

DUST CONTROL ACTIONS FOR EXEMPTION FROM PARAGRAPH (d)(4)’

FUGITIVE DUST
SQURCE CATEGORY

' CONTROL ACTIONS

| Earth-moving (except
construction cutting and
filling areas, and mining
operations)

(1a)

(1a-1)

Maintain soil moisture content at a minimum of |
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by
the - Executive Officer, the California Air

~ Resources Board, and the U.S. EPA. Two soil

moisture evaluations must be conducted during
the first three hours of active operations during a
calendar day, and two such evaluations each
subsequent four-hour period of active operations;
OR

For any earth-moving which is more than 100
feet from all property lines, conduct watering as
necessary to prevent visible dust emissions from
exceeding 100 feet in length in any direction.

Earth-moving:
Construction fill areas:

(1b)

Maintain soil moisture content at a minimum of
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by
the Executive ' Officer, the Califorma Air
Resources Board, and the U.S. EPA.- For areas
which have an optimum moisture content for
compaction of less than 12 percent, as
determined by ASTM Method 1557 or other
equivalent method approved by the Executive
Officer and the California Air Resources Board
and the U.S. EPA, complete the compaction
process as. expeditiously as possible afier
achieving at least 70 percent of the optimum soil
moisture content. Two soil moisture evaluations

- must be conducted during the first three hours of

active operations during a calendar day, and two

" such evaluations during each subsequent four-

hour period of active operations.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 (Continued)’

“FUGITIVE DUST
SOURCE CATEGORY

CONTROL ACTIONS

Earth-moving:
Construction cut areas
and mining operations:-

(lc)

Conduct watering as necessary to prevent visible
emissions from extending more than 100 feet beyond
the active cut or mining area unless the area is

inaccessible to watering vehicles due to slope
" conditions or other safety factors. -

Disturbed surface areas
(except completed
grading areas)

Gay

Apply dust suppression in sufficient quannty and
frequency to maintain a stabilized surface. Any

-areas which cannot be stabilized, as evidenced by

wind driven fugitive dust must have an application
of water at least twice per day to at least 80 [70]

percent of the unstabilized area.

Disturbed surface
areas: Completed
grading areas’

(29)

(2d)

Apply chemical stabilizers within five working days
of grading completion; OR

Take actions (3a) or (3c) specified for inactive
disturbed surface areas.

‘Inactive disturbed
surface areas

(3a).

(3b)

(3c)

(Gd)

Apply water to at least 80 [70] percent of all inactive
disturbed surface areas on a daily basis when there is

- evidence of wind driven fugitive dust, excluding any

areas which are inaccessible to watering vehicles due
to excessive slope or other safety conditions; OR
Apply dust suppressants in sufficient quantity and
frequency to maintain a stabilized surface; OR
Establish a vegetative ground cover within 21 [30]
days after active operations have ceased. Ground
cover must be of sufficient density to expose less
than 30 percent of unstabilized ground within 90
days of planting, and at all times thereafter; OR
Utilize any combination of control actions (3a), (3b),
and (3c) such that, in total, these actions apply to all
inactive disturbed surface areas.

" Measures in ‘[brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 (Continued)”

FUGITIVE DUST _
SOURCE CATEGORY

CONTROL ACTIONS

Unpaved Roads

(4a) -

(4b)

(4c)

Water all roads used for any vehicular traffic at
least once per.-every two hours of " active
operations [3 times per normal 8 hour work day};

.OR

Water all roads used for any vehicular traffic
once daily and restrict vehicle speeds to 15 miles
per-hour; OR

Apply a chemical stabilizer to all unpaved road
surfaces in sufficient quantity and frequency.to

" maintain a stabilized surface.

Open storage piles

Ga)
(5b)

(50)
(5d)

_Apply chemical stabilizers; OR
. Apply water to at least 80 [70] percent of the

surface area of all open storage piles on a daily
basis when there is evidence of wind -driven
fugitive dust; OR

- Install temporary coverings; OR

Install a three-sided enclosure with walls with no
more than 50 percent porosity which extend, at a
minimum, to the top of the pile.

All Categories

(6a)

Any other control measures approved by the
Executive Officer and the U.S. EPA as
equivalent to the methods specified in Table 2

.may be used.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 3
TRACK-OUT CONTROL OPTIONS

PARAGRAPH (d)(5)(B)

CONTROL OPTIONS

OF

Pave or apply chemu:al stabilization at sufficient concentration and frequency to
maintain a stabilized surface starting from the point of intersection with the
public paved surface, and extending for a centerlme dxstance of at least 100 feet .
and a width of at least 20 feet.

)

Pave from the point of intersection with the public paved road surface, and
extending for a centcrline distance of at least 25 feet and a width of at least 20
feet, and install a “abk-uut wutrm device immediately adjacent to the paved
surface such that exiting vehicles do not travel on any unpaVed road surface after
passing through the track-out control device.

3)

Any other control measures approved by the Executive Ofﬁccr and the U.S. EPA

Y- SR
as equivalent to the methods "yvu.lﬁcu ini 1auxc 3 imay ve used.

January 1999
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VAN BUREN BOULEVARD

RESURFACING PROJECT
FROM CLAY STREET TO LIMONITE AVENUE

PROJECT NO. B7-0739

SPECIAL PROVISIONS

DESCRIPTION:

In general, this project consists of resurfacing Van Buren
Boulevard from Clay Street to Limonite Avenue in the Pedley Area
of Riverside County. The work involves cold planing asphalt
concrete pavement, crack sealing, placing fiber glass fabric and
resurfacing with hot mix asphalt. Additional work includes trees
trimming, removing and replace asphalt concrete dikes, asphalt
concrete overside drains, metal beams guard railing, constructing
rumble strip, placing thermoplastic pavement markings and pavement
markers, striping and other work as may be required.

SPECIFICATIONS:

This project shall conform to the requirements of the May 2006
edition of the Standard Specifications and Standard Plans as
issued by the State of California Department of Transportation.

Requirements on the construction plans for Portland Cement
Concrete are modified to the PCC Class designations, as described
in Section 90-1.01 of the Standard Specifications, as follows:

Class “A” shall mean Class “2"
Class “B” shall mean Class “3"
Class “C” shall mean Class “4"
Class “D” shall mean Class “1"

DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Excess earth excavation, pavement grindings and other excess
materials resulting from construction operations shall be disposed
of by the Contractor outside of the highway right of way, as
provided in Section 7-1.13 of the Standard Specifications. '

The second ©paragraph of Section 7-1.13 of the Standard
Specifications is modified to read as follows:

When any material is to be disposed of outside the highway
right of way, and the County of Riverside has not made
arrangements for the disposal of such material, the
Contractor shall first obtain written authorization from the
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property owner on whose property the disposal is to be made
and he shall file with the Engineer said authorization or a
certified copy thereof together with a written release from
the property owner absolving the County of Riverside from any
and all responsibility in connection with the disposal of
material on said property. If the disposal of materials is to
be made at an established disposal facility that is available
for public use, the Contractor shall retain all
authorizations and receipts from said disposal facility and
shall provide copies to the Engineer upon request.

RECORD DRAWINGS:

The Contractor shall keep one clean set of bond originals to note
any changes which take place during construction. These changes to
the original plans and/or specifications shall be noted at the
appropriate locations with the appropriate changes indicated in
red pencil or ink. The Contractor shall note in large letters
“"RECORD DRAWINGS” on the Title Sheet of the plans. The job will
not be finalized by the Engineer until these record drawings have
been completed to the satisfaction of the Engineer. The changes
shall be noted on the plans as the changes occur. The record
drawings shall be submitted to the Resident Engineer, and become
the property ol Lhie County at conclusion of the project.

Full compensation for maintaining and compiling the record

drawings shall be considered to be included in other items of work
and no additional compensation will be allowed therefor.

LIQUIDATED DAMAGES:

The Contractor shall diligently prosecute the work to completion
before the expiration of 30 calendar days from the date stated in
the "Notice to Proceed". The Contractor shall pay to the County of
Riverside the sum of $10,000.00 per day, for each and every
calendar day's delay in finishing the work in excess of the number
of calendar days prescribed above (Van Buren Boulevard is a vital
commuter and truck route and there are significant liquidated
damages for delays).

ITEMS OF WORK:

ORDER OF WORK:

Order of work shall conform to the provisions in Section 5-1.05,
“Order of Work” of the Standard Specifications and these Special
Provisions.

Attention is directed to “Maintaining Traffic” of these Special

Provisions regarding lane closure hours. All paving work is to be
performed at night. A minimum of one drivable lane will be kept
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open in each direction every night. All lanes shall be open with a
drivable surface, as described in “Cold Plane Asphalt Concrete
Pavement”, Monday through Friday from 5:00 p.m. to 8:00 a.m.

Attention is directed to “Cold Plane Asphalt Concrete Pavement” of
these Special Provisions regarding work procedure. Each night the
Contractor shall cold plane, place the 0.10’ leveling course,
place the pavement fabric, and place the first 0.15’ lift of HMA
prior to opening the lanes to traffic. The final 0.15’ 1lift of HMA
shall be placed as the final operation.

Attention is directed to “Public Convenience” of these Special
Provisions regarding the Public Awareness Program and responding
to communications with the public. The Contractor shall coordinate
with the Public Affairs Officer retained by the County on project
signage, responding to comments and complaints from the public and
other public awareness requests as needed.

Attention is directed to “Cooperation” of these Special Provisions
regarding various improvement projects in the area. The Contractor
will be responsible for coordinating construction for this project
so as to not interfere with Van Buren Bridge improvements south of
Clay Street, The Animal Shelter street improvements north of Clay
Street, and accommodate the Etiwanda Avenue (Resurfacing Project
full closure detour plan).

Attention is directed to “Traffic Control System” of these Special
Provisions regarding preparation of Traffic Control Plans.
Contractor is responsible for preparation and permitting of the
Traffic Control Plans with Riverside County Transportation
Department. Contractor shall include the cost for the Construction
zone Enhanced Enforcement Program (COZEEP) under Traffic Control
System.

Attention is directed to “Liquidated Damages” of these Special
Provisions regarding Late Opening of Closures and specific
duration times for completion of work. Van Buren Boulevard is a
vital commuter and truck route and there are significant
liguidated damages for delay.

TRAFFIC CONTROL SYSTEM/PUBLIC CONVENIENCE/PUBLIC SAFETY:

Contractor shall prepare construction staging and traffic control
plans for review and approval by the Transportation Department.

Proposed plans shall be submitted by the Contractor for review and
approval by the Transportation Department at least two weeks prior
to the start of construction. The construction staging and traffic
control plans shall be prepared, signed and stamped by a Civil
Engineer or Traffic Engineer who is registered as such in the
State of California, unless otherwise specifically allowed by the
Engineer. The Contractor shall revise and implement the plans as
directed by the Construction Engineer. Construction shall not
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begin until the Engineer provides Contractor with County approval
of the plans.

Construction staging and traffic control plans shall be in
accordance with the appropriate standards and specifications for
construction staging, detour roads, traffic control, including the
State of California Highway Design Manual, the 2006 California
Manual of Uniform Traffic Control Devices (MUTCD), the May 2006
Standard Plans and Standard Specifications, and the Work Area
Traffic Control Handbook (WATCH), as published by Building News,
Inc. Any requests for deviation from the established design
standards or specifications are to be submitted to the
Construction Engineer for review and approval prior to submission
of the required plans.

With regard to the preparation and implementation of the plans,
attention is especially directed to Sections 7-1.06, 7-1.08, 7-
1.09, 7-1.11, 7-1.12 and Section 12 of the State of California
Standard Specifications. Section 12-2.02 of the Standard
Specifications is deleted.

Maintaining traffic shall conform to the provisions in 7-1.02
"Load Limitations", 7-1.06 "Safety and Health Provisions", 7-1.08

"Public Convenience", 7-1.09 "Public Safety", and 12-3.04
"Portable Delineators" ot the Standard Specitications, the 2006
California Manual of Uniform Traffic Control Devices (MUTCD), the
Section of these contract documents entitled “Insurance - Hold
Harmless”, and these Special Provisions.

All existing traffic control signs and street name signs shall be
maintained in visible locations as directed by the Engineer.

No detours will be provided, unless specifically allowed herein.
The Contractor will be required to conduct his operations in such
a manner that traffic will be permitted to pass through the work
area with as little delay as possible.

All warning lights, signs, flares, barricades and other facilities
for the sole convenience and direction of public traffic shall be
furnished and maintained by the Contractor. All traffic control
devices shall conform to and be placed in accordance with the 2006
California Manual of Uniform Traffic Control Devices (MUTCD), the
corresponding California Supplement, and subsequent modifications
as adopted by the State of California Department of
Transportation.

All construction signs shall be either covered or removed when not
required by the nature of the work or if no present hazard to the
motorist exists.

The Contractor shall notify the appropriate regional notification
center for operators of subsurface installations at least 2
working days, but not more than 14 calendar days, prior to
commencing excavation for construction area sign posts. The
regional notification centers include, but not limited to, the
following:
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Notification Center Telephone Number

Underground Service Alert- 1-800-422-4133
Southern California (USA) 1-800-227-2600

Excavations required to install construction area signs shall be
performed by hand methods without the use of power equipment,
except that power equipment may be used if it is determined there
are no utility facilities in the area of the proposed post holes.

No payment for extra work will be allowed for work performed as
specified in Section 12-2.02 (Flagging Costs) of the Standard
Specifications. Flagging costs will be borne entirely by the
Contractor.

Dust control shall conform to the provision of Section 10 of the
Standard Specifications except that no extra work will be allowed
when the Engineer orders the application of water for the purpose
of controlling dust caused by public traffic as provided for in
the last paragraph of Section 10.

The Contractor shall be responsible to distribute an information
letter pertaining to the planned work to all affected residences
and businesses, at least one week prior to commencing work
adjacent to those residences and businesses. It shall Dbe the
responsibility of the Contractor to coordinate with the Public
Affairs Officer to obtain, print sufficient copies, and distribute
the letter. The Transportation Department logo shall be included
on the letter. A computer file of the logo may be obtained from
the Engineer in .WPG, .DXF, .DGN or .DWG format. The letter shall
be similar to the sample provided by the Engineer, and shall
include a project description, the scope of work, the anticipated
construction schedule, and other information as appropriate.

The Contractor shall post temporary no parking signs on affected
streets 24 hours prior to work on those streets. The temporary no
parking signs shall state the anticipated dates and hours of work

on those streets.

Payment :

Full compensation, except as otherwise provided herein, for
conforming to the requirements of this article, including
furnishing, installing and maintaining all traffic control devices
shown on the construction staging and traffic control plans,
including construction area signs, channelizers, portable
changeable message signs, temporary pavement markers, temporary
traffic stripes and COZEEP services, shall be considered as
included in the contract lump sum price paid for Traffic Control
System, and no additional compensation will be allowed therefor.

Contractor shall include in the unit bid price for Traffic Control

System 40 hours of the COZEEP services, as needed or request by
the Engineer (The COZEEP services estimate cost about $10,000).
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CLOSURE REQUIREMENTS AND CONDITIONS:

Closure shall conform to the provisions in “Maintaining Traffic”
of these Special Provisions.

CLOSURE SCHEDULE

By noon Monday, the Contractor shall submit a written schedule of
planned closures for the following week period, defined as Sunday
noon through the following Sunday noon.

The Closure Schedule shall show the locations and times of the
proposed closures. The Closure Schedule request forms furnished by
the Engineer shall be used. Closure Schedules submitted to the
Engineer with incomplete or inaccurate information will be
rejected and returned for correction and re-submittal. The
Contractor will be notified of disapproved closures or closures
that require coordination with other parties as a condition of
approval.

Closure Schedule amendments, including adding additiomnal closures,
shall be submitted by noon to the Engineer, in writing, at least
three (3) business days in advance of a planned closure. Approval
of Closure Schedule amendments will be at the discretion of the
EFngineer.

The Engineer shall be notified of cancelled closures two (2)
business days before the date of closure.

Closures that are cancelled due to unsuitable weather may be
rescheduled at the discretion of the Engineer.

CONTINGENCY PLAN

A detailed contingency plan shall be prepared for reopening
closures to public traffic. Tf required by “Beginning of Work,
Time of Completion and Liquidated Damages” of these Special
Provisions, the contingency plan shall be submitted to the
Engineer before the work at the job site begins. Otherwise, the
contingency plan shall be submitted to the Engineer within one (1)
business day of the Engineer’s request.

LATE REOPENING OF CLOSURES

If a closure is not reopened to public traffic by the specified
time, work shall be suspended in conformance with the provisions
in Section 8-1.05, “Temporary Suspension of Work” of the Standard
Specifications. No further closures are to be made until the
Engineer has accepted a work plan, submitted by the Contractor
that will insure that future closures will be reopened to public
traffic at the specified time. The Engineer will have two (2)
business days to accept or reject the Contractor’s proposed work
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plan. The Contractor will not be entitled to compensation for the
suspension of work resulting from the late reopening of closures.

For each 15 minute interval, or fraction thereof past the time
specified to reopen the closure, the Department will deduct $1,000
per interval from moneys due or that may become due the Contractor
under the contract.

COMPENSATION

The Engineer shall be notified of delays in the Contractor’s
operations due to the following conditions, and if, in the opinion
of the Engineer, the Contractor’s controlling operation is delayed
or interfered with by reason of those conditions, and the
Contractor’s loss due to that delay could not have been avoided by
rescheduling the affected closure or by Jjudicious handling of
forces, equipment and plant, the delay will be considered a right
of way delay and will be compensated in conformance with the
provisions in Section 8-1.09, “Right of Way Delays” of the
Standard Specifications:

1. The Contractor’s proposed Closure Schedule is denied and
his planned closures are within the time frame allowed for
closures in “Maintaining Traffic” of these Special
Provisions, except that the Contractor will not be
entitled to compensation for amendments to the Closure
Schedule that are not approved.

2. The Contractor is denied a confirmed closure.

Should the Engineer direct the Contractor to remove a closure
before the time designated in the approved Closure Schedule, delay
to the Contractor’s schedule due to removal of the closure will be
considered a right of way delay and compensation for the delay
will be determined in conformance with the provisions in Section
8-1.09, “Right of Way Delays” of the Standard Specifications.

MAINTAINING TRAFFIC:

Maintaining traffic shall conform to the provisions in Section 7-
1.08, “Public Convenience”, Section 7-1.09, “Public Safety” and
Section 12, “Construction Area Traffic Control Devices” of the
Standard Specifications and “Public Safety” of these Special
Provisions.

Daily working hours shall be between the hours of 5:00 p.m. and
8:00 a.m., Monday through Friday, except legal holidays, as
approved by the Engineer. Exceptions and specific work schedules
shall be submitted to the Engineer for consideration.
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Chart
Conventional Highway Lane Requirements
Location: Riverside County Route/Direction: Van Buren Blvd.

Closure Limits: Clay Street to Limonite Avenue

FROMHOURTOHOUR 241 2 3 4 5 6 7 8 9 1011121314151617 18 192021222324
Mondays through Fridays [1|1|1|1|1IN|N|N|N|N|N|N|N|N|N|N|N|N|N|N|1|ﬂ1|1|

Legend:

1 | Provide at least one through traffic lane open in direction of travel

Closure 1is defined as the closure of a traffic lane or lanes,
including shoulder, ramp or connector lanes, within a single
traffic control system.

Closure shall conform to the provisions 1in “Traffic Control
System” of these Special Provisions.

Local authorities shall be notified at least five (5) business
days before work begins. The Contractor shall cooperate with local
authorities to handle traffic through the work area and shall make
arrangements to keep the work area clear of parked wvehicles.

Personal vehicles of the Contractor’s employees shall not be
parked on the traveled way or shoulders including sections closed
to public traffic.

When work vehicles or equipment are parked on the shoulder within
six (6) feet of a traffic lane, the shoulder area shall be closed.
When work vehicles or equipment are parked on the shoulder within
six (6) feet of a traffic lane, the shoulder area shall be closed
with fluorescent orange traffic cones or portable delineators
placed on a taper in advance of the parked vehicles or equipment
and along the edge of the pavement at 25-foot intervals to a point
not less than 25 feet past the last vehicle or piece of equipment.
A minimum of 9 traffic cones or portable delineators shall be used
for the taper. A W20-1 (ROAD WORK AHEAD) or W21-5b (RIGHT/LEFT
SHOULDER CLOSED AHEAD) or C24 (CAa) (SHOULDER WORK AHEAD) sign
shall be mounted on a crashworthy portable sign support with
flags. The sign shall be placed where designated by the Engineer.
The sign shall be a minimum of 487 x 48” in size. The Contractor
shall immediately restore to the original position and location a
traffic cone or delineator that is displaced or overturned, during
the progress of work.
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Tf minor deviations from the lane requirement chart are required,
a written request shall be submitted to the Engineer at least 15
days before the proposed date of the closure. The Engineer may
approve the deviations if there is no significant increase in the
cost to the County and if the work can be expedited and better
serve the public traffic.

Designated legal holidays are January 1**, the third Monday in
February, the last Monday in May, July 4, the first Monday in
September, November 11%, Thanksgiving Day, and December 25", When
a designated legal holiday falls on a Sunday, the following Monday
shall be a designated legal holiday. When November 11™ falls on a
Saturday, the preceding Friday shall be a designated legal

holiday.

Full compensation for furnishing, erecting, maintaining, removing
and disposing of the €43 (CA), wW20-1, Ww21-5b and C24 (CA) signs
shall be considered as included in the contract lump sum price
paid for Traffic Control System and no additional compensation
will be allowed therefor.

COOPERATION:

Attention is directed to Section 7-1.14, “Cooperation” of the
Standard Specifications and these Special Provisions.

The Contractor is hereby advised to cooperate with the Van Buren
Bridge improvements south of Clay Street, the Animal Shelter
street improvements north of Clay Street, and accommodate the
Etiwanda Avenue (Resurfacing Project full closure detour plan).

Should construction be under way by other forces ox by other
Contractors within or adjacent to those limits, the Contractor
shall cooperate with all the other Contractors or other forces to
the end that any delay or hindrance to their work will be avoided.

OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and Non-Highway
Facilities", and 15, "Existing Highway Facilities" of the Standard
Specifications and these Special Provisions.

Existing utility and privately owned facilities shall be protected
in accordance with Section 7-1.11, “Preservation of Property” and
these Special Provisions. The Contractor is also responsible to
protect those facilities that are to be relocated by others prior
to or during construction, and shall protect those facilities in
both their existing and their ultimate locations. The Contractor
shall cooperate with owners and their Contractors of utility and
privately owned facilities, for the relocation of said facilities,
in accordance with Section 7-1.14, “Cooperation” of the Standard
Specifications.
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All water wvalves, gas valves, sewer manholes, survey monuments,
survey markers and any other utility appurtenances shall be
protected in place (assuming no relocation). Full compensation for
such protection shall be considered as included in the wvarious bid
items.

The Contractor's attention is directed to the existence of certain
underground facilities that may require special precautions be
taken by the Contractor to protect the health, safety and welfare
of workmen and the public. Facilities requiring special
precautions include, but are not limited to: conductors of
petroleum products, oxygen, chlorine, and toxic or flammable
gases; natural gas in pipe lines greater than 6 inches in diameter
or pipe lines operating at pressures greater than 60 psi (gage);
underground electric supply system conductors or cables either
directly buried or in duct or conduit which do not have concentric
neutral conductors or other effectively grounded metal shields or
sheaths; and underground electrical conductors with potential to
ground of more than 300 wvolts. The Contractor shall notify the
Engineer at least twenty-four hours prior to performing any work
in the vicinity of such facilities.

Attention is directed to the requirements of Government Code
Sections 4216-4216.9 pertaining to existing utility facilities.

The Contractor shall assume that every house, building and lot
within the project limits has utility service pipes and conductors
(laterals), and that utility main and trunk facilities exist
within the project limits. The Contractor shall determine if it is
warranted to determine the exact location of these utility service
laterals and existing main lines, unless directed by the Engineer
to pot-hole at specific 1locations, or as otherwise required
herein. The Contractor will mnot be directly reimbursed for
determining the exact location of the wutility main lines or
services laterals but shall include any compensation for this work
in the contract price paid for the wvarious items of work. Any
damage to existing main lines or service laterals for which pot-
holing was not performed shall be considered damage due to not
using reasonable care and the damage shall be repaired at the
Contractor’s expense.

The Contractor shall conduct his operations with the assumption
that underground wutility facilities exist within the project
limits. The Contractor shall exercise caution and Dbest
construction practices for safety and for protection of
underground facilities. The approximate locations of underground
utility facilities, as shown on the plans, are based on
information provided by the respective owners, listed below. The
Contractor shall also utilize the markings of the regional
notification center (Underground Service Alert), and above-ground
utility appurtenances to determine the existence and approximate
location of underground utilities.
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No excavation shall be made within 4 feet of any underground
utilities, as listed below, unless and until such utilities have
been positively located as to horizontal and vertical position.
This requirement applies to all underground electric, natural gas,
toxic or flammable gas, chlorine, oxygen or petroleum facilities.

Forty-eight hours prior to beginning construction, the Contractor
shall notify the following agencies:

Underground Service Alert 800-227-2600
Southern California Edison Company 714-928-8318
Southern California Gas Company 909-335-7682
Adelphia Communications 909-975-3416
SBC Communications, Inc. 714-666-5415
Western Municipal Water District 951-789-5021
Comcast Communications, Inc. 951-549-3977
Verizon Communications 951-657-7610
AT & T 714-963-7964
City of Riverside 951-782-0330

Full compensation for all costs, including 1labor, equipment,
materials and incidentals, required to comply with the
requirements of this section shall be considered as included in
the various items of work, and no additional compensation will be
allowed therefor.

CLEARING AND GRUBBING:

Clearing and grubbing (including trees trimming on north bound
lane north of Clay Street) shall conform to the provisions in
Section 16 of the Standard Specifications.

Attention is directed to the Federal Migratory Bird Treaty Act (15
UsSC 703-711) 50 CFR Part 21 and 50 CFR Part 10, and the California
Department of Fish and Game Code Sections 3503, 3513 and 3800,
that protect migratory birds, their occupied nests, and their eggs
from disturbance or destruction.

Ground disturbance, tree, shrub and/or vegetation removal that
occurs between February 1% and September 1% will not commence
until a preconstruction survey for nesting birds has verified that
no active nests have been located or the Engineer has approved the
beginning of work. If an active nest is located, construction
within 500 feet of the nest must be avoided until the nest has
been vacated and the young are independent of their parents.

The Contractor shall use exclusion techniques directed by the
Engineer to prevent migratory birds from nesting in trees within
the project limits.

If evidence of bird nesting is discovered, the Contractor shall
not disturb the nesting birds or nests until the birds have
naturally left the nests. If evidence of migratory bird nesting is
discovered after beginning work, the Contractor shall immediately
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stop work within 500 feet of the nests and notify the Engineer.
Work shall not resume wuntil the Engineer provides a written
notification that work may begin at or adjacent areas of the
discovered bird nest locations.

Attention is directed to Section 8-1.05, “Temporary Suspension of
Work” of the Standard Specifications.

For the purpose of making partial payments pursuant to Section 9-
1.06, “Partial Payments” of the Standard Specifications, the
amount set forth for the contract item of work hereinafter listed
shall be deemed to be maximum total value of said contract item of
work which will be recognized for progress payment purposes:

Clearing and Grubbing - $ 5,000.00

After acceptance of the contract pursuant to Section 7-1.17,
“Acceptance of Contract” of the Standard Specifications, the
amount, if any, payable for a contract item of work in excess of
the maximum wvalue for progress payment purposes herein above
listed for said item, will be included for payment in the first
estimate made after acceptance of the contract.

Payment - Full compensation, except as otherwise provided herein,
for conforming to the requirements of this article shall be paid
for on a lump sum basis and no additional compensation will be
allowed therefor.

WATERING:

Watering shall conform to the provisions in Section 17, “Watering”
of the Standard Specifications, except that full compensation for
develop water supply shall be considered as included in the prices
paid for the various contract items of work involving the use of
water and no separate payment will be made therefor.

ROUT AND SEAL RANDOM CRACKS:

All cracks will be filled with a rubberized asphalt material that
has a minimum softening point temperature of 200 degrees
Fahrenheit and a safe heating temperature of 380 degrees
Fahrenheit, or as otherwise directed by the Engineer.

For cracks in size of 1/4 inch to 1/2 inch in width, the crack
shall be widened using a router to form a sealant reservoir which
is a minimum of 1/2 inch wide and 3/4 inch to 1 inch deep. The
routed crack shall then be cleaned with compressed air to remove
all dust and free moisture, and then sealed to service level. If a
3/8 inch asphalt concrete mix overlay is to be used, the filler
material shall be deleted.

Cracks wider than 1/2 inch width shall be cleaned for the entire
crack depth using sandblasting, brushing and air Dblowing
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techniques, as required to provide a crack free from all debris,
dust, loose material and moisture. Gauging or plowing may be
required to remove incompressables deep in the crack. The clean
crack shall be filled with sealant, from the bottom up to surface
level, in a manner which does not result in sealant bridging or
entrapped air pockets. With deep cracks, settlement of sealant may
occur, thus requiring application of a second layer of sealant
material. For cracks with depressed surfaces on each side of the
crack shall be over filled beyond level with pavement surface and
then squeezed to fill in depressed area.

Cracks wider than 1 inch width.shall be filled with pea-gravel and
SS grade asphaltic emulsion as directed by the Engineer.

All potholes shall be patched as directed by the Engineer before
the overlay operation. Full compensation, except as otherwise
provided herein, shall be included in the lump sum basis for Rout
And Seal Random Cracks and no additional compensation will be
allowed therefor.

Application of Herbicide and Weed Removal:

Herbicide shall be applied to all visible weeds and vegetation,
and to all cracks exceeding 1/4 inch in width, within the pavement
areas at least 10 days prior to removal of weeds and wvegetation,
or longer if the manufacturer’s recommendation is for a period of
time in excess of 10 days. All weeds and vegetation shall be
removed from the pavement areas.

The herbicide used shall meet all Federal, State and County health
and safety requirements for the intended use of the product, as
described herein. Contractor shall obtain specific approval from
the Fngineer for the use of the herbicide proposed by the
Contractor.

Contractor shall provide all necessary protection to prevent
injury to adjacent plant life or property from herbicide. The
Contractor will be held responsible for any personal injury or
property damage caused Dby the transportation, storage o
application of herbicides.

The Contractor shall notify the Engineer two days in advance prior
to any application of herbicide.

Herbicide shall be applied by a Contractor that is properly
licensed to do this work.

Payment:

Payment for Rout And Seal Random Cracks will be on a lump sum
basis and shall include full compensation for furnishing all
labor, materials, tools, eqguipment and incidentals required for
cracks routing, cracks cleaning, sweeping and application of
herbicide and sealant, as directed by the Engineer and no
additional compensation will be allowed therefor.
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COLD PLANE ASPHALT CONCRETE PAVEMENT :

The Contractor shall cold plane the asphalt concrete pavement to a
depth as shown on the approved plans or as directed by the
Engineer.

After the cold plane operation, Contractor shall place the 0.10°’
leveling course, place the pavement fabric and overlay with 0.15°
hot mix asphalt prior to opening the traffic to public. The final
lift of 0.15" hot mix asphalt shall be placed as the final
operation as directed by the Engineer.

The cold plane machine shall have a cutter head at least 72 inches
wide and shall be operated so as not to produce fumes or smoke.

The depth, width and shape of the cut shall be as indicated on the
plans. The outside lines of the planed area shall be neat and
uniform. The road surfacing to remain in place shall not be
damaged in any way.

The material planed from the roadway surface, including material
deposited in existing gutters or on the adjacent traveled way
shall become the property of the Contractor and shall be
immediately removed from the site of the work and disposed of as
provided in Section 7-1.13, "Disposal of Material Outside the
Highway Right of Way", of the Standard Specifications. The removal
crew shall follow within 50 feet of the planer, unless otherwise
directed by the Engineer.

Nothing in these Special Provisionsg shall relieve the Contractor
from his responsibilities as provided in Section 7-1.09, “Public
Safety” of the Standard Specifications.

The contract unit bid price paid per square vard for Cold Plane
Asphalt Concrete Pavement shall include full compensation for

providing all 1labor, tools, equipment and disposing of the
grindings, and no additional compensation ‘will be allowed
therefor.

PREPARING EXISTING ROADBED FOR RESURFACING:

When hot mix asphalt is to be spread over existing pavement, the
existing pavement shall first be cleaned of all dirt and
extraneous material. The area shall be sprayed with paint binder
prior to resurfacing.

The area to which paint binder has been applied shall be closed to
public traffic. Care shall be taken to avoid tracking binder
material onto existing pavement surfaces beyond the 1limits of
construction. Full compensation for furnishing all labor, tools,
and materials necessary to clean tracked paint binder shall be
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considered as included in the contract price paid per ton for Hot
Mix Asphalt. ‘

Hot mix asphalt shall be placed on all existing surfacing,
including curve widening, public road connections, and left turn
pockets, unless otherwise directed by the Engineer.

All raised pavement markers shall Dbe removed prior to the
application of paint binder.

The Contractor will be required to place and remove temporary
pavement markings as directed by the Engineer.

At the end of each day's work, preceding a non-working day or a
day on which the Contractor does not work, the distance between
the ends of the adjacent surfaced lanes shall not be greater than
10 feet nor less than 5 feet.

The Contractor shall adjust to finish grade any valve covers
encountered within the project 1limits, as required, for those
utility valves that are provided with slip cans and are adjustable
without the replacement of parts or the removal of concrete
collars. In cases where the owning utility company insists upon
upgrades in the standards, or when additional parts or the removal
of concrete collars are required for the adjustment, said
adjustment will be the responsibility of the owning utility
company .

For public safety, traffic shall not be allowed on temporary OoOr
permanent pavement until all manholes are either adjusted to grade
or otherwise protected, as approved by the Engineer. The
Contractor shall adjust to grade manholes and valves when and as
necessary for the protection of the traveling public during
construction, and shall coordinate all work on said facilities
with the owning utility companies. This requirement is intended
for traffic that is to be allowed on temporary surfaces during the
course of construction. Final adjustment to grade will be the
responsibility of the owning utility company, except as provided
herein.

Said work shall be performed in accordance with Section 15-2.054,
“Frames, Covers, Grates, and Manholes” of the Standard
Specifications. Full compensation for adjustment of wvalve covers,
including initial lowering of valves and manholes when required,
shall be considered as included in the contract price paid for Hot
Mix Asphalt.

Except as otherwise provided, full compensation for furnishing all
labor, materials, tools, equipment and incidentals, and for doing
all the work involved in preparing existing roadbed as shown on
the plans, as specified herein, and as directed by the Engineer
shall be considered as included in the contract bid price paid per
ton for Hot Mix Asphalt.
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HOT MIX ASPHALT:

The asphalt concrete shall be Type "A" and shall conform to the
requirements of Section 39 of the Standard Specifications and the
following:

Aggregate grading shall be three-quarter inch (3/4") maximum,
medium for base course and three-quarter inch (3/4”) maximum,
medium for the final course. One-half inch (1/2") maximum, medium

for the final course shall be used if shown on the plans or as
directed by the Engineer.

The asphalt 1lift thickness table, as shown in Section 39-6.01,
“General Requirements” of the Standard Specifications, is revised
as follows:

Total Thickness Minimum Top Next Lower All Other Lower
Shown on Plans No. of Layer Thickness Layer Thickness Layer Thickness
Layers (foot) (foot) (foot)

Min. Max. Min. Max. Min. Max.
0.24-foot or less® 1 - - - - - -
0.25-foot 2P 0.12 0.13 0.12 0.13 - =
0.26 - 0.46 foot 2 0.12 0.21 0.14 0.25 - -
0.47-foot or more 3 or 0.15 0.21 0.15 0.25 0.17 0.25

more

Footnotes to asphalt thickness table are revised as follows:

a. No Change.
b. One layer of 0.25 foot thick may be placed as approved by the
Engineer. When the Traffic Index specified is 5.5 or below, two

layers shall be placed.

Asphalts:

Asphalt shall conform to the provisions in this Section,
“Asphalts”. Section 92, “Asphaltg” of the Standard
Specifications shall not apply.

Asphalt shall consist of refined petroleum or a mixture of
refined ligquid asphalt and refined solid asphalt, prepared
from crude petroleum. Asphalt shall be:

1. Free from residues caused by the artifical distillation
of coal, coal tar, or paraffin;

2. Free from water;

3. Homogeneous.
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General:

The Contractor shall furnish asphalt in conformance with the State
of California Department of transportation’s Certification Program
for Suppliers of Asphalt”. The Department maintains the program
requirements, procedures, and a list of approved suppliers at
http://www.dot.ca.gov/hg/esc/Translab/fpmcoc.htm.

The Contractor shall ensure the safe transportation, storage, use,
and disposal of asphalt.

The Contractor shall prevent the formation of carbonized particles

caused by overheating asphalt during manufacturing or
construction.
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Grade:

Performance graded (PG) asphalt binder shall conform to the
following:

Specification
AASHTO Einde
Property Test o PG
Method e =
64-10 | 64-16 | 70-10

Original Binder

Flash Point, Minimum °C T48 230 230 230
Solubility, Minimum %° T44 99 99 99
M . o

Viscosity  at = 135 Cs 1316 3.0 3.0 3.0
Maximum, Pa’'s

Dynamic Shear,

Test Temp. at 10 rad/s, °C T315 16§0 1630 1780
Minimum G'/sin(delta), kPa R L

e
REES BeSE T240 1.00 1.00 | 1.00

Mass Loss, Maximum, %

RTFO Test Aged Binder

Dynamic Shear,

Test Temp. at 10 rad/s, °C T315 2630 2630 2720

Minimum G*/sin(delta), kPa : ) )
— 5

Ductility at 25 °C T51 75 75 75

Minimum, cm
PRV Aging, 28 100 100 110
Temperature, °C N

RTFO Test and PAV Aged Binder

Dynamic Shear, 374 2gd 349
Test Temp. at 10 rad/s, °C T315 5000 5000 5000
Maximum G /sin(delta), kPa
Creep Stiffness,
Test Temperature, °C . -6 0

! T313 300 300 300

Maximum S-value, Mpa

Minimum M-value 0.300 0.300 0.300

Notes:

a. Not used.

b. The Engineer will waive this specification if the supplier is
a Quality Supplier as defined by Department’s “Certification

Program for Suppliers of Asphalt”.

Cie The Engineer will waive this specification if the supplier
certifies the asphalt binder can be adequately pumped and
mixed at temperatures meeting applicable safety standards.

d. Test the sample at 3 °C higher if it fails at the specified
test temperature. G'sin(delta) shall remain 5000 kPa maximum.
e. "RTFO Test” means the asphaltic residue obtained using the

Rolling Thin Film Oven Test, AASHTO Test Method T240 or ASTM
Designation: D2827.
£z “PAV” means Pressurized Aging Vessel.
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Performance graded polymer modified asphalt binder

Modified) is:

Performance Craded Polymer Modified Asphalt Binder

a

(PG Polymer

Specification
Grade
Property AASHTO Test Method
PG PG PG
58-34 PM | 64-28 PM | 76-22 PM
Original Binder

Flash Point, Minimum °C T 48 230 230 230
Solubility, Minimum % ° T 44° 98.5 98.5 98.5
Viscosity at 135°C, ° T 316

Maximum, Pa-‘s 3.0 3.0 3.0
Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 58 64 76

Minimum G*/sin(delta), kPa 1.00 1.00 1.00
RTFO Test , T 240

Mass Loss, Maximum, % 1.00 1.00 1.00

RTFO Test Aged Binder

Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 58 64 76

Minimum G*/sin(delta), kPa 2.20 2.20 2.20
Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C Note e Note e Note e

Maximum (delta), % 80 80 80
Elastic Recovery', T 301

Test Temp., °C 25 25 25

Minimum recovery, % 75 75 65
pPAVY Aging, R 28

Temperature, °C 100 100 110

RTFO Test and PAV Aged Binder

Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 16 22 31

Maximum G*sin(delta), kPa 5000 5000 5000
Creep Stiffness, T 313

Test Temperature, °C -24 -18 -12

Maximum S-value, MPa 300 300 300

Minimum M-value 0.300 0.300 0.300

Notes:

a. Do not modify PG Polymer Modifier using acid modification.

The Engineer waives this specification if the supplier is a Quality Supplier
“Certification Program for Suppliers of

The Department allows ASTM D5546 instead of AAGHTO T44.
The Engineer waives this specification if the supplier certifies the asphalt
binder can be adequately pumped and mixed at temperatures meeting applicable

Test temperature is the temperature at which G*/sin(delta) is 2.2 kPa. A
plotted against temperature may be used to
is 2.2 Kpa. A graph of
(delta) versus temperature may be used to determine delta at the temperature
is 2.2 kPa. The Engineer also accepts direct measurement
of (delta) at the temperature when G*/sin(delta) is 2.2 kPa.

b.
as defined by the Department’s
Asphalt”.
C.
d.
safety standards.
e.
graph of log G*/sin(delta)
determine the test temperature when G*/sin(delta)
when G*/sin(delta)
f. Test without a force ductility clamp may be performed.
g. “PAV” means Pressurized Aging Vessel.
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Sampling:

The Contractor shall provide a sampling device in the asphalt feed
line connecting the plant storage tanks to the asphalt weighing
system or spray bar. The sampling device shall be accessible
between 24 and 30 inches above the platform. The Contractor shall
provide a receptacle for flushing the sampling device.

The sampling device shall include a valve:
1. With a diameter between 1/2 and 3/4 inches;

2. Manufactured in a manner that a one-quart sample may be
taken slowly at any time during plant operations;

3. Maintained in good condition.
The Contractor shall replace failed valves.

In the presence of the Engineer, the Contractor shall take 2 one-
quart samples per operating day. The Contractor shall provide
round friction top containers with one-quart capacity for storing
samples.

Applying Asphalt:

Unless otherwise specified, the Contractor shall heat and apply
asphalt in conformance with the provisions in Section 93, “Liqgquid
Asphalts” of the Standard Specifications.

Section 39-2.01, “Asphalts” is replaced in its entirety with the
followings:

Asphalt binder to be mixed with aggregate shall conform to
the provisions in “Asphalts” of these Special Provisions.

The grade of asphalt binder shall be 64-10 (Inland Valleys).

Liquid asphalt for prime coat shall conform to the provisions
in Section 93, “Liguid Asphalts” of the Standard
Specifications and shall be Grade 64-10 unless otherwise
designated by the contract item or otherwise specified in the
Special Provisions.

Asphaltic emulsion for paint binder (tack coat) shall conform
to the provisions in Section 94, “Asphaltic Emulsion” of the
Standard Specifications for the rapid-setting or slow-setting
type and grade approved by the Engineer.

Section 39-3.01B (1) shall be amended to include:
Aggregate of the 3/4 dinch or 1/2 inch maximum size and
aggregate for asphalt concrete base shall be separated into 3

or more sizes and each size shall be stored in separate
bins. If 3 sizes are used, one bin shall contain that
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