SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA \n:\ P\

FROM: TLMA - Transportation Department SUBMITTAL DATE:
October 28, 2010

SUBJECT: Date Palm Drive Interchange project at Interstate 10 in the City of Cathedral City.

RECOMMENDED MOTION: That the Board of Supervisors:

1. Approve the plans and specifications for the reconstruction of the Date Palm Drive
Interchange at Interstate 10 and associated road improvements in the City of Cathedral
City and unincorporated area of the County.

L

2. Authorize the Clerk to advertise, the Date Palm Drive Interchange at Interstate 10
project, for bids to be received in the office of the Director of Transportation up to the
hour of 2:00 pm, Wednesday, December 15, 2010, at which time bids will be opened.
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On motion of Supervisor Stone, seconded by Supervisor Tavaglione and duly carried
by unanimous vote, IT WAS ORDERED that the above matter is approved as
recommended.
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The Honorable Board of Supervisors

RE: Date Palm Drive Interchange project at Interstate 10 in the City of Cathedral City.
October 28, 2010

Page 2 of 2

BACKGROUND: The Date Palm Drive Interchange is identified in the County’s Transportation
Improvement Program and is a high priority facility in CVAG’s Regional Arterial Program. This
interchange is a gateway into the City of Cathedral City and the unincorporated area of the
County. Significant growth in the area has increased traffic beyond the capacity of the
interchange which is now heavily congested during the peak hours of operation. The proposed
improvements to the interchange will increase capacity and improve the daily operation for
current and future traffic volumes.

The improvement to the Date Palm Drive Interchange will consist of widening the existing bridge
on each side to accommodate a total of six lanes of traffic, sidewalk, and shoulder that will be
used as bike lanes. This improvement will convert the existing diamond interchange into a
partial cloverleaf interchange and provide seismic retrofit of the existing bridge over I-10.

Funding for construction of these improvements is being provided from Federal National
Highway System/Regional Improvement Program (NHS/RIP) funds and Federal Surface
Transportation Program (STP) funds.

$14,400,000 in NHS/RIP funds for the interchange reconstruction was approved by the
California Transportation Commission at its May 2010 meeting. Additional Federal STP funds in
the amount of $8,326,000 subsequently became available for use on the Interchange
reconstruction.

On August 10, 2010 (item 3.70), the Board approved a Cooperative Agreement between the
County and the State of California Department of Transportation (Calirans) for the
reconstruction of the existing Interchange. This Cooperative Agreement provides the terms and
conditions for the construction and maintenance of the improvements and provides that Caltrans
will allocate $14,400,000 in State NHS/RIP funds and $8,326,000 in STP for construction and
construction management services.

The submitted plans and specifications have been approved as to form by County Counsel.

Environmental clearance is complete.

Project No: A8-0373, Federal Aid No: STPLN-5956 (196)
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PARSONS BRINCKERHOFF 6/9/2010
PS&E COST ESTIMATE-100% PS&E
CVAG-DATE PALM DRIVE INTERCHANGE
= == ITEM AND QUANTITY LIST
— 100
YEARS »
ltem | item Code s B item Description Unit Quantity Unit Price Amount
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 $5,000.00 $5,000
2 _71326A TEMPORARY FENCE (TYPE ESA) M 3,390 $12.00 $40,680
3 071325 ENDANGERED SPECIES PROTECTION ts 1 $50,000.00 $50,000
4 074016 CONSTRUCTION SITE MANAGEMENT LS 1 $50,000.00 $50,000
5 074015A ASBESTOS COMPLIANCE PLAN LS 1 $5,000.00 $5,000
6 074020 WATER POLLUTION CONTROL LS 1 $50,000.00 $50,000
7 000003 MONITORING CAMERA (POLE AND ELECTRIC SERVICE) LS 1 $20,000.00 $20,000
8 066105 RESIDENT ENGINEER'S OFFICE LS 1 $100,000.00 $100,000
9 074029 TEMPORARY SILT FENCE M 4,020 $10.00 $40,200
10 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 10 $5,000.00 $50,000]
11 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 65 $500.00 $32,500
12 074041 IS STREET SWEEPING LS 1 $75,000.00 $75,000:
13 074043 TEMPORARY CONCRETE WASHOUT BIN EA 4 $6,000.00 $24,000|
14 074100A NON-NATIVE PLANT PRECLUSION LS 1 $6,000.00 $6,000
15 120090 CONSTRUCTION AREA SIGNS LS 1 $25,000.00 $25,000
16 120100 |S TRAFFIC CONTROL SYSTEM LS 1 $150,000.00 $150,000
17 120120 TYPE Il BARRICADE EA 17 $165.00 $2,805
18 120149 |S TEMPORARY PAVEMENT MARKING (PAINT) M2 75 $40.00 $3,000
19 120189 |S TEMPORARY TRAFFIC STRIPE (PAINT) M 17,000 $2.00 $34,000
20 120165 |S CHANNELIZER (SURFACE MOUNTED) EA 240 $40.00 $9,600
21 120200 |S FLASHING BEACON (PORTABLE) EA 4 $750.00 $3,000
22 120300 |S TEMPORARY PAVEMENT MARKER EA 900 $5.00 $4,500
23 128650 |S PORTABLE CHANGEABLE MESSAGE SIGN EA 6 $8,000.00 $48,000
24 129000 TEMPORARY RAILING (TYPE K) M 7,640 $30.00 $229,200
25 129100 |S TEMPORARY CRASH CUSHION MODULE EA 270 $250.00 $67,500
26 150608 REMOVE CHAINLINK FENCE M 490 $15.00 $7,350
27 150662 REMOVE METAL BEAM GUARD RAILING M 47 $50.00 $2,350
28 150666 REMOVE METAL BEAM BARRIER M 420 $40.00 $16,800
29 150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE M 1,760 $2.50 $4,400
30 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1,790 $1.80 $3,222,
31 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 12 $12.00 $144
32 150722 REMOVE PAVEMENT MARKER EA 2,140 $0.50 $1,070
33 150742 REMOVE ROADSIDE SIGN EA 45 $180.00, $8,100
34 150806 REMOVE PIPE M 61 $150.00/ $9,150
35 150821 REMOVE HEADWALL EA 2 $1,000.00 $2,000]
36 150857 8| REMOVE ASPHALT CONCRETE SURFACING M2 1,940 $25.00] $48,500
37 153215 REMOVE CONCRETE (CURB AND GUTTER) M3 63 $175.00; $11,025
38 153223 Bl REMOVE UNSOUND CONCRETE M3 2 $4,500.00 $9,000
39 153225 B| PREPARE CONCRETE BRIDGE DECK SURFACE M2 1,940 $15.00 $29,100
40 153531 B| ACCESS OPENING, SOFFIT EA 10 $2,000.00 $20,000
41 157560 B| BRIDGE REMOVAL (PORTION) LS 1 $60,000.00 $60,000
42 160101 CLEARING AND GRUBBING LS 1 $22,000.00 $22,000
43 160120 REMOVE TREE EA 15 $400.00 $6,000
44 170101 DEVELOP WATER SUPPLY LS 1 $55,000.00 $55,000
45 190101 ROADWAY EXCAVATION M3 109,000 $15.00 $1,635,000
46 190110A LEAD COMPLIANCE PLAN (YELLOW STRIPING REMOVAL) LS 1 $2,500.00 $2,500
47 192003 B| STRUCTURE EXCAVATION (BRIDGE) M3 2,555 $100.00 $255,500
48 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 5,960 $55.00 $327,800
49 192050 B| STRUCTURE EXCAVATION (TIEBACK WALL) M3 332 $250.00 $83,000
50 193003 B| STRUCTURE BACKFILL (BRIDGE) M3 1,804 $35.00 $63,140
51 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 7,070 $35.00 $247,450
52 193026 B| STRUCTURE BACKFILL (TIEBACK WALL) M3 17 $200.00 $3,400
53 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) M3 270 $50.00 $13,500
54 198001 IMPORTED BORROW M3 14,400 $12.00 $172,800
55 203016 |S EROSION CONTROL (HYDROSEED) M2 11,600 $1.20 $13,920
56 203021 S FIBER ROLLS M 2,240 $8.50 $19,040
57 203026 |S MOVE IN/MOVE OUT (EROSION CONTROL) EA 5 $500.00 $2,500
58 203030A GRAVEL MULCH (19 MM) M2 19,600 $10.00 $196,000
59 203030B GRAVEL MULCH (75 MM) M2 8,320 $15.00 $124,800,
60 206555 |S MODIFY IRRIGATION SYSTEM LS 1 $110,000.00 $110,000
61 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 120 $200.00 $24,000
62 260201 CLASS 2 AGGREGATE BASE M3 8,870 $29.00 $257,230
63 280000 LEAN CONCRETE BASE M3 3,630 $200.00 $726,000
64 377501 SLURRY SEAL TONN 8 $500.00 $4,000
65 390132 HOT MIX ASPHALT (TYPE A) TONN 660 $100.00 $66,000
66 390152 HOT MIX ASPHALT (TYPE C) TONN 10,700 $90.00 $963,000




PARSONS BRINCKERHOFF
PS&E COST ESTIMATE-100% PS&E
CVAG-DATE PALM DRIVE INTERCHANGE

6/9/2010

ITEM AND QUANTITY LIST
— 100
YEARS @
ltem | ltem Code Fle Iltem Description Unit Quantity Unit Price Amount
67 390129A HOT MIX ASPHALT (TYPE A, BOND BREAKER) TONN 1,720 $110.00 $189,200
68 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) M 180 $4.00 $720
69 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) M 2,060 $4.00 $8,240
70 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) M 430 $4.00 $1,720]
71 394090 PLACE HOT MIX ASPHALT (MISCELLANEQUS AREA) M2 1,270 $39.00 $49,530]
72 397005 TACK COAT TONN 38 $600.00 $22,800,
73 401050 JOINTED PLAIN CONCRETE PAVEMENT M3 7,530 $275.00 $2,070,750
74 404092 SEAL PAVEMENT JOINT M 10,600 $8.00 $84,800
75 404093 SEAL ISOLATION JOINT M 1,000 $8.00 $8,0001
76 490566 B| FURNISH STEEL PILING (HP 360 X 132) M 1,090 $170.00 $185,300,
77 490567 B| DRIVE STEEL PILE (HP 360 X 132) EA 110 $1,600.00 $176,000
78 500001 S| |B| PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 $100,000.00 $100,000
79 500050 [S| |B| TIEBACK ANCHOR EA 96 $4,500.00 $432,000
80 510051 F|B| STRUCTURAL CONCRETE, BRIDGE FOOTING M3 476 $500.00 $238,000
81 510053 F|B}| STRUCTURAL CONCRETE, BRIDGE M3 1,655 $750.00 $1,241,250
82 510060 F STRUCTURAL CONCRETE, RETAINING WALL M3 1,179 $600.00 $707,400
83 510060 F|B| STRUCTURAL CONCRETE, RETAINING WALL M3 88 $600.00 $52,800
84 510086 F|B] STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 106 $700.00 $74,200
85 510087 FIB] STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) M3 122 $1,100.00 $134,200)
86 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 180 $2,400.00 $432,000
87 510536A F|B| MINOR CONCRETE (EXPOSED COLORED GLASS ROCK MEDIAN PAVING) M3 26 $1,500.00 $39,000
88 510536A F MINOR CONCRETE (EXPOSED COLORED GLASS ROCK MEDIAN PAVING) M3 360 $1,350.00 $486,270
89 510800 B] PAVING NOTCH EXTENSION M3 4 $5,000.00 $20,000
90 511064 Bl FRACTURED RIB TEXTURE M2 490 $230.00 $112,700]
91 511064 FRACTURED RIB TEXTURE M2 970 $230.00 $223,100
92 511106 Bl DRILL AND BOND DOWEL M 120 $75.00 $9,000]
93 511110 B{ DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) M 120 $100.00 $12,000
94 515041 B} FURNISH POLYESTER CONCRETE OVERLAY M3 99 $2,500.00 $247,500
95 515042 F|B| PLACE POLYESTER CONCRETE OVERLAY M2 1,937 $35.00 $67,795
96 519123 |S] {B{ JOINT SEAL (TYPE B - MR 50 MM) M 101 $300.00 $30,300
97 520101 F BAR REINFORCING STEEL KG 192 $2.00 $384
98 520102 Fi{B| BAR REINFORCING STEEL (BRIDGE) KG 285,922 $1.75 $500,364
99 520103 F{B| BAR REINFORCING STEEL (RETAINING WALL) KG 21,396 $2.00 $42,792
100 520103 F BAR REINFORCING STEEL (RETAINING WALL) KG 104,226 $2.00 $208,452
101 530100 F|B| SHOTCRETE M3 117 $1,100.00 $128,700|
102 550110 IS|F|B| COLUMN CASING KG 20,680 $15.00 $310,200
103 560234 |S FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A) M2 1.20 $225.00 $270
104 560238 |S FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 11 $125.00 $1,375
105 560239 |S FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 6 $150.00 $900
108 560240 |S FURNISH SINGLE SHEET ALUMINUM SIGN (3.2 MM-UNFRAMED) M2 16 $175.00 $2,800]
107 566011 ROADSIDE SiGN - ONE POST EA 93 $320.00 $29,760
108 566012 ROADSIDE SIGN - TWO POST EA 6 $900.00 $5,400
109 620913 600 MM ALTERNATIVE PIPE CULVERT M 2,010 $235.00 $472,350
110 620919 750 MM ALTERNATIVE PIPE CULVERT M 160 $250.00 $40,000
111 620930 1050 MM ALTERNATIVE PIPE CULVERT M 36 $330.00 $11,880
112 620940 1500 MM ALTERNATIVE PIPE CULVERT M 4 $350.00 $1,400
113 681132 GEOCOMPOSITE DRAIN M2 206 $40.00 $8,240]
114 705337 600 MM ALTERNATIVE FLLARED END SECTION EA 12 $500.00 $6,000
115 705340 1050 MM ALTERNATIVE FLARED END SECTION EA 2 $1,000.00 $2,000]
116 708068 900 MM ALTERNATIVE PIPE RISER EA 1 $800.00 $800)
117 720002 ROCK SLOPE PROTECTION (FACING METHOD B) M3 210 $200.00 $42,000
118 729010 ROCK SLOPE PROTECTION FABRIC M2 410 $7.00 $2,870
119 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 790 $380.00 $300,200
120 731517 MINOR CONCRETE (GUTTER) M3 16 $350.00 $5,600
121 750001 F MISCELLANEOQUS IRON AND STEEL KG 10,181 $5.00 $50,905
122 750041 |S|F|B| ISOLATION CASING KG 1,250 $16.00 $20,000
123 750505 |[1S|F|B| BRIDGE DECK DRAINAGE SYSTEM KG 4,613 $14.00 $64,582
124 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 840 $55.00 $46,200
125 810110 SURVEY MONUMENT EA 2 $2,000.00 $4,000
126 820107 DELINEATOR (CLASS 1) EA 46 $30.00 $1,380
127 832003 |S METAL BEAM GUARD RAILING (WOOD POST) M 1,255 $72.00 $90,360
128 833000 |S|F METAL RAILING KG 3,420 $12.00 $41,040
129 833018A |S|F|B| CHAIN LINK RAILING (CATHEDRAL) M 194 $400.00 $77,600
130 833142 F{B} CONCRETE BARRIER (TYPE 26 MODIFIED) M 195 $425.00 $82,875
131 839302 S SINGLE THRIE BEAM BARRIER (WOOD POST) M 155 $100.00 $15,500
132 839521 CABLE RAILING M 150 $50.00 $7,500]
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ITEM AND QUANTITY LIST
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ftem | tem Code s|F Item Description Unit Quantity Unit Price Amount
133 839541 |S TRANSITION RAILING (TYPE WB) EA 10 $3,000.00 $30,000
134 839576 |S END CAP (TYPE A) EA 2 $500.00 $1,000
135 839584 |S ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 $3,000.00 $6,000
136 839585 |S ALTERNATIVE FLARED TERMINAL SYSTEM EA 10 $3,000.00 $30,000
137 839581 |S END ANCHOR ASSEMBLY (TYPE SFT) EA 6 $760.00 $4,560
138 839601 |S CRASH CUSHION (TYPE CAT) EA 2 $5,500.00 $11,000]
139 839602 |S CRASH CUSHION (TYPE CAT) BACKUP EA 2 $1,500.00 $3,000
140 839701 F CONCRETE BARRIER (TYPE 60) M 159 $300.00 $47,700
141 839704 F CONCRETE BARRIER (TYPE 60D) M 103 $350.00 $36,050
142 839704 F CONCRETE BARRIER (TYPE 60D) M 28 $350.00 $9,800
143 839727 F CONCRETE BARRIER (TYPE 736A MODIFIED) M 92 $200.00 $18,400
144 840501 {S THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 16,500 $0.65 $10,725
145 840515 |S THERMOPLASTIC PAVEMENT MARKING M2 270 $40.00 $10,800
146 840656 |S PAINT TRAFFIC STRIPE (2-COAT) M 4,750 $0.50 $2,375
147 850101 |S PAVEMENT MARKER (NON-REFLECTIVE) EA 1,460 $1.25 $1,825|
148 850111 |S PAVEMENT MARKER (RETROREFLECTIVE) EA 1,340 $3.50 $4,690
149 860251 |S SIGNAL AND LIGHTING (STAGE CONSTRUCTION - LOCATION 1) LS 1 $140,000.00 $140,000
150 860252 |S SIGNAL AND LIGHTING (STAGE CONSTRUCTION - LOCATION 2) LS 1 $160,000.00 $160,000|
151 860460 |S LIGHTING AND SIGN ILLUMINATION LS 1 $280,000.00 $280,000
152 860685A |S TYPE 170E TRAFFIC SIGNAL CONTROLLER EA 5 $8,000.00 $40,000
153 860685B |S TYPE 2070 TRAFFIC SIGNAL CONTROLLER EA 2 $8,000.00 $16,000
154 860701 |S INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 $18,000.00 $18,000
155 860799 |S BATTERY BACKUP SYSTEM EA 2 $2,500.00 $5,000
156 861101 |S RAMP METERING SYSTEM (LOCATION 1) LS 1 $70,000.00 $70,000
157 861102 |S RAMP METERING SYSTEM (LOCATION 2) LS 1 $55,000.00 $55,000
158 861103 [S RAMP METERING SYSTEM (LOCATION 3) LS 1 $65,000.00 $65,000,
159 861104 S RAMP METERING SYSTEM (LOCATION 4) LS 1 $60,000.00 $60,000]"
160 066015 FEDERAL TRAINEE PROGRAM EA 17 $800.00 $13,600
161 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 $2,500.00 $2,500,
162 066102 DUST ABATEMENT LS 1 $50,000.00 /$50,000
163 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 $25,000.00 $25,000
164 019901 DE-MOBILIZATION LS 1 $100,000.00 $100,000
165 999990 MOBILIZATION (8%) LS 1 $1,579,309 $1,579,309
SUBTOTAL $19,741,364]
SUPPLEMENTAL WORK
066225 ADDITIONAL EROSION CONTROL LS 1 $18,000.00 $18,000
066596 ADDITIONAL WATER POLLUTION CONTROL LS 1 $10,000.00 $10,000
066597 STORM WATER SAMPLING AND ANALYSIS LS 1 $500.00 $500]
066610 PARTNERING LS 1 $50,000.00 $50,000
066666 COMPENSATION ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS OF LS 1 $52,000.00 $52,000
066920 DISPUTES REVIEW BOARD LS 1 $22,500.00 $22,500
SUBTOTAL $153,000
AGENCY FURNISHED MATERIALS AND EXPENSES
066062 COZEEP LS 1 $306,000.00 $306,000
066063 TRAFFIC MANAGEMENT PLAN - PUBLIC INFORMATION LS 1 $108,000.00 $108,000
066813 MONUMENT DISKS EA 4 $75.00 $300|
066824A REFLECTIVE NUMBERS LS 1 $3,000.00 $3,000
SUBTOTAL $417,300
CONTINGENCIES (5%) LS 1 $1,016,000.00 $1,016,336

$21,328,000
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BID TO THE COUNTY OF RIVERSIDE

STATE HIGHWAY 10
AT DATE PALM DRIVE

IN THE COUNTY OF RIVERSIDE
PROJECT NO. A8-0373
FEDERAL AID NO. STPLN-5956(196)

NAME OF BIDDER:

The work for which this bid is submitted is for construction in conformance with the special
provisions (including the payment of not less than the State general prevailing wage rates or
Federal minimum wage rates), the project plans described below, including any addenda
thereto, the contract annexed hereto, and also in conformance with the California Department
of Transportation Standard Plans, dated May 2006, the Standard Specifications, dated May
2006, and the Labor Surcharge and Equipment Rental Rates in effect on the date the work is
accomplished.

The work to be done is shown upon plans entitled,
State Higway In Riverside County In Cathedral City From 6.4 km East Of Palm Drive/ Gene
Autry Trail to 6.2 km West of Ramon Road.

ADDENDA -

This Bid is submitted with respect to the changes to the contract included in addenda
number/s:

(Fill in addenda numbers if addenda have been received and insert, in this Bid, any Engineer's Estimate
sheets that were received as part of the addenda.)

TO THE COUNTY OF RIVERSIDE:

The undersigned, as bidder, declares that the only persons or parties interested in this Bid as
principals are those named herein; that this Bid is made without collusion with any other
person, firm, or corporation and in submitting this Bid, the undersigned bidder agrees that if it
is determined that he is the successful bidder, he will execute the non-collusion affidavit
required by the Federal requirements set forth under Section 6 of these Special Provisions;
that he has carefully examined the location of the proposed work, the annexed proposed form
of contract, and the plans therein referred to; and he proposes and agrees if this Bid is
accepted that he will contract with the County of Riverside in the form of the copy of the
contract annexed hereto, and will deliver the Faithful Performance Bond, Payment Bond, and
Insurance Certificate with endorsements, which comply with the requirements set forth in the
contract documents, within 10 working days of the date of the Notice of Acceptance of Bid
and Intent to Award as issued by the County of Riverside, and agrees to provide all necessary
machinery, tools, apparatus, and other means of construction, and to do all the work and
furnish all the materials specified in the contract, in the manner and time herein prescribed,
and according to the requirements of the Engineer as therein set forth, and that he will take in
full payment therefore the following item prices, to wit:

B1




STATE HIGHWAY 10

AT

DATE PALM DRIVE

IN RIVERSIDE COUNTY

PROJECT NO. A8-0373
FEDERAL AID NO. STPLN-5956(196)

PROPOSAL
ITEM ITEM ITEM UNIT ESTIMATED ITEM PRICE TOTAL

No. CODE QUANTITY (IN FIGURES) (IN FIGURES)

1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD)| LS 1

2 071325 TEMPORARY FENCE (TYPE ESA) M 3,390
3 000003 ENDANGERED SPECIES PROTECTION LS 1

4 074016 CONSTRUCTION SITE MANAGEMENT LS 1

5 190113 ASBESTOS COMPLIANCE PLAN LS 1

6 074020 WATER POLLUTION CONTROL LS 1

7 000003 g/IEOI;\l\I/TCOER)ING CAMERA (POLE AND ELECTRIC LS 1

8 066105 RESIDENT ENGINEER'S OFFICE LS 1

9 074029 TEMPORARY SILT FENCE M 4,020
10 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 10
" 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 65
12 074041 STREET SWEEPING LS 1

13 074043 TEMPORARY CONCRETE WASHOUT BIN EA 4
14 000003 NON-NATIVE PLANT PRECLUSION LS 1
15 120090 CONSTRUCTION AREA SIGNS LS 1

16 120100 TRAFFIC CONTROL SYSTEM LS 1

17 120120 TYPE Il BARRICADE EA 17
18 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 75
19 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 17,000
20 120165 CHANNELIZER (SURFACE MOUNTED) EA 240
21 120200 FLASHING BEACON (PORTABLE) EA 4
22 120300 TEMPORARY PAVEMENT MARKER EA 900
23 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 6
24 129000 TEMPORARY RAILING (TYPE K) M 7,640
25 129100 TEMPORARY CRASH CUSHION MODULE EA 270
26 150608 REMOVE CHAINLINK FENCE M 490
27 150662 REMOVE METAL BEAM GUARD RAILING 47
28 150666 REMOVE METAL BEAM BARRIER M 420
29 150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC M

STRIPE

1,760
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STATE HIGHWAY 10

AT

DATE PALM DRIVE

IN RIVERSIDE COUNTY

PROJECT NO. A8-0373
FEDERAL AID NO. STPLN-5956(196)

PROPOSAL
ITEM ITEM TEM unrr | ESTIMATED ITEM PRICE - TOTAL
No. CODE QUANTITY (IN FIGURES) (IN FIGURES)
30 150714  |REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1,790
31 150715  |REMOVE THERMOPLASTIC PAVEMENT MARKING | M2 12
32 150722  |REMOVE PAVEMENT MARKER EA 2,140
33 150742  |REMOVE ROADSIDE SIGN EA 45
34 150806  [REMOVE PIPE M 61
35 150821  |[REMOVE HEADWALL 2
36 | 150857(B) |REMOVE ASPHALT CONCRETE SURFACING M2 1,940
37 153215 |REMOVE CONCRETE (CURB AND GUTTER) M3 63
38 | 153223(B) |REMOVE UNSOUND CONCRETE M3 2
39 | 153225(8) |PREPARE CONCRETE BRIDGE DECK SURFACE M2 1,940
40 | 153531(B) |ACCESS OPENING, SOFFIT EA 10
41 | 157560(F,B) |BRIDGE REMOVAL (PORTION) LS 1
42 160101  |CLEARING AND GRUBBING LS 1
43 160120  |REMOVE TREE | EA 15
44 170101  |DEVELOP WATER SUPPLY LS 1
45 190101 |[ROADWAY EXCAVATION M3 109,000
46 190110 ;EE/:A% \CIXZIPLIANCE PLAN [YELLOW STRIPING LS 1
47 | 192003(F,B) |STRUCTURE EXCAVATION (BRIDGE) M3 2,555
48 192037  [STRUCTURE EXCAVATION (RETAINING WALL) M3 5,960
49 | 192050(F,B) |STRUCTURE EXCAVATION (TIEBACK WALL) M3 332
50 | 193003(F,B) |STRUCTURE BACKFILL (BRIDGE) M3 1,804
51 193013  [STRUCTURE BACKFILL (RETAINING WALL) M3 7,070
52 | 193026(F,B) |STRUCTURE BACKFILL (TIEBACK WALL) M3 17
53 193031 \l:vilT_\{;OUS BACKFILL MATERIAL (RETAINING M3 270
54 198001  |[IMPORTED BORROW M3 14,400
55 203015  |EROSION CONTROL [HYDROSEED] M2 11,600
56 203021  |FIBER ROLLS M 2,240
57 203026  |MOVE IN/MOVE OUT (EROSION CONTROL) EA 5
58 203030A [GRAVEL MULCH (19 MM) M2 19,600

B3




STATE HIGHWAY 10
AT
DATE PALM DRIVE
IN RIVERSIDE COUNTY

PROJECT NO. A8-0373
FEDERAL AID NO. STPLN-5956(196)

PROPOSAL

ITEM ITEM TEM unit | ESTIMATED ITEM PRICE TOTAL
No. CODE QUANTITY (IN FIGURES) (IN FIGURES)
59 | 203030B |GRAVEL MULCH (75 MM) M2 8,320
60 206555  |MODIFY IRRIGATION SYSTEM LS 1
o | e [omCoTIOND HeoNY |
62 260201  [CLASS 2 AGGREGATE BASE M3 8,870
63 280000  [LEAN CONCRETE BASE M3 3,630
64 377501  |SLURRY SEAL TONN 8
65 390132 |HOT MIX ASPHALT (TYPE A) TONN 660
66 390152  |HOT MIX ASPHALT (TYPE C) TONN| 10,700
67 | 390129A [HOT MIX ASPHALT (TYPE A, BOND BREAKER) TONN| 1,720
68 394074  |PLACE HOT MIX ASPHALT DIKE (TYPE C) M 180
69 394076  [PLACE HOT MIX ASPHALT DIKE (TYPE E) M 2,060
70 394077  |PLACE HOT MIX ASPHALT DIKE (TYPE F) M 430
1 204090 le_éil)E HOT MIX ASPHALT (MISCELLANEOUS M2 1,270
72 397005 |TACK COAT TONN 38
73 401050  [JOINTED PLAIN CONCRETE PAVEMENT M3 7,530
74 404092  |SEAL PAVEMENT JOINT M 10,600
75 404093  |SEAL ISOLATION JOINT M 1,000
76 | 490566(B) |FURNISH STEEL PILING (HP 360 X 132) M 1,090
77 | 490567(B) |DRIVE STEEL PILE (HP 360 X 132) EA 110
78 | 500001(B) |PRESTRESSING CAST-IN-PLACE CONCRETE LS 1
79 | 500050(B) |TIEBACK ANCHOR EA 96
80 | 510051(F,B) [STRUCTURAL CONCRETE, BRIDGE FOOTING M3 476
81 | 510053(F,B) |[STRUCTURAL CONCRETE, BRIDGE M3 1,655
82 | 510060(F) [STRUCTURAL CONCRETE, RETAINING WALL M3 1,179
83 | 510060(F,B) [STRUCTURAL CONCRETE, RETAINING WALL M3 88
8¢ | s10088(F.2) (sTTYITDLéo'I)URAL CONCRETE, APPROACH SLAB M3 106
&5 | s10087(F.8) (ST'I;(ITDL!)ECI;I')URAL CONCRETE, APPROACH SLAB M3 122
86 510502  |MINOR CONCRETE (MINOR STRUCTURE) M3 180
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STATE HIGHWAY 10
AT
DATE PALM DRIVE
IN RIVERSIDE COUNTY

PROJECT NO. A8-0373
FEDERAL AID NO. STPLN-5956(196)

PROPOSAL
ITEM ITEM TEM unir | ESTIMATED ITEM PRICE TOTAL
No. CODE - QUANTITY (IN FIGURES) (IN FIGURES)
MINOR CONCRETE (EXPOSED COLORED GLASS
87 | 000003(F.B) |20k MEDIAN PAVING) M3 26
MINOR CONCRETE (EXPOSED COLORED GLASS
88 | 000003(F) |pocK MEDIAN PAVING) M3 360
89 | 510800(B) |PAVING NOTCH EXTENSION : M3 4
90 | 511064(B) |FRACTURED RIB TEXTURE M2 490
91 511064 |FRACTURED RiB TEXTURE M2 970
92 | 511106(B) |[DRILL AND BOND DOWEL M 120
93 | 511110(B) |DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) | M 120
94 | 515041(B) |FURNISH POLYESTER CONCRETE OVERLAY M3 99
95 | 515042(F,B) |PLACE POLYESTER CONCRETE OVERLAY M2 1,937
96 | 519123(B) |JOINT SEAL (TYPE B - MR 50 MM) M 101
97 | 520101(F) [BAR REINFORCING STEEL KG 192
98 | 520102(F,B) |[BAR REINFORCING STEEL (BRIDGE) KG 285,922
99 | 520103(F,B) |BAR REINFORCING STEEL (RETAINING WALL) KG 21,396
100 | 520103(F) |BAR REINFORCING STEEL (RETAINING WALL) KG 104,226
101 | 530100(F,B) |SHOTCRETE M3 117
102 | 550110(F,B) |COLUMN CASING KG 20,680
103 | s60234(8) 'I:l)JRNISH LAMINATED PANEL SIGN (25.4 MM-TYPE | 12
FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-
104 | 560238(S) ||\ERavED) M2 1
FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-
105 | 560239(5) | \ERavED) M2 6
FURNISH SINGLE SHEET ALUMINUM SIGN (3.2 MM-
106 | 560240(8) | ) FravED) M2 16
107 566011  |ROADSIDE SIGN - ONE POST EA 93
108 566012  |[ROADSIDE SIGN - TWO POST EA 6
109 620913  |600 MM ALTERNATIVE PIPE CULVERT M 2,010
110 620919  [750 MM ALTERNATIVE PIPE CULVERT M 160
111 620930  |1050 MM ALTERNATIVE PIPE CULVERT M 36
112 620940  |1500 MM ALTERNATIVE PIPE CULVERT M 4
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STATE HIGHWAY 10 . .
AT
DATE PALM DRIVE
IN RIVERSIDE COUNTY

PROJECT NO. A8-0373
FEDERAL AID NO. STPLN-5956(196)

PROPOSAL

ITEM ITEM TEM unir | ESTIMATED ITEM PRICE TOTAL
No. CODE QUANTITY (IN FIGURES) (IN FIGURES)
113 681132 (GEOCOMPOSITE DRAIN M2 206
114 705337  |600 MM ALTERNATIVE FLARED END SECTION EA 12
115 705340  |1050 MM ALTERNATIVE FLARED END SECTION EA 2
116 708068 {900 MM ALTERNATIVE PIPE RISER EA 1
117 720002 [ROCK SLOPE PROTECTION (FACING METHOD B) | M3 210
118 729010  |ROCK SLOPE PROTECTION FABRIC M2 410
119 731502 gg&igﬁgggﬁ;’s (MISCELLANEOUS M3 790
120 731517 |MINOR CONCRETE (GUTTER) M3 16
121 | 750001(F) |MISCELLANEOUS IRON AND STEEL KG 10,181
122 | 750041(F,B) [ISOLATION CASING KG 1,250
123 | 750505(F,B) |BRIDGE DECK DRAINAGE SYSTEM KG 4,613
124 800391  {CHAIN LINK FENCE (TYPE CL-1.8) M 840
125 810110  |SURVEY MONUMENT EA 2
126 820107  |DELINEATOR (CLASS 1) EA 46
127 832003 |METAL BEAM GUARD RAILING (WOOD POST) M 1,255
128 | 833000(F) |METAL RAILING KG 3,420
129 | 833020(F,B) |CHAIN LINK RAILING [CATHEDRAL] M 194
130 | 833142(F,B) |CONCRETE BARRIER (TYPE 26 MODIFIED) M 195
131 839302  |SINGLE THRIE BEAM BARRIER (WOOD POST) M 155
132 839521  |CABLE RAILING M 150
133 839541  |TRANSITION RAILING (TYPE WB) EA 10
134 839576  |END CAP (TYPE A) ' EA 2
135 839584  |ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2
136 839585  |ALTERNATIVE FLARED TERMINAL SYSTEM EA 10
137 839581  |END ANCHOR ASSEMBLY (TYPE SFT) EA 6
138 839601 |CRASH CUSHION (TYPE CAT) EA 2
139 839602  |CRASH CUSHION (TYPE CAT) BACKUP EA 2
140 | 839701(F) |CONCRETE BARRIER (TYPE 60) M 159
141 | 839704(F,B) |CONCRETE BARRIER (TYPE 60D) M 103
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STATE HIGHWAY 10

AT

DATE PALM DRIVE

IN RIVERSIDE COUNTY

PROJECT NO. A8-0373
FEDERAL AID NO. STPLN-5956(196)

PROPOSAL
ITEM ITEM ITEM UNIT ESTIMATED ITEM PRICE TOTAL
No. CODE QUANTITY (IN FIGURES) (IN FIGURES)
142 839704(F) |CONCRETE BARRIER (TYPE 60D) 28
143 839727(F) |CONCRETE BARRIER (TYPE 736A MODIFIED) 92
144 840501 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 16,500
145 840515 THERMOPLASTIC PAVEMENT MARKING M2 270
146 840656 PAINT TRAFFIC STRIPE (2-COAT) M 4,750
147 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,460
148 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,340
SIGNAL AND LIGHTING (STAGE CONSTRUCTION -
149 860251 LOCATION 1) LS 1
SIGNAL AND LIGHTING (STAGE CONSTRUCTION -
150 860252 LOCATION 2) LS 1
151 860460 LIGHTING AND SIGN ILLUMINATION LS 1
TYPE 170E TRAFFIC SIGNALL CONTROLLER [FIVE
152 000003 LOCATIONS] LS 1 40,000.00 40,000.00
TYPE 2070 TRAFFIC SIGNAL CONTROLLER [TWO
153 000003 LOCATIONS] LS 1 16,000.00 16,000.00
154 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1
155 860799 BATTERY BACKUP SYSTEM [TWO LOCATIONS] LS 1
156 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1
157 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1
158 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1
159 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1
160 066015 FEDERAL TRAINEE PROGRAM LS 1 13,600.00 13,600.00
161 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 »
162 066102 DUST ABATEMENT LS 1
163 019901 DE-MOBILIZATION LS 1 100,000.00 100,000.00
164 999990 MOBILIZATION (4%) LS 1

PROJECT SUBTOTAL:
ITEMS 1-165

"WORDS”
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STATE HIGHWAY 10
AT

DATE PALM DRIVE
IN RIVERSIDE COUNTY

PROJECT NO. A8-0373
FEDERAL AID NO. STPLN-5956(196)

PROPOSAL

ITEM ITEM
No. CODE

ITEM

UNIT

"ESTIMATED
QUANTITY

ITEM PRICE
(IN FIGURES)

TOTAL
(IN FIGURES)

ALTERNATE BID SCHEDULE 1 (COC INSURANCE)

165 000003

COURSE OF CONSTRUCTION INSURANCE

LS

PROJECT SUBTOTAL: $
ITEMS 165 "WORDS"

PROJECT TOTAL:

ITEMS 1-165 "WORDS"
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Accompanying this Bid is a certified check, cashier check or bid bond in an amount equal
to at least 10 percent of the total bid.

The names of all persons interested in the foregoing Bid as principals are as follows:

IMPORTANT NOTICE If bidder or other interested person is a corporation, state legal
name of corporation, also names of the president, secretary, treasurer and manager thereof;
if a co-partnership, state true name of firm, also names of all individual co-partners composing
firm; if bidder or other interested person is an individual, state first and last names in full.

TRUE NAME OF BIDDER:

By my signature on this Bid | certify, under penalty of perjury under the laws of the State of
California, that the foregoing questionnaire and statements are true and correct and that the
bidder has complied with the requirements of Section 8103 of the Fair Employment and
Housing Commission Regulations (Chapter 5, Title 2 of the California Administrative Code).
By my signature on this Bid | further certify, under penalty of perjury under the laws of State of
California and the United States of America, that the Title 23 United States Code, Section 112
Non-Collusion Affidavit and Title 49 code of Federal Regulations, Part 29 Debarment and
Suspension Certification are true and correct.

Date:

PRINT NAME AND TITLE

Signature of Bidder

TITLE

If the bidder is a corporation, attach the Corporate
Resolution which authorizes the signatory to
represent the Corporation)

NAME OF BIDDER
BUSINESS P.O. BOX
CITY, STATE, ZIP
BUSINESS STREET ADDRESS

(Please inciude even if P.0O. Box used)

CITY, STATE, ZIP
TELEPHONE NO: AREA CODE ( )
FAX NO: AREA CODE ( )
ELECTRONIC MAIL:

CONTRACTOR LICENSE NO.
EXPIRATION DATE:

LICENSE CLASSIFICATIONS:
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SUBCONTRACTORS :

The undersigned bidder herewith sets forth the name and location of
the place of business of each subcontractor who will perform work or
labor or render service to the general Contractor in or about the
construction of the work or improvement in an amount in excess of
one-half (1/2) of the one percent (1%) of the general Contractor's
total bid or $10,000 whichever is greater, and the portion of the
work which will be done by each subcontractor as follows:

Subcontractor's License Place of Description
Name No. Business of Work
Percent of work to be performed by sub-contractors: %

(Note: 50% of work required to be performed by general contractor)
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TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29
DEBARMENT AND SUSPENSION CERTIFICATION.
The bidder, under penalty of perjury, certifies that, except as noted

below, he/she or any person associated therewith in the capacity of
owner, partner, director, officer, manager:

is not currently wunder suspension, debarment, voluntary
exclusion, or determination of ineligibility by any federal
agency;

has not been suspended, debarred, voluntarily excluded or
determined ineligible by any Federal agency within the past 3
years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil Jjudgment
rendered against it by a court of competent jurisdiction in any
matter involving fraud or official misconduct within the past 3
years.

If there are any exceptions to this certification, insert the
exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will
be considered in determining bidder responsibility. For any
exception noted above, indicate below to whom it applies, initiating
agency, and dates of action.

Note: Providing false information may result in criminal
prosecution or administrative sanctions.

The above certification is part of the Bid. Signing this

Bid on the signature portion thereof shall also constitute
signature of this Certification.
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DECLARATION

The bidder hereby declares under penalty of perjury that the bidder
has , has not been convicted within the preceding three
years by a court of competent jurisdiction of any charge of fraud,
bribery, collusion, conspiracy, or any other act in violation of any
state or federal antitrust law in connection with the bidding upon,
award of, or performance of, any public works contract,; as defined in
Public Contract Code Section 1101, with any public entity, as defined
in Public Contract Code Section 1100.

The term "bidder" is understood to include any partner, member,
officer, director, responsible managing officer, or responsible
managing employee thereof.

Note:

The bidder must place a check mark after "has" or "has not" in one of
the blank spaces provided.

The above Statement is part of the Bid. Signing this Bid on the
signature portion thereof shall also constitute signature of this
Statement.

Bidders are cautioned that making a false certification may subject
the certifier to criminal prosecution.
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QUESTIONNAIRE

The Bidder shall complete; under penalty of perjury, the following
questionnaire:

Has the bidder, any officer of the bidder, or any employee of the
bidder who has a proprietary interest in the bidder, ever been
disqualified, removed, or otherwise prevented from bidding on, or
completing a Federal, State, or local government project because of a
violation of law or a safety regulation?

Yes No

If the answer is yes, explain circumstances on a separate page.

COMPLIANCE WITH ORDERS OF NATIONAL LABOR RELATIONS BOARD STATEMENT

The Contractor, hereby states under penalty of perjury, that no more
than one final unappealable finding of contempt of court by a Federal
court has been issued against the Contractor within the immediately
preceding two year period because of the Contractor's failure to
comply with an order of a Federal court which orders the Contractor
to comply with an order of the National Labor Relations Board.

NON-COLLUSION AFFIDAVIT
In accordance with Public Contract Code Section 7106, the bidder

shall execute the Non-Collusion Affidavit that is a part of this
Bid, as appropriate for the bidder’s business category.
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EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

The bidder , proposed subcontractor , hereby certifies that he
has , has not , participated in a previous contract or
subcontract subject to the equal opportunity clause, as required by
Executive Orders 10925, 11114, or 11246, and that, where required, he has
filed with the Joint Reporting Committee, the Director of the Office of
Federal Contract Compliance, a Federal Government contracting or
administering agency, or the former President's Committee on Equal
Employment Opportunity, all reports due under the applicable filing
requirement.

(Company)

By:

(Title)
Date:

NOTE:

The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor (41 CFP 60-1.7(b) (1), and must be
submitted by bidders and proposed subcontractors only in connection with
contracts and subcontracts which are subject to the eqgual opportunity
clause. Contracts and subcontracts which are exempt from the equal
opportunity clause are set forth in 41 CFR 60-1.5. {(Generally only
contracts or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the
Executive Orders or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a
previous contract or subcontract subject to the Executive Orders and have
not filed the required reports should note that 41 CFR 60-1.7(b) (1)
prevents the award of contracts and subcontracts unless such contractor
submits a report covering the delinquent period or such other period
specified by the Federal Highway Administration or by the Director, Office
of Federal Contract Compliance, U.S. Department of Labor.
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AFFIDAVIT FOR INDIVIDUAL CONTRACTORS

declares as follows:

That he or she is the party making the foregoing proposal or bid;
that the bid is not made in the interest of, or on behalf of, any
undisclosed person, partnership, company, association, organi-
zation, or corporation; that the bid is genuine and not collusive
or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has
not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner,
directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any
other bidder, or to fix any overhead, profit, or cost element of
the bid price, or of that of any other bidder, or to secure any
advantage against the County of Riverside or anyone interested in
the proposed contract; that all statements contained in the bid are
true; and, further, that the bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown
thereof, or the contents thereof, or divulged information or data
relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company association, organization, bid
depository, or to any member or agent thereof to effectuate a
collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month),
(year)
at , California

Signature of affiant:

Note: Notarization of signature required.
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AFFIDAVIT FOR JOINT VENTURE OR COPARTNERSHIP CONTRACTOR

declares as follows:

That he or she is a member of the joint venture or copartnership
firm designated as which
is the party making the foregoing proposal or bid; that the bid is
not made in the interest of, or on behalf of, any undisclosed
person, partnership, company, association, organization, or
corporation; that the bid is genuine and not collusive or sham;
that the bidder has not directly or indirectly induced or solicited
any other bidder to put in a false or sham bid, and has not
directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner,
directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any
other bidder, or to fix any overhead, profit, or cost element of
the bid price, or of that of any other bidder, or to secure any
advantage against the County of Riverside or anyone interested in
the proposed contract; that all statements contained in the bid are
true; and, further, that the bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown
thereof, or the contents thereof, or divulged information or data
relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company association, organization, bid
depository or to any member or agent thereof to effectuate a
collusive or sham bid.

That he has been and is duly vested with authority to make and sign
instruments for the joint venture or copartnership by

who
constitute the other members of the joint venture or copartnership.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month) ,
(year)
at , California

Signature of affiant:

Note: Notarization of signature required.
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AFFIDAVIT FOR CORPORATE CONTRACTOR

declares as follows:

That he or she is of

, , a
corporation which is the party making the foregoing proposal or
bid; that the bid is not made in the interest of, or on behalf of,
any undisclosed ©person, partnership, company, association,
organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly
induced or solicited any other bidder to put in a false or sham
bid, and has not directly or indirectly colluded, conspired,
connived, or agreed with any bidder or anyone else to put in a sham
bid, or that anyone shall refrain from bidding; that the bidder has
not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of
the bidder or any other bidder, or to fix any overhead, profit, or
cost element of the bid price, or of that of any other bidder, or
to secure any advantage against the County of Riverside or anyone
interested in the proposed contract; that all statements contained
in the bid are true; and, further, that the bidder has not,
directly or indirectly, submitted his or her bid price or any
breakdown thereof, or the contents thereof, or divulged information
or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company association, organization, bid
depository, or to any member or agent thereof to effectuate a
collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is
true and correct. :

Dated this (day) of (month),
(year)
at , California

Signature of affiant:

Note: Notarization of signature required.
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NONLOBBYING CERTIFICATION
FOR FEDERAL-AID CONTRACTS

The prospective participant certifies, by signing and submitting

this
that:

(1)

bid or bid, to the best of his or her knowledge and belief,

No Federal appropriated funds have been paid or will be paid,
by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee
of any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress
in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification
of any Federal contract, grant; loan, or cooperative
agreement.

If any funds other than Federal appropriated funds have been
paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard
Form-LLL, "Disclosure of Lobbying Activities," in conformance
with its instructions.

This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered
into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352,
Title 31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her
bid or bid that he or she shall require that the language of this
certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such sub-recipients shall certify and
disclose accordingly.
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DISCLOSURE OF LOBBYING ACTIVITIES
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352

Typre of Federal 2. Status of Federal 3. Report Type:
1. Action: Action:
a. contract a. id/offer/application a. initial
b. grant b. initial award b. material change
c. cooperative c. post-award
agreement
d. 1loan For Material Change Only:
e. loan guarantee year ___ quarter
f. loan insurance date of last report _
4. Name and Address of Reporting 5. If Reporting Entity in No. 4 is Subawardee,
Entity
Enter Name and Address of Prime:
D Prime D Subawardee
Tier , if known
Congressional Distriect, if known Congressional District, if known
6. Federal Department/Agency: 7. Federal Program Name/Description:
CFDA Number, if applicable
8. Federal Action Number, if known: 9. Award Amount, if known:
10. a. Name and Address of Lobby b. Individuals Performing Services (including
Entity
(If individual, last name, address if different from No. 10a)
first name, MI)
(last name, first name, MI)
(attach Continuation Sheet(s) if necessary)
11. Amount of Payment (check all that 13. Type of Payment (check all that apply)
apply)
$ D actualD planned 1 a retainer
b. one-time fee
12. Form of Payment (check all that c. commission
apply):
a cash d. contingent fee
b. in-kind; specify: nature e deferred
value f. other, specify
14. Brief Description of Services Performed or to be performed and Date(s) of
Service, including
officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item
11:
(attach Continuation Sheet(s) if necessary)
15. Continuation Sheet(s) attached: No
Yes
16. Information requested through this form is

authorized by Title 31 U.S.C. Section 1352.
This disclosure of lobbying reliance was
placed by the tier above when his
transaction was made or entered into. This
disclosure is required pursuant to 31 U.S.C.
1352. This information will be reported to
Congress semiannually and will be available
for public inspection. Any person who fails
to file the required disclosure shall be
subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each
such failure.

Federal Use Only:

Signature:

Print Name:

Title:

Telephone No.: Date:

Authorized for Local Reproduction
Standard Form - LLL

Standard Form LLL Rev. 09-12-9
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INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime
Federal recipient, at the initiation or receipt of covered Federal action or a material change
to previous filing pursuant to title 31 U.S.C. section 1352. The filing of a form is required
for such payment or agreement to make payment to lobbying entity for influencing or attempting
to influence an officer or employee of any agency, a Member of Congress an officer or employee
of Congress or an employee of a Member of Congress in connection with a covered Federal action.
Attach a continuation sheet for additional information if the space on the form is inadequate.
Complete all items that apply for both the initial filing and material change report. Refer
to the implementing guidance published by the Office of Management and Budget for additional
information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has
been secured to influence, the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report

caused by a material change to the information previously reported, enter the year and
quarter in which the change occurred. Enter the date of the last, previously submitted
report by this reporting entity for this covered Federal action.

4. Enter the full name, address, city, state and zip code of the reporting entity. Include
Congressional District if known. Check the appropriate classification of the reporting
entity that designates if it is or expects to be a prime or subaward recipient. Identify
the tier of the subawardee, e.g., the first subawardee of the prime is the first tier.
Subawards include but are not limited to subcontracts, subgrants and contract awards
under grants.

5. If the organization filing the report in Item 4 checks "Subawardee" then enter the full
name, address, city, state and zip code of the prime Federal recipient. Include
Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at

least one organization level below agency name, if known. For example, Department of
Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1).
If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants,
cooperative agreements, loans and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action
identification in item 1 (e.g., Request for Proposal (RFP) number, Invitation for Bid
(IFB) number, grant announcement number, the contract grant. or loan award number, the
application/proposal control number assigned by the Federal agency). Include prefixes,
e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the
Federal agency, enter the Federal amount of the award/loan commitments for the prime
entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged
by the reporting entity identified in item 4 to influenced the covered Federal action.
(b) Enter the full names of the individual(s) performing services and include full

address if different from 10 (a). Enter Last Name, First Name and Middle Initial (M1).
11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting
entity (item 4) to the lobbying entity (item 10). Indicate whether the payment has been
made (actual) or will be made (planned). Check all boxes that apply. If this is a
material change report, enter the cumulative amount of payment made or planned to be
made.
12. Check the appropriate box(es). Check all boxes that apply. If payment is made through

an in-kind contribution, specify the nature and value of the in-kind payment.
13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.
14. Provide a specific and detailed description of the services that the lobbyist has
performed or will be expected to perform and the date(s) of any services rendered.
Include all preparatory and related activity not just time spent in actual contact with

Federal officials. Identify the Federal officer(s) or employee(s) contacted or the
officer(s) employee(s) or Member(s) of Congress that were contacted.

15. Check whether or not a continuation sheet(s) is attached.

16. The certifying official shall sign and date the form, print his/her name title and

telephone number.

Public reporting burden for this collection of information is estimated to average 30 minutes
per response, including time for reviewing instruction, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to the Office of
Management and Budget, Paperwork Reduction Project {0348-0046), Washington, D.C. 20503.
SF-LLL-Instructions Rev. 06-04-90
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within 15 days of

Local Assistance.

Local Agency Bidder - UDBE Commitment (Construction Contracts), Exhibit 15-G(1)
NOTE:

PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS

AGENCY :_County of Riverside LOCATION:

PROJECT DESCRIPTION:

[TOTAL CONTRACT AMOUNT: $

EID DATE:
IDDER'S NAME:

JCONTRACT UDBE GOAL:

ICONTRACT ITEM OF WORK AND DESCRIPTION [CERT.NO.OF UDBE [NAME OF UDBEs DOLLAR AMOUNT
ITEM NO. IOR SERVICES TO BE IAND EXPIRATION Must be certified on the date bids |ypDBE
UBCONTRACTED OR MATERIALS [DATE ¢ opened - include UDBE address
[TO BE PROVIDED . d phone number)
For Local Agency to Complete:
Total Claimed
tncal Agency Contract Number: Participation $
ederal Aid Project Number:
fFederal Share: 5
Contract Award Date:
JLocal Agency certifies that all information is complete and accurate.

Signature of Bidder

l{gint Name Signature Date
cal Agency Representative

Date (Area Code) Tel. No.

Area Code) Telephone Number:
For Caltrans Review:

Person to Contact
(Please Type or Print)

Print Name
Caltrans District Local

Signature Date
Assistance Engineer

Local Agency Bidder - UDBE Commitment (Rev 3/09)

Distribution: {1) Copy~-Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLZ:\E)
award. Failure to send a copy to the DLAE within 15 days of award may result in
de-obligation of funds for this project.

(2) Copy -- Include in award package to Caltrans District
(3) Original - Local agency files.
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INSTRUCTIONS - LOCAL AGENCY BIDDER-
UDBE COMMITMENT (CONSTRUCTION CONTRACTS), EXHIBIT 15-G(1)

ALL BIDDERS:

PLEASE NOTE: It is the bidder’s responsibility to verify that the UDBE(s) falls into one of the following
groups in order to count towards the UDBE contract goal: 1) Black American; 2) Asian-Pacific American;
3) Native American; 4) Women. This information may be submitted with your bid proposal. If itis not, and
you are the apparent low bidder or the second or third low bidder, it must submitted and received as
specified in the Special Provisions. Failure to submit the required UDBE commitment will be grounds for
finding the proposal nonresponsive

UDBE is a firm meeting the definition of a DBE as specified in 49 CFR and is one of the following
groups:

Black American.
Asian-Pacific American.
Nation American.
Women.

PN

The form requires specific information regarding the construction contract: Agency, Location, Project
Description, Federal Aid Project Number (assigned by Caltrans-Local Assistance), Total Contract Amount,
Bid Date, Bidder's Name, and Contract Goal.

The form has a column for the Contract item Number (or Item No’s) and Item of Work and Description or
Services to be Subcontracted or Materials to be provided by UDBEs. The UDBE should provide a
certification number to the Contractor and expiration date. The form has a column for the Names of UDBE
Contractors to perform the work (who must be certified on the date bids are opened and include the UDBE
address and phone number). Enter the UDBE prime’s and subcontractors’ certification numbers. Prime
Contractors shall indicate all work to be performed by UDBEs including, if the prime is a UDBE, work
performed by its own forces.

IMPORTANT: Identify all UDBE firms being participating in the project regardless of tier. Names of the
First Tier UDBE Subcontractors and their respective item(s) of work listed should be consistent, where
applicable, with the names and items of work in the "List of Subcontractors" submitted with your bid.
Provide copies of the UDBES’ quotes, and if applicable, a copy of joint venture agreements pursuant to the
Subcontractors Listing Law and the Special Provisions.

There is a column for the total UDBE dollar amount. Enter the Total Claimed UDBE Participation dollars
and percentage amount of items of work submitted with your bid pursuant to the Special Provisions. (If
100% of item is not to be performed or furnished by the UDBE, describe exact portion of time to be
performed or furnished by the UDBE.) See Section "Disadvantaged Business Enterprise (DBE)," of the
Special Provisions (construction contracts); to determine how to count the participation of UDBE firms.

Exhibif 15-G (1) must be signed and dated by the person bidding. Also list a phone number in the space
provided and print the name of the person to contact.

Local agencies should complete the Contract Award Date and Federal Share fields and verify that all
information is complete and accurate before signing and sending a copy of the form to the District Local
Assistance Engineer within 15 days of award. Failure to submit a completed and accurate form within the
15-day time period may result in the de-obligation of funds on this project.

District DBE Coordinator should verify that all information is complete and accurate. Once the information
has been verified, the District Local Assistance Engineer signs and dates the form.
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UDBE INFORMATION—GOOD FAITH EFFORTS, ExHIBIT 15~H

The County of Riverside established an Under-utilized Disadvantaged Business
Enterprise (UDBE) goal of 2% for this project. The information provided
herein shows that a good faith effort was made.

Lowest, second lowest and third lowest bidders shall submit the following
information to document adequate good faith efforts. Bidders should submit
the following information even if the “Local Agency Bidder - UDBE
Commitment” form indicates that the bidder has met the UDBE goal. This will
protect the bidder’s eligibility for award of the contract if the
administering agency determines that the bidder failed to meet the goal for
various reasons, e.g., a UDBE firm was not certified at bid opening, or the
bidder made a mathematical error.

Submittal of only the “Local Agency Bidder - UDBE Commitment” form may not
provide sufficient documentation to demonstrate that adequate good faith
efforts were made.

The following items are listed in the Section entitled “Submission of UDBE
Commitment” of the Special Provisions:

A. Thenames and dates of each publication in which a request for UDBE participation for this project was
placed by the bidder (please attach copies of advertisements or proofs of publication):

Publications Dates of Advertisement

B. The names and dates of written notices sent to certified UDBEs soliciting bids for this project and the
dates and methods used for following up initial solicitations to determine with certainty whether the
UDBESs were interested (please attach copies of solicitations, telephone records, fax confirmations, etc.):

Names of Date of ' Follow Up
UDBEs Initial Methods and
Solicited Solicitation Dates

C. The items of work which the bidder made available to UDBE firms, including, where appropriate, any
breaking down of the contract work items (including those items normally performed by the bidder with
its own forces) into economically feasible units to facilitate UDBE participation. It is the bidder's
responsibility to demonstrate that sufficient work to facilitate UDBE participation was made available to
UDBE firms.
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Items of Work Bidder Normally Breakdown of Items Amount  Percentage
Performs Item )] Of

(Y/N) Contract

D. Thenames, addresses and phone numbers of rejected UDBE firms, the reasons for the bidder's rejection

of the UDBEs, the firms selected for that work (please attach copies of quotes from the firms involved),
and the price difference for each UDBE if the selected firm is not a UDBE:

Names, addresses and phone numbers of rejected UDBEs and the reasons for the bidder's rejection of the
UDBEs:

Names, addresses and phone numbers of firms selected for the work above:

. Efforts made to assist interested UDBEs in obtaining bonding, lines of credit or insurance, and any
technical assistance or information related to the plans, specifications and requirements for the work
which was provided to UDBEs:

. Efforts made to assist interested UDBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services, excluding supplies and equipment the UDBE subcontractor purchases or leases
from the prime contractor or its affiliate:

. The names of agencies, organizations or groups contacted to provide assistance in contacting, recruiting
and using UDBE firms (please attach copies of requests to agencies and any responses received, i.e., lists,
Internet page download, etc.):

Name of Method/Date Results
Agency/Organization of Contact

. Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):
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Local Agency Bidder- DBE Information (Construction Contracts), Exhibit 15-G(2)
(Inclusive of all DBEs including the UDBEs listed at bid proposal)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM
AGENCY: County of Riverside ‘ LOCATION:
{PROJECT DESCRIPTION:
[TOTAL CONTRACT AMOUNT: $
EID DATE:
IDDER'S NAME:
ICONTRACT ITEM OF WORK AND DESCRIPTION  [DBE Cert. No. INAME OF DBEs [DOLLAR AMOUNT
ITEM NO. IOR SERVICES TO BE IAND EXPIRATION Must be certified on the date bids  |pgE
UBCONTRACTED OR MATERIALS TO|DATE ¢ opened - include DBE address
IBE PROVIDED d phone number)
For Local Agency to Complete:
Total Claimed
Ecal Agency Contract Number: Participation $
ederal Aid Project Number:
fFederal Share: s
IContract Award Date:
[Local Agency certifies that the DBE certification(s) has been verified and all information is
complete and accurate.
Signature of Bidder
E{c')int Name Signature Date Date (Area Code) Tel. No.
cal Agency Representative
Area Code) Telephone Number: Person to Contact
For Caltrans Review: (please Type or Print)
Print Name Signature Date
Caltrans District Local Assistance Engineer Local Agency Bidder DBE Information (Rev 3/09)

Distribution: (1) Copy-Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE)
within 15 days of contract execution. Failure to send a copy to the DLAE within 15 days of contract
execution may result in deobligation of funds for this project. (2) Copy - Include in award package

to Caltrans District Local Assistance. (3) Original - Local agency files. )
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INSTRUCTIONS - LOCAL AGENCY BIDDER- DBE INFORMATION
(CONSTRUCTION CONTRACTS), EXHIBIT 15-G(2)

SUCCESSFUL BIDDER:

The form requires specific information regarding the construction contract: Agency, Location, Project Description,
Federal Aid Project Number (assigned by Caltrans-Local Assistance), Total Contract Amount, Bid Date, Bidder’s
Name, and Contract Goal.

The form has a column for the Contract Item Number (or Item No’s) and Item of Work and Description or Services
to be Subcontracted or Materials to be provided by DBEs. The DBE should provide a certification number to the
Contractor and expiration date. The DBE Contractors should notify the Contractor in writing with the date of the
decertification if their status should change during the course of the contract. The form has a column for the Names
of DBE certified Contractors to perform the work (must be certified on the date bids are opened and include DBE
address and phone number). Enter DBE prime and subcontractors certification number. Prime Contractors shall
indicate all work to be performed by DBEs including work performed by its own forces if a DBE.

IMPORTANT: Identify all DBE firms participating in the project—including all UDBEs listed on the UDBE
Commitment form (Exhibit 15G(1)), regardless of tier. Names of the First Tier DBE Subcontractors and their
respective item(s) of work listed should be consistent, where applicable, with the names and items of work in the
"List of Subcontractors" submitted with your bid.

There is a column for the total DBE dollar amount. Enter the Total Claimed DBE Participation dollars and
percentage amount of items of work submitted with your bid pursuant to the Special Provisions. (If 100% of item is
not to be performed or furnished by the DBE, describe exact portion of time to be performed or furnished by the
DBE.) See Section "Disadvantaged Business Enterprise (DBE)" of the Special Provisions (construction contracts);
to determine how to count the participation of DBE firms.

Exhibit 15-G (2) must be signed and dated by the successful bidder. Also list a phone number in the space provided
and print the name of the person to contact. :

Local agencies should complete the Contract Award Date, Federal Share, Contract and Project Number fields, and
verify that all information is complete and accurate before signing and sending a copy of the form to the District
Local Assistance Engineer within 15 days of contract execution. Failure to submit a completed and accurate form
within the 15-day time period may result in the de-obligation of funds on this project.

District DBE Coordinator should verify that all information is complete and accurate. Once the information has
been verified, the District Local Assistance Engineer signs and dates the form.
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Attachment “A~
Local Agency Bidder DBE information

Bidder information shall be furnished, using this form, for each supplier,
trucking firm and sub-contract bid / proposal that the apparent low bidder
received pertaining to the referenced project, whether or not the bidding
supplier, trucking firm or sub-contractor was awarded work by the apparent
low bidder, and whether or not the bid / proposal was solicited by the
apparent low bidder. This information shall be submitted by the apparent
low bidder as an attachment to the completed “Local Agency Bidder DBE
information” form. Use additional sheets if necessary.

BIDS RECEIVED BY APPARENT LOW BIDDER

Certified | Last Year’s | Age of

Name and Address of DBE Gross Firm
Type of Bidding firm (Yes or Receipts (Years)
Work No) (a)

(a)Required for each Federal-aid contract, in conformance with 49 CFR‘26, in
establishing annual DBE goals. Indicate approximate amount: (1) if under $1 Million
(2) if between $1 Million and $5 Million (3) if greater than $5 Million.
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BID BOND

Recitals:
1. "Contractor”, has submitted his
Contractor's Proposal to County of Riverside, "County", for the construction of public work for
in accordance with a

Notice Inviting Bids of County dated

2. a corporation,
hereafter called "Surety", is the surety of this Bond.

Agreement:
We, Contractor as principal and Surety as surety, jointly and severally agree and stateas follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal,
including bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said
Proposal is accepted, Contractor executes the Agreement and furnishes the Bonds as agreed
to in its Proposal, otherwise it remains in full force and effect for the recovery of loss, damage
and expense of County resulting from failure of Contractor to act as agreed to in its Proposal.
Some types of possible loss, damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way
be impaired or affected by any extension of time within which County may accept the Proposal
and waives notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
By | By
Title: Attorney in Fact Title:

"Surety” "Contractor”

STATE OF CALIFORNIA

COUNTY OF } ss. SURETY'S ACKNOWLEDGEMENT

On before me, personally appeared,
, known to me, or proved to me on the basis of satisfactory
evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that
he/she executed the same in his/her authorized capacities, and that by his/her signature on the instrument
the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public
Notary Public (Seal)
Note: All signatures must be notarized
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CONTRACT

COUNTY OF RIVERSIDE

PROJECT NO.

THIS AGREEMENT, made and concluded in duplicate as of the date set forth below, between the
County of Riverside, party of the first part, and
Contractor, party of the second part.

ARTICLE 1: WITNESSETH, that for and in consideration of the payments and agreements
hereinafter mentioned, to be made and performed by the said party of the first part, and under the
conditions expressed in the two bonds, bearing even date with these presents, the said party of the
second part agrees with the said party of the first part, at his own proper cost and expense, to do all
the work and furnish all the materials, except such as are mentioned in the specifications to be
furnished by said party of the first part, necessary to construct and complete in a good, workmanlike
and substantial manner and to the satisfaction of the County of Riverside, in accordance with the
Special Provisions, "Notice to Contractors”, the State of California Department of Industrial
Relations Wage Determination, the Federal Wage Determination, the Proposal to the County of
Riverside for the Project, addenda No. , the Bid Bond, the Performance Bond, the Payment
Bond, any specific plans for the project not covered by the Standard Specifications and Standard
Plans, any change orders issued, and any written instructions and drawings executed and delivered to
the Contractor by the County pursuant to the Contract Documents. Also in accordance with the
Standard Plans, dated May 2006, the Standard Specifications, dated May 2006, the General
Prevailing Wage Rates of the Department of Transportation, with the effective date being the date of
advertisement, and the Labor Surcharge and Equipment Rental Rates, with the effective date being
the date of advertisement, and the Labor Surcharge and Equipment Rental Rates, with the effective
date being the date of accomplishing the work, which said special provisions Standard Plans,
Standard Specifications, Prevailing Wage Rates, and Labor Surcharge and Equipment Rental Rates
are hereby specially referred to and by such reference, made a part hereof.

The work to be done is shown on plans entitled

Sheets 1 through Plan
Number , approved , on file with the County Surveyor,
which said project plans are hereby made a part of this contract.

ARTICLE II: The said party of the first part hereby promises and agrees with the said Contractor to
employ, and does hereby employ, the said Contractor to provide the materials and to do the work
according to the terms and conditions herein contained and referred to, for the prices hereinafter set
forth, and hereby contracts to pay the same at the time, in the manner and upon the conditions herein
set forth; and the said parties for themselves, their heirs, executors, administrators, successors and
assigns, do hereby agree to the full performance of the covenants herein contained.
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ARTICLE HI: The statement of prevailing wages appearing in the General Prevailing Wage Rates
is hereby specifically referred to and by this reference is made a part of this contract. It is further
expressly agreed by and between the parties hereto that should there be any conflict between the
terms of this instrument and the bid or proposal of said Contractor, then this instrument shall control
and nothing herein shall be considered as an acceptance of the said terms of said proposal conflicting
herewith.

ARTICLE IV: By my signature hereunder, as Contractor, I certify that I am aware of the provisions
of Section 3700 of the Labor Code which require every employer to be insured against liability for
workmen's compensation or to undertake self-insurance in accordance with the provisions of that
code and I will comply with such provisions before commencing the performance of the work of this
contract.

ARTICLE V: And the said Contractor agrees to receive and accept the following prices as full
compensation for furnishing all materials and for doing all the work contemplated and embraced in
this agreement; also for all loss or damage, arising out of the nature of the work aforesaid, or from
the action of the elements, or from any unforeseen difficulties or obstructions which may arise or be
encountered in the prosecution of the work until its acceptance by the County of Riverside, and for
all risks of every description connected with the work; also for all expenses incurred by or in
consequence of the suspension or discontinuance of work and for well and faithfully completing the
work, and the whole thereof, in the manner and according to the plans and specifications, and the
requirements of the Engineer under them, to wit:
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IN WITNESS WHEREOF the parties hereto have executed this agreement as of the date

set forth below.

COUNTY OF RIVERSIDE

BY

Chairman, Board of Supervisors

Dated

ATTEST:
Kecia Harper-lhem, Clerk of the Board

BY

Deputy

"County”
(Seal)

C3

CONTRACTOR

BY

TITLE:

“(If Corporation, Affix Seal)

ATTEST:

TITLE:

Licensed in accordance with an act
providing for the registration of
Contractors,

License No.

Federal Employer Identification Number:

“Corporation”
(Seal)



PERFORMANCE BOND

Recitals:

1. (Contractor) has entered into an Agreement
with COUNTY OF RIVERSIDE (County) for construction of public work known as

2. ,a corporation
(Surety), is the Surety under this Bond.

Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are
bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the
Project of $ and inures to the benefit of County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in
strict conformance with the Contract Documents for the Project, otherwise it remains in full
force and effect for the recovery of loss, damage and expense of County resulting from
failure of Contractor to so act. All of said Contract Documents are incorporated herein.

3. This obligation is binding on our successors and assigns.

4. For value received, Surety stipulates and agrees that no change, time extension,
prepayment to Contractor, alteration or addition to the terms and requirements of the
Contract Documents or the work to be performed thereunder shall affect its obligations
hereunder and waives notice as to such matters, except the total contract price cannot be
increased by more than 10% without approval of Surety.

THIS BOND is executed as of

By By
By ' Type Name
its Attorney in Fact
"Surety"
Title
“Contractor”
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All
signatures must be acknowledged. (Attach acknowledgements).
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PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond are : , as Principal
and Original Contractor and ,a
corporation, authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in
conjunction with that certain public works contract dated , between
Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for $ ,the total amount

payable. THE AMOUNT OF THIS BOND IS ONE HUNDRED PERCENT OF SAID SUM. Said
contract is for public work generally consisting of

The beneficiaries of this Bond are as is stated in 3248 of the Civil Code and requirements and
conditions of this Bond are as is set forth in 3248, 3249, 3250 and 3252 of said code. Without
notice, Surety consents to extension of time for performance, change in requirements, amount of
compensation, or prepayment under said contract.

DATED:
Original Contractor — Principal
By
Surety
By Title
Its Attorney In Fact (If corporation, affix seal)

(Corporate Seal)

STATE OF CALIFORNIA } ss. SURETY'S ACKNOWLEDGEMENT

COUNTY OF
On before me, personally
appeared, , known to me, or proved to me on the

basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument
and acknowledged to me that he/she executed the same in his/her authorized capacities, and that
by his/her signature on the instrument the person, or the entity upon behalf of which the person
acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All
signatures must be acknowledged. (Attach acknowledgements).
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COUNTY OF RIVERSIDE
NOTICE TO BIDDERS

Sealed proposals will be received at the Riverside County Transportation Department, 14" Street
Transportation Annex, 3525 14" Street, Riverside, California 92501, telephone (951) 955-6780 until 2:00 pm
on December 15, 2010 at which time they will be publicly opened at said address, for construction in
accordance with the specifications therefore, to which special reference is made, as follows:

County of Riverside,

STATE HIGHWAY 10 AT DATE PALM DRIVE
FROM 6.4 km EAST OF PALM DRIVE/ GENE AUTRY TRAIL
TO 6.2 km WEST OF RAMON ROAD
PROJECT NO. A8-0373
FEDERAL AID NO. STPLN-5956(196)

The UDBE Contract goal is 2% percent.

A pre-bid meeting is scheduled for 2:15 pm on December 01, 2010, at the County of Riverside Transportation
Department, 3525 14™ Street, Riverside, California 92501. This meeting is to inform bidders of project
requirements and subcontractors of subcontracting and material supply opportunities. Bidder's attendance at
this meeting is not mandatory. :

THIS PROJECT IS SUBJECT TO THE “BUY AMERICA” PROVISIONS OF THE SURFACE
TRANSPORTATION ASSISTANCE ACT OF 1982 AS AMENDED BY THE INTERMODAL SURFACE
TRANSPORTATION EFFICIENCY ACT OF 1991.

Bids are required for the entire work described herein. The Contractor shall possess a current and active
State of California Class "A" Contractor's license at the time this contract is awarded. The successful bidder
shall furnish a payment bond and a performance bond.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to
Government Code, Section 12990.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be
communicated as a bidder inquiry, in writing, prior to bid opening. Any such inquiries or questions, submitted
after bid opening, will not be treated as a bid protest. Technical questions should be directed to the office of
the County of Riverside Transportation Department, 3525 14" Street, Riverside, CA 92501, telephone (951)
955-6780, electronic mail: jriimenez@rctima.org.

Plans and specifications may be obtained for a NONREFUNDABLE FEE OF $140 PER FULL SIZE
PLANSET (or $70 PER HALF SIZE PLAN SET [11”x17”]), plus mailing, and are available at 3525
14" Street, Riverside, CA 92501 :

Engineering Estimate $17,800,000 - $20,750,000
Bid Bond 10%

Performance Bond 100%

Payment Bond 100%

Working Days 400

http://www.rctima.org/trans/bidadvertisements.html

1




The County of Riverside affirms that in any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this
invitation.

The County of Riverside, in accordance with Title IV of the Civil Rights Act of 1964 (78 Stat. 252) and the
Regulations of the Department of Commerce (15 C.F.R., Part 8), issued pursuant to such Act, hereby notifies
all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the grounds of race, color, or national
origin.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates, in the county, or counties, in
which the work is to be done have been determined by the Director of the California Department of Industrial
Relations. These wages are set forth in the General Prevailing Wage Rates for this project, available from
the California Department of Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD. The
Federal minimum wage rates for this project as predetermined by the United States Secretary of Labor are
set forth in the bid book and in copies of this book that may be examined at the offices described above
where project plans, special provisions, and bid forms may be seen. Addenda to modify the Federal
minimum wage rates, if necessary, will be issued to holders of bid book. Future effective general prevailing
wage rates which have been predetermined and are on file with the California Department of Industrial
Relations are referenced but not printed in the general prevailing wage rates.

Attention is directed to the Federal minimum wage rate requirements in the bid book. If there is a difference
between the minimum wage rates predetermined by the Secretary of Labor and the general prevailing wage
rates determined by the Director of the California Department of Industrial Relations for similar classifications
of labor, the Contractor and subcontractors shall pay not less than the higher wage rate. The Department will
not accept lower State wage rates not specifically included in the Federal minimum wage determinations.
This includes "helper” (or other classifications based on hours of experience) or any other classification not
appearing in the Federal wage determinations. Where Federal wage detemminations do not contain the State
wage rate determination otherwise available for use by the Contractor and subcontractors, the Contractor and
subcontractors shall pay not less than the Federal minimum wage rate, which most closely approximates the
duties of the employees in question.

The U.S. Department of Transportation (DOT) provides a toll-free “hotline” service to report bid rigging
activities Bid rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 p.m.,
eastern time, Telephone No. 1-800-424-9071. Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the “hotline” to report these activities. The “hotline” is part
of the DOT’s continuing effort to identify and investigate highway construction contract fraud and abuse and is
operated under the direction of the DOT Inspector General. All information will be treated confidentially and
caller anonymity will be respected. »

November 09, 2010
Date Kecia Harper-lhem, Clerk of the Board

By:

Deputy



1-1.01

1-1.02

SPECIAL PROVISIONS

SECTION 1

SPECIFICATIONS AND PLANS

GENERAL.:

The work embraced herein shall be done in accordance with the Standard
Specifications dated May, 2006, and the Standard Plans dated May, 2006, and
Amendments (attached as Book 3 of 3) to May 2006 Standard Specifications,
updated March 11, 2010, of the State of California, Department of Transportation,
insofar as the same may apply and in accordance with the following Special
Provisions.

In case of conflict between the Standard Specifications and these Special Provisions,
the Special Provisions shall take precedence over and be used in lieu of such
conflicting portions.

NOTICE:

The “Proposal and Contract” book has been re-titled and is now the “Bid” book.
These terms shall be considered as equivalent.

The “Notice to Contractors” has been re-titled and is now the “Notice to Bidders”.
These terms shall be considered as equivalent.

Bidders are advised that, as required by federal law, the County of Riverside is
implementing new Disadvantaged Business Enterprise requirements for
Underutilized Disadvantaged Business Enterprises (UDBE). Section 2, "Proposal
Requirements and Conditions" under subsection titled "Disadvantaged Business
Enterprises (DBE)" and Section 5, "General" under subsection titled "Performance of
Subcontractors" of these Special Provisions cover the UDBE requirements.

The County of Riverside is implementing new contract requirements for submittal of
Monthly Employment Report forms for those projects funded under the American
Recovery and Reinvestment Act. Refer to section titled "Monthly Employment
Report (American Recovery and Reinvestment Act)" under Section 5, "General" of
these Special Provisions.

Attention is directed to Section 1-1.01, “General” of the Amendments to the Standard
Specifications, Dated May 2006, regarding plain language specifications.



1-1.03

2-1.01

DEFINITIONS:

Whenever in the Standard Specifications the following terms are used, they shall be
understood to mean and refer to the following:

Department of Transportation -

The County of Riverside.

Director of Transportation, State Highway Engineer and Engineer -

The Director of Transportation and includes his representative.

Laboratory -

The established laboratory of the County of Riverside.

State - The County of Riverside.

"State Highway Agency" (SHA), as referred to in FHWA form 1273, shall mean
"County of Riverside". Additionally, some functions of the Federal Government, as
described in form 1273, have been delegated to the State of California Department of
Transportation.

Other terms appearing in the Standard Specifications, and these Special Provisions,

shall have the intent and meaning specified in Section 1, "Definition and Terms of the
Standard Specifications”.

SECTION 2

PROPOSAL REQUIREMENTS AND CONDITIONS

GENERAL:

The bidder's attention is directed to the provisions in Section 2, "Proposal
Requirements and Conditions" of the Standard Specifications and these Special
Provisions for the requirements and conditions which the bidder must observe in
the preparation of the proposal form and the submission of the bid.

The Bidder's Bond form mentioned in the last paragraph in Section 2-1.07,
"Proposal Guaranty" of the Standard. Specifications and Section 3-1.05, “Bid
Bond” of this document will be found following the signature page of the Proposal.
In conformance with Public Contract Code Section 7106, a Non-collusion Affidavit
is included in the Proposal.



The Contractor, sub recipient or subcontractor shall not discriminate on the basis
of race, color, national origin, or sex in the performance of this contract. The
Contractor shall carry out applicable requirements of Title 49 CFR (Code of
Federal Regulations) part 26 in the award and administration of US DOT assisted
contracts. Failure by the contractor to carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or such
other remedy, as the recipient deems appropriate. Each subcontract signed by
the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for
submittals required to be furnished after bid opening may subject the bidder to a
determination of the bidder's responsibility in the event it is the apparent low
bidder on a future public works contracts.

Proposal and Proposal Forms. The first sentence of the second paragraph in
Section 2-1.05, "Proposal Forms" of the Standard Specifications is amended to
read:

The proposal form is bound together with the contract.

All proposal forms shall be obtained from the Riverside County Transportation
Department, 3525 14" Street, Riverside, California 92501.

Submission of Proposal. A proposal must be submitted in a sealed opaque
envelope which clearly identifies the bidder and the project. Bids must be
received by the time and at the place set forth in the Notice Inviting Bids and may
be withdrawn only as stated in the proposal. Bids shall be completed in ink.

Non-collusion Affidavit. Bidder Affidavit shall be submitted on the appropriate
form, which is included in the Contract Documents, and must be completely filled
in, dated and signed. Types of business affidavit forms included in the Contract
Documents are for: Individual Contractor, Joint Venture or Copartnership
Contractor, and for a Corporate Contractor. The bidding Contractor is required to
submit the appropriate form with the bid. Signature(s) on the Affidavit shall be
notarized.

Contract Documents. The complete Contract Documents are identified in the
Agreement. Potential bidders are cautioned that the successful bidder incurs
duties and obligations under all of the Contract Documents and that they should
not merely examine the Plans and Specifications in making their bid.

License. To be considered for award of the contract, a potential bidder must
have the kind of license required under provisions of the California Business and
Professions Code for the work covered in this proposal. This includes joint
ventures.

Each item of work will be performed by a Contractor which is qualified and
properly licensed for that work.



Quantities. The amount of work to be done or materials to be furnished under
the Contract as shown in the Contractor's Proposal are but estimates and are not
to be taken as an expressed or an implied statement that the actual amount of
- work or materials will correspond to the estimate.

County reserves the right to increase or decrease or to entirely eliminate certain
items from the work or materials to be furnished if such action is found to be
desirable or expedient.

Contractor is cautioned against the unbalancing of his bid by prorating his
overhead only into one or two items when there are a number of items listed in
the schedule.

The quantities mentioned in Section 2-1.02, "Approximate Estimate” of the
- Standard Specifications will be found in the Proposal Form.

Interpretation of Documents. Discrepancies, omissions, ambiguities,
requirements likely to cause disputes between trades and similar matter shall be
promptly brought to the attention of the County of Riverside in writing. When
appropriate, Addenda will be issued by County.

If the Bidder requires clarification or interpretation of the Bidding Documents, the
Bidder shall make a written request to the County by a Request for Information
(RFI). All requests for information must be submitted, in writing, between the
hours of 8:00 AM and 5:00 PM on any day, Monday through Thursday (except
holidays), up to, including and no later than the fifth (5™) day prior to Bid Closing
Deadline, by hand delivery, mail, fax or electronic mail. The County of Riverside
will not respond to Requests for Information submitted after that time, unless the
County determines, at its sole discretion, that it is in the best interest of the public
and the County to do so. Requests for Information should be addressed to:
County of Riverside, Transportation Department, Attn: Joel Jimenez; 3525 14™
Street, Riverside, CA 92501, facsimile (951) 955-3164, electronic mail:
friimenez@rctima.org. :

No communication by anyone as to such matters except by an Addendum affects
the meaning or requirements of the Contract Documents. Attention is directed to
Section 3-1.04 "Addenda".

Inspection of Site. Bidders must examine the site and acquaint themselves with
all conditions affecting the work. By making his bid a bidder warrants that he has
made such site examination as he deems necessary as to the condition of the
site, its accessibility for materials, workmen and utilities and ability to protect
existing surface and subsurface improvements. No claim for allowances - time or
money - will be allowed as to such matters. ‘




Bids. Bids are required for the entire work, including all alternate bid schedules,
if applicable, uniess otherwise explicitly allowed in the bid documents. The
amount of the bid for comparison purposes will be the total of all items. The total
of unit basis items will be determined by extension of the item price bid on the
basis of the estimated quantity set forth for the item.

The bidder shall set forth for each item of work in clearly legible figures, an item
price and a total for the item in the respective spaces provided for this purpose.
In the case of unit basis items, the amount set forth under the "Total" column
shall be the extension of the item price bid on the basis of the estimated quantity
for the item.

In case of discrepancy between the unit price and the total set forth for a unit
basis item, the unit price shall prevail, except as provided in (a) or (b), as follows:

(@) Ifthe amount set forth as a unit price is unreadable or otherwise unclear,
or is omitted, or is the same as the amount as the entry in the item total
column, then the amount set forth in the item total column for the item
shall prevail and shall be divided by the estimated quantity for the item
and the price thus obtained shall be the unit price;

(b) (Decimal Errors) If the product of the entered unit price and the
estimated quantity is exactly off by a factor of ten, one hundred, etc., or
one-tenth, or one-hundredth, etc. from the entered total, the discrepancy
will be resolved by using the entered unit price or item total, whichever
most closely approximates percentage-wise the unit price or item total in
the County of Riverside's Final Estimate of cost.

If both the unit price and the item total are unreadable or otherwise unclear, or
are omitted, the bid may be deemed irregular. Likewise if the item total for a
lump sum item is unreadable or otherwise unclear, or is omitted, the bid may be
deemed irregular unless the project being bid has only a single item and a clear,
readable total bid is provided.

Symbols such as commas and dollar signs will be ignored and have no
mathematical significance in establishing any unit price or item total or lump
sums. Written unit prices, item totals and lump sums will be interpreted according
to the number of digits and, if applicable, decimal placement. Cents symbols
also have no significance in establishing any unit price or item total since all
figures are assumed to be expressed in dollars and/or decimal fractions of a
dollar. Bids on lump sum items shall be item totals only; if any unit price for a
lump sum item is included in a bid and it differs from the item total, the items total
shall prevail.



The foregoing provisions for the resolution of specific irregularities cannot be so
comprehensive as to cover every omission, inconsistency, error or other
irregularity which may occur in a bid. Any situation not specifically provided for
will be determined in the discretion of the County of Riverside, and that discretion
will be exercised in the manner deemed by the County of Riverside to best
protect the public interest in the prompt and economical completion of the work.
The decision of the County of Riverside respecting the amount of a bid, or the
existence or treatment of an irregularity in a bid, including determination of non-
responsiveness, shall be final.

No bidder may withdraw his bid for a period of ninety (90) days after the bid
opening.

The Board of Supervisors hereby reserves the right to reject any and all
proposals, to waive any irregularity, and to award the contract to other than the
lowest bidder.

Subletting and Subcontracting. Bidders are required pursuant to the Subletting
and Subcontracting Fair Practices Act (commencing with Section 4100 of the
Public Contracts Code) to list in their proposal the name and location of place of
business of each subcontractor who will perform work or labor or render services
in or about the construction of the work or improvement or a subcontractor who
specifically fabricates and installs a portion of the work or improvement according
to detailed drawings contained in the Plans and Specifications in excess of 1/2 of
1% of this prime Contractor's total bid. Failure to list a - subcontractor for a
portion of the work means that the prime Contractor will do that portion of the
work. It is the County's intent for the Subletting and Subcontracting Fair Practice
Act to apply to all phases of the work. The bidder’s attention is directed to other
provisions of the Act related to the imposition of penalties for failure to observe its
provisions by utilizing unauthorized subcontractors or by making unauthorized
substitutions.

In addition to the subcontractors required to be listed in conformance with
Section 2-1.054, "Required Listing of Proposed Subcontractors" of the Standard
Specifications, each proposal shall have listed therein the portion of work that will
be done by each subcontractor listed. A sheet for listing the subcontractors is
included in the Proposal.

Bidders are cautioned that this listing requirement is in addition to the
requirement to submit a list of all DBE subcontractors after the opening of the
proposals.

Each item of work will be performed by a Contractor which is qualified and
properly licensed for that work.



2-1.015

Qualifications of Bidders. No award will be made to any bidder who cannot give
satisfactory assurance to the Board of Supervisors as to his own ability to carry
out the contract, both from his financial standing and by reason of his previous
experience as a Contractor on work of the nature contemplated in the contract.
The bidder may be required to submit his record of work of similar nature to that
proposed under these specifications, and unfamiliarity with the type of work may
be sufficient cause for rejection of bid.

Hours of Work. Attention is directed to Section 8-1.06, “Time of Completion” and
Section 7-1.01A (1), “Hours of Labor” of the Standard Specifications.

Daily working hours shall be between the hours of 7:00 a.m. and 6:00 p.m.,
Monday through Friday, except legal holidays, as approved by the Engineer.
Exceptions and specific work schedules shall be submitted to the Engineer for
consideration.

Prevailing Wages. Attention is directed to the Prevailing Wages requirements of
this project, as described elsewhere in these bid documents.

Dust Abatement. Attention is directed to Section 5-1.19, “Dust Abatement” with
regard to the dust abatement provisions of the contract.

Submission of Insurance Certificate. Submission of Insurance Certificate. Within
10 working days of the date of the Notice of Acceptance of Proposal and Intent to
Award issued by the County of Riverside, the successful Contractor shall submit
a certificate of insurance, including required endorsements, which provides
evidence that the bidding Contractor has insurance coverage that meets the
requirements of Section 3-1.01B of the General Conditions. Failure to have
complete insurance coverage in place and to provide all required certificates and
endorsements within the specified 10 working days period will be grounds for
declaring the bidder to not be in compliance with the bid documents, making a
claim against the bid bond, and awarding to the second low bidder, at the sole
discretion of the County.

FEDERAL LOBBYING RESTRICTIONS:

Section 1352, Title 31, United States Code prohibits Federal funds from being
expended by the recipient or any lower tier sub-recipient of a Federal-aid contract
to pay for any person for influencing or attempting to influence a Federal agency
or Congress in connection with the awarding of any Federal-aid contract, the
making of any Federal grant or loan, or the entering into of any cooperative
agreement.

If any funds other than Federal funds have been paid for the same purposes in
connection with this Federal-aid contract, the recipient shall submit an executed
certification and, if required, submit a completed disclosure form as part of the
bid documents.



A certification for Federal-aid contracts regarding payment of funds to lobby
Congress or a Federal agency is included in the Bid Book. Standard Form-LLL,
“Disclosure of Lobbying Activities” with instructions for completion of the
Standard Form is also included in the Bid Book. Signing the Bid Book shall
constitute signature of the Certification.

The above referenced certification and disclosure of lobbying activities shall be
included in each subcontract and any lower-tier contracts exceeding $100,000.
All disclosure forms, but not certifications, shall be forwarded from tier to tier until
received by the Engineer.

The Contractor, subcontractors and any lower-tier contractors shall file a
disclosure form at the end of each calendar quarter in which there occurs any
event that requires disclosure or that materially affects the accuracy of the
information contained in any disclosure form previously filed by the Contractor,
subcontractors and any lower-tier Contractors. An event that materially affects
the accuracy of the information reported includes:

1. A cumulative increase if $25,000 or more in the amount paid or
expected to be paid for influencing or attempting to influence a covered
Federal action; or

2. A change in the person(s) or individual(s) influencing or attempting to
influence a covered Federal action; or

3. A change in the officer(s), employees(s), or Member(s) contacted to
influence or attempt to influence a covered Federal Action.

DISADVANTAGED BUSINESS ENTERPRISE (DBE):

This project is subject to Title 49 CFR 26.13(b):

The Contractor, sub recipient or subcontractor shall not discriminate on the
basis of race, color, national origin, or sex in the performance of this
contract. The contractor shall carry out applicable requirements of 49 CFR
part 26 in the award and administration of DOT-assisted contracts. Failure
by the Contractor to carry out these requirements is a material breach of
this contract, which may result in the termination of this contract or such
other remedy as the recipient deems appropriate.

Take necessary and reasonable steps to ensure that DBEs have opportunity to
participate in the contract (49 CFR 26).
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To ensure there is equal participation of the DBE groups specified in 49 CFR
26.5, the Agency specifies a goal for Underutilized Disadvantaged Business
Enterprises (UDBEs). UDBE is a firm that meets the definition of DBE and is a
member of one of the following groups:

1. Black Americans.

2. Native Americans.

3. Asian-Pacific Americans.
4. Women.

References to DBEs include UDBES, but references to UDBEs do not include all
DBEs.

Make work available to UDBEs and select work parts consistent with available
UDBE subcontractors and suppliers.

Meet the UDBE goal showvn in the Notice to Bidders or demonstrate that you
made adequate good faith efforts to meet this goal.

It is your responsibility to verify that the UDBE firm is certified as DBE at date of
bid opening. For a list of DBEs certified by the California Unified Certification
Program, go to: http://www.dot.ca.gov/hg/bep/find certified.htm

Only UDBE participation will count towards the UDBE goal. DBE participation will
count towards the Agency's Annual Anticipated DBE Participation Level and the
California statewide goal.

Credit for materials or supplies you purchase from UDBEs counts towards the
goal in the following manner:

1. 100 percent counts if the materials or supplies are obtained from a
UDBE manufacturer. '

2. 60 percent counts if the materials or supplies are obtained from a UDBE
regular dealer.

3. Onlyfees, commissions, and charges for assistance in the procurement
and delivery of materials or supplies count if obtained from a UDBE that
is neither a manufacturer or regular dealer. 49 CFR 26.55 defines
"manufacturer” and "regular dealer.”

You receive credit towards the goal if you employ a UDBE trucking company that
performs a commercially useful function as defined in 49 CFR 26.55.
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UDBE Commitment Submittal:

Submit UDBE information on the “Local Agency Bidder-UDBE Commitment
(Construction Contracts),” Exhibit 15-G(1), form included in the Bid book. If the
form is not submitted with the bid, remove the form from the Bid book before
submitting your bid.

If the UDBE Commitment form is not submitted with the bid, the apparent low
bidder, the 2nd low bidder, and the 3rd low bidder must complete and submit the
UDBE Commitment form to the Agency. UDBE Commitment form must be
received by the Agency no later than 4:00 p.m. on the 4th business day after bid
opening.

Other bidders do not need to submit the UDBE Commitment form unless the
Agency requests it. If the Agency requests you to submit a UDBE Commitment
form, submit the completed form within 4 business days of the request.

Submit written confirmation from each UDBE stating that it is participating in the
contract. Include confirmation with the UDBE Commitment form. A copy of a
UDBE's quote will serve as written confirmation that the UDBE is participating in
the contract.

If you do not submit the UDBE Commitment form within the specified time, the
Agency finds your bid nonresponsive.

Good Faith Efforts Submittal:

If you have not met the UDBE goal, complete and submit the “UDBE Information
- Good Faith Efforts”, Exhibit 15-H, form with the bid showing that you made
adequate good faith efforts to meet the goal. Only good faith efforts directed
towards obtaining participation by UDBEs will be considered. If good faith efforts
documentation is not submitted with the bid, it must be received by the Agency
no later than 4:00 p.m. on the 4th business day after bid opening.

If your UDBE Commitment form shows that you have met the UDBE goal or if
you are required to submit the UDBE Commitment form, you must also submit
good faith efforts documentation within the specified time to protect your eligibility
for award of the contract in the event the Agency finds that the UDBE goal has
not been met.

Good faith efforts documentation must include the following information and
supporting documents, as necessary:

1. Items of work you have made available to UDBE firms. Identify those
items of work you might otherwise perform with its own forces and those
items that have been broken down into economically feasible units to
facilitate UDBE participation. For each item listed, show the dollar value
and percentage of the total contract. It is your responsibility to
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demonstrate that sufficient work to meet the goal was made available to
UDBE firms.

Names of certified UDBEs and dates on which they were solicited to bid
on the project. Include the items of work offered. Describe the methods
used for following up initial solicitations to determine with certainty if the
UDBEs were interested, and the dates of the follow-up. Attach
supporting documents such as copies of letters, memos, facsimiles sent,
telephone logs, telephone billing statements, and other evidence of
solicitation. You are reminded to solicit certified UDBEs through all
reasonable and available means and provide sufficient time to allow
UDBESs to respond.

Name of selected firm and its status as a UDBE for each item of work
made available. Include name, address, and telephone number of each
UDBE that provided a quote and their price quote. If the firm selected
for the item is not a UDBE, provide the reasons for the selection.

Name and date of each publication in which you requested UDBE
participation for the project. Attach copies of the published
advertisements.

Names of agencies and dates on which they were contacted to provide
assistance in contacting, recruiting, and using UDBE firms. If the
agencies were contacted in writing, provide copies of supporting
documents.

List of efforts made to provide interested UDBEs with adequate
information about the plans, specifications, and requirements of the
contract to assist them in responding to a solicitation. If you have
provided information, identify the name of the UDBE assisted, the nature
of the information provided, and date of contact. Provide copies of
supporting documents, as appropriate.

List of efforts made to assist interested UDBEs in obtaining bonding,
lines of credit, insurance, necessary equipment, supplies, and materials,
excluding supplies and equipment that the UDBE subcontractor
purchases or leases from the prime contractor or its affiliate. If such
assistance is provided by you, identify the name of the UDBE assisted,
nature of the assistance offered, and date. Provide copies of supporting
documents, as appropriate.

Any additional data to support demonstration of good faith efforts.
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2-1.03

3-1.01

3-1.01A

3-1.01B

DESIGN ENGINEER MAY NOT BID ON CONSTRUCTION CONTRACT:

No engineering or architectural firm which has provided design services for a
project shall be eligible to bid on the contract to construct the project. The firms
ineligible to bid include the prime Contractor for design, subcontractors of
portions of the design and affiliates of either. An affiliate is a firm which is subject
to the control of the same persons, through joint ownership or otherwise.

SECTION 3

AWARD, AND EXECUTION OF CONTRACT

GENERAL:
The bidder's attention is directed to the provisions in Section 3, "Award and
Execution of Contract” of the Standard Specifications and these Special

Provisions for the requirements and conditions concerning award and execution
of contract.

BLANK

INSURANCE - HOLD HARMLESS:

In lieu of the provisions of Section 7-1.12 the following shall apply:

Contractor shall not commence work under this contract until he has
obtained the insurance required hereunder and satisfactory proof of said
insurance has been submitted to and approved by the County of
Riverside.

Contractor shall submit to the County of Riverside a Certificate of Insurance,
signed by an authorized representative of the Contractor’s insurance provider or
agency, which certifies to the County that insurance coverage is provided in
accordance with the requirements of this section. The Certificate of Insurance
shall include as attachments the required “Waiver of Subrogation” and “Additional
Insured” policy endorsements.

l. Workers Compensation Insurance:

Contractor shall procure and maintain during the life of the contract Worker's
Compensation Insurance coverage as prescribed by the laws of the State of
California. Policy shall include Employer's Liability including Occupational
Disease with limits not less than $1,000,000 per occurrence. Policy shall be
endorsed to provide a Borrowed Servant Endorsement, Alternate Employer
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Endorsement, or Additional Insured Endorsement naming the “County of
Riverside, its Directors, Officers, Special Districts, Board of Supervisors,
employees, agents and representatives” as Additional Insureds. Policy shall
contain a Waiver of Subrogation in favor of the County of Riverside.

Contractor shall further require each of its subcontractors to procure Worker's
Compensation Insurance as required by the State while working on the project
and the Contractor shall require the subcontractors to endorse the policy to
provide a Borrowed Servant Endorsement, Alternate Employer Endorsement, or
Additional Insured Endorsement naming the “County of Riverside, its Directors,
Officers, Special Districts, Board of Supervisors, employees, agents and
representatives” as Additional Insureds. Policy shall contain a Wavier of
Subrogation in favor of the County of Riverside.

i. Comprehensive‘ General Liability Insurance:

Contractor shall take out and maintain during the course of the work General
Liability Insurance covering bodily injury and property damage insurance and
blanket contractual coverage as to the work and obligations covered hereunder.
The amount of the insurance shall be in an amount not less than $2,000,000.
The policy may be a combined single limit or split limits, but the amount must be
no less than $2,000,000 per occurrence. The insurance carrier must have a
current rating of "A" or better by the A.M. Best Company, a financial size of at
least "VIII", and be an admitted carrier in the State of California. Any exceptions
must be approved in advance by the County of Riverside Risk Management. Said
insurance must contain an endorsement the County of Riverside is named as an
additional insured as respects the work covered hereunder and said insurance
must not contain, as respects the work covered hereunder, any exclusions as
to bodily injury or death or property damage arising out of blasting,
explosion, or underground damage to wire, pipes, conduits, mains, sewers,
tank tunnels or any similar property - i.e. the so-called "x ¢ u” exclusions.
The insurance certificate evidencing such insurance must affirmatively state
that the insurance carrier (s) will give Owner 30 days written notice prior to
cancellation of the insurance or a reduction in coverage, and that “County of
Riverside, its Directors, Officers, Special Districts, Board of Supervisors,
employees, agents and representatives” are named as Additional Insureds.

In the alternate to naming County of Riverside as additional insured, Contractor
may take out and maintain during the course of the work and until acceptance by
County, Owner's Protective Liability Insurance in an amount not less-than
$2,000,000 covering Riverside County.
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3-1.01C

lll. Auto Liability:

If Lessee’s vehicles or licensed mobile equipment will be on the premises or used
in any manner on behalf of the County, then Lessee shall maintain auto liability
insurance for all owned, non-owned or hired automobiles in an amount not less
than $1,000,000 per occurrence combined single limit. Policy shall name the
“‘County of Riverside, its Directors, Officers, Special Districts, Board of
Supervisors, employees, agents and representatives” as Additional Insureds.

IV. Hold Harmless:

Contractor shall hold County of Riverside its officers, agent, and employees free
and harmless from any liability whatsoever, including wrongful death, based or
asserted upon any act or omission of Contractor, its officers, agents, employees
or subcontractors relating to or in anywise connected with or arising from the
accomplishment of the work, whether or not such acts or omissions were in
furtherance of the work required by the Contract Documents and agrees to
defend at his expense, including attorney fees, Owner, County of Riverside its
officers, agents and employees in any legal action based upon any such alleged
acts or omissions.

AWARD OF CONTRACT:

. The award of contract, if it be awarded, will be to the lowest responsible bidder

whose proposal complies with all the requirements prescribed.
Bid protests are to be delivered to the following address:

County of Riverside Transportation Department
Attention: Juan C. Perez, Director

4080 Lemon Street, 8" Floor

Riverside, CA 92501

The County reserves the right to reject all bids received. Acceptance by the
governing body of the County by resolution or minute order at a meeting regularly
called and held of a Contractor's Proposal constitutes an award of the contract
and the execution of the Agreement is a written memorial thereof.

The County of Riverside will submit the contract documents to the low responsive
and responsible bidder for execution prior to award utilizing the following
procedures and requirements:

1. A bidder whose proposal is accepted shall execute the formal
construction agreement with the County of Riverside, similar to the form
attached hereto as a sample, and shall return said agreement, together
with approved performance and payment bonds and with complete
evidence of insurance as required elsewhere herein, including executed
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additional insured endorsements and waivers of subrogation, within
twelve (10) working days from the date of the Notice of Acceptance of
Proposal and Intent to Award as issued by the Transportation
Department. All submittals shall meet the requirements of the bid
documents. Corrections, if required, shall be made and the revised
documents shall be resubmitted within 2 working days of Contractor’s
receipt of review comments.

2. The contract bonds and insurance documentation shall be submitted in
accordance with the contract requirements prior to submission to the
County of Riverside Board of Supervisors for award by the
Transportation Department, and prior to the performance of any work
under the contract.

3. If a Bidder to whom a Notice of Acceptance of Proposal and Intent to
Award has been issued, fails or refuses to sign a construction
agreement, or to furnish the bonds or insurance certificates and
endorsements as required within the prescribed period of time as
described above, the County of Riverside may, at its sole discretion,
declare the contractor as non-responsive and the bid guarantee
submitted by that contractor shall become the property of the County of
Riverside as prescribed in the bid documents and as allowed by law.

4. [fitisin the bestinterest of the County of Riverside, the County reserves
the right to award the contract prior to execution by the Contractor.
Thereafter, County shall mail or deliver to the lowest responsible bidder
the agreement for Contractor's execution and return.

A "Local Agency Bidder-DBE Information (Construction Contracts), Exhibit 15-
G(2)" form is included in the Bid book to be executed by the successful bidder.
The purpose of the form is to collect data required under 49 CFR 26. Even if no
DBE participation will be reported, the successful bidder must execute and return
the form.

The successful bidder's "Local Agency Bidder- Information (Construction
Contracts), Exhibit 15-G(2)" form should include the names, addresses and
phone numbers of DBE firms that will participate, with a complete description of
work or supplies to be provided by each, and the dollar value of each DBE
transaction. When 100 percent of a contract item of work is not to be performed
or furnished by a DBE, a description of the exact portion of that work to be
performed or furnished by that DBE should be included in the DBE information,
including the planned location of that work. A successful bidder certified as a
DBE should describe the work it has committed to performing with its own forces
as well as any other work that it has committed to be performed by DBE
subcontractors, suppliers and trucking companies.

The successful bidder is encouraged to provide written confirmation from each
DBE that the DBE is participating in the contract. A copy of a DBE's quote will
serve as written confirmation that the DBE is participating in the contract. If a
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3-1.02

3-1.03

3-1.04

DBE is participating as a joint venture partner, the successful bidder is
encouraged to submit a copy of the joint venture agreement.

The "Local Agency Bidder-DBE Information (Construction Contracts), Exhibit 15-
G(2)" form shall be completed and returned to the Agency by the successful
bidder with the executed contract and contract bonds.

The Contractor shall commence construction within fifteen (15) days after he has

been notified in writing to proceed and shall complete all the work and
improvements within the time allotted in contract.

CONTRACT BONDS:

Two bonds, a Performance Bond and a Labor and Material Bond, each in the
amount of 100 percent of the contract price shall be required.

The bonds must be underwritten by a Surety Company, which is admitted to
transact the business of insurance in the State of California, and which carries a
rating in the current issue of Best's Insurance Guide of "A" or better with a
financial size of at least "VIII". The bond forms included in the project documents
shall be used.

RETURN OF PROPOSAL GUARANTEES:

Bid bonds will not be returned unless specifically requested by the bidder. Any
submitted negotiable securities of unsuccessful bidders will be returned by mail
within 30 days of the award of a contract to the successful bidder. Any submitted
negotiable security of the successful bidder will be returned by mail within 30
days of receipt by the County of executed contract, performance bond and
payment Bond.

ADDENDA:

County reserves the right to issue Addenda to the Contract Documents at any
time prior to the time set to open bids. Each potential bidder shall leave with the
County Transportation Department his name and address for the purpose of
receiving Addenda to be mailed or delivered to such names at such addresses.
To be considered, a Contractor's Proposal must list and take into account all
issued Addenda.

Inquiries or questions based on alleged patent ambiguity of the plans,
specifications or estimate must be communicated as a bidder inquiry, in writing,
prior to bid opening. Any such inquiries or questions, submitted after bid opening,
will not be treated as a bid protest. Technical questions and notifications of
suspected discrepancies, omissions and ambiguities should be directed to the
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3-1.05

3-1.06

Office of the County of Riverside Transportation Department in accordance with
the subsection entitled "Interpretation of Documents" of Section 2-1.01 "General”.

BID BOND:

The proposal must be accompanied by a 10% Bid Bond, using the form provided
in the Contract Documents, or by a certified or cashier's check payable to the
order of County in an amount not less than 10% of the amount bid, inclusive of
alternates. All signatures on the bonds shall be notarized. Bonds shall be
provided with an executed Power of Attorney issued by the surety.

ALTERNATE BID SCHEDULES:

If the Proposal includes bid items listed under a Base Bid Schedule and one or
more Alternate Bid Schedules, the following shall apply: The County may award
only the items of work listed on the Base Bid Schedule, or may choose to award
some or all of the Alternate Bid Schedules in addition to the Base Bid Schedule.
Unless otherwise specified, the basis of the selection of the lowest bid shall be
the lowest responsive and responsible bid for the sum of all Bid Schedules.

If the Proposal includes bid items listed under two or more Alternate Bid
Schedules with no base bid, the following shall apply:

This project contains Alternate bid schedules that may or may not be
mutually exclusive, as described elsewhere in the bid documents. The
County may award the items of work listed on one or more of the Alternate
Bid Schedules. In the case of mutually exclusive Alternate Bid Schedules,
only one of the Alternate Bid Schedules will be selected for award. Unless
otherwise specified, the basis of the selection of the lowest bid shall be the
lowest responsive and responsible bid for the sum of all Bid Schedules.

The County also reserves the right to reject all bids received.

SECTION 4

BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Section 8-1.03 is modified to read as follows:

The Contractor shall begin work within 15 days of the date stated within
the written "Notice to Proceed".

The Contractor shall diligently prosecute the work to completion before the
expiration of 400 working days from the date stated in the "Notice to Proceed".

19




Attention is directed to Section 8-1.06, “Time of Completion” and Section 7-1.01A
(1), “Hours of Labor” of the Standard Specifications.

Daily working hours shall be between the hours of 7:00 a.m. and 6:00 p.m.,
Monday through Friday, except legal holidays, as approved by the Engineer.
Exceptions and specific work schedules shall be submitted to the Engineer for
consideration.

The Contractor shall pay to the County of Riverside the sum of $8,300 per day,
for each and every calendar day's delay in finishing the work in excess of the
number of working days prescribed above.

The Contractor shall notify the Engineer, in writing, of his intent to begin work at
least 72 hours before work is begun. The notice shall be delivered to the
Transportation Department's Construction Engineer and shall specify the date
the Contractor intends to start. If the project has more than one location of work,
a separate notice shall be given for each location.

Should the Contractor begin work in advance of receiving a written "Notice to
Proceed”, any work performed by him in advance of the date stated in the
"Notice to Proceed" shall be considered as having been done by him at his own
risk and as a volunteer and subject to the following:

(1) The Contractor shall, on commencing operations, take all precautions
required for public safety and shall observe all the provisions in the
Specifications and these Special Provisions.

(2) All work done according to the contract prior to the issuance of the
"Notice to Proceed", will be considered authorized work and will be paid
for as provided in the contract.

(3) The Contractor shall not be entitled to any additional compensation or
an extension of time for any delay, hindrance or interference cause by or
attributable to commencement of work prior to the issuance of the
"Notice to Proceed".
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5-1.01

SECTION 5

GENERAL

PUBLIC SAFETY:

The Contractor shall provide for the safety of traffic and the public in
conformance with the provisions in Section 7-1.09, "Public Safety" of the
Standard Specifications and these Special Provisions.

The Contractor shall install temporary railing (Type K) between a lane open to

public traffic and an excavation, obstacle or storage area when the following |

conditions exist:

A

Excavations - The near edge of the excavation is 12 feet (3.66 meter) or
less from the edge of the lane, except:

1. Excavations covered with sheet steel or concrete covers of
adequate thickness to prevent accidental entry by traffic or the
public.

2. Excavations less than 1 foot (0.3-m) deep.

3. Trenches less than 1 foot (0.3-m) wide for irrigation pipe or
electrical conduit, or excavations less than 0.3-m in diameter.

4. Excavations parallel to the lane for the purpose of pavement
widening or reconstruction.

5. Excavations in side slopes, where the slope is steeper than 1:4
(vertical: horizontal).

6. Excavations protected by existing barrier or railing.

Temporarily Unprotected Permanent Obstacles - The work includes the
installation of a fixed obstacle together with a protective system, suchas a
sign structure together with protective railing, and the Contractor elects to
install the obstacle prior to installing the protective system; or the
Contractor, for the Contractor's convenience and with permission of the
Engineer, removes a portion of an existing protective railing at an obstacle
and does not replace such railing complete in place during the same day.

Storage Areas - Material or equipment is stored within 12 feet (3.66 meter)
of the lane and the storage is not otherwise prohibited by the provisions of
the Standard Specifications and these Special Provisions.

The approach end of temporary railing (Type K), installed in conformance
with the provisions in this section "Public Safety” and in Section 7-1.09,
"Public Safety” of the Standard Specifications, shall be offset a minimum
of 15 feet (4.57 meter) from the edge of the traffic lane open to public
traffic. The temporary railing shall be installed on a skew toward the edge
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of the traffic lane of not more than 1 foot (0.3-m) transversely to 10 feet
(3.05 meter) longitudinally with respect to the edge of the traffic lane. If the
15 feet (4.57 meter) minimum offset cannot be achieved, the temporary
railing shall be installed on the 10 to 1 skew to obtain the maximum
available offset between the approach end of the railing and the edge of
the traffic lane, and an array of temporary crash cushion modules shall be
installed at the approach end of the temporary railing.

Temporary railing (Type K) shall conform to the provisions in Section
12-3.08, "Temporary Railing (Type K)" of the Standard Specifications.
Temporary railing (Type K), conforming to the details shown on 1999
Standard Plan T3, may be used. Temporary railing (Type K) fabricated
prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30
may be used, provided the fabrication date is printed on the required
Certificate of Compliance.

Temporary crash cushion modules shall conform to the provisions in
"Temporary Crash Cushion Module" of these Special Provisions.

Except for installing, maintaining and removing traffic control devices,
whenever work is performed or equipment is operated in the following
work areas, the Contractor shall close the adjacent traffic lane unless
otherwise provided in the Standard Specifications and these Special
Provisions:

Approach Speed of Public Traffic Work Areas

(Posted Limit)
(Miles Per Hour)

Over 45 Miles Per Hour Within 6 feet (1.83 meter) of
a traffic lane but not on a
traffic lane

35 to 45 Miles Per Hour Within 3 feet (0.91 meter) of

a traffic lane but not on a
traffic lane

The lane closure provisions of this section shall not apply if the work area is

protected by permanent or temporary railing or barrier.

When traffic cones or delineators are used to delineate a temporary edge of a
traffic lane, the line of cones or delineators shall be considered to be the edge of
the traffic lane, however, the Contractor shall not reduce the width of an existing
lane to less than 3 meter without written approval from the Engineer.

When work is not in progress on a trench or other excavation that required
closure of an adjacent lane, the traffic cones or portable delineators used for the
lane closure shall be placed off of and adjacent to the edge of the traveled way.
The spacing of the cones or delineators shall be not more than the spacing used

for the lane closure.
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5-1.02

5-1.03

Suspended loads or equipment shall not be moved nor positioned over public
traffic or pedestrians.

Full compensation for conforming to the provisions in this section "Public Safety,"
including furnishing and installing temporary railing (Type K) and temporary crash
cushion modules, shall be considered as included in the contract prices paid for
the various items of work involved and no additional compensation will be
allowed therefore.

EXTRA WORK:

Section 4-1.03D, "Extra Work" of the Standard Specifications is amended by
adding the following between the second and third paragraphs:

If, in the opinion of the Engineer, such work cannot reasonably be

performed concurrently with other items of work, and if a controlling item
of work is delayed thereby, an adjustment of contract time will be made.

PREVAILING WAGE:

Attention is directed to Section 7-1.01A(2), "Prevailing Wage" of the Standard
Specifications.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates,
including the per diem wages applicable to the work, and for holiday and
overtime work, including employer payments for health and welfare, pension,
vacation, and similar purposes, in the county in which the work is to be done
have been determined by the Director of the California Department of Industrial
Relations. These wages are set forth in the General Prevailing Wage Rates for
this project, available from the California Department of Industrial Relations’
Internet web site at http://www.dir.ca.gov. These wage rates are not included in
the Bid book for the project. Changes, if any, to the general prevailing wage rates
will be available at the same location.

The Federal minimum wage rates for this project as predetermined by the United
States Secretary of Labor are set forth in the books issued for bidding purposes,
referred to as the "Proposal and Contract", and in copies of this book that may be
examined at the offices described above where project plans, special provisions,
and proposal forms may be seen. Addenda to modify the Federal minimum wage
rates, if necessary, will be issued to holders of "Proposal and Contract” books.

Attention is directed to the Federal minimum wage rate requirements in the books
referred to herein as "Proposal and Contract". If there is a difference between
the minimum wage rates predetermined by the Secretary of Labor and the
general prevailing wage rates determined by the Director of the California
Department of Industrial Relations for similar classifications of labor, the
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5-1.04

Contractor and subcontractors shall pay not less than the higher wage rate. The
Department will not accept lower State wage rates not specifically included in the
Federal minimum wage determinations. This includes "helper" (or other
classifications based on hours of experience) or any other classification not
appearing in the Federal wage determinations. Where Federal wage
determinations do not contain the State wage rate determination otherwise
available for use by the Contractor and subcontractors, the Contractor and
subcontractors shall pay not less than the Federal minimum wage rate which
most closely approximates the duties of the employees in question.

SUBCONTRACTOR AND RECORDS:

The Contractor shall maintain records showing the name and business address
of each first-tier subcontractor. The records shall also show the name and
business address of every DBE subcontractor, DBE vendor of materials and DBE
trucking company, regardless of tier. The records shall show the date of payment
and the total dollar figure paid to all of these firms. DBE prime contractors shall
also show the date of work performed by their own forces along with the
corresponding dollar value of the work.

Upon completion of the contract, a summary of these records shall be prepared
on “Final Report-Utilization of Disadvantaged Business Enterprises (DBE), First
Tier Subcontractors” Form CEM-2402 (F) and certified correct by the Contractor
or the Contractor's authorized representative, and shall be furnished to the
Engineer. The form shall be furnished to the Engineer within 90 days from the
date of contract acceptance. $10,000 will be withheld from payment until a
satisfactory form is submitted.

Prior to the fifteenth of each month, the Contractor shall submit documentation to
the Engineer showing the amount paid to DBE trucking companies. The
Contractor shall also obtain and submit documentation to the Engineer showing
the amount paid by DBE trucking companies to all firms, including
owner-operators, for the leasing of trucks. If the DBE leases trucks from a
non-DBE, the Contactor may count only the fee or commission the DBE receives
as a result of the lease arrangement.

The Contractor shall also obtain and submit documentation to the Engineer
showing the truck number, owner's name, California Highway Patrol CA number,
and if applicable, the DBE certification number of the owner of the truck for all
trucks used during that month. This documentation shall be submitted on
"Monthly DBE Trucking Verification” Form CEM-2404(F).
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5-1.06

DBE CERTIFICATION STATUS:

If a DBE subcontractor is decertified during the life of the project, the decertified
subcontractor shall notify the Contractor in writing with the date of decertification.
If a subcontractor becomes a certified DBE during the life of the project, the
subcontractor shall notify the Contractor in writing with the date of certification.
The Contractor shall furnish the written documentation to the Engineer.

Upon completion of the contract, “Disadvantaged Business Enterprises (DBE)
Certification Status Change” Form CEM-2403 (F) indicating the DBE's existing
certification status shall be signed and certified correct by the Contractor. The
certified form shall be furnished to the Engineer within 90 days from the date of
contract acceptance.

PERFORMANCE OF SUBCONTRACTORS:

The subcontractors listed by you in Bid book shall list therein the name and
location of each subcontractor to whom the bidder proposes to subcontract
portions of the work in an amount in excess of one-half of one percent of the total
bid or $10,000, whichever is greater, in accordance with the Subletting and
Subcontracting Fair Practices Act, commencing with Section 4100 of the Public
Contract Code. The bidder’s attention is invited to other provisions of the Act
related to the imposition of penalties for a failure to observe its provisions by
using unauthorized subcontractors or by making unauthorized substitutions.

UDBEs must perform work or supply materials as listed in the “Local Agency
Bidder - UDBE Commitment” form specified under Section 2, "Bidding" of these
Special Provisions. Do not terminate a UDBE listed subcontractor for
convenience and perform the work with your own forces or obtain materials from
other sources without prior written authorization from the Agency.

The Agency may grant authorization to use other forces or sources of materials
for requests that show any of the following justifications as set forth in the
Subletting and Subcontracting Fair Practices Act:

1. Listed UDBE fails or refuses to execute a written contract based on
plans and specifications for the project.

2. You stipulate a bond is a condition of executing the subcontract and the
listed UDBE fails to meet your bond requirements.

3.  Work requires a contractors license and listed UDBE does not have a
valid license under Contractors License Law.

4. Listed UDBE fails or refuses to perform the work or furnish the listed
materials.

5. Listed UDBE's work is unsatisfactory and not in compliance with the
contract.

6. Listed UDBE delays or disrupts the progress of the work.

7. Listed UDBE becomes bankrupt or insolvent.
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If a listed UDBE subcontractor is terminated, you must make good faith efforts to
find another UDBE subcontractor to substitute for the original UDBE. The
substitute UDBE must perform at least the same amount of work as the original
UDBE under the contract to the extent needed to meet the UDBE goal.

The substitute UDBE must be certified as a DBE at the time of request for
substitution.

The Agency does not pay for work or material unless it is performed or supplied

by the listed UDBE, unless the UDBE is terminated in accordance with this
section.

SUBCONTRACTING:

Attention is directed to the provisions in Section 8-1.01, "Subcontracting” and
Section 2, “Proposal Requirements and Conditions” and Section 3, “Award and
Execution of Contract” of the Standard Specifications and these Special
Provisions. '

Do not use a debarred contractor. Pursuant to the provisions in Section 1777.1
of the Labor Code, the Labor Commissioner publishes and distributes a list of
contractors ineligible to perform work as a subcontractor on a public works
project. This list of debarred Contractors is available from the Department of
Industrial Relations web site at
http://www.dir.ca.gov/dir/Labor_law/DLSE/Debar.html.

The Contractor shall perform work equaling at least 50 percent of the value of the
original total bid with the Contractor's own employees and equipment, owned or
rented, with or without operators. The provisions in the third paragraph of Section
8-1.01, "Subcontracting” of the Standard Specifications, that the Contractor shall
perform with the Contractor's own organization contract work amounting to not
less than 50 percent of the original contract price, is not changed by the Federal
Aid requirement specified under "Required Contract Provisions Federal-Aid
Construction Contracts” in Section 6 of these Special Provisions that the
Contractor perform not less than 30 percent of the original contract work with the
Contractor's own organization.

No subcontract releases the Contractor from the contract or relieves the
Contractor of their responsibility for a subcontractor's work.

If the Contractor violates Pub Cont Code § 4100 et seq., the County of Riverside
may exercise the remedies provided under Pub Cont Code § 4110. The County
of Riverside may refer the violation to the Contractors State License Board as
provided under Pub Cont Code § 4111.

Each subcontract must comply with the contract.
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5-1.09

5-1.10

Each subcontractor must have an active and valid State Contractor's license with
a classification appropriate for the work to be performed (Bus & Prof Code, §
7000 et seq.).

Submit copies of subcontracts upon request by the Engineer.
Before subcontracted work starts, submit a Subcontracting Request form.

Upon request by the Engineer, immediately remove and not again use a
subcontractor who fails to prosecute the work satisfactorily.

Each subcontract and any lower tier subcontract that may in turn be made shall
include the "Required Contract Provisions Federal-Aid Construction Contracts” in
Section 6 of these Special Provisions. Noncompliance shall be corrected.
Payment for subcontracted work involved will be withheld from progress
payments due, or to become due, until correction is made. Failure to comply
may result in termination of the contract.

LABOR NONDISCRIMINATION:

Attention is directed to the following Notice that is required by Chapter 5 of
Division 4 of Title 2, California Code of Regulations.

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM
(GOV. CODE, SECTION 12990)

Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-
1.01A(4), "Labor Nondiscrimination" of the Standard Specifications, which is
applicable to all nonexempt state contracts and subcontracts, and to the
"Standard California Nondiscrimination Construction Contract Specifications” set
forth therein. The Specifications are applicable to all nonexempt state
construction contracts and subcontracts of $5,000.00 or more.

ARBITRATION:

Section 9-1.10, "Arbitration" of the Standard Specifications is deleted.

SOUND CONTROL REQUIREMENTS:

Sound control shall conform to the provisions in Section 7-1.01l, "Sound
Control Requirements” of the Standard Specifications and these Special
Provisions.

The noise level from the Contractor's operations, between the hours of 9:00
p.m. and 6:00 a.m., shall not exceed 86 dba at a distance of 50 feet. This

27



5-1.11

5-1.12

requirement in no way relieves the Contractor from responsibility for complying
with local ordinances regulating noise level.

Said noise level requirement shall apply to all equipment on the job or related
to the job, including but not limited to trucks, transit mixers or transient equipment
that may or may not be owned by the Contractor. The use of loud sound signals
shall be avoided in favor of light warnings except those required by safety laws
for the protection of personnel.

Full compensation for conforming to the requirements of this section shall be
considered as included in the prices paid for the various contract items of work
involved and no additional compensation will be allowed therefore.

PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS:

A prime Contractor or subcontractor shall pay any subcontractor not later than 10
days of receipt of each progress payment in accordance with the provision in
Section 7108.5 of the California Business and Professions Code concerning
prompt payment to subcontractors. The 10 days is applicable unless a longer
period is agreed to in writing. Any delay or postponement of payment over 30
days may take place only for good cause and with the agency’s prior written
approval. Any violation of Section 7108.5 shall subject the violating contractor or
subcontractor to the penalties, sanction and other remedies of that section.
Federal law (49CFR26.29) requires that any delay or postponement of payment
over 30 day of receipt of each payment may take place only for good cause and
with the agency’s prior written approval. These requirements shall not be
construed to limit or impair any contractual, administrative, or judicial remedies
otherwise available to the prime Contractor or subcontractor in the event of a
dispute involving late payment or nonpayment by the prime contractor, deficient
subcontract performance, or noncompliance by a subcontractor. This provision
applies to both DBE and non-DBE prime Contractors and subcontractors.

PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS:

No retainage will be withheld by the agency from progress payments due the
prime contractor. Retainage by the prime Contractor or subcontractors is
prohibited and no retainage will be held by the prime Contractor from progress
due subcontractors. Any violation of this provision shall subject the violating
prime Contractor or subcontractor to the penalties, sanctions and other remedies
specified in Section 7108.5 of the California Business and Professions Code.
This requirement shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to the prime Contractor or
subcontractor in the event of a dispute involving late payment or nonpayment by
the prime Contractor or deficient subcontract performance, or noncompliance by
a subcontractor. This provision applies to both DBE and non-DBE prime
contractors and subcontractors. Sections 9-1.06 of the State of California
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Department of Transportation Standard Specifications shall be considered as
modified accordingly, and Section 9-1.065 shall not apply.

PAYMENTS:

Attention is directed to Section 9-1.06, "Partial Payments”, and 9-1.07, "Payment
After Acceptance" of the Standard Specifications and these Special Provisions.
No partial payment will be for any materials on hand which are furnished but not
incorporated in the work.

For the purpose of timely payment, the "receipt of payment request" date, as
described in Public Contract Code 20104.50 and as referred to herein, shall be
considered to be the fifth working day following the 25th day of each month.

Within 5 working days of the 25th day of each month the County shall:

A. Calculate and prepare the certificate ("progress pay estimate”) stating the
value of the work completed for the billing month, for the purpose of
determining the proper progress payment amount.

B. If a progress pay estimate has been prepared by the County but has been
contested by the Contractor as of the "receipt of payment request” date,
as defined above, the County shall submit to the Contractor a document
setting forth in writing a description of the dispute pertaining to the
progress billing, and the County's reason for it's position. Said document
shall be submitted to the Contractor as soon as practicable, but not later
than 7 calendar days after the "receipt of payment request" date.

Any progress pay estimate which is undisputed and remains unpaid for thirty (30)
calendar days, after the "receipt of payment request date” shall accrue interest to
the Contractor equivalent to the legal rate set forth in subdivision (a) of Section
685.010 of the California Code of Civil Procedure. The number of days available
to the County to make a payment without incurring interest pursuant to this
section shall be reduced by the number of days by which the County exceeds the
seven-day submittal requirement set forth in the paragraph above.

Pursuant to Public Contract Code Section 20104.50, subsection (e), the progress

payment date is the date that funds are encumbered and the payment warrant is
issued.

DEPOSIT OF SECURITIES:

In accordance with Public Contract Code Section 22300 and other applicable
law, the Contractor may substitute securities for any monies withheld to ensure
performance under the contract.
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5-1.15 FORCE ACCOUNT PAYMENT:

The fourth paragraph in Section 9-1.03A, “Work Performed by Contractor” of the
Standard Specifications is amended to read:

When extra work to be paid for on a force account basis is performed by a
subcontractor, approved in accordance with the provisions in Section 8-
1.01, "Subcontracting” an additional markup of 5% will be added to the
total cost of said extra work including all markups specified in this Section
9-1.03A. Said additional 5% markup shall reimburse the Contractor for
additional administrative costs, and no other additional payment will be
made by reason of performance of the extra work by a subcontractor.

The first paragraph in Section 9-1.03A(3), "Equipment Rental” of the Standard
Specifications is amended to read:

The Contractor will be paid for the use of equipment at the rental rates
listed for such equipment in the Department of Transportation publication
entitled Labor Surcharge And Equipment Rental Rates, which is in effect
on the date upon which the work is accomplished and which is a part of
the contract, regardless of ownership and rental or other agreement, if
such may exist, for use of such equipment entered into by the Contractor,
except that for those pieces of equipment with a rental rate of $10.00 per
hour or less as listed in the Labor Surcharge And Equipment Rental Rates
publication and which are rented from a local equipment agency, other
than Contractor owned, the Contractor will be paid at the hourly rate
shown on the rental agency invoice or agreement for the time used on
force account work as provided in Section 9-1.03A(3a), "Equipment on the
Work."” If a minimum equipment rental amount is required by the local
equipment rental agency, the actual amount charged will be paid to the
Contractor.

If it is deemed necessary by the Engineer to use equipment not listed in
said publication, a suitable rental rate for such equipment will be
established by the Engineer. The Contractor may furnish any cost data
which might assist the Engineer in the establishment of such rental rate.
If the rental rate established by the Engineer is $10.00 per hour or less,
the provisions above concerning rental of equipment from a local
equipment agency shall apply.

The sixth paragraph in said Section 9-1.03A(3) is amended to read:
Individual pieces of equipment or tools not listed in said publication and
having a replacement value of $500 or less, whether or not consumed by

use, shall be considered to be small tools and no payment will be made
therefor.
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Section 9-1.03A(3), "Equipment Rental" of the Standard Specifications is
amended by adding Section 9-1.03A(3d), "Dump Truck Rental" as follows:

9-1.03A(3d) Dump Truck Rental - Dump truck rental shall conform to the
provisions of Sections 9-1.03A(3), "Equipment Rental”, 9-1.03A(3a),
"Equipment on the Work™ and 9-1.03A(3b)," Equipment not on the Work"
except as follows:

Fully maintained and operated rental dump trucks used in the
performance of extra work paid for on a force account basis will be
paid for at the same hourly rate paid by the Contractor for use of
fully maintained and operated rental dump trucks in performing
contract item work.

In the absence of contract item work requiring dump truck rental,
the Engineer will establish an hourly rental rate to be paid. The
Contractor shall provide the Engineer with complete information on
the hourly rental rates available for rental of fully maintained and
operated dump trucks.

The provisions in Section 9-1.03A(1), "Labor” shall not apply to
operators of rented dump trucks.

The rental rates listed for dump trucks in the Department of
Transportation publication entitted Labor Surcharge And
Equipment Rental Rates shall not apply.

To the total of the rental costs for fully maintained and operated
dump trucks there will be added a markup of 15 %. No other
markups will be made by reason of performance of the work by a
subcontractor or for labor.

The provisions of Section 9-1.03A(3c), "Owner-Operated
Equipment" shall not apply to dump truck rentals.

ASSIGNMENT OF CLAIMS:

In submitting a bid on this public works project, or any subcontractor agreeing to
supply goods, services, or materials, and entering a contract pursuant thereto,
the Contractor and/or subcontractor do offer and agree to assign to the Owner all
rights, title, and interest in and to all causes of action it may have under Section 4
of the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2
(commencing with Section 16700) of Part 2 of Division 7 of the Business and
Professions Code), arising from purchases of goods, services, or materials
pursuant to the public works contract or the subcontract. This assignment shall
be made and become effective at the time the awarding body tenders final
payment to the Contractor, without further acknowledgement by the parties.
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CLAIMS RESOLUTION:

In accordance with Public Contract Code Section 20104 - 20104.8 and other
applicable law, public works claims of $375,000 or less which arise between the
Contractor and the Owner shall be resolved following the statutory procedure
unless the Owner has elected to resolve the dispute pursuant to Public Contract
Code SS 10240 et seq.

1.

All claims shall be submitted in writing and accompanied by substantiating
documentation. Claims must be filed on or before the date of final
payment unless other notice requirements are provide in the contract.
"Claim" means a separate demand by the claimant for (1) a time
extension, (2) payment of money or damages arising from work done by
or on behalf of the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled, or (3) an
amount the payment of which is disputed by the Owner.

(a) Claims Under or equal to $50,000. The Owner shall respond in
writing to the claim within 45 days of receipt of the claim, or, the
Owner may request, in writing, within 30 days of receipt of the
claim, any additional documentation supporting the claim or
relating to defenses or claims the Owner may have. |f additional
information is needed thereafter, it shall be provided upon mutual
agreement of the Owner and the claimant. The Owner's written
response shall be submitted 15 days after receiving the additional
documentation, or within the same period of time taken by the
claimant to produce the additional information, whichever is
greater.

(b)  Claims over $50,000 but less than or equal to $375,000. The
Owner shall respond in writing within 60 days of receipt, or, may
request in writing within 30 days of receipt of the claim, any
additional documents supporting the claim or relating to defenses
or claims the Owner may have against the claimant. If additional
information is needed thereafter, it shall be provided pursuant to
mutual agreement between the Owner and the claimant. The
Owner's response shall be submitted within 30 days after receipt of
the further documents, or within the same period of time taken by
the claimant to produce the additional information or documents,
whichever is greater.

If the claimant disputes the Owner's response, or if the Owner fails to
respond within the statutory time period, the claimant may so notify the
Owner within 15 days of the receipt of the response or the failure to
respond, and demand an informal conference to meet and confer for
settlement. Upon such demand, the Owner shall schedule a meet and
confer conference within 30 days.
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3. If following the meet and confer conference, the claim or any portion
thereof remains in dispute, the claimant may file a claim pursuant to
Government Code SS 900 et seq. and Government Code SS 910 et seq.
For purposes of those provisions, the time within which a claim must be
filed shall be tolled from the time the claimant submits the written claim
until the time the claim is denied, including any time utilized for the meet
and confer conference.

5. If a civil action is filed to resolve any claim, the provisions of Public
Contract Code SS 20104.4 shall be followed, providing for nonbinding
mediation and judicial arbitration.

REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES:

When the presence of asbestos or hazardous substances are not shown on the
plans or indicated in the specifications and the Contractor encounters materials ‘
which the Contractor reasonably believes to be asbestos or a hazardous
substance as defined in Section 25914.1 of the Health and Safety Code, and the
asbestos or hazardous substance has not been rendered harmless, the
Contractor may continue work in unaffected areas reasonably believed to be
safe. The Contractor shall immediately cease work in the affected area and
report the condition to the Engineer in writing.

In conformance with Section 25914.1 of the Health and Safety Code, removal of
asbestos or hazardous substances including exploratory work to identify and
determine the extent of the asbestos or hazardous substance will be performed
by separate contract.

If delay of work in the area delays the current controlling operation, the delay will
be considered a right of way delay and the Contractor will be compensated for
the delay in conformance with the provisions in Section 8-1.09, "Right of Way
Delays" of the Standard Specifications.

DUST ABATEMENT:

Dust control shall conform to Section 10, “Dust Control”, Section 7-1.01F, “Air
Pollution Control”, Section 17, “Watering”, and Section 18, “Dust Palliative” of the
Standard Specifications, Rules no. 401, 402, 403 and 403.1 of the South Coast
Air Quality Management District (AQMD), Riverside County Code, Chapter 8.52
“Fugitive Dust Reduction Program For Coachella Valley, all other applicable
Federal and State laws, and the requirements set forth herein.

The Contractor is cautioned that failure to control fugitive dust may result in fines
being levied by the South Coast Air Quality Management District to both the
Contractor and the County of Riverside, as owner. The Contractor shall be fully
responsible for payment of all fines pertaining to air pollution control violations,
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resulting from Contractor's operations related to the construction contract, which
may be levied against both the Contractor and the County of Riverside by the
AQMD or other regulatory agencies. The Contractor’s attention is directed to
Section 7-1.01 “Laws to be Observed” of the Standard Specifications. The cost of
all fines levied against the County of Riverside will be deducted from any moneys
due or which may become due to the Contractor, unless other payment
arrangements are made by the Contractor.

Dust control of all of the Contractor’'s operations is required 24 hours per day, 7
days a week for the duration of the contract, and until the disturbed soil is
permanently stabilized. The Contractor shall take every precaution to prevent
emissions of fugitive dust from the project site, from locations of stockpiled
materials, from unpaved driving surfaces, from haul vehicles, from inactive
construction areas, and from all other operations of the Contractor. The
Contractor shall plan for and carry out proper and efficient measures to prevent
his operations from producing dust in amounts damaging to property or which
constitute a public nuisance, or which cause harm to persons living or working in
the vicinity of the work. Of particular concern are emissions of PM10 particles,
which are fine particulate matter of 10 microns or less and which are associated
with sickness and death from respiratory disease.

The Contractor shall furnish and post dust mitigation signs, which shall be, at a
minimum, in accordance with the “AQMD Signage Recommendations”, attached
hereto. Additional copies are available upon request from the Engineer. The sign
shall include the Contractor's phone number which shall be maintained on a 24
hour basis. The sign message, size and design, including any deviations from
the signage recommendations, shall be approved by the Engineer prior to
fabrication.

The Contractor shall respond to complaints by mobilizing equipment and
personnel at the construction site within 2 hours of each complaint to control
fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to all contracts within
the Coachella Valley area of Riverside County. That AQMD rule requires the
Contractor to take specified dust control actions when prevailing wind speeds
exceed 25 miles per hour. Wind forecasts, AQMD Rules and other related
information are provided by AQMD at 1-800-CUT-SMOG and at www.agmd.gov .

Any days on which the Contractor is prevented from working, due to the
requirements of AQMD rules, will be considered as non-working days, in
accordance with Section 8-1.06 “Time of Completion” of the Standard
Specifications.

The Contractor shall utilize the “Best Available Control Measures” of controlling
fugitive dust, as prepared by the AQMD. For projects within the Coachella
Valley, the “Reasonably Available Control Measures” may be employed, if
effective within the context of the AQMD rules. However, if fugitive dust crosses
the project boundary, more effective control measures, including the “Best
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Available Control Measures” shall be implemented.

A site-specific fugitive dust control plan shall be submitted to the Engineer for
review and approval at least 10 days prior to the start of construction.
Additionally, for projects outside of the Coachella Valley which meet the criteria
for AQMD plan approval, the Contractor shall submit the dust control plan to
AQMD for approval. AQMD plan submittal criteria is defined in AQMD Rule 403
as being for projects that will have disturbed surface area in excess of 100 acres,
or for projects with a scope of work which requires the movement of more than
10,000 cubic yards of soil on each of any three working days.

A sample plan and other pertinent information are attached, and additional
copies are available from the Engineer upon request. The fugitive dust control
plan shall include the “Reasonably Available Control Measures” and “Best
Available Control Measures” of controlling fugitive dust, as may be appropriate
and necessary, including but not limited to watering, application of chemical dust
suppressants, wind fencing, covering of haul vehicles, haul vehicle bed-liners,
covering or chemically stabilizing stored materials, phased grading, planting of
vegetation, the use of a 24 hour environmental observer, and track-out controls
at locations where unpaved construction accesses intersect with paved roads.
The use of chemical stabilizers, which are approved by all environmental
regulatory agencies, and the use of reclaimed water is encouraged. If water is
intended as a primary dust control tool, the dust control plan shall provide for at
least one 2,000 gallon water truck for every 4 acres of disturbed soil, unless
otherwise approved by the Engineer.

If the Construction Engineer determines that the project scope and the
forecasted weather conditions are such that the Contractor's work is unlikely to
be a source of dust emissions, the Construction Engineer has the authority to
waive the requirements for submittal of a dust control plan and for placement of
the dust control signs described herein. However, the Contractors responsibilities
for the control of fugitive dust and the other requirements of this section may not
be waived.

A completion notice will not be filed, and final payment will not be made to the
Contractor until the areas of disturbed soil on the construction site, including
roadway shoulders, are suitably stabilized for long term control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust Control
Program training session, and furnish evidence of attendance to the
Engineer. Attendance at AQMD training seminars can be scheduled through
AQMD at 1-866-861-DUST (1-866-861-3878) or by email to
dustcontrol@agmd.gov . Current AQMD certification of previous attendance will
be accepted.

At that training session, the successful Contractor will be furnished with the
AQMD prepared Rule 403 and Rule 403.1 implementation handbooks, which
include the “Best Available Control Measures” and “Reasonably Available Control
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Measures”, and other associated information, including a listing of suggested
dust control related devices, materials and chemicals.

The signature of the Contractor on the Proposal constitutes acknowledgement by
the Contractor of the dust control requirements established by law and described
herein, and the enforceability of those requirements.

When the contract includes a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor,
equipment, materials, developing water supply and incidentals, shall be paid
under the Bid ltem “Dust Abatement” on a lump sum basis, up to the fixed bid
price, for the work performed.

When the contract does not include a bid item for Dust Abatement, full
compensation for conformance with these dust abatement requirements,
including labor, equipment, materials, developing water supply and incidentals,
shall be considered as included in the various items of work, and no additional
compensation will be allowed therefore.
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Dust Abatement Attachments

1. Signage recommendations (AQMD document, modified)
2. Sample Dust Control Plan (AQMD sarﬁple)
3. Dust Control Plan Review Checklists (AQMD document)

4. Reasonably Available Control Measures
(from Rule 403 Implementation Handbook)

5. Best Available Control Measures
(from Rule 403 Implementation Handbook)

6. Best Reasonably Available Control Measures for High Wind Conditions
(from Rule 403 Implementation Handbook)

7. Track Out Control Options
(from Rule 403 Implementation Handbook)
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AQMD SIGNAGE RECOMMENDATIONS

November, 2001

Plan holder shall post signage at specified locations on the subject property in accordance with
the standards specified below. The exception to the standards is that all letters shall be 4
inches high, with the names and telephone numbers of appropriate contacts and services in
bold print, as indicated in the standards. These signs shall also include the SCAQMD toll free
complaint line 1-800-CUT-SMOG (1-800-288-7664) and the telephone number for the
Environmental Observer. These signs shall be posted within 50 feet of the curb on all four (4)

corners of the subject property.
For each Dust Control Plan aggregating less than, or equal to, ten (10) acres:

1. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:

(a) Such sign shall measure at least four (4) feet wide by four (4) feet high and conform to
the specifications in 1 (a) below.

For each Dust Control Plan aggregating over ten (10) acres:

2. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:

(a) Such sign shall measure at least eight (8) feet wide by four (4) feet high and conform to
the specifications in 1 (b) below.

THE SIGN SHALL CONFORM TO THE FOLLOWING REQUIREMENTS:

1. The sign boards shall be constructed with materials capable of withstanding the

environment in which they are placed.

(a) For 4’ x 4’ signs, the District recommends the following:

. % “ AIC laminated plywood board

. Two 4” x 4” posts

lll.  The posts should be attached to the edges of the plywood board with at least 2
carriage bolts on each post.

IV.  The front surface of the sign board should be painted in the contrasting color of a
white background with black lettering.

(b) For 4’ x 8 signs, the District recommends the following:

L 1“ A/C laminated plywood board
. Two 5” x 6” posts
lll.  The posts should be attached to the 4’ edges of the plywood board with at least 2

carriage bolts on each post.
IV.  The front surface of the sign board should be painted in the contrasting color of a
white background with black lettering.
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2. The sign board shall be installed and maintained in a condition such that members of
the public can easily view, access, and read the sign at all times until the expiration

date of the Dust Control plan.

(a) For 4’ x 4’ signs, the District recommends the following:

I The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

i The posts should be set in a hole at least 3' deep with concrete footings to
preclude downing by high winds.

lll.  On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

(b) For 4’ x 8’ signs, the District recommends the foliowing:

. The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

il The posts should be set in a hole at least 4’ deep with concrete footings to
preclude downing by high winds.

lll.  On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

3. The sign board shall contain the following information:

(a) Project Name

(b) Name of Prime Contractor

(c) Phone Number of Contractor’s Employee Responsible for Dust Control Matters
(d) County designated phone number (to be provided by the Engineer)

(e) South Coast Air Quality Management District Phone Number
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4. The sign board shall be designed to the following alpha and numeric text dimensions
(sign boards written in longhand are unacceptable).

(a) For a permittee subject to the 4’ x 4’ sign requirement, the District provides the following
example: (as modified by the County of Riverside for use on County Public Works

projects)

1" UPPERCASE Lette;s

1” UPPERCASE Letters
—>

1" Title Case Letters
-

1” Title Case Letters

>
1” Title Case Letters

PROJECT NAME:

CONTRACTOR

Contractor's Dust
Control Phone #

County of Riverside
Phone #

>

Phone Number:

1-800-CUT-SMOG

SCAQMD

3 4 “ Title Case Bold Letters
<

3<1/2 “ Title Case Bold Letters

3" Bold Numbers
<

3" Bold Numbers

<
3 % " Bold Numbers
< .

“Title Case” means the first letter of a word is capitalized and subsequent letters are lower case.
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V Plan Review Checklist
Clearing/Grubbing/Mass Grading Phase

If feasible, use grading permit conditions to break the projectinto phases so
that-only a portion of the site is disturbed at any given time to ensure control
of fugitive dust. This technigue is critical for proiect sites with greater than

1 cres.

Prior to initiating activity, pre-water site through use of portable irrigation
lines. Atleast 72 hours of pre-watering is recommended for each area prior

to inifiating earth-movement. Require the Apolicant to specify water source
and gvailgble flow rate (g/m). T

Water applied continuously to all disturbed portions of the site by means of
water fruck/water pull as necessary to maintain sufficient visible moisture on
the soil syrface. For reference, one 2.000 gallon water truck can treat
approximately 4 acres of active constructionper hour. Also; for cut and fil
activities, one 10,000 gallon water pull is estimated to be necessary for eoch
7.000 cubic yords of daily earth-movement. Muiltiple 4,000-gallon water
trucks may be used in place of one 10.000-gallon water pull.: Touch and.
visual contrast are reasonably good indicators of soil moisture. Surface
areas that are dry to the touch and appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require
the Applicant to specify the number of watedng:vehicles available for dust
control during mass grading and during off-hours as well as availabiity of
back-up water frucks if the site experiences dust control problems.

Water towers are necessary for projects with more thon 10 acres of active
construction. Without a water tower, it can take up to 30 minutes to fill @
2,000 galion water fruck. Also, multiple water towers are necessary for
projects that use water pulls os filing one 10,000 gallon water pull can drain
a water tower which takes up to 40 minutes to refil. :

wind fencing is necessary between the site and neorby residences or
businesses. Off-site upwind fencing and on-site wind tencing for larger
projects can also keep blowsand from being deposited onto the sile or
traveling through the site. '

A perimeter watering system consisting of portable irigation equipment may
be an effective mitigation systermn to protect surrounding residences and
businesses. The portable watering system may be used in place of orin

- conjunction with watering trucks. The local jurisdiction may also be
provided access to this equipment.

) Remember... . \ :
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Construction site acgesses are o be improved with 1.5° grave! maintained
fo adepth of 4", at least 20" wide, and extending 100 feet into the site.. If
the project site is not balanced, a wheel washing system and/or ribbed steel
plates should be placed in the roadway before the vehicle enters the
graveled area to cledn the fires and prevent frackout.

Equipment staging areas are 1o be treated with 1.5" gravel maintoined fo o
depth of 4",

Employee parking areas are to be covered with 1.5 gravel maintained toa
depth of 4” or treated with chemical dust suppressanisat a 4to 1 ratio onat -
least a monthly basis to prevent fugitive dust. '

Chemical dust suppressants are to be mixed at aratio of 20 to 1 and
applied to all disturbed surfaces that are proposed to remain inactive fora
period of ot least 10 consecutive days. These products are effective in
preventing and controlling dust. Recordkeeping is necessary to
demonstrate compliance.

All project sites greater than 100 acres shall monitor daily wind speeds and
AQMD forecasted wind events (coll 1.800.CUT.SMOG, press one for air
quality information, and then press five for Coachella Valley wind forecosts).
Operators shall maintain these records for review by any locdl code
enforcement officer or AQMD inspecior.

An environmental observer whose primary duty is o oversee dust control at
the site is to be used for construction projects greater than 100 acres and/or
sites with more than 50 acres of active construction. The environmental
observer is tasked with monitoring dust abotement measures and authorized
to deploy additional water trucks and other dust control actions (i.e.. wind
fencing. sireet sweepers, chemical dust suppressants, eic.) as necessary to
prevent or control fugitive dust. .

Other {specify}:___

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Finish Grading Phase

Water applied continuously to all disturbed portions of the site by means of water
tfruck/water pull as necessary to maintain sufficient visible moisture on the soil surfoce. For

" reference, one 2,000 gallon water truck can treat approximately 4 acres of active
-consiruction per hour. Also, for cut and fill aclivities. one 10,000 gallon water pul is

estimated to be necessary for each 7,000 cubic yards of daily earth-movement. Multiple
4,000-gallon water trucks may be used in place of a 10.000-gallon water pull. Touch and
visual contrast are reasonably good indicators of soil moisture. Surface areas that are dry
to the touch and appear lighter-colored require the application of additional water to
prevent visible or fugitive dust. Require the Applicant to specify the number of watering
vehicles available for dust control during finish grading and during off-hours as wel as
ovoilob’l‘iy of back-up water trucks if the site experiences dust control problems. .

Water towers are necessary for projects with more than 10 acres of oclive construction.
Without a water lower, it can take up to 30 minutes to fill o 2,000 gallon water truck. Also,

- multiple water towers are necessary for projects that use water pulls as filling one 10.000
galion water pull can drain a water tower which takes up to 40 minutes to refill.

- Wind fencing is necessary between the site ond nearby residences or businesses to reduce

fugitive dust. Off-site upwind fencing and on-site wind fencing for larger projects can aiso
keep blow‘scpd from being deposited onto the site or traveling through a site.

Chemical dust suppressanis are to be applied at a concentration of atleast 1010 1 to

: ,ﬁnish graded areas once final elevations have been reached. For areas that will remain
- Inactive forlonger periods, vegetation can be a cost-effective ditemative to chemicdl -

stabilization. Wind fencing or ofher obsfruchons can keep the stabilized area free from
future disturbances. .

Construction site access{es) are to be improved with 1.5" gﬁ:vel maintained to a depth of
at least 4" .with a minimum width of at least 20", extending 100 feet into the project site.

Equipment staging areas are to be treated with I.S'Kgrovel mcintcnined to adepthof 4"

Intemal roadway networks are to be treated with chemical dust suppressants ata
minimum rate of at least 4 to 1 and retreated on a monthly basis once final rocdwcy
elevations have beenreached.

Employee parking areas are to be treated with chemico! dust suppressants at a mix ratfio
of atleast 4 to 1 ond refreated on at least a monthly basis or covered with 1.5” gravel
maintainedto a depth of 4" to prevent fugitive dust.

Other [specify):

Remember... i
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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'Plan Review Checklist |
Construction Phase : h o |

Water applied continuously to ail d' sturbed portions of the site by means of water
truck/water pull is necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2,000 gallon water truck can treat approximately 4 acres of active
construction per hour. Touch and visual contrast are reasonably good indicators of soil
moisture. Surface areas that are dry to the touch and appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require the Applicantto
specify the number of watering vehicles available for dust conirol during the construction
phase and during off-hours as well as avaiiabiity of back-up water trucks if the site
experiences dust conirol problems.

wind fencing is necessary befween the site and nearby residences or businesses. Off-site

upwind fencing and on-site wind fencing for larger projects can also keep blowsand from
being deposited onto the site-or traveling through the site. Block walls, if part of the final
project, con repl'oce wind fencing during the construction phase.

" Chemicdl dusi suppressants are to be applied at o conceniraﬂon of atleast2010 ) to

finish graded areas once final elevations have been reached. For areas that will remain
inactive for longer periods, vegetation can be o cost-effective altemative to chemical
stabilization. Wind fencing or other obstructions caon keep the stabilized area free from
future disturbances. .

Construction site accesses are to be improved with 1.5” gravel. maintained to a'depth of -
4", with a width of at least 20, extending 100" into the project site. Pcwng infernal -

: roadwc:ys can substifute forgrovel

intemal roadway nefworks are to be paved as early as feasible in the consfruchon phase.
Street sweeping of intemal and/or extemal access roads will likely be required to control

’ entramed road dust.

Employee parking areas are ‘o be freated with chemical dust suppressants at a mix ratio
of no less than 4 to 1 and retrected on a monthiy basis, or more frequently if fugitive dustis
observed. If intemal roadway is complete, employees are to be instructed to park on
pavedroads.

Other {specify):

Remember... ‘
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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RULE 403 IMPLEMENTATION HANDBOOK

' REASONABLY AVAILABLE CONTROL MEASURES

Paragraph (d)(3) of Rule 403 allows activities outside the South Coast Air Basin
_(see Figure 2-1) to implement reasonably available control measures in lieu of
best available control measures. Additionally, as specified by subparagraph
* (f)(3XD) of Rule 403, any person seeking approval of a fugitive dust emissions

control plan for projects gutside the South Coast Air Basin must demonstrate to

the satisfaction. of the District that the given activity is employing all reasonably
available fugitive dust control measures.™ :

The District has prepared the attached listing of reasonably available fugitive dust -
- control measures for a variety of source categories.  This list is based onthe US.
. ‘Environmental Protection ‘Agency's reference: document - entitled, :"Control of ' .-

Open Fugitive Dust Sources,” Midwest Research Institute, September 1988.

The District encourages the use of those dust control measures that minimize the -
- use of potable water.. When water is needed, reclaimed water should be utilized to
the greatest extent feasible, :

DA10 : January 1999
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