SUBMITTAL TO THE BOARD OF SUPERVISORS IL?/ P\
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA 4 ‘

FROM: TLMA - Transportation Department SUBMITTAL DATE:
July 18, 2013

SUBJECT: Washington Street and Harley John Road Resurfacing Project, Community of
Woodcrest and Lake Mathews Area

RECOMMENDED MOTION: That the Board of Supervisors:

1. Approve the plans and specifications for the Washington Street and Harley John Road
Resurfacing Project, in the community of Woodcrest and Lake Mathews area; and

2. Authorize Clerk of the Board to advertise for bids to be received in the office of the

Director of Transportation and Land Management up to the hour of 2:00 p.m,
Wednesday, September 11, 2013,,at which time, bids will be opened.

—

Juan C. Perez
Director of Transportation and Land Management

' Departmental Concurrence

; JCP:jrj:sb

] (Continued On Attached Page)

3 Current F.Y. Total Cost: $ 1,350,000 In Current Year Budget: Yes

8 FINDA:ITCXAL Current F.Y. Net County Cost: $0 Budget Adjustment: No

> Annual Net County Cost: $0 - |For Fiscal Year: 2013/2014

Z SOURCE OF FUNDS: Proposition 1B (State Bond Funds-Local Roads) Positions To Be ]
5 (96%), Measure A/Western (4%) Deleted Per A-30

Requires 4/5 Vote| [ ]

% ' There are no General Funds used in this project.
@] C.E.O. RECOMMENDATION: )
& APPROE
o
<
g BY.
? & County Executive Office Signature
J
% ‘&z MINUTES OF THE BOARD OF SUPERVISORS

On motion of Supervisor Stone, seconded by Supervisor Ashley and duly carried by
unanimous vote, IT WAS ORDERED that the above matter is approved as recommended.

[0 Consent
[} Consent

Ayes: Jeffries, Tavaglione, Stone, Benoit and Ashley
Nays: None
Absent: None
E £ | Dater .. August20, 2013
& 8 xc: Transp., COB.
& & [Prev. Agn. Ref. I District: 1/1 Agenda Number:
ATTACHMENTS FILED 3 - 9 9
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The Honorable Board of Supervisors

RE: Washington Street and Harley John Road Resurfacing Project, Community of Woodcrest
and Lake Mathews Area

July 18, 2013

Page 2 of 2

BACKGROUND: The County Transportation Improvement Program provides for improvements
to Washington Street in the Woodcrest area and Harley John Road in the Lake Mathews area of
Riverside County.

The following are the limits of proposed work:

1. Washington Street: Krameria Avenue to southerly of Mariposa Avenue
2. Harley John Road:  Scottsdale Road to Cajalco Road

For Washington Street, the existing pavement will be removed and new asphalt concrete (AC)
pavement and aggregate base will be placed. For Harley John Road, the existing AC pavement
will be recycled in place and overlaid with new AC pavement. The cross gutters at Via Los
Caballeros are in poor condition and will be replaced. The existing access ramps that do not
meet the current Americans with Disabilities Act (ADA) requirements will be improved to meet
the requirements. The roads will be improved with the “safety edge” feature that helps reduce
rollover accidents. New thermoplastic pavement markings, painted traffic stripes, and reflective
pavement markers will be installed.

Future improvements include a new traffic signal, minor road widening, new access ramps, and
cross gutters at Washington Street and Krameria Avenue, together with road reconstruction

from Krameria Avenue to Van Buren Boulevard, which are planned for mid-June 2014, after
school is out for the summer.

The submitted plans and specifications have been approved as to form by County Counsel.
Environmental clearance is complete.

County Project No.: C1-0498 (Washington Street)
C1-0495 (Harley John Road)
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Specification and Contract Documents
for the construction of
Resurfacing Projects

Washington Street
Community of Woodcrest
Project No. C1-0498
and
Harley John Road
Lake Mathews area

Project No. C1-0495

Approval:

C,Q/U\W v/

Khalid Nasim, PE Date
Engineering Division Manager

These specifications, special provisions, and estimates have been prepared by or under the
direction of the following Registered Civil Engineer(s):

Michael O. Mueting, PE J

b~ 27-(3

Date

V.062513 i



Specification and Contract Documents
for the construction of
Resurfacing Projects

Washington Street
Community of Woodcrest
Project No. C1-0498
and
Harley John Road
Lake Mathews area

Project No. C1-0495

Specifications and Special Pre

Reviewed and Recommended by:

Claudia Steiding

Senior Transportation Planner/NPDES
Coordinator

,2‘7“/ Jo/3

V.062513 v




Notice to Bidders

County of Riverside, herein called Owner, invites sealed proposals for:

Resurfacing Projects

Washington Street

Community of Woodcrest
Project No. C1-0498
and
Harley John Road
Lake Mathews area

Project No. C1-0495

Bid shall be delivered to the County of Riverside Transportation Department, 14th Street Annex,
3525 14th Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, September 11, 2013 to be promptly opened in public at said address. Each bid shall be

in accordance with plans, specifications and other contract documents, dated July 2013, and
prepared by County of Riverside, whose address is same as the above, from whom they may be
obtained upon deposit of $25.00 per set with 24” x 36 plans, plus mailing costs. No refund.
Prospective bidders may preview the plans, specifications and other contract documents at no charge

prior to purchase at the above noted location.

The Contractor is required to have a Class "A" or C12 (Earthwork and Paving) license at the time

of bid submission.

Engineering Estimate: $ 1,200,000 - $ 1,400,000

Bid Bond 10 %

Performance Bond 100 %

Payment Bond 100 %

Working Days : 30

Website: http://www.rctlma.org/trans/con_bid_advertisements.html

V.062513 - v
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Instructions to Bidders
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Instructions to Bidders

The Bidder's attention is directed to the provisions in Section 2, "Proposal Requirements and
Conditions" of the Standard Specifications and Contract Documents, including the Plans and
the Special Provisions, for the requirements and conditions which the bidder must observe in
the preparation of and the submission of the Bid.

. Inspection of Site

Bidders must examine the site and acquaint themselves with all conditions affecting the
work. By making and submitting a bid, a Bidder warrants that he has made such site
examination as the Bidder deems necessary for the condition of the site, its accessibility for
materials, workmen and utilities, and for the ability to protect existing surface and subsurface
improvements. No claim for allowances, time or money, will be allowed as to such matters.

Bidder’s Bid Form

The Bid must be made on the Bid forms, which are included in the Contract Documents, and
must be completely filled in, dated and signed. If provision is made for alternate bid
schedule(s), all bid schedules must be bid, unless otherwise instructed in the Special
Provisions. '

The first sentence of the second paragraph in Section 2-1.05, "Proposal Forms" of the
Standard Specifications is amended to read:

The Bid form is bound together with the Contract.

All Bid forms shall be obtained from the Riverside County Transportation Department,
3525 14™ Street, Riverside, California 92501.

Bid Bond

The bidder's bond form described in the last paragraph in Section 2-1.07, "Proposal
Guaranty" of the Standard Specifications and this section will be found in the Bid Book’s
“B” pages and this form is titled as “Bid Bond”.

The Bid must be accompanied by a 10% Bid Bond using the form provided in the Bid Book,
or a certified check, or cashier's check payable to the order of “County of Riverside”, in an
amount not less than 10% of the bid amount, inclusive of alternate bid schedule(s).
Submitted Bid Bond form must be completely filled in, sealed, dated and signed. Signatures
on the Bid Bond must be notarized. Bond shall be provided with an executed Power of
Attorney issued by the surety.

V.062513 A2
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4. Non-Collusion Declaration

In conformance with Public Contract Code §7106, a Non-Collusion Declaration is included
in the Bid. Bidder Declaration must be submitted using the form provided in the Bid Book
and it must be completely filled in, dated and signed. Signatures on the Non-Collusion
Declaration must be notarized.

5. Iran Contracting Act, Certification or Exemption

The Department of General Services has published a list of companies who are prohibited
from contracting with public entities in California as required by Public Contract Code §2200
through §2208.

The Iran Contracting Act Certification/Exemption form is included in the Bid Book. For

projects estimated or Bid, in the amount of $1,000,000 or more, Bidder must completely fill
in, date, sign and submit this form with the Bid documents.

6. Interpretation of Documents

Discrepancies, omissions, ambiguities, requirements likely to cause disputes between trades
and similar matters must be promptly brought to the attention of the County in writing.
When appropriate, addenda will be issued by the County.

If the Bidder requires clarification or interpretation of the bidding Contract Documents, the
Bidder must make a written request to the County by a Request for Information (RFI). All
RFIs must be submitted in writing between the hours of 8:00 a.m. and 5:00 p.m., Monday
through Thursday (except holidays), up to, including and no later than the fifth (5™) business
day prior to the bid closing deadline, by hand delivery, mail, fax or electronic mail. The
County will not respond to RFIs submitted after that time, unless the County determines at its
sole discretion that it is in the best interest of the public and the County to do so. RFIs
should be addressed and sent to:

County of Riverside

Transportation Department

Attention: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

Facsimile: (951) 955-3164
Electronic mail: jrjimenez@rctlma.org

Any communication by anyone as to RFIs and other project document inquiries, except by
Addenda, does not affect the meaning or requirements of the Contract Documents.

V.062513 A3
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Quantities

The amount of work to be done and/or materials to be furnished under the Contract, as shown
in the Bid, are merely estimates and are not to be taken as an expressed or implied statement
that the actual amount of work or materials will correspond to the estimate.

County reserves the right to increase, decrease or entirely eliminate any items from the work
and/or materials to be furnished.

Bidders are cautioned against the unbalancing of their bid by prorating project overhead costs
only into one, two, or few items when there are various items listed in the bid schedule(s).

The quantities mentioned in Standard Specifications Section 2-1.02, "Approximate Estimate"
will be found in the Bid form.

Addenda

County reserves the right to issue Addenda to the Contract Documents at any time prior to
the scheduled bid opening date and time. Each potential Bidder must provide the County his
company name, contact name, phone number, facsimile number, electronic mail address and
company address for the purpose of receiving Addenda.

To be considered responsive, the Bid must list and take into account all issued Addenda.

In addition to listing the acknowledged addenda (if any) on the Bid, Bidders should submit
each addendum’s acknowledgement signature page and attach each one to the Bid.
Attaching all addenda pages and attachments (if any) to the Bid submittal is not necessary for
Bid submittal. All Addenda is a component of the Contract Documents.

License

To be considered for award of the Contract, a Bidder must have the necessary license(s)
required under provisions of the California Business and Professions Code for the scope of
work covered in the Contract Documents at the time of bid submission. This includes Joint
Ventures.

Each item of work will be performed by a Contractor that is qualified and properly licensed
for that work.

Pursuant to California Labor Code §3099, certification is required for all persons who
perform work as electricians for Contractors licensed as Class C10 “Electrical Contractor”.
Proof of certification must be provided to the County before the start of construction.

V.062513 A4
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10. Contract Participation

County encourages general and prime Contractors to solicit competitive subcontracting,
trucking and supplier opportunities to minority, women, disabled veteran, and small business
firms where possible, in their contracting and procurement activities with the County.

11. Subletting, Subcontracting, and Subcontractor List

General
Attention is directed to General Conditions Section 5, “Subcontracting”.

Pursuant to Public Contract Code § 4100 et seq., “Subletting and Subcontracting Fair
Practices Act”, Bidders are required to list each subcontractor who will perform work,
provide labor, or render services in or about the construction of work or improvement or
a subcontractor who specifically fabricates and installs a portion of the work or
improvement according to the details contained in the Plans and Specifications. The
Subletting and Subcontracting Fair Practice Act applies to all phases of the work.

Subcontractor List

As required by Standards Specification Section 2-1.054, "Required Listing of Proposed
Subcontractors”, the Bidder must submit a Subcontractor List. Subcontractor List must
be on the form contained in the Bid Book.

Bidder must list each subcontractor to perform work, labor or render service in or about
the construction in an amount in excess of 1/2 of 1 percent of the total bid or $10,000,
whichever is greater (Pub Cont Code § 4100 et seq.).

Pursuant to Public Contract Code § 6109 et seq., the Contractor shall not perform work
on a project with a subcontractor who is ineligible to perform work on the project
pursuant to Labor Code § 1777.1 or 1777.7. ‘

The Subcontractor List must show the name, address, and work portions to be performed
by each subcontractor listed. Work portions must be identified by bid item number and
description for each subcontractor listed. If partial work is to be performed within a
certain construction item or trade, the Bidder/Contractor shall specify the portions of the
work to be performed by the different subcontractors or the directive under Public
Contract Code § 4106 shall apply.

Each designated item of work will be performed by a Contractor which is qualified and
properly licensed for that listed work.

V.062513 A5
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Omission or failure to list a subcontractor for a portion of the work means that the prime
Contractor will do that portion of the work (Public Contract Code § 4106).

The County may request additional information to verify submitted Subcontractor List
information and percentage amounts. Bidder must provide this information within two
(2) business days of request.

Penalties

The Bidder’s attention is directed to other provisions of the Subletting and
Subcontracting Fair Practices Act related to the imposition of penalties for failure to
observe its provisions by utilizing unauthorized subcontractors or by making
unauthorized substitutions.

Clerical error

After the Bid Opening, inadvertent subcontractor designation clerical error(s) will be
processed as required by Public Contract Code § 4107.5.

12. Hours of Work

13.

Attention is directed to Section 8-1.06, “Time of Completion” and Section 7-1.01A (1),
“Hours of Labor” of the Standard Specifications.

Daily working hours will be between the hours of 7:00 a.m. and 6:00 p.m., Monday through
Friday, except legal holidays, or as revised in the Special Provisions, and as approved by the
Engineer. Exceptions and specific work schedules must be submitted in writing to the
Engineer for consideration.

Alternate Bid Schedules

If the Bid includes bid items listed under a Base Bid Schedule and one or more Alternate Bid
Schedules, the following will apply:

The County may award only the items of work listed on the Base Bid Schedule, or may
choose to award some or all of the Alternate Bid Schedules in addition to the Base Bid
Schedule. Unless otherwise specified, the basis of the selection of the lowest bid will be
the lowest responsive and responsible bid for the sum of all Bid Schedules.

If the Bid includes bid items listed under two or more Alternate Bid Schedules with no Base
Bid Schedule, the following will apply:

This project contains Alternate Bid Schedules that may or may not be mutually exclusive,
as described elsewhere in the bid documents. The County may award the items of work

V.062513 A6
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listed on one or more of the Alternate Bid Schedules. In the case of mutually exclusive
Alternate Bid Schedules, only one of the Alternate Bid Schedules will be selected for
award. Unless otherwise specified, the basis of the selection of the lowest bid will be the
lowest responsive and responsible bid for the sum of all Bid Schedules.

The County reserves the right to reject all bids received.

Bids

No Bidder may withdraw their bid for a period of ninety (90) calendar days after the bid
opening.

Bids are required for the entire work, including all alternate bid schedules, if applicable,
unless otherwise explicitly allowed in the bid documents. The amount of the bid, for
comparison purposes, will be the total of all items. The total of unit basis items will be
determined by extension of the item price bid on the basis of the estimated quantity set forth
for the item.

The Bidder must set forth for each item of work in clearly legible figures, an item price and a
total for the item in the respective spaces provided for this purpose. In the case of unit basis
items, the amount set forth under the "Total" column will be the extension of the item price
bid on the basis of the estimated quantity for the item.

In the case of a discrepancy between the unit price and the total set forth for a unit basis item,
the unit price will prevail, in (1) or (2), as follows:

1. If the amount set forth as a unit price is unreadable or otherwise unclear, or is
omitted, or is the same as the amount as the entry in the item “Total” column, then the
amount set forth in the item “Total” column for the item shall be divided by the
estimated quantity for the item and the price thus obtained will be the unit price.

2. (Decimal Errors) If the product of the entered unit price and the estimated quantity is
exactly off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc.
from the entered total, the discrepancy will be resolved by using the entered unit price
or item total, whichever most closely approximates percentage-wise the unit price or
item total in the County's final estimate of cost.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted,
the bid may be deemed irregular. Likewise if the item total for a Lump Sum item is
unreadable or otherwise unclear, or is omitted, the bid may be deemed irregular unless the
project being bid has only a single item and a clear, readable total bid amount is provided.

Symbols such as commas and dollar signs will be ignored and have no mathematical
significance in establishing any unit price or item total or Lump Sums. Written unit prices,
item totals and Lump Sums will be interpreted according to the number of digits and, if

V.062513 A7
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applicable, decimal placement. Cents symbols also have no significance in establishing any
unit price or item total since all figures are assumed to be expressed in dollars and/or decimal
fractions of a dollar.

Bids on Lump Sum items shall be item totals only; if any unit price for a Lump Sum item is
included in a bid and it differs from the item total, the items total shall prevail.

The foregoing provisions for the resolution of specific irregularities cannot be so -
comprehensive as to cover every omission, inconsistency, error or other irregularity which
may occur in a bid. Any situation not specifically provided for will be determined in the
discretion of the County, and that discretion will be exercised in the manner deemed by the
County to best protect the public interest in the prompt and economical completion of the
work. The decision of the County respecting the amount of a bid, or the existence or
treatment of an irregularity in a bid, including determination of non-responsiveness, shall be
final.

The County hereby reserves the right to reject any and all bids, to waive any irregularity, and
to award the Contract to other than the lowest bidder.
15. Like Bid Items

The Bidder is advised that the items of work may be grouped into bid schedules, and that
certain bid items may be listed in more than one bid schedule, and listed with different bid
item numbers, and the following will apply thereto:
The Bidder is directed to submit the same bid amount for all bid items that are listed with the
same item code and item description. Said bid items are referred to herein as “Like Bid
[tems”. \
“ike Bid Items” will be considered a single bid item for purposes of calculating increased
and decreased quantities, and as otherwise applicable in Section 4-1.03, “Changes” of the
Standard Specifications.
The following are not subject to this bidding requirement:

1. Bid items with the same item code but different item descriptions.

2. Bid items that are measured as “Lump Sum” or “Force Account”.

3. Alternate Bid Schedules.
In the event that a Bidder submits different unit bid amounts for “Like Bid Items”, as

described above, the bid will be corrected by applying the lowest of the unit bid amounts to
all the respective “Like Bid Items”.

V.062513 A8
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Contract Documents

The complete Contract Documents are identified in the Contract. Potential Bidders are
cautioned that the successful Bidder incurs duties and obligations under all of the Contract
Documents and that they should not merely skim and hastily review the Plans and
Specifications in making their bid.

Submission of Bidder’s Bid

A Bidder’s Bid must be submitted in a sealed opaque envelope that clearly identifies the
Bidder’s name and the project name. Bids must be received before the scheduled date and
time at the location set forth in the Notice to Bidders and may be withdrawn only as stated in
the Bid. Bids must be completed in ink.

Oﬁaliﬁcations of Bidders

No award will be made to any Bidder who cannot give satisfactory assurance to the Board of
Supervisors as to his own ability to carry out the Contract, both from his financial standing
and by reason of his previous experience as a Contractor on work of the nature contemplated
in the Contract. The Bidder may be required to submit his record of work of similar nature to
that proposed under these specifications and unfamiliarity with the type of work may be
sufficient cause for rejection of bid.

Design Engineer May Not Bid On Construction Contract:

No engineering or architectural firm which has provided design services for a project shall be
eligible to bid on the Contract to construct the project. The firms ineligible to bid include:
the prime Contractor/Consultant for design, subcontractors of portions of the design and
affiliates of either. An affiliate is a firm which is subject to the control of the same persons,
through joint ownership or otherwise.

Award of Contract

The Bidder's attention is directed to the provisions in Section 3, "Award and Execution of
Contract" of the Standard Specifications and the Instruction to Bidders for the requirements
and conditions concerning award and execution of Contract.

The award of the Contract, if it be awarded, will be to the lowest responsible bidder whose
bid complies with all the requirements prescribed.

The County reserves the right to reject all bids received.
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Acceptance, by the governing body of the County by resolution or minute order at a meeting
regularly called and held, of a Bid constitutes an award of the Contract and the execution of
the Contract is a written memorial thereof.

The County will submit the Contract Documents to the low responsive and responsible
Bidder for execution prior to award utilizing the following procedures and requirements:

A. A Bidder whose Bid is accepted must execute the formal construction Contract with

the County, similar to the form attached hereto as a sample, and must return said
Contract, together with approved Performance Bond and Payment Bond and with
complete evidence of insurance as required elsewhere herein, including executed
additional insured endorsements and waivers of subrogation, within ten (10) business
days from the date of the Notice of Acceptance of Bid and Intent to Award as issued
by the Transportation Department. All submittals must meet the requirements of the
bid documents. Corrections, if required, must be made and the revised documents
must be resubmitted within two (2) business days of Contractor’s receipt of review
comments.

The bonds and insurance documentation must be submitted in accordance with the
Contract Document requirements prior to submission to the County of Riverside
Board of Supervisors for award by the Transportation Department and prior to the
performance of any work under the Contract.

If a Bidder to whom a Notice of Acceptance of Bid and Intent to Award has been
issued, fails or refuses to sign a construction Contract, or to furnish the bonds or
insurance certificates and endorsements as required within the prescribed period of
time as described above, the County may, at its sole discretion, rescind the Notice of
Acceptance, and the bid guarantee submitted by that Bidder will become the property
of the County as prescribed in the bid documents and as allowed by law.

If it is in the best interest of the County, the County reserves the right to award the .
Contract prior to execution by the Contractor. Thereafter, County will mail or deliver
the County signed Contract to the awarded Contractor for execution and return.

Bid Protest

Any Bidder submitting a bid to County may file a protest of the County’s proposed
Award of the Contract provided that each and all of the following are complied with:

V.062513

1. The bid protest is in writing.

2. The bid protest is filed with and received by County of Riverside Transportation
and Land Management Agency at the following address:
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County of Riverside
Transportation Department
Attention: Contracts/Bidding Unit
3525 14th Street

Riverside, CA 92501

Facsimile: (951) 955-3164
Electronic mail: jrjimenez@rctlma.org

3. The bid protest is filed with and received not more than five (5) calendar days

following the date of issuance of the Notice of Intent to Award. Failure to timely
file and serve the bid protest as aforestated shall constitute grounds for the
County’s denial of the bid protest without consideration of the grounds stated
therein.

. The written bid protest sets forth, in detail, all grounds for the bid protest,

including without limitation all facts, supporting documentation, legal authorities
and argument in support of the grounds for the bid protest. Any grounds not set
forth in the bid protest shall be deemed waived. All factual contentions must be
supported by competent, admissible and credible evidence. Any bid protest not
conforming to the foregoing shall be rejected as invalid.

. Provided that a bid protest is filed in conformity with the foregoing, the Director

of TLMA, or such individual(s) as may be designated by the Director in his
discretion, shall review and evaluate the basis of the bid protest, and shall provide
a written decision to the Bidder submitting the bid protest, either concurring with
or denying the bid protest. The written decision of the Director or his designee
shall be final, unless overturned by the Board of Supervisors.

21. Payment and Performance Bonds

The County requires a 100% Payment Bond and 100% Performance Bond from the
successful Bidder. All bonds must be on County's forms contained in the Bid Book.

The bonds must be underwritten by a Surety Company, which is admitted to transact the
business of insurance in the State of California, and which carries a rating in the current issue
of Best's Insurance Guide of "A" or better with a financial size of at least "VIII". The bond
forms included in the Bid Book must be used. All signatures on the bonds must be notarized.
Bonds must be provided with an executed Power of Attorney issued by the Surety.

22. Retum of Bid Guarantee

Bid bonds will not be returned unless specifically requested by the Bidder in writing. Any
submitted negotiable securities of unsuccessful Bidders will be returned by mail within 30

V.062513
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days of the award of a contract to the successful Bidder. Any submitted negotiable security
of the successful Bidder will be returned by mail within 30 calendar days of acceptable
receipt of executed Contract, certificate of insurance, Performance Bond and Payment Bond.

Submission of Insurance Certificate and Endorsements

Attention is directed General Conditions Section 4 “Insurance and Hold Harmless.”

Within ten (10) working days of the date of the Notice of Acceptance of Bid and Intent to
Award issued by the County, the successful Contractor must submit a certificate of
insurance, including required endorsements, which provides evidence that the bidding
Contractor has insurance coverage that meets the requirements of General Conditions
“Insurance and Hold Harmless” section. Failure to have complete insurance coverage in
place and to provide all required certificates and endorsements within the specified ten (10)
business day period will be grounds to declare the Bidder as non-compliant with the bid
documents, rescinding the Notice of Acceptance, making a claim against the bid bond, and
awarding to the second low Bidder, at the sole discretion of the County.
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To:

Bid
Date:

County-of Riverside, hereafter called “County”;

Bidder:

(hereafter called “Contractor™)

The undersigned, Contractor, having carefully examined the site and the Contract Documents for the
construction of Resurfacing Projects, Washington Street, Community of Woodcrest, Project No.
C1-0498 and Harley John Road, Lake Mathews area, Project No. C1-0495 hereby proposes to

construct the work in accordance with the Contract Documents, including Addenda Number(s)

(Fill in addenda numbers if addenda have been issued.) for the amount stated in this Bid.

By submitting this Bid, Contractor agrees with County:

1.

That unless withdrawn in person by Contractor or some person authorized in writing by Contractor
(not by telephone or facsimile) before the time specified in the Notice Inviting Bids for the public
opening of bids, this Bid constitutes an irrevocable offer for 90 calendar days after that date.

County has the right to reject any or all Bids and to waive any irregularities or informalities
contained in a Bid.

To execute the Contract and deliver the Performance Bond, Payment Bond and Insurance Certificate
with endorsements, that comply with the requirements set forth in the Instruction to Bidders and
General Conditions, within ten (10) business days of the date of the Notice of Acceptance of Bid and
Intent to Award as issued by the County.

That the contract shall be awarded upon a resolution or minute order to that effect duly adopted by
the governing body of County; and that execution of the Contract shall constitute a written memorial
thereof.

To submit to the County such information as County may require determining whether a particular
Bid is the lowest responsible bid submitted.

That the accompanying Bid Bond, certified check or cashier’s check is in an amount not less than

10% of the total bid submitted and constitutes a guarantee that if awarded the contract, Contractor

will execute the Contract and deliver the required bonds within ten (10) business days after notice of
award. If Contractor fails to execute and deliver said documents, the bond or check is to be charged

with the costs of the resultant damages to the County, including but not limited to: publication costs,

the difference in money between the amount bid and the amount in excess of the bid which it costs

County to do or cause to be done for the work involved, lease and rental costs, additional salaries and

overhead, increased interest and costs of funding the project, attorney expense, additional.
engineering and architectural expense and cost of maintaining or constructing alternate facilities

occasioned by the failure to execute and deliver said documents.

By signing this Bid the Contractor certifies that the representations made therein are made under
penalty of perjury.
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Resurfacing Projects
Washington Street
Community of Woodcrest
Project No. C1-0498
and
Harley John Road
Lake Mathews area
Project No. C1-0495

PROPOSAL
ITEM ITEM ITEM UNIT ESTIMATED| ITEM PRICE TOTAL
No. CODE QUANTITY | (IN FIGURES) (IN FIGURES)
BASE BID

1 066102 |DUST ABATEMENT / LS 1

2 074020 |WATER POLLUTION CONTROL LS 1

3 120100 |TRAFFIC CONTROL SYSTEM LS 1

4 160101  |[CLEARING AND GRUBBING ’ LS 1

5 170101  |DEVELOP WATER SUPPLY LS 1

6 152370 |RELOCATE MAILBOX EA 1

7 190101 |ROADWAY EXCAVATION cY 4,600

8 011505  |GRINDING ASPHALT CONCRETE IN PLACE SQYD 14,800

9. 190185 |SHOULDER BACKING LF 600
10 260201 |CLASS 2 AGGREGATE BASE cYy 1,800
11 390132  |HOT MIX ASPHALT (TYPE A) TON 2,300
12 390129 |HOT MIX ASPHALT (TYPE C.) TON 8,200
13 394002 |PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) SQYD 150
14 013903 |PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 1,130
15 394048 |PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 1,900
16 013902 |ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 4
17 017304 |MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 180
18 017305 |MINOR CONCRETE (CURB AND GUTTER) (CRS 201) LF 135
19 017306 |MINOR CONCRETE (CURB RAMP) (CRS 403) EA 3
20 017314  |MINOR CONCRETE (DIP SECTION) (CRS 307) : SQFT 1,800
21 017302 |MINOR CONCRETE (CROSS-GUTTER) (CRS 209) SQFT 500
22 800320 |CHAIN LINK FENCE (TYPE CL-4) LF 200
23 000003 |CHAIN LINK GATE EA 3
24 840519 LFA%I}?(!:/II\IOGPLASTIC CROSSWALK AND PAVEMENT SQFT 500
25 840560 |THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) - LF 15,000
26 840656 - |PAINT TRAFFIC STRIPE (2-COAT) LF 3,500
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PROPOSAL

ITEM ITEM ITEM “uniT |ESTIMATED|  ITEM PRICE - TOTAL
No. CODE QUANTITY | (IN FIGURES) | (IN FIGURES)
BASE BID
27 850102 [PAVEMENT MARKER (REFLECTIVE) EA 1,400
28 820151 |OBJECT MARKER (TYPE L-1) EA 26
29 128650 |PORTABLE CHANGEABLE MESSAGE SIGN EA 4
30 000003 |PROJECT FUNDING IDENTIFICATION SIGN EA 4
31 000003 |MISCELLANEOUS DIRECTED WORK FA 1 70,000.00 70,000.00
BASE BID
SUBTOTAL: , $
ITEMS 1-31 "WORDS"
ALTERNATE BID
ITEM ITEM ITEM uniT |ESTIMATED|  ITEM PRICE TOTAL
No. CODE QUANTITY | (INFIGURES) | (IN FIGURES)
32 017003 [CATCH BASIN (CURB INLET) (CRS 300) EA 1
33 665716 |18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) LF 40
ALT. BID
SUBTOTAL:
ITEM 32-33 "WORDS"
PROJECT TOTAL:
ITEMS 1-33 "WORDS"
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Bidder Data and Signature

Name of Bidder:

Type of organization:

Person(s) authorized to sign for Bidder:

Note: :

If Bidder or other interested person is a Corporation, state legal name of Corporation and also
names of the president, secretary, treasurer and manager thereof.

If Bidder or other interested person is a Co-Partnership, state true name of firm and also names of
all individual co-partners composing firm.

If Bidder or other interested person is an Individual, state first and last name(s) in full.

Business Street Address:

(Please include business address even if P.O. Box is used.)

Business City, State, Zip Code:

P.O. Box- Number:

P.O. Box- City, State, Zip Code:

Phone: ( )
Facsimile: ( )
E-mail:

Contractor's license number:

License Classification(s):

Expiration date:
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Bidder Data and Signature (continued)

Accompanying this Bid is a certified check, cashier check or bid bond in an amount equal to at least
ten (10) percent of the total bid for:

Resurfacing Projects
Washington Street
- Community of Woodcrest
Project No. C1-0498
and
Harley John Road
Lake Mathews area
Project No. C1-0495

By my signature on this Bid, I certify, under penalty of perjury under the laws of the State of
California, that all the information on this form is true and correct.

IN WITNESS WHERE OF Bidder/Contractor executed this Bid as of the date set forth on page B1
of this Bid.

Signature:

Name (printed):

Title:

“Contractor”

(If the Bidder is a Corporation, attach the Corporate Resolution which authorizes the signature to
represent the Corporation. Certification for Authorized Signatures of Officers and Certificate of
Incumbency are also acceptable and document must show that person who signs is authorized to do
so for the company.) '
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Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work,
Jabor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total
bid or $10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work.

If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor
shall specify the portion(s) of the work to be performed by the different subcontractors or
Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Subcontractor License Business Address Construction Item(s) Chi?k

Name Number | (City, State) [Itell;le Sli‘:;;zz;]a nd 1;;!:::;':
£ (]
2. ]
3. []
4. []
5. []
6. ]
7. \ []

L]

(If applicable, check box.)
Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached
with additional Subcontractor information.)

Percent of work to be performed by Subcontractors: %

Note: A minimum of 50% of the work is required to be performed by the general/prime Contractor.
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Non-Collusion Declaration

To be executed by bidder and submitted with bid.
(Title 23 United States Code Section 112 and Public Contract Code Section 7106)

The undersigned declares:

I am the (Title) of (Company),
the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham.
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding. The
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder.

All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his
or her bid price of any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, to any corporation, partnership, company, association, organization, bid depository,
or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will
not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf of
the bidder.

I declare under penalty of perjury under the applicable laws that the foregoing is true and correct
and that this declaration is executed on

(Month) (Day) of (Year),

at (City), (State).

Signature of Declarant:

Printed name of Declarant:

Name of Bidder (Company):

Title or Office:

Note: Notarization of signature required.
D Check box if attachment is included.
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Iran Contracting Act
(Public Contract Code sections 2200-2208)

Prior to bidding on, submitting a proposal or executing a contract or renewal for a County of Riverside
contract for goods or services of $1,000,000 or more, a Contractor must either: 7
a) - Certify it is not on the current list of persons engaged in investment activities in Iran created by the
California Department of General Services (“DGS”) pursuant to Public Contract Code section
2203(b) and is not a financial institution extending twenty million dollars ($20,000,000) or more in
credit to another person, for 45 days or more, if that other person will use the credit to provide goods
or services in the energy sector in Iran and is identified on the current list of persons engaged in
investment activities in Iran created by DGS; or
b) Demonstrate it has been exempted from the certification requirement for that solicitation or contract
pursuant to Public Contract Code section 2203(c) or (d).
To comply with this requirement, please insert your Contractor or financial institution name and Federal ID
Number (if available) and complete one of the options below. Please note: California law establishes
penalties for providing false certifications, including civil penalties equal to the greater of $250,000 or twice
the amount of the contract for which the false certification was made; contract termination; and three-year
ineligibility to bid on contracts. (Public Contract Code section 2205.)

Option #1 — Certification

I, the official named below, certify I am duly authorized to execute this certification on behalf of the
vendor/financial institution identified below, and the vendor/financial institution identified below is not on
the current list of persons engaged in investment activities in Iran created by DGS and is not a financial
institution extending twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 45
days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector
in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

|| Printed Name and Title of Person Signing

Date Executed Executed in

Option #2 — Exemption

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a Contractor/financial
institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on,
submit a proposal for, or enters into or renews, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please
fill out the information below, and attach documentation demonstrating the exemption approval.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in
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Bid Bond

Recitals:

1. "Contractor"”, has submitted
his/her Contractor's Proposal to County of Riverside, "County", for the construction of public work for
Resurfacing Projects, Washington Street, Community of Woodcrest, Project No. C1-0498 and
Harley John Road, Lake Mathews area, Project No. C1-0495 in accordance with a Notice Inviting
Bids from the County.

2. a
corporation, hereafter called "Surety", is the surety of this bond.

Agreement:
We, Contractor as Principal and Surety as Surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal, including
bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said Proposal is
accepted, Contractor executes the Contract and furnishes the Bonds as agreed to in its Proposal,
otherwise it remains in full force and effect for the recovery of loss, damage and expense of County
resulting from failure of Contractor to act as agreed to in its Proposal. Some types of possible loss,
damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way be
impaired or affected by any extension of time within which County may accept the Proposal and waives
notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
Signatures:

By: By:

Title: Attorney in Fact Title:
"Surety" "Contractor"

STATE OF
COUNTY } ss. SURETY'S ACKNOWLEDGEMENT
OF

On before me,
personally appeared, known to me, or proved to me on the basis of
satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged
to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the
instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

Note: This Bond must be executed by both Contractor and Surety with corporate seal affixed. All
signatures must be notarized. (Attach acknowledgements).
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Riverside County Contract No.

Contract

THIS CONTRACT is entered into at Riverside, California as of the date set forth below is between
County of Riverside hereafter called "County" and )
hereafter called "Contractor".

1.

Recitals:

Contractor has submitted to County his Contractor's Proposal for the construction of County
Project, s
in strict accordance with the Contract Documents identified below and County has accepted said
Proposal.

Contractor states that he has reexamined his Contractor's Proposal and found it to be correct, has
ascertained that his subcontractors are properly licensed and possess the requisite skill and
forces, has reexamined the site and Contract Documents and is of the opinion that he can
presently do the work in accordance with the Contract Documents for the money set forth in his
Proposal to be paid as provided in the Contract Documents.

Agreement:

It is agreed by the parties as follows:

1.

Contract Documents

The entire Contract consists of the following: (a) The Construction Contract, (b) The Notice
Inviting Bids. (c) The Instruction to Bidders, (d) The Bid, (¢) The Bid Bond, (f) The Payment
Bond, (g) The Performance Bond, (h) The General Conditions, (i) The Special Provisions, (j)
The Standard Specifications of the State of California Department of Transportation edition of -
May 2006 as modified in other portions of the Contract Documents and as amended by the
State of California Department of Transportation, (k) The Standard Plans of the Department of
Transportation identified on the plans or in the Special Provisions, (I) The Plans, (m) Addenda

, (n) The Determination of Prevailing Wage Rates for Public Work, (0) Any Change
Orders issued, (p) Any additional or supplemental specifications, notice, instructions and
drawings issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effectasif
here set forth in full and upon the proper issuance of other documents they shall likewise be
deemed incorporated. The Bid Bond is exonerated upon execution of this Contract and the
Payment Bond and Performance Bond.
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2. The Work

Contractor shall do all tasks necessary to construct the work generally described in Recital No. 1
in accordance with the Contract Documents.

3. Liquidated Damages and Time of Completion

Attention is directed to the provisions in Section 8-1.06,"Time of Completion", and in Section 8-
1.07 "Liquidated Damages", of the Standard Specifications and these Special Provisions.

Standard Specification Section 8-1.03, “Beginning of Work” is modified to read as follows:

The Contractor shall begin work within fifteen (15) calendar days, or as revised in the
Special Provisions, of the date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of the Contractor’s intent to begin work
at least 72 hours before work is begun. If the project has more than one (1) location of work,
Contractor shall submit a separate notice for each location. The notice shall be delivered to
the Transportation Department's Construction Engineer and shall specify the date the
Contractor intends to start at said location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed”, any
work performed by the Contractor in advance of the date stated in the "Notice to Proceed"
shall be considered as having been done by the Contractor at his own risk and as a volunteer
and subject to the following:

A. The Contractor shall, on commencing operations, take all precautions required for
public safety and shall observe all the provisions in the Specifications and the Special
Provisions.

B. All work done according to the Contract, prior to the issuance of the "Notice to
Proceed", will be considered authorized work and will be paid for as provided in the
contract.

C. The Contractor shall not be entitled to any additional compensation or an extension of
time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed".

4. Compensation

Contractor shall be paid in the manner set forth in the Contract Documents the amount of his
Proposal as accepted by County, the above rates, subject to additions and deductions as provided
in the Contract Documents. Said Proposal is on file in the Office of the Clerk of the Board of
Supervisors of County.
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Resurfacing Projects
Washington Street
Community of Woodcrest
Project No. C1-0498
and
Harley John Road
Lake Mathews area
Project No. C1-0495

IN WITNESS WHEREOF the parties hereto have executed this Contract as of the date set forth
below.

COUNTY OF RIVERSIDE CONTRACTOR

BY: BY:

Chairman, Board of Supervisors

TITLE: :
DATED: (If Corporation, affix Seal)
ATTEST: ATTEST:
Kecia Harper-Ihem, Clerk of the Board
BY: TITLE:
Deputy
Licensed in accordance with an act providing
for the registration of Contractors,
License No.
Federal Employer Identification Number:
BY
"County" “Corporation”

(Seal)
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Performance Bond
Recitals:

1. (Contractor) has entered into a Contract with COUNTY OF
RIVERSIDE (County) for construction of public work known as

2. ,a corporation (Surety),
is the Surety under this Bond.

Agreement;

We, Contractor as Principal and Surety as Surety, jointly and severally agree, state, and are bound unto
County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of
$ and inures to the benefit of County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict
conformance with the Contract Documents for this project, otherwise it remains in full force and
effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to
so act. All of said Contract Documents are incorporated herein.

3. This obligation is binding on our successors and assigns.

4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to
Contractor, alteration or addition to the terms and requirements of the Contract Documents or the
work to be performed thereunder shall affect its obligations hereunder and waives notice as to such
matters, except the total contract price cannot be increased by more than 10% without approval of
Surety.

THIS BOND is executed as of

By : By
By ' Type Name
Its Attorney in Fact
"Surety"
Title
"Contractor"
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledged. (Attach acknowledgements).
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Payment Bond

(Public Works - Civil Code §9550 et seq.)
The makers of this Bond are ! , as Principal and Original Contractor and
, a corporation, authorized to issue Surety Bonds in
California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be
executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for
$ , the total amount payable. The amount of this bond is one hundred
percent (100%) of said sum. Said contract is for public work generally consisting of ‘

The beneficiaries of this Bond are as is stated in 9554 of the Civil Code and requirements and conditions of
this Bond are as is set forth in 9554, 9558, 9560 and 9564 of said code. Without notice, Surety consents to
extension of time for performance, change in requirements, amount of compensation, or prepayment under
said contract.

Dated:
Original Contractor — Principal
By
Surety
By Title
Its Attorney In Fact (If corporation, affix seal)
(Corporate Seal) (Corporate Seal)
EITO}‘I\JFII‘\IIST(\){FOF } ss. SURETY'S ACKNOWLEDGEMENT
On before me, personally appeared,

. known to me, or proved to me on the basis of satisfactory
evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that
he executed the same in his authorized capacities, and that by his signature on the instrument the person, or
the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
_must be acknowledged. (Attach acknowledgements).
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General Conditions

1. Definitions and Terms

Whenever in the Standard Specifications the following terms are used, they shall be
understood to mean and refer to the following:

A. “Department”, “Department of Transportation”, “State”, and “State of California”

means the County of Riverside.

“Engineer”, “State Highway Engineer”, “Director”, and “Director of Transportation”
means the Director of Transportation and Land Management Agency (TLMA) for the
County of Riverside, and includes his authorized representatives.

“Laboratory” means the established laboratory of the County of Riverside.

“Plans” means the portion of the Contract Documents consisting of all drawings
prepared for the direction and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the execution of the Contract is set forth in
the Special Provisions and are supplemented by the Standard Plans referred to in the
Special Provisions.

Other terms appearing in the Standard Specifications and Contract Documents, including the
Special Provisions, shall have the intent and meaning specified in Section 1, "Definition and
Terms” of the Standard Specifications. The following are additional terms appearing in the
Contract Documents:

“County”, “Contractor” and “Contract Documents” are identified in the Contract.
“County” and “Contractor” includes their authorized representatives are treated
throughout as if each were singular in number. “Contractor” includes its surety.

“Business Day” is defined as 7:30 am. to 5:30 p.m. Monday through Thursday,
excepting therefrom when County is closed for holidays as set forth in County
Ordinance 358, Section 1, items c. through q. Some County services, including but
not limited to Survey, Project Development, Environmental, Traffic Engineering,
Accounting, Planning, and Permits, will not be available Fridays.

“You” and “Your” means the Bidder and/or Contractor.

Standard Specifications

The Standard Specifications of the State of California Department of Transportation, edition
of May 2006 hereafter called “Standard Specifications™, are incorporated herein as modified
in these General Conditions, the Special Provisions and the Plans.

V.062513

GC2



2006,County

The following subsections of the Standard Specifications are deleted:

1 1.15, 1-1‘.18, 1-1.25, 1-1.37, 1-1.40, 2-1.01, 2-1.05, 2-1.07, 5-1.14, 7-1.165, 8-1.03,
1 1

3,
5 065, 9-1.10, 12-2.02.

1-1.13, 1-
9-1.05, 9-
Section 3 of the Standard Specifications is deleted.

The following deletions and additions are made from the following subsections of the
Standard Specifications.

Subsection 5-1.04, add to the second paragraph at its end the following sentence: “The
General Conditions govern over all of the Contract Documents except the Special Provisions,
the Contract and Bonds.”

Subsection 7-1.15, for “Director” read “Director of TLMA” except for last paragraph read
“County of Riverside”.

Subsection 7-1.16, delete references to Subsection 7-1.165.
Subsection 8-1.06, strikethrough the last paragraph.

Subsection 8-1.08, strikethrough “as provided in the State Contract Act”.

3. Director of Transportation and Land Management Agency (TLMA)

All work shall be done under the supervision of the Director of TLMA who shall determine
the amount, quality, acceptability and fitness of all parts of the work, and interpret the
Contract Documents. No act or omission of the Director of TLMA relieves Contractor of the
duty to proceed with the work in strict conformity with the Contract Documents.

Upon request, Director of TLMA shall reduce to writing any oral order, objection,
requirement or determination. Whenever the Director of TLMA's approval is required, it
shall be in writing only.

s All communications to the County by Contractor shall be via the Director of TLMA.

No work shall be performed on site other than during normal working hours without the
knowledge and consent of the Director of TLMA. \

When in Director of TLMA’s opinion, weather or other conditions are such that attempts to
perform a portion of the work will probably result in work not in accordance with the
Contract Documents, he shall so advise the Contractor. When Contractor advises the
Director of TLMA that he intends to proceed despite such advice, he does so at his peril. The
Director of TLMA may then order Contractor, in writing which specifies the portion of the
work involved and the conditions warranting the issuance of the order, not to proceed on
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such portion of the work if: (1) proceeding will, in his judgment, have an adverse effect on
Contractor's ability to complete the work within the stipulated time period, or (2) proceeding
will, in his judgment, necessitate unusual tests and procedures to ascertain whether said
portion of the work is in accordance with the Contract Documents. Contractor shall comply
with such orders at its expense.

Nothing herein contained relieves Contractor from the duty to make independent
determinations as to weather and other conditions affecting the proper completion of the
work.

Failure for any reason of Director of TLMA to advise Contractor as to such matters, or to
issue an order as above provided, does not relieve the Contractor from the duty to accomplish
the work in accordance with the Contract Documents.

As stated elsewhere, amounts shown in the Bid and Contract as to quantities are merely
estimates only. From time to time Director of TLMA shall direct Contractor as to the
prosecution of the work in such a manner as to increase or decrease such estimates as to the
work actually to be done. Contractor shall comply with such instructions and shall be paid
only for work actually done based on the unit price set out in the Contract.

4. Insm‘ance and Hold Harmless

In lieu of the provisions of Standard Specification Section 7-1.12 the following shall apply:
A. General:

Contractor shall submit to the County a Certificate of Insurance, signed by an authorized
representative of the Contractor’s insurance provider or agency, which certifies to the
County that insurance coverage is provided in accordance with the requirements of this
Section.

Certificate Holder information is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

Contractor shall not commence work under the Contract until he has obtained the
insurance required hereunder and satisfactory proof of said insurance has been submitted

to and accepted by the County.

The County may suspend all Contractor project work activities, at the Contractor’s
expense, for failure to maintain insurance coverage.
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B. Workers Compensation:

The Contractor shall maintain statutory Workers' Compensation Insurance (Part 1) as
prescribed by the laws of the State of California. Policy shall include Employers’
Liability (Part 2) including Occupational Disease with limits not less than $1,000,000 per
person per accident.

This policy shall be endorsed, and signed, to waive subrogation in favor of the County.

This policy shall also name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

C. Commercial General Liability:
Commercial General Liability insurance coverage includes but not limited to:

Premises, operations and mobile equipment liability

Products and completed operations liability

Broad form property damage, (including completed operations)

Explosion, collapse, and underground hazards

Personal and advertising injury

Unmodified contractual liability

Cross liability coverage

Covering claims which may arise from or out of Contractor’s performance of its
obligations hereunder.

RN

Commercial General Liability insurance coverage amounts are not to be less than the
following: '

e $2,000,000 each occurrence
e $2,000,000 general aggregate ,
o $2,000,000 products-completed operations aggregate

Where excess liability insurance is used in connection with primary liability insurance,
the combination of such coverage sum must allow total limits of liability to be in amounts
not less than the above specified amounts.

This policy shall name the “County of Riverside, its Agencies, Special Districts and

Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.
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D. Automobile Liability:

Contractor shall maintain liability insurance for any auto, all owned, non-owned or hired
vehicles so used in an amount not less than $1,000,000 per occurrence combined single
limit. If such insurance contains a general aggregate limit, it shall apply separately to the
Contract or be no less than two (2) times the occurrence limit.

Contractor shall maintain liability insurance for any auto, all owned, non-owned and
hired vehicles so used in an amount not less than $1,000,000 per occurrence combined
single limit. If such insurance contains a general aggregate limit, it shall apply separately
to the Contract or be no less than $2,000,000.

Policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

E. General Insurance Provisions:

1. Insurer. Any insurance carrier providing insurance coverage hereunder shall be
admitted to the State of California and have an A M Best rating of not less than A:
VIII (A:8) unless such requirements are waived, in writing, by the County Risk
Manager. If the County’s Risk Manager waives a requirement for a particular insurer
such waiver is only valid for that specific insurer and only for one policy term.

Non-admitted/Surplus Line insurance carriers (carriers not licensed in the State of
California) may be acceptable to the County under certain conditions. Non-admitted
insurance carriers providing any form of insurance coverage must be:

a. Domiciled or authorized to do business in the United States and/or listed as an
approved insurance carrier on the California Department of Insurance’s List of
Approved Surplus Line Insurers (LASLI) list,

b. Have an AM Best rating of not less than A: VIII (A:8), and
c. Insurer is authorized to transact in the type of insurance provided.

2. Self-insured retention (SIR). The Contractor must declare its insurance self-insured
retention for each coverage required herein. If any such self-insured retention
exceeds $500,000 per occurrence, each such retention shall have the prior written
consent of the County Risk Manager before the commencement of operations under
the Contract. Upon notification of self-insured retention unacceptable to the County,
and at the election of the Country’s Risk Manager, Contractor’s carriers shall either:

a. Reduce or eliminate such self-insured retention as respects the Contract with
the County, or
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b. Procure a bond which guarantees payment of losses and related investigations,
claims administration, and defense costs and expenses.

3. Certificate, policy, endorsements and attachments.  Contractor shall cause

V.062513

Contractor’s insurance carrier(s) to furnish the County with:

a. A properly executed original Certificate(s) of Insurance and certified original
copies of endorsements effecting coverage as required herein, and

b. If requested to do so by the County Risk Manager, provide original certified
copies of policies including all endorsements and all attachments thereto,
showing such insurance is in full force and effect.

Further, said Certificate(s) and policies of insurance shall contain the covenant of the
insurance carrier(s) that thirty (30) days written notice shall be given to the County
prior to any material modification, cancellation, expiration or reduction in coverage
of such insurance (For nonpayment of premium cause for cancellation, a written
notice of at least ten (10) days is allowed per California Insurance Code §662(a)). In
the event of a material modification, cancellation, expiration, or reduction in
coverage, the Contract shall terminate forthwith, unless the County receives, prior to
such effective date, another properly executed original Certificate of Insurance and
original copies of endorsements or certified original policies, including all
endorsements and attachments thereto evidencing coverage’s set forth herein and the
insurance required herein is in full force and effect.

Contractor shall not commence operations until the County has been furnished
original Certificate (s) of Insurance and certified original copies of endorsements and
if requested, certified original policies of insurance including all endorsements and
any and all other attachments as required in this Section. An individual authorized by
the insurance carrier to do so on its behalf shall sign the original endorsements for
each policy and the Certificate of Insurance.

Primary insurance. It is understood and agreed to by the parties hereto that the
Contractor’s insurance shall be construed as primary insurance, and the County’s
insurance and/or deductibles and/or self-insured retention’s or self-insured programs
shall not be construed as contributory.

Subcontractor(s). Contractor shall pass down the insurance obligations contained
herein to all tiers of subcontractors working under the Contract.

Self-insurance. The insurance requirements contained in the Contract may be met
with a program(s) of self-insurance acceptable to the County.

Claim notification. Contractor agrees to notify County of any claim by a third party

or any incident or event that may give rise to a claim arising from the performance of
the Contract.
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8. Certificate Holder. Certificate address information for this project is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

F. Hold Harmless/Indemnification:

Contractor shall indemnify and hold harmless the County of Riverside, its Agencies,
Districts, Special Districts and Departments, their respective directors, officers, Board of
Supervisors, elected and appointed officials, employees, agents and representatives
(individually and collectively hereinafter referred to as Indemnitees) from any liability
whatsoever, based or asserted upon any services of Contractor, its officers, employees,
subcontractors, agents or representatives arising out of or in any way relating to the
Contract, including but not limited to property damage, bodily injury, or death or any
other element of any kind or nature whatsoever arising from the performance of
Contactor, its officers, employees, subcontractors, agents or representatives Indemnitors
from the Contract. Contractor shall defend, at its sole expense, all costs and fees
including, but not limited, to attorney fees, cost of investigation, defense and settlements
or awards, the Indemnitees in any claim or action based upon such alleged acts or
omissions.

With respect to any action or claim subject to indemnification herein by Contractor,
Contractor shall, at their sole cost, have the right to use counsel of their own choice and
shall have the right to adjust, settle, or compromise any such action or claim without the
prior consent of County; provided, however, that any such adjustment, settlement or
compromise in no manner whatsoever limits or circumscribes Contractor’s
indemnification to Indemnitees as set forth herein.

Contractor’s obligation hereunder shall be satisfied when Contractor has provided to
County the appropriate form of dismissal relieving County from any liability for the
action or claim involved.

The specified insurance limits required in the Contract shall in no way limit or
circumscribe Contractor’s obligations to indemnify and hold harmless the Indemnitees
herein from third party claims.

In the event there is conflict between this clause and California Civil Code §2782, this
clause shall be interpreted to comply with Civil Code 2782. Such interpretation shall not
relieve the Contractor from indemnifying the Indemnitees to the fullest extent allowed by
law.
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5. Beginning of Work, Time of Completion, and Liquidated Damages

Attention is directed to Instruction to Bidders Section 12, “Hours of Work.”
Attention is directed to the Contract item 3, “Liquidated Damages and Time of Completion™.

Attention is directed to the Special Provision Section “Liquidated Damages™.

6. County’s Right to Stop Work or Terminate the Contract

(1) Contractor shall be adjudged bankrupt or make an assignment for the benefit of creditors,
or (2) a receiver or liquidator is appointed for Contractor or any of his property, or 3
Contractor shall refuse or fail after Notice of Warning from County by Director of TLMA to
supply sufficient properly skilled workmen or suitable materials, or (4) Contractor fails to
prosecute the work with such diligence as will insure its completion within the stipulated
time period, or (5) Contractor shall fail to make payments to persons supplying labor or
materials for the work, or (6) Contractor does not comply with applicable law or instructions
of Director of TLMA, or (7) Contractor is otherwise guilty of a substantial violation of any
provision of the Contract Documents, then County without prejudice to such other and
further right, remedy or relief it may be entitled to, may by ten (10) days notice to Contractor,
terminate the employment of Contractor and his right to proceed, either as to the entire work,
or at County's option, as to any portion thereof as to which delay shall have occurred or
breach or miscompliance relates, and may thereupon take possession of the affected work
and complete the work by contract or otherwise, as County deems expedient. In such case,
Contractor shall not be entitled to receive any further payment until the work is finished. If
the unpaid balance shall exceed the expense of completion, and other damage, expense or
loss of County occasioned by Contractor's failure to properly perform, such excess shall be
paid by Contractor. If such expense and damage exceeds the unpaid balance, Contractor is
liable to County for the excess. If County elects to proceed under this Section, it may take
possession of and utilize in completing the work such materials, supplies, plant and
equipment on site which may be necessary or convenient for the purpose of completing the
work, County is expressly granted the right - acting via Director of TLMA, an Engineer or
otherwise - to operate equipment and machinery on site for the purpose of determining
whether it has a basis for proceeding under this Section.

If the construction of the project herein is damaged, which damage is determined to have
been proximately caused by an act of God, in excess of 5% of the contract amount (Public
Contract Code §7105(a)), provided that the work damaged is built in accordance with
applicable building standards and the plans and specifications, then the Owner, upon
certification by the Engineer, may, without prejudice to any other right of remedy, terminate
the contract.

Decision by County not to proceed under this Section does not constitute a waiver by County

of any right it might from time to time have against Contractor under the Contract
Documents. '
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7. General Prevailing Wage:

Attention is directed to General Conditions Section 8, “Labor Code”.

Attention is also directed to Section 7-1.01A(2), "Prevailing Wage" of the Standard
Specifications.

Pursuant to §1773 of the Labor Code, the general prevailing wage rates, including the per
diem wages applicable to the work, and for holiday and overtime work, including employer
payments for health and welfare, pension, vacation, and similar purposes, in the county in
which the work is to be done have been determined by the Director of the California
Department of Industrial Relations (DIR). These wages are set forth in the General
Prevailing Wage Rates for this project and are available from the DIR’s web site at:
http://www.dir.ca.gov

General prevailing wage determinations are on file at Transportation Department Washington
Street Yard’s Contraction/Inspection office and are available to any interested party upon
written request.

General prevailing wage determinations are also made by the DIR Pursuant to California
Labor Code Part 7, Chapter 1, Article 2, Sections 1770, 1773, and 1773.1 may also be
obtained at the following URL: -

www.dir.ca.gov/DLSR/PWD/index.htm

The Contractor must post a copy of the determination of the DIR prevailing rate of per diem
wages at each job site.

8. Labor Code

Reference is made to Chapter 1, Part 7, Division 2 of the California Labor Code
(commencing with §1720). By this reference said Chapter 1 is incorporated herein with like
effect as if it were here set forth in full. The parties recognize that said Chapter 1 deals,
among other things with discrimination, penalties and forfeitures, their disposition and
enforcement, wages, working hours, and securing worker's compensation insurance and
directly affect the method of prosecution of the work by Contractor and subject it under
certain conditions to penalties and forfeitures. Execution of the Contact by the parties
constitutes their agreement to abide by said Chapter 1, their stipulation as to all matters
which they are required to stipulate as to by the provisions of said Chapter 1, constitutes
Contractor's certification that he is aware of the provisions of said Chapter 1 and will comply
with them and further constitutes Contractor's certification as follows: “I am aware of the
provisions of §3700 of the California Labor Code which require every employer to be
insured against liability for worker's compensation or to undertake self-insurance in
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accordance with the provisions of that Code, and I will comply with such provisions before
commencing the performance of the work of this contract.”  Contractor and his
subcontractors shall comply with the provisions of SS 1777.5 of the Labor Code regarding
apprentices.

Contractor shall post at each job site during the course of the work a copy of County's
“Determination of Prevailing Wage Rates”, copies of said Determination are available at
Transportation Department Washington Street Yard’s Contraction/Inspection office for this

purpose.

Labor Nondiscrimination

Contractor’s attention is called to the "Nondiscrimination Clause”, set forth in Section
7-1.01A(4), "Labor Nondiscrimination," of the Standard Specifications, which is applicable
to all nonexempt state contracts and subcontracts, and to the "Standard California
Nondiscrimination Construction Contract Specifications" set forth therein. The
Specifications are applicable to all nonexempt state construction contracts and subcontracts
of $5,000 or more.

Equal Employment Opportunity
A. General

Contractor shall not discriminate in its recruiting, hiring, promotion, demotion or
termination practices on the basis of race, religious creed, color, national origin, ancestry,
sex, age or physical handicap in the performance of this Contract shall comply with the
provisions of the California Fair Employment Practice Act (commencing with SS 1410 of
the Labor Code), the Federal Civil Rights Act of 1964 (P.L. 88-352) and all amendments
thereto, Executive Order No. 11246 (30 Federal Register 12319), as amended, and all
administrative rules and regulations issued pursuant to said Acts and Order. See
particularly 41 Code of Federal Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to comply with the preceding
paragraph and shall include in each subcontract language similar to the preceding
paragraph.

Contractor shall permit access to its records of employment, employment advertisement,
application forms and other pertinent data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation to ascertain compliance with
this Section.

Owner may assign an affirmative action representative to monitor Contractor and its
subcontractor(s) conduct required by this Section, including the right of entry to the
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construction site for the purpose of obtaining information from persons performing work
on the project providing such inspection does not interfere with the progress of the work.

Elsewhere in the Contract Documents specific requirements may be contained covering
the same subject matter of this Section. If so, such specific requirements prevail over this
Section in case of conflict.

B. Transactions of $10,000 or Under

Contracts and subcontracts not exceeding $10,000 are exempt from the requirements of
this Section. No Contractor or subcontractor shall procure supplies and/or services in less
than usual quantities to avoid applicability of this Section. With respect to contracts and
subcontracts for indefinite quantities, this Section applies unless the amount required in
any one year under such contract will reasonably be expected not to exceed $10,000.

C. Transactions in Excess of $10,000, but Less Than $50,000

At Owner's request, Contractor shall certify that it has in effect an affirmative action plan
and agrees to comply with all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written copy of its affirmative action
plan and furnish Owner a copy of the plan upon request. Owner may require Contractor
to complete an Affirmative Action Compliance Report, on a form furnished by Owner,
setting forth definite goals during the term of the Contract.

D. Transactions of $50,000 or More

If Contractor has fifty or more employees and a Contract for $50,000 or more, it shall
develop and submit to Owner, within thirty days after award, a written affirmative action
compliance program providing in detail specific steps to guarantee equal employment
opportunity. Contractor shall include in its affirmative action program a table of job
classifications, which table shall include but need not be limited to job titles, duties, and
rates of pay.

Contractor shall in each subcontract let to do a portion of the work covered hereunder,
where the subcontractor involved has fifty or more employees and the subcontract is for
$50,000 or more, impose in the subcontract the above requirements.

For the purpose of determining the number of employees, the average of the Contractor's
or its subcontractor's employees for the twelve month period immediately prior to award,
or the total number of employees the Contractor or its subcontractor will have when
performing this contract, whichever is higher, shall be used.

+ E. Federal Assisted Construction

If this project is a Federally assisted construction project, then the contract provisions
contained in 41 CFR SS 60-1.04 (b) are incorporated herein and the Contractor shall
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likewise incorporate said provisions in each subcontract entered by Contractor to perform
the work. Federally assisted construction is identified as such in the Notice to Bidders.

11. Subcontracting

Attention is directed to:
e Standard Specification Section 2-1.054, "Required Listing of Proposed
Subcontractors”,
o Standard Specification Section 8-1.01, "Subcontracting”, and
o Instruction to Bidders Section 11, “Subletting, Subcontracting, and Subcontractor
List”.

Contractor responsibility
No subcontract releases the Contractor from the contract or relieves the Contractor of
their responsibility for a subcontractor's work. -

Violations and remedies

If the Contractor violates Public Contract Code § 4100 et seq., the County may exercise
the remedies provided under Public Contract Code § 4110. The County may refer the
violation to the Contractors State License Board as provided under Public Contract Code
§4111.

30% Minimum work performance

The Contractor shall perform work equaling at least 50 percent of the value of the
original total bid with the Contractor’s own employees and equipment, owned or rented,
with or without operators.

Subcontractor compliance
Each subcontractor must comply with the contract.

Active license
Each subcontractor must have an active and valid State contractor's license with a
classification appropriate for the work to be performed (Business & Professional Code, §
7000 et seq.).

Submittal of subcontracts
Contractor must submit copies of subcontracts upon request by the Engineer.

Submittal of subcontractor request form
Before subcontracted work starts, Contractor must submit a Subcontracting Request form
(Caltrans LAPM, Exhibit 16-B).

Debarred contractors
The County will not award a contract to a debarred Contractor. Contractor must not use a
debarred subcontractor. Pursuant to the provisions in §1777.1 of the Labor Code, the

V.062513 GC 13



2006,County

Labor Commissioner publishes and distributes a current list of contractors ineligible to
perform work on a public works project. This list of debarred contractors is available
from the Department of Industrial Relations web address at:

http://www.dir.ca.gov/dlse/debar.html

Termination of unsatisfactory subcontractors

Upon request by the Engineer, Contractor must immediately remove and not again use a
subcontractor who fails to prosecute the work satisfactorily (Public Contract Code
§4107(a)(7)).

Substitutior;ls
Subcontractor substitutions will be processed as required by Public Contract Code § 4107
et seq.

12. Monthly Progress Estimates and Payments

Attention is directed to Section 9-1.06, "Partial Payments" and 9-1.07, "Payment After
Acceptance” of the Standard Specifications and these Special Provisions.

For the purpose of timely payment, the "receipt of payment request” date, as described in
Public Contract Code 20104.50 and as referred to herein, shall be considered to be the fifth
working day following the 25th day of each month.

Within five (5) working days of the 25th day of each month the County shall:

A. Calculate and prepare the certificate ("progress pay estimate") stating the value of the
work completed for the billing month, for the purpose of determining the proper
progress payment amount.

B. If a progress pay estimate has been prepared by the County but has been contested by
the Contractor as of the "receipt of payment request” date, as defined above, the
County shall submit to the Contractor a document setting forth in writing a
description of the dispute pertaining to the progress billing, and the County's reason
for it's position. Said document shall be submitted to the Contractor as soon as
practicable, but not later than seven (7) calendar days after the "receipt of payment
request" date.

Any progress pay estimate which is undisputed and remains unpaid for thirty (30) calendar
days, after the "receipt of payment request date" shall accrue interest to the Contractor
equivalent to the legal rate set forth in subdivision (a) of §685.010 of the California Code of
Civil Procedure. The number of days available to the County to make a payment without
incurring interest pursuant to this Section shail be reduced by the number of days by which
the County exceeds the seven-day submittal requirement set forth in the paragraph above.
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Pursuant to Public Contract Code §20104.50, subsection (e), the progress payment date is the
date that funds are encumbered and the payment warrant is issued.

The partial payments made as the work progresses will be payment on account on work
performed as of the 25th of the month and shall in no way be considered as an acceptance of
any part of the work or material of the contract, nor shall they in any way govern the final
estimate.

No estimate or payment shall be made when, in the judgment of the Director of TLMA, the
total value of the work done since the previous estimate amounts to less than $300.

Deposit of Securities

In accordance with Public Contract Code §22300 and other applicable law, the Contractor
may substitute securities for any moneys withheld to ensure performance under the contract.

Payment Retention

Director of TLMA, once each month, after said work is commenced and until after the
completion and acceptance thereof, shall make and deliver to Contractor duplicate
certificates stating the value of work then completed according to the contract, estimated
according to the standard of the unit contract price, and thereupon Contractor shall be paid an
amount sufficient with all previous payments to make the aggregate ninety five percent
(95%) of the amount earned as certified. Maximum value of progress payment retention, as
set forth in Section 9-1.06 of the Standard Specifications and any other referenced text, shall
be five (5%).

Payment for Extra Work (Force Account Basis)

Extra work to be paid for on a force account basis as directed by the Engineer will be paid for
as set forth in Section 9-1.03 “Force Account Payment” of the Standard Specifications. The
labor surcharge, equipment rental rates, and the right of way delay factors for each
classification of equipment are listed in the Department of Transportation publication entitled
“Labor Surcharge and Equipment Rental Rates”. A copy of which is on file at the Office of
the Director of TLMA and is hereby incorporated herein in its entirety.

The fourth paragraph in Section 9-1.03A, “Work Performed by Contractor” of the Standard
Specifications is amended to read:

When extra work to be paid for on a force account basis is performed by a subcontractor,
approved in accordance with the provisions in Standard Section 8-1.01, "Subcontracting”
an additional markup of 5% will be added to the total cost of said extra work including
all markups specified in this Section 9-1.03A. Said additional 5% markup shall
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reimburse the Contractor for additional administrative costs, and no other additional
payment will be made by reason of performance of the extra work by a subcontractor.

The first and second paragraphs in Section 9-1.03A(3), "Equipment Rental" of the Standard
Specifications is amended to read:

The Contractor will be paid for the use of equipment at the rental rates listed for such
equipment in the Department of Transportation publication entitled Labor Surcharge and
Equipment Rental Rates, which is in effect on the date upon which the work is
accomplished and which is a part of the contract, regardless of ownership and rental or
other agreement, if such may exist, for use of such equipment entered into by the
Contractor, except that for those pieces of equipment with a rental rate of $10.00 per hour
or less as listed in the Labor Surcharge and Equipment Rental Rates publication and
which are rented from a local equipment agency, other than Contractor owned, the
Contractor will be paid at the hourly rate shown on the rental agency invoice or
agreement for the time used on force account work as provided in Section 9-1.03A(3a),
"Equipment on the Work." If a minimum equipment rental amount is required by the
local equipment rental agency, the actual amount charged will be paid to the Contractor.

If it is deemed necessary by the Engineer to use equipment not listed in said publication,
a suitable rental rate for such equipment will be established by the Engineer. The
Contractor may furnish any cost data which might assist the Engineer in the
establishment of such rental rate. If the rental rate established by the Engineer is $10.00
per hour or less, the provisions above concerning rental of equipment from a local
equipment agency shall apply.

The seventh paragraph in said Section 9-1.03A(3) is amended to read:

Individual pieces of equipment or tools not listed in said publication and having a
replacement value of $500 or less, whether or not consumed by use, shall be considered
to be small tools and no payment will be made therefor.

Section 9-1.03A(3), "Equipment Rental" of the Standard Specifications is amended by adding
Section 9-1.03A(3d), "Dump Truck Rental" as follows:

The provisions of Section 9-1.03A(3c), "Owner-Operated Equipment” shall not apply to
dump truck rentals.

9-1.03A(3d) Dump Truck Rental - Dump truck rental shall conform to the provisions of
Sections 9-1.03A(3), "Equipment Rental", 9-1.03A(3a), "Equipment on the Work" and
9-1.03A(3b)," Equipment not on the Work" except as follows:

Fully maintained and operated rental dump trucks used in the performance of extra
work paid for on a force account basis will be paid for at the same hourly rate paid by
the Contractor for use of fully maintained and operated rental dump trucks in
performing contract item work.
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In the absence of contract item work requiring dump truck rental, the Engineer will
establish an hourly rental rate to be paid. The Contractor shall provide the Engineer
with complete information on the hourly rental rates available for rental of fully
maintained and operated dump trucks.

The provisions in Section 9-1.03A(1), "Labor" shall not apply to operators of rented
dump trucks.

The rental rates listed for dump trucks in the Department of Transportation
publication entitled Labor Surcharge And Equipment Rental Rates shall not apply.

To the total of the rental costs for fully maintained and operated dump trucks there

will be added a markup of 15%. No other markups will be made by reason of
performance of the work by a subcontractor or for labor.

16. Change Orders — Detail Drawings and Instructions

Reference is made to 4-1.03 and 4-1.03A of the Standard Specifications regarding change
orders. Wherever in these subsections the word “Engineer” appears, replace with “County”.

Each approved change order shall be considered as an amendment to the Contract
Documents and will not be considered approved until executed by the Board of Supervisors,
except when Director of TLMA can approve certain change orders, without the necessity of
approval by the Board, as provided in a Resolution of the Board adopted January 11, 2011,
Resolution 2011-015.

The above does not limit the ability of Director of TLMA to issue further detail drawings,
explanations, and instructions which are customarily given by an Engineer during the course
of similar work. Director of TLMA will furnish Contractor, in reasonable promptness, with
further detailed explanations, instructions and drawings as may be necessary for the proper
execution of the work, and Contractor shall conform to same provided they are consistent
with the intent of the Contract Documents. In giving such additional instructions,
explanations and drawings Director of TLMA has authority to make minor changes in the
work which do not involve extra cost and are not inconsistent with the Contract Documents.

Contractor's acting on such instructions, explanations and drawings of Director of TLMA
means that Contractor agrees that such explanations, instructions and drawings are within the
scope of the work in accordance with the intent of the Contract Documents and do not
constitute a basis for modification of the Contract Documents as to price or time.
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17. Final Payment

Within thirty (30) days after the completion of the work and its acceptance by the Board of
Supervisors, Director of TLMA will make a proposed final estimate in writing of the
quantities of work done under the contract and the value of such work and will submit such
estimate to Contractor. Within thirty (30) days thereafter Contractor shall submit to Director
of TLMA his written approval of said proposed final estimate or a written statement of all
claims which he has for additional compensation claimed to be due under the contract.

On Contractor's approval or if he files no claims within said period of thirty (30) days,
Director of TLMA will issue a final written estimate as submitted to Contractor and County
shall pay the entire sum so found to be due after deducting there from all previous payments
and all amounts to be kept and all amounts to be retained under the provisions of the contract.

If Contractor files claim(s) within said period of thirty (30) days, Director of TLMA will
issue as a semi-final estimate the proposed estimate submitted to Contractor and the County
will within thirty (30) days pay the sum found due thereon after deducting all prior payments
and all amounts to be kept and retained under the provisions of the contract, Director of
TLMA shall then consider and investigate Contractor's claims and shall make such revisions
in the said estimate as he may find to be due, and shall then make and issue his final written
estimate. County will pay the amount so found due after deducting all previous payments
and amount to be retained under the contract.

All prior or partial estimates and payments shall be subjected to correction in the final
estimate and payment.

The final estimate shall be conclusive and binding against both parties to the contract on all
questions relating to the performance of the contract and the amount of work done there
under and compensation therefore, except in the case of gross error. Acceptance of final
payment constitutes a release of County by Contractor of all claims relating to the work.

18. Assignment of Claims

In submitting a bid on this public works project, or any subcontractor agreeing to supply
goods, services, or materials, and entering a contract pursuant thereto, the Contractor and/or
subcontractor do offer and agree to assign to the Owner all rights, title, and interest in and to
all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or
under the Cartwright Act (Chapter 2 (commencing with §16700) of Part 2 of Division 7 of
the Business and Professions Code), arising from purchases of goods, services, or materials
pursuant to the public works contract or the subcontract. This assignment shall be made and
become effective at the time the awarding body tenders final payment to the Contractor,
without further acknowledgement by the parties.
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19. Arbitrations

Section 9-1.10, "Arbitration" of the Standard Specifications is deleted.

20. Claims Resolution

In accordance with Public Contract Code §20104 through §20104.8 and other applicable law,
public works claims of $375,000 or less, which arise between the Contractor and the Owner
shall be resolved following the statutory procedure, unless the Owner has elected to resolve
the dispute pursuant to Public Contract Code SS 10240 et seq.

A. All claims shall be submitted in writing and accompanied by substantiating
documentation. Claims must be filed on or before the date of final payment unless other
notice requirements are provided in the contract. “Claim” means a separate demand by
the claimant for (1) a time extension, (2) payment of money or damages arising from
work done by or on behalf of the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled, or (3) an amount the
payment of which is disputed by the Owner.

1. Claims Under or equal to $50,000

The Owner shall respond in writing to the claim within 45 days of receipt of the
claim, or, the Owner may request, in writing, within 30 days of receipt of the claim,

_ any additional documentation supporting the claim or relating to defenses of claims
the Owner may have. If additional information is needed thereafter, it shall be
provided upon mutual agreement of the Owner and the claimant. The Owner's
written response shall be submitted 15 days after receiving the additional
documentation, or within the same period of time taken by the claimant to produce
the additional information, whichever is greater.

2. Claims over $50,000 but less than or equal to $375,000

The Owner shall respond in writing within 60 days of receipt, or, may request in
writing within 30 days of receipt of the claim, any additional documents supporting
the claim or relating to defenses of claims the Owner may have against the claimant.
If additional information is needed thereafter, it shall be provided pursuant to mutual
agreement between the Owner and the claimant. The Owner's response shall be
submitted within 30 days after receipt of the further documents, or within the same
period of time taken by the claimant to produce the additional information or
documents, whichever is greater.

B. If the claimant disputes the Owner's response, or if the Owner fails to respond within the

statutory time period, the claimant may so notify the Owner within 15 days of the receipt
of the response or the failure to respond, and demand an informal conference to meet and
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confer for settlement. Upon such demand, the Owner shall schedule a meeting and
confer conference within 30 days.

C. If following the meet and confer conference, the claim or any portion thereof remains in
dispute, the claimant may file a claim pursuant to Government Code SS 900 et seq. and
Government Code SS 910 et seq. For purposes of those provisions, the time within
which a claim must be filed shall be tolled from the time the claimant submits the written
claim until the time the claim is denied, including any time utilized for the meet and
confer conference.

D. If a civil action is filed to resolve any claim, the provisions of Public Contract Code SS
20104.4 shall be followed, providing for non-binding mediation and judicial arbitration.

Brand or Trade Name — Substitute of Equals

Reference is made to §3400 of the Public Contracts Code, which is by this reference
incorporated herein with like effect as if here set forth in full.

If a potential Bidder believes he knows of an equal to a specified brand or trade name which
is not mentioned in the Contract Documents, then such potential bidder may so advise
Director of TLMA of such fact, giving all relevant information. If appropriate, an addendum
will be issued as to the alleged equal provided that such issuance may be accomplished at
least 5 business days before the time fixed for opening bids.

Unless the subject article or product is expressly designated for matching others in use in a
particular public improvement either completed or in the course of completion, any bidder
may, as part of its bid proposal, include a request for substitution of an item equal to any
specified by brand or trade name.

Within 35 calendar days after award of the contract, Contractor may submit to Director of
TLMA data substantiating such a request, and the difference, if any, in cost. Director of
TLMA shall promptly investigate the request and make a recommendation to County as to
equality. The governing body of County shall promptly determine whether the substitute is
equal in every respect to the item specified, and approve or deny the request accordingly, and
shall notify Director of TLMA of the determination made, who shall advise Contractor in
writing of the decision. Unless the request is granted, substitution will not be permitted.

Nothing herein shall authorize a change in the contract price or prevent the use of change
orders in the manner provided elsewhere in the Contract Documents.

Site Inspection — Effect of Other Improvements Shown and Contractor Procedure

Elsewhere in the Contract Documents reference may be made graphically, descriptively, or
both, to the existence or possible existence of other improvements affecting the site and the
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prosecution of the work such as surface and subsurface utilities, drainage ditches and
courses, buildings, fencing, retaining walls, roadways, curbs, trees, shrubs, and similar
matters. Such matters are included to be used by Contractor to the extent he deems
appropriate. However, it is expressly understood and agreed:

A. Showing or describing such items does not mean that it is an exhaustive and complete
presentation and that as to matters shown or described that they necessarily exist.

B. All graphic presentations are schematic only unless the contrary is clearly set out
elsewhere as to a particular matter.

C. Whenever in the plans survey markers are shown, boundaries of the site are shown or
contour lines are shown, Contractor may assume that such matters are shown in
accordance with acceptable standards.

All improvements of the nature described above, whether elsewhere shown or described
or not, shall, unless the contrary is elsewhere specifically directed, remain in place,
undisturbed and suitably protected during the course of the work.

Whenever, during the course of the work, a subsurface improvement is discovered, which
Contractor believes is unknown to County, he shall immediately inform Director of
TLMA. Except as elsewhere provided, whenever in the course of the work it becomes
apparent that the work cannot proceed without the destruction or relocation of any
improvement, whether shown or described or not, Contractor shall immediately cease
work affecting such improvements, notify Director of TLMA as to such circumstance,
and await instructions as to how to proceed.

D. The Contractor shall be required to cooperate fully with all utility forces or forces of
other public agencies engaged in relocation, lowering, altering or otherwise rearranging
any facilities interfering with the progress of work or installing any facilities thereon.

The Contractor will also be required to cooperate fully with any County or State forces

working on or near the project, or requiring access to the work in the performance of their
duties.

23. Public Safety

. The Contractor shall provide for the safety of traffic and the public in conformance with the
provisions in Section 7-1.09, "Public Safety" of the Standard Specifications and these Special
Provisions.

The Contractor shall install temporary railing (Type K) between a lane open to public traffic
and an excavation, obstacle or storage area when the following conditions exist:

A. Excavations
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The near edge of the excavation is 12 feet or less from the edge of the lane, except:

1. Excavations covered with sheet steel or concrete covers of adequate thickness
to prevent accidental entry by traffic or the public.

2. Excavations less than 1 foot deep.

3. Trenches less than 1 foot wide for irrigation pipe or electrical conduit, or
excavations less than 1 foot in diameter.

4. Excavations parallel to the lane for the purpose of pavement widening or
reconstruction.

5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical:
horizontal).

6. Excavations protected by existing barrier or railing.

B. Temporarily Unprotected Permanent Obstacles

The work includes the installation of a fixed obstacle together with a protective
system, such as a sign structure together with protective railing, and the Contractor
elects to install the obstacle prior to installing the protective system; or the
Contractor, for the Contractor's convenience and with permission of the Engineer,
removes a portion of an existing protective railing at an obstacle and does not replace
such railing complete in place during the same day.

C. Storage Areas
Material or equipment is stored within 12 feet of the lane and the storage is not
otherwise prohibited by the provisions of the Standard Specifications and these
Special Provisions.

The approach end of temporary railing (Type K) installed in conformance with the provisions
in this Special Provision section "Public Safety" and in Section 7-1.09, "Public Safety" of the
Standard Specifications, shall be offset a minimum of 15 feet from the edge of the traffic lane
open to public traffic. The temporary railing shall be installed on a skew toward the edge of
the traffic lane of not more than 1 foot transversely to 10 feet longitudinally with respect to
the edge of the traffic lane. If the 15 feet minimum offset cannot be achieved, the temporary
railing shall be installed on the 10 to 1 skew to obtain the maximum available offset between
the approach end of the railing and the edge of the traffic lane, and an array of temporary
crash cushion modules shall be installed at the approach end of the temporary railing.

Temporary railing (Type K) shall conform to the provisions in Section 12-3.08, "Temporary
Railing (Type K)" of the Standard Specifications. Temporary railing (Type K), conforming
to the details shown on 1999 Standard Plan T3, may be used. Temporary railing (Type K)
fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan Bl 1-30 may be
used, provided the fabrication date is printed on the required Certificate of Compliance.

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash
Cushion Module" of these Special Provisions, if applicable.
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Except for installing, maintaining and removing traffic control devices, whenever work is
performed or equipment is operated in the following work areas, the Contractor shall close
the adjacent traffic lane unless otherwise provided in the Standard Specifications and these
Special Provisions:

Approach Speed of Public Traffic
Posted Limit Work Areas

Over 45 Miles Per Hour Within 6 feet of a traffic lane but noton a
traffic lane

35 to 45 Miles Per Hour Within 3 feet of a traffic lane but noton a
traffic lane

The lane closure provisions of this Section shall not apply if the work area is protected by
permanent or temporary railing or barrier.

When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the
line of cones or delineators shall be considered to be the edge of the traffic lane, however, the
Contractor shall not reduce the width of an existing lane to less than 10 feet without written
approval from the Engineer.

When work is not in progress on a trench or other excavation that required closure of an
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be
placed off of and adjacent to the edge of the traveled way. The spacing of the cones or
delineators shall be not more than the spacing used for the lane closure.

Suspended loads or equipment shall not be moved nor positioned over public traffic or
pedestrians.

Payment

Full compensation for conforming to the provisions in this Section, Public Safety, including
furnishing and installing temporary railing (Type K) and temporary crash cushion modules,
shall be considered as included in the contract prices paid for the various items of work
involved and no additional compensation will be allowed therefor.

Extra Work

Section 4-1.03D, "Extra Work" of the Standard Specifications is amended by adding the
following between the second and third paragraphs:

If, in the opinion of the Engineer, such work cannot reasonably be performed concurrently
with other items of work, and if a controlling item of work is delayed thereby, an adjustment
of contract time of completion will be made.
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Sounds Control Requirements

Sound control shall conform to the provisions in Section 7-1.011, "Sound Control
Requirements” of the Standard Specifications and these Special Provisions.

The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00
a.m., shall not exceed 86 dba at a distance of 50 feet. This requirement in no way relieves
the Contractor from responsibility for complying with local ordinances regulating noise level.

Said noise level requirement shall apply to all equipment on the job or related to the job,
including but not limited to trucks, transit mixers or transient equipment that may or may not
be owned by the Contractor. The use of loud sound signals must be avoided in favor of light
warnings except those required by safety laws for the protection of personnel. ’

Payment
Full compensation for conforming to the requirements of this Section, Sound Control

Requirements, shall be considered as included in the prices paid for the various contract
items of work involved and no additional compensation will be allowed therefor.

Use, Care and Protection of Premises

At his expense Contractor shall:
A. Take every precaution against injuries to persons or damage to property.
B. Comply with regulations governing the use of the property.

C. Store and suitably protect his apparatus, equipment, materials and supplies in an
orderly fashion on site.

D. Place on the work only such loads as are consistent with the safety of the work.

E. Effect all cutting, fitting, or patching of his work required to make it conform to the
Plans and Specifications and interrelate with other improvements or except with the
consent of Director of TLMA, cut or otherwise alter existing improvements.

F. Protect and preserve established bench marks and monuments, make no changes in
the location of such without the prior written approval of County, replace and relocate
any of them which may be lost or destroyed, or which require shifting because of
necessary changes in grades or locations. All replacement and relocation work shall
be accomplished only after approval of County and under the direct supervision and
instruction of Director of TLMA.
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G. Before final payment remove all surplus materials, false work, temporary structures,
debris, and similar matter resulting from his operations from the site and to put the
site in an orderly condition. '

H. Construct, operate and maintain all passageways, guard fences, lights, barricades and
other facilities required for protection by State or municipal laws and regulations and
local conditions during the course of the work.

I. Guard County's property from injury or loss.

J. Take all reasonable precautions for dust and noise control and generally conduct
operations so as not to constitute a nuisance.

K. The Contractor shall be responsible for the protection of existing signs, fences,
concrete curb and gutter and other highway facilities which may be encountered in
the roadway. The replacement or repair of any facilities which the County deems
necessary as a result of the Contractor's operations shall be done by the Contractor at
his own expense and to the satisfaction of the County Transportation Department.

Payment

Full compensation for conforming to the requirements of this Section, Use, Care and
Protection of Premises, shall be considered as included in the prices paid for the various
contract items of work involved and no additional compensation will be allowed therefor.

Obstructions

Attention is directed to Sections 8-1.10, “Utility and Non-Highway Facilities” and 15,
“Existing Highway Facilities” of the Standard Specifications and these Special Provisions.

In the event that the utility facilities mentioned within the referenced Standard Specifications
and/or Special Provisions are not removed or relocated by the times specified and, if in the
opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason
of the utility facilities not being removed or relocated by said times, the County will
compensate the Contractor for such delays to the extent provided in Section 8-1.09, “Right of
Way Delays” of the Standard Specifications, except as provided in Section 8-1.10, “Utility
and Non-Highway Facilities” of the Standard Specifications.
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Removal of Asbestos and Hazardous Substances

When the presence of asbestos or hazardous substances are not shown on the plans or
indicated in the specifications and the Contractor encounters materials which the Contractor
reasonably believes to be asbestos or a hazardous substance as defined in Section 25914.1 of
the Health and Safety Code, and the asbestos or hazardous substance has not been rendered
harmless, the Contractor may continue work in unaffected areas reasonably believed to be
safe. The Contractor shall immediately cease work in the affected area and report the
condition to the Engineer in writing.

In conformance with §25914.1 of the Health and Safety Code, removal of asbestos or
hazardous substances including exploratory work to identify and determine the extent of the
asbestos or hazardous substance will be performed by separate contract.

If delay of work in the area delays the current controlling operation, the delay will be
considered a right of way delay and the Contractor will be compensated for the delay in
conformance with the provisions in Section 8-1.09, "Right of Way Delays" of the Standard
Specifications.

Documents of Contractor

Upon demand, Contractor shall make available to County all documents in its possession
relevant to the work accomplished or to be accomplished or any demand or claim of
Contractor as to County. This includes copies of documents sent by Contractor or others in
its possession. Contractor shall further make available to County conformed copies of all
documents submitted to the sureties who executed the Bid Bond, Performance Bond, or
Payment Bond for the purpose of obtaining the sureties' signature, including any guarantee or
indemnification made to such surety by others for such purpose. Contractor shall maintain in
his possession all documents relative to the work for three years after Notice of Completion.

Responsibility of Contractor to Act in an Emergency

In case of an emergency which threatens loss or injury to property or life, Contractor shall act
without previous instructions as the situation may warrant. Contractor shall notify Director
of TLMA immediately thereafter. Any compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County via Director of TLMA.

Final Inspection — Notice of Completion

When the work is ready for final inspection, County shall cause the work to be inspected and
subjected to such tests as seem to it to be required for the purpose of determining if the work
is complete in every respect.
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At a meeting of the governing body of County held within ten (10) days after final
inspection, the governing body shall consider the facts developed at the inspection. If it is
found that the work is apparently complete in every respect, County will accept the work and
a Notice of Completion will be recorded.

As between the parties, the recordation of the Notice of Completion, unless recorded because

of a cessation of labor, means only that the time for final payment and the commencement of
the guarantee period commences to run.

Dust Abatement

Dust control shall conform to Section 10, “Dust Control”, Section 7-1.01F, “Air Pollution
Control”, Section 17, “Watering”, and Section 18, “Dust Palliative” of the Standard
Specifications, Rules no. 401, 402, 403 and 403.1 of the South Coast Air Quality
Management District (AQMD), Riverside. County Code, Chapter 8.52, “Fugitive Dust
Reduction Program For Coachella Valley” (if project location is within the Coachella
Valley), all other applicable Federal and State laws, and the requirements set forth herein.

The Contractor is cautioned that failure to control fugitive dust may result in fines being
levied by the South Coast Air Quality Management District to both the Contractor and the
County, as Owner. The Contractor shall be fully responsible for payment of all fines
pertaining to air pollution control violations, resulting from Contractor’s operations related to
the construction contract, which may be levied against both the Contractor and the County by
the AQMD or other regulatory agencies. The Contractor’s attention is directed to Section 7-
1.01, “Laws to be Observed” of the Standard Specifications. The cost of all fines levied
against the County will be deducted from any moneys due or which may become due to the
Contractor, unless other payment arrangements are made by the Contractor.

Dust control of all of the Contractor’s operations is required 24 hours per day, 7 days a week
for the duration of the contract, and until the disturbed soil is permanently stabilized. The
Contractor shall take every precaution to prevent emissions of fugitive dust from the project
site, from locations of stockpiled materials, from unpaved driving surfaces, from haul
vehicles, from inactive construction areas, and from all other operations of the Contractor.
The Contractor shall plan for and carry out proper and efficient measures to prevent their
operations from producing dust in amounts damaging to property or which constitute a public
nuisance, or which cause harm to persons living or working in the vicinity of the work.
Particular concern of emissions is PM10 particles. PM10 particles are fine particulate matter
of 10 microns or less which are associated with sickness and death from respiratory disease.

The Contractor shall furnish and post dust mitigation signs, which shall be, at a minimum, in
accordance with the “AQMD Recommendations”, attached hereto (See Appendix).
Additional copies are available upon request from the Engineer. The sign shall include the
Contractor’s phone number which shall be maintained on a 24 hour basis. The sign message,
size and design, including any deviations from the signage recommendations, shall be
approved by the Engineer prior to fabrication.
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The Contractor shall respond to complaints by mobilizing equipment and personnel at the
construction site within 2 hours of each complaint to control fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to all contracts within the
Coachella Valley Area of Riverside County. That AQMD Rule requires the Contractor to
take specified dust control actions when prevailing wind speeds exceed 25 miles per hour.
Wind forecasts, AQMD Rules and other related information are provided by AQMD at 1-
800-CUT-SMOG and at www.agmd.gov.

Any days on which the Contractor is prevented from working, due to the requirements of
AQMD Rules, will be considered as non-working days, in accordance with Section 8-1.06,
“Time of Completion” of the Standard Specifications.

The Contractor shall utilize the “Best Available Control Measures™ of controlling fugitive
dust, as prepared by the AQMD. For projects within the Coachella Valley, the “Reasonably
Available Control Measures” may be employed, if effective within the context of the AQMD
rules. However, if fugitive dust crosses the project boundary, more effective control
measures, including the “Best Available Control Measures™ shall be implemented.

A site-specific fugitive dust control plan shall be submitted to the Engineer for review and
approval at least 10 days prior to the start of construction. Additionally, for projects outside
of the Coachella Valley which meet the criteria for AQMD plan approval, the Contractor
shall submit the dust control plan to AQMD for approval. AQMD plan submittal criteria is
defined in AQMD Rule 403 as being for projects that will have disturbed surface area in
excess of 100 acres, or for projects with a scope of work which requires the movement of
more than 10,000 cubic yards of soil on each of any three working days.

A sample plan and other pertinent information is attached, and additional copies are available
from the Engineer upon request. The fugitive dust control plan shall include the “Reasonably
Available Control Measures” and “Best Available Control Measures” of controlling fugitive
dust, as may be appropriate and necessary, including but not limited to watering, application
of chemical dust suppressants, wind fencing, covering of haul vehicles, haul vehicle bed-
liners, covering or chemically stabilizing stored materials, phased grading, planting of
vegetation, the use of a 24 hour environmental observer, and track-out controls at locations
where unpaved construction accesses intersect with paved roads. The use of chemical
stabilizers, which are approved by all environmental regulatory agencies, and the use of
reclaimed water is encouraged. If water is intended as a primary dust control tool, the dust
control plan shall provide for at least one 2,000 gallon water truck for every 4 acres of
disturbed soil, unless otherwise approved by the Engineer.

If the Construction Engineer determines that the project scope and the forecasted weather
conditions are such that the Contractor’s work is unlikely to be a source of dust emissions,
the Construction Engineer has the authority to waive the requirements for submittal of a dust
control plan and for placement of the dust control signs described herein. However, the
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Contractors responsibilities for the control of fugitive dust and the other requirements of this
Section may not be waived.

A completion notice will not be filed, and the final payment will not be made to the
Contractor until the areas of disturbed soil on the construction site, including roadway
shoulders, are suitably stabilized for long term control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust Control Program
training session, and furnish evidence of attendance to the Engineer. Attendance at
AQMD training seminars can be scheduled through AQMD at 1-866-861-DUST (1-866-861-
3878) or by email to dustcontrol@agmd.gov. Current AQMD certification of previous
attendance will be accepted.

At that training session, the successful Contractor will be furnished with the AQMD prepared
Rule 403 and Rule 403.1 implementation handbooks, which include the “Best Available
Control Measures” and “Reasonably Available Control Measures”, and other associated
information, including a listing of suggested dust control related devices, materials and
chemicals.

The signature of the Contractor on the Bid constitutes acknowledgement by the Contractor of
the dust control requirements established by law and described herein, and the enforceability
of those requirements.

Payment

When the contract includes a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid at the lump sum price for Dust
Abatement, and no additional compensation will be allowed therefor.

When the contract does not include a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be considered as included in the various items
of work, and no additional compensation will be allowed therefor.
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Resurfacing Projects
Washington Street
Community of Woodcrest
Project No. C1-0498
And

Harley John Road

Lake Mathews area
Project No. C1-0495

SPECIAL PROVISIONS

DESCRIPTION:

This project consists of resurfacing approximately 3,500 linear foot of Washington Street from
Krameria Ave. to southerly of Mariposa Avenue and approximately 4,850 linear foot of Harley
John Road from Cajalco Road to Scottsdale Road. The work includes removing or pulverizing the
asphalt concrete pavement, and placing new asphalt concrete pavement. The existing asphalt
concrete dikes will be removed and replaced. The damaged concrete cross-gutters at Via Los
Caballeros will be removed and replaced, and a catch basin and CMP storm drain will be installed.
The existing access ramps will be reconstructed to current standards. Additional improvements
include the installation of new thermoplastic pavement markings, and other work as may be
required.

SPECIFICATIONS AND PLANS:

This project shall conform to the requirements of the May 2006 edition of the Standard
Specifications and Standard Plans as issued by the State of California Department of
Transportation and amendments to the standard plans and Specification.

Amendments to May 2006 Standard Specifications, updated June 20, 2012, are incorporated
herein and can be found on the County of Riverside website during the Bid Period.

http://www.rctlma.org/trans/con_bid_advertisements.html




IRAN CONTRACTING ACT:

The Department of General Services has published a list of companies who are prohibited from
contracting with public entities in California as required by Public Contract Code section § 2200-
2208. This provision applies when contract bid amount is more than one million dollars.

The Iran Contracting Act Certification/Exemption form is included in the bid proposal section of

this document and must be completely filled in, dated, signed and submitted with Proposal bid
documents. The bidding Contractor is required to submit the appropriate form with the bid.

ADDITIONAL INSURANCE-HOLD HARMLESS:

In addition to the requirements of Section 18, “Insurance — Hold Harmless” in General Condition
section of the contract documents, the Contractor’s Certificate of Insurance and endorsements for
the project shall name the following entities as additional insured under the Contractor’s general
liability, excess liability and auto liability insurance policies and on the Waiver of Subrogation for
the Contractor’s Workers Compensation policy.

1. Western Municipal Water District, its officers, directors, employees and agents
Full compensation for compliance with the requirements of this Section shall be considered as

included in the various items of work and no additional compensation will be allowed therefore.

MODIFIED HOURS OF WORK:

Construction for all locations, except Washington Street at Via Los Caballeros will be done during
normal working hours, Monday through Friday from 7:00 AM to 6:00 PM as stated elsewhere in
these Special Provisions. The road will be keep open to traffic at all times but delays can be
expected. With the limited roadway width, traffic may be limited to one lane but will be
controlled by flagmen and or a pilot car. The contractor will be allowed to close Washington St. at
Via Los Caballeros for a two day weekend to construct the 40> concrete crossing. The working
hours during closure of Washington Street at Via Los Caballeros will be as follow:

From 5:00 AM Saturday to 8:00 PM Sunday, to complete the concrete cross gutter work

LIQUIDATED DAMAGES:

The Contractor shall diligently prosecute the work to completion before the expiration of 30
working days from the date stated in the "Notice to Proceed". The Contractor shall pay to the
County of Riverside the sum of $5,000.00 per day, for each and every calendar days delay in
finishing the work in excess of the number of working days prescribed above.



Additional Liquidated Damages for Project Appearance:

In addition to the Liquidated damages set forth above, if the Contractor fails to comply with the
requirements of Special Provisions entitled “PROJECT APPEARANCE” the Contractor shall pay
to the County of Riverside the sum of $1,000.00 per day for each and every calendar days delay
after the expiration of 48 hours notification from the Engineer.

The project is further divided into specific time of completion and liquidated damages as follows:
Pavement resurfacing, not including the final lift of pavement;

The Contractor shall have 12 consecutive calendar days to complete pavement resurfacing work
from Ponderosa Lane to Sta. 135+00, including the Via Los Caballeros cross gutters, with

additional liquidated damages of $2,500.00 per day. :

The Contractor shall have 10 working days to complete pavement resurfacing work from
Krameria Ave to Ponderosa Lane with additional liquidated damages of $2,500.00 per day.

The Contractor shall have 10 working days to complete pavement resurfacing work on Harley
John Road with additional liquidated damages of $2,500.00 per day.

Via Los Caballeros cross gutters:

The Contractor shall remove and replace the concrete cross gutters at Via Los Caballeros within 2
consecutive working days. Additional liquidated damages of $5,000.00 per day for each and
every calendar day’s delay in finishing this item. In addition, for each 15 minute interval, or
fraction thereof past the time specified to reopen the closure, the Department will deduct $1,000
per interval from moneys due or that may become due the Contractor under the contract.

PARTIAL PAYMENT RESTRICTIONS:

Attention is directed to Sections 9-1.06, “Partial Payments” and 9-1.07, “Payment After
Acceptance” of the Standard Specifications and these Special Provisions.

For the purpose of making partial payments pursuant to Section 9-1.06, “Partial Payments of the
Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall
be deemed to be the maximum value of the contract items of work which will be recognized for
progress payment purposes:

A. Clearing and Grubbing $15,000
B. Develop Water Supply $2, 800

After acceptance of the contract pursuant to the provisions in Section 7-1.17, “Acceptance of
Contract of the Standard Specifications, the amount, if any, payable for a contract item of work in
excess of the maximum value for progress payment purposes hereinabove listed for the item, will
be included for payment in the first estimate made after acceptance of the contract.



PROJECT APPEARANCE:

The Contractor shall maintain a neat appearance to the worksite. The following shall apply:
When practicable, broken concrete and debris developed during clearing and grubbing
shall be disposed of concurrently with its removal. If stockpiling is necessary, the material

shall be covered daily and removed or disposed of weekly.

The Contractor shall furnish covered trash bins for all debris from structure construction.
All debris shall be placed in the covered trash bins daily.

Full compensation for conforming to the provisions in this section, not otherwise provided for,
shall be considered as included in the prices paid for the various contract items of work involved

and no additional compensation will be allowed therefor.

See “Liquidated Damages” Special Provisions for penalties associated with non-compliance.

GRAFFITI REMOVAL AND CLEANING:

The Contractor shall remove existing graffiti within the project limits and any new graffiti
produced during the construction period of the project.

Contractor shall submit a method of graffiti removal plan to the Engineer for approval. Sand
blasting will not be allowed. Methods may include but not limited to power washing, solvent
washing, and painting over graffiti, as appropriate for the surface to be cleaned.

All graffiti shall be completely removed or obliterated and the area feathered out to hide any
imperfections.

Graffiti shall be removed from, but not limited to, the surfaces listed as follows: bricks, cinder
blocks, concrete sidewalks, pavement, bridge under passes, overhead structures, drainage
channels, roadside signs, temporary construction signs, barricades, k-railing, traffic control
devices, all types of poles, and other objects within the project limits as directed by the Engineer.
Painting of k-railing for the purposes of graffiti removal shall not be considered as repainting as
outlined in paragraph one of Section 12-3.08 and shall not be paid for as extra work.

Graffiti to be removed may include, but shall not be limited to: paint, signs, wood, metal, plastic,
decals, gum, markers, crayons, ropes, chains, strings, wires, and tapes of any kind on an as needed
basis.

All painting over graffiti must be done with exact color matches, so as not to show any blocking or
shadowing of colors. Painting over graffiti is the preferred option on previously painted surfaces,
and where solvents are unsuccessful at removing graffiti. Painting services shall be done on an as
needed basis on the following types of surfaces, but not limited to: walls, hardscapes, poles,
fences, bollards, railings, and buildings.



Paint shall be exact color match. Paint types may include oil base, water base and enamels as
approved by the Engineer. Graffiti cover-up by paint will be allowed with appropriate type of
paint at locations where graffiti cannot be removed only upon direction by the Engineer. All paint
applications shall adhere to the manufacture’s recommendations. All material and solutions shall
be safe and biodegradable and approved by the Engineer.

Regional Water Quality Control Board (RWQCB) and Air Quality Management District (AQMD)
regulations, as well as all NPDES required best management practices shall be complied with and
followed.

The Contractor shall so conduct his operation as to cause the least possible obstruction and
inconvenience to public traffic. The Contractor shall provide, erect and maintain barricades,
lights, danger signals, and warning signs as deemed appropriate by the Engineer.

When necessary, the Contractor shall provide and erect safe and adequate scaffolding and
equipment, barriers, and masking, required for the proper execution of the work. All scaffolding
shall be properly braced and erected to insure the safety of the workmen and meet all appropriate
OSHA regulations.

The Contractor shall respond and provide manpower for any urgent graffiti removal and cleaning
notifications within two (2) working days.

full compensation for conformance with these Graffiti Removal and Cleaning requirements,
including labor, equipment, materials, necessary traffic control, and incidentals, shall be paid at
the lump sum price for Traffic Control System, and no additional compensation will be allowed
therefor.

DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Excess earth excavation, pavement grindings and other excess materials resulting from
construction operations shall be disposed of by the Contractor outside of the highway right of way,
as provided in Section 7-1.13 of the Standard Specifications.

The second paragraph of Section 7-1.13 of the Standard Specifications is modified to read as
follows:

When any material is to be disposed of outside the highway right of way, and the County of
Riverside has not made arrangements for the disposal of such material, the Contractor shall first
obtain written authorization from the property owner on whose property the disposal is to be
made, and obtain all required permits from the jurisdictional agency(s) for said work, and he
shall file with the Engineer said authorization or a certified copy thereof together with a written
release from the property owner absolving the County of Riverside from any and all
responsibility in connection with the disposal of material on said property. If the disposal of
materials is to be made at an established disposal facility that is available for public use, the
Contractor shall retain all authorizations and receipts from said disposal facility and shall
provide copies to the Engineer upon request.



Full compensation for all costs involved in disposing of materials as specified in this section,
including all costs of hauling, shall be considered as included in the various contract items of work
and no additional compensation will be allowed therefor.

RECORD DRAWINGS:

The Contractor shall keep one clean set of bond originals to note any changes which take place
during construction. These changes to the original plans and/or specifications shall be noted at the
appropriate locations with the appropriate changes indicated in red pencil or ink. The Contractor
shall note in large letters “RECORD DRAWINGS” on the Title Sheet of the plans. The job will
not be finalized by the Engineer until these record drawings have been completed to the
satisfaction of the Engineer. The changes shall be noted on the plans as the changes occur. The
record drawings shail be submitted to the Resident Engineer, and become the property of the
County at conclusion of the project.

Full compensation for maintaining and compiling the record drawings shall be considered to be
included in other items of work and no additional compensation will be allowed therefor.

SURVEY STAKING:

County surveyors will establish external primary survey control marks and/or monuments to be
used throughout the construction period. These control marks are to be protected by the contractor
and will be used to set construction stakes. The control marks will also be used to make
verification surveys at various stages of work.

Survey stakes and marks are set per the County’s Survey Manual.

Contractor must submit a written request for County furnished construction staking before or once
area to receive staking is ready for the installation of the construction stakes. The County will
provide Contractor with a survey request form. Survey staking requests must be received from the
Contractor a minimum of 2 business days prior to the installation of the requested construction
staking. The County shall receive survey request from the contractor on normal business days,
Monday through Thursday, 7:00 A.M. to 4:00 P.M. Requests received after 4:00 PM or on any
day not previously noted, shall be considered as submitted at 7:00 AM the next business day.

A “business day” is as defined by County Ordinance 358 (County Holidays, open and closed days,
and hours of operation, etc.) and as revised by Board of Supervisor’s resolution to alter days
and/or hours for which a County office may be open for transaction of business. Note: Since
August 13, 2009, the County has closed many facilities on Fridays.

Contractor must preserve primary and construction stakes and marks placed by the County.
Survey costs are incurred by the County, if the Contractor fails to protect and/or destroys the
primary and construction stakes and marks, the County shall replace them at the County’s earliest
convenience and deduct the cost of replacement from monies due the contractor.



COOPERATION:

Attention is directed to Section 7-1.14, “Cooperation” of the Standard Specifications and these
Special Provisions.

The Contractor is advised to cooperate with utility companies for adjusting water valves,
manholes and other facilities to grade.

Should construction be under way by other forces or by other Contractors within or adjacent to
those limits, the Contractor shall cooperate with all the other Contractors or other forces to the end
that any delay or hindrance to their work will be avoided. The right is reserved to perform other or
additional work at or near the site (including material sources) at any time, by the use of other
forces.



ITEMS OF WORK

ORDER OF WORK:

Order of work shall conform to the provisions in Section 5-1.05, “Order of Work™ of the Standard
Specifications and these Special Provisions.

Liquidated Damages
Attention is directed to “Liquidated Damages” of these Special Provisions regarding specific
duration times for completion of work. There are substantial liquidated damages for delays.

Closure of Washington Street at Via Los Caballeros

Attention is directed to “Closure Requirements and Conditions” of these Special Provisions
regarding work on Washington Street at Via Los Caballeros. Closure of Washington Street at Via
Los Caballeros will be allowed for two consecutive working days, specifically from 5:00 AM
Saturday to 8:00 PM Sunday, to complete the concrete cross gutter work

School Traffic :

Attention is directed to “Traffic Control System/Public Convenience/Public Safety” of these
Special Provisions regarding activities at Woodcrest Elementary School. The intersection of
Washington Street. and Krameria Avenue. is extremely congested prior to the start of school and
in the afternoon when classes let out. There are also special evening and weekend events at the
School. Contractor shall coordinate with the School Administrators and avoid activity in the
traffic lanes and road shoulders at the peak hours and when special events are planned.

Business access :

Attention is directed to “Traffic Control System/Public Convenience/Public Safety” of these
Special Provisions regarding access to the business adjacent to Washington Street. Driveway
closure or reduction in driveway width is not permitted during non-working hours. Contractor
shall notify and coordinate with the business in advance of any construction activities that may
affect customer access.

Residential access :

Attention is directed to “Traffic Control System/Public Convenience/Public Safety” of these
Special Provisions regarding access to the residents in the vicinity of the projects. For residents
directly adjacent to the construction area, the Contractor shall coordinate with the residents to
provide access to the properties. '

Public Awareness Program

Attention is directed to “Traffic Control System/Public Convenience/Public Safety” of these
Special Provisions regarding the Public Awareness Program and responding to communications
with the public. The Contractor shall coordinate with the Resident Engineer on project signage,
responding to comments and complaints from the public and other public awareness requests as
needed.




Emergency access

Attention is directed to “Public Safety” of these Special Provisions regarding access for
emergency vehicles. The Contractor shall provide continual 12 feet drivable access for emergency
vehicles through the construction zones.

Mail Delivery
Attention is directed to “Mail Delivery/Mailbox Relocation” of these Special Provisions regarding

mail delivery on Washington St. and Harley John Road. Contractor shall comply with the
“Coordination” section that may affect mail delivery.

CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGNS:

The Contractor shall furnish and install four (4) Construction Project Funding Identification Signs
(4' X 8"); the signs shall be installed at locations on Washington Street and Harley John Road to be
determined by the Engineer, within or near the project limits, in accordance with the relevant
requirements of Section 56-2 of the Standard Specifications and the appropriate details of
Standard Plans RS1 through RS4 for two post installation of signs, and as directed by the
Engineer.

A reference exhibit displaying the text and colors of the sign will be provided to the Contractor
prior to construction. The Contractor shall submit a copy of the final sign design for approval by
the resident Engineer prior to fabrication.

The Contractor shall submit to the Engineer the final sign design in the form of an editable picture
file in .eps format — Encapsulated PostScript file.

At the completion of the project, the signs will become property of the County. When directed by
the Engineer, the Contractor shall remove all hardware from the signs. Posts and hardware shall
become the property of the Contractor. The Contractor shall deliver and off-load the signs to the
nearest County Yard or as directed by the Engineer. The nearest County Yard is located at:

Riverside County Transportation Department
McKenzie Highway Operations Center

2950 Washington Street

Riverside, California 92504

Telephone (951) 955-6894

Method of Payment

Contract bid unit price paid per each for Project Funding Identification Sign and shall include
furnishing all labor, materials, tools, equipment, incidentals and for doing all the work including
sign installation, transportation, maintenance, removal, delivery, excavation and backfill as
specified in the Standard Specification and these Special Provisions and no additional
compensation will be allowed therefor.



TRAFFIC CONTROL SYSTEM/ PUBLIC CONVENIENCE/ PUBLIC SAFETY:

Contractor shall prepare construction staging, detour and traffic control plans for review and
approval by the Transportation Department.

Proposed plans shall be submitted by the Contractor for review and approval by the Transportation
Department at least two weeks prior to the start of construction. The construction staging, detour
plans and traffic control plans shall be prepared, signed and stamped by a Civil Engineer or Traffic
Engineer who is registered as such in the State of California, unless otherwise specifically allowed
by the Engineer. The Contractor shall revise and implement the plans as directed by the
Construction Engineer. Construction shall not begin until the Engineer provides Contractor with
County approval of the plans.

Construction staging, detour and traffic control plans shall be in accordance with the appropriate
standards and specifications for construction staging, detour roads, traffic control, including the
State of California Highway Design Manual, the manual on Uniform Traffic Control Devices
2012 Edition, the corresponding California Supplement, and subsequent modifications as adopted
by the State of California Department of Transportation, Standard Plans and Standard
Specifications, and the Work Area Traffic Control Handbook (WATCH), as published by
Building News, Inc.. Any requests for deviation from the established design standards or
specifications are to be submitted to the Construction Engineer for review and approval prior to
submission of the required plans.

With regard to the preparation and implementation of the plans, attention is especially directed to
Sections 7-1.06, 7-1.08, 7-1.09, 7-1.11, 7-1.12 and Section 12 of the State of California Standard
Specifications. Section 12-2.02 of the Standard Specifications is deleted.

Maintaining traffic shall conform to the provisions in 7-1.02 "Load Limitations", 7-1.06 "Safety
and Health Provisions", 7-1.08 "Public Convenience", 7-1.09 "Public Safety", and 12-3.04
"Portable Delineators" of the Standard Specifications, the Manual on Uniform Traffic Control
Devices 2012 Edition, the corresponding California Supplement, and subsequent modifications as
adopted by the State of California Department of Transportation, the Section of these contract
documents entitled “Insurance - Hold Harmless”, and these Special Provisions.

All existing traffic control signs and street name signs shall be maintained in visible locations as
directed by the Engineer.

Portable changeable message signs shall be furnished, placed, operated and maintained at those
locations shown on the approved Traffic Control Plans or where designated by the Engineer in
conformance with the provisions in Section 12, “Construction Area Traffic Control Devices™ of
the Standard Specifications and these Special Provisions.

All warning lights, signs, flares, barricades and other facilities for the sole convenience and
direction of public traffic shall be furnished and maintained by the Contractor. All traffic control
devices shall conform to and be placed in accordance with the Manual on Uniform Traffic Control
Devices 2012 Edition, the corresponding California Supplement, and subsequent modifications as
adopted by the State of California Department of Transportation.
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All construction signs shall be either covered or removed when not required by the nature of the
work or if no present hazard to the motorist exists.

The Contractor shall notify the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to commencing
excavation for construction area sign posts. The regional notification centers include, but not
limited to, the following:

Notification Center Telephone Number
Underground Service Alert-Southern 1-800-422-4133 1-800-227-2600
California (USA) : or 811

Excavations required to install construction area signs shall be performed by hand methods
without the use of power equipment, except that power equipment may be used if it is determined
there are no utility facilities in the area of the proposed post holes.

No payment for extra work will be allowed for work performed as specified in Section 12-2.02
(Flagging Costs) of the Standard Specifications. Flagging costs will be borne entirely by the
Contractor.

Dust control shall conform to the provision of Section 10 of the Standard Specifications except
that no extra work will be allowed when the Engineer orders the application of water for the

purpose of controlling dust caused by public traffic as provided for in the last paragraph of Section
10.

The Contractor shall be responsible to distribute an information letter pertaining to the planned
work to all affected residences and businesses, at least one week prior to commencing work
adjacent to those residences and businesses. It shall be the responsibility of the Contractor to
obtain, print sufficient copies, and distribute the letter. The Transportation Department logo shall
be included on the letter. A computer file of the logo may be obtained from the Engineer in .WPG,
DXF, DGN or .DWG format. The letter shall be similar to the sample provided by the Engineer,
and shall include a project description, the scope of work, the anticipated construction schedule,
and other information as appropriate.

The Contractor shall post temporary no parking signs on affected streets 24 hours prior to work on
those streets. The temporary no parking signs shall state the anticipated dates and hours of work
on those streets.

Contractor shall maintain access for local residents, school, businesses, mail delivery personals
and emergency responders at all time.

Your attention is directed to section “Order of Work” for Public Convenience and Public Safety
requirements.
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Method of Payment

Full compensation, except as otherwise provided herein, for conforming to the requirements of
this article, including furnishing, installing and maintaining all traffic control devices shown on
the construction staging, detour and traffic control plans, including Graffiti Removal and Cleaning
shall be paid for on a lump sum basis, and no additional compensation will be allowed therefor.

Portable Changeable Message Signs shall be paid separately under bid item for “Portablel
Changeable Message Sign”

CLOSURE REQUIREMENTS AND CONDITIONS:

Closure shall conform to the provisions in “Maintaining Traffic” of these Special Provisions.

Closure of Washington Street at Via Los Caballeros will be allowed for two consecutive working
days, specifically from 5:00 AM Saturday to 8:00 PM Sunday, to complete the concrete cross
gutter work

CLOSURE SCHEDULE

By noon Monday, the Contractor shall submit a written schedule of planned closures for the
following week period, defined as Sunday noon through the following Sunday noon.

The Closure Schedule shall show the locations and times of the proposed closures. The Closure
Schedule request forms furnished by the Engineer shall be used. Closure Schedules submitted to
the Engineer with incomplete or ‘inaccurate information will be rejected and returned for
correction and re-submittal. The Contractor will be notified of disapproved closures or closures
that require coordination with other parties as a condition of approval.

Closure Schedule amendments, including adding additional closures, shall be submitted by noon
to the Engineer, in writing, at least three (3) business days in advance of a planned closure.
Approval of Closure Schedule amendments will be at the discretion of the Engineer.

The Engineer shall be notified of cancelled closures two (2) business days before the date of
closure.

Closures that are cancelled due to unsuitable weather may be rescheduled at the discretion of the
Engineer.

LATE REOPENING OF CLOSURES

If a closure is not reopened to public traffic by the specified time, work shall be suspended in
conformance with the provisions in Section 8-1.05, “Temporary Suspension of Work” of the
Standard Specifications. No further closures are to be made until the Engineer has accepted a work
plan, submitted by the Contractor that will insure that future closures will be reopened to public
traffic at the specified time. The Engineer will have two (2) business days to accept or reject the
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Contractor’s proposed work plan. The Contractor will not be entitled to compensation for the
suspension of work resulting from the late reopening of closures.

For each 15 minute interval, or fraction thereof past the time specified to reopen the closure, the
Department will deduct $1,000 per interval from moneys due or that may become due the
Contractor under the contract.

COMPENSATION

The Engineer shall be notified of delays in the Contractor’s operations due to the following
conditions, and if, in the opinion of the Engineer, the Contractor’s controlling operation is delayed
or interfered with by reason of those conditions, and the Contractor’s loss due to that delay could
not have been avoided by rescheduling the affected closure or by judicious handling of forces,
equipment and plant, the delay will be considered a right of way delay and will be compensated in
conformance with the provisions in Section 8-1.09, “Right of Way Delays” of the Standard
Specifications:

1. The Contractor’s proposed Closure Schedule is denied and his planned closures are
within the time frame allowed for closures in “Maintaining Traffic” of these Special
Provisions, except that the Contractor will not be entitled to compensation for

amendments to the Closure Schedule that are not approved.

2.  The Contractor is denied a confirmed closure.

Should the Engineer direct the Contractor to remove a closure before the time designated in the
approved Closure Schedule, delay to the Contractor’s schedule due to removal of the closure will
be considered a right of way delay and compensation for the delay will be determined in
conformance with the provisions in Section 8-1.09, “Right of Way Delays” of the Standard
Specifications.

MAINTAINING TRAFFIC:

Maintaining traffic shall conform to the provisions in Section 7-1.08, “Public Convenience”,
Section 7-1.09, “Public Safety” and Section 12, “Construction Area Traffic Control Devices” of
the Standard Specifications and “Public Safety” of these Special Provisions.

Closure is defined as the closure of a traffic lane or lanes, including shoulder, ramp or connector
lanes, within a single traffic control system.

Closure shall conform to the provisions in “Traffic Control System™ of these Special Provisions.
Local authorities shall be notified at least five (5) business days before work begins. The
Contractor shall cooperate with local authorities to handle traffic through the work area and shall

make arrangements to keep the work area clear of parked vehicles.

Personal vehicles of the Contractor’s employees shall not be parked on the traveled way or
shoulders including sections closed to public traffic.
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When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane,
the shoulder area shall be closed.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane,
the shoulder area shall be closed with fluorescent orange traffic cones or portable delineators
placed on a taper in advance of the parked vehicles or equipment and along the edge of the
pavement at 25-foot intervals to a point not less than 25 feet past the last vehicle or piece of
equipment. A minimum of 9 traffic cones or portable delineators shall be used for the taper. A
W20-1 (ROAD WORK AHEAD) or W21-5b (RIGHT/LEFT SHOULDER CLOSED AHEAD) or
C24 (CA) (SHOULDER WORK AHEAD) sign shall be mounted on a crashworthy portable sign
support with flags. The sign shall be placed where designated by the Engineer. The sign shall be a
minimum of 48” x 48” in size. The Contractor shall immediately restore to the original position
and location a traffic cone or delineator that is displaced or overturned, during the progress of
work.

If minor deviations from the lane requirement chart are required, a written request shall be
submitted to the Engineer at least 15 days before the proposed date of the closure. The Engineer
may approve the deviations if there is no significant increase in the cost to the County and if the
work can be expedited and better serve the public traffic.

Designated County legal holidays are January 1%, the third Monday in January, February 12th, the
third Monday in February, the last Monday in May, July 4™ the first Monday in September, the
second Monday in October, November 11®, Thanksgiving Day, the Friday following
Thanksgiving Day, December 24th and 31st when they fall on Monday, December 25™ December
26th and January 2nd when they fall on Friday, When a designated legal holiday falls on a
Sunday, the following Monday shall be a designated legal holiday. When January Ist, February
12th, July 4th, November 11™ or December 25th fall on a Saturday, the preceding Friday shall be
a designated legal holiday.

Full compensation for furnishing, erecting, maintaining, removing and disposing of the signs shall

be considered as included in the contract lump sum price paid for Traffic Control System and no
additional compensation will be allowed therefor.

CONSTRUCTION AREA TRAFFIC CONTROL DEVICES:

Flagging, signs, and temporary traffic control devices furnished, installed, maintained, and
removed when no longer required shall conform to the provisions in Section 12, "Construction
Area Traffic Control Devices" of the Standard Specifications and these Special Provisions.

Category 1 temporary traffic control devices are defined as small and lightweight (less than
100 pounds) devices. These devices shall be certified as crashworthy by crash testing, crash testing
of similar devices, or years of demonstrable safe performance. Category 1 temporary traffic
control devices include traffic cones, plastic drums, portable delineators, and channelizers.

If requested by the Engineer, the Contractor shall provide written self-certification for
crashworthiness of Category 1 temporary traffic control devices at least 5 days before beginning
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