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SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

'FROM: TLMA - Transportation Department

SUBMITTAL DATE:
January 16, 2014

SUBJECT: Approval of the Plans and Specifications for the FY 2012/2013 Slurry Seal Project at

| Various Locations. 1°/1% and 3"/3™ Districts (Clerk to Advertise). [$ 1,714,000]; Local Funds 100%

RECOMMENDED MOTION: That the Board of Supervisors:

1. Approve the plans and specifications for the construction of the FY 2012/2013 Slurry Seal

Project at various locations; and

2. Authorize the Clerk of the Board to advertise for bids to be received in the office of the Director .
of Transportation and Land Management up to the hour of 2:00 p.m., Wednesday, February 19,
2014, at which time bids will be opened; and

3. Approve and Direct the Auditor-Controller to make budget adjustments as outlined in the
attached Schedule A for Fiscal year 2013/2014.
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Assistant Director of Transportatioftecior of Transportation and Land

:

1,714,000,

Management

0.00 1,714,000.00| $ 0.00

NET COUNTY COST

$

0.00

$

ConsentO Policy®T™
0.00

0.00{ $ 0.00| $

b

SOURCE OF FUNDS: Gas Tax (ABX8-9 Mar 2010 New HUTA) (100%). There

are no General Funds used in this project.

Budget Adjustment: Yes
20132014

For Fiscal Year:

C.E.O. RECOMMENDATION:

Codnty Executive Office Signature

MINUTES OF THE BOARD OF SUPERVISORS

On motion of Supervisor Jeffries, seconded by Supervisor Ashley and duly carried by

unanimous vote, IT WAS ORDERED that the above

Ayes:
Nays:
Absent:
Date:
XC:

Jeffries, Tavaglione, Stone, Benoit and

None
None

January 28, 2014 o
Transp-, AUdltOf, COB BRI

matter is approved as recommended.

Ashley

Prev. Agn. Ref.:

District: 1/1,3/3 |Agenda Number: :
- ’ Q



SUBMITTAL TO THE BOARD OF SUPERVISORS, COUNTY OF RIVERSIDE, STATE OF CALIFORNIA
FORM 11: Approval of the Plans and Specifications for the FY 2012/2013 Slurry Seal Project at Various
Locations. 1%/1%and 3"/3" Districts (Clerk to Advertise). [$ 1,714,000]; Local Funds 100%

DATE: December 24, 2013. -

PAGE: 20of 2

BACKGROUND:
Summary
This is a regular preventative maintenance project to extend the pavement life of suntable roads in Riverside

County. In order to obtain a more efficient performance of work, the slurry seal project has been divided in two
groups, summer 2013 and spring 2014.

Construction is completed for the first group, summer 2013, including various streets located within the 4th and
5th supervisorial districts.

The sprihg 2014 group includes various streets located within the 1% and 3™ supervisorial districts. The
specific roads for spring 2014 are listed in Attachment “1.”

The slurry seal treatment consists of an application of emulsified asphalt (a mixture made from oil and fine
sand aggregates). This project includes road cleaning, crack repairs, slurry seal treatment, installation of new
thermoplastic crosswalks, pavement markings, and raised pavement markers. All roads will be swept several
times, at specified intervals, after the slurry has been applied.

The submitted plans and specifications have been approved as to form by County Counsel.
Environmental clearance is complete. |

Project Nos.: C3-0006 and C3-0008

Impact on Residents and Businesses

The slurry seal treatment will extend the life of suitable roads and reduce the need for resurfacing, Wthh is ten”.
times more costly.

SUPPLEMENTAL.:
Additional Fiscal Information
The slurry seal contract will be funded through Gas Tax (ABX8-9 Mar 2010 New HUTA).

Contract History and Price Reasonableness
N/A

ATTACHMENTS:

A. BUDGET ADJUSTMENT
Schedule A

B. Attachment “1”




TLMA - Transportation Department
SCHEDULE A - FY 2013/14

Increase Appropriations:
20000-3130500000-528060 Materials $1,714,000

Anticipated Decrease in Fund Balance
20013-3130500000-321101 Restricted Program Money $1,714,000



ATTACHMENT "1"

Slurry Seal Program FY 2012 / 2013: District 1

and District 3

26{8 1 11  {BERRYST LYON AVE 373' W LYON AVE 3731 29 1,202 S51
26|18 1 11 BERRY ST OLD WINDMILL CT LYON AVE 1771 36 708 S51
26|B 1 11 [CORNERSTONE RD CLD HERITAGE RD SIERRA VIEW CT 1,430] 36 5,720 SS1
26{8 1 11  |DUFFERIN AVE LYON AVE LA SIERRA AVE 1,242 18 2,484 551
2618 1 11 |ESTATESCT LYON AVE 535' SW LYON AVE 535] 32 1,902 551
26|B 1 11  JKEEPSAKE CT CORNERSTONE RD 385' SE CORNERSTONE RD 385 36 1,540 551
26(8 1 11 JLYON AVE DUFFERIN AVE MONT BLANC DR 787 36 3,148 S51
268 1 11 |LYON AVE VICTORIA AVE DUFFERIN AVE 1,321 21 3,082 5531
26{E 1 11 {MORNING ROCK CIRCLE PARK VISTA COURT 420' 5 PARK VISTA COURT 420f 36 1,680 551
26(B 1 11 |OLD HERITAGE RD DUFFERIN AVE 1512' £ DUFFERIN AVE 1,512 36 5,048 $51
26|B 1 i1 JOLD WINDMILL CT 344' N BERRY ST 370° S BERRY ST 714| 36 2,856 S51
26}E 1 11 |PARK VISTA COURT LAKEPOINTE DR 480' W LAKEPQINTE DR 480] 36 1,920 S51
26|18 1 11 |SIERRA VIEW CT DUFFERIN AVE 1005' SE DUFFERIN AVE 1,005f 36 4,020 §51
2618 1 i1 {TRADITIONS CT DUFFERIN AVE 440" NE DUFFERIN AVE 4401 36 1,760 S51
26[B 1 11 |WARMINGTON ST LYON AVE . 830' W LYON AVE 830{ 37 3,412 $51
2618 1 11 |WILDCAT LN 473' S VICTORIA AVE VICTORIA AVE 473F 32 1,682 $51
2618 1 11 [WILDCAT iN VICTORIA AVE 447' N VICTORIA AVE 447) 32 1,589 SS1
27 1 11 JCAYUSECT RINGBIT CT VALLE VISTA WAY 886 33 3,249 551
27 1 11 JCAYUSECT VALLE VISTA WAY 826' N VALLE VISTA WAY 826f 33 3,029 $81
27 1 11 JCONSTABLE RD VAN BUREN BLVD 1742' N VAN BUREN BLVD 1,742} 40 7,742 551
27 1 11 {KELLENCT VALLE VISTA WAY 829' N VALLE VISTA WAY 829 33 3,040 551
27 1 il PICK PL VAN BUREN BLVD SALLY LN 2,396| 36 9,584 $51
27 1 11 JRANCHO VERDE CIR RANCHO VIEJO DR 366' E RANCHO VIESO DR 366 33 1,342 551
27 1 11 [RINGBITCT WASHINGTON ST 634' E WASHINGTON ST 634] 33 2,325 551
27, 1 11 |SADDLEBACKRD VIA RANCHO WASHINGTON 5T 1,691 32 6,012 SS1
27 1 11 {SALLYLN VAN BUREN BLVD PICK PL 1,796{ 36 7,184 551
27 1 11 jSINGLETREE LN VALLE VISTA WAY 853’ SE VALLE VISTA WAY 8531 33 3,128 551
27 1 11 |SURREY CT 'WAGON WHEEL DR 297' S WAGON WHEEL DR 297] 32 1,056 551
27, 1 11  |SUTTLESDR TAVA LN VAN BUREN BLVD 1,048 28 3,260 S81
27 1 11 {TAVALN SUTTLES DR KING AVE 1,284 33 4,708 551
27| i 11  JVALLE VISTA WAY WASHINGTON ST 2122' E WASHINGTON ST 2,122f 33 7,781 551
27 1 11 JVIARANCHO SADDLEBACK RD RANCHO VIEJO DR~ 504] 33 1,848 Ss1
27 1 11 |WAGON WHEEL DR 'WASHINGTON ST 11470‘ N WASHINGTON ST 14701 36 5,880 SS1
28 1 11 |BROOKVIEW CT MORNINGVIEW DR 588' W MORNINGVIEW DR 5881 37 2,417 551
28| 1 11 [CANYON VIEW DR STONERIDGE DR 2628' S GOLDEN SPUR CT 2,128f 37 8,748 S51
28| 1 11 JGOLDEN SPUR CT CANYON VIEW DR 746' SW CANYON VIEW DR 746) 36 2,984 $51
28 1 i1 |[MORNINGVIEW DR STONEY CREEK DR TERRACEVIEW CT 595 37 2,446 551
28| 1 11 |STONERIDGE DR STONEY CREEK DR CANYON VIEW DR 1,496 27 4,488 551
28 1 11  |STONERIDGE DR WOODCREST DR STONEY CREEK DR 1,012f 37 4,160 551
28 1 11- |STONEY CREEK DR CANYON VIEW DR STONERIDGE DR 1,0557 36 4,220 $51
28 1 11 |STONEY CREEK DR MORNINGVIEW DR CANYON VIEW DR 912{ 37 3,748 S51
28 1 11 |STREAMVIEW CT CANYON VIEW DR 410" W CANYON VIEW DR 410{ 37 1,686 $51
28 1 11  JTERRACEVIEW CT CANYON VIEW DR 1117"'W CANYON VIEW DR 1,117 35 4,344 551
28 1 11 [WOODCREST DR CANYON VIEW DR STONERIDGE DR 866 35 3,368 551
36 1 12 JAINSWORTH PL AMOROSE 5T 692' N AMOROSE ST 692 33 2,537 $51
36 1 12 JAMOROSE ST GRAND AVE 3184' W GRAND AVE 3,184] 19 6,722 SS51
36| 1 12 |BROOKSTONE LN " {TOFTDR COBBLESTONE LN 1,029] 33 3,773 551
36| 1 12  |COBBLESTONE LN ROCKRIDGE RD BROOKSTONE LN 830§ 33 3,043 551
36| 1 12 JROCKRIDGE RD TOFT DR COBBLESTONE LN 825§ 33 3,025 S51
36 1 12 |TOFT DR GRAND AVE 2020° W GRAND AVE 2,020{ 37 8,304 551
38 1 12 [ALVARADO ST MACHADO ST GRAND AVE 4,085{ 41 18,609 551
38| 1 12 {AMOROSE ST 729' £ GRAND AVE GRAND AVE 729 33 . 2,673 s51
38| 1 12 JAUDELO ST ALVARADO ST 364' N ALVARADO 5T 364] 37 1,496 Ss1
38| 1 12 |COPLASA ST ALVARADO ST 590' E ALVARADO ST 5901 31 2,032 Ss1
38 1 12 |DE LALAMASST ALVARADO ST 321' N ALVARADO ST 321 37 1,320 551
38 1 12 {EUREKA ST PAYNE ST VIA PERSIANA 546 36 2,184 S51
38 1 12 |GOLONDRINA ST 949' N MACHADO ST VIA LAKISTAS 178 36 716 Ss1
38| 1 12 |GOLONDRINA ST MACHADO ST 949" N MACHADO ST 949f 36 3,796 SS1
38| 1 12 |GOLONDRINA ST VIA LAKISTAS VIA BONICA 526f 36 2,104 S51
38 1 12 |MAGDALENOCT GOLONDRINA ST 775" S GOLONDRINA ST 775 32 2,756 551
38! 1 12 MONTY CT GRAND AVE 443' W GRAND AVE 4431 29 1,427 551
38| 1 12 {PATRICKCT GRAND AVE 286' W GRAND AVE 286 28 890 SS1
38 1 12 |PRINCO ST ALVARADO ST 394' N ALVARADO ST 394} 37 1,620 551
38 1 12 {ROBYNCT GRAND AVE 178" W GRAND AVE 178} 29 574 551
38 1 12 - JTIMEY ST COPLASA ST 390" N COPLASA ST 390§ 38 1,647 SSE
38 1 12 jVIA BONICA VIA LAKISTA VIA CARIBIA 1,858] 36 7,432 ss1_ |
38 1 12 - {VIACARIBIA VIA BONICA VIA LAKISTAS 921} 36 3,684 554
38, 1 12 JVIAESCAPADE VIA BONICA VIA PERSIANA 341f 36 1,364 S5
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ATTACHMENT "1"

Slurry Seal Program FY 2012 / 2013: District 1 and District 3

38 1 12 |VIALAKISTAS GRAND AVE [via carisia 2,540] 36 10,160 | Ss1
38 1 12 |ViA PERSIANA VIA ESCAPADE [EuReXA ST 433] 36 1786 | st
38 1 12 |[VIAVIOLETTA VIA LAKISTAS |356' NW ViIA LAKISTAS 3s6] 36 1424| sS1
53 1 11 {CAMRA WAY SONNY LN COLLEEN CT 554] 36 2,216 SS1
53 1 11 |cECIL AVE GENTIAN AVE HIBISCUS AVE 1,305| 32 4540( 51
53 1 11 |CHICAGO AVE GENTIAN AVE TWIN LAKES DR 360} 30 1,200 | ss
53 1 11 |CHICAGO AVE KROSS RD 316' 5 KROSS RD 316] 30 1,053 | ss1
53 1 11 |COLLEENCT 362 NW CAMRA WAY 367" SE CAMRA WAY 7290 32 2,592 Ss1
53 1 11 |GENTIAN AVE CHICAGO AVE SONNY LN 1283 32 4562] s51
53 1 11 laiaway HERMOSA ST COLT 5T 1,285) 36 5140] $s1
53 1 11 [HERMOSA ST GILA WAY PRAIRIE WAY 680] 36 2,720 ss1
53 1 11 |KROSS RD . CHICAGO AVE SONNY LN 1,315) 31 4520 81
53 1 11 |LaMARCT PRAIRIE WAY 309' W PRAIRIE WAY 309{ 37 1,270 |  SS1
53 1 11 |PRAIRIE WAY GENTIAN AVE HERMOSA DR 630] 26 1,820] SS1
53 1 11 [PRAIRIE WAY HERMOSA ST coLT ST 1,334 26 3,854 | ss1
53 1 11 [RIDGEWAY AVE 373' S SUMMER CT SUMMER CT 373 36 1492 ssi
53 1 11 [RIDGEWAY AVE HIBISCUS AVE 5373' S SUMMER CT 685 26 1,979 | ss1
53 1 11 [sONNYLN GENTIAN AVE KROSS RD 1,303 30 4343| ss1
53 1 11 [SUMMER CT CECIL AVE 1192 E CECIL AVE 1,102 34 4503 ) - S51
53 i 11 |TWIN LAKES DR CHICAGO AVE 357 E CHICAGO AVE 357] 32 1,269 | SS1
60[B i 14 |BIGSKY CIR SPENSER BUTTE DR TRAIL DUSTER CT 1,460| 32 5191 | ss1
so[B 1 14 [sigsky IR [TRAIL DUSTER CT 3234' NE SPENSER BUTTE DR 1774| 32 6,308 | SS51
60| 1 14 |ELNIDORD PIEDRAS RD 2303' € PIEDRAS RD 2,308] 40 10,236 | 581
60 1 14 |FORTLAUDER N PIEDRAS RD VALLE PACIFICO DR 3597 36 14,388 { S51
60{B 1 14 |GOLD STRIKE CIR 348' 5 EL MINERAL RD BIG SKY CIR 1,223 36 4892]  ss1
60{B 1 14 |GOLD STRIKE CIR EL MINERAL RD 348' S EL MINERAL RD 348{ 36 1,392 |  SS1
60f 1 14 [KiowacT FORT LAUDER LN 420' NE FORT LAUDER LN 420] 32 1,493 | 551
60/B 1 14 [PIEDRASRD 1878’ S EL MINERAL RD 2990' S EL MINERAL RD 1,112| - 32 3954| ss1
s0{8 1 14 |PIEDRASRD 260' S EL MINERAL RD PONY BUTTE CT 242) 32 860 | ss1
&0]8 1 14 |PIEDRAS RD EL MINERAL RD 260' S EL MINERAL RD 260 39 1127 81
60]8 1 14 |PIEDRAS RD PONY BUTTE CT 1878' S EL MINERAL RD 1,376] 32 a802| ss1
808 1 14 [PONYBUTTECT PIEDRAS RD 324' E PIEDRAS RD 324] 28 1,008| ss1
60 1 14 |ROSE QUARTZ DR 1160' NE PIEDRAS RD EL NIDO RD 805] 36 3,220] Ss1
60 1 14 |ROSE QUARTZ DR 372 E PIEDRAS RD 1160° E PIEDRAS RD 788{ 32 2,802 Ss1
60 1 14 |ROSE QUARTZ DR PIEDRAS RD 372 E PIEDRAS RD 372] 32 1,323 | 551
60}B 1 14 [SILVER HAWK TRL BIG SKY CIR PIEDRAS RD 874] 32 308 | Sst
60| 1 14 ISNAKEBITE TRL [ROSE QUARTZ DR FORT LAUDER LN 792| 36 3,168} 51
sofe 1 14 [TRAILDUSTERCT |siG sky cir 605' S BIG SKY CIR 605] 28 1,882 551
103{8 3 14 ILEONRD ANNA LYNN LN 2063' N SH-74 1467] 30 4890 ss1
103l8 3 14 |OAK VALLEY DR LEON RD JUNIPER FLATS RD 1,071 36 4,284 | SS1
103]8 3 14 |oualL Holow IR LEON RD 370' ELEON RD 370 36 1,480 | ssi
103[8 3 14 |WESTERN VIEW DR LEON RD [JUNIPER FLATS RD 964| 18 1928] ss1
121]F 3 12 |ARRAS DR GRANVILLE DR THOMPSON RD 6650 36 2,660 | 551
121{F 3 12 |AVIGNON CT 651'S SAINT TROPEZ DR 452" N SAINT TROPEZ DR 1,102} 36 4,408 |  ss1
121fF 3 12 IAZALEACIR SAGUARO DR 584' NW SAGUARO DR 584 36 2,336 | Ssi
121fF 3 12 [BELLCIR SAGUARO DR 132 NE SAGUARD DR 132] 36 58| ss1
121fF 3 12 |BERMUDAST _ 757 NW DATE PALM ST EUCLID LOOP 180] 36 720 S5l
121{F 3 12 |BERMUDA ST DATE PALM ST 757" NW DATE PALM ST 757] 35 3028 | ss1
1214F 3 12 |BONSAICR DRIFTWOOD ST 382' NW DRIFTWOOD ST 382] 36 1,528 |- Ss1
1214 | 3 12 JCRECY DR ARRAS DR 821' NE ARRAS DR 821 36 3,284 | Ss1
1214F 3 12 |CRIMSON DR EMERALD DR 857" SW EMERALD DR 857] 36 3,428 | SS51
121fF 3 12 |cURECT FILLE DR 285 NFILLE DR 297] 36 1188 | 551
121fF 3 12 |DATE PALM ST 2393' W BERMUDA ST 720' W BERMUDA ST 1673] 36 66921 SS1
121fF 3 12 |oATEPALM ST 720' W BERMUDA ST BERMUDA ST 720] 36 2880 Ssi
121fF 3 12 |DOGWOOD CIR SAGUARO DR 222 NE SAGUARO DR 222| 28 91| ssi
121[F 3 12 [DRIFTWOOD ST 672' S JANELLE LN JANELLE LN 672] 36 2,688 51
121F 3 12 [EMERALD DR ALGARVE AVE CAPRI DR 922] 40 4,0981 551
121fF 3 1z [EUCLID LOOP 199' NE SAGUARO DR / SE SAGUARC DR / NW 1519] 36 6,076 | SS1
121fF 3 12 leucup Loop SAGUARO DR / SE 199' NE SAGUARO DR / SE 199 36 7961  ssl
121F 3 12 |FILLEDR LOURDES DR GLISSANT DR 1,017| 36 4068] 51
121 3 12 |GLISSANT DR FILLE DR 898 N FILLE DR 970] 36 3,880 | ssi
121fF 3 12 . |GRANVILLE DR CLOCHE DR POURROY RD 2,305| 36 9220 51
121F 3 12 {HAUTECT LOURDES DR 417" £ LOURDES DR 427]. 36 1,708 | S5t
121F 3 12 PANELLE LN 1751" E SAGUARO DR /N 2302' € SAGUARO DR / N ss1] 36 2,204 | ss1
121fF 3 12 JIANELLE N SAGUARO DR /N 1751' £ SAGUARC DR/ N 1,751 36 7,004 | ss1
121fF 3 12 HIOLTAIRE WAY FILLE DR THOMPSON RD 21| 36 8a4 | ss1
121fF 3 12 JLANTANA WAY LEON RD JANELLE LN 254] 40 1,120 |  ssi
121jF 3 12 |LOIRE DR GRANVILLE DR LOURDES DR 1033 36 ss1
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ATTACHMENT "1"
Slurry Seal Program FY 2012 / 2013: District 1 and District 3

121}F 3 12 LOURDES DR LOIRE DR FILLEDR * 916] 36 3,664 51
121fF 3 12 NAVAIO WAY DATE PALM ST JANELLE LN 233] 36 932 s51
121F 3 12 NORD CT CRECY DR 229' N CRECY DR 229} 36 916 $51
121[F 3 12 RHONE LN 639" 5 SAINT TROPEZ DR TULETTE LN 1,258 36 5,032 551
121|F 3 12 SAGUARO DR DOGWOOD CiR JANELLE LN / NW 736] 36 2,944 ss1
121fF 3 12 SAGUARO DR JANELLE LN / SE DOGWOOD CIR 726f 36 2,904 ss1
121|F 3 12 SAINT TROPEZ DR AVIGNON CT CLOCHE DR 407 40 1,808 S51
121F 3 12 SLATER AVE EUCLID LOOP 246' NE EUCLID LOOP 246{ 36 984 5§51
121[F 3 12 |TAHOE ST BERMUDA ST 122' NE BERMUDA ST 122] 36 488 SS1
1214F 3 12 TULETTE LN 1201' W RHONE LN 1406' W RHONE LN 205} 36 320 ss1
121{F 3 12 [TULETTELN RHONE LN 1201' W RHONE LN 1,201 36 4,804 551
122iC 3 12 ALLUM LN ORANGE BLOSSOM DR ROSEMARY ST 630] 36 2,520 SS1
12210 3 12  |AMBROSIA DR FERN ST 779" S FERN ST 779] 36 3,116 851
122|C 3 12 |AZALEALN GERANIUM ST FERN ST 1,106} - 36 4,424 s51
122{D 3 12 BANDELIER RD BRYCE RD DENALI WAY 1,594 36 6,376 581
122|c 3 12 |BEGONIA LN JASPER ST FERN ST 822] 36 3,288 S51
122|p 3 12 IBLAZING STAR ST CHEROKEE ROSE ST CALENDULA CIR 2,096] 36 8,384 §S1
122|D 3 12 BRYCE RD YOSEMITE ST BANDELIER RD 932| 36 3,728 81
122{D 3 12 CALENDULA CIR BLAZING STAR ST 408' S BLAZING STAR ST 408 36 1,632 551
122|C 3 12 CASPIA ST IORANGE BLOSSOM DR WISTERIA LOOP 124] 40 551 551
1220 3 12 DAFFODIL CIR” JBLAZING STAR ST 429' S BLAZING STAR ST a29] 36 1,716 551
122|D 3 12 DAISY DR IBLAZING STAR ST CHEROKEE ROSE ST 1,849 36 7,396 Ss1
122|D 3 12 DENALI WAY IBANDEUER RD 453" N BANDELIER RD 453} 18 906 551
122iC 3 12 DOGWOOD CT IORANGE BLOSSOM DR 501' S ORANGE BLOSSOM DR 501 36 2,004 581
122|D 3 12 FERN ST BEGONIA LN AZALEA LN 788| 36 3,152 551
122|C 3 12 GERANIUM ST WISTERIA LOOP AZALEA LN 969 36 3,876 $51
122{D 3 12 GLACIER CIR ZION WAY 220' SW ZION WAY 220 32 782 551
122iC 3 12 GOLDEN POPPY CT JASPER ST 650 S JASPER ST 650f 36 2,600 SS1
122i{C 3 12 |JASPER ST BEGONIA LN AZALEA LN 793} 36 3,172 551
122[C 3 12 LILAC LN WISTERIA LOOP GERANIUM ST 1,298] 36 5,192 551
122(C 3 12 MOUNTAIN BLUET CT LILAC LN 372' ELILACIN 3721 36 1,488 551
122|C 3 12 ORANGE BLOSSOM DR ALLUM LN ROSEMARY ST 1,748 36 6,952 ] - 851
122|C 3 12 {ORCHID DR ROSEMARY ST 978' S ROSEMARY ST 978f 36 3,912 S51
122|D 3 12 PINK CARNATION CT LILAC LN 425" E LILACLN 425] - 18 850 551
122|C 3 12 POINTSETTIA CT LILACLN 250'E LILACLN 2501 36 1,000 551
122|C 3 1z ROSEMARY ST ALLUM LN ORANGE BLOSSOM DR 1,210} 36 4,840 551
122|0 -3 12 TETONLN YELLOWSTONE 5T DENALI WAY 345] 36 1,384 551
122|C 3 12 |VISCARIACT ORANGE BLOSSOM DR 472' SE ORANGE BLOSSOM DR 472{ 36 1,888 551
122|C 3 12 'WINTERGRASS CT ORANGE BLOSSOM DR 534' S ORANGE BLOSSOM DR 534f 36 2,136 551
122iD 3 12 WOOD VIOLET CT LILAC LN 317' E LILAC LN 3171 36 1,268 S51
122|p 3 12 YELLOWSTONE ST [YATES RD 1172' N YATES RD 1,172 36 4,688 551
122|D 3 12 'YOSEMITE ST BRYCE RD YELLOWSTONE ST 1,394y 36 5,576 551
122|D 3 12 JZION WAY POURROY RD BANDELIER RD 14161 36 5,664 551
158,164|LF 601,624/5QYD
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ATTACHMENT "1"
Slurry Seal Program FY 2012/ 2013: District 1 and District 3

1 BREITHORN CT LYON AVE |356' W LYON AVE 3s6] 32 1,266 SIS
2608 1 11 |DEVINE CIR LYON AVE 851' NW LYON AVE 851 36 3404] SIS
26]8 1 11 |caBBERTLN FILLMORE ST SHUGART WAY 236] 37 970| sis
26{B 1 11 |LAMBERT DR MOULTON DR WAITE AVE 649] 37 2,668 | SIS
268 1 11 |LYON AVE DEVINE CIR APPLE CANYON LN 523 36 2,092| SIS
268 1 11 JLYON AVE MONT BLANC DR 2744' 5 DUFFERIN AVE 1957] 36 7,828]. SIS
26|B 1 11 |MIDDLEBOROUGH RD LYON AVE LA SIERRA AVE 37| 37 3441] SIS
268 1 11 |MORNING GLORY CT LYON AVE 303 W LYON AVE 303] 32 1,077 | sis
268 1 11 |MOULTON DR VICTORIA AVE SHUGART WAY 673] 36 2,692| SIS
26[D 1 11 |RITTENWOOD CT LYON AVE 167 W LYON AVE 167] 32 594 SIS
26/B 1 11 |SHUGART WAY MOULTON DR 892' SW MOULTON DR 8% 36 3568 | SIS
26[8 1 11 |STOKESCIR SHUGART WAY 452' S SHUGART WAY 452] 33 16571 SIS
268 1 11 |WAITE AVE DEVINE CIR APPLE CANYON LN 528 37 2171 SIS
27 1 11 |CALUMET CT RANCHO ESCONDIDO DR 743 N RANCHO ESCONDIDO DR 743] 33 2,724| SIS
27 1 11 [RANCHO ESCONDIDO DR RANCHO VIEJO DR 1742' E RANCHO VIEIO DR 1742] 33 6,387 | sis
27 1 11 |RANCHO VIEIO DR 120' N VIA RANCHO 1242 N ViA RANCHO 1122 33 2114] I
77 1 11 |RANCHO VIEJO DR 1242' N VIA RANCHO 263' N RANCHO VERDE CIR 832] 33 3051] SIS
27 1 11~ [RANCHO VIEIO DR 754' S VIA RANCHO 120" N VIA RANCHO 874 33 3,20s| i
27 1 11 |SADDLE CREST PL RANCHO VIEIO DR 610' N RANCHO VIEIO DR 610] 33 2,237 sis
27 1 11 |SILVER SPUR RD CANYON VIEW DR 1477° W CANYON VIEW DR 1477] 34 5580| SIS
28| 1 11 |AMBERWOOD CT WOODCREST DR Ja30' N WOODCREST DR 430 36 1720] SIS
28] 1 11 [CANYON VIEW DR GOLDEN SPUR CT STONERIDGE DR s00] 37 2,056 | SIS
28] 1 11 [CANYON VIEW DR VAN BUREN BLVD GOLDEN SPUR CT 833] 28 3592| SIS
28| 1 11 |SAGEWOODD CT 260" W STONERIDGE DR 272' € STONERIDGE DR 53] 37 2,187 SIS
28] 1 11 |STONERIDGE DR SAGEWODD CT WOODCREST DR s522] 37 2146 SIS
121}F 3 12 |CAPRIDR OPALDR VIOLET DR s70] 38 3,480 | SIS
121fF 3 12 |CORALDR OPAL DR POURROY RD FEANED 1,724] SIS
121F 3 12 loDysseY DR CAPRI DR 610" E CAPRI DR 610] 36 2,440 | SIS
121]F 3 12 |OPALDR CAPRI DR CORAL DR se9] 36 2276 | SIS
121]F 3 12 |PORCELAIN CT VIOLET DR 254' N VIOLET DR 254] 28 790 SIS
121fF 3 12 |RUBYCT OPAL DR 304' N OPAL DR 304] 28 946 | SIS
121[F 3 12 [saGECT SHADOW DR 310' £ SHADOW DR 310] 28 964 | SIS
1234F 3 12 [sHADOW DR VIOLET DR SKYVIEW RD 659] 36 2636] SIS
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OFFICE OF
CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER KECIA HARPER-IHEM
P.O. BOX 1147, 4080 LEMON STREET Clerk of the Board of Supervisors
RIVERSIDE, CA 92502-1147
PHONE: (951) 955-1060 KIMBERLY A. RECTOR
FAX: (951) 955-1071 ' Assistant Clerk of the Board

January 30, 2014
THE PRESS ENTERPRISE

ATTN: LEGALS
PO BOX 792 ) FAX (951) 368-9018
RIVERSIDE, CA 92501 v E-MAIL: legals@pe.com

RE: NOTICE INVITING BIDS: SLURRY SEAL PROJECT C3-0006 & C3-0008

To Whom It May Concern:

Attached is a copy for publication in your newspaper for TEN (10) TIMES:

Saturday - February 1, 2014 Thursday - February 6, 2014
Sunday - February 2, 2014 Friday - February 7, 2014
Monday - February 3, 2014 . Saturday - February 8, 2014
Tuesday - February 4, 2014 Sunday - February 9, 2014
Wednesday - February 5, 2014 Monday - February 10, 2014

We require your"affidavit of publication immediately upon completion of the last
publication.

Your invoice must be submitted to this office in duplicate, WITH TWO CLIPPINGS
OF THE PUBLICATION.

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN
FORMAT. ‘

Thank you in advance for your assistance and expertise.
Sincerely,

Board Assistant to:
KECIA HARPER-IHEM, CLERK OF THE BOARD

3-23 of 01/28/14



Gil, Cecilia

From: mtinajero@pe.com on behalf of Master, PEC Legals <legalsmaster@pe.com>
Sent: Thursday, January 30, 2014 8:41 AM

To: . Gil, Cecilia

Subject: ~ Re: [Legals] FOR PUBLICATION: SLURRY SEAL PROJECT C3-0006 & C3-0008

Received for publication from Feb. 1 to Feb. 10. Proof with cost to follow.

Thank You!
Bl;

Publisher of The Press-Enterprise
Inland Southern California's News Leader

Legal Advertising

Phone:1.800.880.0345

Fax: 951.368.9018

E-mail: legals@pe.com

Please Note: Deadline is 10:30 AM two (2) business days prior to the date you would like to publish.
**Additional days required for larger ad sizes**

On Thu, Jan 30, 2014 at 8:01 AM, Gil, Cecilia <CCGIL@rcbos.org> wrote:




NOTICE TO BIDDERS
Céunty of Riverside, herein called Owner, invites sealed proposals for:

SLURRY SEAL PROJECT
FOR FISCAL YEAR 2012/2013

DISTRICT 1
PROJECT NO. C3-0006

DISTRICT 3
PROJECT NO. C3-0008

Bid shall be delivered to the County of Riverside Transportation Department, 14™ Street Annex, 3525
14™ Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, February 19, 2014 to be promptly opened in public at said address. Each bid shall be in
accordance with plans, specifications and other contract documents, dated December 2013, and
prepared by County of Riverside, whose address is same as the above, from whom they may be
obtained upon deposit of $25.00 per set with 11"°x17” plans, plus mailing costs. No refund.
Prospective bidders may preview the plans, specifications and other contract documents at no charge
prior to purchase at the above noted location.

The Contractor is required to have a Class “A” license or “C-12” or “C-32” license at the time of bid
submission.

Engineering Estimate $1,542,000 - $1,799,000 (Base Bid)

Bid Bond 10%

Performance Bond 100%

Payment Bond 100%

Working Days 30 Working Days

Website: http://www.rctima.org/trans/con _bid advertisements.html

Dated: January 30, 2014 Kecia Harper-lhem, Clerk of the Board
By: Cecilia Gil, Board Assistant
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Specification and Contract Documents
for the construction of

Slurry Seal Projéct
For Fiscal Year 2012 /2013
District 1
Project No. C3-0006

District 3
Project No. C3-0008

Approval:
W% 2/iafi=
Khalid Nasim, PE » Date

‘Engineering Division Manager

These specifications, special provisions, and estimates have been prepared by or under the
direction of the following Registered Civil Engineer(s):

TU !

Michael O. Mueting, PE

[X-19-1%
Date

V.062513 1



Specification and Contract Documents
for the construction of

Slurry Seal Project
For Fiscal Year 2012 /2013

, District 1
Project No. C3-0006

District 3
Project No. C3-0008

Reviewed and Recommended by:

Claudia Steiding
Senior Transportation Planner/NPDES
Coordinator

12l |13

Date

V.062513 111



Notice to Bidders

County of Riverside, herein called Owner, invites sealed proposals for:

Slurry Seal Project
For Fiscal Year 2012 /2013

District 1
Project No. C3-0006

District 3
Project No. C3-0008
Bid shall be delivered to the County of Riverside Transportation Department, 14th Street Annex,
3525 14th Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, February 19, 2014 to be promptly opened in public at said address. Each bid shall be

in accordance with plans, specifications and other contract documents, dated December 2013, and
prepared by County of Riverside, whose address is same as the above, from whom they may be
obtained upon deposit of $25.00 per set with 11”x17” plans, plus mailing costs. No refund.
Prospective bidders may preview the plans, specifications and other contract documents at no charge

prior to purchase at the above noted location.

The Contractor is required to have a Class "A" license or “C-12" or “C-32” license at the time of bid

submission.

Engineering Estimate: $ 1,542,000 - $ 1,799,000  (Base Bid)

Bid Bond 10 %

Performance Bond 100 %

Payment Bond 100 %

Working Days 30 Working Days

Website: | http://www rctlma.org/trans/con_bid_advertisements.html

V.062513 v
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Instructions to Bidders
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Instructions to Bidders

The Bidder's attention is directed to the provisions in Section 2, "Proposal Requirements and
Conditions" of the Standard Specifications and Contract Documents, including the Plans and
the Special Provisions, for the requirements and conditions which the bidder must observe in
the preparation of and the submission of the Bid.

1. Inspection of Site

Bidders must examine the site and acquaint themselves with all conditions affecting the
work. By making and submitting a bid, a Bidder warrants that he has made such site
examination as the Bidder deems necessary for the condition of the site, its accessibility for
materials, workmen and utilities, and for the ability to protect existing surface and subsurface
improvements. No claim for allowances, time or money, will be allowed as to such matters.

2. Bidder’s Bid Form

The Bid must be made on the Bid forms, which are included in the Contract Documents, and
must be completely filled in, dated and signed. If provision is made for alternate bid
schedule(s), all bid schedules must be bid, unless otherwise instructed in the Special
Provisions. ‘

The first sentence of the second paragraph in Section 2-1.05, "Proposal Forms" of the
Standard Specifications is amended to read:

The Bid form is bound together with the Contract.

All Bid forms shall be obtained from the Riverside County Transportation Department,
3525 14™ Street, Riverside, California 92501.

3. Bid Bond

The bidder's bond form described in the last paragraph in Section 2-1.07, "Proposal
Guaranty" of the Standard Specifications and this section will be found in the Bid Book’s
“B” pages and this form is titled as “Bid Bond”.

The Bid must be accompanied by a 10% Bid Bond using the form provided in the Bid Book,
or a certified check, or cashier's check payable to the order of “County of Riverside”, in an
amount not less than 10% of the bid amount, inclusive of alternate bid schedule(s).
Submitted Bid Bond form must be completely filled in, sealed, dated and signed. Signatures
on the Bid Bond must be notarized. Bond shall be provided with an executed Power of
Attorney issued by the surety.

V.082313 A2
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4. Non-Collusion Declaration

In conformance with Public Contract Code §7106, a Non-Collusion Declaration is included
in the Bid. Bidder Declaration must be submitted using the form provided in the Bid Book
and it must be completely filled in, dated and signed. Signatures on the Non-Collusion
Declaration must be notarized.

5. Iran Contracting Act, Certification or Exemption

The Department of General Services has published a list of companies who are prohibited
from contracting with public entities in California as required by Public Contract Code §2200
through §2208.

The Iran Contracting Act Certification/Exemption form is included in the Bid Book. For
projects estimated or Bid, in the amount of $1,000,000 or more, Bidder must completely fill
in, date, sign and submit this form with the Bid documents.

6. Interpretation of Documents

Discrepancies, omissions, ambiguities, requirements likely to cause disputes between trades
and similar matters must be promptly brought to the attention of the County in writing.
When appropriate, addenda will be issued by the County.

If the Bidder requires clarification or interpretation of the bidding Contract Documents, the
Bidder must make a written request to the County by a Request for Information (RFI). All
RFIs must be submitted in writing between the hours of 8:00 a.m. and 5:00 p.m., Monday
through Thursday (except holidays), up to, including and no later than the fifth (5™) business
day prior to the bid closing deadline, by hand delivery, mail, fax or electronic mail. The
County will not respond to RFIs submitted after that time, unless the County determines at its
sole discretion that it is in the best interest of the public and the County to do so. RFIs
should be addressed and sent to:

County of Riverside

Transportation Department

Attention: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

Facsimile: (951) 955-3164
Electronic mail: jrjimenez@rctlma.org

Any communication by anyone as to RFIs and other project document inquiries, except by
Addenda, does not affect the meaning or requirements of the Contract Documents.

V.082313 A3
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Quantities

The amount of work to be done and/or materials to be furnished under the Contract, as shown
in the Bid, are merely estimates and are not to be taken as an expressed or implied statement
that the actual amount of work or materials will correspond to the estimate.

County reserves the right to increase, decrease or entirely eliminate any items from the work
and/or materials to be furnished.

Bidders are cautioned against the unbalancing of their bid by prorating project overhead costs
only into one, two, or few items when there are various items listed in the bid schedule(s).

The quantities mentioned in Standard Specifications Section 2-1.02, "Approximate Estimate"
will be found in the Bid form.

Addenda

County reserves the right to issue Addenda to the Contract Documents at any time prior to
the scheduled bid opening date and time. Each potential Bidder must provide the County his
company name, contact name, phone number, facsimile number, electronic mail address and
company address for the purpose of receiving Addenda.

To be considered responsive, the Bid must list and take into account all issued Addenda.

In addition to listing the acknowledged addenda (if any) on the Bid, Bidders should submit
each addendum’s acknowledgement signature page and attach each one to the Bid.
Attaching all addenda pages and attachments (if any) to the Bid submittal is not necessary for
Bid submittal. All Addenda is a component of the Contract Documents.

License

To be considered for award of the Contract, a Bidder must have the necessary license(s)
required under provisions of the California Business and Professions Code for the scope of
work covered in the Contract Documents at the time of bid submission. This includes Joint
Ventures.

Each item of work will be performed by a Contractor that is qualified and properly licensed
for that work.

Pursuant to California Labor Code §3099, certification is required for all persons who
perform work as electricians for Contractors licensed as Class C10 “Electrical Contractor”.
Proof of certification must be provided to the County before the start of construction.

V.082313 A4
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10. Contract Participation

County encourages general and prime Contractors to solicit competitive subcohtracting,
trucking and supplier opportunities to minority, women, disabled veteran, and small business
firms where possible, in their contracting and procurement activities with the County.

11. Subletting, Subcontracting, and Subcontractor List
General
Attention is directed to General Conditions Section 5, “Subcontracting”.

Pursuant to Public Contract Code § 4100 et seq., “Subletting and Subcontracting Fair
Practices Act”, Bidders are required to list each subcontractor who will perform work,
provide labor, or render services in or about the construction of work or improvement or
a subcontractor who specifically fabricates and installs a portion of the work or
improvement according to the details contained in the Plans and Specifications. The
Subletting and Subcontracting Fair Practice Act applies to all phases of the work.

Subcontractor List

As required by Standards Specification Section 2-1.054, "Required Listing of Proposed
Subcontractors", the Bidder must submit a Subcontractor List. Subcontractor List must
be on the form contained in the Bid Book.

Bidder must list each subcontractor to perform work, labor or render service in or about
the construction in an amount in excess of 1/2 of 1 percent of the total bid or $10,000,
whichever is greater (Pub Cont Code § 4100 et seq.).

Pursuant to Public Contract Code § 6109 et seq., the Contractor shall not perform work
on a project with a subcontractor who is ineligible to perform work on the project
pursuant to Labor Code § 1777.1 or 1777.7.

The Subcontractor List must show the name, address, and work portions to be performed
by each subcontractor listed. Work portions must be identified by bid item number and
description for each subcontractor listed. If partial work is to be performed within a
certain construction item or trade, the Bidder/Contractor shall specify the portions of the
work to be performed by the different subcontractors or the directive under Public
Contract Code § 4106 shall apply.

Each designated item of work will be performed by a Contractor which is qualified and
properly licensed for that listed work.

V.082313 AS
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Omission or failure to list a subcontractor for a portion of the work means that the prime
Contractor will do that portion of the work (Public Contract Code § 4106).

The County may request additional information to verify submitted Subcontractor List
information and percentage amounts. Bidder must provide this information within two
(2) business days of request.

Penalties

The Bidder’s attention is directed to other provisions of the Subletting and
Subcontracting Fair Practices Act related to the imposition of penalties for failure to
observe its provisions by utilizing unauthorized subcontractors or by making
unauthorized substitutions.

Clerical error
After the Bid Opening, inadvertent subcontractor designation clerical error(s) will be
processed as required by Public Contract Code § 4107.5.

Hours of Work

Attention is directed to Section 8-1.06, “Time of Completion” and Section 7-1.01A (1),
“Hours of Labor” of the Standard Specifications.

Daily working hours will be between the hours of 7:00 a.m. and 6:00 p.m., Monday through
Friday, except legal holidays, or as revised in the Special Provisions, and as approved by the
Engineer. Exceptions and specific work schedules must be submitted in writing to the
Engineer for consideration. ’

. Alternate Bid Schedules

If the Bid includes bid items listed under a Base Bid Schedule and one or more Alternate Bid
Schedules, the following will apply:

The County may award only the items of work listed on the Base Bid Schedule, or may
choose to award some or all of the Alternate Bid Schedules in addition to the Base Bid
Schedule. Unless otherwise specified, the basis of the selection of the lowest bid will be
the lowest responsive and responsible bid for the sum of all Bid Schedules.

If the Bid includes bid items listed under two or more Alternate Bid Schedules with no Base
Bid Schedule, the following will apply:

This project contains Alternate Bid Schedules that may or may not be mutually exclusive,
as described elsewhere in the bid documents. The County may award the items of work

V.082313 A6
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listed on one or more of the Alternate Bid Schedules. In the case of mutually exclusive
Alternate Bid Schedules, only one of the Alternate Bid Schedules will be selected for
award. Unless otherwise specified, the basis of the selection of the lowest bid will be the
lowest responsive and responsible bid for the sum of all Bid Schedules.

The County reserves the right to reject all bids received.

Bids

No Bidder may withdraw their bid for a period of ninety (90) célendar days after the bid
opening. :

Bids are required for the entire work, including all alternate bid schedules, if applicable,
unless otherwise explicitly allowed in the bid documents. The amount of the bid, for
comparison purposes, will be the total of all items. The total of unit basis items will be
determined by extension of the item price bid on the basis of the estimated quantity set forth
for the item.

The Bidder must set forth for each item of work in clearly legible figures, an item price and a
total for the item in the respective spaces provided for this purpose. In the case of unit basis
items, the amount set forth under the "Total" column will be the extension of the item price
bid on the basis of the estimated quantity for the item.

In the case of a discrepancy between the unit price and the total set forth for a unit basis item,
the unit price will prevail, in (1) or (2), as follows:

1. If the amount set forth as a unit price is unreadable or otherwise unclear, or is
omitted, or is the same as the amount as the entry in the item “Total” column, then the
amount set forth in the item “Total” column for the item shall be divided by the
estimated quantity for the item and the price thus obtained will be the unit price.

2. (Decimal Errors) If the product of the entered unit price and the estimated quantity is
exactly off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc.
from the entered total, the discrepancy will be resolved by using the entered unit price
or item total, whichever most closely approximates percentage-wise the unit price or
item total in the County's final estimate of cost.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted,
the bid may be deemed irregular. Likewise if the item total for a Lump Sum item is
unreadable or otherwise unclear, or is omitted, the bid may be deemed irregular unless the
project being bid has only a single item and a clear, readable total bid amount is provided.

Symbols such as commas and dollar signs will be ignored and have no mathematical
significance in establishing any unit price or item total or Lump Sums. Written unit prices,
item totals and Lump Sums will be interpreted according to the number of digits and, if
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applicable, decimal placement. Cents symbols also have no significance in establishing any
unit price or item total since all figures are assumed to be expressed in dollars and/or decimal
fractions of a dollar.

Bids on Lump Sum items shall be item totals only; if any unit price for a Lump Sum item is
included in a bid and it differs from the item total, the items total shall prevail.

The foregoing provisions for the resolution of specific irregularities cannot be so
comprehensive as to cover every omission, inconsistency, error or other irregularity which
may occur in a bid. Any situation not specifically provided for will be determined in the
discretion of the County, and that discretion will be exercised in the manner deemed by the
County to best protect the public interest in the prompt and economical completion of the
work. The decision of the County respecting the amount of a bid, or the existence or
treatment of an irregularity in a bid, including determination of non-responsiveness, shall be
final.

The County hereby reserves the right to reject any and all bids, to waive any irregularity, and
to award the Contract to other than the lowest bidder.
15. Like Bid Items

The Bidder is advised that the items of work may be grouped into bid schedules, and that
certain bid items may be listed in more than one bid schedule, and listed with different bid
item numbers, and the following will apply thereto:
The Bidder is directed to submit the same bid amount for all bid items that are listed with the
same item code and item description. Said bid items are referred to herein as “Like Bid
Items”.
“Like Bid Items” will be considered a single bid item for purposes of calculating increased
and decreased quantities, and as otherwise applicable in Section 4-1.03, “Changes” of the
Standard Specifications.
The following are not subject to this bidding requirement:

1. Bid items with the same item code but different item descriptions.

2. Bid items that are measured as “Lump Sum” or “Force Account”.

3. Alternate Bid Schedules.
In the event that a Bidder submits different unit bid amounts for “Like Bid Items”, as

described above, the bid will be corrected by applying the lowest of the unit bid amounts to
all the respective “Like Bid Items”.
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Contract Documents

The complete Contract Documents are identified in the Contract. Potential Bidders are
cautioned that the successful Bidder incurs duties and obligations under all of the Contract
Documents and that they should not merely skim and hastily review the Plans and
Specifications in making their bid.

Submission of Bidder’s Bid

A Bidder’s Bid must be submitted in a sealed opaque envelope that clearly identifies the
Bidder’s name and the project name. Bids must be received before the scheduled date and
time at the location set forth in the Notice to Bidders and may be withdrawn only as stated in
the Bid. Bids must be completed in ink.

Qualifications of Bidders

No award will be made to any Bidder who cannot give satisfactory assurance to the Board of
Supervisors as to his own ability to carry out the Contract, both from his financial standing
and by reason of his previous experience as a Contractor on work of the nature contemplated
in the Contract. The Bidder may be required to submit his record of work of similar nature to
that proposed under these specifications and unfamiliarity with the type of work may be
sufficient cause for rejection of bid.

Design Engineer May Not Bid On Construction Contract:

No engineering or architectural firm which has provided design services for a project shall be
eligible to bid on the Contract to construct the project. The firms ineligible to bid include:
the prime Contractor/Consultant for design, subcontractors of portions of the design and
affiliates of either. An affiliate is a firm which is subject to the control of the same persons,
through joint ownership or otherwise.

Award of Contract
The Bidder's attention is directed to the provisions in Section 3, "Award and Execution of
Contract" of the Standard Specifications and the Instruction to Bidders for the requirements

and conditions concerning award and execution of Contract.

The award of the Contract, if it be awarded, will be to the lowest responsible bidder whose
bid complies with all the requirements prescribed.

The County reserves the right to reject all bids received.
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Acceptance, by the governing body of the County by resolution or minute order at a meeting
regularly called and held, of a Bid constitutes an award of the Contract and the execution of
the Contract is a written memorial thereof.

The County will submit the Contract Documents to the low responsive and responsible
Bidder for execution prior to award utilizing the following procedures and requirements:

A. A Bidder whose Bid is accepted must execute the formal construction Contract with

the County, similar to the form attached hereto as a sample, and must return said
Contract, together with approved Performance Bond and Payment Bond and with
complete evidence of insurance as required elsewhere herein, including executed
additional insured endorsements and waivers of subrogation, within ten (10) business
days from the date of the Notice of Acceptance of Bid and Intent to Award as issued
by the Transportation Department. All submittals must meet the requirements of the
bid documents. Corrections, if required, must be made and the revised documents
must be resubmitted within two (2) business days of Contractor’s receipt of review
comments.

The bonds and insurance documentation must be submitted in accordance with the
Contract Document requirements prior to submission to the County of Riverside
Board of Supervisors for award by the Transportation Department and prior to the
performance of any work under the Contract.

If a Bidder to whom a Notice of Acceptance of Bid and Intent to Award has been
issued, fails or refuses to sign a construction Contract, or to furnish the bonds or
insurance certificates and endorsements as required within the prescribed period of
time as described above, the County may, at its sole discretion, rescind the Notice of
Acceptance, and the bid guarantee submitted by that Bidder will become the property
of the County as prescribed in the bid documents and as allowed by law.

If it is in the best interest of the County, the County reserves the right to award the
Contract prior to execution by the Contractor. Thereafter, County will mail or deliver
the County signed Contract to the awarded Contractor for execution and return.

Bid Protest

Any Bidder submitting a bid to County may file a protest of the County’s proposed
Award of the Contract provided that each and all of the following are complied with:

V.082313

1. The bid protest is in writing.

2. The bid protest is filed with and received by County of Riverside Transportation
and Land Management Agency at the following address:
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County of Riverside
Transportation Department
Attention: Contracts/Bidding Unit
3525 14th Street

Riverside, CA 92501

Facsimile: (951) 955-3164
Electronic mail:  jrjimenez@rctlma.org

3. The bid protest is filed with and received not more than five (5) calendar days

following the date of issuance of the Notice of Intent to Award. Notice of Intent
to Award letter is posted on the County of Riverside Transportation Department
website along with the project bid summary. URL for this webpage is
http://www.rctlma.org/trans/con_bid_summaries.html. Failure to timely file and
serve the bid protest as aforestated shall constitute grounds for the County’s
denial of the bid protest without consideration of the grounds stated therein.

. The written bid protest sets forth, in detail, all grounds for the bid protest,

including without limitation all facts, supporting documentation, legal authorities
and argument in support of the grounds for the bid protest. Any grounds not set
forth in the bid protest shall be deemed waived. All factual contentions must be
supported by competent, admissible and credible evidence. Any bid protest not
conforming to the foregoing shall be rejected as invalid.

. Provided that a bid protest is filed in conformity with the foregoing, the Director

of TLMA, or such individual(s) as may be designated by the Director in his
discretion, shall review and evaluate the basis of the bid protest, and shall provide
a written decision to the Bidder submitting the bid protest, either concurring with
or denying the bid protest. The written decision of the Director or his designee
shall be final, unless overturned by the Board of Supervisors.

21. Payment and Performance Bonds

The County requires a 100% Payment Bond and 100% Performance Bond from the
successful Bidder. All bonds must be on County's forms contained in the Bid Book.

The bonds must be underwritten by a Surety Company, which is admitted to transact the
business of insurance in the State of California, and which carries a rating in the current issue
of Best's Insurance Guide of "A" or better with a financial size of at least "VIII". The bond
forms included in the Bid Book must be used. All signatures on the bonds must be notarized.
Bonds must be provided with an executed Power of Attorney issued by the Surety.

V.082313
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Return of Bid Guarantee

Bid bonds will not be returned unless specifically requested by the Bidder in writing. Any
submitted negotiable securities of unsuccessful Bidders will be returned by mail within 30
days of the award of a contract to the successful Bidder. Any submitted negotiable security
of the successful Bidder will be returned by mail within 30 calendar days of acceptable
receipt of executed Contract, certificate of insurance, Performance Bond and Payment Bond.

Submission of Insurance Certificate and Endorsements

Attention is directed General Conditions Section 4 “Insurance and Hold Harmless.”

Within ten (10) working days of the date of the Notice of Acceptance of Bid and Intent to-
Award issued by the County, the successful Contractor must submit a certificate of
insurance, including required endorsements, which provides evidence that the bidding
Contractor has insurance coverage that meets the requirements of General Conditions
“Insurance and Hold Harmless” section. Failure to have complete insurance coverage in
place and to provide all required certificates and endorsements within the specified ten (10)
business day period will be grounds to declare the Bidder as non-compliant with the bid
documents, rescinding the Notice of Acceptance, making a claim against the bid bond, and
awarding to the second low Bidder, at the sole discretion of the County.
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To:

Bid
Date:

County of Riverside, hereafter called “County”;

Bidder:

(hereafter called “Contractor™)

The undersigned, Contractor, having carefully examined the site and the Contract Documents for the
construction of Slurry Seal Project for Fiscal Year 2012 / 2013, District 1, Project No. C3-0006,
District 3, Project No. C3-0008 hereby proposes to construct the work in accordance with the Contract
Documents, including Addenda Number(s) __ (Fill in addenda numbers if addenda have been
issued.) for the amount stated in this Bid.

By submitting this Bid, Contractor agrees with County:

1.

That unless withdrawn in person by Contractor or some person authorized in writing by Contractor
(not by telephone or facsimile) before the time, specified in the Notice Inviting Bids for the public
opening of bids, this Bid constitutes an irrevocable offer for 90 calendar days after that date.

County has the right to reject any or all Bids and to waive any irregularities or informalities contained
in a Bid.

To execute the Contract and deliver the Performance Bond, Payment Bond and Insurance Certificate
with endorsements, that comply with the requirements set forth in the Instruction to Bidders and
General Conditions, within ten (10) business days of the date of the Notice of Acceptance of Bid and
Intent to Award as issued by the County.

That the contract shall be awarded upon a resolution or minute order to that effect duly adopted by the
governing body of County; and that execution of the Contract shall constitute a written memorial
thereof. ‘

To submit to the County such information as County may require determining whether a particular
Bid is the lowest responsible bid submitted.

That the accompanying Bid Bond, certified check or cashier’s check is in an amount not less than
10% of the total bid submitted and constitutes a guarantee that if awarded the contract, Contractor
will execute the Contract and deliver the required bonds within ten (10) business days after notice of
award. If Contractor fails to execute and deliver said documents, the bond or check is to be charged
with the costs of the resultant damages to the County, including but not limited to: publication costs,
the difference in money between the amount bid and the amount in excess of the bid which it costs
County to do or cause to be done for the work involved, lease and rental costs, additional salaries and
overhead, increased interest and costs of funding the project, attorney expense, additional engineering
and architectural expense and cost of maintaining or constructing alternate facilities occasioned by the
failure to execute and deliver said documents.

By signing this Bid the Contractor certifies that the fepresentations made therein are made under
penalty of perjury.
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SLURRY SEAL PROJECT
FOR FISCAL YEAR 2012 /2013

DISTRICT 1
PROJECT No. C3-0006

DISTRICT 3
PROJECT No. C3-0008

PROPOSAL
ITEM ITEM ITEM UNIT ESTIMATED ITEM PRICE TOTAL
No. CODE QUANTITY (IN FIGURES) (IN FIGURES)
BASE BID
1 | 414111 |ROUT AND SEAL RANDOM CRACKS | s 1
REMOVE THERMOPLASTIC PAVEMENT
2 150715 MARKINGS & PAVEMENT MARKERS LS 1
3 013702 ASPHALT REJUVENATING EMULSION (SCRUB TON 160
SEAL)
4 | 375022 [SCREENINGS (MEDIUM) sQyD| 108,000
5 | 377501 |SLURRY SEAL (TYPE 1 OVER SCRUB SEAL) TON| 760
6 | 377501 |SLURRY SEAL (TYPE 1) TON| 3,000
7 | 377501 |SLURRY SEAL (TYPE 2 OVER SCRUB SEAL) TON| 100
8 | 377501 [SLURRY SEAL (TYPE 2) TON| 490
9 840656 |PAINT TRAFFIC STRIPE (2-COAT) | LF 20,000
THERMOPLASTIC CROSSWALK AND PAVEMENT
10 | 840519 | oo SQFT| 7,500
11 | 850102 |PAVEMENT MARKER (REFLECTIVE) EA | 140
PROJECT TOTAL
TOTAL:
ITEMS 1-11 "WORDS"
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Bidder Data and Signature

Name of Bidder:

Type of organization:

Person(s) authorized to sign for Bidder:

Note:

If Bidder or other interested person is a Corporation, state legal name of Corporation and also
names of the president, secretary, treasurer and manager thereof.

If Bidder or other interested person is a Co-Partnership, state true name of firm and also names of
all individual co-partners composing firm.

If Bidder or other interested person is an Individual, state first and last name(s) in full.

Business Street Address:

(Please include business address even if P.O. Box is used.)

Business City, State, Zip Code:

P.O. Box- Number:

P.O. Box- City, State, Zip Code:

Phone: ( )
Facsimile: ( )
E-mail:

Contractor's license number:

License Classification(s):

Expiration date:
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Bidder Data and Signature (continued)

Accompanying this Bid is a certified check, cashier check or bid bond in an amount equal to at least
ten (10) percent of the total bid for: ,
Slurry Seal Project
For Fiscal Year 2012 /2013

District 1
Project No. C3-0006

District 3
Project No. C3-0008°

By my signature on this Bid, I certify, under penalty of perjury under the laws of the State of
California, that all the information on this form is true and correct.

- IN WITNESS WHERE OF Bidder/Contractor executed this Bid as of the date set forth on page B1
of this Bid.

Signature:

Name (printed):

Title:

“Contractor”

(If the Bidder is a Corporation, attach the Corporate Resolution which authorizes the signature to
represent the Corporation. Certification for Authorized Signatures of Officers and Certificate of
Incumbency are also acceptable and document must show that person who signs is authorized to do
so for the company.)
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Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work,
labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total
bid or $10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work.
If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor
shall specify the portion(s) of the work to be performed by the different subcontractors or
Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Subcontractor License Business Address Construction Item(s) Chi:.Ck

Name Number (City, State) [Itell)l'leslilrlil::tl;(e);]and 23’::':
1. -
2. -
3. -
4, -
5. -
| 6. -
7. -

[]

(If applicable, check box.)

Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached
with additional Subcontractor information.)

Percent of work to be performed by Subcontractors:

%

Note: A minimum of 50% of the work is required to be performed by the general/prime Contractor.

V.062513
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Non-Collusion Declaration

To be executed by bidder and submitted with bid.
(Title 23 United States Code Section 112 and Public Contract Code Section 7106)

The undersigned declares:

I am the ' (Title) of (Company),
the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham.
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding. The
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder.

All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his
or her bid price of any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, to any corporation, partnership, company, association, organization, bid depository,
or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will
not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf of
the bidder.

I declare under penalty of perjury under the applicable laws that the foregoing is true and correct
and that this declaration is executed on

(Month) (Day) of (Year),

at (City), (State).

Signature of Declarant:

Printed name of Declarant:

Name of Bidder (Company):

Title or Office:

Note: Notarization of signature required.
[ ]  Check box if attachment is included.
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Iran Contracting Act
(Public Contract Code sections 2200-2208)

Prior to bidding on, submitting a proposal or executing a contract or renewal for a County of Riverside
contract for goods or services of $1,000,000 or more, a Contractor must either:

a) Certify it is not on the current list of persons engaged in investment activities in Iran created by the
California Department of General Services (“DGS”) pursuant to Public Contract Code section
2203(b) and is not a financial institution extending twenty million dollars ($20,000,000) or more in
credit to another person, for 45 days or more, if that other person will use the credit to provide goods
or services in the energy sector in Iran and is identified on the current list of persons engaged in -
investment activities in Iran created by DGS; or

b) Demonstrate it has been exempted from the certification requirement for that solicitation or contract
pursuant to Public Contract Code section 2203(c) or (d).

To comply with this requirement, please insert your Contractor or financial institution name and Federal ID
Number (if available) and complete one of the options below. Please note: California law establishes
penalties for providing false certifications, including civil penalties equal to the greater of $250,000 or twice
the amount of the contract for which the false certification was made; contract termination; and three-year
ineligibility to bid on contracts. (Public Contract Code section 2205.)

Option #1 — Certification

I, the official named below, certify I am duly authorized to execute this certification on behalf of the
vendor/financial institution identified below, and the vendor/financial institution identified below is not on
the current list of persons engaged in investment activities in Iran created by DGS and is not a financial
institution extending twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 45
days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector
in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in

Option #2 — Exemption

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a Contractor/finaneial
institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on,
submit a proposal for, or enters into or renews, a contract for goods and services. ,
If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please
fill out the information below, and attach documentation demonstrating the exemption approval.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (dAuthorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in
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Bid Bond

Recitals:

1. "Contractor", has submitted
his/her Contractor's Proposal to County of Riverside, "County", for the construction of public work for
Slurry Seal Project for Fiscal Year 2012 /2013, District 1, Project No. C3-0006, District 3. Project No.
C3-0008 in accordance with a Notice Inviting Bids from the County.

2. a
corporation, hereafter called "Surety", is the surety of this bond.

Agreement:
We, Contractor as Principal and Surety as Surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal, including
bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said Proposal is
accepted, Contractor executes the Contract and furnishes the Bonds as agreed to in its Proposal,
otherwise it remains in full force and effect for the recovery of loss, damage and expense of County
resulting from failure of Contractor to act as agreed to in its Proposal. Some types of possible loss,
damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way be
impaired or affected by any extension of time within which County may accept the Proposal and waives
notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
Signatures:
By: By:
Title: Attorney in Fact Title:
"Surety" "Contractor”
STATE OF .
COUNTY OF } ss. SURETY'S ACKNOWLEDGEMENT
On before me,
personally appeared, known to me, or proved to me on the basis of

satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged
to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the
instrument the person, or the entity upon behalf of which the person acted, executed the instrument.
WITNESS my hand and official seal.

Signature of Notary Public - Notary Public (Seal)

Note: This Bond must be executed by both Contractor and Surety with corporate seal affixed. All
signatures must be notarized. (Attach acknowledgements).
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Riverside County Contract No.

Contract

THIS CONTRACT is entered into at Riverside, California as of the date set forth below is between
County of Riverside hereafter called "County" and ,
hereafter called "Contractor".

Recitals:

1.

Contractor has submitted to County his Contractor's Proposal for the construction of County
Project, )
in strict accordance with the Contract Documents identified below and County has accepted said
Proposal.

Contractor states that he has reexamined his Contractor's Proposal and found it to be correct, has
ascertained that his subcontractors are properly licensed and possess the requisite skill and
forces, has reexamined the site and Contract Documents and is of the opinion that he can
presently do the work in accordance with the Contract Documents for the money set forth in his
Proposal to be paid as provided in the Contract Documents.

Agreement:

It is agreed by the parties as follows:

1.

Contract Documents

The entire Contract consists of the following: (a) The Construction Contract, (b) The Notice
Inviting Bids. (c) The Instruction to Bidders, (d) The Bid, (¢) The Bid Bond, (f) The Payment
Bond, (g) The Performance Bond, (h) The General Conditions, (i) The Special Provisions, (j)
The Standard Specifications of the State of California Department of Transportation edition of
May 2006 as modified in other portions of the Contract Documents and as amended by the
State of California Department of Transportation, (k) The Standard Plans of the Department of
Transportation identified on the plans or in the Special Provisions, (1) The Plans, (m) Addenda

, (n) The Determination of Prevailing Wage Rates for Public Work, (0) Any Change
Orders issued, (p) Any additional or supplemental specifications, notice, instructions and
drawings issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effect as if
here set forth in full and upon the proper issuance of other documents they shall likewise be
deemed incorporated. The Bid Bond is exonerated upon execution of this Contract and the
Payment Bond and Performance Bond.
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2. The Work

Contractor shall do all tasks necessary to construct the work generally described in Recital No. 1
in accordance with the Contract Documents.

3. Liquidated Damages and Time of Completion

Attention is directed to the provisions in Section 8-1.06,"Time of Completion", and in Section 8-
1.07 "Liquidated Damages", of the Standard Specifications and these Special Provisions.

Standard Specification Section 8-1.03, “Beginning of Work™ is modified to read as follows:

The Contractor shall begin work within fifteen (15) calendar days, or as revised in the
Special Provisions, of the date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of the Contractor’s intent to begin work
atleast 72 hours before work is begun. If the project has more than one (1) location of work,
Contractor shall submit a separate notice for each location. The netice shall be delivered to
the Transportation Department's Construction Engineer and shall specify the date the
Contractor intends to start at said location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any
work performed by the Contractor in advance of the date stated in the "Notice to Proceed"
shall be considered as having been done by the Contractor at his own risk and as a volunteer
and subject to the following:

A. The Contractor shall, on commencing operations, take all precautions required for
public safety and shall observe all the provisions in the Specifications and the Special
Provisions.

B. All work done according to the Contract, prior to the issuance of the "Notice to
Proceed", will be considered authorized work and will be paid for as provided in the
contract.

C. The Contractor shall not be entitled to any additional compensation or an extension of
time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed".

4. Compensation

Contractor shall be paid in the manner set forth in the Contract Documents the amount of his
Proposal as accepted by County, the above rates, subject to additions and deductions as provided
in the Contract Documents. Said Proposal is on file in the Office of the Clerk of the Board of
Supervisors of County.
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Slurry Seal Project for Fiscal Year 2012 /2013

District 1
Project No. C3-0006

District 3
Project No. C3-0008

IN WITNESS WHEREOF the parties hereto have executed this Contract as of the date set forth
below.

COUNTY OF RIVERSIDE | CONTRACTOR

BY: BY:

Chairman, Board of Supervisors

TITLE:

DATED: (If Corporation, affix Seal)

ATTEST: ATTEST:

Kecia Harper-Ihem, Clerk of the Board

BY: TITLE:

Deputy :

Licensed in accordance with an act providing
for the registration of Contractors,
License No.
Federal Employer Identification Number:

BY . ,

"County" “Corporation”

(Seal)
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Performance Bond

Recitals:

1. (Contractor) has entered into a Contract with COUNTY OF
RIVERSIDE (County) for construction of public work known as

2. ,a corporation (Surety),
is the Surety under this Bond.

Agreement:

We, Contractor as Principal and Surety as Surety, jointly and severally agree, state, and are bound unto
County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of
$ __and inures to the benefit of County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict
conformance with the Contract Documents for this project, otherwise it remains in full force and
effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to
so act. All of said Contract Documents are incorporated herein.

3. This obligation is binding on our successors and assigns.

4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to
Contractor, alteration or addition to the terms and requirements of the Contract Documents or the
work to be performed thereunder shall affect its obligations hereunder and waives notice as to such
matters, except the total contract price cannot be increased by more than 10% without approval of
Surety. '

THIS BOND is executed as of

By __ ’ By
By ' Type Name
Its Attorney in Fact
"SUI'CtyH
Title
"Contractor"
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledged. (Attach acknowledgements).
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Payment Bond
(Public Works - Civil Code §9550 et seq.)

The makers of this Bond are , as Principal and Original Contractor and
, a corporation, authorized to issue Surety Bonds in
California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be
executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for
$ , the total amount payable. The amount of this bond is one hundred
percent (100%) of said sum. Said contract is for public work generally consisting of

The beneficiaries of this Bond are as is stated in 9554 of the Civil Code and requirements and conditions of
this Bond are as is set forth in 9554, 9558, 9560 and 9564 of said code. Without notice, Surety consents to
extension of time for performance, change in requirements, amount of compensation, or prepayment under
said contract. v

Dated:
Original Contractor — Principal
By
Surety
By Title
Its Attorney In Fact (If corporation, affix seal)
(Corporate Seal) (Corporate Seal)
EEI&ET(%FOF } ss. SURETY'S ACKNOWLEDGEMENT
On before me, ' personally appeared,

, known to me, or proved to me on the basis of satisfactory
evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that
he executed the same in his authorized capacities, and that by his signature on the instrument the person, or
the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledged. (Attach acknowledgements).
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General Conditions

1. Definitions and Terms

Whenever in the Standard Specifications the following terms are used, they shall be
understood to mean and refer to the following:

A. “Department”, “Department of Transportation”, “State”, and “State of California”

means the County of Riverside.
“Engineer”, “State Highway Engineer”, “Director”, and “Director of Transportation”
means the Director of Transportation and Land Management Agency (TLMA) for the

County of Riverside, and includes his authorized representatives.

“Laboratory” means the established laboratory of the County of Riverside.

. “Plans” means the portion of the Contract Documents consisting of all drawings

prepared for the direction and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the execution of the Contract is set forth in
the Special Provisions and are supplemented by the Standard Plans referred to in the
Special Provisions.

Other terms appearing in the Standard Specifications and Contract Documents, including the
Special Provisions, shall have the intent and meaning specified in Section 1, "Definition and
Terms” of the Standard Specifications. The following are additional terms appearing in the
Contract Documents:

“County”, “Contractor” and “Contract Documents” are identified in the Contract.
“County” and “Contractor” includes their authorized representatives are treated
throughout as if each were singular in number. “Contractor” includes its surety.

“Business Day” is defined as 7:30 a.m. to 5:30 p.m. Monday through Thursday,
excepting therefrom when County is closed for holidays as set forth in County
Ordinance 358, Section 1, items c. through q. Some County services, including but
not limited to Survey, Project Development, Environmental, Traffic Engineering,
Accounting, Planning, and Permits, will not be available Fridays.

“You” and “Your” means the Bidder and/or Contractor.

Standard. Specifications

The Standard Specifications of the State of California Department of Transportation, edition
of May 2006 hereafter called “Standard Specifications”, are incorporated herein as modified
in these General Conditions, the Special Provisions and the Plans.
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The following subsections of the Standard Specifications are deleted:

15, 1-1.18, 1-1.25, 1-1.37, 1-1.40, 2-1.01, 2-1.05, 2-1.07, 5-1.14, 7-1.165, 8-1.03,

-1.13,
5 065, 9-1.10, 12-2.02.

1-1.13, 1-1
9-1.05, 9-1

Section 3 of the Standard Specifications is deleted.

The following deletions and additions are made from the following subsections of the
Standard Specifications.

Subsection 5-1.04, add to the second paragraph at its end the following sentence: “The
General Conditions govern over all of the Contract Documents except the Special Provisions,
the Contract and Bonds.”

Subsection 7-1.15, for “Director” read “Dlrector of TLMA” except for last paragraph read
“County of Riverside”.

Subsection 7-1.16, delete references to Subsection 7-1.165.
Subsection 8-1.06, strikethrough the last paragraph.

Subsection 8-1.08, strikethrough “as provided in the State Contract Act”.

3. Director of Transportation and Land Management Agency (TLMA)

All work shall be done under the supervision of the Director of TLMA who shall determine
the amount, quality, acceptability and fitness of all parts of the work, and interpret the

~ Contract Documents. No act or omission of the Director of TLMA relieves Contractor of the
duty to proceed with the work in strict conformity with the Contract Documents.

Upon request, Director of TLMA shall reduce to writing any oral order, objection,
requirement or determination. Whenever the Director of TLMA's approval is required, it
shall be in writing only.

All communications to the County by Contractor shall be via the Director of TLMA, or such
individual(s) as may be designated by the Director of TLMA in his discretion.

No work shall be performed on site other than during normal working hours without the
knowledge and consent of the Director of TLMA.

When in Director of TLMA’s opinion, weather or other conditions are such that attempts to
perform a portion of the work will probably result in work not in accordance with the
Contract Documents, he shall so advise the Contractor. When Contractor advises the
Director of TLMA that he intends to proceed despite such advice, he does so at his peril. The
Director of TLMA may then order Contractor, in writing which specifies the portion of the
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work involved and the conditions warranting the issuance of the order, not to proceed on
such portion of the work if: (1) proceeding will, in his judgment, have an adverse effect on
Contractor's ability to complete the work within the stipulated time period, or (2) proceeding
will, in his judgment, necessitate unusual tests and procedures to ascertain whether said
portion of the work is in accordance with the Contract Documents. Contractor shall comply
with such orders at its expense.

Nothing herein contained relieves Contractor from the duty to make independent
determinations as to weather and other conditions affecting the proper completion of the
work.

Failure for any reason of Director of TLMA to advise Contractor as to such matters, or to
issue an order as above provided, does not relieve the Contractor from the duty to accomplish
the work in accordance with the Contract Documents.

As stated elsewhere, amounts shown in the Bid and Contract as to quantities are merely
estimates only. From time to time Director of TLMA shall direct Contractor as to the
prosecution of the work in such a manner as to increase or decrease such estimates as to the
work actually to be done. Contractor shall comply with such instructions and shall be paid
only for work actually done based on the unit price set out in the Contract.

4. Insurance and Hold Harmless

In lieu of the provisions of Standard Specification Section 7-1.12 the following shall apply:
A. General:

Contractor shall submit to the County a Certificate of Insurance, signed by an authorized
representative of the Contractor’s insurance provider or agency, which certifies to the
County that insurance coverage is provided in accordance with the requirements of this
Section.

Certificate Holder information is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14" Street

Riverside, CA 92501

Contractor shall not commence work under the Contract until he has obtained the
insurance required hereunder and satisfactory proof of said insurance has been submitted
to and accepted by the County.
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The County may suspend all Contractor project work activities, at the Contractor’s
expense, for failure to maintain insurance coverage.

B. Workers Compensation:

The Contractor shall maintain statutory Workers' Compensation Insurance (Part 1) as
prescribed by the laws of the State of California. Policy shall include Employers’
Liability (Part 2) including Occupational Disease with limits not less than $1,000,000 per
person per accident.

This policy shall be endorsed, and signed, to waive subrogation in favor of the County.

This policy shall also name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

C. Commercial General Liability:
Commercial General Liability insurance coverage includes but not limited to:

Premises, operations and mobile equipment liability

Products and completed operations liability

Broad form property damage, (including completed operations)

Explosion, collapse, and underground hazards

Personal and advertising injury

Unmodified contractual liability

Cross liability coverage

Covering claims which may arise from or out of Contractor’s performance of its
obligations hereunder.

PRNANE W

Commercial General Liability insurance coverage amounts are not to be less than the
following: :

e - $2,000,000 each occurrence
e $2,000,000 general aggregate
e $2,000,000 products-completed operations aggregate

Higher limits may be required for projects with higher risk exposure, and higher limits, if
required, will be included in the Special Provisions.

Where excess liability insurance is used in connection with primary liability insurance,

the combination of such coverage sum must allow total limits of liability to be in amounts
not less than the specified amounts.
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This policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

For additional insured endorsement for excess liability insurance, an acceptable
alternative to the policies is a letter, signed by an authorized representative of the
insurance carrier, confirming in writing that the policy follows form with respect to the
primary liability policy. ‘

D. Automobile Liability:

Contractor shall maintain liability insurance for any auto, all owned, non-owned and
hired vehicles so used in an amount not less than $1,000,000 per occurrence combined
single limit. If such insurance contains a general aggregate limit, it shall apply separately
to the Contract or be no less than two (2) times the occurrence limit.

Policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

E. General Insurance Provisions:

1. Insurer. Any insurance carrier providing insurance coverage hereunder shall be
admitted to the State of California and have an A M Best rating of not less than A:
VIII (A:8) unless such requirements are waived, in writing, by the County Risk
Manager. If the County’s Risk Manager waives a requirement for a particular insurer
such waiver is only valid for that specific insurer and only for one policy term.

Non-admitted/Surplus Line insurance carriers (carriers not licensed in the State of
California) may be acceptable to the County under certain conditions. Non-admitted
insurance carriers providing any form of insurance coverage must be:

a. Domiciled or authorized to do business in the United States and/or listed as an
approved insurance carrier on the California Department of Insurance’s List of
Approved Surplus Line Insurers (LASLI) list,

b. Have an AM Best rating of not less than A: VIII (A:8), and
c. Insurer is authorized to transact in the type of insurance provided.

2. Self-insured retention (SIR). The Contractor must declare its insurance self-insured
retention for each coverage required herein. If any such self-insured retention
exceeds $500,000 per occurrence, each such retention shall have the prior written
consent of the County Risk Manager before the commencement of operations under
the Contract. Upon notification of self-insured retention unacceptable to the County,
and at the election of the Country’s Risk Manager, Contractor’s carriers shall either:
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a. Reduce or eliminate such self-insured retention as respects the Contract with
the County, or

b. Procure a bond which guarantees payment of losses and related investigations,
claims administration, and defense costs and expenses.

3. Certificate, policy, endorsements and attachments. Contractor shall cause

V.091813

Contractor’s insurance carrier(s) to furnish the County with:

a. A properly executed original Certificate(s) of Insurance and certified original
copies of signed endorsements effecting coverage as required herein, and

b. All endorsements must include a reference to the policy by type of insurance
and policy number that it is endorsing, and

c. If requested to do so by the County Risk Manager, provide original certified
copies of policies including all endorsements and all attachments thereto,
showing such insurance is in full force and effect.

Further, said Certificate(s) and policies of insurance shall contain the covenant of the
insurance carrier(s) that thirty (30) days written notice shall be given to the County
prior to any material modification, cancellation, expiration or reduction in coverage
of such insurance (For nonpayment of premium cause for cancellation, a written
notice of at least ten (10) days is allowed per California Insurance Code §662(a)). In
the event of a material modification, cancellation, expiration, or reduction in
coverage, the Contract shall terminate forthwith, unless the County receives, prior to
such effective date, another properly executed original Certificate of Insurance and
original copies of endorsements or certified original policies, including all
endorsements and attachments thereto evidencing coverage’s set forth herein and the
insurance required herein is in full force and effect.

Contractor shall not commence operations until the County has been furnished
original Certificate (s) of Insurance and certified original copies of endorsements and
if requested, certified original policies of insurance including all endorsements and
any and all other attachments as required in this Section. An individual authorized by
the insurance carrier to do so on its behalf shall sign the original endorsements for
each policy and the Certificate of Insurance.

Primary insurance. It is understood and agreed to by the parties hereto that the
Contractor’s insurance shall be construed as primary insurance, and the County’s
insurance and/or deductibles and/or self-insured retention’s or self-insured programs
shall not be construed as contributory.

Subcontractor(s). Contractor shall pass down the insurance obligations contained
herein to all tiers of subcontractors working under the Contract.
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6. Self-insurance. The insurance requirements contained in the Contract may be met
with a program(s) of self-insurance acceptable to the County.

7. Claim notification. Contractor agrees to notify County of any claim by a third party
or any incident or event that may give rise to a claim arising from the performance of
the Contract.

8. Certificate Holder. Certificate address information for this project is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

F. Hold Harmless/Indemnification:

Contractor shall indemnify and hold harmless the County of Riverside, its Agencies,
Districts, Special Districts and Departments, their respective directors, officers, Board of
Supervisors, elected and appointed officials, employees, agents and representatives
(individually and collectively hereinafter referred to as Indemnitees) from any liability
whatsoever, based or asserted upon any services of Contractor, its officers, employees,
subcontractors, agents or representatives arising out of or in any way relating to the
Contract, including but not limited to property damage, bodily injury, or death or any
other element of any kind or nature whatsoever arising from the performance of
Contactor, its officers, employees, subcontractors, agents or representatives Indemnitors
from the Contract. Contractor shall defend, at its sole expense, all costs and fees
including, but not limited, to attorney fees, cost of investigation, defense and settlements
or awards, the Indemnitees in any claim or action based upon such alleged acts or
omissions.

With respect to any action or claim subject to indemnification herein by Contractor,
Contractor shall, at their sole cost, have the right to use counsel of their own choice and
shall have the right to adjust, settle, or compromise any such action or claim without the
prior consent of County; provided, however, that any such adjustment, settlement or
compromise in no manner whatsoever limits or circumscribes Contractor’s
indemnification to Indemnitees as set forth herein.

Contractor’s obligation hereunder shall be satisfied when Contractor has provided to
County the appropriate form of dismissal relieving County from any liability for the
action or claim involved.

The specified insurance limits required in the Contract shall in no way limit or

circumscribe Contractor’s obligations to indemnify and hold harmless the Indemnitees
herein from third party claims.
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In the event there is conflict between this clause and California Civil Code §2782, this
clause shall be interpreted to comply with Civil Code 2782. Such interpretation shall not
relieve the Contractor from indemnifying the Indemnitees to the fullest extent allowed by
law.

5. Beginning of Work, Time of Completion, and Liguidated Damages

Attention is directed to Instruction to Bidders Section 12, “Hours of Work.”
Attention is directed to the Contract item 3, “Liquidated Damages and Time of Completion™.

Attention is directed to the Special Provision Section “Liquidated Damages™.

6. County’s Right to Stop Work or Terminate the Contract

(1) Contractor shall be adjudged bankrupt or make an assignment for the benefit of creditors,
or (2) a receiver or liquidator is appointed for Contractor or any of his property, or (3)
Contractor shall refuse or fail after Notice of Warning from County by Director of TLMA to
supply sufficient properly skilled workmen or suitable materials, or (4) Contractor fails to
prosecute the work with such diligence as will insure its completion within the stipulated
time period, or (5) Contractor shall fail to make payments to persons supplying labor or
materials for the work, or (6) Contractor does not comply with applicable law or instructions
of Director of TLMA, or (7) Contractor is otherwise guilty of a substantial violation of any
provision of the Contract Documents, then County without prejudice to such other and
further right, remedy or relief it may be entitled to, may by ten (10) days notice to Contractor,
terminate the employment of Contractor and his right to proceed, either as to the entire work,
or at County's option, as to any portion thereof as to which delay shall have occurred or
breach or miscompliance relates, and may thereupon take possession of the affected work
and complete the work by contract or otherwise, as County deems expedient. In such case,
Contractor shall not be entitled to receive any further payment until the work is finished. If
the unpaid balance shall exceed the expense of completion, and other damage, expense or
loss of County occasioned by Contractor's failure to properly perform, such excess shall be
paid by Contractor. If such expense and damage exceeds the unpaid balance, Contractor is
liable to County for the excess. If County elects to proceed under this Section, it may take
possession of and utilize in completing the work such materials, supplies, plant and
equipment on site which may be necessary or convenient for the purpose of completing the
work, County is expressly granted the right - acting via Director of TLMA, an Engineer or
otherwise - to operate equipment and machinery on site for the purpose of determining
whether it has a basis for proceeding under this Section.

If the construction of the project herein is damaged, which damage is determined to have

been proximately caused by an act of God, in excess of 5% of the contract amount (Public
Contract Code §7105(a)), provided that the work damaged is built in accordance with
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applicable building standards and the plans and specifications, then the Owner, upon
certification by the Engineer, may, without prejudice to any other right of remedy, terminate
the contract.

Decision by County not to proceed under this Section does not constitute a waiver by County
of any right it might from time to time have against Contractor under the Contract
Documents.

General Prevailing Wage:

Attention is directed to General Conditions Section 8, “Labor Code”.

Attention is also directed to Section 7-1.01A(2), "Prevailing Wage" of the Standard
Specifications.

Pursuant to §1773 of the Labor Code, the general prevailing wage rates, including the per
diem wages applicable to the work, and for holiday and overtime work, including employer
payments for health and welfare, pension, vacation, and similar purposes, in the county in
which the work is to be done have been determined by the Director of the California
Department of Industrial Relations (DIR). These wages are set forth in the General
Prevailing Wage Rates for this project and are available from the DIR’s web site at:
http://www.dir.ca.gov

General prevailing wage determinations are on file at Transportation Department Washington
Street Yard’s Contraction/Inspection office and are available to any interested party upon
written request.

- General prevailing wage determinations are also made by the DIR Pursuant to California

Labor Code Part 7, Chapter 1, Article 2, Sections 1770, 1773, and 1773.1 may also be
obtained at the following URL:

www.dir.ca.gov/DLSR/PWD/index.htm

The Contractor must post a copy of the determination of the DIR prevailing rate of perdiem
wages at each job site.

Labor Code

Reference is made to Chapter 1, Part 7, Division 2 of the California Labor Code
(commencing with §1720). By this reference said Chapter 1 is incorporated herein with like
effect as if it were here set forth in full. The parties recognize that said Chapter 1 deals,
among other things with discrimination, penalties and forfeitures, their disposition and
enforcement, wages, working hours, and securing worker's compensation insurance and
directly affect the method of prosecution of the work by Contractor and subject it under
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certain conditions to penalties and forfeitures. Execution of the Contact by the parties
constitutes their agreement to abide by said Chapter 1, their stipulation as to all matters
which they are required to stipulate as to by the provisions of said Chapter 1, constitutes
Contractor's certification that he is aware of the provisions of said Chapter 1 and will comply
with them and further constitutes Contractor's certification as follows: “I am aware of the
provisions of §3700 of the California Labor Code which require every employer to be
insured against liability for worker's compensation or to undertake self-insurance in
accordance with the provisions of that Code, and I will comply with such provisions before
commencing the performance of the work of this contract.” Contractor and his
subcontractors shall comply with the provisions of SS 1777.5 of the Labor Code regarding
apprentices.

Contractor shall post at each job site during the course of the work a copy of County's
“Determination of Prevailing Wage Rates”, copies of said Determination are available at
Transportation Department Washington Street Yard’s Contraction/Inspection office for this

purpose.

Labor Nondiscrimination

Contractor’s attention is called to the "Nondiscrimination Clause", set forth in Section
7-1.01A(4), "Labor Nondiscrimination," of the Standard Specifications, which is applicable
to all nonexempt state contracts and subcontracts, and to the "Standard California
Nondiscrimination Construction Contract Specifications" set forth therein. The

Specifications are applicable to all nonexempt state construction contracts and subcontracts
of $5,000 or more.

Equal Employment Opportunity

A. General

Contractor shall not discriminate in its recruiting, hiring, promotion, demotion or
termination practices on the basis of race, religious creed, color, national origin, ancestry,
sex, age or physical handicap in the performance of this Contract shall comply with the
provisions of the California Fair Employment Practice Act (commencing with SS 1410 of
the Labor Code), the Federal Civil Rights Act of 1964 (P.L. 88-352) and all amendments
thereto, Executive Order No. 11246 (30 Federal Register 12319), as amended, and all
administrative rules and regulations issued pursuant to said Acts and Order. See
particularly 41 Code of Federal Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to comply with the preceding
paragraph and shall include in each subcontract language similar to the preceding
paragraph.
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Contractor shall permit access to its records of employment, employment advertisement,
application forms and other pertinent data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation to ascertain compliance with
this Section.

Owner may assign an affirmative action representative to monitor Contractor and its
subcontractor(s) conduct required by this Section, including the right of entry to the
construction site for the purpose of obtaining information from persons performing work
on the project providing such inspection does not interfere with the progress of the work.

Elsewhere in the Contract Documents specific requirements may be contained covering
the same subject matter of this Section. If so, such specific requirements prevail over this
Section in case of conflict.

B. Transactions of $10,000 or Under

Contracts and subcontracts not exceeding $10,000 are exempt from the requirements of
this Section. No Contractor or subcontractor shall procure supplies and/or services in less
than usual quantities to avoid applicability of this Section. With respect to contracts and
subcontracts for indefinite quantities, this Section applies unless the amount required in
any one year under such contract will reasonably be expected not to exceed $10,000.

C. Transactions in Excess of $10,000, but Less Than $50,000

At Owner's request, Contractor shall certify that it has in effect an affirmative action plan
and agrees to comply with all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written copy of its affirmative action
plan and furnish Owner a copy of the plan upon request. Owner may require Contractor
to complete an Affirmative Action Compliance Report, on a form furnished by Owner,
setting forth definite goals during the term of the Contract.

D. Transactions of $50,000 or More

If Contractor has fifty or more employees and a Contract for $50,000 or more, it shall
develop and submit to Owner, within thirty days after award, a written affirmative action
compliance program providing in detail specific steps to guarantee equal employment
opportunity. Contractor shall include in its affirmative action program a table of job
classifications, which table shall include but need not be limited to job titles, duties, and
rates of pay. \

Contractor shall in each subcontract let to do a portion of the work covered hereunder,
where the subcontractor involved has fifty or more employees and the subcontract is for

$50,000 or more, impose in the subcontract the above requirements.

For the purpose of determining the number of employees, the average of the Contractor's
or its subcontractor's employees for the twelve month period immediately prior to award,
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or the total number of employees the Contractor or its subcontractor will have when
performing this contract, whichever is higher, shall be used.

E. Federal Assisted Construction

If this project is a Federally assisted construction project, then the contract provisions
contained in 41 CFR SS 60-1.04 (b) are incorporated herein and the Contractor shall
likewise incorporate said provisions in each subcontract entered by Contractor to perform
the work. Federally assisted construction is identified as such in the Notice to Bidders.

11. Subcontracting

Attention is directed to: :
e Standard Specification Section 2-1.054, "Required Listing of Proposed
Subcontractors”,
‘e Standard Specification Section 8-1.01, "Subcontracting”, and
e Instruction to Bidders Section 11, “Subletting, Subcontracting, and Subcontractor
List™.

Contractor responsibility
No subcontract releases the Contractor from the contract or relieves the Contractor of
their responsibility for a subcontractor's work.

Violations and remedies

If the Contractor violates Public Contract Code § 4100 et seq., the County may exercise
the remedies provided under Public Contract Code § 4110. The County may refer the
violation to the Contractors State License Board as provided under Public Contract Code
§4111.

0% Minimum work performance

The Contractor shall perform work equaling at least 50 percent of the value of the
original total bid with the Contractor’s own employees and equipment, owned or rented,
with or without operators. ‘

Subcontractor compliance
Each subcontractor must comply with the contract.

Active license

Each subcontractor must have an active and valid State contractor's license with a
classification appropriate for the work to be performed (Business & Professional Code, §
7000 et seq.). '

Submittal of subcontracts
Contractor must submit copies of subcontracts upon request by the Engineer.
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Submittal of subcontractor request form
Before subcontracted work starts, Contractor must submit a Subcontracting Request form
(Caltrans LAPM, Exhibit 16-B).

Debarred contractors

The County will not award a contract to a debarred Contractor. Contractor must not use a
debarred subcontractor. Pursuant to the provisions in §1777.1 of the Labor Code, the
Labor Commissioner publishes and distributes a current list of contractors ineligible to
perform work on a public works project. This list of debarred contractors is available
from the Department of Industrial Relations web address at:

http://www.dir.ca.gov/dlse/debar.html

Termination of unsatisfactory subcontractors
Upon request by the Engineer, Contractor must immediately remove and not again use a
subcontractor who fails to prosecute the work satisfactorily (Public Contract Code

§4107(a)(7)).

Substitutions

Subcontractor substitutions will be processed as required by Public Contract Code § 4107
¢t seq.

12. Monthly Progress Estimates and Payments

Attention is directed to Section 9-1.06, "Partial Payments" and 9-1.07, "Payment After
Acceptance"” of the Standard Specifications and these Special Provisions.

For the purpose of timely payment, the "receipt of payment request" date, as described in
Public Contract Code 20104.50 and as referred to herein, shall be considered to be the fifth
working day following the 25th day of each month.

Within five (5) working days of the 25th day of each month the County shall:

A. Calculate and prepare the certificate ("progress pay estimate™) stating the value of the
work completed for the billing month, for the purpose of determining the proper
progress payment amount.

B. If a progress pay estimate has been prepared by the County but has been contested by
the Contractor as of the "receipt of payment request" date, as defined above, the
County shall submit to the Contractor a document setting forth in writing a
description of the dispute pertaining to the progress billing, and the County's reason
for it's position. Said document shall be submitted to the Contractor as soon as
practicable, but not later than seven (7) calendar days after the "receipt of payment
request" date.
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Any progress pay estimate which is undisputed and remains unpaid for thirty (30) calendar
days, after the "receipt of payment request date" shall accrue interest to the Contractor
equivalent to the legal rate set forth in subdivision (a) of §685.010 of the California Code of
Civil Procedure. The number of days available to the County to make a payment without
incurring interest pursuant to this Section shall be reduced by the number of days by which
the County exceeds the seven-day submittal requirement set forth in the paragraph above.

Pursuant to Public Contract Code §20104.50, subsection (e), the progress payment date is the
date that funds are encumbered and the payment warrant is issued.

The partial payments made as the work progresses will be payment on account on work
performed as of the 25th of the month and shall in no way be considered as an acceptance of
any part of the work or material of the contract, nor shall they in any way govern the final
estimate.

No estimate or payment shall be made when, in the judgment of the Director of TLMA, the
total value of the work done since the previous estimate amounts to less than $300.

Deposit of Securities

In accordance with Public Contract Code §22300 and other applicable law, the Contractor
may substitute securities for any moneys withheld to ensure performance under the contract.

Payment Retention

Director of TLMA, once each month, after said work is commenced and until after the
completion and acceptance thereof, shall make and deliver to Contractor duplicate
certificates stating the value of work then completed according to the contract, estimated
according to the standard of the unit contract price, and thereupon Contractor shall be paid an
amount sufficient with all previous payments to make the aggregate ninety five percent
(95%) of the amount earned as certified. Maximum value of progress payment retention, as
set forth in Section 9-1.06 of the Standard Specifications and any other referenced text, shall
be five (5%).

/

Payment for Extra Work (Force Account Basis)

Extra work to be paid for on a force account basis as directed by the Engineer will be paid for
as set forth in Section 9-1.03 “Force Account Payment™ of the Standard Specifications. The
labor surcharge, equipment rental rates, and the right of way delay factors for each
classification of equipment are listed in the Department of Transportation publication entitled
“Labor Surcharge and Equipment Rental Rates”. A copy of which is on file at the Office of
the Director of TLMA and is hereby incorporated herein in its entirety.
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The fourth paragraph in Section 9-1.03A, “Work Performed by Contractor” of the Standard
Specifications is amended to read:

When extra work to be paid for on a force account basis is performed by a subcontractor,
approved in accordance with the provisions in Standard Section 8-1.01, "Subcontracting"
an additional markup of 5% will be added to the total cost of said extra work including
all markups specified in this Section 9-1.03A. Said additional 5% markup shall
reimburse the Contractor for additional administrative costs, and no other additional
payment will be made by reason of performance of the extra work by a subcontractor.

The first and second paragraphs in Section 9-1.03A(3), "Equipment Rental" of the Standard
Specifications is amended to read:

The Contractor will be paid for the use of equipment at the rental rates listed for such
equipment in the Department of Transportation publication entitled Labor Surcharge and
Equipment Rental Rates, which is in effect on the date upon which the work is
accomplished and which is a part of the contract, regardless of ownership and rental or
other agreement, if such may exist, for use of such equipment entered into by the
Contractor, except that for those pieces of equipment with a rental rate of $10.00 per hour
or less as listed in the Labor Surcharge and Equipment Rental Rates publication and
which are rented from a local equipment agency, other than Contractor owned, the
Contractor will be paid at the hourly rate shown on the rental agency invoice or
agreement for the time used on force account work as provided in Section 9-1.03A(3a),
"Equipment on the Work." If a minimum equipment rental amount is required by the
local equipment rental agency, the actual amount charged will be paid to the Contractor.

If it is deemed necessary by the Engineer to use equipment not listed in said publication,
a suitable rental rate for such equipment will be established by the Engineer. The
Contractor may furnish any cost data which might assist the Engineer in the
establishment of such rental rate. If the rental rate established by the Engineer is $10.00
per hour or less, the provisions above concerning rental of equipment from a local
equipment agency shall apply.

The seventh paragraph in said Section 9-1.03A(3) is amended to read:
Individual pieces of equipment or tools not listed in said publication and having a
replacement value of $500 or less, whether or not consumed by use, shall be considered

to be small tools and no payment will be made therefor.

Section 9-1.03A(3), "Equipment Rental" of the Standard Specifications is amended by adding
Section 9-1.03A(3d), "Dump Truck Rental” as follows:

The provisions of Section 9-1.03A(3¢), "Owner-Operated Equipment" shall not apply to
dump truck rentals. ‘
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9-1.03A(3d) Dump Truck Rental - Dump truck rental shall conform to the provisions of
_ Sections 9-1.03A(3), "Equipment Rental", 9-1.03A(3a), "Equipment on the Work" and
9-1.03A(3b)," Equipment not on the Work" except as follows:

Fully maintained and operated rental dump trucks used in the performance of extra
work paid for on a force account basis will be paid for at the same hourly rate paid by
the Contractor for use of fully maintained and operated rental dump trucks in
performing contract item work.

In the absence of contract item work requiring dump truck rental, the Engineer will
establish an hourly rental rate to be paid. The Contractor shall provide the Engineer
with complete information on the hourly rental rates available for rental of fully
maintained and operated dump trucks.

The provisions in Section 9-1.03A(1), "Labor" shall not apply to operators of rented
dump trucks.

The rental rates listed for dump trucks in the Department of Transportation
publication entitled Labor Surcharge And Equipment Rental Rates shall not apply.

To the total of the rental costs for fully maintained and operated dump trucks there

will be added a markup of 15%. No other markups will be made by reason of
performance of the work by a subcontractor or for labor.

16. Change Orders — Detail Drawings and Instructions

Reference is made to 4-1.03 and 4-1.03A of the Standard Specifications regarding change
orders. Wherever in these subsections the word “Engineer” appears, replace with “County”.

Each approved change order shall be considered as an amendment to the Contract
Documents and will not be considered approved until executed by the Board of Supervisors,
except when Director of TLMA can approve certain change orders, without the necessity of
approval by the Board, as provided in a Resolution of the Board adopted January 11, 2011,
Resolution 2011-015.

The above does not limit the ability of Director of TLMA to issue further detail drawings,
explanations, and instructions which are customarily given by an Engineer during the course
of similar work. Director of TLMA will furnish Contractor, in reasonable promptness, with
further detailed explanations, instructions and drawings as may be necessary for the proper
execution of the work, and Contractor shall conform to same provided they are consistent
with the intent of the Contract Documents. In giving such additional instructions,
explanations and drawings Director of TLMA has authority to make minor changes in the
work which do not involve extra cost and are not inconsistent with the Contract Documents.
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Contractor's acting on such instructions, explanations and drawings of Director of TLMA
means that Contractor agrees that such explanations, instructions and drawings are within the
scope of the work in accordance with the intent of the Contract Documents and do not
constitute a basis for modification of the Contract Documents as to price or time.

Final Payment

Within thirty (30) days after the completion of the work and its acceptance by the Board of
Supervisors, Director of TLMA will make a proposed final estimate in writing of the
quantities of work done under the contract and the value of such work and will submit such
estimate to Contractor. Within thirty (30) days thereafter Contractor shall submit to Director
of TLMA his written approval of said proposed final estimate or a written statement of all
claims which he has for additional compensation claimed to be due under the contract.

On Contractor's approval or if he files no claims within said period of thirty (30) days,
Director of TLMA will issue a final written estimate as submitted to Contractor and County
shall pay the entire sum so found to be due after deducting there from all previous payments

and all amounts to be kept and all amounts to be retained under the provisions of the contract.

If Contractor files claim(s) within said period of thirty (30) days, Director of TLMA will
issue as a semi-final estimate the proposed estimate submitted to Contractor and the County
will within thirty (30) days pay the sum found due thereon after deducting all prior payments
and all amounts to be kept and retained under the provisions of the contract, Director of
TLMA shall then consider and investigate Contractor's claims and shall make such revisions
in the said estimate as he may find to be due, and shall then make and issue his final written
estimate. County will pay the amount so found due after deducting all previous payments
and amount to be retained under the contract.

All prior or partial estimates and payments shall be subjected to correction in the final
estimate and payment.

The final estimate shall be conclusive and binding against both parties to the contract on all
questions relating to the performance of the contract and the amount of work done there
under and compensation therefore, except in the case of gross error. Acceptance of final
payment constitutes a release of County by Contractor of all claims relating to the work.

Assignment of Claims

In submitting a bid on this public works project, or any subcontractor agreeing to supply
goods, services, or materials, and entering a contract pursuant thereto, the Contractor and/or
subcontractor do offer and agree to assign to the Owner all rights, title, and interest in and to
all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or
under the Cartwright Act (Chapter 2 (commencing with §16700) of Part 2 of Division 7 of
the Business and Professions Code), arising from purchases of goods, services, or materials
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pursuant to the public works contract or the subcontract. This assignment shall be made and
become effective at the time the awarding body tenders final payment to the Contractor,
without further acknowledgement by the parties.

19. Arbitrations

Section 9-1.10, "Arbitration" of the Standard Specifications is deleted.

20. Claims Resolution

In accordance with Public Contract Code §20104 through §20104.8 and other applicable law,
public works claims of $375,000 or less, which arise between the Contractor and the Owner
shall be resolved following the statutory procedure, unless the Owner has elected to resolve
the dispute pursuant to Public Contract Code SS 10240 et seq.

A. All claims shall be submitted in writing and accompanied by substantiating
documentation. Claims must be filed on or before the date of final payment unless other
notice requirements are provided in the contract. “Claim” means a separate demand by
the claimant for (1) a time extension, (2) payment of money or damages arising from
work done by or on behalf of the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled, or (3) an amount the
payment of which is disputed by the Owner.

1. Claims Under or equal to $50,000

V.091813

The Owner shall respond in writing to the claim within 45 days of receipt of the
claim, or, the Owner may request, in writing, within 30 days of receipt of the claim,
any additional documentation supporting the claim or relating to defenses of claims
the Owner may have. If additional information is needed thereafter, it shall be
provided upon mutual agreement of the Owner and the claimant. The Owner's
written response shall be submitted 15 days after receiving the additional
documentation, or within the same period of time taken by the claimant to produce
the additional information, whichever is greater.

Claims over $50,000 but less than or equal to $375,000

The Owner shall respond in writing within 60 days of receipt, or, may request in
writing within 30 days of receipt of the claim, any additional documents supporting
the claim or relating to defenses of claims the Owner may have against the claimant.
If additional information is needed thereafter, it shall be provided pursuant to mutual
agreement between the Owner and the claimant. The Owner's response shall be
submitted within 30 days after receipt of the further documents, or within the same
period of time taken by the claimant to produce the additional information or
documents, whichever is greater.
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B. If the claimant disputes the Owner's response, or if the Owner fails to respond within the
statutory time period, the claimant may so notify the Owner within 15 days of the receipt
of the response or the failure to respond, and demand an informal conference to meet and
confer for settlement. Upon such demand, the Owner shall schedule a meeting and
confer conference within 30 days.

C. If following the meet and confer conference, the claim or any portion thereof remains in
dispute, the claimant may file a claim pursuant to Government Code SS 900 et seq. and
Government Code SS 910 et seq. For purposes of those provisions, the time within
which a claim must be filed shall be tolled from the time the claimant submits the written
claim until the time the claim is denied, including any time utilized for the meet and
confer conference. : :

D. If a civil action is filed to resolve any claim, the provisions of Public Contract Code SS
20104.4 shall be followed, providing for non-binding mediation and judicial arbitration.

21. Brand or Trade Name — Substitute of Equals

Reference is made to §3400 of the Public Contracts Code, which is by this reference
incorporated herein with like effect as if here set forth in full.

If a potential Bidder believes he knows of an equal to a specified brand or trade name which
is not mentioned in the Contract Documents, then such potential bidder may so advise
Director of TLMA of such fact, giving all relevant information. If appropriate, an addendum
will be issued as to the alleged equal provided that such issuance may be accomplished at
least 5 business days before the time fixed for opening bids.

Unless the subject article or product is expressly designated for matching others in use in a

~ particular public improvement either completed or in the course of completion, any bidder
may, as part of its bid proposal, include a request for substitution of an item equal to any
specified by brand or trade name.

Within 35 calendar days after award of the contract, Contractor may submit to Director of
TLMA data substantiating such a request, and the difference, if any, in cost. Director of
TLMA shall promptly investigate the request and make a recommendation to County as to
equality. The governing body of County shall promptly determine whether the substitute is
equal in every respect to the item specified, and approve or deny the request accordingly, and
shall notify Director of TLMA of the determination made, who shall advise Contractor in
writing of the decision. Unless the request is granted, substitution will not be permitted.

Nothing herein shall authorize a change in the contract price or prevent the use of change
orders in the manner provided elsewhere in the Contract Documents.
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22. Site Inspection — Effect of Other Improvements Shown and Contractor Procedure

Elsewhere in the Contract Documents reference may be made graphically, descriptively, or
both, to the existence or possible existence of other improvements affecting the site and the
prosecution of the work such as surface and subsurface utilities, drainage ditches and
courses, buildings, fencing, retaining walls, roadways, curbs, trees, shrubs, and similar
matters. Such matters are included to be used by Contractor to the extent he deems
appropriate. However, it is expressly understood and agreed:

A. Showing or describing such items does not mean that it is an exhaustive and complete
presentation and that as to matters shown or described that they necessarily exist.

B. All graphic presentations are schematic only unless the contrary is clearly set out
elsewhere as to a particular matter.

C. Whenever in the plans survey markers are shown, boundaries of the site are shown or
contour lines are shown, Contractor may assume that such matters are shown in
accordance with acceptable standards.

All improvements of the nature described above, whether elsewhere shown or described
or not, shall, unless the contrary is elsewhere specifically directed, remain in place,
undisturbed and suitably protected during the course of the work.

Whenever, during the course of the work, a subsurface improvement is discovered, which
Contractor believes is unknown to County, he shall immediately inform Director of
TLMA. Except as elsewhere provided, whenever in the course of the work it becomes
apparent that the work cannot proceed without the destruction or relocation of any
improvement, whether shown or described or not, Contractor shall immediately cease
work affecting such improvements, notify Director of TLMA as to such circumstance,
and await instructions as to how to proceed.

D. The Contractor shall be required to cooperate fully with all utility forces or forces of
other public agencies engaged in relocation, lowering, altering or otherwise rearranging
any facilities interfering with the progress of work or installing any facilities thereon.

The Contractor will also be required to cooperate fully with any County or State forces

working on or near the project, or requiring access to the work in the performance of their
duties.

23. Public Safety
The Contractor shall provide for the safety of traffic and the public in conformance with the

provisions in Section 7-1.09, "Public Safety" of the Standard Specifications and these Special
Provisions.
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The Contractor shall install temporary railing (Type K) between a lane open to public traffic
and an excavation, obstacle or storage area when the following conditions exist:

A. Excavations
The near edge of the excavation is 12 feet or less from the edge of the lane, except:

1. Excavations covered with sheet steel or concrete covers of adequate thickness
to prevent accidental entry by traffic or the public.

2. Excavations less than 1 foot deep.

3. Trenches less than 1 foot wide for irrigation pipe or electrical conduit, or
excavations less than 1 foot in diameter.

4. Excavations parallel to the lane for the purpose of pavement widening or
reconstruction.

5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical:
horizontal).

6. Excavations protected by existing barrier or railing.

B. Temporarily Unprotected Permanent Obstacles
The work includes the installation of a fixed obstacle together with a protective
system, such as a sign structure together with protective railing, and the Contractor
elects to install the obstacle prior to installing the protective system; or the
Contractor, for the Contractor's convenience and with permission of the Engineer,
removes a portion of an existing protective railing at an obstacle and does not replace
such railing complete in place during the same day.

C. Storage Areas
Material or equipment is stored within 12 feet of the lane and the storage is not
otherwise prohibited by the provisions of the Standard Specifications and these
Special Provisions. |

The approach end of temporary railing (Type K) installed in conformance with the provisions
in this Special Provision section "Public Safety" and in Section 7-1.09, "Public Safety" of the
Standard Specifications, shall be offset a minimum of 15 feet from the edge of the traffic lane
open to public traffic. The temporary railing shall be installed on a skew toward the edge of
the traffic lane of not more than 1 foot transversely to 10 feet longitudinally with respect to
the edge of the traffic lane. If the 15 feet minimum offset cannot be achieved, the temporary
railing shall be installed on the 10 to 1 skew to obtain the maximum available offset between
the approach end of the railing and the edge of the traffic lane, and an array of temporary
crash cushion modules shall be installed at the approach end of the temporary railing.

Temporary railing (Type K) shall conform to the provisions in Section 12-3.08, "Temporary
Railing (Type K)" of the Standard Specifications. Temporary railing (Type K), conforming
to the details shown on 1999 Standard Plan T3, may be used. Temporary railing (Type K)
fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30 may be
used, provided the fabrication date is printed on the required Certificate of Compliance.
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Temporary crash cushion modules shall conform to the provisions in "Temporary Crash
Cushion Module" of these Special Provisions, if applicable.

Except for installing, maintaining and removing traffic control devices, whenever work is
performed or equipment is operated in the following work areas, the Contractor shall close
the adjacent traffic lane unless otherwise provided in the Standard Specifications and these
Special Provisions:

Approach Speed of Public Traffic

Posted Limit Work Areas
Over 45 Miles Per Hour Within 6 feet of a traffic lane but noton a
traffic lane
35 to 45 Miles Per Hour Within 3 feet of a traffic lane but noton a
traffic lane

The lane closure provisions of this Section shall not apply if the work area is protected by
permanent or temporary railing or barrier.

When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the
line of cones or delineators shall be considered to be the edge of the traffic lane, however, the
Contractor shall not reduce the width of an existing lane to less than 10 feet without written
approval from the Engineer.

When work is not in progress on a trench or other excavation that required closure of an
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be
placed off of and adjacent to the edge of the traveled way. The spacing of the cones or
delineators shall be not more than the spacing used for the lane closure.

Suspended loads or equipment shall not be moved nor positioned over public traffic or
pedestrians.

Payment

Full compensation for conforming to the provisions in this Section, Public Safety, including
furnishing and installing temporary railing (Type K) and temporary crash cushion modules,
shall be considered as included in the contract prices paid for the various items of work
involved and no additional compensation will be allowed therefor.

Extra Work

Section 4-1.03D, "Extra Work" of the Standard Specifications is amended by adding the
following between the second and third paragraphs:
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If, in the opinion of the Engineer, such work cannot reasonably be performed concurrently
with other items of work, and if a controlling item of work is delayed thereby, an adjustment
of contract time of completion will be made.

Sounds Control Requirements

Sound control shall conform to the provisions in Section 7-1.011, "Sound Control
Requirements” of the Standard Specifications and these Special Provisions.

The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00
a.m., shall not exceed 86 dba at a distance of 50 feet. This requirement in no way relieves
the Contractor from responsibility for complying with local ordinances regulating noise level.

Said noise level requirement shall apply to all equipment on the job or related to the job,
including but not limited to trucks, transit mixers or transient equipment that may or may not
be owned by the Contractor. The use of loud sound signals must be avoided in favor of light
warnings except those required by safety laws for the protection of personnel.

Payment
Full compensation for conforming to the requirements of this Section, Sound Control

Requirements, shall be considered as included in the prices paid for the various contract
items of work involved and no additional compensation will be allowed therefor.

Use, Care and Protection of Premises

At his expense Contractor shall:
A. Take every precauﬁon against injuries to persons or damage to property.
B. Comply with regulations governing the use of the property.

C. Store and suitably protect his apparatus, equipment, materials and supplies in an
orderly fashion on site.

D. Place on the work only such loads as are consistent with the safety of the work.

E. Effect all cutting, fitting, or patching of his work required to make it conform to the
Plans and Specifications and interrelate with other improvements or except with the
consent of Director of TLMA, cut or otherwise alter existing improvements.

F. Protect and preserve established bench marks and monuments, make no changes in
the location of such without the prior written approval of County, replace and relocate
any of them which may be lost or destroyed, or which require shifting because of
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necessary changes in grades or locations. All replacement and relocation work shall
be accomplished only after approval of County and under the direct supervision and
instruction of Director of TLMA.

G. Before final payment remove all surplus materials, false work, temporary structures,
debris, and similar matter resulting from his operations from the site and to put the
site in an orderly condition.

H. Construct, operate and maintain all passageways, guard fences, lights, barricades and
other facilities required for protection by State or municipal laws and regulations and
local conditions during the course of the work.

I.  Guard County's property from injury or loss.

J. Take all reasonable precautions for dust and noise control and generally conduct
operations so as not to constitute a nuisance.

K. The Contractor shall be responsible for the protection of existing signs, fences,
concrete curb and gutter and other highway facilities which may be encountered in
the roadway. The replacement or repair of any facilities which the County deems
necessary as a result of the Contractor's operations shall be done by the Contractor at
his own expense and to the satisfaction of the County Transportation Department.

Payment

Full compensation for conforming to the requirements of this Section, Use, Care and
Protection of Premises, shall be considered as included in the prices paid for the various
contract items of work involved and no additional compensation will be allowed therefor.

Obstructions

Attention is directed to Sections 8-1.10, “Utility and Non-Highway Facilities” and 15,
“Existing Highway Facilities” of the Standard Specifications and these Special Provisions.

In the event that the utility facilities mentioned within the referenced Standard Specifications
and/or Special Provisions are not removed or relocated by the times specified and, if in the
opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason
of the utility facilities not being removed or relocated by said times, the County will
compensate the Contractor for such delays to the extent provided in Section 8-1.09, “Right of
Way Delays” of the Standard Specifications, except as provided in Section 8-1.10, “Utility
and Non-Highway Facilities” of the Standard Specifications.
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Removal of Asbestos and Hazardous Substances

When the presence of asbestos or hazardous substances are not shown on the plans or
indicated in the specifications and the Contractor encounters materials which the Contractor
reasonably believes to be asbestos or a hazardous substance as defined in Section 25914.1 of
the Health and Safety Code, and the asbestos or hazardous substance has not been rendered
harmless, the Contractor may continue work in unaffected areas reasonably believed to be
safe. The Contractor shall immediately cease work in the affected area and report the
condition to the Engineer in writing.

In conformance with §25914.1 of the Health and Safety Code, removal of asbestos or
hazardous substances including exploratory work to identify and determine the extent of the
asbestos or hazardous substance will be performed by separate contract.

If delay of work in the area delays the current controlling operation, the delay will be
considered a right of way delay and the Contractor will be compensated for the delay in
conformance with the provisions in Section 8-1.09, "Right of Way Delays" of the Standard
Specifications.

Documents of Contractor

Upon demand, Contractor shall make available to County all documents in its possession
relevant to the work accomplished or to be accomplished or any demand or claim of
Contractor as to County. This includes copies of documents sent by Contractor or others in
its possession. Contractor shall further make available to County conformed copies of all
documents submitted to the sureties who executed the Bid Bond, Performance Bond, or
Payment Bond for the purpose of obtaining the sureties' signature, including any guarantee or
indemnification made to such surety by others for such purpose. Contractor shall maintain in
his possession all documents relative to the work for three years after Notice of Completion.

Responsibility of Contractor to Act in an Emergency

In case of an emergency which threatens loss or injury to property or life, Contractor shall act
without previous instructions as the situation may warrant. Contractor shall notify Director
of TLMA immediately thereafter. Any compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County via Director of TLMA.

Final Inspection — Notice of Completion

When the work is ready for final inspection, County shall cause the work to be inspected and
subjected to such tests as seem to it to be required for the purpose of determining if the work
is complete in every respect.
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At a meeting of the governing body of County held within ten (10) days after final
inspection, the governing body shall consider the facts developed at the inspection. If it is
found that the work is apparently complete in every respect, County will accept the work and
a Notice of Completion will be recorded.

As between the parties, the recordation of the Notice of Completion, unless recorded because

of a cessation of labor, means only that the time for final payment and the commencement of
the guarantee period commences to run.

Dust Abatement

Dust control shall conform to Section 10, “Dust Control”, Section 7-1.01F, “Air Pollution
Control”, Section 17, “Watering”, and Section 18, “Dust Palliative” of the Standard
Specifications, Rules no. 401, 402, 403 and 403.1 of the South Coast Air Quality
Management District (AQMD), Riverside County Code, Chapter 8.52, “Fugitive Dust
Reduction Program For Coachella Valley” (if project location is within the Coachella
Valley), all other applicable Federal and State laws, and the requirements set forth herein.

The Contractor is cautioned that failure to control fugitive dust may result in fines being
levied by the South Coast Air Quality Management District to both the Contractor and the
County, as Owner. The Contractor shall be fully responsible for payment of all fines
pertaining to air pollution control violations, resulting from Contractor’s operations related to
the construction contract, which may be levied against both the Contractor and the County by
the AQMD or other regulatory agencies. The Contractor’s attention is directed to Section 7-
1.01, “Laws to be Observed” of the Standard Specifications. The cost of all fines levied
against the County will be deducted from any moneys due or which may become due to the
Contractor, unless other payment arrangements are made by the Contractor.

Dust control of all of the Contractor’s operations is required 24 hours per day, 7 days a week
for the duration of the contract, and until the disturbed soil is permanently stabilized. The
Contractor shall take every precaution to prevent emissions of fugitive dust from the project
site, from locations of stockpiled materials, from unpaved driving surfaces, from haul
vehicles, from inactive construction areas, and from all other operations of the Contractor.
The Contractor shall plan for and carry out proper and efficient measures to prevent their
operations from producing dust in amounts damaging to property or which constitute a public
nuisance, or which cause harm to persons living or working in the vicinity of the work.
Particular concern of emissions is PM10 particles. PM10 particles are fine particulate matter
of 10 microns or less which are associated with sickness and death from respiratory disease.
The Contractor shall furnish and post dust mitigation signs, which shall be, at a minimum, in
accordance with the “AQMD Recommendations”, attached hereto (See Appendix).
Additional copies are available upon request from the Engineer. The sign shall include the
Contractor’s phone number which shall be maintained on a 24 hour basis. The sign message,
size and design, including any deviations from the signage recommendations, shall be
approved by the Engineer prior to fabrication.

V.091813 GC 27



2006,County

The Contractor shall respond to complaints by mobilizing equipment and personnel at the
construction site within 2 hours of each complaint to control fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to all contracts within the
Coachella Valley Area of Riverside County. That AQMD Rule requires the Contractor to
take specified dust control actions when prevailing wind speeds exceed 25 miles per hour.
Wind forecasts, AQMD Rules and other related information are provided by AQMD at 1-
800-CUT-SMOG and at www.agmd.gov.

Any days on which the Contractor is prevented from 'working, due to the requirements of
AQMD Rules, will be considered as non-working days, in accordance with Section 8-1.06,
“Time of Completion” of the Standard Specifications.

The Contractor shall utilize the “Best Available Control Measures” of controlling fugitive
dust, as prepared by the AQMD. For projects within the Coachella Valley, the “Reasonably
Available Control Measures” may be employed, if effective within the context of the AQMD
rules. However, if fugitive dust crosses the project boundary, more effective control
measures, including the “Best Available Control Measures™ shall be implemented.

A site-specific fugitive dust control plan shall be submitted to the Engineer for review and
approval at least 10 days prior to the start of construction. Additionally, for projects outside
of the Coachella Valley which meet the criteria for AQMD plan approval, the Contractor
shall submit the dust control plan to AQMD for approval. AQMD plan submittal criteria is
defined in AQMD Rule 403 as being for projects that will have disturbed surface area in
excess of 100 acres, or for projects with a scope of work which requires the movement of
more than 10,000 cubic yards of soil on each of any three working days.

A sample plan and other pertinent information is attached, and additional copies are available
from the Engineer upon request. The fugitive dust control plan shall include the “Reasonably
Available Control Measures” and “Best Available Control Measures™ of controlling fugitive
dust, as may be appropriate and necessary, including but not limited to watering, application
of chemical dust suppressants, wind fencing, covering of haul vehicles, haul vehicle bed-
liners, covering or chemically stabilizing stored materials, phased grading, planting of
vegetation, the use of a 24 hour environmental observer, and track-out controls at locations
where unpaved construction accesses intersect with paved roads. The use of chemical
stabilizers, which are approved by all environmental regulatory agencies, and the use of
reclaimed water is encouraged. If water is intended as a primary dust control tool, the dust
control plan shall provide for at least one 2,000 gallon water truck for every 4 acres of
disturbed soil, unless otherwise approved by the Engineer.

If the Construction Engineer determines that the project scope and the forecasted weather
conditions are such that the Contractor’s work is unlikely to be a source of dust emissions,
the Construction Engineer has the authority to waive the requirements for submittal of a dust
control plan and for placement of the dust control signs described herein. However, the
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Contractors responsibilities for the control of fugitive dust and the other requirements of this
Section may not be waived.

A completion notice will not be filed, and the final payment will not be made to the
Contractor until the areas of disturbed soil on the construction site, including roadway
shoulders, are suitably stabilized for long term control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust Control Program
training session, and furnish evidence of attendance to the Engineer. Attendance at
AQMD training seminars can be scheduled through AQMD at 1-866-861-DUST (1-866-861-
3878) or by email to dustcontrol@agmd.gov. Current AQMD certification of previous
attendance will be accepted.

At that training session, the successful Contractor will be furnished with the AQMD prepared
Rule 403 and Rule 403.1 implementation handbooks, which include the “Best Available
Control Measures” and “Reasonably Available Control Measures”, and other associated
information, including a listing of suggested dust control related devices, materials and
chemicals.

The signature of the Contractor on the Bid constitutes acknowledgement by the Contractor of
the dust control requirements established by law and described herein, and the enforceability
of those requirements.

Payment

When the contract includes a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid at the lump sum price for Dust
Abatement, and no additional compensation will be allowed therefor. -

When the contract does not include a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be considered as included in the various items
of work, and no additional compensation will be allowed therefor.
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RIVERSIDE COUNTY
SLURRY SEAL PROJECT

FOR FISCAL YEAR 2012/2013

DISTRICT 1
PROJECT No. C3-0006

DISTRICT 3
PROJECT No. C3-0008

SPECIAL PROVISIONS

DESCRIPTION:

In general, this project proposes to provide slurry seal treatment to existing pavement surfaces on
various roads located in Riverside County. Slurry seal treatments consist of an application of
asphaltic emulsion which is covered by a sand/emulsion mixture. This treatment is provided as
preventive maintenance to extend the life of the pavement and to postpone the need for more
costly pavement rehabilitation. The work involves cleaning and sealing cracks, application of: 1)
Type I or Type II slurry or 2) Scrub Seal over existing asphalt concrete surfaces. The work also
involves removing and replacing thermoplastic crosswalk and pavement markings/paint traffic
stripes and other work as may be required.

SPECIFICATIONS:

This project shall conform to the requirements of the Greenbook-2009 edition and May 2006
edition of the Standard Specifications and Standard Plans as issued by the State of California
Department of Transportation.

IRAN CONTRACTING ACT:

The Department of General Services has published a list of companies who are prohibited from
contracting with public entities in California as required by Public Contract Code section § 2200-
2208.

The Iran Contracting Act Certification/Exemption form is included in the bid proposal section of
this document and must be completely filled in, dated, signed and submitted with Proposal bid
documents. The bidding Contractor is required to submit the appropriate form with the bid.



PROJECT SCHEDULE:

The work shall be performed March thru July or as directed by the County of Riverside
Transportation Department.

All work shall be performed with due diligence after issuance of the official “Notice to Proceed”
letter from the County to the Contractor. This work will be performed in accordance with a
schedule to be developed between the County and the Contractor, and as weather permits. No
changes are made to the working days allowed.

The prices paid per Ton for slurry seal and per square yard for Screenings shall include all costs
for mobilization and coordination and no adjustments will be made to submitted bid prices.

MODIFIED HOURS OF WORK:

Attention is directed to Section “Instruction To Bidders” item 17 “Hours of Work™ page AS of
these Specifications.

All application of slurry seal shall be performed between the hours of 8:00 A.M. and 2:00 P.M.,
Monday through Friday, except legal holidays, or as approved by the Engineer. All roads shall
be sufficiently cured to permit the road to be open by 5:00 p.m. Exceptions and specific work
schedules shall be submitted to the Engineer for consideration.

LIQUIDATED DAMAGES:

The Contractor shall diligently prosecute the work to completion before the expiration of 30
working days from the date stated in the "Notice to Proceed". The Contractor shall pay to the
County of Riverside the sum of $2,000.00 per day, for each and every calendar day's delay in
finishing the work in excess of the number of working days prescribed above.

Unless otherwise provided in these Special Provisions or directed by the Engineer, the scrub seal
surfaces shall be applied with slurry seal coat after 3 consecutive calendar days but not to exceed
7 maximum consecutive calendar days of the prescribed maintenance period. Additional
liquidated damages of $500.00 per street shall be paid to the County of Riverside for each
calendar day in excess of the 7 maximum consecutive calendar days set forth above.



AUTHORITY OF ENGINEER:

The Engineer shall decide all questions which may arise as to the quality or acceptability of
materials furnished and work performed and as to the manner of performance and rate of
progress of the work; all questions as to the acceptable fulfillment of the contract on the part of
the Contractor; and all questions as to compensation. His decision shall be final and he shall have
authority to enforce and make effective such decisions and orders which the Contractor fails to
carry out promptly.

SOURCE OF SUPPLY AND QUALITY OF MATERIALS:

The Contractor shall furmsh all materials required to complete the work. Only materials
conforming to the requirements of the specifications shall be incorporated in the work.

The materials furnished and used shall be new. The materials shall be manufactured, handled,
and used in a workmanlike manner to insure completed work in accordance with the
specifications.

Materials to be used in the work will be subject to inspection and tests by the Engineer. The
Contractor shall furnish without charge such samples as may be required. The Contractor shall
furnish the Engineer a list of his sources of materials and the locations at which such materials
will be available for inspection. The list shall be submitted to the Engineer in sufficient time to
permit inspecting and testing of materials to be furnished from such listed sources in advance of
their use. The Contractor shall assure that the Engineer has free access at all times to the material
to be inspected, sampled or tested. It is understood that such inspections and tests if made at any
point other than the point of incorporation in the work in no way shall be considered as a
guaranty of acceptance of such material nor of continued acceptance of material presumed to be
similar to that upon which inspections and tests have been made, and that inspection and testing
performed shall not relieve the Contractor or his suppliers of responsibility for quality control.

CERTIFICATES OF COMPLIANCE:

A Certificate of Compliance shall be furnished prior to the use of any materials. The certificate
shall be signed by the manufacturer of the material and shall state that the materials involved
comply in all respects with the requirements of the specifications.

A Certificate of Compliance shall be furnished with each lot of material delivered to the work.
The County reserves the right to refuse to permit the use of material on the basis of a Certificate

of Compliance. The form of the Certificate of Compliance and its disposition shall be as directed
by the Engineer.



TESTING:

Unless otherwise specified, all tests shall be performed in accordance with the methods
referenced in the appropriate section of these Special Provisions.

Whenever a reference is made in the specifications to a test by number, it shall mean the test in
effect on the day the contract was awarded.

The Engineer may, at his discretion, select random samples for testing. Test specimens from the
random samples, including those required for retest, shall be prepared in accordance with the
referenced specification and furnished by the Contractor at his expense. The number of such
samples and test specimens shall be entirely at the discretion of the Engineer.

When requested by the Engineer, the Contractor shall furnish, without charge, samples of all
materials entering into the work, and no material shall be used prior to approval by the Engineer.

The Contractor will furnish a one quart sample of asphaltic emulsion drawn from each tank load

of material to be used on the project. Samples will be obtained in accordance with ASTM
Method D140 or such other methods as are approved by the Engineer.

ITEMS OF WORK:

WATER POLLUTION CONTROL:

Throughout the term of this contract, the total land disturbance area of the project site shall be
less than 1 acre.

e [If work occurs within the Santa Ana Region: The Contractor shall comply with the Area-
Wide Municipal Stormwater Permit NPDES No. CAS618033.

e If work occurs within the San Diego Region: The Contractor shall comply with the Area-
Wide Municipal Stormwater Permit NPDES No. CAS0108766.

e If work occurs within the Colorado River Region: The Contractor shall comply with the
Area-Wide Municipal Stormwater Permit NPDES No. CAS617002.

Hereafter referred to in this section as the “Municipal Permit”, issued by the California Regional
Water Quality Control Board (CRWQCB) — Santa Ana Region, San Diego Region, and Colorado
River Region, these permits regulate both stormwater and non-stormwater discharges associated
with Contractor’s construction activities. A copy of the Permits may be obtained at the office of
the County of Riverside Transportation Department, 14™ Street Transportation Annex, 3525 14™
Street, Riverside, California. (951) 955-6780, or may be obtained on the internet at:



http://www.waterboards.ca.gov/santaana/ for Santa Ana Region Municipal Permit

http://www.waterboards.ca.gov/sandiego/ for San Diego Region Municipal Permit

http://www.waterboards.ca.gov/coloradoriver/ for Colorado River Region Municipal Permit

The Contractor shall comply with the requirements of the Municipal Permit, and all applicable
federal, state and local laws, ordinances, statues, rules, and regulations.

Contractor’s Water Pollution Control Program (WPCP) shall be prepared by a Qualified SWPPP
Developer in accordance with Section 3, “Preparing a Water Pollution Control Program
(WPCP)”, of the Caltrans Stormwater Pollution Prevention Plan (SWPPP) and Water Pollution
Control Program (WPCP) Preparation Manual (June 2011), which is available as a free
download from:

http://www.dot.ca.gov/ha/construc/stormwater/manuals.htm

WATER POLLUTION CONTROL MEASURES

A. Work having the potential to cause water pollution shall not commence until the Contractor’s
WPCP has been reviewed and approved by the Engineer. The Engineer’s review and
approval of the Contractor’s WPCP shall not waive any contractual requirements and shall
not relieve the Contractor from achieving and maintaining compliance with all federal, state,
and local laws, ordinances, statues, rules, and regulations. A copy of Contractor’s WPCP
shall be maintained onsite. When the WPCP or access to the construction site is requested by
a representative of a federal, state, or local regulatory agency, Contractor shall make the
WPCP available and Contractor shall immediately contact the Engineer. Requests from the
public for the Contractor’s WPCP shall be directed to the Engineer.

B. Contractor’s WPCP shall describe the Contractor’s plan for managing runoff during each
construction phase. Contractor’s WPCP shall describe the Best Management Practices
(BMPs) that will be implemented to control erosion, sediment, tracking, construction
materials, construction wastes, and non-stormwater flows. BMP details shall be based upon
California Stormwater Quality Association’s (CASQA) 2009 California Stormwater Quality
BMP Handbook Subscription Portal (http://www.cabmphandbooks.com) or the Caltrans
Construction Site BMP Manual
(http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm).  Contractor’s WPCP shall
describe installation, operation, inspection, maintenance, and monitoring activities that will
be implemented for compliance with the Municipal Permit and all applicable federal, state,
and local laws, ordinances, statutes, rules, and regulations related to the protection of water

quality.




C. The Contractor’s WPCP preparer shall have been trained to prepare WPCPs or SWPPPs and
shall have previous experience with preparing SWPPP or WPCP requirements on a previous
project.

The Contractor shall designate a Water Pollution Control Manager that shall have been
trained to implement WPCP or SWPPP requirements. Contractor's Water Pollution Control
Manager shall:

1. Be responsible for all water pollution control work.

2. Be the Engineer's primary contact for all water pollution control work.

3. Have the authority to mobilize resources (crews, supplies, equipment, etc.) to make
immediate repairs of water pollution control measures or to supplement water pollution
control measures to maintain compliance with all federal, state, and local laws,
ordinances, and regulations related to the protection of water quality, including the
Municipal Permit.

The WPCP shall contain all required and applicable certifications and evidence of training
for the Water Pollution Control Manager, SWPPP Developer, and all other employees
working on the project receiving formal training or certification.

D. Water Pollution Control Training: Contractor shall provide water pollution control training to
Contractor's employees and subcontractors prior to their performing work on the work site.
The water pollution control training shall be appropriate to the employee or subcontractor
function and area of responsibility and shall address (as applicable):

- Erosion Control (water and wind)

Sediment Control

Tracking Control

Materials & Waste Management

Non-Stormwater Discharge Management

Run-on and Run-off Control

AN

E. Monitoring and Reporting: Observations and inspections conducted by the Contractor's Water
Pollution Control Manager shall be documented on the Construction Site Inspection
Checklist included in Contractor's WPCP. A copy of each completed Construction Site
Inspection Checklist shall be submitted to the Engineer within 24 hours of conducting the
inspection.

General Requirements:

In the event the County incurs any Administrative Civil Liability (fine) imposed by the
CRWQCB - Santa Ana Region, San Diego Region, Colorado River Region, the State Water
Resources Control Board, or EPA, as a result of Contractor’s failure to fully implement the
provisions of “Stormwater and Non-Stormwater Pollution Control”, the Engineer, may, in the
exercise of his sole judgment and discretion, withhold from payments otherwise due Contractor a
sufficient amount to cover the Administrative Civil Liability including County staff time, legal
counsel, consultant support costs and all other associated cost.



The Contractor shall be responsible for all costs and for any liability imposed by law as a result
of the Contractor’s failure to comply with the requirements set forth in “Water Pollution
Control”, including but not limited to, compliance with the applicable provisions of the Caltrans
Handbooks, Construction General Permit, Federal, State, and local regulations. For the purpose
of this paragraph, costs and liabilities include, but not limited to, fines, penalties, damages, and
costs associated with defending against enforcement actions whether taken against the County or
the Contractor, including those levied under the Federal Clean Water Act and the State Porter-
Cologne Water Quality Act.

Within ten (10) working days after the award of the contract, the Contractor shall submit two (2)
copies and one pdf of the WPCP to the Engineer for review and approval. The Contractor shall
allow five (5) working days for the Engineer to review the WPCP. If revisions are required as
determined by the Engineer, the Contractor shall revise and resubmit the WPCP within three (3)
working days of receipt of the Engineer’s comments and shall allow five (5) working days for
the Engineer to review the revisions. The Contractor shall submit four (4) copies of the approved
WPCP and one pdf file to the Engineer prior to notice to proceed. The Contractor must have an
approved WPCP prior to the notice to proceed.

Unless otherwise directed by the Engineer or specified in these Special Provisions, the
Contractor’s responsibility for WPCP implementation shall continue throughout any temporary
suspension of work ordered in accordance with Section 8-1.05, “Temporary Suspension of the
Work”, of the Standard Specifications. The Engineer may withhold progress payments or order
the suspension of construction operations without an extension of the contract time, if the
Contractor fails to comply with the requirements of “Water Pollution Control” as determined by
the Engineer.

All BMP repairs shall be implemented by the Contractor within 72 hrs.

At the direction of the Engineer the Contractor shall conduct monitoring, sampling and analysis,
and report preparation for conformance with the Municipal Permit. The Contractor will not be
compensated for sampling and analysis work due to the Contractor’s failure to properly
implement, inspect, maintain, and repair BMPs in conformance with the approved WPCP and
any amendments thereto, or for failing to store construction materials or wastes in watertight
conditions.

Method of Payment: A

Payment for Water Pollution Control shall be considered as included in prices paid for the
various contract items of work involved and shall include full compensation for the work
performed, including obtaining Permit coverage, developing, preparing, revising, obtaining
approval of, and amending the WPCP, implementing, installing, constructing, operating,
maintaining, and removing and disposing of temporary BMPs, performing the observations,
inspections, sampling, analysis, reporting, and street sweeping, and as specified in the Caltrans
Handbooks, De Minimus Permit, Municipal Permit and these Special Provisions, and as directed
by the Engineer.



Street Sweeping.

The following special provision regarding “Street Sweeping” is being added to the contract
document.

GENERAL

Summary
This work includes street sweeping.

The WPCP shall describe and include the use of street sweeping as a Water Pollution Control
practice for sediment control and tracking control. Street sweeping shall also conform to all
applicable AQMD requirements.

Submittals
At least 5 working days before starting clearing and grubbing, earthwork, or other activities with
the potential for tracking sediment or debris, submit:

A. The number of street sweepers that will be used as described in the WPCP.
B. Type of sweeper technology (or technologies).

Quality Control and Assurance
Retain the following records related to street sweeping and submit weekly to Engineer:

A. Tracking Inspection Log

B. Sweeping times and locations.

C. Quantity of sweeping waste disposal.

or

D. Sweeping by hand is acceptable in lieu of A, B, and C above.

CONSTRUCTION

Street Sweepers
Sweepers must use one of these technologies:

A. Mechanical sweeper followed by a vacuum-assisted sweeper.
B. Vacuum-assisted dry (waterless) sweeper.
C. Regenerative-air sweeper.

Operation
Street sweeping shall be conducted at:

A. Paved roads at job site entrance and exit locations.
B. Paved areas within the job site that flow to storm drains or water bodies.

Street sweeping shall be conducted, and sweeper(s) shall be available to operate at all times, for
the following:



During clearing and grubbing activities.

During earthwork activities.

During trenching activities.

During roadway structural section activities.

When vehicles are entering and leaving the job site.
After soil disturbing activities.

After observing offsite tracking of material.

aFmgaws>

Contractor’s Water Pollution Control Manager shall inspect adjacent paved areas at job site
entrances and exits and paved roadways within the job site on a minimum daily basis, and more
frequently when activities that require street sweeping are being performed. Contractor’s Water
Pollution Control Manager shall maintain a “Tracking Inspection Log.” Street sweeping shall be
conducted:

A. Within 1 hour, if sediment or debris is observed on paved areas or paved roadways.

At least one sweeper, in good working order, must be on the job site at all times when sweeping
work may be required.

Perform street sweeping to minimize dust. If dust generation is excessive or sediment pickup is
ineffective, water may be used but shall be contained, collected (e.g. vacuum), and properly
disposed.

Material collected during street sweeping must be removed and disposed of under Section 7-
1.13, "Disposal of Material Outside the Highway Right of Way" of the Standard Specifications.

Method of Payment:

Full compensation to conform with the requirements of this section shall be considered as
included in the prices paid for the various contract items of work involved including furnishing
all labor, materials, tools, equipment, and incidentals and for doing all the work involved in
street sweeping, including disposal of collected material, as shown on the plans, as specified in
the Standard Specifications, these Special Provisions, and as directed by the Engineer. Therefore,
no additional compensation will be allowed for street sweeping.



TRAFFIC CONTROL SYSTEM:

Traffic controls, including but not limited to, vehicular and pedestrian traffic controls,
maintenance of vehicular and pedestrian access, detours, and street closures shall be in
accordance with the Special Provisions, Traffic Control Plans, the current "Manual on Uniform
Traffic Control Devices," and Subsection 7-10, of the current "Standard Specifications for Public
Works Construction,” including all its subsequent amendments. Nothing in the Special
Provisions shall be construed as relieving the Contractor from his or her responsibility to provide
for the safety and convenience of traffic and the public during construction.

In the event of conflict, the order of precedence shall be as follows:

b

Special Provisions

Traffic Control Plans

Manual on Uniform Traffic Control Devices (MUTCD)
Standard Specifications

Traffic Control shall be in accordance with the following Special Provisions:

a.

All major streets shall remain open to through traffic at all times; unless, when they are being
slurry sealed, then use Traffic Control for partial opening. The Contractor shall provide a
smooth travel way and either a flagger and/or traffic control signage to direct the traveling
public around the work zone during temporary street closures when slurry applications are
occurring on the Project. Local streets shall be closed to traffic only as long as it takes for
material application and drying time. ‘

The Contractor shall be responsible for the preparation of Traffic Control Plans as necessary
for the work. The Traffic Control Plans shall indicate the traffic control requirements for the
different types of work to be performed and be signed and stamped by a California
Registered Traffic Engineer and transmitted to the County for approval no later than fourteen
(14) calendar days prior to the scheduled commencement of work. Comments and
corrections shall be returned to the Contractor within five (5) working days. The Traffic
Control Plans shall conform to the requirements listed in these Technical Provisions, the
Manual on Uniform Traffic Control Devices, and the Standard Specifications.

All traffic controls and safety devices, equipment and materials, including but not limited to
cones, channelizers, delineators, flashing warning lights, barricades, high level warning
devices (telescoping flag trees), flags, signs, markers, portable barriers, temporary railing
(Type-K), temporary fencing, flashing arrow signs, changeable message sign, markings, and
flagging equipment shall be provided and maintained by the Contractor in “like new”
condition.

The Contractor shall furnish and properly install, construct, erect, use and continuously
inspect and maintain, twenty-four (24) hours per day, seven (7) days per week, which
includes holidays, all said devices, equipment and materials and all temporary and permanent
pedestrian and driving surfaces as necessary to provide for the safety and convenience of,
and to properly warn, guide, control, regulate, channelize and protect the vehicular traffic,
pedestrian traffic, project workers, and the public throughout the entire limits of the work
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activity and beyond said limits as necessary to include areas affecting or affected by the
work, from the date of Notice to Proceed to the completion and acceptance of the work.

High-level warning devices (telescoping flag trees) are required at all times for work being
performed within the roadway unless otherwise specifically approved by the Engineer.

All barricades shall be equipped with flashing warning lights, and all traffic cones shall be no
less than 711mm (28“) in height, except that shorter cones, 305 mm (12°) minimum height,
may be permitted during striping maintenance operations where the only function of the cone
is to protect the wet paint from the traffic. The entire area of orange and white stripes for
barricades shall be Type I, engineering grade, or Type II, super engineering grade, retro-
reflective sheeting conforming to the requirements of ASTM Designation: D 4956-95.

Type III barricades, no less than 1.83 m (6”) in length and equipped with two (2) Type “N”
markers each and two (2) portable flashing beacons each, shall be used to close streets,
except as otherwise specifically approved by the Engineer for minor maintenance work of no
more than one (1) working day’s duration, on weekdays, or on holidays only, and limited to
the hours between 7:00 a.m. and 2:00 p.m. Said barricades shall be placed across the full
roadway at each point of closure with the distance between barricades, or between barricades
and curbs, not exceeding 914 mm (3°) except that one (1) 3.3 m (11°) wide gap between
barricades shall be provided at the center of the street. Barricades to the right of the street’s
center, facing the inbound vehicular traffic, shall also be equipped with one (1) Type C2
“Road Closed” sign, one (1) Type C3A, “Road Closed to Thru Traffic,” sign, and a Type P
warning sign.

Except as otherwise approved by the Engineer, two-way vehicular traffic shall be
maintained at all times within two (2) eleven-foot (11°) wide lanes on streets having an
effective roadway width of 44’ or more with restricted parking. Other streets of lesser widths
may be reduced to one (1) twelve foot (12°) wide lane with work activity being limited to one
side at a time and one-way vehicular traffic being maintained at all times by properly trained
and experienced flaggers.

No reduction of the traveled way width shall be permitted on any County street before 8:00
a.m. or after 5:00 p.m., or on weekends or holidays, or when active work is not being done,
unless otherwise approved by the Engineer.

Arrow boards shall be required for all Iane closures on arterial and collector streets.

i.

Properly trained and experienced flaggers shall be provided to direct traffic when said traffic
is to be interrupted, when two-way traffic is to be reduced to one-way traffic, and at other
such times as is necessary to safely pass traffic through or around the work area and when so
directed by the Engineer.

Vehicular access to occupied residential property may be restricted on weekdays, other than
holidays, between the hours of 8:00 a.m. and 2:00 p.m. while essential work activity is taking
place, providing the Contractor gives the property owner or resident at least forty-eight (48)
hour advance written and oral notice. See Part 2, “Notification of Residents, “ herein.
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