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SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

SUBMITTAL DATE:
March 6, 2014

SUBJECT: Approval of the Plans and Specifications for the Construction of a Traffic Signal at the
Intersection of Briggs Road and Barn Road in the Community of French Valley. 33" District (Clerk to
Advertise). [$174,975]; Local Funds 100%

FROM: TLMA — Transportation Department

RECOMMENDED MOTION: That the Board of Supervisors:

1. Approve the plans and specifications for the construction of a traffic signal at the intersection of
Briggs Road and Barn Road in the community of French Valley; and

2. Authorize the Clerk of the Board to advertise for bids to be received in the office of the Director
of Transportation and Land Management up to the hour of 2:00 p.m., Wednesday, April 9, 2014,

Patricia Romo

at which time bids will be opened.
Q&im Qﬁﬁ’\ﬂ
\)

JCP: jrj:rr . . . luan C. Perez
Assistant Director of Transportatio irector of Transportation and Land
Management
COST $ 174,975[ § 0/$ 174,975( $ 5.500 )
3 o '
NET COUNTY COST | 0/$ 0[S 0 o] Consent LI Policy T

SOURCE OF FUNDS: Measure AMWestern (100%). There are no General Funds | Budget Adjustment: No

used in this project. For Fiscal Year: 2013/2014

C.E.O. RECOMMENDATION: AP

O

teven €. Horn

County Executive Office Signature

MINUTES OF THE BOARD OF SUPERVISORS

On motion of Supervisor Benoit, seconded by Supervisor Jeffries and duly carried, IT
WAS ORDERED that the above matter is approved as recommended.
Ayes: Jeffries, Stone, Benoit and Ashley :
Nays: None ' Kecia Harper-lhem
Absent: Tavaglione Clerk.of the Board
Date: March 18, 2014 By 9« :
XC: Transp., COB v - Deputy

Prev. Agn. Ref.:3/20/12, Item 3-24|District: 3/3 | Agenda Number: 3 p—




SUBMITTAL TO THE BOARD OF SUPERVISORS, COUNTY OF RIVERSIDE, STATE OF CALIFORNIA
FORM 11: Approval of the Plans and Specifications for the Construction of Traffic Signal at the Intersection of
Briggs. Road and Barn Road in the Community of French Valley. 3rd/3rd Districts (Clerk to Advertise).
[$ 174,975]; Local Funds 100%

DATE: March 6, 2014.

PAGE: 2of 2

BACKGROUND:

Summary ,

On March 20, 2012 (Agenda ltem 3-24), the Board of Supervisors approved a Cooperative Agreement
between the County of Riverside (County) and the Murrieta Valley Unified School District (District) for roadway
improvements on Briggs Road and Baxter Road (Project). These improvements were originally planned to be
done by adjacent development tracts with the District’s additional funding contribution; however, due to the
economic and development slowdown, work stopped. To improve traffic safety, the County and District worked
together to fund the Project. The Project included the construction of half-street improvements on Briggs
Road, including sidewalk on one side along the northern frontage of Dorothy McElhinney Middle School and
Lisa J. Mails Elementary School. Also, a half-width section of Baxter Road was paved between the intersection
of Briggs Road and the existing pavement to the east. The Project also included the construction of water,
sewer, and drainage improvements associated with both Schools. The County and District both shared in the
funding of the Project.

The recent opening of two schools, Lisa J. Mails Elementary School and Dorothy McElhinney Middle School,
has created a desire to improve traffic control at the intersection of Briggs Road and Barn Road in the
community of French Valley. This intersection serves as the primary entrance to both schools. The proposed

traffic signal improvements will alleviate school traffic congestion and improve pedestrian access during school
hours.

Annljal traffic signal operation and maintenance costs are estimated at $5,500 to be funded by Gas Tax.
The submitted plans and specifications have been approved as to form by County Counsel.
Environmental clearance is complete.

Project Number: C4-0055

Impact on Residents and Businesses

The proposed traffic signal will improve traffic safety by providing controlled traffic movements. This
intersection is adjacent to two schools to the southwest and new residential development to the northeast.

SUPPLEMENTAL.:

Additional Fiscal Information _

The approved Cooperative Agreement between the County and the District provides for the District to fund up
to a maximum of $2,500,000, which includes an advance to the County in the amount of $720,000, and a
County contribution of $180,000 towards the cost of the Project. The County was to reimburse the District for
the funds received as an advance in annual payments totaling $720,000, from Measure “A” revenues over a
four-year period beginning in Fiscal Year 2013/2014. The new signal at Briggs Road and Barn Road is
estimated to cost $270,000 including engineering. The District and County have agreed to reduce the County
payback obligation by $270,000 in exchange for design and construction of this signal. The agreement will be
amended to reduce the County’s obligation to the District. The amendment to the agreement will be submitted
for the Board of Supervisors consideration prior to or concurrent with award of a construction contract.

There are no General Funds used in this project.

Contract History and Price Reasonableness
N/A '
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Specifications and Contract Documents

for the construction of

Briggs Road and Barn Road
Traffic Signal and Lighting Project

In the Community of French Valley
Project No. C4-0055

Approval:
W z/ @14
Khalid Nasim, PE Date

Engineering Division Manager

These specifications, special provisions, and estimates have been prepared by or under the
direction of the following Registered Civil Engineer(s):

4

# =

Dowling Tsai, PE

/4,1

Date

V.091713 i1



Specifications and Contract Documents
for the construction of

Briggs Road and Barn Road
Traffic Signal and Lighting Project
In the Community of French Valley

Project No. C4-0055

Water Pollution Control - Specifications and Special Provisions

Reviewed and Recommended by:

mﬂ?u(ﬁﬂc

Claudia Steiding

Senior Transportation Planner/NPDES
Coordinator

2 L]y

Date o
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Notice to Bidders
County of Riverside, herein called Owner, invites sealed proposals for:

| Briggs Road and Barn Road
Traffic Signal and Lighting Project
In the C'ommunity of French Valley
Project No. C4-0055

Bid shall be delivered to the County of Riverside Transportation Department, 14th Street Annex,
3525 14th Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, April 9, 2014 to be promptly opened in public at said address. Each bid shall be in

accordance with plans, specifications and other contract documents, dated February 2014, and

prepared by County of Riverside, whose address is same as the above, from whom they may be
obtained upon deposit of $30.00 per set with 24” x 36> plans, plus mailing costs. No refund.
Prospective bidders may preview the plans, specifications and other contract documents at no charge

prior to purchase at the above noted location.

The Contractor is required to have a Class "A" license or “C-10” license at the time of bid

submission.

Engineering Estimate: $ 157,500 - $ 183,500 (Base Bid)

Bid Bond 10 %

Performance Bond 100 %

Payment Bond 100 %

Working Days 35

Website: http://www.rctlma.org/trans/con_bid advertisements.html]

V.062513 iv




2010, County

Instructions to Bidders
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2010, County

Instructions to Bidders

The Bidder's attention is directed to the provisions in Section 2, "Bidding" of the Standard
Specifications and Contract Documents, including the Plans and the Special Provisions, for
the requirements and conditions which the bidder must observe in the preparation of and the
submission of the Bid.

1. Inspection of Site

Bidder’s attention is directed to Section 2-1.30, “Job Site and Document Examination”.
Bidders must examine the site and acquaint themselves with all conditions affecting the
work. By making and submitting a bid, a Bidder warrants that he has made such site
examination as the Bidder deems necessary for the condition of the site, its accessibility for
materials, workmen and utilities, and for the ability to protect existing surface and subsurface
improvements. No claim for allowances, time or money, will be allowed as to such matters.

2. Bidder’s Bid Form

The Bid must be made on the Bid forms, which are included in the Contract Documents, and
must be completely filled in, dated and signed. If provision is made for alternate bid
schedule(s), all bid schedules must be bid, unless otherwise instructed in the Special
Provisions.

All Bid forms shall be obtained from the Riverside County Transportation Department, 3525
14" Street, Riverside, California 92501.

3. Bid Bond

The bidder's bond form described in Section 2-1.34, “Bidder’s Security" of the Standard
Specifications and this section will be found in the Bid Book’s “B” pages and this form is
titled as “Bid Bond”.

The Bid must be accompanied by a 10% Bid Bond using the form provided in the Bid Book,
or a certified check, or cashier's check payable to the order of “County of Riverside”, in an
amount not less than 10% of the bid amount, inclusive of alternate bid schedule(s).
Submitted Bid Bond form must be completely filled in, sealed, dated and signed. Signatures
on the Bid Bond must be notarized. Bond shall be provided with an executed Power of
Attorney issued by the surety.

V.0823113 A2




2010, County

4. Non-Collusion Declaration

In conformance with Public Contract Code §7106, a Non-Collusion Declaration is included
in the Bid. Bidder Declaration must be submitted using the form provided in the Bid Book
and it must be completely filled in, dated and signed. Signatures on the Non-Collusion
Declaration must be notarized.

. Iran Contracting Act, Certification or Exemption

The Department of General Services has published a list of companies who are prohibited
from contracting with public entities in California as required by Public Contract Code §2200
through §2208.

The Iran Contracting Act Certification/Exemption form is included in the Bid Book. For
projects estimated or Bid, in the amount of $1,000,000 or more, Bidder must completely fill
in, date, sign and submit this form with the Bid documents.

. Interpretation of Documents

Discrepancies, omissions, ambiguities, requirements likely to cause disputes between trades
and similar matters must be promptly brought to the attention of the County in writing.
When appropriate, addenda will be issued by the County.

If the Bidder requires clarification or interpretation of the bidding Contract Documents, the
Bidder must make a written request to the County by a Request for Information (RFI). All
RFIs must be submitted in writing between the hours of 8:00 a.m. and 5:00 p.m. , Monday
through Thursday (except holidays), up to, including and no later than the fifth (5™ business
day prior to the bid closing deadline, by hand delivery, mail, fax or electronic mail. The
County will not respond to RFIs submitted after that time, unless the County determines at its
sole discretion that it is in the best interest of the public and the County to do so. RFIs
should be addressed and sent to:

County of Riverside
Transportation Department
Attention: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

Facsimile: (951) 955-3164
Electronic mail: jrjimenez@rctlma.org

Any communication by anyone as to RFIs and other project document inquiries, except by
Addenda, does not affect the meaning or requirements of the Contract Documents.

V.0823113 A3
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2010, County

Quantities

The amount of work to be done and/or materials to be furnished under the Contract, as shown
in the Bid, are merely estimates and are not to be taken as an expressed or implied statement
that the actual amount of work or materials will correspond to the estimate.

County reserves the right to increase, decrease or entirely eliminate any items from the work
and/or materials to be furnished.

Bidders are cautioned against the unbalancing of their bid by prorating project overhead costs
only into one, two, or few items when there are various items listed in the bid schedule(s).

The quantities mentioned in Standard Specifications Section 2-1.33B, “Bid Item List and Bid
Comparison" will be found in the Bid form.

Addenda

County reserves the right to issue Addenda to the Contract Documents at any time prior to
the scheduled bid opening date and time. Each potential Bidder must provide the County his
company name, contact name, phone number, facsimile number, electronic mail address and
company address for the purpose of receiving Addenda.

To be considered responsive, the Bid must list and take into account all issued Addenda.

In addition to listing the acknowledged addenda (if any) on the Bid, Bidders should submit
each addendum’s acknowledgement signature page and attach each one to the Bid.
Attaching all addenda pages and attachments (if any) to the Bid submittal is not necessary for
Bid submittal. All Addenda is a component of the Contract Documents.

License

To be considered for award of the Contract, a Bidder must have the necessary license(s)
required under provisions of the California Business and Professions Code for the scope of
work covered in the Contract Documents at the time of bid submission. This includes Joint
Ventures.

Each item of work will be performed by a Contractor that is qualified and properly licensed
for that work.

Pursuant to California Labor Code §3099, certification is required for all persons‘who
perform work as electricians for Contractors licensed as Class C10 “Electrical Contractor”.
Proof of certification must be provided to the County before the start of construction.

V.0823113 A4




2010, County

10. Contract Participation

County encourages general and prime Contractors to solicit competitive subcontracting,
trucking and supplier opportunities to minority, women, disabled veteran, and small business
firms where possible, in their contracting and procurement activities with the County.

Section 3-1.08, “Small Business Participation Report”, of the Standard Specifications is
deleted.

11. Subletting, Subcontracting. and Subcontractor List

General
Attention is directed to General Conditions Section 5, “Subcontracting”.

Pursuant to Public Contract Code § 4100 et seq., “Subletting and Subcontracting Fair
Practices Act”, Bidders are required to list each subcontractor who will perform work,
provide labor, or render services in or about the construction of work or improvement or
a subcontractor who specifically fabricates and installs a portion of the work or
improvement according to the details contained in the Plans and Specifications. The
Subletting and Subcontracting Fair Practice Act applies to all phases of the work.

Subcontractor List

As required by Standards Specification Section 2-1.33C, “Subcontractor List”, the Bidder
must submit a Subcontractor List. Subcontractor List must be on the form contained in
the Bid Book.

Bidder must list each subcontractor to perform work, labor or render service in or about
the construction in an amount in excess of 1/2 of 1 percent of the total bid or $10,000,
whichever is greater (Pub Cont Code § 4100 et seq.).

Pursuant to Public Contract Code § 6109 et seq., the Contractor shall not perform work
on a project with a subcontractor who is ineligible to perform work on the project
pursuant to Labor Code § 1777.1 or 1777.7.

The Subcontractor List must show the name, address, and work portions to be performed
by each subcontractor listed. Work portions must be identified by bid item number and
description for each subcontractor listed. If partial work is to be performed within a
certain construction item or trade, the Bidder/Contractor shall specify the portions of the
work to be performed by the different subcontractors or the directive under Public
Contract Code § 4106 shall apply.

Each designated item of work will be performed by a Contractor which is qualified and
properly licensed for that listed work.

V.0823113 A5



2010, County

Omission or failure to list a subcontractor for a portion of the work means that the prime
Contractor will do that portion of the work (Public Contract Code § 4106).

The County may request additional information to verify submitted Subcontractor List
information and percentage amounts. Bidder must provide this information within two
(2) business days of request.

Penalties

The Bidder’s attention is directed to other provisions of the Subletting and
Subcontracting Fair Practices Act related to the imposition of penalties for failure to
observe its provisions by utilizing unauthorized subcontractors or by making
unauthorized substitutions.

Clerical error

After the Bid Opening, inadvertent subcontractor designation clerical error(s) will be
processed as required by Public Contract Code § 4107.5.

12. Hours of Work

13.

Attention is directed to Section 8-1.05, “Time” and Section 7-1.02K(5), “Working Hours” of
the Standard Specifications.

Daily working hours will be between the hours of 7:00 a.m. and 6:00 p.m., Monday through
Friday, except legal holidays, or as revised in the Special Provisions, and as approved by the
Engineer. Exceptions and specific work schedules must be submitted in writing to the
Engineer for consideration.

Alternate Bid Schedules

If the Bid includes bid items listed under a Base Bid Schedule and one or more Alternate Bid
Schedules, the following will apply:

The County may award only the items of work listed on the Base Bid Schedule, or may
choose to award some or all of the Alternate Bid Schedules in addition to the Base Bid
Schedule. Unless otherwise specified, the basis of the selection of the lowest bid will be
the lowest responsive and responsible bid for the sum of all Bid Schedules.

If the Bid includes bid items listed under two or more Alternate Bid Schedules with no Base
Bid Schedule, the following will apply:

V.0823113 A6
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This project contains Alternate Bid Schedules that may or may not be mutually exclusive,
as described elsewhere in the bid documents. The County may award the items of work
listed on one or more of the Alternate Bid Schedules. In the case of mutually exclusive
Alternate Bid Schedules, only one of the Alternate Bid Schedules will be selected for
award. Unless otherwise specified, the basis of the selection of the lowest bid will be the
lowest responsive and responsible bid for the sum of all Bid Schedules.

The County reserves the right to reject all bids received.

Bids

No Bidder may withdraw their bid for a period of ninety (90) calendar days after the bid
opening.

Bids are required for the entire work, including all alternate bid schedules, if applicable,
unless otherwise explicitly allowed in the bid documents. The amount of the bid, for
comparison purposes, will be the total of all items. The total of unit basis items will be
determined by extension of the item price bid on the basis of the estimated quantity set forth
for the item.

The Bidder must set forth for each item of work in clearly legible figures, an item price and a
total for the item in the respective spaces provided for this purpose. In the case of unit basis
items, the amount set forth under the "Total" column will be the extension of the item price
bid on the basis of the estimated quantity for the item.

In the case of a discrepancy between the unit price and the total set forth for a unit basis item,
the unit price will prevail, in (1) or (2), as follows:

1. If the amount set forth as a unit price is unreadable or otherwise unclear, or is
omitted, or is the same as the amount as the entry in the item “Total” column, then the
amount set forth in the item “Total” column for the item shall be divided by the
estimated quantity for the item and the price thus obtained will be the unit price.

2. (Decimal Errors) If the product of the entered unit price and the estimated quantity is
exactly off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc.
from the entered total, the discrepancy will be resolved by using the entered unit price
or item total, whichever most closely approximates percentage-wise the unit price or
item total in the County's final estimate of cost.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted,
the bid may be deemed irregular. Likewise if the item total for a Lump Sum item is
unreadable or otherwise unclear, or is omitted, the bid may be deemed irregular unless the
project being bid has only a single item and a clear, readable total bid amount is provided.

V.0823113 A7
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Symbols such as commas and dollar signs will be ignored and have no mathematical
significance in establishing any unit price or item total or Lump Sums. Written unit prices,
item totals and Lump Sums will be interpreted according to the number of digits and, if
applicable, decimal placement. Cents symbols also have no significance in establishing any
unit price or item total since all figures are assumed to be expressed in dollars and/or decimal
fractions of a dollar.

Bids on Lump Sum items shall be item totals only; if any unit price for a Lump Sum item is
included in a bid and it differs from the item total, the items total shall prevail.

The foregoing provisions for the resolution of specific irregularities cannot be so
comprehensive as to cover every omission, inconsistency, error or other irregularity which
may occur in a bid. Any situation not specifically provided for will be determined in the
discretion of the County, and that discretion will be exercised in the manner deemed by the
County to best protect the public interest in the prompt and economical completion of the
work. The decision of the County respecting the amount of a bid, or the existence or
treatment of an irregularity in a bid, including determination of non-responsiveness, shall be
final.

The County hereby reserves the right to reject any and all bids, to waive any irregularity, and
to award the Contract to other than the lowest bidder.

15. Like Bid Items
The Bidder is advised that the items of work may be grouped into bid schedules, and that
certain bid items may be listed in more than one bid schedule, and listed with different bid
item numbers, and the following will apply thereto:
The Bidder is directed to submit the same bid amount for all bid items that are listed with the
same item code and item description. Said bid items are referred to herein as “Like Bid
Items”.
“Like Bid Items” will be considered a single bid item for purposes of calculating increased
and decreased quantities, and as otherwise applicable in Section 4-1.05, “Changes and Extra
Work” of the Standard Specifications.
The following are not subject to this bidding requirement:

1. Bid items with the same item code but different item descriptions.

2. Bid items that are measured as “Lump Sum” or “Force Account”.

3. Alternate Bid Schedules.

V.0823113 A8
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18.

19.

2010, County

In the event that a Bidder submits different unit bid amounts for “Like Bid Items”, as
described above, the bid will be corrected by applying the lowest of the unit bid amounts to
all the respective “Like Bid Items”.

Contract Documents

The complete Contract Documents are identified in the Contract. Potential Bidders are
cautioned that the successful Bidder incurs duties and obligations under all of the Contract
Documents and that they should not merely skim and hastily review the Plans and
Specifications in making their bid.

Submission of Bidder’s Bid

A Bidder’s Bid must be submitted in a sealed opaque envelope that clearly identifies the
Bidder’s name and the project name. Bids must be received before the scheduled date and
time at the location set forth in the Notice to Bidders and may be withdrawn only as stated in
the Bid. Bids must be completed in ink.

Qualifications of Bidders

No award will be made to any Bidder who cannot give satisfactory assurance to the Board of
Supervisors as to his own ability to carry out the Contract, both from his financial standing
and by reason of his previous experience as a Contractor on work of the nature contemplated
in the Contract. The Bidder may be required to submit his record of work of similar nature to
that proposed under these specifications and unfamiliarity with the type of work may be
sufficient cause for rejection of bid.

Per 2-1.02 Bid Ineligibility, delete this Instruction since it is now in the Standard
Specifications.

Award of Contract

The Bidder's attention is directed to the provisions in Section 3, "Contract Award and
Execution" of the Standard Specifications and the Instruction to Bidders for the requirements
and conditions concerning award and execution of Contract.

Section 3-1.04, “Contract Award” of the Standard Specifications is deleted.

The last sentence of Section 2-1.24, “Tied Bid Resolution”, is deleted and replaced with:

V.0823113 A9
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After bid verification, the County will select one of the tied bids of its choice (Public
Contract Code § 22038.2.b).

The award of the Contract, if it be awarded, will be to the lowest responsible bidder whose
bid complies with all the requirements prescribed.

The County reserves the right to reject all bids received.

Acceptance, by the governing body of the County by resolution or minute order at a meeting
regularly called and held, of a Bid constitutes an award of the Contract and the execution of
the Contract is a written memorial thereof.

The County will submit the Contract Documents to the low responsive and responsible
Bidder for execution prior to award utilizing the following procedures and requirements:

A. A Bidder whose Bid is accepted must execute the formal construction Contract with

the County, similar to the form attached hereto as a sample, and must return said
Contract, together with approved Performance Bond and Payment Bond and with
complete evidence of insurance as required elsewhere herein, including executed
additional insured endorsements and waivers of subrogation, within ten (10) business
days from the date of the Notice of Acceptance of Bid and Intent to Award as issued
by the Transportation Department. All submittals must meet the requirements of the
bid documents. Corrections, if required, must be made and the revised documents
must be resubmitted within two (2) business days of Contractor’s receipt of review
comments. ’

The bonds and insurance documentation must be submitted in accordance with the
Contract Document requirements prior to submission to the County of Riverside
Board of Supervisors for award by the Transportation Department and prior to the
performance of any work under the Contract.

. If a Bidder to whom a Notice of Acceptance of Bid and Intent to Award has been

issued, fails or refuses to sign a construction Contract, or to furnish the bonds or
insurance certificates and endorsements as required within the prescribed period of
time as described above, the County may, at its sole discretion, rescind the Notice of
Acceptance, and the bid guarantee submitted by that Bidder will become the property
of the County as prescribed in the bid documents and as allowed by law.

If it is in the best interest of the County, the County reserves the right to award the
Contract prior to execution by the Contractor. Thereafter, County will mail or deliver
the County signed Contract to the awarded Contractor for execution and return.

Bid Protest

Any Bidder submitting a bid to County may file a protest of the County’s proposed
Award of the Contract provided that each and all of the following are complied with:

V.0823113
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2010, County

The bid protest is in writing.

2. The bid protest is filed with and received by County of Riverside Transportation

and Land Management Agency at the following address:

County of Riverside
Transportation Department
Attention: Contracts/Bidding Unit
3525 14th Street

Riverside, CA 92501

Facsimile: (951) 955-3164
Electronic mail:  jrjimenez@rctlma.org

The bid protest is filed with and received not more than five (5) calendar days
following the date of issuance of the Notice of Intent to Award. Notice of Intent
to Award letter is posted on the County of Riverside Transportation Department
website along with the project bid summary. URL for this webpage is
http://www .rctlma.org/trans/con_bid_summaries.html. Failure to timely file and
serve the bid protest as aforestated shall constitute grounds for the County’s
denial of the bid protest without consideration of the grounds stated therein.

The written bid protest sets forth, in detail, all grounds for the bid protest,
including without limitation all facts, supporting documentation, legal authorities
and argument in support of the grounds for the bid protest. Any grounds not set
forth in the bid protest shall be deemed waived. All factual contentions must be
supported by competent, admissible and credible evidence. Any bid protest not
conforming to the foregoing shall be rejected as invalid.

. Provided that a bid protest is filed in conformity with the foregoing, the Director

of TLMA, or such individual(s) as may be designated by the Director in his
discretion, shall review and evaluate the basis of the bid protest, and shall provide
a written decision to the Bidder submitting the bid protest, either concurring with
or denying the bid protest. The written decision of the Director or his designee
shall be final, unless overturned by the Board of Supervisors.

20. Payment and Performance Bonds

The County requires a 100% Payment Bond and 100% Performance Bond from the
successful Bidder. All bonds must be on County's forms contained in the Bid Book.

The bonds must be underwritten by a Surety Company, which is admitted to transact the
business of insurance in the State of California, and which carries a rating in the current issue
of Best's Insurance Guide of "A" or better with a financial size of at least "VIII". The bond
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forms included in the Bid Book must be used. All signatures on the bonds must be notarized.
Bonds must be provided with an executed Power of Attorney issued by the Surety.

Return of Bid Guarantee

Standard Specification Section 3-1.19, “Bidder’s Securities” is deleted.

Bid bonds will not be returned unless specifically requested by the Bidder in writing. Any
submitted negotiable securities of unsuccessful Bidders will be returned by mail within 30
days of the award of a contract to the successful Bidder. Any submitted negotiable security
of the successful Bidder will be returned by mail within 30 calendar days of acceptable
receipt of executed Contract, certificate of insurance, Performance Bond and Payment Bond.

Submission of Insurance Certificate and Endorsements

Attention is directed General Conditions Section 4 “Insurance and Hold Harmless.”

Within ten (10) working days of the date of the Notice of Acceptance of Bid and Intent to
Award issued by the County, the successful Contractor must submit a certificate of
insurance, including required endorsements, which provides evidence that the bidding
Contractor has insurance coverage that meets the requirements of General Conditions
“Insurance and Hold Harmless” section. Failure to have complete insurance coverage in
place and to provide all required certificates and endorsements within the specified ten (10)
business day period will be grounds to declare the Bidder as non-compliant with the bid
documents, rescinding the Notice of Acceptance, making a claim against the bid bond, and
awarding to the second low Bidder, at the sole discretion of the County.
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To:

Bid
Date:

County of Riverside, hereafter called “County”;

Bidder:

(hereafter called “Contractor’)

The undersigned, Contractor, having carefully examined the site and the Contract Documents for the
construction of Briggs Road and Barn Road, Traffic Signal and Lighting Project, In the Community
of French Valley, Project No. C4-0055 hereby proposes to construct the work in accordance with the

Contract Documents, including Addenda Number(s) (Fill in addenda numbers if addenda
have been issued.) for the amount stated in this Bid.

By submitting this Bid, Contractor agrees with County:

1.

That unless withdrawn in person by Contractor or some person authorized in writing by Contractor
(not by telephone or facsimile) before the time specified in the Notice Inviting Bids for the public
opening of bids, this Bid constitutes an irrevocable offer for 90 calendar days after that date.

County has the right to reject any or all Bids and to waive any irregularities or informalities
contained in a Bid.

To execute the Contract and deliver the Performance Bond, Payment Bond and Insurance Certificate
with endorsements, that comply with the requirements set forth in the Instruction to Bidders and
General Conditions, within ten (10) business days of the date of the Notice of Acceptance of Bid and
Intent to Award as issued by the County.

That the contract shall be awarded upon a resolution or minute order to that effect duly adopted by
the governing body of County; and that execution of the Contract shall constitute a written memorial
thereof.

To submit to the County such information as County may require determining whether a particular
Bid is the lowest responsible bid submitted.

That the accompanying Bid Bond, certified check or cashier’s check is in an amount not less than
10% of the total bid submitted and constitutes a guarantee that if awarded the contract, Contractor
will execute the Contract and deliver the required bonds within ten (10) business days after notice of
award. If Contractor fails to execute and deliver said documents, the bond or check is to be charged
with the costs of the resultant damagesto the County, including but not limited to: publication costs,
the difference in money between the amount bid and the amount in excess of the bid which it costs
County to do or cause to be done for the work involved, lease and rental costs, additional salaries and
overhead, increased interest and costs of funding the project, attorney expense, additional
engineering and architectural expense and cost of maintaining or constructing alternate facilities
occasioned by the failure to execute and deliver said documents.

By sigriing this Bid the Contractor certifies that the representations made therein are made under
penalty of perjury.
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Briggs Road and Barn Road
Traffic Signal and Lighting Project
In the Community of French Valley

Project No. C4-0055

PROPOSAL
ITEM ITEM ITEM uniT | ESTIMATED | ITEM PRICE TOTAL
No. CODE QUANTITY | (IN FIGURES) (IN FIGURES)
1 074020 [WATER POLLUTION CONTROL LS 1
2 120100 |TRAFFIC CONTROL SYSTEM LS 1
3 170101 |DEVELOP WATER SUPPLY LS 1
4 | 086102 |DUST ABATEMENT LS 1
5 160102 |CLEARING AND GRUBBING LS 1
6 860201 |SIGNAL AND LIGHTING Ls 1
2 150718 Sinégl\@ THERMOPLASTIC TRAFFIC STRIPE AND PAVEMENT | oo 2.300
8 840656 |PAINT TRAFFIC STRIPE (2-COAT) LF 6,250
9 840515 |THERMOPLASTIC PAVEMENT MARKING SQFT| 1,100
10 850111 |PAVEMENT MARKER (RETROREFLECTIVE) EA 235
11 566011 |ROADSIDE SIGN - ONE POST EA 3
12 568001 |NSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) [ON | -, 2
STREETLIGHT PER CALTRANS STD PLAN RS-4]
13 150742 |REMOVE (AND SALVAGE) ROADSIDE SIGN (AND POST) EA 11
14 152390  |RELOCATE ROADSIDE SIGN EA 2
15 010602 |MISCELLANEOUS WORK (AS DIRECTED) FA 1 5,000.00 5,000.00
16 019901 |DE-MOBILIZATION LS 1 , 5,000.60 5,000.00

PROJECT TOTAL:

ITEMS 1-16

"WORDS"
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Bidder Data and Signature

Name of Bidder:

Type of organization:

Person(s) authorized to sign for Bidder:

Note:

If Bidder or other interested person is a Corporation, state legal name of Corporation and also
names of the president, secretary, treasurer and manager thereof.

If Bidder or other interested person is a Co-Partnership, state true name of firm and also names of
all individual co-partners composing firm.

If Bidder or other interested person is an Individual, state first and last name(s) in full.

Business Street Address:

(Please include business address even if P.O. Box is used.)

Business City, State, Zip Code:

P.O. Box- Number:

P.O. Box- City, State, Zip Code:

Phone: ( )
Facsimile: ( )
E-mail:

Contractor's license number:

License Classification(s):

Expiration date:
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Bidder Data and Signature (continued)

Accompanying this Bid is a certified check, cashier check or bid bond in an amount equal to at least
ten (10) percent of the total bid for:

Briggs Road and Barn Road
Traffic Signal and Lighting Project
In the Community of French Valley

Project No. C4-0055

By my signature on this Bid, I certify, under penalty of perjury under the laws of the State of
California, that all the information on this form is true and correct.

IN WITNESS WHERE OF Bidder/Contractor executed this Bid as of the date set forth on page B1
of this Bid.

Signature:

Name (printed):

Title:

“Contractor”

(If the Bidder is a Corporation, attach the Corporate Resolution which authorizes the signature to
represent the Corporation. Certification for Authorized Signatures of Officers and Certificate of
Incumbency are also acceptable and document must show that person who signs is authorized to do
so for the company.)
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Name of Bidder (Prime/General Contractor):

Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work,
labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total
bid or $10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work.
If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor
shall specify the portion(s) of the work to be performed by the different subcontractors or
Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Subcontractor
Name

License
Number

Business Address
(City, State)

Construction Item(s)
[Item Number and
Description]

Check
if
Partial
Work

1. [
2, [
3. ]
4. [
5. [
6. [
7. [

[]

(If applicable, check box.)

‘Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached
with additional Subcontractor information.)

Percent of work to be performed by Subcontractors:

Y%

Note: A minimum of 50% of the work is required to be performed by the prime/general Contractor.

V.110613
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Non-Collusion Declaration

To be executed by bidder and submitted with bid.
(Title 23 United States Code Section 112 and Public Contract Code Section 7106)

The undersigned declares:

I am the (Title) of (Company),
the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham.
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding. The
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder.

All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his
or her bid price of any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, to any corporation, partnership, company, association, organization, bid depository,
or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will
not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf of
the bidder.

I declare under penalty of perjury under the applicable laws that the foregoing is true and correct
and that this declaration is executed on

(Month) (Day) of (Year),

at (City), (State).

Signature of Declarant:

Printed name of Declarant:

Name of Bidder (Company):

Title or Office:

Note: Notarization of signature required.
D Check box if attachment is included.
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Iran Contracting Act
(Public Contract Code sections 2200-2208)

Prior to bidding on, submitting a proposal or executing a contract or renewal for a County of Riverside
contract for goods or services of $1,000,000 or more, a Contractor must either:

a) Certify it is not on the current list of persons engaged in investment activities in Iran created by the
California Department of General Services (“DGS”) pursuant to Public Contract Code section
2203(b) and is not a financial institution extending twenty million dollars ($20,000,000) or more in
credit to another person, for 45 days or more, if that other person will use the credit to provide goods
or services in the energy sector in Iran and is identified on the current list of persons engaged in
investment activities in Iran created by DGS; or

b) Demonstrate it has been exempted from the certification requirement for that solicitation or contract
pursuant to Public Contract Code section 2203(c) or (d).

To comply with this requirement, please insert your Contractor or financial institution name and Federal ID
Number (if available) and complete one of the options below. Please note: California law establishes
penalties for providing false certifications, including civil penalties equal to the greater of $250,000 or twice
the amount of the contract for which the false certification was made; contract termination; and three-year
ineligibility to bid on contracts. (Public Contract Code section 2205.)

Option #1 — Certification

I, the official named below, certify I am duly authorized to execute this certification on behalf of the
vendor/financial institution identified below, and the vendor/financial institution identified below is not on
the current list of persons engaged in investment activities in Iran created by DGS and is not a financial
institution extending twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 45
days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector
in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in

Option #2 — Exemption

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a Contractor/financial
institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on,
submit a proposal for, or enters into or renews, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please
fill out the information below, and attach documentation demonstrating the exemption approval.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in
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Bid Bond

Recitals:

1. "Contractor”, has submitted
his/her Contractor's Proposal to County of Riverside, "County", for the construction of public work for
Briggs Road and Barn Road, Traffic Signal and Lighting Project, In the Community of French
Valley, Project No. C4-0055 in accordance with a Notice Inviting Bids from the County.

2. a
corporation, hereafter called "Surety", is the surety of this bond.

Agreement:
We, Contractor as Principal and Surety as Surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal, including
bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said Proposal is
accepted, Contractor executes the Contract and furnishes the Bonds as agreed to in its Proposal,
otherwise it remains in full force and effect for the recovery of loss, damage and expense of County
resulting from failure of Contractor to act as agreed to in its Proposal. Some types of possible loss,
damage and expense are specified in the Contractor's Proposal. '

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way be
impaired or affected by any extension of time within which County may accept the Proposal and waives
notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
Signatures:

By: By:

Title: Attorney in Fact Title:
"Surety" ' "Contractor”

STATE OF
COUNTY } ss. SURETY'S ACKNOWLEDGEMENT
OF

On B before me,
personally appeared, known to me, or proved to me on the basis of
satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged
to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the
instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

Note: This Bond must be executed by both Contractor and Surety with corporate seal affixed. All
signatures must be notarized. (Attach acknowledgements).
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Riverside County Contract No.

| Contract

THIS CONTRACT is entered into at Riverside, California as of the date set forth below is between
County of Riverside hereafter called "County" and .
hereafter called "Contractor".

WITNESSETH

Recitals:

1. Contractor has submitted to County his Contractor's Proposal for the construction of County
Project, -
in strict accordance with the Contract Documents identified below and County has accepted said
Proposal.

2. Contractor states that he has reexamined his Contractor's Proposal and found it to be correct, has
ascertained that his subcontractors are properly licensed and possess the requisite skill and
forces, has reexamined the site and Contract Documents and is of the opinion that he can
presently do the work in accordance with the Contract Documents for the money set forth in his
Proposal to be paid as provided in the Contract Documents.

Agreement:

It is agreed by the parties as follows:

1.

Contract Documents

The entire Contract consists of the following: (a) The Construction Contract, (b) The Notice
Inviting Bids. (c) The Instruction to Bidders, (d) The Bid, (¢) The Bid Bond, (f) The Payment
Bond, (g) The Performance Bond, (h) The General Conditions, (i) The Special Provisions, (j)
The Standard Specifications of the State of California Department of Transportation edition of
2010 as modified in other portions of the Contract Documents and as amended by the State of
California Department of Transportation, (k) The Standard Plans of the Department of
Transportation identified on the plans or in the Special Provisions, (1) The Plans, (m) Addenda

, (n) The Determination of Prevailing Wage Rates for Public Work, (0) Any Change
Orders issued, (p) Any additional or supplemental specifications, notice, instructions and
drawings issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effect as if
here set forth in full and upon the proper issuance of other documents they shall likewise be
deemed incorporated. The Bid Bond is exonerated upon execution of this Contract and the
Payment Bond and Performance Bond.

2. The Work
V.050913 C1 2010



Contractor shall do all tasks necessary to construct the work generally described in Recital No. 1
in accordance with the Contract Documents.

3. Prosecution, Progress and Liguidated Damages

Attention is directed to the provisions in Section 8-1.04,"Start of Job Site Activities", Section 8-
1.05, “Time”, and in Section 8-1.10 "Liquidated Damages" of the Standard Specifications and
these Special Provisions.

Standard Specification Section 8-1.04B, “Standard Start” is modified to read as follows:

The Contractor shall begin work within fifteen (15) calendar days, or as revised in the
Special Provisions, of the date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of the Contractor’s intent to begin work
at least 72 hours before work is begun. If the project has more than one (1) location of work,
Contractor shall submit a separate notice for each location. The notice shall be delivered to
the Transportation Department's Construction Engineer and shall specify the date the
Contractor intends to start at said location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any
work performed by the Contractor in advance of the date stated in the "Notice to Proceed"
shall be considered as having been done by the Contractor at his own risk and as a volunteer
and subject to the following:

A. The Contractor shall, on commencing operations, take all precautions required for
public safety and shall observe all the provisions in the Specifications and the Special
Provisions.

B. All work done according to the Contract, prior to the issuance of the "Notice to
Proceed”, will be considered authorized work and will be paid for as provided in the
contract.

C. The Contractor shall not be entitled to any additional compensation or an extension of
time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed”.

4. Compensation

Contractor shall be paid in the manner set forth in the Contract Documents the amount of his
Proposal as accepted by County, the above rates, subject to additions and deductions as provided
in the Contract Documents. Said Proposal is on file in the Office of the Clerk of the Board of
Supervisors of County.
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Briggs Road and Barn Road
Traffic Signal and Lighting Project
In the Community of French Valley

Project No. C4-0055

IN WITNESS WHEREOF the parties hereto have executed this Contract as of the date set forth
below.

COUNTY OF RIVERSIDE CONTRACTOR

BY: BY:

Chairman, Board of Supervisors

TITLE:

DATED: (If Corporation, affix Seal)

ATTEST: ATTEST:

Kecia Harper-Them, Clerk of the Board

BY: TITLE:

Deputy

Licensed in accordance with an act providing
for the registration of Contractors,
License No.
Federal Employer Identification Number:

BY

"County" “Corporation”

(Seal)
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Performance Bond

Recitals:

1. (Contractor) has entered into a Contract with COUNTY OF
RIVERSIDE (County) for construction of public work known as Briggs Road and Barn Road, Traffic
Signal and Lighting Project, In the Community of French Valley, Project No. C4-0055.

2. ,a corporation (Surety),
1s the Surety under this Bond.

Agreement:

We, Contractor as Principal and Surety as Surety, jointly and severally agree, state, and are bound unto
County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of
$ and inures to the benefit of County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict
conformance with the Contract Documents for this project, otherwise it remains in full force and
effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to
so act. All of said Contract Documents are incorporated herein.

3. This obligation is binding on our successors and assigns.

4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to
Contractor, alteration or addition to the terms and requirements of the Contract Documents or the
work to be performed thereunder shall affect its obligations hereunder and waives notice as to such
matters, except the total contract price cannot be increased by more than 10% without approval of
Surety.

THIS BOND is executed as of

By By
By Type Name
Its Attorney in Fact
"Surety"
Title
"Contractor”
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledged. (Attach acknowledgements).
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Payment Bond
(Public Works - Civil Code §9550 et seq.)
The makers of this Bond are , as Principal and Original Contractor and
, a corporation, authorized to issue Surety Bonds in
California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be
executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for
$ , the total amount payable. The amount of this bond is one hundred
percent (100%) of said sum. Said contract is for public work generally consisting of Briggs Road and Barn
Road, Traffic Signal and Lighting Project, In the Community of French Valley, Project No. C4-0055.

The beneficiaries of this Bond are as is stated in 9554 of the Civil Code and requirements and conditions of
this Bond are as is set forth in 9554, 9558, 9560 and 9564 of said code. Without notice, Surety consents to
extension of time for performance, change in requirements, amount of compensation, or prepayment under
said contract.

Dated:
Original Contractor — Principal
By
Surety
By Title
Its Attorney In Fact (If corporation, affix seal)
(Corporate Seal) (Corporate Seal)
310‘%111%21:01: } ss. SURETY'S ACKNOWLEDGEMENT
On before me, personally appeared,

, known to me, or proved to me on the basis of satisfactory
evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that
he executed the same in his authorized capacities, and that by his signature on the instrument the person, or
the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledged. (Attach acknowledgements).

V.041113 (O



D I AT AT o

W W NN N NN R NN NN bt e e et R pem b ek e e
~ S8 ®ISFGLRENESEHTeEEERES

32.

2010.County

General Conditions
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General Conditions

1. Definitions and Terms

Whenever in the Standard Specifications the following terms are used, they shall be
understood to mean and refer to the following:

A. “Department”, “Department of Transportation”, “State”, and “State of California”

means the County of Riverside.
“Engineer”, and “Director” means the Director of Transportation and Land
Management Agency (TLMA) for the County of Riverside, and includes his

authorized representatives.

“Laboratory” means the established laboratory of the County of Riverside.

. “Plans” means the portion of the Contract Documents consisting of all drawings

prepared for the direction and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the execution of the Contract is set forth in
the Special Provisions and are supplemented by the Standard Plans referred to in the
Special Provisions.

Other terms appearing in the Standard Specifications and Contract Documents, including the
Special Provisions, shall have the intent and meaning specified in Section 1-1.07,
"Definitions” of the Standard Specifications. The following are additional terms appearing in
the Contract Documents:

“County”, “Contractor” and “Contract Documents” are identified in the Contract.
“County” and “Contractor” includes their authorized representatives are treated
throughout as if each were singular in number. “Contractor” includes its surety.

“Business Day” is defined as 7:30 am. to 5:30 p.m. Monday through Friday,
excepting therefrom when County is closed for holidays as set forth in County

Ordinance 358, Section 1, items c. through g.

“You” and “Your” means the Bidder and/or Contractor.

Standard Specifications

The Standard Specifications of the State of California Department of Transportation, edition
of 2010 hereafter called “Standard Specifications”, including amendments and revisions to
the Standard Specifications, are incorporated herein as modified in these General Conditions,
the Instructions to Bidders, the Special Provisions and the Plans.

General Conditions govern over all the Contract Documents expect the Special Provisions,

the Contract, and Bonds.
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The following subsections of the Standard Specifications are deleted:
2-1.15C(2), DVBE Incentive

3-1.08, Small Business Participation Report

3-1.11, Payee Data Record

8-1.04, Standard Start

12-1.03, Flagging Costs

The Standard Specifications of the State of California Department of Transportation, edition
as listed in Special Provision Specifications and Plans General Section 1-1.01, hereafter
called “Standard Specifications”, are incorporated herein as modified in these Special
Provisions and the Plans.

Amendments to the Standard Specifications for this project, as dated in the Special
Provisions, are incorporated herein. During the advertisement period of this project, this
document is available upon request at the office of the County of Riverside Transportation
Department and will be available to the awarded Contractor.

Amendments to the Standard Specifications set forth in these Special Provisions shall be
considered as part of the Standard Specifications for the purposes set forth in Section 5-1.04,
"Coordination and Interpretation of Plans, Standard Specifications and Special Provisions" of
the Standard Specifications. Whenever either the term "Standard Specifications is amended"
or the term "Standard Specifications are amended" is used in the Special Provisions, the text
or table following the term shall be considered an amendment to the Standard Specifications.
In case of conflict between such amendments and the Standard Specifications, the
amendments shall take precedence over and be used in lieu of the conflicting portions.

In case of conflict between the Standard Specifications and these Special Provisions, the
Special Provisions shall take precedence over and be used in lieu of such conflicting
portions.

In the event that discrepancies are encountered which are not addressed herein, the option
that provides the method, item or material with the greatest strength, utility, performance
shall be selected, as directed by the Engineer.

. . Director of Transportation and Land Management Agency (TLMA)

All work shall be done under the supervision of the Director of TLMA who shall determine
the amount, quality, acceptability and fitness of all parts of the work, and interpret the
Contract Documents. No act or omission of the Director of TLMA relieves Contractor of the
duty to proceed with the work in strict conformity with the Contract Documents.

Upon request, Director of TLMA shall reduce to writing any oral order, objection,
requirement or determination. Whenever the Director of TLMA's approval is required, it
shall be in writing only.
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All communications to the County by Contractor shall be via the Director of TLMA, or such
individual(s) as may be designated by the Director of TLMA in his discretion.

No work shall be performed on site other than during normal working hours without the
knowledge and consent of the Director of TLMA.

When in Director of TLMA’s opinion, weather or other conditions are such that attempts to
perform a portion of the work will probably result in work not in accordance with the
Contract Documents, he shall so advise the Contractor. When Contractor advises the
Director of TLMA that he intends to proceed despite such advice, he does so at his peril. The
Director of TLMA may then order Contractor, in writing which specifies the portion of the
work involved and the conditions warranting the issuance of the order, not to proceed on
such portion of the work if: (1) proceeding will, in his judgment, have an adverse effect on
Contractor's ability to complete the work within the stipulated time period, or (2) proceeding
will, in his judgment, necessitate unusual tests and procedures to ascertain whether said
portion of the work is in accordance with the Contract Documents. Contractor shall comply
with such orders at its expense.

Nothing herein contained relieves Contractor from the duty to make independent
determinations as to weather and other conditions affecting the proper completion of the
work.

Failure for any reason of Director of TLMA to advise Contractor as to such matters, or to
issue an order as above provided, does not relieve the Contractor from the duty to accomplish
the work in accordance with the Contract Documents.

As stated elsewhere, amounts shown in the Bid and Contract as to quantities are merely
estimates only. From time to time Director of TLMA shall direct Contractor as to the
prosecution of the work in such a manner as to increase or decrease such estimates as to the
work actually to be done. Contractor shall comply with such instructions and shall be paid
only for work actually done based on the unit price set out in the Contract.

4. TInsurance and Hold Harmless

In lieu of the provisions of Standard Specification Section 3-1.07, “Insurance Policies” and
Section 7-1.06, “Insurance, the following shall apply:

A. General:
Contractor shall submit to the County a Certificate of Insurance, signed by an authorized
representative of the Contractor’s insurance provider or agency, which certifies to the

County that insurance coverage is provided in accordance with the requirements of this
Section.
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Certificate Holder information is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

Contractor shall not commence work under the Contract until he has obtained the
insurance required hereunder and satisfactory proof of said insurance has been submitted
to and accepted by the County.

The County may suspend all Contractor project work activities, at the Contractor’s
expense, for failure to maintain insurance coverage.

. Workers Compensation:

The Contractor shall maintain statutory Workers' Compensation Insurance (Part 1) as
prescribed by the laws of the State of California. Policy shall include Employers’
Liability (Part 2) including Occupational Disease with limits not less than $1,000,000 per
person per accident.

This policy shall be endorsed, and signed, to waive subrogation in favor of the County.

This policy shall also name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

. Commercial General Liability:
Commercial General Liability insurance coverage includes but not limited to:

Premises, operations and mobile equipment liability

Products and completed operations liability

Broad form property damage, (including completed operations)

Explosion, collapse, and underground hazards

Personal and advertising injury

Unmeodified contractual liability

Cross liability coverage

Covering claims which may arise from or out of Contractor’s performance of its
obligations hereunder.

NI RN

Commercial General Liability insurance coverage amounts are not to be less than the
following:
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e $2,000,000 each occurrence
o $2,000,000 general aggregate
e $2,000,000 products-completed operations aggregate

Higher limits may be required for projects with higher risk exposure, and higher limits, if
required, will be included in the Special Provisions.

Where excess liability insurance is used in connection with primary liability insurance,
the combination of such coverage sum must allow total limits of liability to be in amounts
not less than the specified amounts.

This policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

For additional insured endorsement for excess liability insurance, an acceptable
alternative to the policies is a letter, signed by an authorized representative of the
insurance carrier, confirming in writing that the policy follows form with respect to the
primary liability policy.

D. Automobile Liability:

Contractor shall maintain liability insurance for any auto, all owned, non-owned and
hired vehicles so used in an amount not less than $1,000,000 per occurrence combined
single limit. If such insurance contains a general aggregate limit, it shall apply separately
to the Contract or be no less than two (2) times the occurrence limit.

Policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

E. General Insurance Provisions:

1. Insurer. Any insurance carrier providing insurance coverage hereunder shall be
admitted to the State of California and have an A M Best rating of not less than A:
VIII (A:8) unless such requirements are waived, in writing, by the County Risk
Manager. If the County’s Risk Manager waives a requirement for a particular insurer
such waiver is only valid for that specific insurer and only for one policy term.

Non-admitted/Surplus Line insurance carriers (carriers not licensed in the State of
California) may be acceptable to the County under certain conditions. Non-admitted
insurance carriers providing any form of insurance coverage must be:

a. Domiciled or authorized to do business in the United States and/or listed as an

approved insurance carrier on the California Department of Insurance’s List of
Approved Surplus Line Insurers (LASLI) list,
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b. Have an AM Best rating of not less than A: VIII (A:8), and

c. Insurer is authorized to transact in the type of insurance provided.

2. Self-insured retention '(SfR). The Contractor must declare its insurance self-insured

V122613

retention for each coverage required herein. If any such self-insured retention
exceeds $500,000 per occurrence, each such retention shall have the prior written
consent of the County Risk Manager before the commencement of operations under
the Contract. Upon notification of self-insured retention unacceptable to the County,
and at the election of the Country’s Risk Manager, Contractor’s carriers shall either:

a. Reduce or eliminate such self-insured retention as respects the Contract with
the County, or

b. Procure a bond which guarantees payment of losses and related investigations,
claims administration, and defense costs and expenses.

Certificate, policy, endorsements and attachments. Contractor shall cause
Contractor’s insurance carrier(s) to furnish the County with:

a. A properly executed original Certificate(s) of Insurance and certified original
copies of signed endorsements effecting coverage as required herein, and

b. All endorsements must include a reference to the policy by type of insurance
and policy number that it is endorsing, and

c. If requested to do so by the County Risk Manager, provide original certified
copies of policies including all endorsements and all attachments thereto,
showing such insurance is in full force and effect.

Further, said Certificate(s) and policies of insurance shall contain the covenant of the
insurance carrier(s) that thirty (30) days written notice shall be given to the County
prior to any material modification, cancellation, expiration or reduction in coverage
of such insurance (For nonpayment of premium cause for cancellation, a written
notice of at least ten (10) days is allowed per California Insurance Code §662(a)). In
the event of a material modification, cancellation, expiration, or reduction in
coverage, the Contract shall terminate forthwith, unless the County receives, prior to
such effective date, another properly executed original Certificate of Insurance and
original copies of endorsements or certified original policies, including all
endorsements and attachments thereto evidencing coverage’s set forth herein and the

insurance required herein is in full force and effect.

Contractor shall not commence operations until the County has been furnished
original Certificate (s) of Insurance and certified original copies of endorsements and
if requested, certified original policies of insurance including all endorsements and
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any and all other attachments as required in this Section. An individual authorized by
the insurance carrier to do so on its behalf shall sign the original endorsements for
each policy and the Certificate of Insurance.

4. Primary insurance. 1t is understood and agreed to by the parties hereto that the
Contractor’s insurance shall be construed as primary insurance, and the County’s
insurance and/or deductibles and/or self-insured retention’s or self-insured programs
shall not be construed as contributory.

5. Subcontractor(s). Contractor shall pass down the insurance obligations contained
herein to all tiers of subcontractors working under the Contract.

6. Self-insurance. The insurance requirements contained in the Contract may be met
with a program(s) of self-insurance acceptable to the County.

7. Claim notification. Contractor agrees to notify County of any claim by a third party
or any incident or event that may give rise to a claim arising from the performance of
the Contract.

8. Certificate Holder. Certificate address information for this project is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

Hold Harmless/Indemnification:

Contractor shall indemnify and hold harmless the County of Riverside, its Agencies,
Districts, Special Districts and Departments, their respective directors, officers, Board of
Supervisors, elected and appointed officials, employees, agents and representatives
(individually and collectively hereinafter referred to as Indemnitees) from any liability
whatsoever, based or asserted upon any services of Contractor, its officers, employees,
subcontractors, agents or representatives arising out of or in any way relating to the
Contract, including but not limited to property damage, bodily injury, or death or any
other element of any kind or nature whatsoever arising from the performance of
Contactor, its officers, employees, subcontractors, agents or representatives Indemnitors
from the Contract. Contractor shall defend, at its sole expense, all costs and fees
including, but not limited, to attorney fees, cost of investigation, defense and settlements
or awards, the Indemnitees in any claim or action based upon such alleged acts or
omissions.

With respect to any action or claim subject to indemnification herein by Contractor,
Contractor shall, at their sole cost, have the right to use counsel of their own choice and
shall have the right to adjust, settle, or compromise any such action or claim without the
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prior consent of County; provided, however, that any such adjustment, settlement or
compromise in no manner whatsoever limits or circumscribes Contractor’s
indemnification to Indemnitees as set forth herein.

Contractor’s obligation hereunder shall be satisfied when Contractor has provided to
County the appropriate form of dismissal relieving County from any liability for the
action or claim involved.

The specified insurance limits required in the Contract shall in no way limit or
circumscribe Contractor’s obligations to indemnify and hold harmless the Indemnitees
herein from third party claims.

In the event there is conflict between this clause and California Civil Code §2782, this
clause shall be interpreted to comply with Civil Code 2782. Such interpretation shall not
relieve the Contractor from indemnifying the Indemnitees to the fullest extent allowed by
law.

5. Beginning of Work, Time of Completion, and Liquidated Damages

Attention is directed to Instruction to Bidders Section 12, “Hours of Work.”
Attention is directed to the Special Provision Section “Prosecution and Progress”.
Attention is directed to the Special Provision Section “Time of Completion”.

Attention is directed to the Special Provision Section “Liquidated Damages™.

. County’s Right to Stop Work or Terminate the Contract

(1) Contractor shall be adjudged bankrupt or make an assignment for the benefit of creditors,
or (2) a receiver or liquidator is appointed for Contractor or any of his property, or (3)
Contractor shall refuse or fail after Notice of Warning from County by Director of TLMA to
" supply sufficient properly skilled workmen or suitable materials, or (4) Contractor fails to
prosecute the work with such diligence as will insure its completion within the stipulated
time period, or (5) Contractor shall fail to make payments to persons supplying labor or
materials for the work, or (6) Contractor does not comply with applicable law or instructions
of Director of TLMA, or (7) Contractor is otherwise guilty of a substantial violation of any
provision of the Contract Documents, then County without prejudice to such other and
further right, remedy or relief it may be entitled to, may by ten (10) days notice to Contractor,
terminate the employment of Contractor and his right to proceed, either as to the entire work,
or at County's option, as to any portion thereof as to which delay shall have occurred or
breach or miscompliance relates, and may thereupon take possession of the affected work
and complete the work by contract or otherwise, as County deems expedient. In such case,
Contractor shall not be entitled to receive any further payment until the work is finished. If
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the unpaid balance shall exceed the expense of completion, and other damage, expense or
loss of County occasioned by Contractor's failure to properly perform, such excess shall be
paid by Contractor. If such expense and damage exceeds the unpaid balance, Contractor is
liable to County for the excess. If County elects to proceed under this Section, it may take
possession of and utilize in completing the work such materials, supplies, plant and
equipment on site which may be necessary or convenient for the purpose of completing the
work, County is expressly granted the right - acting via Director of TLMA, an Engineer or
otherwise - to operate equipment and machinery on site for the purpose of determining
whether it has a basis for proceeding under this Section.

If the construction of the project herein is damaged, which damage is determined to have
been proximately caused by an act of God, in excess of 5% of the contract amount (Public
Contract Code §7105(a)), provided that the work damaged is built in accordance with
applicable building standards and the plans and specifications, then the Owner, upon
certification by the Engineer, may, without prejudice to any other right of remedy, terminate
the contract.

Decision by County not to proceed under this Section does not constitute a waiver by County

of any right it might from time to time have against Contractor under the Contract
Documents.

7. General Prevailing Wage:

Attention is directed to General Conditions Section 8, “Labor Code”.
Attention is also directed to Section 7-1.02K(2), "Wages" of the Standard Specifications.

Pursuant to §1773 of the Labor Code, the general prevailing wage rates, including the per
diem wages applicable to the work, and for holiday and overtime work, including employer
payments for health and welfare, pension, vacation, and similar purposes, in the county in
which the work is to be done have been determined by the Director of the California
Department of Industrial Relations (DIR). These wages are set forth in the General
Prevailing Wage Rates for this project and are available from the DIR’s web site at:
http://www.dir.ca.gov

General prevailing wage determinations are on file at Transportation Department Washington
Street Yard’s Contraction/Inspection office and are available to any interested party upon
written request.

General prevailing wage determinations are also made by the DIR Pursuant to California
Labor Code Part 7, Chapter 1, Article 2, Sections 1770, 1773, and 1773.1 may also be
obtained at the following URL:

www.dir.ca.gov/DLSR/PWD/index.htm
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‘The Contractor must post a copy of the determination of the DIR prevailing rate of per diem
wages at each job site.

Labor Code

Reference is made to Chapter 1, Part 7, Division 2 of the California Labor Code
(commencing with §1720). By this reference said Chapter 1 is incorporated herein with like
effect as if it were here set forth in full. The parties recognize that said Chapter 1 deals,
among other things with discrimination, penalties and forfeitures, their disposition and
enforcement, wages, working hours, and securing worker's compensation insurance and
directly affect the method of prosecution of the work by Contractor and subject it under
certain conditions to penalties and forfeitures. Execution of the Contact by the parties
constitutes their agreement to abide by said Chapter 1, their stipulation as to all matters
which they are required to stipulate as to by the provisions of said Chapter 1, constitutes
Contractor's certification that he is aware of the provisions of said Chapter 1 and will comply
with them and further constitutes Contractor's certification as follows: “I am aware of the
provisions of §3700 of the California Labor Code which require every employer to be
insured against liability for worker's compensation or to undertake self-insurance in
accordance with the provisions of that Code, and I will comply with such provisions before
commencing the performance of the work of this contract.” Contractor and his
subcontractors shall comply with the provisions of SS 1777.5 of the Labor Code regarding
apprentices.

Contractor shall post at each job site during the course of the work a copy of County's
“Determination of Prevailing Wage Rates”, copies of said Determination are available at
Transportation Department Washington Street Yard’s Contraction/Inspection office for this

purpose.

Labor Nondiscrimination

Contractor’s attention is called to the "Nondiscrimination Clause", set forth in Section
7-1.021(2), "Nondiscrimination," of the Standard Specifications, which is applicable to all
nonexempt state contracts and subcontracts, and to the "Standard California
Nondiscrimination Construction Contract Specifications” set forth therein. The
Specifications are applicable to all nonexempt state construction contracts and subcontracts
of $5,000 or more.

'10. Equal Employment Opportunity

A. General

Contractor shall not discriminate in its recruiting, hiring, promotion, demotion or
termination practices on the basis of race, religious creed, color, national origin, ancestry,
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sex, age or physical handicap in the performance of this Contract shall comply with the
provisions of the California Fair Employment Practice Act (commencing with SS 1410 of
the Labor Code), the Federal Civil Rights Act of 1964 (P.L. 88-352) and all amendments
thereto, Executive Order No. 11246 (30 Federal Register 12319), as amended, and all
administrative rules and regulations issued pursuant to said Acts and Order. See
particularly 41 Code of Federal Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to comply with the preceding
paragraph and shall include in each subcontract language similar to the preceding

paragraph.

Contractor shall permit access to its records of employment, employment advertisement,
application forms and other pertinent data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation to ascertain compliance with
this Section.

Owner may assign an affirmative action representative to monitor Contractor and its
subcontractor(s) conduct required by this Section, including the right of entry to the
construction site for the purpose of obtaining information from persons performing work
on the project providing such inspection does not interfere with the progress of the work.

Elsewhere in the Contract Documents specific requirements may be contained covering
the same subject matter of this Section. If so, such specific requirements prevail over this
Section in case of conflict.

. Transactions of $10,000 or Under

Contracts and subcontracts not exceeding $10,000 are exempt from the requirements of
this Section. No Contractor or subcontractor shall procure supplies and/or services in less
than usual quantities to avoid applicability of this Section. With respect to contracts and
subcontracts for indefinite quantities, this Section applies unless the amount required in
any one year under such contract will reasonably be expected not to exceed $10,000.

. Transactions in Excess of $10,000, but Less Than $50,000

At Owner's request, Contractor shall certify that it has in effect an affirmative action plan
and agrees to comply with all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written copy of its affirmative action
plan and furnish Owner a copy of the plan upon request. Owner may require Contractor
to complete an Affirmative Action Compliance Report, on a form furnished by Owner,
setting forth definite goals during the term of the Contract.

. Transactiohs of $50,000 or More

If Contractor has fifty or more employees and a Contract for $50,000 or more, it shall
develop and submit to Owner, within thirty days after award, a written affirmative action
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compliance program providing in detail specific steps to guarantee equal employment
opportunity. Contractor shall include in its affirmative action program a table of job
classifications, which table shall include but need not be limited to job titles, duties, and
rates of pay.

Contractor shall in each subcontract let to do a portion of the work covered hereunder,
where the subcontractor involved has fifty or more employees and the subcontract is for
$50,000 or more, impose in the subcontract the above requirements.

For the purpose of determining the number of employees, the average of the Contractor's
or its subcontractor's employees for the twelve month period immediately prior to award,
or the total number of employees the Contractor or its subcontractor will have when
performing this contract, whichever is higher, shall be used.

E. Federal Assisted Construction

If this project is a Federally assisted construction project, then the contract provisions
contained in 41 CFR SS 60-1.04 (b) are incorporated herein and the Contractor shall
likewise incorporate said provisions in each subcontract entered by Contractor to perform
the work. Federally assisted construction is identified as such in the Notice to Bidders.

11. Subcontracting

Attention is directed to:
e Standard Specification Section 2-1.33C, "Subcontractor List",
» Standard Specification Section 5-1.13, "Subcontracting”, and
e Instruction to Bidders Section 11, “Subletting, Subcontracting, and Subcontractor
List”.

Contractor responsibility
No subcontract releases the Contractor from the contract or relieves the Contractor of
their responsibility for a subcontractor's work.

Violations and remedies

If the Contractor violates Public Contract Code § 4100 et seq., the County may exercise
the remedies provided under Public Contract Code § 4110. The County may refer the
violation to the Contractors State License Board as provided under Public Contract Code
§4111.

50% Minimum work performance

The Contractor shall perform work equaling at least 50 percent of the value of the
original total bid with the Contractor’s own employees and equipment, owned or rented,
with or without operators. The fifth paragraph is deleted for Subcontracting Standard
Provision subsection 5-1.13A, “General”.
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Subcontractor compliance
Each subcontractor must comply with the contract.

Active license
Each subcontractor must have an active and valid State confractor's license with a
classification appropriate for the work to be performed (Business & Professional Code, §
7000 et seq.).

Submittal of subcontracts
Contractor must submit copies of subcontracts upon request by the Engineer.

Submittal of subcontractor request form
Before subcontracted work starts, Contractor must submit a Subcontracting Request form
(Caltrans LAPM, Exhibit 16-B).

Debarred contractors

The County will not award a contract to a debarred Contractor. Contractor must not use a
debarred subcontractor. Pursuant to the provisions in §1777.1 of the Labor Code, the
Labor Commissioner publishes and distributes a current list of contractors ineligible to
perform work on a public works project. This list of debarred contractors is available
from the Department of Industrial Relations web address at:

http://www.dir.ca.gov/dlse/debar.html

Termination of unsatisfactory subcontractors

Upon request by the Engineer, Contractor must immediately remove and not again use a
subcontractor who fails to prosecute the work satisfactorily (Public Contract Code
§4107(a)(7)).

Substitutions
Subcontractor substitutions will be processed as required by Public Contract Code § 4107
et seq.

12. Monthly Proeress Estimates and Payments

Attention is directed to Section 9-1.16, "Progress Payments" and 9-1.17, "Payment After
Contract Acceptance” of the Standard Specifications and these Special Provisions.

For the purpose of timely payment, the "receipt of payment request” date, as described in
Public Contract Code 20104.50 and as referred to herein, shall be considered to be the fifth
working day following the 25th day of each month.

Within five (5) working days of the 25th day of each month the County shall:
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A. Calculate and prepare the certificate ("progress pay estimate") stating the value of the
work completed for the billing month, for the purpose of determining the proper
progress payment amount.

B. If a progress pay estimate has been prepared by the County but has been contested by
the Contractor as of the "receipt of payment request” date, as defined above, the
County shall submit to the Contractor a document setting forth in writing a
description of the dispute pertaining to the progress billing, and the County's reason
for it's position. Said document shall be submitted to the Contractor as soon as
practicable, but not later than seven (7) calendar days after the "receipt of payment
request" date.

Any progress pay estimate which is undisputed and remains unpaid for thirty (30) calendar
days, after the "receipt of payment request date" shall accrue interest to the Contractor
equivalent to the legal rate set forth in subdivision (a) of §685.010 of the California Code of
Civil Procedure. The number of days available to the County to make a payment without
incurring interest pursuant to this Section shall be reduced by the number of days by which
the County exceeds the seven-day submittal requirement set forth in the paragraph above.

Pursuant to Public Contract Code §20104.50, subsection (¢), the progress payment date is the
date that funds are encumbered and the payment warrant is issued.

The partial payments made as the work progresses will be payment on account on work
performed as of the 25th of the month and shall in no way be considered as an acceptance of
any part of the work or material of the contract, nor shall they in any way govern the final
estimate.

No estimate or payment shall be made when, in the judgment of the Director of TLMA, the
total value of the work done since the previous estimate amounts to less than $300.

Deposit of Securities

In accordance with Public Contract Code §22300 and other applicable law, the Contractor
may substitute securities for any moneys withheld to ensure performance under the contract.

Payment Retention

Director of TLMA, once each month, after said work is commenced and until after the
completion and acceptance thereof, shall make and deliver to Contractor duplicate
certificates stating the value of work then completed according to the contract, estimated
according to the standard of the unit contract price, and thereupon Contractor shall be paid an
amount sufficient with all previous payments to make the aggregate ninety five percent
(95%) of the amount earned as certified. Maximum value of progress payment retention, as
set forth by Public Contract Code §7201 and any other referenced text, shall be five (5%).
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Payment for Extra Work (Force Account Basis)

Extra work to be paid for on a force account basis as directed by the Engineer will be paid for
as set forth in Section 9-1.04 “Force Account” of the Standard Specifications. The labor
surcharge, equipment rental rates, and the right of way delay factors for each classification of
equipment are listed in the Department of Transportation publication entitled “Labor
Surcharge and Equipment Rental Rates”. A copy of which is on file at the Office of the
Director of TLMA and is hereby incorporated herein in its entirety.

Change Orders — Detail Drawings and Instructions

Reference is made to 4-1.05, “Changes and Extra Work” of the Standard Specifications
regarding change orders.

Each approved change order shall be considered as an amendment to the Contract
Documents and will not be considered approved until executed by the Board of Supervisors,
except when Director of TLMA can approve certain change orders, without the necessity of
approval by the Board, as provided in a Resolution of the Board adopted January 11, 2011,
Resolution 2011-015.

The above does not limit the ability of Director of TLMA to issue further detail drawings,
explanations, and instructions which are customarily given by an Engineer during the course
of similar work. Director of TLMA will furnish Contractor, in reasonable promptness, with
further detailed explanations, instructions and drawings as may be necessary for the proper
execution of the work, and Contractor shall conform to same provided they are consistent
with the intent of the Contract Documents. In giving such additional instructions,
explanations and drawings Director of TLMA has authority to make minor changes in the
work which do not involve extra cost and are not inconsistent with the Contract Documents.

Contractor's acting on such instructions, explanations and drawings of Director of TLMA
means that Contractor agrees that such explanations, instructions and drawings are within the
scope of the work in accordance with the intent of the Contract Documents and do not
constitute a basis for modification of the Contract Documents as to price or time.

Final Payment

Within thirty (30) days after the completion of the work and its acceptance by the Board of
Supervisors, Director of TLMA will make a proposed final estimate in writing of the
quantities of work done under the contract and the value of such work and will submit such
estimate to Contractor. Within thirty (30) days thereafter Contractor shall submit to Director
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of TLMA his written approval of said proposed final estimate or a written statement of all
claims which he has for additional compensation claimed to be due under the contract.

On Contractor's approval or if he files no claims within said period of thirty (30) days,
Director of TLMA will issue a final written estimate as submitted to Contractor and County
shall pay the entire sum so found to be due after deducting there from all previous payments
and all amounts to be kept and all amounts to be retained under the provisions of the contract.

If Contractor files claim(s) within said period of thirty (30) days, Director of TLMA will
issue as a semi-final estimate the proposed estimate submitted to Contractor and the County
will within thirty (30) days pay the sum found due thereon after deducting all prior payments
and all amounts to be kept and retained under the provisions of the contract, Director of
TLMA shall then consider and investigate Contractor's claims and shall make such revisions
in the said estimate as he may find to be due, and shall then make and issue his final written
estimate. County will pay the amount so found due after deducting all previous payments
and amount to be retained under the contract.

All prior or partial estimates and payments shall be subjected to correction in the final
estimate and payment.

The final estimate shall be conclusive and binding against both parties to the contract on all
questions relating to the performance of the contract and the amount of work done there
under and compensation therefore, except in the case of gross error. Acceptance of final
payment constitutes a release of County by Contractor of all claims relating to the work.

Assignment of Claims

In submitting a bid on this public works project, or any subcontractor agreeing to supply -
goods, services, or materials, and entering a contract pursuant thereto, the Contractor and/or
subcontractor do offer and agree to assign to the Owner all rights, title, and interest in and to
all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or
under the Cartwright Act (Chapter 2 (commencing with §16700) of Part 2 of Division 7 of
the Business and Professions Code), arising from purchases of goods, services, or materials
pursuant to the public works contract or the subcontract. This assignment shall be made and
become effective at the time the awarding body tenders final payment to the Contractor,
without further acknowledgement by the parties.

Arbitrations

Section 9-1.22, "Arbitration" of the Standard Specifications is deleted.

Claims Resolution
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In accordance with Public Contract Code §20104 through §20104.8 and other applicable law,
public works claims of $375,000 or less, which arise between the Contractor and the Owner
shall be resolved following the statutory procedure, unless the Owner has elected to resolve
the dispute pursuant to Public Contract Code SS 10240 et seq.

A. All claims shall be submitted in writing and accompanied by substantiating
documentation. Claims must be filed on or before the date of final payment unless other
notice requirements are provided in the contract. “Claim” means a separate demand by
the claimant for (1) a time extension, (2) payment of money or damages arising from
work done by or on behalf of the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled, or (3) an amount the
payment of which is disputed by the Owner.

1. Claims Under or equal to $50,000

The Owner shall respond in writing to the claim within 45 days of receipt of the
claim, or, the Owner may request, in writing, within 30 days of receipt of the claim,
any additional documentation supporting the claim or relating to defenses of claims
the Owner may have. If additional information is needed thereafter, it shall be
provided upon mutual agreement of the Owner and the claimant. The Owner's
written response shall be submitted 15 days after receiving the additional
documentation, or within the same period of time taken by the claimant to produce
the additional information, whichever is greater.

2. Claims over $50,000 but less than or equal to $375,000

The Owner shall respond in writing within 60 days of receipt, or, may request in
writing within 30 days of receipt of the claim, any additional documents supporting
the claim or relating to defenses of claims the Owner may have against the claimant.
If additional information is needed thereafter, it shall be provided pursuant to mutual
agreement between the Owner and the claimant. The Owner's response shall be
submitted within 30 days after receipt of the further documents, or within the same
period of time taken by the claimant to produce the additional information or
documents, whichever is greater.

B. If the claimant disputes the Owner's response, or if the Owner fails to respond within the
statutory time period, the claimant may so notify the Owner within 15 days of the receipt
of the response or the failure to respond, and demand an informal conference to meet and
confer for settlement. Upon such demand, the Owner shall schedule a meeting and
confer conference within 30 days.

C. If following the meet and confer conference, the claim or any portion thereof remains in
dispute, the claimant may file a claim pursuant to Government Code SS 900 et seq. and
Government Code SS 910 et seq. For purposes of those provisions, the time within
which a claim must be filed shall be tolled from the time the claimant submits the written
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claim until the time the claim is denied, including any time utilized for the meet and
confer conference.

D. If a civil action is filed to resolve any claim, the provisions of Public Contract Code SS
20104.4 shall be followed, providing for non-binding mediation and judicial arbitration.

Brand or Trade Name — Substitute of Equals

Attention is directed to Section 6-3.02, “Specific Brand or Trade Name and Substitution.”

Reference is made to §3400 of the Public Contracts Code, which is by this reference
incorporated herein with like effect as if here set forth in full.

If a potential Bidder believes he knows of an equal to a specified brand or trade name which
is not mentioned in the Contract Documents, then such potential bidder may so advise
Director of TLMA of such fact, giving all relevant information. If appropriate, an addendum
will be issued as to the alleged equal provided that such issuance may be accomplished at
least 5 business days before the time fixed for opening bids.

Unless the subject article or product is expressly designated for matching others in use in a
particular public improvement either completed or in the course of completion, any bidder
may, as part of its bid proposal, include a request for substitution of an item equal to any
specified by brand or trade name.

Within 30 calendar days after award of the contract, Contractor may submit to Director of
TLMA data substantiating such a request, and the difference, if any, in cost. Director of
TLMA shall promptly investigate the request and make a recommendation to County as to
equality. The governing body of County shall promptly determine whether the substitute is
equal in every respect to the item specified, and approve or deny the request accordingly, and
shall notify Director of TLMA of the determination made, who shall advise Contractor in
writing of the decision. Unless the request is granted, substitution will not be permitted.

Nothing herein shall authorize a change in the contract price or prevent the use of change
orders in the manner provided elsewhere in the Contract Documents.

Site Inspection — Effect of Other Improvements Shown and Contractor Procedure

Elsewhere in the Contract Documents reference may be made graphically, descriptively, or
both, to the existence or possible existence of other improvements affecting the site and the
prosecution of the work such as surface and subsurface utilities, drainage ditches and
courses, buildings, fencing, retaining walls, roadways, curbs, trees, shrubs, and similar
matters. Such matters are included to be used by Contractor to the extent he deems
appropriate. However, it is expressly understood and agreed:
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A. Showing or describing such items does not mean that it is an exhaustive and complete
presentation and that as to matters shown or described that they necessarily exist.

B. All graphic presentations are schematic only unless the contrary is clearly set out
elsewhere as to a particular matter.

C. Whenever in the plans survey markers are shown, boundaries of the site are shown or
contour lines are shown, Contractor may assume that such matters are shown in
accordance with acceptable standards.

All improvements of the nature described above, whether elsewhere shown or described
or not, shall, unless the contrary is elsewhere specifically directed, remain in place,
“undisturbed and suitably protected during the course of the work.

Whenever, during the course of the work, a subsurface improvement is discovered, which
Contractor believes is unknown to County, he shall immediately inform Director of
TLMA. Except as elsewhere provided, whenever in the course of the work it becomes
apparent that the work cannot proceed without the destruction or relocation of any
improvement, whether shown or described or not, Contractor shall immediately cease
work affecting such improvements, notify Director of TLMA as to such circumstance,
and await instructions as to how to proceed.

D. The Contractor shall be required to cooperate fully with all utility forces or forces of
other public agencies engaged in relocation, lowering, altering or otherwise rearranging
any facilities interfering with the progress of work or installing any facilities thereon.

The Contractor will also be required to cooperate fully with any County or State forces
working on or near the project, or requiring access to the work in the performance of their
duties.

23. Public Safety

The Contractor shall provide for the safety of traffic and the public in conformance with the
provisions in Section 7-1.04, "Public Safety" of the Standard Specifications and these Special
Provisions.

The Contractor shall install Type K temporary railing between a lane open to public traffic
and an excavation, obstacle or storage area when the following conditions exist:

A. Excavations
The near edge of the excavation is 12 feet or less from the edge of the lane, except:

1. Excavations covered with sheet steel or concrete covers of adequate thickness

to prevent accidental entry by traffic or the public.
2. Excavations less than 1 foot deep.
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3. Trenches less than 1 foot wide for irrigation pipe or electrical conduit, or
excavations less than 1 foot in diameter.

4. Excavations parallel to the lane for the purpose of pavement widening or
reconstruction.

5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical:
horizontal).

6. Excavations protected by existing barrier or railing.

B. Temporarily Unprotected Permanent Obstacles
The work includes the installation of a fixed obstacle together with a protective
system, such as a sign structure together with protective railing, and the Contractor
elects to install the obstacle prior to installing the protective system; or the
Contractor, for the Contractor's convenience and with permission of the Engineer,
removes a portion of an existing protective railing at an obstacle and does not replace
such railing complete in place during the same day.

C. Storage Areas
Material or equipment is stored within 12 feet of the lane and the storage is not
otherwise prohibited by the provisions of the Standard Specifications and these
Special Provisions.

The approach end of Type K temporary railing installed in conformance with the provisions
in this Special Provision section "Public Safety" and in Section 7-1.04, "Public Safety" of the
Standard Specifications, shall be offset a minimum of 15 feet from the edge of the traffic lane
open to public traffic. The temporary railing shall be installed on a skew toward the edge of
the traffic lane of not more than 1 foot transversely to 10 feet longitudinally with respect to
the edge of the traffic lane. If the 15 feet minimum offset cannot be achieved, the temporary
railing shall be installed on the 10 to 1 skew to obtain the maximum available offset between
the approach end of the railing and the edge of the traffic lane, and an array of temporary
crash cushion modules shall be installed at the approach end of the temporary railing.

Type K Temporary railing shall conform to the provisions in Section 12-3.08, "Type K
Temporary Railing" of the Standard Specifications. Type K Temporary Railing, conforming
to the details shown on 2010 Standard Plans T3A and T3B, may be used. Type K Temporary
Railing fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30
may be used, provided the fabrication date is printed on the required Certificate of
Compliance.

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash
Cushion Module" of these Special Provisions, if applicable.

Except for installing, maintaining and removing traffic control devices, whenever work is
performed or equipment is operated in the following work areas, the Contractor shall close
the adjacent traffic lane unless otherwise provided in the Standard Specifications and these
Special Provisions:
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Approach Speed of Public Traffic
Posted Limit Work Areas
Over 45 Miles Per Hour Within 6 feet of a traffic lane butnoton a
traffic lane
35t045 Milés Per Hour Within 3 feet of a traffic lane butnoton a
traffic lane

The lane closure provisions of this Section shall not apply if the work area is protected by
permanent or temporary railing or barrier.

When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the
line of cones or delineators shall be considered to be the edge of the traffic lane, however, the
Contractor shall not reduce the width of an existing lane to less than 10 feet without written
approval from the Engineer.

When work is not in progress on a trench or other excavation that required closure of an
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be
placed off of and adjacent to the edge of the traveled way. The spacing of the cones or
delineators shall be not more than the spacing used for the lane closure.

Suspended loads or equipment shall not be moved nor -positioned over public traffic or
pedestrians.

Payment

Full compensation for conforming to the provisions in this Section, Public Safety, including
furnishing and installing temporary railing (Type K) and temporary crash cushion modules,
shall be considered as included in the contract prices paid for the various items of work
involved and no additional compensation will be allowed therefor.

Extra Work

Section 4-1.05, "Changes and Extra Work" of the Standard Specifications is amended by
adding the following:

If, in the opinion of the Engineer, such work cannot reasonably be performed concurrently

with other items of work, and if a controlling item of work is delayed thereby, an adjustment
of contract time of completion will be made.

Noise Control
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Noise control shall conform to the provisions in Section 14-8.02, "Noise Control” of the
Standard Specifications and these Special Provisions.

Section 14-8.02A, “General”, second paragraph, is deleted and replaced with the following:
The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00
a.m., shall not exceed 86 dBA LMax at a distance of 50 feet. This requirement in no way
relieves the Contractor from responsibility for complying with local ordinances regulating
noise level.

Said noise level requirement shall apply to all equipment on the job or related to the job,
including but not limited to trucks, transit mixers or transient equipment that may or may not
be owned by the Contractor. The use of loud sound signals must be avoided in favor of light
warnings except those required by safety laws for the protection of personnel.

Payment

Full compensation for conforming to the requirements of this Section, Noise Control, shall be
considered as included in the prices paid for the various contract items of work involved and
no additional compensation will be allowed therefor.

Use, Care and Protection of Premises

Attention is directed to Section 5-1.36, “Property and Facility Preservations™ of the Standard
Specifications.

At his expense Contractor shall:
A. Take every precaution against injuries to persons or damage to property.
B. Comply with regulations governing the use of the property.

C. Store and suitably protect his apparatus, equipment, materials and supplies in an
orderly fashion on site. ‘

D. Place on the work only such loads as are consistent with the safety of the work.

E. Effect all cutting, fitting, or patching of his work required to make it conform to the
Plans and Specifications and interrelate with other improvements or except with the
consent of Director of TLMA, cut or otherwise alter existing improvements.

F. Protect and preserve established bench marks and monuments, make no changes in
the location of such without the prior written approval of County, replace and relocate
any of them which may be lost or destroyed, or which require shifting because of
necessary changes in grades or locations. All replacement and relocation work shall
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be accomplished only after approval of County and under the direct supervision and
instruction of Director of TLMA.

G. Before final payment remove all surplus materials, false work, temporary structures,
debris, and similar matter resulting from his operations from the site and to put the
site in an orderly condition.

H. Construct, operate and maintain all passageways, guard fences, lights, barricades and
other facilities required for protection by State or municipal laws and regulations and
local conditions during the course of the work.

I. Guard County's property from injury or loss.

J. Take all reasonable precautions for dust and noise control and generally conduct
operations so as not to constitute a nuisance.

K. The Contractor shall be responsible for the protection of existing signs, fences,
concrete curb and gutter and other highway facilities which may be encountered in
the roadway. The replacement or repair of any facilities which the County deems
necessary as a result of the Contractor's operations shall be done by the Contractor at
his own expense and to the satisfaction of the County Transportation Department.

Payment

Full compensation for conforming to the requirements of this Section, Use, Care and
Protection of Premises, shall be considered as included in the prices paid for the various
contract items of work involved and no additional compensation will be allowed therefor.

Obstructions

Attention is directed to Section 5-1.36D, “Nonhighway Facilities”, Section 15, “Existing
Facilities” and 51-1.03E(9), “Utility Facilities”, of the Standard Specifications and these
Special Provisions.

In the event that the utility facilities mentioned within the referenced Standard Specifications
and/or Special Provisions are not removed or relocated by the times specified and, if in the
opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason
of the utility facilities not being removed or relocated by said times, the County will
compensate the Contractor for such delays to the extent provided in Section 8-1.07, “Delays”
of the Standard Specifications, except as provided in the previous paragraph referenced
sections of the Standard Specifications.

Removal of Asbestos and Hazardous Substances
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When the presence of asbestos or hazardous substances are not shown on the plans or
indicated in the specifications and the Contractor encounters materials which the Contractor
reasonably believes to be asbestos or a hazardous substance as defined in Section 25914.1 of
the Health and Safety Code, and the asbestos or hazardous substance has not been rendered
harmless, the Contractor may continue work in unaffected areas reasonably believed to be
safe. The Contractor shall immediately cease work in the affected area and report the
condition to the Engineer in writing.

In conformance with §25914.1 of the Health and Safety Code, removal of asbestos or
hazardous substances including exploratory work to identify and determine the extent of the
asbestos or hazardous substance will be performed by separate contract.

If delay of work in the area delays the current controlling operation, the Contractor will be

compensated for the delay in conformance with the provisions in Section 8-1.07, "Delays" of
the Standard Specifications.

Documents of Contractor

Upon demand, Contractor shall make available to County all documents in its possession
relevant to the work accomplished or to be accomplished or any demand or claim of
Contractor as to County. This includes copies of documents sent by Contractor or others in
its possession. Contractor shall further make available to County conformed copies of all
documents submitted to the sureties who executed the Bid Bond, Performance Bond, or
Payment Bond for the purpose of obtaining the sureties' signature, including any guarantee or
indemnification made to such surety by others for such purpose. Contractor shall maintain in
his possession all documents relative to the work for three years after Notice of Completion.

Responsibility of Contractor to Act in an Emergency

In case of an emergency which threatens loss or injury to property or life, Contractor shall act
without previous instructions as the situation may warrant. Contractor shall notify Director
of TLMA immediately thereafter. Any compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County via Director of TLMA.

Final Inspection — Notice of Completion

When the work is ready for final inspection, County shall cause the work to be inspected and
subjected to such tests as seem to it to be required for the purpose of determining if the work
is complete in every respect.

At a meeting of the governing body of County held within ten (10) days after final
inspection, the governing body shall consider the facts developed at the inspection. If it is
found that the work is apparently complete in every respect, County will accept the work and
a Notice of Completion will be recorded.
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As between the parties, the recordation of the Notice of Completion, unless recorded because
of a cessation of labor, means only that the time for final payment and the commencement of
the guarantee period commences to run.

Dust Abatement

Dust control shall conform to Section 14-9.03, “Dust Control”, Section 14-9.02, “Air
Pollution Control”, Section 17, “Watering”, and Section 18, “Dust Palliative” of the Standard
Specifications, Rules no. 401, 402, 403 and 403.1 of the South Coast Air Quality
Management District (AQMD), Riverside County Code, Chapter 8.52, “Fugitive Dust
Reduction Program For Coachella Valley” (if project location is within the Coachella
Valley), all other applicable Federal and State laws, and the requirements set forth herein.

The Contractor is cautioned that failure to control fugitive dust may result in fines being
levied by the South Coast Air Quality Management District to both the Contractor and the
County, as Owner. The Contractor shall be fully responsible for payment of all fines
pertaining to air pollution control violations, resulting from Contractor’s operations related to
the construction contract, which may be levied against both the Contractor and the County by
the AQMD or other regulatory agencies. The Contractor’s attention is directed to Section 7-
1.02, “Laws” and Section 7-1.02A of the Standard Specifications. The cost of all fines levied
against the County will be deducted from any moneys due or which may become due to the
Contractor, unless other payment arrangements are made by the Contractor.

Dust control of all of the Contractor’s operations is required 24 hours per day, 7 days a week
for the duration of the contract, and until the disturbed soil is permanently stabilized. The
Contractor shall take every precaution to prevent emissions of fugitive dust from the project
site, from locations of stockpiled materials, from unpaved driving surfaces, from haul
vehicles, from inactive construction areas, and from all other operations of the Contractor.
The Contractor shall plan for and carry out proper and efficient measures to prevent their
operations from producing dust in amounts damaging to property or which constitute a public
nuisance, or which cause harm to persons living or working in the vicinity of the work.
Particular concern of emissions is PM10 particles. PM10 particles are fine particulate matter
of 10 microns or less which are associated with sickness and death from respiratory disease.

The Contractor shall furnish and post dust mitigation signs, which shall be, at a minimum, in
accordance with the “AQMD Recommendations”, attached hereto (See Appendix).
Additional copies are available upon request from the Engineer. The sign shall include the
Contractor’s phone number which shall be maintained on a 24 hour basis. The sign message,
size and design, including any deviations from the signage recommendations, shall be
approved by the Engineer prior to fabrication.

The Contractor shall respond to complaints by mobilizing equipment and personnel at the
construction site within 2 hours of each complaint to control fugitive dust.
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Attention is directed to AQMD Rule 403.1, which applies to all contracts within the
Coachella Valley Area of Riverside County. That AQMD Rule requires the Contractor to
take specified dust control actions when prevailing wind speeds exceed 25 miles per hour.
Wind forecasts, AQMD Rules and other related information are provided by AQMD at 1-
800-CUT-SMOG and at www.agmd.gov.

Any days on which the Contractor is prevented from working, due to the requirements of
AQMD Rules, will be considered as non-working days, in accordance with Section 8-1.05,
“Time” of the Standard Specifications.

The Contractor shall utilize the “Best Available Control Measures™ of controlling fugitive
dust, as prepared by the AQMD. For projects within the Coachella Valley, the “Reasonably
Auvailable Control Measures” may be employed, if effective within the context of the AQMD
rules. However, if fugitive dust crosses the project boundary, more effective control
measures, including the “Best Available Control Measures” shall be implemented.

A site-specific fugitive dust control plan shall be submitted to the Engineer for review and
approval at least 10 days prior to the start of construction. Additionally, for projects outside
of the Coachella Valley which meet the criteria for AQMD plan approval, the Contractor
shall submit the dust control plan to AQMD for approval. AQMD plan submittal criteria is
defined in AQMD Rule 403 as being for projects that will have disturbed surface area in
excess of 100 acres, or for projects with a scope of work which requires the movement of
more than 10,000 cubic yards of soil on each of any three working days.

A sample plan and other pertinent information is attached, and additional copies are available
from the Engineer upon request. The fugitive dust control plan shall include the “Reasonably
Available Control Measures” and “Best Available Control Measures” of controlling fugitive
dust, as may be appropriate and necessary, including but not limited to watering, application
of chemical dust suppressants, wind fencing, covering of haul vehicles, haul vehicle bed-
liners, covering or chemically stabilizing stored materials, phased grading, planting of
vegetation, the use of a 24 hour environmental observer, and track-out controls at locations
where unpaved construction accesses intersect with paved roads. The use of chemical
stabilizers, which are approved by all environmental regulatory agencies, and the use of
reclaimed water is encouraged. If water is intended as a primary dust control tool, the dust
control plan shall provide for at least one 2,000 gallon water truck for every 4 acres of
disturbed soil, unless otherwise approved by the Engineer.

If the Construction Engineer determines that the project scope and the forecasted weather
conditions are such that the Contractor’s work is unlikely to be a source of dust emissions,
the Construction Engineer has the authority to waive the requirements for submittal of a dust
control plan and for placement of the dust control signs described herein. However, the
Contractors responsibilities for the control of fugitive dust and the other requirements of this
Section may not be waived.
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A completion notice will not be filed, and the final payment will not be made to the
Contractor until the areas of disturbed soil on the construction site, including roadway
shoulders, are suitably stabilized for long term control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust Control Program
training session, and furnish evidence of attendance to the Engineer. Attendance at
AQMD training seminars can be scheduled through AQMD at 1-866-861-DUST (1-866-861-
3878) or by email to dustcontrol@aqmd.gov. Current AQMD certification of previous
attendance will be accepted.

At that training session, the successful Contractor will be furnished with the AQMD prepared
Rule 403 and Rule 403.1 implementation handbooks, which include the “Best Available
Control Measures” and “Reasonably Available Control Measures”, and other associated
information, including a listing of suggested dust control related devices, materials and
chemicals.

The signature of the Contractor on the Bid constitutes acknowledgement by the Contractor of
the dust control requirements established by law and described herein, and the enforceability
of those requirements.

Payment

When the contract includes a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid at the lump sum price for Dust
Abatement, and no additional compensation will be allowed therefor.

When the contract does not include a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be considered as included in the various items
of work, and no additional compensation will be allowed therefor.
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DIVISION 0 COUNTY PROVISIONS

00 COUNTY MISCELLANEOUS

00-1.01 PROJECT DESCRIPTION:
Attention is directed to Section 4 “SCOPE OF WORK" of the Standard Specifications.

The Contractor must keep one clean set of bond originals to note any changes which take place during
construction.

In general this project proposes to install a new traffic signal at the intersection of Briggs Road and Barn
Road in the Community of French Valley.

Additional work includes installing painted traffic stripes and thermoplastic paving markings, pavement
markers, roadside signs, and any other work as may be required.

00-1.02 NOTICE:

The “Proposal and Contract” book has been re-titled and is now the “Bid” book. These terms shall be
considered as equivalent.

The “Contractor's Proposal” has been re-titled as is now the “Bid". These terms shall be considered as
equivalent.

The “Notice to Contractors” has been re-titled and is now the “Notice to Bidders”. These terms shall be
considered as equivalent.

00-1.03 TIME OF COMPLETION:

The Contractor shall diligently prosecute the work to completion before the expiration of 35 working days
from the date stated in the "Notice to Proceed".

00-1.04 LIQUIDATED DAMAGES:

The Contractor shall pay to the County the sum of $800.00 per day, for each and every calendar day's
delay in finishing the work in excess of the number of working days prescribed in Time of Completion
Special Provision.

Equipment Orders:

In addition to the liquidated damages set forth above, refer to Special Provisions Section “Signal and
Lighting”, sub-section “Equipment Orders”.

Project Appearance:

In addition to the Liquidated damages set forth above, if the Contractor fails to comply with the
requirements of Special Provisions entited “PROJECT APPEARANCE” the Contractor shall pay to the
County of Riverside the sum of $500.00 per day for each calendar day’s delay after the expiration of 48
hours notification from the Engineer.



00-1.05 PROSECUTION AND PROGRESS:

Attention is directed to the provisions in Section 8-1.04,"Start of Job Site Activities”, section 8-1.05 “Time”
of the Standard Specifications and these Special Provisions.

Standard Specification Section 8-1.04B, “Standard Start” is modified to read as follows:

The Contractor shall begin work within fifteen (15) calendar days, or as revised in the Special Provisions,
of the date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of the Contractor's infent to begin work at least 72
hours before work is begun. If the project has more than one (1) location of work, Contractor shall submit
a separate notice for each location. The notice shall be delivered to the Transportation Department's
Construction Engineer and shall specify the date the Contractor intends to start at said location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any work
performed by the Contractor in advance of the date stated in the "Notice to Proceed" shall be considered
as having been done by the Contractor at his own risk and as a volunteer and subject to the following:

A. The Contractor shall, on commencing operations, take all precautions required for public safety and
shall observe all the provisions in the Specifications and the Special Provisions.

B. All work done according to the Contract, prior to the issuance of the "Notice to Proceed”, will be
considered authorized work and will be paid for as provided in the contract.

C. The Contractor shall not be entitied to any additional compensation or an extension of time for any
delay, hindrance or interference caused by or attributable to commencement of work prior to the issuance
of the "Notice to Proceed".

00-1.06 PROGRESS PAYMENT RESTRICTIONS:

Attention is directed to Sections 9-1.16, “Progress Payments” and 9-1.17, “Payment After Contract
Accectance” of the Standard Specifications and these Special Provisions.

For the purpose of making progress payments pursuant to Section 9-1.16, “Progress Payments” of the
Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be
deemed to be the maximum value of the contract item of work, which will be recognized for progress
payment purposes.

A. Develop Water Supply » $ 2,000.00
B. Clearing and Grubbing $ 1,000.00

After acceptance of the contract pursuant to the provisions in Section 5-1.46, “Final Inspection and
Contract Acceptance” of the Standard Specifications, the amount, if any, payable for a contract item of
work in excess of the maximum value for progress payment purposes hereinabove listed for the item, will
be included for payment in the first estimate made after acceptance of the contract.

No progress payment will be made for any materials ordered, furnished, delivered and/or stored that are
not incorporated in the construction project.

00-1.07 RECORD DRAWINGS:

The Contractor shall keep one clean set of bond originals to note any changes which take place during
construction. These changes to the original plans and/or specifications shall be noted at the appropriate
locations with the appropriate changes indicated in red pencil or ink. The Contractor shall note in large
letters “RECORD DRAWINGS” on the Title Sheet of the plans. The project will not be accepted as
finalized by the Engineer until these record drawings have been completed to the satisfaction of the
Engineer. The changes shall be noted on the plans as the changes occur. The record drawings shall be
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submitted to the Resident Engineer, and become the property of the County at the conclusion of this
project.

Payment

Full compensation for maintaining and compiling the Record Drawings shall be considered as included in
the various items of work and no additional compensation will be allowed therefor.

00-1.08 COOPERATION:

Attention is directed to Section 5-1.20 “Coordination with Other Entities” of the Standard Specifications
and these Special Provisions.

Aftention is directed to Section 5-1.36D, "Non-highway Facilities," of the Standard Specifications.

Should construction be under way by other forces, or by other Contractors, adjacent to the work spécified,
the Contractor shall cooperate to avoid delay or hindrance to such construction.

The Contractor shall communicate on a regular basis with the other Contractors and agencies
responsible for the other near vicinity interchanges.

Contractor is required to attend all construction progress meetings for this project.

Should construction be under way by other forces or by other Contractors within or adjacent fo the limits
of the work specified or should work of any other nature be under way by other forces within or adjacent
to those limits, the Contractor shall cooperate with all the other Contractors or other forces to the end that
any delay or hindrance to their work will be avoided. The right is reserved to perform other or additional
work at or near the site (including material sources) at any time, by the use of other forces.

When two or more Contractors are employed on related or adjacent work, or obtain materials from the
same material source, as provided in Section 6-2.02, “Possible Local Material Sources” or Section 6-2.03,
“Mandatory Local Material Sources”, each shall conduct their operations in such a manner as not to
cause any unnecessary delay or hindrance to the other.

Each Contractor shall be responsible to the other for all damage to work, to persons or property caused to
the other by their operations, and for loss caused the other due to unnecessary delays or failure to finish
the work within the time specified for completion.

A Traffic Safety Team will be required for this project. The Contractor shall plan on having no less than a
Superintendent attends two of these meetings a month for a minimum of one hour. The Engineer will set
up meetings as determined necessary. The cost of attending these meetings shall be included in the cost
of performing traffic control and no additional compensation will be provided therefor.

Payment

Full compliance with the requirements of this item including cooperating and coordinating with other
Contractors, shall be considered as included in the various items of work, and no additional compensation
will be allowed therefor.

00-1.09 NOTICE TO PROPERTY OWNERS:

The Contractor shall be responsible to distribute an information letter pertaining to the planned work to all
affected residences and businesses, at least one week prior to commencing work adjacent to those
residences and businesses. It shall be the responsibility of the Contractor to design the information letter,
obtain design approval from the Engineer, print sufficient copies, and distribute the letter. The
Transportation Department logo shall be included on the letter. A computer file of the logo may be
obtained from the Engineer. The letter shall be similar to a sample to be provided by the Engineer, and
shall include a project description, the scope of work, the anticipated construction schedule, and other
information as appropriate.



The Contractor shall post temporary no parking signs on affected streets 24 hours prior to work on those
streets. The temporary no parking signs shall state the anticipated dates and hours of work on those
streets.

Payment

Full compensation for preparing and distributing Notice to Property Owners shall be considered as
included in the Lump Sum price bid paid for Traffic Control System and no additional compensation will
be allowed.

00-1.10 JOB SITE POSTERS:
Contractor shall obtain, furnish, post, preserve and maintain notices and posters in areas readily

accessible to all personnel. Areas include, but are not limited to, jobsite trailer common area, material
staging area, designated area where employees meet to take shift breaks, and /or equipment storage
area. The designated location(s) of posters must be approved by the Engineer.

If posters are placed outside, they will need to be weatherproofed.

Copies of the posters may be obtained at the Caitrans Division of Construction Website:
http://www.dot.ca.gov/hg/construc/LaborCompliance/posters.htm

The Contractor shall check the website periodically for poster updates, additions, and changes. Contact
information for various government agencies associated with poster information are provided at this
website with links.

The following is a list of required posters:

} | Notice of Labor Compliance Program Required in English and
Approval Spanish and for all projects.

DFEH 162 Discrimination and Harassment in Required in English and
Employment are Prohibited by Law Spanish and for all projects.

DSLE 8 Payday Notice Required for alt projects.

Though not posters, but included in the listing above, are the California State prevailing wage rates, which
are applicable to this specific contract, and also to be posted at the job site.

Payment

Full compensation for obtaining, furnishing, posting, preserving and maintaining all notices and job site
posters shall be considered as included i the prices paid for the various contract items of work involved
and no additional compensation will be allowed therefor.

00-1.11 OBSTRUCTIONS
Attention is directed to General Condition’s item 27, “Obstructions”.

Attention is directed to Sections 5-1.36, "Property and Facility Preservation”, 15, "Existing Facilities" 7-
1.05 ‘Indemnification” and 7-1.06 “Insurance” of the Standard Specifications and these Special
Provisions.



Existing utility and privately owned facilities shall be protected in accordance with Section 5-1.36,
“Property and Facility Preservation” and these Special Provisions. The Contractor is also responsible to
protect those facilities that are to be relocated by others prior to or during construction, and shall protect
those facilities in both their existing and their ultimate locations. The Contractor shall cooperate with
owners and their Contractors of utility and privately owned facilities, for the relocation of said facilities, in
accordance with Section 5-1.20, “Coordination with other Entities” of the Standard Specifications.

All water valves and covers, gas valves and covers, sewer manholes, survey monuments, survey markers

and any other utility appurtenances shall be protected in place.

The Contractor's attention is directed to the existence of certain underground facilities that may require
special precautions be taken by the Contractor to protect the health, safety and weilfare of workmen and
the public. Facilities requiring special precautions include, but are not limited to: conductors of petroleum
products, oxygen, chlorine, and toxic or flammable gases; natural gas in pipe lines greater than 6 inches
in diameter or pipe lines operating at pressures greater than 60 psi (gage); underground electric supply
system conductors or cables either directly buried or in duct or conduit which do not have concentric
neutral conductors or other effectively grounded metal shields or sheaths; and underground electrical
conductors with potential to ground of more than 300 volts. The Contractor shall notify the Engineer at
least twenty-four hours prior to performing any work in the vicinity of such facilities.

Attention is directed to the requirements of Government Code Sections 4216-4216.9 pertaining to existing
utility facilities.

The Contractor shall assume that every house, building and lot within the project limits has utility service
pipes and conductors (laterals), and that utility main and trunk facilities exist within the project limits. The
Contractor shall determine if it is warranted to determine the exact location of these utility service laterals
and existing main lines, unless directed by the Engineer to pot-hole at specific locations, or as otherwise
required herein. The Contractor will not be directly reimbursed for determining the exact location of the
utility main lines or services laterals but shall include any compensation for this work in the contract price

-paid for the various items of work. Any damage to existing main lines or service laterals for which pot-

holing was not performed shall be considered damage due to not using reasonable care and the damage
shall be repaired at the Contractor's expense.

The Contractor shall conduct his operations with the assumption that underground utility facilities exist
within the project limits. The Contractor shall exercise caution and best construction practices for safety
and for protection of underground facilities. The approximate locations of underground utility facilities, as
shown on the plans, are based on information provided by the respective owners, listed below. The
Contractor shall also utilize the markings of the regional notification center (Underground Service Alert),
and above-ground utility appurtenances to determine the existence and approximate location of
underground utilities.

No excavation shall be made within 4 feet of any underground utilities, as shown on the plans and/or
marked by Underground Service Alert, unless and until such utilities have been positively located as to
horizontal and vertical position. This requirement applies to all underground electric, natural gas, toxic or
flammable gas, chiorine, oxygen or petroleum facilities.

The Contractor is advised that abandoned or active utility facilities may exist within the project limits,
which were not known to the design engineer and which are not shown on the plans. The Contractor shall
immediately inform the Engineer if any such utility facilities are encountered within the project limits so
that resolution can be ‘initiated if a conflict exists. Any utility facilities that have been encountered, and
which have been determined by the Engineer to be abandoned, shall be cut and capped and disposed-of
as directed by the Engineer. Removal, capping and disposal of abandoned utility conduits, conductors,
pipe and other facilities shall be considered as incidental excavation, and shall be included in the contract
unit price for Clearing and Grubbing or Excavation, and no additional compensation will be allowed
therefor.

In the event that the Contractor encounters abandoned or active Asbestos Cement pipe, or any other

utility facility containing or suspected of containing asbestos, the Contractor shall immediately notify the

Engineer, and will cease work in the vicinity of the encountered material. The Engineer will endeavor to
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have any such conflicting facilities removed or relocated by the owner of the facilities. If so ordered by the
Engineer, the Contractor or his sub-contractor will remove and dispose of abandoned utility facilities
containing or suspected of containing asbestos accordance with the health and safety requirements for
handling the material, using properly trained and licensed personnel. Said work shall be considered as
extra work.

Forty-eight hours prior to beginning construction, the Contractor shall notify the following agencies:

Underground Service Alert 800-227-2600
Southern California Edison Company 951-928-8318
Southern California Gas Company 818-701-4546
Southern California Gas Company 909-335-7561
Sprint Communication 909-873-8022
Verizon Communications 951-925-5319
Level 3 720-888-3813
Sunesys, LLC 951-278-0400
MCI network Services _ 972-729-6016
Santa Ana Watershed 951-354-4220
Time Warner Cable 951-634-1189
Eastern Municipal Water District 951-928-6107
Payment

Full compensation for all costs, including labor, equipment, materials and incidentals, required to comply
with the requirements of this section above, including protection of water valves and covers, gas valves
and covers, sewer manholes, survey monuments, survey markers and any other utility appurtenances,
shall be considered as included in the various items of work, and no additional compensation will be
allowed therefor.

Adjustments to Grade for Obstructions

The Contractor shall adjust to finish grade any valve covers encountered within the project limits, as
required, for those utility valves that are provided with slip cans and are adjustable without the
replacement of parts or the removal of concrete collars. In cases where the owning utility company insists
upon upgrades in the standards, or when additional parts or the removal of concrete collars are required
for the adjustment, said adjustment will be the responsibility of the owning utility company.

Communication and coordination with the owning utility company shall be the responsibility of the
contractor.

For public safety, traffic shall not be allowed on temporary or permanent pavement until all manholes are
either adjusted to grade or otherwise protected, as approved by the Engineer. The Contractor shall
adjust to grade manholes and valves when and as necessary for the protection of the traveling public
during construction, and shall coordinate all work on said facilities with the owning utility companies. This
requirement is intended for traffic that is to be allowed on temporary surfaces during the course of
construction. Final adjustment to grade will be the responsibility of the owning utility company, except as
provided herein.

Said work shall be performed in accordance with Section 15-2.10B, “Adjust Frames, Covers, Grates, and
Manholes” of the Standard Specifications. Full compensation for adjustment of valve covers shall be
considered as included in the contract price paid for asphalt concrete or applicable items of work in the
event that there is no asphalt concrete bid item, and no additional compensation will be allowed therefor.
All existing utility facilities shall be protected from damage by the Contractor's operations.

Unless otherwise provided herein, the owning utility companies will not be obligated to lower their surface
utilities (manholes and valve covers) for Contractor's grading, grinding and/or paving operations. The

6



contractor shall lower surface facilities, including manholes and valve covers, to facilitate construction,
and the following shall apply:

1. Contractor shall coordinate all work with the utility owner.

2. Contractor shall be responsible for all costs and shall be responsible for any damage caused to
the owner's facilities. If the Contractor observes any pre-existing damage to the utility facilities,
the Contractor shall notify the Engineer and the utility owner of that damage prior to performing
additional work on the facility.

3. Contractor shall, after removing grade rings and covers, arrange for pickup by, or delivery to, the
owner’s yard. Any and all concrete collars removed by the Contractor shall become the property
of the Contractor, and shall be disposed of as specified elsewhere in these special provisions.

4. The Contractor is advised that he is responsible for ensuring that construction materials do not
enter the utility owner’s facilities. The Contractor shall install traffic bearing steel plates for this
purpose, and provide all coordination and transportation necessary. It is recommended that the
Contractor request the utility owner to provide such steel plates. If the Contractor provides steel
plates, it shall be the Contractor's responsibility to coordinate with the utility owner for the return
of the steel plates to the Contractor after final adjustment to grade. If the Contractor utilizes utility
owner's steel plates, and if the Contract items of work include adjustment fo final grade, the
Contractor shall return the steel plates to the Utility owner’s yard, or as otherwise arranged with
the Utility owner.

5. Prior to paving or covering the plated utility facility, the Contractor shall tie-out the facility utilizing
a method acceptable to the utility owner and provide notes and data of all covered facilities to
both the utility owner and the Engineer.

6. The Contractor shall notify the utility owner, upon completion of the Contractor's work, when the
utility owner may move in to make the final adjustments to grade.

7. The requirements for lowering of surface facilities shall not apply to vaults. The Contractor shall
notify the utility owner of the need to make adjustments to such major facilities.

8. The Contractor is reminded that the utility facilities are owned by public and private utility
companies that operate their facilities within pubtic rights of way. The utility owner’s preferences
with regards to the handling of its facilities shall be complied with to the greatest extent possible.

9. Contractor shall repair damaged signals detector loops

Payment
Full compensation for initial lowering of surface utilities facilities shall be considered as included in the

contract price paid for Hot Mix Asphalt, and no additional compensation will be allowed therefor.

00-1.12 DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Attention is directed to Section 16-1.03D, “Disposal of Materials”, of the Standard Specifications and
these Special Provisions.

Excess earth excavation, pavement grindings and other excess materials resulting from construction
operations shall be disposed of by the Contractor outside of the highway right of way.

When any material is to be disposed of outside the highway right of way, and the County has not made
arrangements for the disposal of such material, the Contractor shall first obtain written authorization from
the property owner on whose property the disposal is to be made, and obtain all required permits from
the jurisdictional agency(s) for said work, and Contractor shall file with the Engineer said authorization or
a certified copy thereof together with a written release from the property owner absolving the County from
any and all responsibility in connection with the disposal of material on said property. If the disposal of
materials is to be made at an established disposal facility that is available for public use, the Contractor

7



shall retain all authorizations and receipts from said disposal facility and shall provide copies to the
Engineer upon request.

Payment

Full compensation for all costs involved in disposing of materials as specified in this section, including all
costs of hauling, shall be considered as included in the various contract items of work and no additional
compensation will be allowed therefor.

00-1.13 GRAFFITI REMOVAL AND CLEANING:

The Contractor shall remove existing graffiti within the project limits and any new grafiiti produced during
the construction period of the project.

Contractor shall submit a method of graffiti removal plan to the Engineer for approval. Sand blasting will
not be allowed. Methods may include but not limited to power washing, solvent washing, and painting
over graffiti, as appropriate for the surface to be cleaned.

All graffiti shall be completely removed or obliterated and the area feathered out to hide any
imperfections.

Graffiti shall be removed from, but not limited to, the surfaces listed as follows: bricks, cinder blocks,
concrete sidewalks, pavement, bridge under passes, overhead structures, drainage channels, roadside
signs, temporary construction signs, barricades, k-railing, traffic control devices, all types of poles, and
other objects within the project limits as directed by the Engineer. Painting of k-railing for the purposes of
graffiti removal shall not be considered as repainting as outlined in paragraph one of Section 12-3.08 and
shall not be paid for as extra work.

Graffiti to be removed may include, but shall not be limited to: paint, signs, wood, metal, plastic, decals,
gum, markers, crayons, ropes, chains, strings, wires, and tapes of any kind on an as needed basis.

All painting over graffiti must be done with exact color matches, so as not to show any blocking or
shadowing of colors. Painting over graffiti is the preferred option on previously painted surfaces, and
where solvents are unsuccessful at removing graffiti. Painting services shall be done on an as needed
basis on the following types of surfaces, but not limited to: walls, hardscapes, poles, fences, bollards,
railings, and buildings.

Paint shall be exact color match. Paint types may include oil base, water base and enamels as approved
by the Engineer. Graffiti cover-up by paint will be allowed with appropriate type of paint at locations
where graffiti cannot be removed only upon direction by the Engineer. All paint applications shall adhere
to the manufacture’s recommendations. All material and solutions shall be safe and biodegradable and
approved by the Engineer.

Regional Water Quality Control Board (RWQCB) and Air Quality Management District (AQMD)
regulations, as well as all NPDES required best management practices shall be complied with and
followed.

The Contractor shall so conduct his operation as to cause the least possible obstruction and
inconvenience to public traffic. The Contractor shall provide, erect and maintain batricades, lights,
danger signals, and warning signs as deemed appropriate by the Engineer.

When nécessary, the Contractor shall provide and erect safe and adequate scaffolding and equipment,
barriers, and masking, required for the proper execution of the work. All scaffolding shall be properly
braced and erected to insure the safety of the workmen and meet all appropriate OSHA regulations.

The Contractor shall respond and provide manpower for any urgent graffiti removal and cleaning
notifications within two (2) working days.

Payment

When the contract includes a bid item for Construction Site Management, full compensation for
conformance with these Graffiti Removal and Cleaning requirements, including labor, equipment,
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materials, necessary traffic control, and incidentals, shall be paid at the lump sum price for Construction
Site Management, and no additional compensation will be allowed therefor.

When the contract does not include a bid item for Construction Site Management, full compensation for
conformance with these Graffiti Removal and Cleaning requirements, including labor, equipment,
materials, necessary traffic control, and incidentals, shall be paid at the lump sum price for Traffic Control
System, and no additional compensation will be allowed therefor.

00-1.14 PROJECT APPEARANCE:
Altention is directed to General Condition 26, “Use, Care and Protection of Premises.”

The Contractor shall maintain a neat appearance to the worksite. The parkway between the pavement
and property line is generally maintained free of trash and debris by the adjacent property owners. The
Contractor shall inform all workers to be respectful of the property owners and maintaining the parkways
and street adjacent to their homes.

The Contractor must maintain a neat appearance to the work.
In areas visible to the public, the following shali apply:

A. When practicable, broken concrete and debris developed during clearing and grubbing shall be
disposed of concurrently with its removal. If stockpiling is necessary, the material shall be
removed or disposed of weekly.

B. Trash bins shall be furnished for debris from structure construction. Debris shall be placed in
trash bins daily.

C. Forms or falsework that are to be re-used shall be stacked neatly concurrently with their removal.
Forms and falsework that are not to be re-used shall be disposed of concurrently with their
removal.

Prior to the leaving the project site daily, the Contractor shall collect and dispose of any trash or debris
within the project area.

See “Liquidated Damages” Special Provisions for penalties associated with non-compliance.

Payment

Full compensation for conforming to the requirements of this section, Project Appearance, shall be
considered as included in the various items of work involved and no additional compensation will be
allowed therefor.

00-1.15 SURVEY STAKING:

Section 5-1.26, “Construction Surveys” of the Standard Specifications is deleted and replaced with the
following provisions.

County surveyors will establish external primary survey control monuments and/or marks to be used
throughout the construction period. These control monuments and marks are to be protected by
Contractor and will be used to set construction stakes and/or marks. The control marks will also be used
to make verification surveys at various stages of work.

Survey monuments, stakes and marks are set per the County’s Survey Manual.

Contractor must submit a written request for County furnished construction staking before, or immediately
after, area to receive staking is ready for the installation of the construction stakes.

The County will provide Contractor with a survey request form. Survey staking requests must be received
from Contractor a minimum of two (2) Business Days prior to the installation of the requested construction
staking. The County shall receive written survey request on operating Business Day, Monday through
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Thursday, and prior to 4:00 p.m. Requests received after 4:00 p.m. or on any other day, shall be
considered as submitted at 7:30 a.m. the next Business Day.

Contractor must preserve primary survey control monuments and marks, construction stakes and
construction marks placed by the County. Survey costs are incurred by the County; however, if the
Contractor fails to protect and/or destroys these survey items, the County shall replace them at the
County's earliest convenience and deduct the cost of replacement from payment due to the Contractor.

00-1.16 DE-MOBILIZATION:

De-mobilization shall consist of the completion of all final construction, cleanup work, incidentals to the
project site(s), and administrative work required to secure the project for termination and acceptance by
the Engineer, including, but not limited to the following:

1. Satisfactory completion of Finishing Roadway in accordance with Section 22 “Finishing Roadway”
of the Standard Specifications.

2. -Removal of all temporary facilities, temporary utilities, temporary BMPs; plant, equipment, surplus

material, construction debris and similar from project limits and adjacent property, as required and

as directed by the Engineer.

Restoration of all temporary roads and haul routes and construction storage and office areas, etc.

to original or better condition.

Completion of record of drawings (as-builts), to the satisfaction of the Engineer.

Submission of final Disadvantaged Business Enterprise report to the Engineer.

Submission of final certified payroll documents to the Engineer.

Submission of property owner releases, as required by the Engineer.

Completion of the requirements of permits issued by other agencies.

Satisfactory completion of punch list items, all construction and administrative items of work.

w
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De-Mobilization shall include the satisfactory completion of all items of work, but shall not be interpreted
as being a separate payment for work that is paid under separate contract items. The contract item for
De-Mobilization is intended for project close-out activities.

Payment

Payment for De-Mobilization will be made on a lump-sum basis in the amount of the fixed bid price after
satisfactory completion of the above listed items. Payment for De-Mobilization will be included in the final
pay estimate and payment. No progress payments will be made for De-Mobilization.

00-1.17 MISCELLANEQUS WORK AS DIRECTED:

Miscellaneous directed work shall consist of necessary work that is not included in other contract bid
items, as determined by the Engineer. Miscellaneous directed work shall be performed as directed by the
Engineer and in accordance with the applicable standards and specifications.

Payment:

Payment for implementing miscellaneous directed work will be paid for on a force account basis, in
accordance with Section 9-1.04 of the Standard Specifications, up to the fixed bid price, for the work
performed.
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DIVISION | GENERAL PROVISIONS

1 GENERAL

Add to section 1-1.01:

Bid Items and Applicable Sections

ltem ltem description Applicable section
| code
| 074020 WATER POLLUTION CONTROL 13
; 32 of
‘ 066102 DUST ABATEMENT General Conditions
| 00-1.17 of Special
010602 MISCELLANEOUS WORK (AS DIRECTED) Provisions
019901 DE-MOBILIZATION 00-1.16 of Special
Provisions

Add to section 6-2.03:
The County furnishes you with:

1. Signal and Lighting Standards and Anchor Bolts
2. 10 Galvanized Steel ISNS Mast Arms

Refer to Section 86, “Electrical Systems”, Subsection C, “County Furnished Equipment” of these Special
Provisions.

11



DIVISION Il GENERAL CONSTRUCTION

LY.V.V.V.VV.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.V.Y

12 TEMPORARY TRAFFIC CONTROL

Add to Section 12-1.01 General:

TRAFFIC CONTROL SYSTEM/ PUBLIC CONVENIENCE/ PUBLIC SAFETY:

Contractor shall prepare construction staging, and traffic control plans for review and approval by the
Transportation Department.

Proposed plans shall be submitted by the Contractor for review and approval by the Transportation
Department at least two weeks prior to the start of construction. The construction staging, and traffic
control plans shall be prepared, signed and stamped by a Civil Engineer or Traffic Engineer who is
registered as such in the State of California, unless otherwise specifically allowed by the Engineer. The
Contractor shall revise and implement the plans as directed by the Engineer. Construction shall not begin
until the Engineer provides Contractor with County approval of the plans.

Construction staging, and traffic control plans shall be in accordance with the appropriate standards and
specifications for construction staging, detour roads, traffic control, including the State of California
Highway Design Manual, the manual on Uniform Traffic Control Devices 2012 Edition, the corresponding
California Supplement, and subsequent modifications as adopted by the State of California Department of
Transportation, Standard Plans and Standard Specifications, and the Work Area Traffic Control
Handbook (WATCH), as published by Building News, Inc. Any requests for deviation from the
established design standards or specifications are to be submitted to the Engineer for review and
approval prior to submission of the required plans.

With regard to the preparation and implementation of the plans, attention is especially directed to
Sections 7-1.02K(6), 7-1.03, 7-1.04, 5-1.36, 7-1.05, 7-1.06, and Section 12 of the State of California
Standard Specifications. Section 12-1.03 “Flagging Cost” of the Standard Specifications is deleted.

Maintaining traffic shall conform to the provisions in 5-1.37B "Load Limits", 7-1.02K(8) "Occupational
Safety and Health Standards”, 7-1.03 "Public Convenience", 7-1.04 "Public Safety", and 12-3.04
"Portable Delineators" of the Standard Specifications, the Manual on Uniform Traffic Control Devices
2012 Edition, the corresponding California Supplement, and subsequent modifications as adopted by the
State of California Department of Transportation, the Section of these contract documents entitled
“Insurance - Hold Harmiless”, and these Special Provisions.

Al existing traffic control signs and street name signs shall be maintained in visible locations as directed
by the Engineer.

A minimum of two (2) portable Changeable Message Signs (CMS) shall be furnished, placed, operated
and maintained at those locations shown on the approved Traffic Control Plans or where designated by
the Engineer in conformance with the provisions in Section 12, “Temporary Traffic Control” of the
Standard Specifications and these Special Provisions.
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All warning lights, signs, flares, barricades and other facilities for the sole convenience and direction of
public traffic shall be furnished and maintained by the Contractor.

All construction signs shall be either covered or removed when not required by the nature of the work or if
no present hazard to the motorist exists.

The Contractor shall notify the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to commencing excavation
for construction area sign posts. The regional notification centers include, but not limited to, the following:

Notification Center Telephone Number
Underground Service Alert-Southern 1-800-422-4133
California (USA) 1-800-227-2600 or 811

Excavations required to install construction area signs shall be performed by hand methods without the
use of power equipment, except that power equipment may be used if it is determined there are no utility
facilities in the area of the proposed post holes. :

No payment for extra work will be allowed for work performed as specified in Section 12-2.03 (Flagging
Costs) of the Standard Specifications. Flagging costs will be borne entirely by the Contractor.

No extra work will be allowed when the Engineer orders the application of water for the purpose of
controlling dust caused by public traffic.

The Contractor shall be responsible to distribute an information letter pertaining to the planned work to all
affected residences and businesses, at least one week prior to commencing work adjacent to those
residences and businesses. It shall be the responsibility of the Contractor to prepare, print sufficient
copies, and distribute the letter. The Transportation Department logo shall be included on the letter. A
computer file of the logo may be obtained from the Engineer in WPG, .DXF, .DGN or .DWG format. The
letter shall be similar to the sample provided by the Engineer, and shall include a project description, the
scope of work, the anticipated construction schedule, and other information as appropriate.

The information letter shall be approved by the Engineer priof to distribution.

The Contractor shall post temporary no parking signs on affected streets 24 hours prior to work on those
streets. The temporary no parking signs shall state the anticipated dates and hours of work on those
streets.

Payment:
Full compensation, except as otherwise provided herein, for conforming to the requirements of this article,

including furnishing, installing and maintaining all traffic contro! devices including or not including portable
Changeable Message Sign shown on the construction staging, and traffic control plans, shall be paid for
on a lump sum basis, and no additional compensation will be allowed.therefor. Portable Changeable
message signs will be paid separately or could be included in Traffic Control System (ask PM).
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Add to Section 12-4.01 General:

MAINTAINING TRAFFIC:

Maintaining traffic shall conform to the provisions in Section 7-1.03, “Public Convenience”, Section 7-1.04,
“Public Safety” and Section 12, “Temporary Traffic Contorl” of the Standard Specifications and “Public
Safety” of these Special Provisions.

Daily working hours shall be between the hours of 7:00 a.m. and 6:00 p.m., Monday through Friday,
except legal holidays, as approved by the Engineer. Exceptions and specific work schedules shall be
submitted to the Engineer for consideration.

Closure is defined as the closure of a traffic lane or lanes, including shoulder, ramp or connector lanes,
within a single traffic control system. Lane closure is allowed only during contractor's work hours. All
traveled lanes must be opened to traffic during non-working hours excluding reconstruction area.

Closure shall conform to the provisions in “Traffic Control System” of these Special Provisions.

Local authorities shall be notified at least five (5) business days before work begins. The Contractor shall
cooperate with local authorities to handle traffic through the work area and shail make arrangements to
keep the work area clear of parked vehicles.

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders
including sections closed to public traffic.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane, the
shoulder area shall be closed.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane, the
shoulder area shall be closed with fluorescent orange traffic cones or portable delineators placed on a
taper in advance of the parked vehicles or equipment and along the edge of the pavement at 25-foot
intervals to a point not less than 25 feet past the last vehicle or piece of equipment. A minimum of 9 traffic
cones or portable delineators shall be used for the taper. A W20-1 (ROAD WORK AHEAD) or W21-5b
(RIGHT/LEFT SHOULDER CLOSED AHEAD) or C24 (CA) (SHOULDER WORK AHEAD) sign shall be
mounted on a crashworthy portable sign support with flags. The sign shall be placed where designated by
the Engineer. The sign shall be a minimum of 48” x 48" in size. The Contractor shall immediately restore
to the original position and location a traffic cone or delineator that is displaced or overturned, during the
progress of work.

If minor deviations from the lane requirement chart are required, a written request shall be submitted to
the Engineer at least 15 days before the proposed date of the closure. The Engineer may approve the
deviations if there is no significant increase in the cost to the County and if the work can be expedited and
better serve the public traffic.
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Designated County legal holidays are January 1st, the third Monday in January, February 12th, the third
Monday in February, the last Monday in May, July 4th, the first Monday in September, the second
Monday in October, November 11th, Thanksgiving Day, the Friday following Thanksgiving Day,
December 24th and 31st when they fall on Monday, December 25th, December 26th and January 2nd
when they fall on Friday, When a designated legal holiday falls on a Sunday, the following Monday shall
be a designated legal holiday. When January 1st, February 12th, July 4th, November 11th, or December
25th fall on a Saturday, the preceding Friday shall be a designated legal holiday.

Payment:
Full compensation for furnishing, erecting, maintaining, removing and disposing of the C43 (CA), W20-1,

W21-5b and C24 (CA) signs shall be considered as included in the contract lump sum price paid for
Traffic Contro! System and no additional compensation will be allowed therefor.

AAAAAAAAAAAAANAAAAAAAANAAAANAAANAAAANAAANAAA

13 WATER POLLUTION CONTROL

Add to Section 13-1.01 General:

WATER POLLUTION CONTROL (SAN DIEGO REGION):

Throughout the term of this contract, the total land disturbance area of the project site shall be less than 1
acre. The Contractor shall comply the Area-Wide Municipal Stormwater Permit NPDES No.
CAS0108766, hereafter referred to in this section as the “Municipal Permit’, issued by the California
Regional Water Quality Control Board (CRWQCB) — San Diego Region. This Permit reguiates both
' stormwater and non-stormwater discharges associated with Contractor’s construction activities. A copy of
the Permit may be obtained at the office of the County of Riverside Transportation Department, 14"
Street Transportation Annex, 3525 14" Street, Riverside, California. (951) 955-6780, or may be obtained
on the internet at: http://www.waterboards.ca.gov/sandiego/

The Contractor shall comply with the requirements of the Municipal Permit, and all other applicable
federal, state and local laws, ordinances, statues, rules, and regulations concerning water pollution
control.

Contractor's Water Pollution Control Program (WPCP) shall be prepared by a Qualified SWPPP
Developer in accordance with Section 3, “Preparing a Water Pollution Control Program (WPCP), of the
Caltrans Stormwater Pollution Prevention Plan (SWPPP) and Water Pollution Control Program (WPCP)
Preparation Manual (June 2011), which is available as a free download from:

http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm

WATER POLLUTION CONTROL MEASURES

A. Work having the potential to cause water pollution shall not commence until the Contractor’s
WPCP has been reviewed and approved by the Engineer. The Engineer’s review and approval
of the Contractor's WPCP shall not waive any contractual requirements and shall not relieve the
Contractor from achieving and maintaining compliance with all federal, state, and local laws,
ordinances, statues, rules, and regulations. A copy of Contractor's WPCP shall be maintained
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onsite. When the WPCP or access to the construction site is requested by a representative of a
federal, state, or local regulatory agency, Contractor shall make the WPCP available and
Contractor shall immediately contact the Engineer. Requests from the public for the Contractor's
WPCP shall be directed to the Engineer.

Contractor's WPCP shall describe the Contractor's plan for managing runoff during each
construction phase. Contractor's WPCP shall describe the Best Management Practices (BMPs)
that will be implemented to control erosion, sediment, tracking, construction materials,
construction wastes, and non-stormwater flows. BMP details shall be based upon California
Stormwater Quality Association’s (CASQA) California Stormwater Quality BMP Handbook
Subscription Portal (http://www.cabmphandbooks.com) or the Calfrans Construction Site BMP
Manual (hitp://www.dot.ca.gov/hg/construc/stormwater/manuals.htm). Contractor's WPCP shall
describe installation, operation, inspection, maintenance, and monitoring activities that will be
implemented for compliance with the Municipal Permit and all applicable federal, state, and local
laws, ordinances, statutes, rules, and regulations related to the protection of water quality.

. The Contractor's WPCP preparer shall have been trained to prepare WPCPs or SWPPPs and
shall have previous experience with preparing SWPPP or WPCP requirements on a previous
project.

The Contractor shall designate a Water Pollution Control Manager that shall have been trained to
implement WPCP or SWPPP requirements. Contractor's Water Pollution Control Manager shall:

Be responsible for all water pollution control work.
Be the Engineer’s primary contact for all water pollution control work.

Have the authority to mobilize resources (crews, supplies, equipment, etc.) to make
immediate repairs of water pollution control measures or to supplement water pollution
control measures to maintain compliance with all federal, state, and local laws,
ordinances, and regulations related to the protection of water quality, including the
Municipal Permit. ,

The WPCP shall contain all required and applicable certifications and evidence of training for the
Water Poliution Control Manager, WPCP Developer, and all other empioyees working on the
project receiving formal training or certification.

. Water Poilution Control Training: Contractor shall provide water pollution control training to
Contractor's employees and subcontractors prior to their performing work on the work site. The
water pollution control training shall be appropriate to the employee or subcontractor function and
area of responsibility and shall address (as applicable):

1. Erosion Control (water and wind)
Sediment Control

Tracking Control

Materials & Waste Management

Non-Stormwater Discharge Management

> o » W N

Run-on and Run-off Control
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E. Monitoring and Reporting: Observations and inspections conducted by the Contractor's Water
Pollution Control Manager shall be documented on the Construction Site Inspection Checklist
included in Contractor's WPCP. A copy of each completed Construction Site Inspection Checklist
shall be submitted to the Engineer within 24 hours of conducting the inspection

General Requirements:

In the event the County incurs any Administrative Civil Liability (fine) imposed by the CRWQCB - San
Diego Region, the State Water Resources Control Board, or EPA, as a result of Contractor’s failure to
fully implement the provisions of “Stormwater and Non-Stormwater Pollution Control”, the Engineer, may,
in the exercise of his sole judgment and discretion, withhold from payments otherwise due Contractor a
sufficient amount to cover the Administrative Civil Liability including County staff time, legal counsel,
consultant support costs and all other associated cost.

The Contractor shall be responsible for all costs and for any liability imposed by law as a result of the
Contractor’s failure to comply with the requirements set forth in “Water Pollution Control”, including but not
limited to, compliance with the applicable provisions of the Caltrans Handbooks, Municipal Permit,
Federal, State, and local regulations. For the purpose of this paragraph, costs and liabilities include, but
not limited to, fines, penalties, damages, and costs associated with defending against enforcement
actions whether taken against the County or the Contractor, including those levied under the Federal
Clean Water Act and the State Porter-Cologne Water Quality Act.

Within fifteen (15) working days after the award of the contract, the Contractor shall submit two (2) copies
and one pdf file of the WPCP to the Engineer for review and approval. The Contractor shall allow ten (10)
working days for the Engineer to review the WPCP. I revisions are required as determined by the
Engineer, the Contractor shall revise and resubmit the WPCP within three (3) working days of receipt of
the Engineer's comments and shall allow ten (10) working days for the Engineer to review the revisions.
The Contractor shall submit four (4) copies of the approved WPCP and one pdf. file to the Engineer prior
to notice to proceed. The Contractor must have an approved WPCP prior to the notice to proceed.

Unless otherwise directed by the Engineer or specified in these Special Provisions, the Contractor's
responsibility for WPCP implementation shall continue throughout any temporary suspension of work
ordered in accordance with Section 8-1.05, “Temporary Suspension of the Work®, of the Standard
Specifications. The Engineer may withhold progress payments or order the suspension of construction
operations without an extension of the contract time, if the Contractor fails to comply with the
requirements of “Water Pollution Control” as determined by the Engineer.

All BMP repairs shall be implemented by the Contractor within 72 hrs.

Payment:

Payment for Water Pollution Control shall be on a lump sum basis and shall include full compensation for
the work performed, including, developing, preparing, revising, obtaining approval of, and amending the
WPCP, implementing, installing, constructing, operating, maintaining, and removing and disposing of
temporary BMPs, performing the observations, inspections, sampling, analysis, reporting, and street
sweeping, and as specified in the Caltrans Handbooks, Municipal Permit and these Special Provisions,
and as directed by the Engineer.
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STREET SWEEPING:
GENERAL

Summary

This work includes street sweeping.

The WPCP shall describe and include the use of street sweeping as a Water Pollution Control practice for
sediment control and tracking control. Street sweeping shall also conform to all applicable AQMD
requirements.

Submittals

At least 5 working days before starting clearing and grubbing, or other activities with the potential for
tracking sediment or debris, submit:

A. The number of street sweepers that will be used as described in the WPCP.
B. Type of sweeper technology (or technologies).

Quality Control and Assurance

Retain the following records related to street sweeping and submit weekly to Engineer:
A. Tracking Inspection Log
B. Sweeping times and locations.
C. Quantity of sweeping waste disposal.

CONSTRUCTION

Street Sweepers

Sweepers must use one of these technologies:

A. Mechanical sweeper followed by a vacuum-assisted sweeper.

w

Vacuum-assisted dry (waterless) sweeper.
C. Regenerative-air sweeper.
or

D. Sweeping by hand is acceptable in lieu of A, B, and C above.

Operation

Street sweeping shall be conducted at:
18




A. Paved roads at job site entrance and exit locations.

B. Paved areas within the job site that flow to storm drains or water bodies.

Street sweeping shall be conducted, and sweeper(s) shall be available to operate at all times, for the
following:

During clearing and grubbing activities.

During earthwork activities.

During trenching activities.

During roadway structural section activities.

When vehicles are entering and leaving the job site.

After soil disturbing activities.

@ mmoow>

After observing offsite tracking of material.

Contractor’s Water Pollution Control Manager shall inspect adjacent paved areas at job site entrances
and exits and paved roadways within the job site on a minimum daily basis, and more frequently when
activities that require street sweeping are being performed. Contractor’s Water Pollution Control Manager
shall maintain a “Tracking Inspection Log.” Street sweeping shall be conducted:

A. Within 1 hour, if sediment or debris is observed on paved areas or paved roadways.

At least one sweeper, in good working order, must be on the job site at all times when sweeping work
may be required. '

Perform street sweeping to minimize dust. If dust generation is excessive or sediment pickup is
ineffective, water may be used but shall be contained, collected (e.g. vacuum), and properly disposed.

Material collected during street sweeping must be removed and disposed of under Section 7-1.13,
"Disposal of Material Outside the Highway Right of Way" of the Standard Specifications.

Payment:

Full compensation to conform with the requirements of this section shall be considered as included in the
contract lump sum price paid for Water Pollution Control including furnishing all fabor, materials, tools,
equipment, and incidentals and for doing all the work involved in street sweeping, including disposal of
collected material, as shown on the plans, as specified in the Standard Specifications, these Special
Provisions, and as directed by the Engineer. Therefore, no additional compensation will be aflowed for
street sweeping.

19



AAAAAAAAAAAAANAANAAANAAAANAANAAANAANAANAANAANN

15 EXISTING FACILITIES

Add to Section 15-2.02C Remove Traffic Stripes and Pavement Markings:

REMOVE TRAFFIC STRIPES AND PAVEMENT MARKINGS:

Traffic stripes and pavement markings shall be removed as shown on the plans.

The removal of traffic stripes and markings shall be accomplished by either of the following methods.

A. Wet Sandblasting: Where blast cleaning is used for the removal of painted traffic stripes and
pavement markings or for removal of objectionabie material, and such removal operation is being
performed within Ten (10) feet of a lane occupied by public traffic, the residue including dust shall
be removed immediately after contact between the sand and the surface being treated. Such
removal shall be by a vacuum attachment operating concurrently with the blast cleaning operation
and shall comply with AQMD requlations.

B. Grinding: A minimum of 3 passes with the grinder in a rectangular area rather than just lettering
or markings so the old message cannot be identified is required. Removal shall be to a maximum
depth of 1/10". Removal depth may exceed 1/10" only when necessary to effectively remove
paint, and only on approval by the Engineer. Asphalt emulsion slurry shall be applied to the
areas where stripes or pavement markings have been removed.

Temporary removal of stripes and pavement markings may be accomplished by either of the above
methods or, at the Contractors option, by the application of removable black line mask, 3M Series 145, or
approved equal. Obliteration of stripes or pavement markings by applying black paint or asphalt emulsion
is not an approved removal method.

After removal of traffic stripes and pavement markings, a fog seal coat shall be applied in conformance
with the provisions in Section 37, "Bituminous Seals" of the Standard Specifications and the following:

If removal of existing striping is performed more than 24 hours prior to final striping, the Contractor shall
place reflective temporary striping tape throughout the limits of sandblasting, to provide channelization of
traffic, for all lanes of travel.

Temporary striping tape shall be removed subsequent to final striping.

Nothing in these Special Provisions shall relieve the Contractor from his responsibilities as provided in
Section 7-1.04, "Public Safety,” of the Standard Specifications.

It shall be the responsibility of the Contractor to properly dispose of the residue from removal of striping
and pavement markings. ,
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Payment:

The price paid per square foot for Remove Traffic Stripes And Pavement Markings shall include full
compensation for furnishing all labor materials, tools, equipment and incidentals as specified in the
Standard Specifications and these Special Provisions, and as directed by the Engineer, and no additional
compensation will be allowed therefor.

Add to Section 15-2.03 Salvage:

REMOVE AND SALVAGE EXISTING SIGNS AND POSTS:

Existing roadside signs and posts, shall be removed, and salvaged as shown on the plans in
conformance with Sections 15-2.02J, “Remove Roadside Signs”, and 15-2.03, “Salvage” of the Standard
Specifications. '

County owned removed and salvaged signs shall be delivered to the nearest County Maintenance Yard
or as directed by the Engineer. The County Maintenance Yard is located at the following address:

2950 Washington Street
Riverside, CA 92504

Payment:

The contract price paid per each for Remove (and Salvage) Roadside Sign (and Post) shall include full
compensation for furnishing all labor, materials, tools, equipment, incidentals and for doing all the work
including protecting, storing, transporting and delivering Road Sign as specified in the these Special
Provisions and no additional compensation will be allowed therefor.

Add to Section 15-2.09C Relocate Roadside Signs:

RELOCATE ROADSIDE SIGNS:

Existing roadside signs and posts, shall be removed, and relocated as shown on the plans in
conformance with Sections 15-2.09C, “Remove Roadside Signs”, of the Standard Specifications these
Special Provisions and as directed by the Engineer.

Roadside Signs to be removed and relocated shall be installed per Section 56-4, “Roadside Signs”, of
Standard Specifications.

All Relocated Signs shall be installed on new square perforated steel tube posts in accordance with
County Standard No. 1222.

Existing roadside signs at locations shown on the plans to be removed shall not be removed until
replacement signs have been installed or until the existing signs are no longer required for direction of
public traffic, unless otherwise directed by the Engineer. '
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Payment:

The contract price paid per each for relocate Roadside Sign shall include full compensation for furnishing
all labor, materials, tools, equipment, incidentals and for doing all the work including sign removal, sign
storage, sign protection, excavation and backfill, and installation as specified in the Standard
Specification and these Special Provisions and no additional compensation will be allowed therefor.
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DIVISION Ill GRADING
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16 CLEARING AND GRUBBING
Add to Section 16-1.01 General:

CLEARING AND GRUBBING:

Clearing and grubbing shall conform to the provisions in Sections 15 “Existing Facilities” ahd 16 “Clearing
and Grubbing” of the Standard Specifications and as directed by the Engineer.

Activities controlied by the Contractor, except cleanup or other required work, shall be confined within the
graded areas of the roadway.

Before final inspection of the work, the Contractor shall clean the highway, material sites and all ground
occupied by the contractor in connection with work of all rubbish, excess materials, falsework, temporary
structures and equipment. All parts of the work site shall be left in a neat and presentable condition.

Nothing herein, however, shall require the Contractor to remove warning, regulatory and guide signs prior
to formal acceptance by the director.

Payment:

Full compensation, except as otherwise provided herein, for conforming to the requirements of this article
shall be paid for on a lump sum basis and no additional compensation will be allowed therefor.
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17 WATERING

Add to Section 17-2-01 General:

Develop water supply shall conform to the provisions of Section 17 of the Standard Specifications and
these Special Provisions.

Attention is directed to the requirements of Section 14-9.03 "Dust Controf”.

Payment:

Full compensation for developing water supply and furnishing watering equipment shall be considered as
included in the lump sum price paid for develop water supply and no additional compensation will be
allowed therefor.
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DIVISION VI STRUCTURES
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56 SIGNS

Add to Section 56-4 General:

ROADSIDE SIGN - ONE POST:

The Contractor shall furnish and install roadside signs at the locations shown on the plans or as directed
by the Engineer, in conformance to the provisions in Section 56-4 "Roadside Signs," of the State
Standard Specifications, Palm Desert Standard Drawings, and these Special Provisions.

All Signs shall be installed on new square perforated steel tube posts in accordance with County
Standard No. 1222.

Street name signs shall be furnished and installed in conformance with County Standard No. 1221 as
shown on the plans, as specified in these Special Provisions and as directed by the Resident Engineer.

Ali roadway signs shall have retroreflective sheeting. Except as stated below, the retro-reflectivity for all
roadway signs, both temporary and permanent installations, shall meet or exceed ASTM Standard D
4956 Type 1l (3M Co. High Intensity Grade or approved equal). The retroreflectivity for R1-1 (“STOP”)
signs and W3-1 (Stop Ahead) signs shall meet ASTM Standard D 4956 Type IX (3M Co. Diamond Grade
or approved equal).
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Payment;

The contract unit price paid per each for Roadside Sign - One Post, including street name signs, shall
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for
doing all the work including all necessary concrete excavation and backfill as specified in the Standard
Specifications. '

Add to Section 56-4 General:

ROADSIDE SIGN — STRAP AND SADDLE BRACKET METHOD :

Roadside signs shall conform to the provisions in Section 56-4 “Roadside Signs” of the Standard
Specifications and these special provisions.

The Contractor shall furnish and install roadside signs, in accordance with Standard Plans RS-4, at the
locations shown on the plans or as directed by the Engineer.

All roadway signs shall have retroreflective sheeting. Except as stated below, the retro-reflectivity for all
roadway signs, both temporary and permanent installations, shall meet or exceed ASTM Standard D
4956 Type Il (3M Co. High Intensity Grade or approved equal). The retroreflectivity for R1-1 (*STOP”)
signs and W3-1 (Stop Ahead) signs shall meet ASTM Standard D 4956 Type IX (3M Co. Diamond Grade
or approved equal).

All signs shall be installed using hex head bolts, washers, nuts and jam nuts in accordance with Standard
Plans RS4 or as directed by the Engineer.

The installation of roadside signs by the strap and saddle bracket method will be measured as units
determined from actual count of the sign panels in place.

Payment:

The contract unit price paid per each for Relocate Roadside Sign (Strap and Saddle Bracket Method)
shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for
doing all the work including all necessary concrete excavation and backfill as specified in the Standard
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DIVISION IX TRAFFIC CONTROL FACILITIES
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84 TRAFFIC STRIPES AND PAVEMENT MARKINGS

84-2 THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS

Add to Section 84-2.01 General:

THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS

Thermoplastic traffic stripes and pavement markings shall conform to the provisions in Sections 84-1,
"General," and 84-2, "Thermoplastic Traffic Stripes and Pavement Markings,” of the Standard
Specifications and these Special Provisions.

Newly painted pavement markings shall be protected from damage by public traffic or other causes until
the paint is thoroughly dry. Any newly painted traffic striping which are damaged as a result of the
construction, including wheel markings by public traffic and the construction equipment, shall be repainted
by the Contractor and any associated removals shall be performed as called for in these Special
Provisions.

Payment:

The contract price paid per square foot for Thermoplastic Pavement Marking shall include full
compensation for furnishing all labor, materials, tools, equipment, incidentals and no additional
compensation will be allowed therefor.

84-3 PAINTED TRAFFIC STRIPES AND PAVEMENT MARKINGS

Add to Section 84-3.01 General:
PAINT TRAFFIC STRIPE (2 COAT)

Painting traffic stripe shall conform to the provisions in Sections 84-1, “General”, 84-3, “Painted Traffic
Stripes and Pavement Markings” and 84-3.03, “Construction” of the Standard Specifications and these
Special Provisions.

Traffic striping shall be applied in two coats with airless equipment and shall be performed with a
roadliner truck mounted striping machine. Where the configuration or location of a traffic stripe is such
that the use of a roadliner truck mounted striping machine is unsuitable, traffic striping and glass spheres
may be applied by other methods and equipment approved by the Engineer.

Newly painted traffic striping shall be protected from damage by public traffic or other causes until the
paint is thoroughly dry. Any newly painted traffic striping which are damaged as a result of the
construction, including wheel markings by public traffic and the construction equipment, shall be repainted
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by the Contractor and any associated removals shall be performed as called for in these Special
Provisions.

Payment:

The contract price paid per linear foot for Paint Traffic Stripe (2 Coats) shall include full compensation for
furnishing all labor, materials, tools, equipment, incidentals, and for doing all the work involved in painting
traffic stripe (regardless of the number, widths, and types of individual stripes involved in each traffic
stripe) including any necessary cat tracks, dribble lines any layout work, complete in place as shown on
the plans, as specified in the Standard Specifications and these Special Provisions, as directed by the
Engineer, and no additional compensation will be allowed therefor.
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85 PAVEMENT MARKERS

Add to Section 85-1.01 General:

RETROFLECTIVE PAVEMENT MARKERS:

Pavement markers shall conform to the provisions of Section 85, “Pavement Markers,” and Section 85-
1.02C Retroreflective Pavement Markers” of Standard Specifications and these Special Provisions.

Certificates of comptliance shall be fumished for pavement markers as specified in Section 6-3.05
"Certificates of Compliance” of the Standard Specifications.

Reflective pavement markers shall comply with the specific intensity requirements for reflectance after
abrading the lens surface in accordance with the "Steel Wool Abrasion Procedure,” specified for
pavement markers placed in pavement recesses in Section 85-1.02C, “Retroreflective Pavement
Markers”, of the Standard Specifications. :

The bituminous adhesive used to install the markers shall be a hot melt bituminous adhesive asphaitic
material with homogeneously mixed mineral filler and shall conform to the requirements specified in
Section 85-1.03B, “Hot Melt Bituminous Adhesives,” of the Standard Specifications.

Reflective pavement markers shall be installed at locations as established by the applicable Caitrans
striping detail noted on the approved striping Plan, which includes, but is not limited to temporary painted
line(s), new striping or existing striping. There shall be one marker for each location. All work necessary
to establish satisfactory locations for markers shall be performed by the Contractor.

Existing reflective pavement markers that do not conform to the approved Plan shall be removed by the
Contractor.
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Reflective pavement markers shall be of the prismatic reflector type (3M model white RP290w and yellow
RPM 2912y or equal) as outlined in Section 85-1.02C, “Retroreflective Pavement Markers™ of the
Standard Specifications.

Payment:

Full compensation for reflective pavement markers shall be considered as included in the contract price

paid per each for Pavement Marker (Retroreflective) and shall include full compensation for furnishing all |
labor, materials, tools, equipment and incidentals, and for doing all the work involved in installing |
pavement markers complete, in place, as shown on the Plans, as specified in the Standard Specifications }
and these Special Provisions or as directed by the Engineer. |

Section 9-1.06B, “Increases of More Than 25 Percent”, of the Standard Specifications will not apply to
Pavement Markers (Retroreflective). No adjustment to the contract unit bid price will be allowed for any
excess of over 25 percent of the estimated quantity for Pavement Markers (Reflective).
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86 ELECTRICAL SYSTEMS
Add to section 86-1:

TRAFFIC SIGNAL AND HIGHWAY LIGHTING SYSTEM

A. General
Furnishing and installing traffic signal and highway lighting systems, and payment shall conform to the

provisions in Section 86, "Electrical Systems”, of the latest edition Standard Specifications, amendments
to the Standard Specifications, and these Special Provisions.

B. Start of Work

Location where signalization and highway lighting work is to be performed:

C. County Furnished Equipment

County furnished equipment shall conform to the provisions in Section 6-2.03, “Department-Furnished
Material”, of the Standard Specifications and these Special Provisions and hereinafter known as County
Furnished equipment and Materials.
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The County of Riverside will furnish the following equipment and materials to the Contractor for
installation:

1. Signal and Lighting Standards and Anchor Bolts
2. 10 Galvanized Steel ISNS Mast Arms

The Contractor shall pick up County furnished equipment and materials from the following location(s), or
as directed by the Engineer, and transport them to the project site(s):

Traffic Signal Shop _
Riverside County Transportation Department
McKenzie Highway Operations Center

2950 Washington Street

Riverside, California 92504

Telephone (951) 955-6894

County Maintenancé District Yard
23-315 Jefferson Avenue
Murrieta, CA 92562

Any County furnished equipment that is damaged after the Contractor has taken possession of the items
shall be repaired to the satisfaction of the Engineer. If the damaged equipment is considered irreparable,
it must be replaced meeting the requirements stated in the Standard Specifications and these special
provisions at the Contractor’s cost.

D. Equipment Orders

The Contractor shall furnish all equipments and materials specified in the plans and these special
provisions that are not furnished by the County. All equipment shall be new and purchased by the
Contractor for this project only.

Submittals and issuance of Notice to Proceed

Within twenty one (21) calendar days after the award of the contract, the Contractor shall submit
equipment and materials submittals to the Engineer for review and approval. The Contractor shall allow
fourteen (14) calendar days for the Engineer to review the equipment and materials submittals. if
revisions are required as determined by the Engineer, the Contractor shall revise and resubmit the
equipment and materials submittals within seven (7) calendar days of receipt of the Engineer’'s comments
and shall allow seven (7) working days for the Engineer to review the revisions. Once the submittals are
approved by the Engineer, the Contractor must order equipment and materials and then submit a copy of
each vendor Equipment and Material Purchase Order within (7) calendar days to the Engineer.

The Contractor must have copies of approved Equipment and Material submittal(s) and Purchase
Order(s) prior to the coordination and issuance of the Notice to Proceed. Delay in equipment delivery
shall not be considered as justification for the suspension of the construction contract.

Additional Liquidated Damages

In addition to the liquidated damages set forth in Special Provision section “Liquidated Damages” of these
contract documents, the Contractor shall pay to the County of Riverside the sum of $800.00 per day for
each and every calendar day delay in receiving all of the below listed equipment furnished by the
Contractor, onto the job site or the Contractor’s storage facility, and available for installation, within sixty
(60) calendar days of the contract award date:

Traffic Signal Controller Assemblies

Service Equipment Enclosures

Traffic Signal and Pedestrian Sighal heads

LED Modules

Edge Lit LED Internally llluminated Street Name Signs and mounting brackets
28
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E.

Equipment List and Drawings

Equipment list and drawings shall conform to the provisions in Section 86-1.04, “Equipment List and
Drawings”, of the Standard Specifications and these Special Provisions.

The Contractor shall furnish four complete cabinet wiring diagrams for each furnished controller
assembly, battery backup system, video detection system, and emergency vehicle preemption system.
The cabinet wiring diagram shall include an approximately 6 inches x 8 inches or larger schematic
drawing of the project intersection on a separate 8 2" x 11” sheet of paper, which shall include the
following information, at a minimum:

F.

Nooh,rwh

North arrow

Street names

Pavement delineation and markings

Signal poles

Traffic signal heads with phase designations
Pedestrian signal heads with phase designations
Loop detectors with input file designations

Warranties, Guaranties, Instruction Sheets, and Manuals

Warranties, guaranties and instruction sheets shall conform to these Special Provisions.

1.

2.

5.

LED modules shall have five (5) years of manufacturer warranty.

Battery Backup System (BBS) shall have five (5) years of manufacturer warranty. The first three
(3) years shall be termed the “Advanced Replacement Program”. Under this program, the
manufacturer will send out a replacement within two business days of the call notifying them of an
issue. The replacement unit may be either a new unit or a re-manufactured unit that is up to the
latest revision. The last two years of the warranty will be factory-repair warranty for parts and
labor on the BBS.

Video Detection System shall have three (3) years of manufacturer warranty. During the warranty
period, technical support from factory-certified personnel or factory-certified installers shall be
available via telephone within four (4) hours of the time when a service call is made.

Edge Lit LED internally illuminated street name sign shall have two (2) year of manufacturer
warranty.

Ali other equipment and systems shall have at least one (1) year of manufacturer warranty.

Furnish the manufacturer's standard written warranty pertaining to defects in materials and
workmanship for all equipment, and two (2) sets of user, operation, and maintenance manuals,
written in English, on all equipments and components for the traffic signal and highway lighting
system to the Engineer.

G.

Foundations

Foundations shall conform to the provisions in Section 51, "Concrete Structures”, and Section 86-2.03,
"Foundations”, of the Standard Specifications and these Special Provisions.

Portland cement concrete shall conform to Section 90-2, "Minor Concrete”, of the Standard Specifications
and shall be Class 3 except pole foundations shall be Class 2.

Construct Type 332 controller cabinet foundation per Standard Plans ES-3C.
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Vibrate all foundation concrete to eliminate air pockets.

H. Standards, Poles, Steel Pedestals and Posts

Standards, poles, steel pedestals, and posts shall conform to the provisions in Section 86-2.04,
"Standards, Poles, Steel Pedestals and Posts", of the Standard Specifications and these Special
Provisions.

Type 1A pole material shall be spun aluminum unless otherwise specified.

Poles installed at the near-right approach of each intersection shall be banded conforming to the strap
and saddle method per Standard Plans RS4 for the emergency installation of stop signs.

Signal mast arms shall be installed in accordance with the "Signal Arm Connection Details” of the
Standard Plans unless otherwise specified.

Internally Hluminated Street Name Sign (IISNS) mast arm shall be 10-foot long galvanized steel pole in
accordance with County Standard No. 1200. The lISNS mast arm shall be constructed to prevent
deformation or failure when subjected to 100 mph wind loads while carrying a 10’ long and 2’ height
Edge-Lit LED IISNS.

If required by the serving electric utility, and confirmed by the Engineer, State Certified Electric Workers

shall be utilized for the installation of standards, steel pedestals, and posts in accordance with State of
California High Voltage Safety Orders.

I Conduits

Conduit shall conform to the provisions in Section 86 2.05, "Conduit", of the Standard Specifications and
these Special Provisions.

Conduits shall be Type 3, Schedule 80 Polyvinyl Chloride (PVC) conforming to UL Publication 651
requirements for Rigid Non-Metallic Conduit, for underground installation only.

Conduit depth shall not exceed 60 inches below finish grade.

Conduit size shall be 2 inches minimum unless otherwise specified. New conduit shall not pass through
foundations or standards.

Conduit bends shall be factory bends. Bend radius for signal interconnect conduits shall be 3 feet
minimum.

A pull rope and a bare #12 AWG wire shall be installed in conduits intended for future use.

Bell bushings are required for all conduit ends. The ends of conduits terminating in puli boxes and
controller cabinets shall be sealed with sealing compound approved by the Engineer after conductors
have been installed.

Conduits shall be installed via jacking or drilling method per Section86-2.05C, "Installation”, of the
Standard Specifications.

Trenching Installation

The Engineer shall approve trenching installation on a case-by-case basis where conduit cannot be
installed by jacking or drilling. Jacking or Drilling shall be attempted a minimum of three times prior to
requesting trenching installation.
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if ordered by the Engineer, all pavements shall be cut to a depth of 3 inches with an abrasive type
saw or with a rock cutting excavator specifically designed for this purpose. Cuts shall be neat and
true with no shatter surface outside the removal area.

Trench shall be 2 inches wider than the outside diameter of the conduit being installed however not
exceeding 6 inches in total width. The conduit shall be placed in the bottom of the trench. Conduit
depth shall be at a minimum of 30 inches below finished grade, with a minimum of 26 inches cover
over the conduit.

The trench shall be backfilled with two-sack slurry to the finish grade before final paving. Prior to final
paving, grind pavement centered along the length of the trench a minimum width of 3 feet and depth
of 0.10 feet, and excavate backfilled to a depth of 0.30 feet below the final pavement surface. Final
paving with commercial Type A 2" PG64-10 asphalt concrete.

If directed by the Engineer, the two-sack slurry backfill can be installed to a depth of 0.30 feet below
the final pavement surface and cured for a minimum of two days prior to final paving if the trench area
is not open to traffic.

J. Pull Boxes

Pull boxes shall conform to the provisions in Section 86-2.06, "Pull Boxes", of the Standard Specifications
and these Special Provisions.

Traffic pull boxes shall conform to the provisions in Section 86-2.06, "Traffic Pull Boxes", of the Standard
Specifications and these Special Provisions.

Pull boxes shall have a “Fibrelyte” or equivalent cover and bolt down design. Cover shall have a non-skid
surface.

Pull box covers shall be marked in accordance with Standard Plans ES-8 without the word “CALTRANS”
unless the project is on State of California right of way.

Pull boxes shall be placed with their tops flush with surrounding finish grade or as directed by the
Engineer.

Pull boxes shall be installed behind the curb or as shown on the plans and shall be spaced at no more
than 500 feet intervals. The Engineer shali determine the exact locations.

Pull boxes installed in unimproved areas, locations not protected by concrete curb and gutter, shall be
traffic puil box and marked with Type L. markers.

K. Conductors, Cables and Wiring

Conductors and Cables shall conform to the provisions in Section 86-2.08, "Conductors and Cables", of
the Standard Specifications and these Special Provisions.

Wiring shall conform to the provisions in Section 86-2.09, "Wiring", of the Standard Specifications and
these Special Provisions.

Specific cabling and wiring requirements for various systems or components shall be in accordance with
the Special Provisions entitled to each herein.

Signal cable shall be installed continuously without splicing from the controller cabinet to each traffic
signal pole. Traffic signal conductors, multiple circuit conductors, and signal cable conductors shall not
be spliced unless otherwise shown
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All outer cable jacket for 12 conductor cable shall be removed from the traffic signal standard hand hole
to the terminal block located at the side mount traffic signal head.

Where splice is required, Type C or Type T splice shall be used and insulated as shown in the Standard
Plans, ES-13A.

Where splice is required, “Liquid Electrical Tape” or equivalent in black color shall be used to provide a
watertight electrical insulating coating with “Method B” as shown in the Standard Plans, ES-13A.

Minimum luminaire wiring shall be No. 10 AWG, including wiring within poles and mast arms.

L. Signal Interconnect Cable

Signal Interconnect Cable shall conform to the provisions in Section 86-2.08E, “Signal Interconnect Cable
(SICY” of the Standard Specifications and these special provisions.

SIC shall be 6-pair, No. 20 AWG cable unless specified otherwise.
Submit a sample of the proposed SIC to the Engineer for approval prior to installation.
SIC shall be pulled without splices in between traffic signal controller cabinets. Provide 6 feet of slack in

each pull box, 20 feet of slack inside the pull box adjacent to the controller cabinet, and 3 feet of slack
inside the controller cabinet.

Solder each end of SIC conductor to a terminal lug using the hot iron method and connect them to the
terminal block inside the controller cabinet in the following order:

1 White (White / Blue palf) White (Black / White pair)
2 Blue (White / Blue pair) Black (Black / White pair)
3 White {White / Orange pair) Red (Black / Red pair)
4 Orange (White / Orange pair) Black (Black / Red pair)
5 White (White / Green pair) Brown (Black / Brown pair)
6 Green' (White / Green pair) Black (Black / Brown pair)
7 White (White / Brown pair) Blue (Black / Blue pair)
8 Brown (White / Brown pair) Black (Black / Blue pair)
9 White (White / Slate pair) Green (Black / Green pair)
10 Slate {White / Slate pair) Black (Black / Green pair)
11 Red (Red / Blue pair) Yellow (Black / Yellow pair)
12 Blue (Red / Blue pair) Black (Black / Yellow pair)
M. Bonding and Grounding

Bonding and grounding shall conform to the provisions in Section 86 2.10, "Bonding and Grounding", of
the Standard Specifications and these Special Provisions.
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Grounding jumper shall be attached by a 3/16 inch or larger brass bolt in the signal standard or controller
pedestal and shall be run to the conduit, ground rod or bonding wire in the adjacent pull box.

Grounding jumper shall be visible after cap has been poured on foundation.

For equipment grounding jumper a No. 8 bare copper wire shall run continuousty in all circuits except a
No. 12 bare copper wire shall run continuously in conduits that contain only signal interconnect cable
and/or loop detector cable.

N. Service

Service shall conform to the provisions in Section 86-2.11, "Service", of the Standard Specifications and
these Special Provisions.

Service equipment enclosure shall be Type IlI-CF, as shown on the Standard Plans, ES:2F, and shall
conform to the following:

1. 120/ 240 volt, 2 meter service unless otherwise shown on the plans.
2. Circuit breakers required:
+ 2-100 Amp 2 pole (signal main and lighting main)
- 30 Amp 1 pole (luminaires)
- 30 Amp 1 pole (signals)
- 20 Amp 1 pole (illuminated street name signs)
- 15 Amp 1 pole (luminaire photoelectric control)
- 15 Amp 1 pole (street name sign photoelectric control)
- 15 Amp 1 pole (for video detection cameras)

s e o * o o
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3. Cabinet shall be fabricated from aluminum sheeting and finish shall be anodic coating in
accordance with Section 86-3.04A "Cabinet Construction”.
4. Circuit breakers shall be marked with identifying labels for each circuit breaker.

Type V photoelectric control contactor and test switch assembly shall be installed in the service cabinet.
Photoelectric control contactors shall be as follows:

1. Luminaires - 60 Amp electrically held contact
2. Street name signs - 30 Amp electrically held contact

A GFCI outlet shall be installed on the interior side of service cabinet door and an eight (8) position
terminal strip for termination of Video Cameras.

Photo Electric Control assembly shall be installed within the circuit breaker compartment of the service
equipment enclosure, and accessible to the Engineer after installation of electrical meters.

Direct burial service conductors are not allowed.
The Contractor shall be responsible for contacting the power company, arranging and providing for the
electrical service connection, and ensuring that adequate notice is provided to the serving electric

company in advance of need. The County of Riverside will pay all electric company fees required.

The service equipment enclosure shall be a minimum of 15 feet from the controller cabinet, and a
minimum of 10 feet from all utility poles, unless otherwise directed by the Engineer. '
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PROOF OF PUBLICATION OF

Ad Desc.: /Bids for Briggs Rd & Bam Rd

| am a citizen of the United States. | am over the age of eighteen years
and not a party to or interested in the above entitled matter. 1 am an
authorized representative of THE PRESS-ENTERPRISE, a newspaper in
general circulation, printed and published daily in the County of Riverside,
and which newspaper has been adjudicated a newspaper of general
circulation by the Superior Court of the County of Riverside, State of
California, under date of April 25, 1952, Case Number 54446, under date
of March 29, 1957, Case Number 65673, under date of August 25, 1995,
Case Number 267864, under date of February 4, 2013, Case Number RIC
1215735, under date of July 25, 2013, Case Number RIC 1305730, and
under date of September 16, 2013, Case Number RIC 1309013; that the
notice, of which the annexed is a printed copy, has been published in said
newspaper in accordance with the instructions of the person(s) requesting
publication, and not in any supplement thereof on the following dates, to
wit:

03/23, 03/24, 03/25, 03/26, 03/27, 03/28, 03/29, 03/30, 03/31,
04/01/2014

| certify (or declare) under penalty of perjury that the foregoing is true and
correct.

Date: April 01, 2014
At Riverside, California

T

BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE
P.0. BOX 1147
RIVERSIDE, CA 92502

Ad Number: 0001246201-01

P.O. Number: Bids for Briggs Rd & Barn Rd

Ad Copy:
NOTICE TO BIDDERS

County of Riverside, herein called Qwner, inviles sealed
proposals for:

Briggs Road and Barn Roud
Troffic Signal and L:%b‘h
|ntheCommnfyof rendu Va

Bid shall be delivered to the Counly of Riverside Tmns-
4th Street Annex, 3525 1

hone (951) 955—
6780 not later than 2:00 p.m., on Wednesday, April 9,
2014 1o be promptly opened in puhhc of soid oddress.
Each bid shalf be in accordance with plnns, specifica-
fions and other contract documents, daofed February
2014, and prepared by County of Riverside, whose ud
dress is same as the above, from whom they g
tained upon deposit of $30.00 per sef with 24' x36
plans, plus mmrmg costs. No refund. Prospective bid-
ders may preview the plons, specifications and ofher
confract decuments at no charge prior jo purchase at
the above noted location,

The Contractor is required fo have a Class A" license or
“C-10" ficense af the time of bid submission,

Engineering Estimate  $157,500 - $183,500 (Base Bid)
Bid Bond 10%

Performance Bond 100%

Payment Bond 100%

Working Days 35
Website: hitp/Avww.rctimg.org/trans/con bid_advertise

menfs.him!

Dated: March 20, 2014
Kécig Harper-them, Clerk of the Board

By: Cecilia Gil, Board Assistant 23 -4




