

Departmental Concurrence

**SUBMITTAL TO THE BOARD OF SUPERVISORS  
 COUNTY OF RIVERSIDE, STATE OF CALIFORNIA**



**FROM:** TLMA – Transportation Department

**SUBMITTAL DATE:**  
 February 11, 2015

**SUBJECT:** Accept the Low Bid and Award the Contract for Interstate 215 at Newport Road Interchange Project in the City of Menifee. 5th District; [\$31,133,024]; Federal Funds 47%, Local Funds 53%

**RECOMMENDED MOTION:** That the Board of Supervisors:

1. Approve four addenda to the plans and specifications issued prior the December 10, 2014, bid opening; and
2. Accept the low bid of Ames Construction, Inc. of Corona, CA in the amount of \$31,133,024; and
3. Award the contract to Ames Construction, Inc. and authorize the Chairman of the Board to execute the contract documents; and
4. Approve the project's proposed budget as shown on Attachment "A."

Patricia Romo  
 Assistant Director of Transportation

Juan C. Perez  
 Director of Transportation and Land Management

JCP:jrr:sb

FINANCIAL DATA	Current Fiscal Year:	Next Fiscal Year:	Total Cost:	Ongoing Cost:	POLICY/CONSENT (Per Exec. Office)
<b>COST</b>	\$ 5,000,000	\$ 26,133,024	\$ 31,133,024	\$ 0	
<b>NET COUNTY COST</b>	\$ 0	\$ 0	\$ 0	\$ 0	Consent <input type="checkbox"/> Policy <input checked="" type="checkbox"/>

**SOURCE OF FUNDS:** STP-Discretionary (47%), TUMF-Central Zone (17.5%), City of Menifee (33.3%), EMWD (2.0%), Southern California Gas Company (0.2%). There are no General Funds used in this project.

**Budget Adjustment:** No  
**For Fiscal Year:** 14/15-15/16

**C.E.O. RECOMMENDATION:**

APPROVE

BY: [Signature]  
 Title: County Executive

County Executive Office Signature

**MINUTES OF THE BOARD OF SUPERVISORS**

On motion of Supervisor Ashley, seconded by Supervisor Washington and duly carried by unanimous vote, IT WAS ORDERED that the above matter is approved as recommended.

Ayes: Jeffries, Tavaglione, Washington, Benoit and Ashley  
 Nays: None  
 Absent: None  
 Date: March 10, 2015  
 xc: Transp.

Kecia Harper-Ihem  
 Clerk of the Board  
 By: [Signature]  
 Deputy

**Prev. Agn. Ref.:** 10/21/14, Item 3-33;  
 09/11/12, Item 3-44

**District:** 5

**Agenda Number:**

**3-48**

**BACKGROUND:**

**Summary**

By Minute Order dated October 21, 2014 (Agenda Item 3-33), the Board of Supervisors (Board) authorized the Clerk of the Board to advertise for the construction of Interstate 215 (I-215) at Newport Road Interchange Project in the City of Menifee (City). Since the County of Riverside (County) has extensive experience in administering construction contracts for interchange projects involving federal and state agencies, the County and the City mutually agreed to designate the County as the lead agency for this interchange project. A cooperative agreement between the County and the City for the construction of the I-215/Newport Road Interchange was approved by the Board on September 11, 2012 (Agenda Item 3-44). A funding agreement between the County and the City is being submitted under a separate agenda item.

During the advertisement period, four addenda were issued to all registered plan holders as a supplement to the plans and specifications. Bidders were required to acknowledge and take into account all issued addenda on their Contractor's Bid in order to be considered for award. The addenda were issued to clarify and modify the approved contract documents. The addenda are attached. Addendum No. 1 was issued to update plans and Specifications, Addendum No. 2 was issued to extend bid receipt date, Addendum No. 3 was issued to update plans and Specifications, and Addendum No. 4 was issued to provide responses to bidders questions.

Eight bids were received on December 10, 2014, ranging from \$31,133,024 to \$36,251,081. The basis for the selection of a contractor is the lowest responsive and responsible bid. The lowest responsible bid was submitted by Ames Construction, Inc. in the amount of \$31,133,024.

The contract includes the following schedules of work:

- Base Bid Schedule: Primary items of work, Newport Road interchange improvements at I-215
- Alternate Bid Schedule 1: Southern California Gas Company (SCGC) casing installation work through the new bridge
- Alternate Bid Schedule 2: Eastern Municipal Water District (EMWD) waterline facilities installation through new bridge

SCGC and EMWD concur with bid prices for Alternate Bid Schedules 1 and 2, respectively, as bid by the low bidder. The reimbursement agreements between the County and SCGC and EMWD are being submitted to the Board as a separate agenda item. SCGC and EMWD will fund the full construction cost of their work.

The contractor is qualified to perform the work as outlined in the bid, has executed the contract, and has provided bonds and insurance documents, which meet the requirements of the contract.

Project Number: B5-0682, Federal Aid No.: STPLN-5956(234)

**Impact on Residents and Businesses**

The proposed improvements will benefit the project area by significantly improving the existing infrastructure, as well as providing upgrades to enhance traffic flow and safety and reduce traffic congestion at the interchange. The work is scheduled to begin in early 2015. The work will be phased to keep the interchange open during construction and will take approximately 1.5 years to complete.

**SUBMITTAL TO THE BOARD OF SUPERVISORS, COUNTY OF RIVERSIDE, STATE OF CALIFORNIA**  
**FORM 11:** Accept the Low Bid and Award the Contract for Interstate 215 at Newport Road Interchange Project in the City of Menifee. 5th District; [\$31,133,024]; Federal Funds 47%, Local Funds 53%

**DATE:** February 11, 2015

**PAGE:** 3 of 3

**SUPPLEMENTAL:**

**Additional Fiscal Information**

The contract is recommended to be awarded to Ames Construction, Inc. for the total amount of \$31,133,024. The project is funded with STP Discretionary-Federal Funds, Menifee Road and Bridge Benefit District, and City of Menifee funds.

There are no General Funds used in this project.

**Contract History and Price Reasonableness**

The contract bid is reasonable and consistent with those of similar types of projects and complexity.

# Form 11 Attachment

## Contract/Lease/Purchase Summary Data

### ☒ Contract (for Services)

- ☐ Approval/Renewal
- ☐ Sole Source
- ☐ Personal Services
- ☐ Independent Contractor
- ☐ Other than Low Bid
- ☐ Change Order
- ☒ Public Works

### ☐ Lease

- ☐ Approval/Renewal
- ☐ Multi-Year Lease
- ☐ Equipment
- ☐ Real Property
- ☐ Change Order

### ☐ Purchase (for Materials)

- ☐ Sole Source
- ☐ Other than Low Bid
- ☐ Change Order

### Selection Committee Member Names (RFP's Only)

User Department:	Transportation Department
------------------	---------------------------

N/A

Vendor/Lessor Name:	Ames Construction, Inc.
Vendor/Lessor Location:	Corona, CA

### Minority Status:

☐ M ☐ W ☐ DV ☒ None

Local Preference Applied: ☐ Yes ☐ No ☒ N/A

Local Preference Award Cost \$  
(5% maximum preference)

Local Preference FYTD: Cost \$

# of Orders

Applicable Board Policy #

Comments:

### RFQ/RFP Process:

Date Mailed:  
Response Date:  
# of Responses:  
# of Qualified Responses:

### Bidding Process:

Bid Range: \$31,133,024.15 to \$36,251,080.75  
Local Bid Range: N/A  
Responsive and Responsible Bid Range: \$31,133,024.15 to \$36,251,080.75

### Contract/Lease Renewals Only

#### Existing Agreement Items

1. Rates
2. Terms
3. Conditions
4. Legal Issues
5. Accountability
6. Utilities

#### Proposed Agreement Items

(continue on blank sheet if necessary)

**NOTE: COMPETITIVELY BID PUBLIC WORKS CONTRACT**

County of Riverside Contract No. 15-01-011

**Contract**

**Interstate 215 at Newport Road**

**Interchange Improvements**

**in the City of Menifee**

**Project No. B5-0682**

**Federal Aid No. STPLN -5956 (234)**

THIS CONTRACT, made and concluded, in duplicate as of the date set forth below, between the County of Riverside, party of the first part, and **Ames Construction, Inc.** Contractor, party of the second part.

**ARTICLE I:**

WITNESSETH, that for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the said party of the first part, and under the conditions expressed in the two bonds, bearing even date with these presents, and hereunto annexed, the said party of the second part agrees with the said party of the first part, at his own proper cost and expense, to do all the work and furnish all the materials, except such as are mentioned in the specifications to be furnished by said party of the first part, necessary to construct and complete in a good, workmanlike and substantial manner and to the satisfaction of the County of Riverside, the work described in the Special Provisions and the Project Plans described below, including any addenda No. **1,2,3 and 4** issued thereto, and also in conformance with the California Department of Transportation Standard Plans, dated 2010 the Standard Specifications, dated 2010 and the Labor Surcharge and Equipment Rental Rates in effect on the date the work is accomplished, which said Special Provisions, Project Plans, Standard Plans, Standard Specifications, and Labor Surcharge and Equipment Rental Rates are hereby specially referred to and by such reference made a part hereof.

The work to be done is shown on Plans entitled **Interstate 215 at Newport Road, Interchange Improvements, in the City of Menifee, Project No. B5-0682, Federal Aid No. STPLN- 5956(234)**, Plan number **208/310-784**, approved **April 25, 2014**, on file with the County Surveyor, which said project plans are hereby made a part of this Contract.

**ARTICLE II:**

The said party of the first part hereby promises and agrees with the said Contractor to employ, and does hereby employ, the said Contractor to provide the materials and to do the work according to the terms and conditions herein contained and referred to, for the prices hereinafter set forth, and hereby contracts to pay the same at the time, in the manner and upon the conditions herein set forth; and the said parties for themselves, their heirs, executors, administrators, successors and assigns, do hereby agree to the full performance of the covenants herein contained.

**ARTICLE III:**

The State general prevailing wage rates determined by the Director of Industrial Relations are hereby made a part of this contract. It is further expressly agreed by and between the parties hereto that should there be any conflict between the terms of this instrument and the bid or proposal of said Contractor, then this instrument shall control and nothing herein shall be considered as an acceptance of the said terms of said proposal conflicting herewith.

**ARTICLE IV:**

By my signature hereunder, as Contractor, I certify that I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for worker's compensation or to undertake self insurance in conformance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this contract.

**ARTICLE V:**

And the said Contractor agrees to receive and accept the following prices as full compensation for furnishing all materials and for doing all the work contemplated and embraced in this Contract; also for all loss or damage, arising out of the nature of the work aforesaid, or from the action of the elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the work until its acceptance by the County of Riverside, and for all risks of every description connected with the work; also for all expenses incurred by or in consequence of the suspension or discontinuance of work and for well and faithfully completing the work, and the whole thereof, in the manner and according to the plans and specifications, and the requirements of the Engineer under them, to wit:

**Interstate 215 at Newport Road  
Interchange Improvements  
in the City of Menifee**

**Project No. B5-0682  
Federal Aid No. STPLN- 5956(234)**

**Contract**

**BASE BID**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
1	170101	DEVELOP WATER SUPPLY	LS	1	30,000.00	30,000.00
2	066016	JUST-IN-TIME TRAINING	LS	1	10,000.00	10,000.00
3	066017A	COURSE OF CONSTRUCTION INSURANCE	LS	1	72,000.00	72,000.00
4	066105A	RESIDENT ENGINEERS OFFICE	LS	1	100,000.00	100,000.00
5	070030	LEAD COMPLIANCE PLAN	LS	1	5,000.00	5,000.00
6	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1	10,000.00	10,000.00
7	120090	CONSTRUCTION AREA SIGNS	LS	1	20,000.00	20,000.00
8	120100	TRAFFIC CONTROL SYSTEM	LS	1	200,000.00	200,000.00
9	120116	TYPE II BARRICADE	EA	3	150.00	450.00
10	120120	TYPE III BARRICADE	EA	7	250.00	1,750.00
11	120165	CHANNELIZER (SURFACE MOUNTED)	EA	750	35.00	26,250.00
12	120300	TEMPORARY PAVEMENT MARKER	EA	3,930	5.00	19,650.00
13	128601A	TEMPORARY SIGNAL SYSTEM (LOCATION 1)	LS	1	90,000.00	90,000.00
14	128602A	TEMPORARY SIGNAL SYSTEM (LOCATION 2)	LS	1	100,000.00	100,000.00
15	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	10	5,000.00	50,000.00
16	129000	TEMPORARY RAILING (TYPE K)	LF	47,600	10.00	476,000.00
17	129100	TEMPORARY CRASH CUSHION MODULE	EA	290	300.00	87,000.00
18	129150	TEMPORARY TRAFFIC SCREEN	LF	47,600	2.00	95,200.00
19	130100	JOB SITE MANAGEMENT	LS	1	50,000.00	50,000.00
20	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	30,000.00	30,000.00
21	130330	STORM WATER ANNUAL REPORT	EA	2	2,000.00	4,000.00
22	130570	TEMPORARY COVER	SQYD	3,030	6.00	18,180.00
23	130560	TEMPORARY SOIL BINDER	SQYD	174,000	0.11	19,140.00

## Contract (continued)

### BASE BID (continued)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
24	130610	TEMPORARY CHECK DAM	LF	630	5.00	3,150.00
25	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	66	200.00	13,200.00
26	130640	TEMPORARY FIBER ROLL	LF	112,000	2.00	224,000.00
27	130650	TEMPORARY GRAVEL BAG BERM	LF	3,430	5.00	17,150.00
28	130680	TEMPORARY SILT FENCE	LF	14,200	2.00	28,400.00
29	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	12	2,500.00	30,000.00
30	130720	TEMPORARY CONSTRUCTION ROADWAY	SQYD	300	60.00	18,000.00
31	130730	STREET SWEEPING	LS	1	70,000.00	70,000.00
32	130900	TEMPORARY CONCRETE WASHOUT	LS	1	35,000.00	35,000.00
33	130901A	TEMPORARY STREAM CROSSING	LS	1	10,000.00	10,000.00
34	130902A	TEMPORARY CLEAR WATER DIVERSION	LS	1	20,000.00	20,000.00
35	141000	TEMPORARY FENCE (TYPE ESA)	LF	2,610	3.50	9,135.00
36	141120	TREATED WOOD WASTE	LB	8,740	0.25	2,185.00
37	148005	NOISE MONITORING	LS	1	1,000.00	1,000.00
38	150204	ABANDON CULVERT	LF	39	40.00	1,560.00
39	150608	REMOVE CHAIN LINK FENCE	LF	3,630	5.00	18,150.00
40	150658A	REMOVE TEMPORARY TERMINAL SECTION (TYPE K)	EA	2	500.00	1,000.00
41	150661	REMOVE GUARDRAIL	LF	230	20.00	4,600.00
42	150668	REMOVE FLARED END SECTION	EA	15	350.00	5,250.00
43	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	138,000	0.50	69,000.00
44	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	2,960	3.50	10,360.00
45	150722	REMOVE PAVEMENT MARKER	EA	2,350	1.00	2,350.00
46	150742	REMOVE ROADSIDE SIGN	EA	63	150.00	9,450.00
47	150757	REMOVE SIGN STRUCTURE	EA	2	7,000.00	14,000.00
48	150770	REMOVE ASPHALT CONCRETE PAVEMENT	SQFT	13,600	2.00	27,200.00
49	150801	REMOVE OVERSIDE DRAIN	EA	5	400.00	2,000.00
50	150802A	REMOVE ROCK SLOPE PROTECTION	CY	180	55.00	9,900.00
51	150809	REMOVE CULVERT	LF	1,360	28.00	38,080.00
52	150814	REMOVE DOWNDRAIN	EA	2	1,500.00	3,000.00



## Contract (continued)

### BASE BID (continued)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
53	150820	REMOVE INLET	EA	10	750.00	7,500.00
54	150832	REMOVE RETAINING WALL	CY	2	500.00	1,000.00
55	152390	RELOCATE ROADSIDE SIGN	EA	8	350.00	2,800.00
56	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	98,500	1.50	147,750.00
57	153121	REMOVE CONCRETE	CY	81	150.00	12,150.00
58	153123A	REMOVE CONCRETE (CROSS GUTTER)	SQYD	190	20.00	3,800.00
59	153130	REMOVE CONCRETE CURB	LF	3,730	5.00	18,650.00
60	153140	REMOVE CONCRETE SIDEWALK	SQYD	3,240	7.00	22,680.00
61	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	4,640	5.00	23,200.00
62	153221	REMOVE CONCRETE BARRIER	LF	380	25.00	9,500.00
63	153229	REMOVE CONCRETE BARRIER (TYPE K)	LF	2,060	7.00	14,420.00
64	155007	CAP MANHOLE	EA	1	4,000.00	4,000.00
65	156585	REMOVE CRASH CUSHION	EA	3	250.00	750.00
66	157550	BRIDGE REMOVAL	LS	1	170,000.00	170,000.00
67	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	1	120,000.00	120,000.00
68	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	1	110,000.00	110,000.00
69	160102	CLEARING AND GRUBBING	LS	1	40,000.00	40,000.00
70	190101(F)	ROADWAY EXCAVATION	CY	165,000	16.00	2,640,000.00
71	192003(F)	STRUCTURE EXCAVATION (BRIDGE)	CY	3,121	150.00	468,150.00
72	192037(F)	STRUCTURE EXCAVATION (RETAINING WALL)	CY	3,893	25.00	97,325.00
73	192060(F)	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	234	100.00	23,400.00
74	193003(F)	STRUCTURE BACKFILL (BRIDGE)	CY	2,117	75.00	158,775.00
75	193013(F)	STRUCTURE BACKFILL (RETAINING WALL)	CY	6,385	35.00	223,475.00
76	193027(F)	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	26	125.00	3,250.00
77	193031(F)	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	256	50.00	12,800.00
78	193118(F)	CONCRETE BACKFILL	CY	1.2	500.00	600.00
79	198010	IMPORTED BORROW	CY	180,000	0.50	90,000.00
80	200114	ROCK BLANKET	SQYD	8,020	65.00	521,300.00
81	200002	ROADSIDE CLEARING	LS	1	5,000.00	5,000.00

## Contract (continued)

### BASE BID (continued)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
82	202037	ORGANIC FERTILIZER	LB	48	10.00	480.00
83	204011A	PLANT (GROUP K) (48" BOX)	EA	16	350.00	5,600.00
84	204099A	PLANT ESTABLISHMENT WORK [PER MONTH]	EA	36	500.00	18,000.00
85	205035	WOOD MULCH	CY	2.4	70.00	168.00
86	206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	LS	1	2,000.00	2,000.00
87	206562(P)	1" REMOTE CONTROL VALVE	EA	1	300.00	300.00
88	206631	1" WYE STRAINER ASSEMBLY	EA	1	125.00	125.00
89	206762(P)	30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	EA	4	12,000.00	48,000.00
90	208304	WATER METER	EA	1	22,000.00	22,000.00
91	208423(P)	1" BACKFLOW PREVENTER ASSEMBLY	EA	1	2,000.00	2,000.00
92	208440(P)	BACKFLOW PREVENTER ENCLOSURE	EA	1	2,400.00	2,400.00
93	208442(P)	FLOW SENSOR	EA	1	1,000.00	1,000.00
94	208445(P)	TREE WELL SPRINKLER ASSEMBLY	EA	48	35.00	1,680.00
95	208572(P)	1" GATE VALVE	EA	5	230.00	1,150.00
96	208594 (P-F)	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	2,240	4.00	8,960.00
97	208595 (P-F)	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	436	4.30	1,874.80
98	208610A (P-F)	1 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	1,134	7.00	7,938.00
99	208768 (P-F)	12" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" THICK)	LF	852	45.00	38,340.00
100	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	600.00	3,600.00
101	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	21,300	1.65	35,145.00
102	210300	HYDROMULCH	SQFT	878,000	0.05	43,900.00
103	210420	STRAW	SQFT	878,000	0.11	96,580.00
104	210430	HYDROSEED	SQFT	900,000	0.11	99,000.00
105	210600	COMPOST	SQFT	900,000	0.50	450,000.00
106	260203	CLASS 2 AGGREGATE BASE	CY	5,970	40.00	238,800.00
107	280000	LEAN CONCRETE BASE	CY	7,910	135.00	1,067,850.00
108	390011	PREPAVING INERTIAL PROFILER	LS	1	2,500.00	2,500.00
109	390129	HOT MIX ASPHALT (TYPE C)	TON	9,450	92.00	869,400.00
110	390132	HOT MIX ASPHALT (TYPE A)	TON	7,560	100.00	756,000.00

## Contract (continued)

### BASE BID (continued)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
111	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	4,770	95.00	453,150.00
112	394053	SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	180	65.00	11,700.00
113	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	61	80.00	4,880.00
114	395000	LIQUID ASPHALT (PRIME COAT)	TON	220	1,000.00	220,000.00
115	397005	TACK COAT	TON	61	750.00	45,750.00
116	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	20,000	195.00	3,900,000.00
117	401083	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS)	STA	56	200.00	11,200.00
118	414202	JOINT SEAL (PREFORMED COMPRESSION)	LF	73,400	3.50	256,900.00
119	414241	ISOLATION JOINT SEAL (SILICONE)	LF	2,400	9.00	21,600.00
120	460210(P)	GROUND ANCHOR (SUBHORIZONTAL)	EA	66	3,500.00	231,000.00
121	490528(P)	FURNISH STEEL PILING (HP 14 X 89)	LF	5,348	50.00	267,400.00
122	490529	DRIVE STEEL PILE (HP 14 X 89)	EA	110	2,000.00	220,000.00
123	490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,570	85.00	218,450.00
124	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,950	160.00	472,000.00
125	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	73	750.00	54,750.00
126	500001(P)	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	1	200,000.00	200,000.00
127	510051(F)	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	683	275.00	187,825.00
128	510053(F)	STRUCTURAL CONCRETE, BRIDGE	CY	2,835	780.00	2,211,300.00
129	510060(F)	STRUCTURAL CONCRETE, RETAINING WALL	CY	1,953	400.00	781,200.00
130	510086(F)	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	200	750.00	150,000.00
131	510090(F)	STRUCTURAL CONCRETE, BOX CULVERT	CY	2,434	530.00	1,290,020.00
132	510501(F)	MINOR CONCRETE	CY	51	550.00	28,050.00
133	510502(F)	MINOR CONCRETE (MINOR STRUCTURE)	CY	114	1,500.00	171,000.00
134	511036(F)	ARCHITECTURAL SURFACE (BARRIER)	SQFT	1,601	25.00	40,025.00
135	511064(F)	FRACTURED RIB TEXTURE	SQFT	18,037	4.00	72,148.00
136	511106	DRILL AND BOND DOWEL	LF	96	25.00	2,400.00
137	519100(P)	JOINT SEAL (MR 2")	LF	184	110.00	20,240.00
138	520102 (P-F)	BAR REINFORCING STEEL (BRIDGE)	LB	1,107,234	1.20	1,328,680.80
139	520103 (P-F)	BAR REINFORCING STEEL (RETAINING WALL)	LB	329,055	1.20	394,866.00

## Contract (continued)

### BASE BID (continued)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
140	520107 (P-F)	BAR REINFORCING STEEL (BOX CULVERT)	LB	497,561	1.05	522,439.05
141	530100	SHOTCRETE	CY	83	550.00	45,650.00
142	560218(F)	FURNISH SIGN STRUCTURE (TRUSS)	LB	55,930	4.00	223,720.00
143	560219(F)	INSTALL SIGN STRUCTURE (TRUSS)	LB	55,930	0.20	11,186.00
144	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	490	20.00	9,800.00
145	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	1,050	20.00	21,000.00
146	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	430	18.00	7,740.00
147	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	200	18.00	3,600.00
148	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	220	18.00	3,960.00
149	562004	METAL (RAIL MOUNTED SIGN)	LB	160	10.00	1,600.00
150	566011	ROADSIDE SIGN - ONE POST	EA	110	250.00	27,500.00
151	566012	ROADSIDE SIGN - TWO POST	EA	10	500.00	5,000.00
152	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	3	100.00	300.00
153	568015	INSTALL SIGN (MAST-ARM HANGER METHOD)	EA	9	350.00	3,150.00
154	568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	2	550.00	1,100.00
155	620100(P)	18" ALTERNATIVE PIPE CULVERT	LF	1,571	48.00	75,408.00
156	620140(P)	24" ALTERNATIVE PIPE CULVERT	LF	399	55.00	21,945.00
157	620184A (P)	33" ALTERNATIVE PIPE CULVERT	LF	13	165.00	2,145.00
158	650014(P)	18" REINFORCED CONCRETE PIPE	LF	167	65.00	10,855.00
159	650018(P)	24" REINFORCED CONCRETE PIPE	LF	1,307	70.00	91,490.00
160	650022(P)	30" REINFORCED CONCRETE PIPE	LF	28	100.00	2,800.00
161	650026(P)	36" REINFORCED CONCRETE PIPE	LF	180	110.00	19,800.00
162	700617	DRAINAGE INLET MARKER	EA	9	10.00	90.00
163	703233	GRATED LINE DRAIN	LF	70	125.00	8,750.00
164	705311	18" ALTERNATIVE FLARED END SECTION	EA	4	350.00	1,400.00
165	705315	24" ALTERNATIVE FLARED END SECTION	EA	3	450.00	1,350.00
166	707117	36" PRECAST CONCRETE PIPE INLET	LF	33	350.00	11,550.00
167	707217	36" PRECAST CONCRETE PIPE MANHOLE	LF	52	200.00	10,400.00
168	721013(F)	ROCK SLOPE PROTECTION (1/4T, METHOD B)	CY	259	90.00	23,310.00

## Contract (continued)

### BASE BID (continued)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
169	721015(F)	ROCK SLOPE PROTECTION (LIGHT, METHOD B)	CY	548	90.00	49,320.00
170	721028(F)	ROCK SLOPE PROTECTION (NO. 2, METHOD B)	CY	143	90.00	12,870.00
171	721430	CONCRETE (CHANNEL LINING)	CY	390	400.00	156,000.00
172	721431	CONCRETE (CONCRETE APRON)	CY	7	600.00	4,200.00
173	729011(P)	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	1,233	6.00	7,398.00
174	730070	DETECTABLE WARNING SURFACE	SQFT	52	50.00	2,600.00
175	730020	MINOR CONCRETE (CURB)	CY	310	425.00	131,750.00
176	730040	MINOR CONCRETE (GUTTER)	LF	110	50.00	5,500.00
177	730045	MINOR CONCRETE (GUTTER)	CY	40	375.00	15,000.00
178	731507	MINOR CONCRETE (GUTTER DEPRESSION)	CY	21	475.00	9,975.00
179	731511	MINOR CONCRETE (ISLAND PAVING)	CY	3	700.00	2,100.00
180	731521	MINOR CONCRETE (SIDEWALK)	CY	180	325.00	58,500.00
181	731623	MINOR CONCRETE (CURB RAMP)	CY	15	650.00	9,750.00
182	750001 (P-F)	MISCELLANEOUS IRON AND STEEL	LB	16,326	1.50	24,489.00
183	750501 (P-F)	MISCELLANEOUS METAL (BRIDGE)	LB	6,757	3.50	23,649.50
184	750505 (P-F)	BRIDGE DECK DRAINAGE SYSTEM	LS	1	425,000.00	425,000.00
185	800103	TEMPORARY FENCE (TYPE CL-6)	LF	4,070	8.00	32,560.00
186	800310(P)	CHAIN LINK FENCE (TYPE CL-3.5)	LF	574	30.00	17,220.00
187	800360(P)	CHAIN LINK FENCE (TYPE CL-6)	LF	3,829	30.00	114,870.00
188	802520(P)	6' CHAIN LINK GATE (TYPE CL-6)	EA	4	1,300.00	5,200.00
189	802620(P)	16' CHAIN LINK GATE (TYPE CL-6)	EA	1	2,500.00	2,500.00
190	820107	DELINEATOR (CLASS 1)	EA	96	40.00	3,840.00
191	832005(P)	MIDWEST GUARDRAIL SYSTEM	LF	1,934	28.00	54,152.00
192	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	990	40.00	39,600.00
193	833000 (P-F)	METAL RAILING	LF	603	50.00	30,150.00
194	833077	PEDESTRIAN BARRICADE	EA	3	1,000.00	3,000.00
195	833142(F)	CONCRETE BARRIER (TYPE 26 MODIFIED)	LF	345	175.00	60,375.00
196	839521 (P-F)	CABLE RAILING	LF	203	15.00	3,045.00
197	839543(P)	TRANSITION RAILING (TYPE WB-31)	EA	6	3,500.00	21,000.00

## Contract (continued)

### BASE BID (continued)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
198	839576	END CAP (TYPE A)	EA	1	350.00	350.00
199	839578	END CAP (TYPE TC)	EA	6	450.00	2,700.00
200	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	10	800.00	8,000.00
201	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	8	3,200.00	25,600.00
202	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	7	2,600.00	18,200.00
203	839701	CONCRETE BARRIER (TYPE 60)	LF	81	120.00	9,720.00
204	839703	CONCRETE BARRIER (TYPE 60C)	LF	170	160.00	27,200.00
205	839704	CONCRETE BARRIER (TYPE 60D)	LF	130	90.00	11,700.00
206	839709	CONCRETE BARRIER (TYPE 60GE)	LF	380	140.00	53,200.00
207	839717(F)	CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	781	90.00	70,290.00
208	839726(F)	CONCRETE BARRIER (TYPE 736A)	LF	724	90.00	65,160.00
209	839727(F)	CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	89	150.00	13,350.00
210	839729A (F)	CONCRETE BARRIER (TYPE 736A MODIFIED)	LF	505	120.00	60,600.00
211	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,280	4.00	9,120.00
212	840501	THERMOPLASTIC TRAFFIC STRIPE	LF	123,000	0.30	36,900.00
213	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	201,000	0.30	60,300.00
214	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	3,600	3.00	10,800.00
215	850101(P)	PAVEMENT MARKER (NON-REFLECTIVE)	EA	2,636	1.50	3,954.00
216	850111(P)	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,496	3.00	7,488.00
217	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	10,000.00	10,000.00
218	860251(P)	SIGNAL AND LIGHTING (LOCATION 1)	LS	1	185,000.00	185,000.00
219	860252(P)	SIGNAL AND LIGHTING (LOCATION 2)	LS	1	185,000.00	185,000.00
220	860402(P)	LIGHTING (CITY STREET)	LS	1	100,000.00	100,000.00
221	861101	RAMP METERING SYSTEM (LOCATION 1)	LS	1	60,000.00	60,000.00
222	861102	RAMP METERING SYSTEM (LOCATION 2)	LS	1	150,000.00	150,000.00
223	861103	RAMP METERING SYSTEM (LOCATION 3)	LS	1	45,000.00	45,000.00
224	861104	RAMP METERING SYSTEM (LOCATION 4)	LS	1	145,000.00	145,000.00
225	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	1	18,000.00	18,000.00
226	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	1	170,000.00	170,000.00

## Contract (continued)

### BASE BID (continued)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
227	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	400,000.00	400,000.00
228	862000A	COMMUNICATION SYSTEM	LS	1	170,000.00	170,000.00
229	999990	MOBILIZATION	LS	1	1,520,400.00	1,520,400.00
230	066100	DUST CONTROL	LS	1	20,000.00	20,000.00
231	015602	FUNDING AWARENESS SIGN	EA	2	5,000.00	10,000.00

BASE BID

SUB-

TOTAL: Thirty million, four hundred thirty three thousand, twenty four dollars and fifteen cents **\$30,433,024.15**

ITEMS 1-231

"WORDS"

### ALTERNATE BID SCHEDULE 1 -The Gas Company

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
232	510100A (P)	12" WELDED STEEL PIPE CASING (BRIDGE)	LS	1	70,000.00	70,000.00

ALT. BID SCH.1

SUB-TOTAL: Seventy thousand dollars and zero cents **\$ 70,000.00**

ITEM 232

"WORDS"

### ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
233	760081A	PERMANENT WATERLINE FACILITIES (LOCATION A AND B)	LS	1	400,000.00	400,000.00
234	760082A	PERMANENT WATERLINE FACILITIES (LOCATION C)	LS	1	230,000.00	230,000.00

ALT. BID SCH.2

SUB-TOTAL: Six hundred thirty thousand dollars and zero cents **\$ 630,000.00**

ITEM 233-234

"WORDS"

PROJECT

TOTAL Thirty one million, one hundred thirty three thousand, twenty four dollars and fifteen cents **\$31,133,024.15**

ITEMS 1-234


"WORDS"


Interstate 215 at Newport Road  
Interchange Improvements  
in the City of Menifee  
Project No. B5-0682  
Federal Aid No. STPLN- 5956(234)

IN WITNESS WHEREOF the parties hereto have executed this Contract as of the date set forth below.

COUNTY OF RIVERSIDE

AMES CONSTRUCTION, INC.

BY:   
MARION ASHLEY  
Chairman, Board of Supervisors


BY:   
Gerard F. Miller

DATED: MAR 10 2015

TITLE: Vice President  
(If Corporation, affix Seal)

ATTEST:

Kecia Harper-Ihem, Clerk of the Board

BY:   
Deputy

ATTEST:

  
John A. Ames

TITLE: President

Licensed in accordance with an act providing  
for the registration of Contractors,

License No. 490481

Federal Employer Identification Number:

41-0871375

BY \_\_\_\_\_  
"County"

\_\_\_\_\_  
"Corporation"  
(Seal)

FORM APPROVED COUNTY COUNSEL

Page 12 of 12

BY:   
SYNTHIA M. GUNZEL DATE



## Performance Bond

### Recitals:

1. **Ames Construction, Inc.** (Contractor) has entered into an Agreement with COUNTY OF RIVERSIDE (County) for construction of public work known as **Interstate 215 at Newport Road, Interchange Improvements, in the City of Menifee, Project No. B5-0682, Federal Aid No. STPLN- 5956(234).**
2. \_\_\_\_\_, a \_\_\_\_\_ corporation (Surety), is the Surety under this Bond.

### Agreement:

We, Contractor as Principal and Surety as Surety, jointly and severally agree, state, and are bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of **\$31,133,024.15 (Thirty one million, one hundred thirty three thousand, twenty four dollars and fifteen cents)** and inures to the benefit of County.
2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict conformance with the Contract Documents for this project, otherwise it remains in full force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to so act. All of said Contract Documents are incorporated herein.
3. This obligation is binding on our successors and assigns.
4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to Contractor, alteration or addition to the terms and requirements of the Contract Documents or the work to be performed thereunder shall affect its obligations hereunder and waives notice as to such matters, except the total contract price cannot be increased by more than 10% without approval of Surety.

THIS BOND is executed as of \_\_\_\_\_.

By \_\_\_\_\_

By \_\_\_\_\_

By \_\_\_\_\_

Type Name \_\_\_\_\_

Its Attorney in Fact  
"Surety"

Title \_\_\_\_\_

"Contractor"

(Corporate Seal)

(Corporate Seal)

**NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).**

## Payment Bond

(Public Works - Civil Code §9550 et seq.)

The makers of this Bond are **Ames Construction, Inc.** as Principal and Original Contractor and \_\_\_\_\_, a corporation, authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for **\$31,133,024.15 (Thirty one million, one hundred thirty three thousand, twenty four dollars and fifteen cents)**, the total amount payable. The amount of this bond is one hundred percent (100%) of said sum. Said contract is for public work generally consisting of **Interstate 215 at Newport Road, Interchange Improvements, in the City of Menifee, Project No. B5-0682, Federal Aid No. STPLN- 5956(234).**

The beneficiaries of this Bond are as is stated in 9554 of the Civil Code and requirements and conditions of this Bond are as is set forth in 9554, 9558, 9560 and 9564 of said code. Without notice, Surety consents to extension of time for performance, change in requirements, amount of compensation, or prepayment under said contract.

Dated: \_\_\_\_\_

\_\_\_\_\_  
Original Contractor – Principal

\_\_\_\_\_  
Surety

By \_\_\_\_\_

By \_\_\_\_\_

Title \_\_\_\_\_

Its Attorney In Fact

(If corporation, affix seal)

(Corporate Seal)

(Corporate Seal)

STATE OF \_\_\_\_\_  
COUNTY OF \_\_\_\_\_

}

ss. SURETY'S ACKNOWLEDGEMENT

On \_\_\_\_\_ before me, \_\_\_\_\_ personally appeared, \_\_\_\_\_, known to me, or proved to me on the basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that he executed the same in his authorized capacities, and that by his signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

\_\_\_\_\_  
Signature of Notary Public

\_\_\_\_\_  
Notary Public (Seal)

**NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).**

## Performance Bond

Bond No.: 106207947

### Recitals:

1. **Ames Construction, Inc.** (Contractor) has entered into an Agreement with COUNTY OF RIVERSIDE (County) for construction of public work known as **Interstate 215 at Newport Road, Interchange Improvements, in the City of Menifee, Project No. B5-0682, Federal Aid No. STPLN- 5956(234).**
2. Travelers Casualty and Surety Company of America, a Connecticut corporation (Surety), is the Surety under this Bond.

### Agreement:

We, Contractor as Principal and Surety as Surety, jointly and severally agree, state, and are bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of **\$31,133,024.15 (Thirty one million, one hundred thirty three thousand, twenty four dollars and fifteen cents)** and inures to the benefit of County.
2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict conformance with the Contract Documents for this project, otherwise it remains in full force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to so act. All of said Contract Documents are incorporated herein.
3. This obligation is binding on our successors and assigns.
4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to Contractor, alteration or addition to the terms and requirements of the Contract Documents or the work to be performed thereunder shall affect its obligations hereunder and waives notice as to such matters, except the total contract price cannot be increased by more than 10% without approval of Surety.

THIS BOND is executed as of January 12, 2015

By Ames Construction, Inc.  
Raymond G. Ames

By \_\_\_\_\_

By Travelers Casualty and Surety Company of America  
Bruce N. Telander

Type Name Bruce N. Telander

Its Attorney in Fact  
"Surety"

Title President

"Contractor"

(Corporate Seal)

(Corporate Seal)


**NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).**

## ACKNOWLEDGMENT OF CORPORATION

State of MINNESOTA )

County of Dakota ) ss.

On this 12 day of January 20 15 ,  
before me appeared Raymond G. Ames , to me personally known, who,  
being by me duly sworn, did say that he is the President  
of Ames Construction, Inc. , a corporation, that the seal affixed to the  
foregoing instrument is the corporate seal of said corporation, *(If no seal, so state, and strike out above as to corporate seal)* and that said instrument was executed in behalf of said corporation by authority of its Board of Directors; and that said Raymond G. Ames acknowledged said instrument to be the free act and deed of said corporation.




Notary Public [Signature] County, MN  
My commission expires 1-31-15

## ACKNOWLEDGMENT OF CORPORATE SURETY

State of MINNESOTA )

County of HENNEPIN ) ss.

On this 12<sup>th</sup> day of January 20 15 ,  
before me appeared Bruce N. Telander , to me personally known, who,  
being by me duly sworn, did say that he is the Attorney-in-Fact  
of Travelers Casualty And Surety Company Of America ,  
a corporation, that the seal affixed to the foregoing instrument is the corporate seal of said corporation and that said instrument was executed in behalf of said corporation by authority of its Board of Directors; and that said Bruce N. Telander acknowledged said instrument to be the free act and deed of said corporation.



Notary Public Ramsey County, MN  
My commission expires: 01/31/2020



## POWER OF ATTORNEY

Farmington Casualty Company  
 Fidelity and Guaranty Insurance Company  
 Fidelity and Guaranty Insurance Underwriters, Inc.  
 St. Paul Fire and Marine Insurance Company  
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company  
 Travelers Casualty and Surety Company  
 Travelers Casualty and Surety Company of America  
 United States Fidelity and Guaranty Company

Attorney-In Fact No. 228554

Certificate No. 006106617

**KNOW ALL MEN BY THESE PRESENTS:** That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Bruce N. Telander, Donald R. Olson, John E. Tauer, Linda K. French, R. W. Frank, Craig Remick, Rachel Thomas, Nicole Stillings, Joshua R. Loftis, Brian J. Oestreich, Sandra M. Doze, Jerome T. Ouimet, D.R. Dougherty, Jack Cedarleaf II, Kurt C. Lundblad, Pamela T. Curran, and Melinda C. Blodgett

of the City of Minneapolis, State of Minnesota, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 1st day of October, 2014.

Farmington Casualty Company  
 Fidelity and Guaranty Insurance Company  
 Fidelity and Guaranty Insurance Underwriters, Inc.  
 St. Paul Fire and Marine Insurance Company  
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company  
 Travelers Casualty and Surety Company  
 Travelers Casualty and Surety Company of America  
 United States Fidelity and Guaranty Company



State of Connecticut  
 City of Hartford ss.

By: Robert L. Raney  
 Robert L. Raney, Senior Vice President

On this the 1st day of October, 2014, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.  
 My Commission expires the 30th day of June, 2016.



Marie C. Tetreault  
 Marie C. Tetreault, Notary Public

**Payment Bond**

Bond No.: 106207947

(Public Works - Civil Code §9550 et seq.)

The makers of this Bond are Ames Construction, Inc. as Principal and Original Contractor and Travelers Casualty and Surety Company of America, a corporation, authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for \$31,133,024.15 (Thirty one million, one hundred thirty three thousand, twenty four dollars and fifteen cents), the total amount payable. The amount of this bond is one hundred percent (100%) of said sum. Said contract is for public work generally consisting of Interstate 215 at Newport Road, Interchange Improvements, in the City of Menifee, Project No. B5-0682, Federal Aid No. STPLN- 5956(234).

The beneficiaries of this Bond are as is stated in 9554 of the Civil Code and requirements and conditions of this Bond are as is set forth in 9554, 9558, 9560 and 9564 of said code. Without notice, Surety consents to extension of time for performance, change in requirements, amount of compensation, or prepayment under said contract.


Dated: January 12, 2015

Ames Construction, Inc.

Original Contractor – Principal

Travelers Casualty and Surety Company of America  
Surety

By 

By   
Bruce N. Telander  
Its Attorney In Fact

Title Raymond G. Ames, President

(If corporation, affix seal)

(Corporate Seal)

(Corporate Seal)

STATE OF MINNESOTA  
COUNTY OF HENNEPIN


}

ss. SURETY'S ACKNOWLEDGEMENT

On January 12, 2015 before me, Lin Ulven personally appeared, Bruce N. Telander, known to me, or proved to me on the basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that he executed the same in his authorized capacities, and that by his signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

  
Signature of Notary Public



Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).

ACKNOWLEDGMENT OF CORPORATION


State of MINNESOTA )  
County of DENVER ) ss. On this 12 day of JANUARY 2015  
before me appeared Raymond G. Ames  
to me personally known, who, being by me duly sworn, did say that he  
is the President of  
Ames Construction, Inc., a corporation, that the seal  
affixed to the foregoing instrument is the corporate seal of said  
corporation,

(If no seal, so state, and strike out above as to corporate seal)

and that said instrument was executed in behalf of said corporation by  
authority of its Board of Directors; and that said Raymond G. Ames  
acknowledged said instrument to be the free act and deed of said  
corporation.

Amie J. Kraus  
Notary Public

My commission expires 1.31.15





## POWER OF ATTORNEY

Farmington Casualty Company  
 Fidelity and Guaranty Insurance Company  
 Fidelity and Guaranty Insurance Underwriters, Inc.  
 St. Paul Fire and Marine Insurance Company  
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company  
 Travelers Casualty and Surety Company  
 Travelers Casualty and Surety Company of America  
 United States Fidelity and Guaranty Company

Attorney-In Fact No. 228554

Certificate No. 006106616

**KNOW ALL MEN BY THESE PRESENTS:** That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Bruce N. Telander, Donald R. Olson, John E. Tauer, Linda K. French, R. W. Frank, Craig Remick, Rachel Thomas, Nicole Stillings, Joshua R. Loftis, Brian J. Oestreich, Sandra M. Doze, Jerome T. Ouimet, D.R. Dougherty, Jack Cedarleaf II, Kurt C. Lundblad, Pamela T. Curran, and Melinda C. Blodgett

of the City of Minneapolis, State of Minnesota, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 1st day of October, 2014.

Farmington Casualty Company  
 Fidelity and Guaranty Insurance Company  
 Fidelity and Guaranty Insurance Underwriters, Inc.  
 St. Paul Fire and Marine Insurance Company  
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company  
 Travelers Casualty and Surety Company  
 Travelers Casualty and Surety Company of America  
 United States Fidelity and Guaranty Company



State of Connecticut  
 City of Hartford ss.

By: Robert L. Raney  
 Robert L. Raney, Senior Vice President

On this the 1st day of October, 2014, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.  
 My Commission expires the 30th day of June, 2016.



Marie C. Tetreault  
 Marie C. Tetreault, Notary Public



**WRITTEN ACTION OF THE  
BOARD OF DIRECTORS OF  
AMES CONSTRUCTION, INC.**

The undersigned, constituting all the members of the Board of Directors of Ames Construction, Inc., a Minnesota corporation (the "Company"), acting pursuant to Minnesota law and the bylaws of the Company, hereby adopt the following resolutions as set forth below with the same force and effect as if said resolution were duly adopted at a meeting of the Board of Directors held for that purpose:

**EXECUTION OF BIDS, PROPOSALS AND CONSTRUCTION CONTRACTS**

**WHEREAS**, the Company has been, and will continue to submit bids and proposals, execute contracts and perform contracting work through its regional offices; and

**WHEREAS**, Owners of projects the Company is pursuing require that bids, proposals and contract documents be signed by an officer of the Company or an agent authorized by the Company to bind the Company; and

**WHEREAS**, it is desirable, necessary, and in the best interest of the Company to grant authority to regional representatives of the Company to execute and deliver bids, proposals and contract documents; therefore it is:

**RESOLVED**, that after providing the President of the Company with details of the particular bid, proposal or contract documents to be signed, and after receiving approval to proceed, the following individuals shall be authorized to execute and deliver bids, proposals, contracts, and other documents related thereto, and to do all things otherwise legal, necessary and proper to carry out their terms on behalf of the Company:

**Southwestern Region**

John A. Ames, Senior Vice President

Gerard F. Miller, Regional Vice President of Engineering

**Western Region**

Mark R. Brennan, Senior Vice President

John R. Tripi, Jr., Regional Vice President of Engineering

**Midwest Region**

Ronald L. Ames, Senior Vice President

Emil J. Trebesch, Regional Vice President of Engineering

**Rocky Mountain Region**

Tony R. Ames, Regional Vice President

Robert P. Gillis, Regional Vice President of Engineering

Thomas B. Flick, Regional Vice President of Design-Build


AND


**RESOLVED**, that either the President or the Chairman of the Board of Directors of the Company may, when he determines it to be necessary and in the best interests of the Company, authorize any other responsible employee of the Company to execute and deliver bids, proposals and other documents related thereto. Such authorization shall be in writing.

AND

**RESOLVED**, that the resolutions in this Written Action shall supersede prior resolutions on the same subject to the extent inconsistent with this Written Action.

**IN WITNESS WHEREOF**, the undersigned have executed this Written Action to become effective the 25<sup>th</sup> day of August, 2011.

  
Richard J. Ames

  
Raymond G. Ames

CONSTITUTING THE ENTIRE  
BOARD OF DIRECTORS



## Company Profile

Company Search

Company Search  
ResultsCompany  
InformationOld Company  
Names

Agent for Service

Reference  
Information

NAIC Group List

Lines of Business

Workers'

Compensation

Complaint and

Request for

Action/Appeals

Contact Information

Financial Statements  
PDF's

Annual Statements

Quarterly  
Statements

Company Complaint

Company  
Performance &  
Comparison DataCompany  
Enforcement ActionComposite  
Complaints Studies

Additional Info

Find A Company  
Representative In  
Your AreaView Financial  
Disclaimer

## COMPANY PROFILE

## Company Information

## TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA

ONE TOWER SQUARE  
HARTFORD, CT 06183

## Old Company Names

## Effective Date

AETNA CASUALTY &amp; SURETY COMPANY OF AMERICA

07/01/1997

## Agent For Service

KASHONDA LAWSON  
C/O CORPORATION SERVICE COMPANY  
2710 GATEWAY OAKS DRIVE, SUITE 150N  
SACRAMENTO CA 95833

## Reference Information

NAIC #:	31194
California Company ID #:	2444-8
Date Authorized in California:	07/31/1981
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	CONNECTICUT

[back to top](#)

## NAIC Group List

NAIC Group #: 3548 Travelers Grp

## Lines Of Business

The company is authorized to transact business within these lines of insurance.  
For an explanation of any of these terms, please refer to the glossary.

AIRCRAFT  
AUTOMOBILE  
BOILER AND MACHINERY  
BURGLARY  
COMMON CARRIER LIABILITY  
CREDIT  
DISABILITY  
FIRE  
LIABILITY  
MARINE  
MISCELLANEOUS  
PLATE GLASS  
SPRINKLER  
☒ SURETY  
TEAM AND VEHICLE  
WORKERS' COMPENSATION

[back to top](#)

© 2008 California Department of Insurance

Client#: 51

AMESCONI

ACORD™

## CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

1/21/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> <b>MN-COMMERCIAL LINES</b> <b>COBB STRECKER DUNPHY &amp; ZIMMERMANN</b> <b>150 S FIFTH ST STE 2800</b> <b>MINNEAPOLIS, MN 55402</b>		<b>CONTACT NAME:</b> <b>PHONE (A/C, No, Ext): 612 349-2400</b> <b>FAX (A/C, No): 612 349 2490</b> <b>E-MAIL ADDRESS:</b>	
<b>INSURED</b> <b>AMES CONSTRUCTION INC</b> <b>2000 AMES DR</b> <b>BURNSVILLE, MN 55306</b>		<b>INSURER(S) AFFORDING COVERAGE</b> <b>INSURER A: TRAVELERS INDEMNITY OF AMERICA</b> <b>INSURER B: TRAVELERS PROPERTY CASUALTY CO/</b> <b>INSURER C:</b> <b>INSURER D:</b> <b>INSURER E:</b> <b>INSURER F:</b>	
		<b>NAIC #</b> <b>25666</b> <b>25674</b>	

## COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<b>GENERAL LIABILITY</b> <input checked="" type="checkbox"/> <b>COMMERCIAL GENERAL LIABILITY</b> <input type="checkbox"/> <b>CLAIMS-MADE</b> <input checked="" type="checkbox"/> <b>OCCUR</b> <input checked="" type="checkbox"/> <b>CONTRACTUAL LIAB PER</b> <input checked="" type="checkbox"/> <b>POLICY FORM AND XCU</b> GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> <b>POLICY</b> <input checked="" type="checkbox"/> <b>PROJECT</b> <input checked="" type="checkbox"/> <b>LOC</b>	X		VTC2HC07408B632	05/01/2014	05/01/2015	EACH OCCURRENCE \$2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$300,000 MED EXP (Any one person) \$5,000 PERSONAL & ADV INJURY \$2,000,000 GENERAL AGGREGATE \$4,000,000 PRODUCTS - COMP/OP AGG \$4,000,000 \$
B	<b>AUTOMOBILE LIABILITY</b> <input checked="" type="checkbox"/> <b>ANY AUTO</b> <input type="checkbox"/> <b>ALL OWNED AUTOS</b> <input checked="" type="checkbox"/> <b>HIRED AUTOS</b> <input type="checkbox"/> <b>SCHEDULED AUTOS</b> <input checked="" type="checkbox"/> <b>NON-OWNED AUTOS</b>	X		VTC2JCAP5834B489	05/01/2014	05/01/2015	COMBINED SINGLE LIMIT (Ea accident) \$2,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$ EACH OCCURRENCE \$ AGGREGATE \$ \$
	<b>UMBRELLA LIAB</b> <b>EXCESS LIAB</b> OCCUR CLAIMS-MADE DED RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
B	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE/OFFICER/MEMBER EXCLUDED? <input checked="" type="checkbox"/> <b>Y</b> <input checked="" type="checkbox"/> <b>N</b> (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below		X	VTC2JUB6726B789	05/01/2014	05/01/2015	<input checked="" type="checkbox"/> <b>WC STATUTORY LIMITS</b> <input type="checkbox"/> <b>OTHER</b> E.L. EACH ACCIDENT \$1,000,000 E.L. DISEASE - EA EMPLOYEE \$1,000,000 E.L. DISEASE - POLICY LIMIT \$1,000,000
B	<b>STOP GAP LIABILITY</b> <b>OF: ND OH WA WY</b>			VTRJUB8364B757	05/01/2014	05/01/2015	ONLY IN STATES

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

I-215 AT NEWPORT ROAD - INTERCHANGE IMPROVEMENTS, CITY OF MENIFEE - PROJECT #B5-0682 - #STPLN-5956(234)

(See Attached Descriptions)

## CERTIFICATE HOLDER

## CANCELLATION

COUNTY OF RIVERSIDE  
 TRANSPORTATION DEPARTMENT  
 ATTN: CONTRACTS/BIDDING UNIT  
 3525 14TH ST  
 RIVERSIDE, CA 92501

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE



© 1988-2010 ACORD CORPORATION. All rights reserved.

## DESCRIPTIONS (Continued from Page 1)

ADDITIONAL INSURED ONLY IF REQUIRED BY WRITTEN CONTRACT WITH RESPECT TO GENERAL LIABILITY AND AUTOMOBILE LIABILITY APPLIES ON A PRIMARY BASIS (SEE ATTACHED):

- COUNTY OF RIVERSIDE, ITS AGENCIES, SPECIAL DISTRICTS AND DEPARTMENTS, THEIR RESPECTED DIRECTOR, OFFICERS, BOARD OF SUPERVISORS, ELECTED AND APPOINTED OFFICIALS, EMPLOYEES, AGENTS AND REPRESENTATIVES
- THE CITY OF MENIFEE, ITS ELECTED & APPOINTED OFFICIALS, EMPLOYEES, AGENTS & REPRESENTATIVES
- STATE OF CALIFORNIA, DEPARTMENT OF TRANSPORTATION, ITS ELECTED & APPOINTED OFFICIALS, EMPLOYEES, AGENTS & REPRESENTATIVES
- RIVERSIDE COUNTY TRANSPORTATION COMMISSION (RCTC), ITS ELECTED & APPOINTED OFFICIALS, EMPLOYEES, AGENTS & REPRESENTATIVES
- WRI GOLDEN STATE LLC, ITS ELECTED & APPOINTED OFFICIALS, EMPLOYEES, AGENTS & REPRESENTATIVES
- EASTERN MUNICIPAL WATER DISTRICT, ITS ELECTED & APPOINTED OFFICIALS, EMPLOYEES, AGENTS & REPRESENTATIVES
- SOUTHERN CALIFORNIA GAS COMPANY, ITS ELECTED & APPOINTED OFFICIALS, EMPLOYEES, AGENTS & REPRESENTATIVES

WAIVER OF SUBROGATION ONLY IF REQUIRED BY WRITTEN CONTRACT WITH RESPECT TO WORKERS' COMPENSATION APPLIES IN FAVOR OF (SEE ATTACHED):

- COUNTY OF RIVERSIDE, ITS AGENCIES, SPECIAL DISTRICTS AND DEPARTMENTS, THEIR RESPECTED DIRECTOR, OFFICERS, BOARD OF SUPERVISORS, ELECTED AND APPOINTED OFFICIALS, EMPLOYEES, AGENTS AND REPRESENTATIVES
- THE CITY OF MENIFEE, ITS ELECTED & APPOINTED OFFICIALS, EMPLOYEES, AGENTS & REPRESENTATIVES
- STATE OF CALIFORNIA, DEPARTMENT OF TRANSPORTATION, ITS ELECTED & APPOINTED OFFICIALS, EMPLOYEES, AGENTS & REPRESENTATIVES
- RIVERSIDE COUNTY TRANSPORTATION COMMISSION (RCTC), ITS ELECTED & APPOINTED OFFICIALS, EMPLOYEES, AGENTS & REPRESENTATIVES
- WRI GOLDEN STATE LLC, ITS ELECTED & APPOINTED OFFICIALS, EMPLOYEES, AGENTS & REPRESENTATIVES
- EASTERN MUNICIPAL WATER DISTRICT, ITS ELECTED & APPOINTED OFFICIALS, EMPLOYEES, AGENTS & REPRESENTATIVES
- SOUTHERN CALIFORNIA GAS COMPANY, ITS ELECTED & APPOINTED OFFICIALS, EMPLOYEES, AGENTS & REPRESENTATIVES

### DEDUCTIBLES:

GENERAL LIABILITY- \$100,000/AUTOMOBILE LIABILITY - \$100,000/WORKERS COMPENSATION - \$250,000

The following supersedes the cancellation wording:

Should any of the above described policies be cancelled or materially changed before the expiration date, 30 Days written notice (10 Days for Non-Payment) will be delivered to the certificate holder.

COMMERCIAL GENERAL LIABILITY

**THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.**

**BLANKET ADDITIONAL INSURED – AUTOMATIC STATUS  
IF REQUIRED BY WRITTEN CONTRACT  
(CONTRACTORS)**

This endorsement modifies insurance provided under the following:  
COMMERCIAL GENERAL LIABILITY COVERAGE PART

**1. The following is added to SECTION II – WHO IS AN INSURED:**

Any person or organization that:

- a. You agree in a "written contract requiring insurance" to include as an additional insured on this Coverage Part; and
- b. Has not been added as an additional insured for the same project by attachment of an endorsement under this Coverage Part which includes such person or organization in the endorsement's schedule;

is an insured, but:

- a. Only with respect to liability for "bodily injury", "property damage" or "personal injury"; and
- b. Only as described in Paragraph (1), (2) or (3) below, whichever applies:

(1) If the "written contract requiring insurance" specifically requires you to provide additional insured coverage to that person or organization by the use of:

(a) The Additional Insured – Owners, Lessees or Contractors – (Form B) endorsement CG 20 10 11 85; or

(b) Either or both of the following: the Additional Insured – Owners, Lessees or Contractors – Scheduled Person Or Organization endorsement CG 20 10 10 01, or the Additional Insured – Owners, Lessees or Contractors – Completed Operations endorsement CG 20 37 10 01;

the person or organization is an additional insured only if the injury or damage arises out of "your work" to which the "written contract requiring insurance" applies;

(2) If the "written contract requiring insurance" specifically requires you to provide additional insured coverage to that person or organization by the use of:

(a) The Additional Insured – Owners, Lessees or Contractors – Scheduled Person or Organization endorsement CG 20 10 07 04 or CG 20 10 04 13, the Additional Insured – Owners, Lessees or Contractors – Completed Operations endorsement CG 20 37 07 04 or CG 20 37 04 13, or both of such endorsements with either of those edition dates; or

(b) Either or both of the following: the Additional Insured – Owners, Lessees or Contractors – Scheduled Person Or Organization endorsement CG 20 10, or the Additional Insured – Owners, Lessees or Contractors – Completed Operations endorsement CG 20 37, without an edition date of such endorsement specified;

the person or organization is an additional insured only if the injury or damage is caused, in whole or in part, by acts or omissions of you or your subcontractor in the performance of "your work" to which the "written contract requiring insurance" applies; or

(3) If neither Paragraph (1) nor (2) above applies:

(a) The person or organization is an additional insured only if, and to the extent that, the injury or damage is caused by acts or omissions of you or your subcontractor in the performance of "your work" to which the "written contract requiring insurance" applies; and

(b) The person or organization does not qualify as an additional insured with respect to the independent acts or omissions of such person or organization.



## COMMERCIAL GENERAL LIABILITY

2. The insurance provided to the additional insured by this endorsement is limited as follows:
  - a. If the Limits of Insurance of this Coverage Part shown in the Declarations exceed the minimum limits of liability required by the "written contract requiring insurance", the insurance provided to the additional insured will be limited to such minimum required limits of liability. For the purposes of determining whether this limitation applies, the minimum limits of liability required by the "written contract requiring insurance" will be considered to include the minimum limits of liability of any Umbrella or Excess liability coverage required for the additional insured by that "written contract requiring insurance". This endorsement will not increase the limits of insurance described in Section III - Limits Of Insurance.
  - b. The insurance provided to the additional insured does not apply to "bodily injury", "property damage" or "personal injury" arising out of the rendering of, or failure to render, any professional architectural, engineering or surveying services, including:
    - (1) The preparing, approving, or failing to prepare or approve, maps, shop drawings, opinions, reports, surveys, field orders or change orders, or the preparing, approving, or failing to prepare or approve, drawings and specifications; and
    - (2) Supervisory, inspection, architectural or engineering activities.
  - c. The insurance provided to the additional insured does not apply to "bodily injury" or "property damage" caused by "your work" and included in the "products-completed operations hazard" unless the "written contract requiring insurance" specifically requires you to provide such coverage for that additional insured during the policy period.
3. The insurance provided to the additional insured by this endorsement is excess over any valid and collectible other insurance, whether primary, excess, contingent or on any other basis, that is available to the additional insured. However, if the "written contract requiring insurance" specifically requires that this insurance apply on a primary basis or a primary and non-contributory basis, this insurance is primary to other insurance available to the additional insured under which that person or organization qualifies as a named insured, and we will not share with that other insurance. But the insurance provided to the additional insured by this endorsement still is excess over any valid and collectible other insurance, whether primary, excess, contingent or on any other basis, that is available to the additional insured when that person or organization is an additional insured, or is any other insured that does not qualify as a named insured, under such other insurance.
4. As a condition of coverage provided to the additional insured by this endorsement:
  - a. The additional insured must give us written notice as soon as practicable of an "occurrence" or an offense which may result in a claim. To the extent possible, such notice should include:
    - (1) How, when and where the "occurrence" or offense took place;
    - (2) The names and addresses of any injured persons and witnesses; and
    - (3) The nature and location of any injury or damage arising out of the "occurrence" or offense.
  - b. If a claim is made or "suit" is brought against the additional insured, the additional insured must:
    - (1) Immediately record the specifics of the claim or "suit" and the date received; and
    - (2) Notify us as soon as practicable.The additional insured must see to it that we receive written notice of the claim or "suit" as soon as practicable.
  - c. The additional insured must immediately send us copies of all legal papers received in connection with the claim or "suit", cooperate with us in the investigation or settlement of the claim or defense against the "suit", and otherwise comply with all policy conditions.
  - d. The additional insured must tender the defense and indemnity of any claim or "suit" to any provider of other insurance which would cover the additional insured for a loss we cover under this endorsement. However, this condition does not affect whether the insurance provided to the additional insured by this endorsement is primary to other insurance available to the additional insured which covers that person or organization as a named insured as described in Paragraph 3. above.
5. The following is added to the DEFINITIONS Section:

"Written contract requiring insurance" means that part of any written contract or agreement under which you are required to include a person or or-

#### COMMERCIAL GENERAL LIABILITY

ganization as an additional insured on this Coverage Part, provided that the "bodily injury" and "property damage" occurs, and the "personal injury" is caused by an offense committed, during the policy period and:

- a. After the signing and execution of the contract or agreement by you; and
- b. While that part of the contract or agreement is in effect.

A handwritten signature in dark ink, appearing to read "M. S. [unclear]", is written over the bottom right portion of the page.



THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

## BUSINESS AUTO EXTENSION ENDORSEMENT

This endorsement modifies insurance provided under the following:

### BUSINESS AUTO COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by the endorsement.

**GENERAL DESCRIPTION OF COVERAGE** – This endorsement broadens coverage. However, coverage for any injury, damage or medical expenses described in any of the provisions of this endorsement may be excluded or limited by another endorsement to the Coverage Part, and these coverage broadening provisions do not apply to the extent that coverage is excluded or limited by such an endorsement. The following listing is a general coverage description only. Limitations and exclusions may apply to these coverages. Read all the provisions of this endorsement and the rest of your policy carefully to determine rights, duties, and what is and is not covered.

- |   |   |
|---|---|
| <b>A. BROAD FORM NAMED INSURED</b>                                  | <b>H. HIRED AUTO PHYSICAL DAMAGE – LOSS OF USE – INCREASED LIMIT</b>  |
| <b>B. BLANKET ADDITIONAL INSURED</b>                                | <b>I. PHYSICAL DAMAGE – TRANSPORTATION EXPENSES – INCREASED LIMIT</b> |
| <b>C. EMPLOYEE HIRED AUTO</b>                                       | <b>J. PERSONAL EFFECTS</b>  |
| <b>D. EMPLOYEES AS INSURED</b>                                      | <b>K. AIRBAGS</b>   |
| <b>E. SUPPLEMENTARY PAYMENTS – INCREASED LIMITS</b>                 | <b>L. NOTICE AND KNOWLEDGE OF ACCIDENT OR LOSS</b>                    |
| <b>F. HIRED AUTO – LIMITED WORLDWIDE COVERAGE – INDEMNITY BASIS</b> | <b>M. BLANKET WAIVER OF SUBROGATION</b>                               |
| <b>G. WAIVER OF DEDUCTIBLE – GLASS</b>                              | <b>N. UNINTENTIONAL ERRORS OR OMISSIONS</b>                           |

### PROVISIONS

#### A. BROAD FORM NAMED INSURED

The following is added to Paragraph A.1., **Who Is An Insured**, of **SECTION II – LIABILITY COVERAGE**:

Any organization you newly acquire or form during the policy period over which you maintain 50% or more ownership interest and that is not separately insured for Business Auto Coverage. Coverage under this provision is afforded only until the 180th day after you acquire or form the organization or the end of the policy period, whichever is earlier.

#### B. BLANKET ADDITIONAL INSURED

The following is added to Paragraph c. in A.1., **Who Is An Insured**, of **SECTION II – LIABILITY COVERAGE**:

Any person or organization who is required under a written contract or agreement between you and that person or organization, that is signed and

executed by you before the "bodily injury" or "property damage" occurs and that is in effect during the policy period, to be named as an additional insured is an "insured" for Liability Coverage, but only for damages to which this insurance applies and only to the extent that person or organization qualifies as an "insured" under the **Who Is An Insured** provision contained in Section II.

#### C. EMPLOYEE HIRED AUTO

1. The following is added to Paragraph A.1., **Who Is An Insured**, of **SECTION II – LIABILITY COVERAGE**:

An "employee" of yours is an "insured" while operating an "auto" hired or rented under a contract or agreement in that "employee's" name, with your permission, while performing duties related to the conduct of your business.



## COMMERCIAL AUTO

2. The following replaces Paragraph b. in B.5., Other Insurance, of SECTION IV - BUSINESS AUTO CONDITIONS:

b. For Hired Auto Physical Damage Coverage, the following are deemed to be covered "autos" you own:

- (1) Any covered "auto" you lease, hire, rent or borrow; and
- (2) Any covered "auto" hired or rented by your "employee" under a contract in that individual "employee's" name, with your permission, while performing duties related to the conduct of your business.

However, any "auto" that is leased, hired, rented or borrowed with a driver is not a covered "auto".

### D. EMPLOYEES AS INSURED

The following is added to Paragraph A.1., Who Is An Insured, of SECTION II - LIABILITY COVERAGE:

Any "employee" of yours is an "insured" while using a covered "auto" you don't own, hire or borrow in your business or your personal affairs.

### E. SUPPLEMENTARY PAYMENTS - INCREASED LIMITS

1. The following replaces Paragraph A.2.a.(2), of SECTION II - LIABILITY COVERAGE:

- (2) Up to \$3,000 for cost of bail bonds (including bonds for related traffic law violations) required because of an "accident" we cover. We do not have to furnish these bonds.

2. The following replaces Paragraph A.2.a.(4), of SECTION II - LIABILITY COVERAGE:

- (4) All reasonable expenses incurred by the "insured" at our request, including actual loss of earnings up to \$500 a day because of time off from work.

### F. HIRED AUTO - LIMITED WORLDWIDE COVERAGE - INDEMNITY BASIS

The following replaces Subparagraph (5) in Paragraph B.7., Policy Period, Coverage Territory, of SECTION IV - BUSINESS AUTO CONDITIONS:

- (5) Anywhere in the world, except any country or jurisdiction while any trade sanction, embargo, or similar regulation imposed by the United States of America applies to and prohibits the transaction of business with or

within such country or jurisdiction, for Liability Coverage for any covered "auto" that you lease, hire, rent or borrow without a driver for a period of 30 days or less and that is not an "auto" you lease, hire, rent or borrow from any of your "employees", partners (if you are a partnership), members (if you are a limited liability company) or members of their households.

- (a) With respect to any claim made or "suit" brought outside the United States of America, the territories and possessions of the United States of America, Puerto Rico and Canada:

- (i) You must arrange to defend the "insured" against, and investigate or settle any such claim or "suit" and keep us advised of all proceedings and actions.

- (ii) Neither you nor any other involved "insured" will make any settlement without our consent.

- (iii) We may, at our discretion, participate in defending the "insured" against, or in the settlement of, any claim or "suit".

- (iv) We will reimburse the "insured" for sums that the "insured" legally must pay as damages because of "bodily injury" or "property damage" to which this insurance applies, that the "insured" pays with our consent, but only up to the limit described in Paragraph C., Limit Of Insurance, of SECTION II - LIABILITY COVERAGE.

- (v) We will reimburse the "insured" for the reasonable expenses incurred with our consent for your investigation of such claims and your defense of the "insured" against any such "suit", but only up to and included within the limit described in Paragraph C., Limit Of Insurance, of SECTION II - LIABILITY COVERAGE, and not in addition to such limit. Our duty to make such payments ends when we have used up the applicable limit of insurance in payments for damages, settlements or defense expenses.

- (b) This insurance is excess over any valid and collectible other insurance available

to the "insured" whether primary, excess contingent or on any other basis.

- (c) This insurance is not a substitute for required or compulsory insurance in any country outside the United States, its territories and possessions, Puerto Rico and Canada.

You agree to maintain all required or compulsory insurance in any such country up to the minimum limits required by local law. Your failure to comply with compulsory insurance requirements will not invalidate the coverage afforded by this policy, but we will only be liable to the same extent we would have been liable had you complied with the compulsory insurance requirements.

- (d) It is understood that we are not an admitted or authorized insurer outside the United States of America, its territories and possessions, Puerto Rico and Canada. We assume no responsibility for the furnishing of certificates of insurance, or for compliance in any way with the laws of other countries relating to insurance.

#### G. WAIVER OF DEDUCTIBLE - GLASS

The following is added to Paragraph D., **Deductible**, of **SECTION III - PHYSICAL DAMAGE COVERAGE**:

No deductible for a covered "auto" will apply to glass damage if the glass is repaired rather than replaced.

#### H. HIRED AUTO PHYSICAL DAMAGE - LOSS OF USE - INCREASED LIMIT

The following replaces the last sentence of Paragraph A.4.b., **Loss Of Use Expenses**, of **SECTION III - PHYSICAL DAMAGE COVERAGE**:

However, the most we will pay for any expenses for loss of use is \$65 per day, to a maximum of \$750 for any one "accident".

#### I. PHYSICAL DAMAGE - TRANSPORTATION EXPENSES - INCREASED LIMIT

The following replaces the first sentence in Paragraph A.4.a., **Transportation Expenses**, of **SECTION III - PHYSICAL DAMAGE COVERAGE**:

We will pay up to \$50 per day to a maximum of \$1,500 for temporary transportation expense incurred by you because of the total theft of a covered "auto" of the private passenger type.

#### J. PERSONAL EFFECTS

The following is added to Paragraph A.4., **Coverage Extensions**, of **SECTION III - PHYSICAL DAMAGE COVERAGE**:

##### Personal Effects

We will pay up to \$400 for "loss" to wearing apparel and other personal effects which are:

- (1) Owned by an "insured"; and
- (2) In or on your covered "auto".

This coverage applies only in the event of a total theft of your covered "auto".

No deductibles apply to this Personal Effects coverage.

#### K. AIRBAGS

The following is added to Paragraph B.3., **Exclusions**, of **SECTION III - PHYSICAL DAMAGE COVERAGE**:

Exclusion 3.a. does not apply to "loss" to one or more airbags in a covered "auto" you own that inflate due to a cause other than a cause of "loss" set forth in Paragraphs A.1.b. and A.1.c., but only:

- a. If that "auto" is a covered "auto" for Comprehensive Coverage under this policy;
- b. The airbags are not covered under any warranty; and
- c. The airbags were not intentionally inflated.

We will pay up to a maximum of \$1,000 for any one "loss".

#### L. NOTICE AND KNOWLEDGE OF ACCIDENT OR LOSS

The following is added to Paragraph A.2.a., of **SECTION IV - BUSINESS AUTO CONDITIONS**:

Your duty to give us or our authorized representative prompt notice of the "accident" or "loss" applies only when the "accident" or "loss" is known to:

- (a) You (if you are an individual);
- (b) A partner (if you are a partnership);
- (c) A member (if you are a limited liability company);
- (d) An executive officer, director or insurance manager (if you are a corporation or other organization); or
- (e) Any "employee" authorized by you to give notice of the "accident" or "loss".



## COMMERCIAL AUTO

### M. BLANKET WAIVER OF SUBROGATION

The following replaces Paragraph A.5., **Transfer Of Rights Of Recovery Against Others To Us**, of **SECTION IV – BUSINESS AUTO CONDITIONS**:

#### 5. **Transfer Of Rights Of Recovery Against Others To Us**

We waive any right of recovery we may have against any person or organization to the extent required of you by a written contract signed and executed prior to any "accident" or "loss", provided that the "accident" or "loss" arises out of operations contemplated by

such contract. The waiver applies only to the person or organization designated in such contract.

### N. UNINTENTIONAL ERRORS OR OMISSIONS

The following is added to Paragraph B.2., **Concealment, Misrepresentation, Or Fraud**, of **SECTION IV – BUSINESS AUTO CONDITIONS**:

The unintentional omission of, or unintentional error in, any information given by you shall not prejudice your rights under this insurance. However this provision does not affect our right to collect additional premium or exercise our right of cancellation or non-renewal.



WORKERS COMPENSATION  
AND  
EMPLOYERS LIABILITY POLICY  
ENDORSEMENT WC 00 03 13 (00) -

POLICY NUMBER: VTC2JUB6726B789

**WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT**

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule. (This agreement applies only to the extent that you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit any one not named in the Schedule.

**SCHEDULE**

**DESIGNATED PERSON:**

**DESIGNATED ORGANIZATION:**

ANY PERSON OR ORGANIZATION FOR WHICH THE NAMED INSURED HAS AGREED IN A WRITTEN CONTRACT EXCEUTED PRIOR TO LOSS TO PROVIDE THIS WAIVER.

DATE OF ISSUE: - -

ST ASSIGN:



## Company Profile

Company Search

Company Search  
ResultsCompany  
InformationOld Company  
Names

Agent for Service

Reference  
Information

NAIC Group List

Lines of Business

Workers'  
Compensation  
Complaint and  
Request for  
Action/Appeals  
Contact InformationFinancial Statements  
PDF's

Annual Statements

Quarterly  
Statements

Company Complaint

Company  
Performance &  
Comparison DataCompany  
Enforcement ActionComposite  
Complaints Studies

Additional Info

Find A Company  
Representative In  
Your AreaView Financial  
Disclaimer**COMPANY PROFILE****Company Information****TRAVELERS INDEMNITY COMPANY OF AMERICA (THE)****ONE TOWER SQUARE  
HARTFORD, CT 06183-1190****Old Company Names****Effective Date**

STANDARD NAT'L INS CO

01/11/1972

**Agent For Service**

If you are unable to locate the agent for service of process, please call the CA Department of Insurance at (916) 492-3556.

**Reference Information**

NAIC #:	25666
California Company ID #:	1931-5
Date Authorized in California:	09/13/1968
License Status:	WITHDRAWN
Company Type:	Property & Casualty
State of Domicile:	GEORGIA

**back to top****NAIC Group List**

NAIC Group #: 0041 CITIGROUP

**Lines Of Business**

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the glossary.

AIRCRAFT  
 AUTOMOBILE  
 BOILER AND MACHINERY  
 BURGLARY  
 COMMON CARRIER LIABILITY  
 FIRE  
 LIABILITY  
 MARINE  
 MISCELLANEOUS  
 PLATE GLASS  
 SPRINKLER  
 SURETY  
 TEAM AND VEHICLE  
 WORKERS' COMPENSATION

**back to top**



## Company Profile

Company Search

Company Search  
ResultsCompany  
InformationOld Company  
Names

Agent for Service

Reference  
Information

NAIC Group List

Lines of Business

Workers'  
Compensation  
Complaint and  
Request for  
Action/Appeals  
Contact InformationFinancial Statements  
PDF's

Annual Statements

Quarterly  
Statements

Company Complaint

Company  
Performance &  
Comparison DataCompany  
Enforcement ActionComposite  
Complaints Studies

Additional Info

Find A Company  
Representative In  
Your AreaView Financial  
Disclaimer

## COMPANY PROFILE

## Company Information

## TRAVELERS PROPERTY CASUALTY COMPANY OF AMERICA

ONE TOWER SQUARE  
HARTFORD, CT 06183  
866-336-2077

## Old Company Names

## Effective Date

TRAVELERS INDEMNITY COMPANY OF ILLINOIS (THE)

01/12/2005

## Agent For Service

KASHONDA LAWSON  
C/O CORPORATION SERVICE COMPANY  
2710 GATEWAY OAKS DRIVE, SUITE 150N  
SACRAMENTO CA 95833

## Reference Information

NAIC #:	25674
California Company ID #:	2495-0
Date Authorized in California:	04/16/1982
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	CONNECTICUT

[back to top](#)

## NAIC Group List

NAIC Group #: 3548 Travelers Grp

## Lines Of Business

The company is authorized to transact business within these lines of insurance.  
For an explanation of any of these terms, please refer to the glossary.

AIRCRAFT  
AUTOMOBILE  
BOILER AND MACHINERY  
BURGLARY  
COMMON CARRIER LIABILITY  
FIRE  
LIABILITY  
MARINE  
MISCELLANEOUS  
PLATE GLASS  
SPRINKLER  
✓ SURETY  
TEAM AND VEHICLE  
WORKERS' COMPENSATION

[back to top](#)

# Attachment "A"

Riverside County Transportation Department

Page 1

Project: I-215 / Newport Road Interchange Widening

Project No.(s): B5-0682

## Project Costs and Budget

Activity	Incurred Costs	Projected Costs	Total Costs	Existing Budget	Proposed Budget
Preliminary Survey	253,841		253,841	234,000	254,000
Environmental	1,253,363	575,000	1,828,363	1,025,000	1,828,000
Design	3,129,162	200,000	3,329,162	2,951,000	3,329,000
Right-of-way	772,230	20,000	792,230	698,000	792,000
Utilities	219,914	50,000	269,914	531,000	270,000
Construction	41,323	31,794,148	36,497,593	28,500,000	36,498,000
Construction Contingency		4,662,122			
Construction Engineering & Inspection 16%	145,059	4,932,301	5,077,360	3,000,000	5,077,000
Construction Survey 1.3%	216	399,784	400,000	1,000,000	400,000
<b>Totals:</b>	<b>5,815,108</b>	<b>42,633,355</b>	<b>48,448,463</b>	<b>37,939,000</b>	<b>48,448,000</b>

## Project Funding

Code	Name	Existing Budget	Proposed Budget
108	STP Discretionary - Federal	14,625,000	14,625,000
300	Measure A - Western	50,000	51,000
346	TUMF - Central Zone (WRCOG)	2,838,000	8,278,000
427	Menifee RBB	5,116,000	5,936,000
600	Developer Contributions	435,000	435,000
728	City of Menifee	14,875,000	18,275,000
	Utility Companies		848,000
<b>Totals</b>		<b>37,939,000</b>	<b>48,448,000</b>



## Comments



COUNTY OF RIVERSIDE  
TRANSPORTATION DEPARTMENT

Interstate 215 at Newport Road  
Interchange Improvements  
in the City of Menifee

Project No. B5-0682  
Federal Aid No. STPLN- 5956(234)



VICINITY MAP

TOWNSHIP 5S RANGE 3W SECTION 34, 35  
and  
TOWNSHIP 6S RANGE 3W SECTION 2, 3  
COUNTY ROAD BOOK PAGE No. 69, 71, 113, 117

**Riverside County Transportation Department  
Summary of Bids**

**PROJECT:**  
Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

	Company Name	Base Bid Subtotal	Alternate Bid Schedule 1 Subtotal	Alternate Bid Schedule 2 Subtotal	Total
	COUNTY'S ESTIMATE	25,694,694.00	62,800.00	414,800.00	\$26,172,294.00
1	Ames Construction, Inc.	30,433,024.15	70,000.00	630,000.00	\$31,133,024.15
2	Riverside Construction Co.	31,123,561.25	50,000.00	560,000.00	\$31,733,561.25
3	MCM Construction, Inc.	31,482,969.00	62,000.00	650,000.00	\$32,194,969.00
4	Skanska USA Civil West CA Dist	32,204,191.00	73,000.00	461,000.00	\$32,738,191.00
5	USS Cal Builders	32,236,513.20	50,000.00	796,000.00	\$33,082,513.20
6	Flatiron West, Inc.	32,828,682.90	70,000.00	690,000.00	\$33,588,682.90
7	ORTIZ	34,495,017.12	60,000.00	570,000.00	\$35,125,017.12
8	Griffith Company	35,771,080.75	45,000.00	435,000.00	\$36,251,080.75
	Average Bid Prices	\$32,571,879.92	\$60,000.00	\$599,000.00	\$33,230,879.92

# Riverside County Transportation Department Summary of Bids

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID			COUNTY'S ESTIMATE			Ames Construction, Inc. Corona, CA 92880		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	170101	DEVELOP WATER SUPPLY	LS	1	30,000.00	30,000.00	30,000.00	30,000.00
2	066016	JUST-IN-TIME TRAINING	LS	1	1,500.00	1,500.00	10,000.00	10,000.00
3	066017A	COURSE OF CONSTRUCTION INSURANCE	LS	1	72,000.00	72,000.00	72,000.00	72,000.00
4	066105A	RESIDENT ENGINEERS OFFICE	LS	1	200,000.00	200,000.00	100,000.00	100,000.00
5	070030	LEAD COMPLIANCE PLAN	LS	1	5,000.00	5,000.00	5,000.00	5,000.00
6	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
7	120090	CONSTRUCTION AREA SIGNS	LS	1	30,000.00	30,000.00	20,000.00	20,000.00
8	120100	TRAFFIC CONTROL SYSTEM	LS	1	75,000.00	75,000.00	200,000.00	200,000.00
9	120116	TYPE II BARRICADE	EA	3	80.00	240.00	150.00	450.00
10	120120	TYPE III BARRICADE	EA	7	300.00	2,100.00	250.00	1,750.00
11	120165	CHANNELIZER (SURFACE MOUNTED)	EA	750	40.00	30,000.00	35.00	26,250.00
12	120300	TEMPORARY PAVEMENT MARKER	EA	3,930	3.25	12,772.50	5.00	19,650.00
13	128601A	TEMPORARY SIGNAL SYSTEM (LOCATION 1)	LS	1	84,000.00	84,000.00	90,000.00	90,000.00
14	128602A	TEMPORARY SIGNAL SYSTEM (LOCATION 2)	LS	1	53,000.00	53,000.00	100,000.00	100,000.00
15	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	10	7,500.00	75,000.00	5,000.00	50,000.00
16	129000	TEMPORARY RAILING (TYPE K)	LF	47,600	10.00	476,000.00	10.00	476,000.00
17	129100	TEMPORARY CRASH CUSHION MODULE	EA	290	220.00	63,800.00	300.00	87,000.00
18	129150	TEMPORARY TRAFFIC SCREEN	LF	47,600	2.50	119,000.00	2.00	95,200.00
19	130100	JOB SITE MANAGEMENT	LS	1	60,000.00	60,000.00	50,000.00	50,000.00
20	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	30,000.00	30,000.00	30,000.00	30,000.00
21	130330	STORM WATER ANNUAL REPORT	EA	2	2,000.00	4,000.00	2,000.00	4,000.00
22	130570	TEMPORARY COVER	SCYD	3,030	3.00	9,090.00	6.00	18,180.00
23	130560	TEMPORARY SOIL BINDER	SCYD	174,000	0.20	34,800.00	0.11	19,140.00
24	130610	TEMPORARY CHECK DAM	LF	630	5.00	3,150.00	5.00	3,150.00
25	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	66	250.00	16,500.00	200.00	13,200.00
26	130640	TEMPORARY FIBER ROLL	LF	112,000	2.50	280,000.00	2.00	224,000.00
27	130650	TEMPORARY GRAVEL BAG BERM	LF	3,430	4.00	13,720.00	5.00	17,150.00
28	130680	TEMPORARY SILT FENCE	LF	14,200	3.00	42,600.00	2.00	28,400.00
29	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	12	3,500.00	42,000.00	2,500.00	30,000.00
30	130720	TEMPORARY CONSTRUCTION ROADWAY	SCYD	300	100.00	30,000.00	60.00	18,000.00
31	130730	STREET SWEEPING	LS	1	40,000.00	40,000.00	70,000.00	70,000.00
32	130900	TEMPORARY CONCRETE WASHOUT	LS	1	36,000.00	36,000.00	35,000.00	35,000.00
33	130901A	TEMPORARY STREAM CROSSING	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
34	130902A	TEMPORARY CLEAR WATER DIVERSION	LS	1	10,000.00	10,000.00	20,000.00	20,000.00
35	141000	TEMPORARY FENCE (TYPE ESA)	LF	2,610	5.00	13,050.00	3.50	9,135.00
36	141120	TREATED WOOD WASTE	LB	8,740	0.75	6,555.00	0.25	2,185.00
37	148005	NOISE MONITORING	LS	1	5,000.00	5,000.00	1,000.00	1,000.00
38	150204	ABANDON CULVERT	LF	39	30.00	1,170.00	40.00	1,560.00
39	150608	REMOVE CHAIN LINK FENCE	LF	3,630	5.00	18,150.00	5.00	18,150.00

# Riverside County Transportation Department Summary of Bids

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
In the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)			COUNTY'S ESTIMATE			Ames Construction, Inc. Corona, CA 92880		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
40	150658A	REMOVE TEMPORARY TERMINAL SECTION (TYPE K)	EA	2	10.00	20.00	500.00	1,000.00
41	150661	REMOVE GUARDRAIL	LF	230	10.00	2,300.00	20.00	4,600.00
42	150668	REMOVE FLARED END SECTION	EA	15	250.00	3,750.00	350.00	5,250.00
43	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	138,000	0.50	69,000.00	0.50	69,000.00
44	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	2,960	1.50	4,440.00	3.50	10,360.00
45	150722	REMOVE PAVEMENT MARKER	EA	2,350	0.90	2,115.00	1.00	2,350.00
46	150742	REMOVE ROADSIDE SIGN	EA	63	150.00	9,450.00	150.00	9,450.00
47	150757	REMOVE SIGN STRUCTURE	EA	2	5,000.00	10,000.00	7,000.00	14,000.00
48	150770	REMOVE ASPHALT CONCRETE PAVEMENT	SQFT	13,600	5.00	68,000.00	2.00	27,200.00
49	150801	REMOVE OVERSIDE DRAIN	EA	5	500.00	2,500.00	400.00	2,000.00
50	150802A	REMOVE ROCK SLOPE PROTECTION	CY	180	300.00	54,000.00	55.00	9,900.00
51	150809	REMOVE CULVERT	LF	1,360	20.00	27,200.00	28.00	38,080.00
52	150814	REMOVE DOWNDRAIN	EA	2	600.00	1,200.00	1,500.00	3,000.00
53	150820	REMOVE INLET	EA	10	900.00	9,000.00	750.00	7,500.00
54	150832	REMOVE RETAINING WALL	CY	2	700.00	1,400.00	500.00	1,000.00
55	152390	RELOCATE ROADSIDE SIGN	EA	8	300.00	2,400.00	350.00	2,800.00
56	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SCYD	98,500	2.00	197,000.00	1.50	147,750.00
57	153121	REMOVE CONCRETE	CY	81	150.00	12,150.00	150.00	12,150.00
58	153123A	REMOVE CONCRETE (CROSS GUTTER)	SCYD	190	25.00	4,750.00	20.00	3,800.00
59	153130	REMOVE CONCRETE CURB	LF	3,730	10.00	37,300.00	5.00	18,650.00
60	153140	REMOVE CONCRETE SIDEWALK	SCYD	3,240	15.00	48,600.00	7.00	22,680.00
61	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	4,640	10.00	46,400.00	5.00	23,200.00
62	153221	REMOVE CONCRETE BARRIER	LF	380	60.00	22,800.00	25.00	9,500.00
63	153229	REMOVE CONCRETE BARRIER (TYPE K)	LF	2,060	6.00	12,360.00	7.00	14,420.00
64	155007	CAP MANHOLE	EA	1	2,100.00	2,100.00	4,000.00	4,000.00
65	156585	REMOVE CRASH CUSHION	EA	3	1,800.00	5,400.00	250.00	750.00
66	157550	BRIDGE REMOVAL	LS	1	280,000.00	280,000.00	170,000.00	170,000.00
67	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	1	73,800.00	73,800.00	120,000.00	120,000.00
68	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	1	110,000.00	110,000.00	110,000.00	110,000.00
69	160102	CLEARING AND GRUBBING	LS	1	40,000.00	40,000.00	40,000.00	40,000.00
70	190101	ROADWAY EXCAVATION	CY	165,000	10.00	1,650,000.00	16.00	2,640,000.00
71	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	3,121	65.00	202,865.00	150.00	468,150.00
72	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	3,893	25.00	97,325.00	25.00	97,325.00
73	192060	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	234	170.00	39,780.00	100.00	23,400.00
74	193003	STRUCTURE BACKFILL (BRIDGE)	CY	2,117	60.00	127,020.00	75.00	158,775.00
75	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	6,385	40.00	255,400.00	35.00	223,475.00
76	193027	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	26	100.00	2,600.00	125.00	3,250.00
77	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	256	40.00	10,240.00	50.00	12,800.00
78	193118	CONCRETE BACKFILL	CY	1.2	500.00	600.00	500.00	600.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/31/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee  
PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)			COUNTY'S ESTIMATE				1 Ames Construction, Inc. Corona, CA 92880	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
79	198010	IMPORTED BORROW	CY	180,000	7.00	1,260,000.00	0.50	90,000.00
80	200114	ROCK BLANKET	SQYD	8,020	45.00	360,900.00	65.00	521,300.00
81	200002	ROADSIDE CLEARING	LS	1	5,000.00	5,000.00	5,000.00	5,000.00
82	202037	ORGANIC FERTILIZER	LB	48	10.00	480.00	10.00	480.00
83	204011A	PLANT (GROUP K) (48" BOX)	EA	16	200.00	3,200.00	350.00	5,600.00
84	204099A	PLANT ESTABLISHMENT WORK (PER MONTH)	EA	36	278.00	10,008.00	500.00	18,000.00
85	205035	WOOD MULCH	CY	2.4	180.00	432.00	70.00	168.00
86	206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	LS	1	5,000.00	5,000.00	2,000.00	2,000.00
87	206562	1" REMOTE CONTROL VALVE	EA	1	200.00	200.00	300.00	300.00
88	206631	1" WYE STRAINER ASSEMBLY	EA	1	300.00	300.00	125.00	125.00
89	206762	30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	EA	4	5,000.00	20,000.00	12,000.00	48,000.00
90	208304	WATER METER	EA	1	13,000.00	13,000.00	22,000.00	22,000.00
91	208423	1" BACKFLOW PREVENTER ASSEMBLY	EA	1	2,000.00	2,000.00	2,000.00	2,000.00
92	208440	BACKFLOW PREVENTER ENCLOSURE	EA	1	3,000.00	3,000.00	2,400.00	2,400.00
93	208442	FLOW SENSOR	EA	1	300.00	300.00	1,000.00	1,000.00
94	208445	TREE WELL SPRINKLER ASSEMBLY	EA	48	15.00	720.00	35.00	1,680.00
95	208572	1" GATE VALVE	EA	5	500.00	2,500.00	230.00	1,150.00
96	208594	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	2,240	4.00	8,960.00	4.00	8,960.00
97	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	436	4.00	1,744.00	4.30	1,874.80
98	208610A	1 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	1,134	10.00	11,340.00	7.00	7,938.00
99	208768	12" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" THICK)	LF	852	50.00	42,600.00	45.00	38,340.00
100	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	1,000.00	6,000.00	600.00	3,600.00
101	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SOFT	21,300	6.00	127,800.00	1.65	35,145.00
102	210300	HYDROMULCH	SOFT	878,000	0.05	43,900.00	0.05	43,900.00
103	210420	STRAW	SOFT	878,000	0.15	131,700.00	0.11	96,580.00
104	210430	HYDROSEED	SOFT	900,000	0.10	90,000.00	0.11	99,000.00
105	210600	COMPOST	SOFT	900,000	0.25	225,000.00	0.50	450,000.00
106	260203	CLASS 2 AGGREGATE BASE	CY	5,970	30.00	179,100.00	40.00	238,800.00
107	280000	LEAN CONCRETE BASE	CY	7,910	90.00	711,900.00	135.00	1,067,650.00
108	390011	PREPAVING INERTIAL PROFILER	LS	1	7,000.00	7,000.00	2,500.00	2,500.00
109	390129	HOT MIX ASPHALT (TYPE C)	TON	9,450	75.00	708,750.00	92.00	869,400.00
110	390132	HOT MIX ASPHALT (TYPE A)	TON	7,560	70.00	529,200.00	100.00	756,000.00
111	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	4,770	100.00	477,000.00	95.00	453,150.00
112	394053	SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	180	90.00	16,200.00	65.00	11,700.00
113	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SOYD	61	50.00	3,050.00	80.00	4,880.00
114	395000	LIQUID ASPHALT (PRIME COAT)	TON	220	700.00	154,000.00	1,000.00	220,000.00
115	397005	TACK COAT	TON	61	800.00	48,800.00	750.00	45,750.00
116	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	20,000	105.00	2,100,000.00	195.00	3,900,000.00
117	401083	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS)	STA	56	90.00	5,040.00	200.00	11,200.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/11/2014), 2 (1/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee  
PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)			COUNTY'S ESTIMATE				Ames Construction, Inc. Corona, CA 92880	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
118	414202	JOINT SEAL (PREFORMED COMPRESSION)	LF	73,400	2.50	183,500.00	3.50	256,900.00
119	414241	ISOLATION JOINT SEAL (SILICONE)	LF	2,400	5.00	12,000.00	9.00	21,600.00
120	460210	(P) GROUND ANCHOR (SUBHORIZONTAL)	EA	66	2,500.00	165,000.00	3,500.00	231,000.00
121	490528	(P) FURNISH STEEL PILING (HP 14 X 89)	LF	5,348	45.00	240,660.00	50.00	267,400.00
122	490529	DRIVE STEEL PILE (HP 14 X 89)	EA	110	1,500.00	165,000.00	2,000.00	220,000.00
123	490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,570	75.00	192,750.00	85.00	218,450.00
124	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,950	90.00	265,500.00	160.00	472,000.00
125	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	73	900.00	65,700.00	750.00	54,750.00
126	500001	(P) PRESTRESSING CAST-IN-PLACE CONCRETE	LS	1	86,201.00	86,201.00	200,000.00	200,000.00
127	510051	(F) STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	683	330.00	225,390.00	275.00	187,825.00
128	510053	(F) STRUCTURAL CONCRETE, RETAINING WALL	CY	2,835	750.00	2,126,250.00	780.00	2,211,300.00
129	510060	(F) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	1,953	475.00	927,675.00	400.00	781,200.00
130	510086	(F) STRUCTURAL CONCRETE, BOX CULVERT	CY	200	550.00	110,000.00	750.00	150,000.00
131	510090	(F) MINOR CONCRETE	CY	2,434	450.00	1,095,300.00	530.00	1,290,020.00
132	510501	(F) MINOR CONCRETE (MINOR STRUCTURE)	CY	51	400.00	20,400.00	550.00	28,050.00
133	510502	(F) ARCHITECTURAL SURFACE (BARRIER)	SCFT	114	1,000.00	114,000.00	1,500.00	171,000.00
134	511036	(F) FRACTURED RIB TEXTURE	SCFT	1,601	12.00	19,212.00	25.00	40,025.00
135	511064	(F) DRILL AND BOND DOWEL	LF	18,037	10.00	180,370.00	4.00	72,148.00
136	511106	(P) JOINT SEAL (MR 2")	LB	96	22.00	2,112.00	25.00	2,400.00
137	519100	(P-F) BAR REINFORCING STEEL (BRIDGE)	LB	184	150.00	27,600.00	110.00	20,240.00
138	520102	(P-F) BAR REINFORCING STEEL (RETAINING WALL)	LB	1,107,234	0.75	830,425.50	1.20	1,328,680.80
139	520103	(P-F) BAR REINFORCING STEEL (BOX CULVERT)	LB	329,055	0.75	246,791.25	1.20	394,866.00
140	520107	(P-F) SHOTCRETE	CY	497,561	0.75	373,170.75	1.05	522,439.05
141	530100	(F) FURNISH SIGN STRUCTURE (TRUSS)	LB	83	500.00	41,500.00	550.00	45,650.00
142	560218	(F) INSTALL SIGN STRUCTURE (TRUSS)	LB	55,930	4.00	223,720.00	4.00	223,720.00
143	560219	(F) FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	LB	55,930	0.30	16,779.00	0.20	11,186.00
144	560244	(F) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SCFT	480	23.00	11,270.00	20.00	9,600.00
145	560248	(F) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SCFT	1,050	17.00	17,850.00	20.00	21,000.00
146	560249	(F) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SCFT	430	15.00	6,450.00	18.00	7,740.00
147	560251	(F) FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SCFT	200	30.00	6,000.00	18.00	3,600.00
148	560252	(F) METAL (RAIL MOUNTED SIGN)	SCFT	220	60.00	13,200.00	18.00	3,960.00
149	562004	(F) ROADSIDE SIGN - ONE POST	LB	160	20.00	3,200.00	10.00	1,600.00
150	566011	(F) ROADSIDE SIGN - TWO POST	EA	110	375.00	41,250.00	250.00	27,500.00
151	566012	(F) INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	10	950.00	9,500.00	500.00	5,000.00
152	568001	(F) INSTALL SIGN (MAST-ARM HANGER METHOD)	EA	3	200.00	600.00	100.00	300.00
153	568015	(F) INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	9	350.00	3,150.00	350.00	3,150.00
154	568023	(F) 18" ALTERNATIVE PIPE CULVERT	EA	2	3,500.00	7,000.00	550.00	1,100.00
155	620100	(P) 24" ALTERNATIVE PIPE CULVERT	LF	1,571	60.00	94,260.00	48.00	75,408.00
156	620140	(P) 24" ALTERNATIVE PIPE CULVERT	LF	399	70.00	27,930.00	55.00	21,945.00

# Riverside County Transportation Department Summary of Bids

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/11/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)			COUNTY'S ESTIMATE			Ames Construction, Inc. Corona, CA 92880		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
157	620184A	(P) 33" ALTERNATIVE PIPE CULVERT	LF	13	100.00	1,300.00	165.00	2,145.00
158	650014	(P) 18" REINFORCED CONCRETE PIPE	LF	167	90.00	15,030.00	65.00	10,855.00
159	650018	(P) 24" REINFORCED CONCRETE PIPE	LF	1,307	90.00	117,630.00	70.00	91,490.00
160	650022	(P) 30" REINFORCED CONCRETE PIPE	LF	28	120.00	3,360.00	100.00	2,800.00
161	650026	(P) 36" REINFORCED CONCRETE PIPE	LF	180	100.00	18,000.00	110.00	19,800.00
162	700617	DRAINAGE INLET MARKER	EA	9	200.00	1,800.00	10.00	90.00
163	703233	GRADED LINE DRAIN	LF	70	100.00	7,000.00	125.00	8,750.00
164	705311	18" ALTERNATIVE FLARED END SECTION	EA	4	550.00	2,200.00	350.00	1,400.00
165	705315	24" ALTERNATIVE FLARED END SECTION	EA	3	600.00	1,800.00	450.00	1,350.00
166	707117	36" PRECAST CONCRETE PIPE INLET	LF	33	400.00	13,200.00	350.00	11,550.00
167	707217	36" PRECAST CONCRETE PIPE MANHOLE	LF	52	400.00	20,800.00	200.00	10,400.00
168	721013	(F) ROCK SLOPE PROTECTION (1/4T, METHOD B)	CY	259	140.00	36,260.00	90.00	23,310.00
169	721015	(F) ROCK SLOPE PROTECTION (LIGHT, METHOD B)	CY	548	100.00	54,800.00	90.00	49,320.00
170	721028	(F) ROCK SLOPE PROTECTION (NO. 2, METHOD B)	CY	143	180.00	25,740.00	90.00	12,870.00
171	721430	CONCRETE (CHANNEL LINING)	CY	390	300.00	117,000.00	400.00	156,000.00
172	721431	CONCRETE (CONCRETE APRON)	CY	7	300.00	2,100.00	600.00	4,200.00
173	729011	(P) ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	1,233	10.00	12,330.00	6.00	7,398.00
174	730070	DETECTABLE WARNING SURFACE	SQFT	52	75.00	3,900.00	50.00	2,600.00
175	730020	MINOR CONCRETE (CURB)	CY	310	400.00	124,000.00	425.00	131,750.00
176	730040	MINOR CONCRETE (GUTTER)	LF	110	40.00	4,400.00	50.00	5,500.00
177	730045	MINOR CONCRETE (GUTTER)	CY	40	40.00	1,600.00	375.00	15,000.00
178	731507	MINOR CONCRETE (GUTTER DEPRESSION)	CY	21	900.00	18,900.00	475.00	9,975.00
179	731511	MINOR CONCRETE (ISLAND PAVING)	CY	3	700.00	2,100.00	700.00	2,100.00
180	731521	MINOR CONCRETE (SIDEWALK)	CY	180	400.00	72,000.00	325.00	58,500.00
181	731623	MINOR CONCRETE (CURB RAMP)	CY	15	1,000.00	15,000.00	650.00	9,750.00
182	750001	(P-F) MISCELLANEOUS IRON AND STEEL	LB	16,326	1.50	24,489.00	1.50	24,489.00
183	750501	(P-F) MISCELLANEOUS METAL (BRIDGE)	LB	6,757	5.00	33,785.00	3.50	23,649.50
184	750505	(P-F) BRIDGE DECK DRAINAGE SYSTEM	LS	1	55,000.00	55,000.00	425,000.00	425,000.00
185	800103	TEMPORARY FENCE (TYPE CL-6)	LF	4,070	7.00	28,490.00	8.00	32,560.00
186	800310	(P) CHAIN LINK FENCE (TYPE CL-3.5)	LF	574	40.00	22,960.00	30.00	17,220.00
187	800360	(P) CHAIN LINK FENCE (TYPE CL-6)	LF	3,829	20.00	76,580.00	30.00	114,870.00
188	802520	(P) 6" CHAIN LINK GATE (TYPE CL-6)	EA	4	900.00	3,600.00	1,300.00	5,200.00
189	802620	(P) 16" CHAIN LINK GATE (TYPE CL-6)	EA	1	2,000.00	2,000.00	2,500.00	2,500.00
190	820107	DELINEATOR (CLASS 1)	EA	96	55.00	5,280.00	40.00	3,840.00
191	832005	(P) MIDWEST GUARDRAIL SYSTEM	LF	1,934	40.00	77,360.00	28.00	54,152.00
192	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	990	40.00	39,600.00	40.00	39,600.00
193	833000	(P-F) METAL RAILING	LF	603	175.00	105,525.00	50.00	30,150.00
194	833077	PEDESTRIAN BARRICADE	EA	3	2,500.00	7,500.00	1,000.00	3,000.00
195	833142	(F) CONCRETE BARRIER (TYPE 26 MODIFIED)	LF	345	200.00	69,000.00	175.00	60,375.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addends: 1 (1/1/202014), 2 (1/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)			COUNTY'S ESTIMATE			1 Ames Construction, Inc. Corona, CA 92880		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
196	839521	(P-F) CABLE RAILING	LF	203	40.00	8,120.00	15.00	3,045.00
197	839543	(P) TRANSITION RAILING (TYPE WB-31)	EA	6	3,500.00	21,000.00	3,500.00	21,000.00
198	839576	END CAP (TYPE A)	EA	1	250.00	250.00	350.00	350.00
199	839578	END CAP (TYPE TC)	EA	6	250.00	1,500.00	450.00	2,700.00
200	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	10	600.00	6,000.00	800.00	8,000.00
201	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	8	2,500.00	20,000.00	3,200.00	25,600.00
202	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	7	2,500.00	17,500.00	2,600.00	18,200.00
203	839701	CONCRETE BARRIER (TYPE 60)	LF	81	80.00	6,480.00	120.00	9,720.00
204	839703	CONCRETE BARRIER (TYPE 60C)	LF	170	160.00	27,200.00	160.00	27,200.00
205	839704	CONCRETE BARRIER (TYPE 60D)	LF	130	60.00	7,800.00	90.00	11,700.00
206	839709	CONCRETE BARRIER (TYPE 60GE)	LF	380	200.00	76,000.00	140.00	53,200.00
207	839717	(F) CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	781	75.00	58,575.00	90.00	70,290.00
208	839726	(F) CONCRETE BARRIER (TYPE 736A)	LF	724	75.00	54,300.00	90.00	65,160.00
209	839727	(F) CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	89	75.00	6,675.00	150.00	13,350.00
210	839729A	(F) CONCRETE BARRIER (TYPE 736A MODIFIED)	LF	505	90.00	45,450.00	120.00	60,600.00
211	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,280	3.50	7,980.00	4.00	9,120.00
212	840501	THERMOPLASTIC TRAFFIC STRIPE	LF	123,000	0.15	18,450.00	0.30	36,900.00
213	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	201,000	0.20	40,200.00	0.30	60,300.00
214	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	3,600	1.00	3,600.00	3.00	10,800.00
215	850101	(P) PAVEMENT MARKER (NON-REFLECTIVE)	EA	2,636	1.50	3,954.00	1.50	3,954.00
216	850111	(P) PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,496	3.00	7,488.00	3.00	7,488.00
217	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
218	860251	(P) SIGNAL AND LIGHTING (LOCATION 1)	LS	1	150,000.00	150,000.00	185,000.00	185,000.00
219	860252	(P) SIGNAL AND LIGHTING (LOCATION 2)	LS	1	125,000.00	125,000.00	185,000.00	185,000.00
220	860402	(P) LIGHTING (CITY STREET)	LS	1	92,200.00	92,200.00	100,000.00	100,000.00
221	861101	RAMP METERING SYSTEM (LOCATION 1)	LS	1	70,000.00	70,000.00	60,000.00	60,000.00
222	861102	RAMP METERING SYSTEM (LOCATION 2)	LS	1	90,000.00	90,000.00	150,000.00	150,000.00
223	861103	RAMP METERING SYSTEM (LOCATION 3)	LS	1	70,000.00	70,000.00	45,000.00	45,000.00
224	861104	RAMP METERING SYSTEM (LOCATION 4)	LS	1	90,000.00	90,000.00	145,000.00	145,000.00
225	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	1	15,900.00	15,900.00	18,000.00	18,000.00
226	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	1	90,000.00	90,000.00	170,000.00	170,000.00
227	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	400,000.00	400,000.00	400,000.00	400,000.00
228	862000A	COMMUNICATION SYSTEM	LS	1	177,000.00	177,000.00	170,000.00	170,000.00
229	999990	MOBILIZATION	LS	1	1,520,400.00	1,520,400.00	1,520,400.00	1,520,400.00
230	066100	DUST CONTROL	LS	1	5,000.00	5,000.00	20,000.00	20,000.00
231	015602	FUNDING AWARENESS SIGN	EA	2	1,000.00	2,000.00	5,000.00	10,000.00
BASE BID SUBTOTAL						25,694,694.00		30,433,024.15
ITEMS 1 - 231								



# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/12/2014), 2 (1/20/2014), 3 (12/3/14), 4 (12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

ALTERNATE BID SCHEDULE 1 - THE GAS COMPANY					COUNTY'S ESTIMATE			1 Ames Construction, Inc. Corona, CA 92880	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE	
232	510100A (P)	12" WELDED STEEL PIPE CASING (BRIDGE)	LS	1	62,800.00	62,800.00	70,000.00	70,000.00	
ALT. BID SCH 1 SUBTOTAL						62,800.00		70,000.00	
ITEM 232									
					1				
ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT					COUNTY'S ESTIMATE			Ames Construction, Inc. Corona, CA 92880	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE	
233	760081A	PERMANENT WATERLINE FACILITIES (LOCATION A AND B)	LS	1	244,000.00	244,000.00	400,000.00	400,000.00	
234	760082A	PERMANENT WATERLINE FACILITIES (LOCATION C)	LS	1	170,800.00	170,800.00	230,000.00	230,000.00	
ALT. BID SCH 2 SUBTOTAL									
ITEMS 233-234						414,800.00		630,000.00	
PROJECT TOTAL						26,172,294.00		31,133,024.15	
ITEMS 1 - 234									

# Riverside County Transportation Department Summary of Bids

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/12/2014), 2 (1/20/2014), 3(2/3/14), 4(2/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID			2		3			
			Riverside Construction Co. Riverside, CA 92502		MCM Construction, Inc. North Highlands, CA 95660			
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	170101	DEVELOP WATER SUPPLY	LS	1	30,000.00	30,000.00	30,000.00	30,000.00
2	066016	JUST-IN-TIME TRAINING	LS	1	3,000.00	3,000.00	5,000.00	5,000.00
3	066017A	COURSE OF CONSTRUCTION INSURANCE	LS	1	72,000.00	72,000.00	72,000.00	72,000.00
4	066105A	RESIDENT ENGINEERS OFFICE	LS	1	85,000.00	85,000.00	200,000.00	200,000.00
5	070030	LEAD COMPLIANCE PLAN	LS	1	4,500.00	4,500.00	5,000.00	5,000.00
6	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
7	120090	CONSTRUCTION AREA SIGNS	LS	1	50,000.00	50,000.00	12,000.00	12,000.00
8	120100	TRAFFIC CONTROL SYSTEM	LS	1	325,000.00	325,000.00	75,000.00	75,000.00
9	120116	TYPE II BARRICADE	EA	3	125.00	375.00	80.00	240.00
10	120120	TYPE III BARRICADE	EA	7	150.00	1,050.00	100.00	700.00
11	120165	CHANNELIZER (SURFACE MOUNTED)	EA	750	30.00	22,500.00	40.00	30,000.00
12	120300	TEMPORARY PAVEMENT MARKER	EA	3,930	3.00	11,790.00	3.00	11,790.00
13	128601A	TEMPORARY SIGNAL SYSTEM (LOCATION 1)	LS	1	52,000.00	52,000.00	200,000.00	200,000.00
14	128602A	TEMPORARY SIGNAL SYSTEM (LOCATION 2)	LS	1	52,000.00	52,000.00	200,000.00	200,000.00
15	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	10	5,000.00	50,000.00	5,000.00	50,000.00
16	129000	TEMPORARY RAILING (TYPE K)	LF	47,600	12.00	571,200.00	12.00	571,200.00
17	129100	TEMPORARY CRASH CUSHION MODULE	EA	290	250.00	72,500.00	300.00	87,000.00
18	129150	TEMPORARY TRAFFIC SCREEN	LF	47,600	1.00	47,600.00	2.50	119,000.00
19	130100	JOB SITE MANAGEMENT	LS	1	75,000.00	75,000.00	25,000.00	25,000.00
20	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	30,000.00	30,000.00	10,000.00	10,000.00
21	130330	STORM WATER ANNUAL REPORT	EA	2	500.00	1,000.00	500.00	1,000.00
22	130570	TEMPORARY COVER	SQYD	3,030	4.00	12,120.00	2.00	6,060.00
23	130560	TEMPORARY SOIL BINDER	SQYD	174,000	0.12	20,880.00	0.20	34,800.00
24	130610	TEMPORARY CHECK DAM	LF	630	6.50	4,095.00	7.00	4,410.00
25	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	66	300.00	19,800.00	200.00	13,200.00
26	130640	TEMPORARY FIBER ROLL	LF	112,000	3.00	336,000.00	2.50	280,000.00
27	130650	TEMPORARY GRAVEL BAG BERM	LF	3,430	6.50	22,295.00	6.00	20,580.00
28	130680	TEMPORARY SILT FENCE	LF	14,200	3.50	49,700.00	2.00	28,400.00
29	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	12	5,000.00	60,000.00	3,000.00	36,000.00
30	130720	TEMPORARY CONSTRUCTION ROADWAY	SQYD	300	20.00	6,000.00	15.00	4,500.00
31	130730	STREET SWEEPING	LS	1	20,000.00	20,000.00	25,000.00	25,000.00
32	130900	TEMPORARY CONCRETE WASHOUT	LS	1	25,000.00	25,000.00	20,000.00	20,000.00
33	130901A	TEMPORARY STREAM CROSSING	LS	1	25,000.00	25,000.00	10,000.00	10,000.00
34	130902A	TEMPORARY CLEAR WATER DIVERSION	LS	1	25,000.00	25,000.00	8,000.00	8,000.00
35	141000	TEMPORARY FENCE (TYPE ESA)	LF	2,610	5.50	14,355.00	4.00	10,440.00
36	141120	TREATED WOOD WASTE	LB	8,740	0.50	4,370.00	0.60	5,244.00
37	148005	NOISE MONITORING	LS	1	2,500.00	2,500.00	2,000.00	2,000.00
38	150204	ABANDON CULVERT	LF	39	25.00	975.00	50.00	1,950.00
39	150608	REMOVE CHAIN LINK FENCE	LF	3,630	5.00	18,150.00	5.00	18,150.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				2		3		
				Riverside Construction Co. Riverside, CA 92502		MCM Construction, Inc. North Highlands, CA 95660		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
40	150658A	REMOVE TEMPORARY TERMINAL SECTION (TYPE K)	EA	2	150.00	300.00	500.00	1,000.00
41	150661	REMOVE GUARDRAIL	LF	230	8.00	1,840.00	16.00	3,680.00
42	150668	REMOVE FLARED END SECTION	EA	15	250.00	3,750.00	200.00	3,000.00
43	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	138,000	0.30	41,400.00	0.35	48,300.00
44	150712	REMOVE PAINTED PAVEMENT MARKING	SQCT	2,960	2.00	5,920.00	3.00	8,880.00
45	150722	REMOVE PAVEMENT MARKER	EA	2,350	0.50	1,175.00	1.00	2,350.00
46	150742	REMOVE ROADSIDE SIGN	EA	63	150.00	9,450.00	100.00	6,300.00
47	150757	REMOVE SIGN STRUCTURE	EA	2	3,500.00	7,000.00	1,000.00	2,000.00
48	150770	REMOVE ASPHALT CONCRETE PAVEMENT	SQCT	13,600	0.50	6,800.00	1.50	20,400.00
49	150801	REMOVE OVERSIDE DRAIN	EA	5	500.00	2,500.00	200.00	1,000.00
50	150802A	REMOVE ROCK SLOPE PROTECTION	CY	180	30.00	5,400.00	30.00	5,400.00
51	150809	REMOVE CULVERT	LF	1,360	30.00	40,800.00	25.00	34,000.00
52	150814	REMOVE DOWNDRAIN	EA	2	1,200.00	2,400.00	200.00	400.00
53	150820	REMOVE INLET	EA	10	700.00	7,000.00	700.00	7,000.00
54	150832	REMOVE RETAINING WALL	CY	2	600.00	1,200.00	250.00	500.00
55	152390	RELOCATE ROADSIDE SIGN	EA	8	350.00	2,800.00	200.00	1,600.00
56	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	98,500	1.50	147,750.00	1.75	172,375.00
57	153121	REMOVE CONCRETE	CY	81	330.00	26,730.00	60.00	4,860.00
58	153123A	REMOVE CONCRETE (CROSS GUTTER)	SQYD	190	30.00	5,700.00	10.00	1,900.00
59	153130	REMOVE CONCRETE CURB	LF	3,730	3.00	11,190.00	2.00	7,460.00
60	153140	REMOVE CONCRETE SIDEWALK	SQYD	3,240	7.00	22,680.00	6.00	19,440.00
61	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	4,640	3.50	16,240.00	4.00	18,560.00
62	153221	REMOVE CONCRETE BARRIER	LF	380	20.00	7,600.00	10.00	3,800.00
63	153229	REMOVE CONCRETE BARRIER (TYPE K)	LF	2,060	5.00	10,300.00	10.00	20,600.00
64	155007	CAP MANHOLE	EA	1	1,500.00	1,500.00	1,200.00	1,200.00
65	156585	REMOVE CRASH CUSHION	EA	3	300.00	900.00	800.00	2,400.00
66	157550	BRIDGE REMOVAL	LS	1	170,000.00	170,000.00	100,000.00	100,000.00
67	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	1	115,000.00	115,000.00	50,000.00	50,000.00
68	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	1	35,000.00	35,000.00	30,000.00	30,000.00
69	160102	CLEARING AND GRUBBING	LS	1	40,000.00	40,000.00	40,000.00	40,000.00
70	190101	ROADWAY EXCAVATION	CY	165,000	12.00	1,980,000.00	12.00	1,980,000.00
71	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	3,121	125.00	390,125.00	90.00	280,890.00
72	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	3,893	25.00	97,325.00	50.00	194,650.00
73	192060	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	234	65.00	15,210.00	100.00	23,400.00
74	193003	STRUCTURE BACKFILL (BRIDGE)	CY	2,117	100.00	211,700.00	45.00	95,265.00
75	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	6,385	20.00	127,700.00	30.00	191,550.00
76	193027	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	26	450.00	11,700.00	150.00	3,900.00
77	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	256	125.00	32,000.00	85.00	21,760.00
78	193118	CONCRETE BACKFILL	CY	12	1,000.00	12,000.00	300.00	360.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/11/2014), 2 (1/12/2014), 3 (1/23/14), 4 (1/25/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				2		3		
				Riverside Construction Co. Riverside, CA 92502		MCM Construction, Inc. North Highlands, CA 95660		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
79	198010	IMPORTED BORROW	CY	180,000	5.50	990,000.00	5.00	900,000.00
80	200114	ROCK BLANKET	SCYD	8,020	110.00	882,200.00	80.00	641,600.00
81	200002	ROADSIDE CLEARING	LS	1	5,000.00	5,000.00	5,000.00	5,000.00
82	202037	ORGANIC FERTILIZER	LB	48	1.00	48.00	10.00	480.00
83	204011A	PLANT (GROUP K) (48" BOX)	EA	16	1,350.00	21,600.00	4,600.00	73,600.00
84	204099A	PLANT ESTABLISHMENT WORK (PER MONTH)	EA	36	950.00	34,200.00	200.00	7,200.00
85	205035	WOOD MULCH	CY	2.4	60.00	144.00	100.00	240.00
86	206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	LS	1	1,650.00	1,650.00	10,000.00	10,000.00
87	206562	1" REMOTE CONTROL VALVE	EA	1	275.00	275.00	1,700.00	1,700.00
88	206631	1" WYE STRAINER ASSEMBLY	EA	1	110.00	110.00	500.00	500.00
89	206762	30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	EA	4	9,500.00	38,000.00	6,000.00	24,000.00
90	208304	WATER METER	EA	1	23,197.00	23,197.00	900.00	900.00
91	208423	1" BACKFLOW PREVENTER ASSEMBLY	EA	1	1,650.00	1,650.00	2,500.00	2,500.00
92	208440	BACKFLOW PREVENTER ENCLOSURE	EA	1	2,200.00	2,200.00	1,200.00	1,200.00
93	208442	FLOW SENSOR	EA	1	1,100.00	1,100.00	1,250.00	1,250.00
94	208445	TREE WELL SPRINKLER ASSEMBLY	EA	48	30.00	1,440.00	70.00	3,360.00
95	208572	1" GATE VALVE	EA	5	200.00	1,000.00	600.00	3,000.00
96	208594	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	2,240	3.50	7,840.00	0.75	1,680.00
97	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	436	4.00	1,744.00	1.50	654.00
98	208610A	1 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	1,134	6.50	7,371.00	2.50	2,835.00
99	208768	12" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" THICK)	LF	852	60.00	51,120.00	65.00	55,380.00
100	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	400.00	2,400.00	1,000.00	6,000.00
101	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SCFT	21,300	0.50	10,650.00	1.00	21,300.00
102	210300	HYDROMULCH	SCFT	878,000	0.03	26,340.00	0.06	52,680.00
103	210420	STRAW	SCFT	878,000	0.15	131,700.00	0.06	52,680.00
104	210430	HYDROSEED	SCFT	900,000	0.07	63,000.00	0.08	72,000.00
105	210600	COMPOST	SCFT	900,000	0.45	405,000.00	0.54	486,000.00
106	260203	CLASS 2 AGGREGATE BASE	CY	5,970	48.00	286,560.00	70.00	417,900.00
107	280000	LEAN CONCRETE BASE	CY	7,910	135.00	1,067,850.00	144.00	1,139,040.00
108	390011	PREPAVING INERTIAL PROFILER	LS	1	3,500.00	3,500.00	10,000.00	10,000.00
109	390129	HOT MIX ASPHALT (TYPE C)	TON	9,450	78.00	737,100.00	90.00	850,500.00
110	390132	HOT MIX ASPHALT (TYPE A)	TON	7,560	75.00	567,000.00	85.00	642,600.00
111	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	4,770	97.00	462,690.00	100.00	477,000.00
112	394053	SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	180	60.00	10,800.00	40.00	7,200.00
113	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SCYD	61	48.00	2,928.00	100.00	6,100.00
114	395000	LIQUID ASPHALT (PRIME COAT)	TON	220	900.00	198,000.00	1,000.00	220,000.00
115	397005	TACK COAT	TON	61	600.00	36,600.00	750.00	45,750.00
116	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	20,000	240.00	4,800,000.00	215.00	4,300,000.00
117	401083	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS)	STA	56	180.00	10,080.00	200.00	11,200.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/12/2014), 2 (1/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				2		3		
				Riverside Construction Co. Riverside, CA 92502		MCM Construction, Inc. North Highlands, CA 95660		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
118	414202	JOINT SEAL (PREFORMED COMPRESSION)	LF	73,400	3.25	238,550.00	3.00	220,200.00
119	414241	ISOLATION JOINT SEAL (SILICONE)	LF	2,400	8.00	19,200.00	3.50	8,400.00
120	460210	GROUND ANCHOR (SUBHORIZONTAL)	EA	66	2,800.00	184,800.00	3,000.00	198,000.00
121	490528	FURNISH STEEL PILING (HP 14 X 89)	LF	5,348	60.00	320,880.00	60.00	320,880.00
122	490529	DRIVE STEEL PILE (HP 14 X 89)	EA	110	1,800.00	198,000.00	1,700.00	187,000.00
123	490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,570	82.00	210,740.00	90.00	231,300.00
124	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,950	135.00	398,250.00	75.00	221,250.00
125	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	73	650.00	47,450.00	650.00	47,450.00
126	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	1	165,000.00	165,000.00	165,000.00	165,000.00
127	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	683	550.00	375,650.00	325.00	221,975.00
128	510053	STRUCTURAL CONCRETE, BRIDGE	CY	2,835	760.00	2,154,600.00	879.00	2,491,965.00
129	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	1,953	440.00	859,320.00	475.00	927,675.00
130	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	200	500.00	100,000.00	900.00	180,000.00
131	510090	STRUCTURAL CONCRETE, BOX CULVERT	CY	2,434	600.00	1,460,400.00	780.00	1,898,520.00
132	510501	MINOR CONCRETE	CY	51	350.00	17,850.00	450.00	22,950.00
133	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	114	1,900.00	216,600.00	1,600.00	182,400.00
134	511036	ARCHITECTURAL SURFACE (BARRIER)	SCFT	1,601	25.00	40,025.00	55.00	88,055.00
135	511064	FRACTURED RIB TEXTURE	SCFT	18,037	10.00	180,370.00	10.00	180,370.00
136	511106	DRILL AND BOND DOWEL	LF	96	70.00	6,720.00	100.00	9,600.00
137	519100	JOINT SEAL (MR 27)	LF	184	100.00	18,400.00	80.00	14,720.00
138	520102	BAR REINFORCING STEEL (BRIDGE)	LB	1,107,234	0.95	1,051,872.30	1.00	1,107,234.00
139	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	329,055	1.00	329,055.00	1.20	394,866.00
140	520107	BAR REINFORCING STEEL (BOX CULVERT)	LB	497,561	0.95	472,682.95	1.00	497,561.00
141	530100	SHOTCRETE	CY	83	800.00	66,400.00	650.00	53,950.00
142	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	55,930	3.40	190,162.00	3.50	195,755.00
143	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	55,930	0.20	11,186.00	0.30	16,779.00
144	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SCFT	490	25.00	12,250.00	30.00	14,700.00
145	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SCFT	1,050	10.00	10,500.00	15.00	15,750.00
146	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SCFT	430	11.00	4,730.00	16.00	6,880.00
147	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SCFT	200	15.00	3,000.00	17.00	3,400.00
148	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SCFT	220	18.00	3,960.00	18.00	3,960.00
149	562004	METAL (RAIL MOUNTED SIGN)	LB	160	10.00	1,600.00	16.00	2,560.00
150	566011	ROADSIDE SIGN - ONE POST	EA	110	280.00	30,800.00	300.00	33,000.00
151	566012	ROADSIDE SIGN - TWO POST	EA	10	950.00	9,500.00	650.00	6,500.00
152	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	3	175.00	525.00	150.00	450.00
153	568015	INSTALL SIGN (MAST-ARM HANGER METHOD)	EA	9	150.00	1,350.00	500.00	4,500.00
154	568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	2	500.00	1,000.00	2,000.00	4,000.00
155	620100	18" ALTERNATIVE PIPE CULVERT	LF	1,571	85.00	133,535.00	75.00	117,825.00
156	620140	24" ALTERNATIVE PIPE CULVERT	LF	399	105.00	41,895.00	100.00	39,900.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/12/2014), 2 (11/20/2014), 3 (12/3/14), 4 (12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)			2		3	
			Riverside Construction Co. Riverside, CA 92502		MCM Construction, Inc. North Highlands, CA 95660	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE
157	620184A	(P) 33" ALTERNATIVE PIPE CULVERT	LF	13	225.00	2,925.00
158	650014	(P) 18" REINFORCED CONCRETE PIPE	LF	167	100.00	16,700.00
159	650018	(P) 24" REINFORCED CONCRETE PIPE	LF	1,307	105.00	137,235.00
160	650022	(P) 30" REINFORCED CONCRETE PIPE	LF	28	165.00	4,620.00
161	650026	(P) 36" REINFORCED CONCRETE PIPE	LF	180	175.00	31,500.00
162	700617	DRAINAGE INLET MARKER	EA	9	215.00	1,935.00
163	703233	GRADED LINE DRAIN	LF	70	140.00	9,800.00
164	705311	18" ALTERNATIVE FLARED END SECTION	EA	4	325.00	1,300.00
165	705315	24" ALTERNATIVE FLARED END SECTION	EA	3	375.00	1,125.00
166	707117	36" PRECAST CONCRETE PIPE INLET	LF	33	500.00	16,500.00
167	707217	36" PRECAST CONCRETE PIPE MANHOLE	LF	52	180.00	9,360.00
168	721013	(F) ROCK SLOPE PROTECTION (1/4T. METHOD B)	CY	259	55.00	14,245.00
169	721015	(F) ROCK SLOPE PROTECTION (LIGHT. METHOD B)	CY	548	85.00	46,580.00
170	721028	(F) ROCK SLOPE PROTECTION (NO. 2, METHOD B)	CY	143	85.00	12,155.00
171	721430	CONCRETE (CHANNEL LINING)	CY	390	1,100.00	429,000.00
172	721431	CONCRETE (CONCRETE APRON)	CY	7	1,100.00	7,700.00
173	729011	(P) ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	1,233	3.00	3,699.00
174	730070	DETECTABLE WARNING SURFACE	SQFT	52	40.00	2,080.00
175	730020	MINOR CONCRETE (CURB)	CY	310	300.00	93,000.00
176	730040	MINOR CONCRETE (GUTTER)	LF	110	40.00	4,400.00
177	730045	MINOR CONCRETE (GUTTER)	CY	40	350.00	14,000.00
178	731507	MINOR CONCRETE (GUTTER DEPRESSION)	CY	21	850.00	17,850.00
179	731511	MINOR CONCRETE (ISLAND PAVING)	CY	3	285.00	855.00
180	731521	MINOR CONCRETE (SIDEWALK)	CY	180	325.00	58,500.00
181	731623	MINOR CONCRETE (CURB RAMP)	CY	15	325.00	4,875.00
182	750001	(P-F) MISCELLANEOUS IRON AND STEEL	LB	16,326	3.00	48,978.00
183	750501	(P-F) MISCELLANEOUS METAL (BRIDGE)	LB	6,757	5.00	33,785.00
184	750505	(P-F) BRIDGE DECK DRAINAGE SYSTEM	LS	1	100,000.00	100,000.00
185	800103	TEMPORARY FENCE (TYPE CL-6)	LF	4,070	8.00	32,560.00
186	800310	(P) CHAIN LINK FENCE (TYPE CL-3.5)	LF	574	12.00	6,888.00
187	800360	(P) CHAIN LINK FENCE (TYPE CL-6)	LF	3,829	18.00	68,922.00
188	802520	(P) 6" CHAIN LINK GATE (TYPE CL-6)	EA	4	650.00	2,600.00
189	802620	(P) 16" CHAIN LINK GATE (TYPE CL-6)	EA	1	1,800.00	1,800.00
190	820107	DELINEATOR (CLASS 1)	EA	96	50.00	4,800.00
191	832005	(P) MIDWEST GUARDRAIL SYSTEM	LF	1,934	25.00	48,350.00
192	832070	(P-F) VEGETATION CONTROL (MINOR CONCRETE)	SQYD	990	75.00	74,250.00
193	833000	METAL RAILING	LF	603	200.00	120,600.00
194	833077	PEDESTRIAN BARRICADE	EA	3	1,500.00	4,500.00
195	833142	(F) CONCRETE BARRIER (TYPE 26 MODIFIED)	LF	345	210.00	72,450.00
					250.00	3,250.00
					100.00	16,700.00
					115.00	150,305.00
					140.00	3,920.00
					230.00	41,400.00
					150.00	1,350.00
					200.00	14,000.00
					500.00	2,000.00
					575.00	1,725.00
					500.00	16,500.00
					150.00	7,800.00
					105.00	27,195.00
					95.00	52,060.00
					95.00	13,585.00
					555.00	216,450.00
					500.00	3,500.00
					9.00	11,097.00
					55.00	2,860.00
					420.00	130,200.00
					55.00	6,050.00
					325.00	13,000.00
					500.00	10,500.00
					375.00	1,125.00
					340.00	61,200.00
					500.00	7,500.00
					2.00	32,652.00
					7.00	47,299.00
					125,000.00	125,000.00
					8.00	32,560.00
					30.00	17,220.00
					30.00	114,870.00
					1,200.00	4,800.00
					2,500.00	2,500.00
					50.00	4,800.00
					35.00	67,690.00
					80.00	79,200.00
					210.00	126,630.00
					1,200.00	3,600.00
					300.00	103,500.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/11/2014), 2 (1/20/2014), 3 (2/3/14), 4 (2/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				2		3		
				Riverside Construction Co. Riverside, CA 92502		MCM Construction, Inc. North Highlands, CA 95660		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
196	839621	(P-F) CABLE RAILING	LF	203	42.00	8,526.00	50.00	10,150.00
197	839643	(P) TRANSITION RAILING (TYPE WB-31)	EA	6	3,000.00	18,000.00	5,000.00	30,000.00
198	839676	END CAP (TYPE A)	EA	1	275.00	275.00	100.00	100.00
199	839678	END CAP (TYPE TC)	EA	6	75.00	450.00	90.00	540.00
200	839681	END ANCHOR ASSEMBLY (TYPE SFT)	EA	10	650.00	6,500.00	1,500.00	15,000.00
201	839684	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	8	4,300.00	34,400.00	4,000.00	32,000.00
202	839685	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	7	2,800.00	19,600.00	3,500.00	24,500.00
203	839701	CONCRETE BARRIER (TYPE 60)	LF	81	100.00	8,100.00	160.00	12,960.00
204	839703	CONCRETE BARRIER (TYPE 60C)	LF	170	125.00	21,250.00	150.00	25,500.00
205	839704	CONCRETE BARRIER (TYPE 60D)	LF	130	60.00	7,800.00	100.00	13,000.00
206	839709	CONCRETE BARRIER (TYPE 60GE)	LF	380	250.00	95,000.00	250.00	95,000.00
207	839717	(F) CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	781	150.00	117,150.00	145.00	113,245.00
208	839726	(F) CONCRETE BARRIER (TYPE 736A)	LF	724	125.00	90,500.00	95.00	68,780.00
209	839727	(F) CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	89	300.00	26,700.00	320.00	28,480.00
210	839729A	(F) CONCRETE BARRIER (TYPE 736A MODIFIED)	LF	505	125.00	63,125.00	100.00	50,500.00
211	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,280	2.50	5,700.00	3.00	6,840.00
212	840501	THERMOPLASTIC TRAFFIC STRIPE	LF	123,000	0.20	24,600.00	0.20	24,600.00
213	840666	PAINT TRAFFIC STRIPE (2-COAT)	LF	201,000	0.20	40,200.00	0.20	40,200.00
214	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	3,600	2.00	7,200.00	3.00	10,800.00
215	850101	(P) PAVEMENT MARKER (NON-REFLECTIVE)	EA	2,636	1.00	2,636.00	1.00	2,636.00
216	850111	(P) PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,496	2.00	4,992.00	2.00	4,992.00
217	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	500.00	500.00	15,000.00	15,000.00
218	860251	(P) SIGNAL AND LIGHTING (LOCATION 1)	LS	1	168,000.00	168,000.00	75,000.00	75,000.00
219	860252	(P) SIGNAL AND LIGHTING (LOCATION 2)	LS	1	160,000.00	160,000.00	75,000.00	75,000.00
220	860402	(P) LIGHTING (CITY STREET)	LS	1	115,000.00	115,000.00	75,000.00	75,000.00
221	861101	RAMP METERING SYSTEM (LOCATION 1)	LS	1	55,000.00	55,000.00	60,000.00	60,000.00
222	861102	RAMP METERING SYSTEM (LOCATION 2)	LS	1	105,000.00	105,000.00	100,000.00	100,000.00
223	861103	RAMP METERING SYSTEM (LOCATION 3)	LS	1	55,000.00	55,000.00	50,000.00	50,000.00
224	861104	RAMP METERING SYSTEM (LOCATION 4)	LS	1	100,000.00	100,000.00	100,000.00	100,000.00
225	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	1	20,000.00	20,000.00	20,000.00	20,000.00
226	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	1	85,000.00	85,000.00	110,000.00	110,000.00
227	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	365,000.00	365,000.00	325,000.00	325,000.00
228	862000A	COMMUNICATION SYSTEM	LS	1	170,000.00	170,000.00	200,000.00	200,000.00
229	999990	MOBILIZATION	LS	1	1,200,000.00	1,200,000.00	1,520,400.00	1,520,400.00
230	066100	DUST CONTROL	LS	1	25,000.00	25,000.00	20,000.00	20,000.00
231	015602	FUNDING AWARENESS SIGN	EA	2	1,000.00	2,000.00	2,000.00	4,000.00
BASE BID SUBTOTAL						31,123,561.25		31,482,969.00
ITEMS 1 - 231								

# Riverside County Transportation Department Summary of Bids

**PROJECT:** Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

**PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)**

ALTERNATE BID SCHEDULE 1 - THE GAS COMPANY				2		3	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	Riverside Construction Co. Riverside, CA 92502	BID UNIT PRICE	BID ESTIMATE
232	510100A (P)	12" WELDED STEEL PIPE CASING (BRIDGE)	LS	1	50,000.00	50,000.00	62,000.00
ALT. BID SCH 1 SUBTOTAL							62,000.00
ITEM 232							62,000.00
ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT				2		3	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	Riverside Construction Co. Riverside, CA 92502	BID UNIT PRICE	BID ESTIMATE
233	760081A	PERMANENT WATERLINE FACILITIES (LOCATION A AND B)	LS	1	400,000.00	400,000.00	450,000.00
234	760082A	PERMANENT WATERLINE FACILITIES (LOCATION C)	LS	1	160,000.00	160,000.00	200,000.00
ALT. BID SCH 2 SUBTOTAL							560,000.00
ITEMS 233-234							650,000.00
PROJECT TOTAL							32,194,969.00
ITEMS 1 - 234							31,733,561.25



# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/11/2014), 2 (11/20/2014), 3 (12/3/14), 4 (12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID				4		5		
				Skanska USA Civil West CA Dist Riverside, CA 92509		USS Cal Builders Stanton, CA 90680		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	170101	DEVELOP WATER SUPPLY	LS	1	30,000.00	30,000.00	30,000.00	30,000.00
2	066016	JUST-IN-TIME TRAINING	LS	1	6,000.00	6,000.00	50,000.00	50,000.00
3	066017A	COURSE OF CONSTRUCTION INSURANCE	LS	1	72,000.00	72,000.00	72,000.00	72,000.00
4	066105A	RESIDENT ENGINEERS OFFICE	LS	1	120,000.00	120,000.00	200,000.00	200,000.00
5	070030	LEAD COMPLIANCE PLAN	LS	1	2,000.00	2,000.00	15,000.00	15,000.00
6	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
7	120090	CONSTRUCTION AREA SIGNS	LS	1	16,000.00	16,000.00	15,000.00	15,000.00
8	120100	TRAFFIC CONTROL SYSTEM	LS	1	500,000.00	500,000.00	273,620.00	273,620.00
9	120116	TYPE II BARRICADE	EA	3	50.00	150.00	40.00	120.00
10	120120	TYPE III BARRICADE	EA	7	100.00	700.00	100.00	700.00
11	120165	CHANNELIZER (SURFACE MOUNTED)	EA	750	38.00	28,500.00	30.00	22,500.00
12	120300	TEMPORARY PAVEMENT MARKER	EA	3,930	3.00	11,790.00	3.00	11,790.00
13	128601A	TEMPORARY SIGNAL SYSTEM (LOCATION 1)	LS	1	63,000.00	63,000.00	80,000.00	80,000.00
14	128602A	TEMPORARY SIGNAL SYSTEM (LOCATION 2)	LS	1	71,000.00	71,000.00	80,000.00	80,000.00
15	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	10	4,000.00	40,000.00	10,000.00	100,000.00
16	129000	TEMPORARY RAILING (TYPE K)	LF	47,600	12.00	571,200.00	7.00	333,200.00
17	129100	TEMPORARY CRASH CUSHION MODULE	EA	290	300.00	87,000.00	250.00	72,500.00
18	129150	TEMPORARY TRAFFIC SCREEN	LF	47,600	2.00	95,200.00	2.00	95,200.00
19	130100	JOB SITE MANAGEMENT	LS	1	125,000.00	125,000.00	30,000.00	30,000.00
20	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	30,000.00	30,000.00	30,000.00	30,000.00
21	130330	STORM WATER ANNUAL REPORT	EA	2	500.00	1,000.00	350.00	700.00
22	130570	TEMPORARY COVER	SCYD	3,030	4.00	12,120.00	5.00	15,150.00
23	130560	TEMPORARY SOIL BINDER	SCYD	174,000	0.30	52,200.00	0.50	87,000.00
24	130610	TEMPORARY CHECK DAM	LF	630	4.00	2,520.00	4.00	2,520.00
25	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	66	500.00	33,000.00	205.00	13,530.00
26	130640	TEMPORARY FIBER ROLL	LF	112,000	2.50	280,000.00	2.70	302,400.00
27	130650	TEMPORARY GRAVEL BAG BERM	LF	3,430	5.00	17,150.00	3.30	11,319.00
28	130680	TEMPORARY SILT FENCE	LF	14,200	3.50	49,700.00	1.50	21,300.00
29	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	12	2,500.00	30,000.00	2,500.00	30,000.00
30	130720	TEMPORARY CONSTRUCTION ROADWAY	SCYD	300	19.46	5,838.00	90.00	27,000.00
31	130730	STREET SWEEPING	LS	1	150,000.00	150,000.00	135,000.00	135,000.00
32	130900	TEMPORARY CONCRETE WASHOUT	LS	1	35,000.00	35,000.00	100,000.00	100,000.00
33	130901A	TEMPORARY STREAM CROSSING	LS	1	20,000.00	20,000.00	180,000.00	180,000.00
34	130902A	TEMPORARY CLEAR WATER DIVERSION	LS	1	70,000.00	70,000.00	250,000.00	250,000.00
35	141000	TEMPORARY FENCE (TYPE ESA)	LF	2,610	6.00	15,660.00	6.00	15,660.00
36	141120	TREATED WOOD WASTE	LB	8,740	0.55	4,807.00	0.25	2,185.00
37	148005	NOISE MONITORING	LS	1	6,000.00	6,000.00	20,000.00	20,000.00
38	150204	ABANDON CULVERT	LF	39	100.00	3,900.00	60.00	2,340.00
39	150608	REMOVE CHAIN LINK FENCE	LF	3,630	5.00	18,150.00	4.50	16,335.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				4		5		
				Skanska USA Civil West CA Dist Riverside, CA 92509		USS Cal Builders Stanton, CA 90680		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
40	150658A	REMOVE TEMPORARY TERMINAL SECTION (TYPE K)	EA	2	2,500.00	5,000.00	500.00	1,000.00
41	150661	REMOVE GUARDRAIL	LF	230	9.00	2,070.00	15.00	3,450.00
42	150668	REMOVE FLARED END SECTION	EA	15	250.00	3,750.00	250.00	3,750.00
43	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	138,000	0.30	41,400.00	0.30	41,400.00
44	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	2,960	2.00	5,920.00	2.00	5,920.00
45	150722	REMOVE PAVEMENT MARKER	EA	2,350	0.50	1,175.00	0.20	470.00
46	150742	REMOVE ROADSIDE SIGN	EA	63	60.00	3,780.00	50.00	3,150.00
47	150757	REMOVE SIGN STRUCTURE	EA	2	1,000.00	2,000.00	1,200.00	2,400.00
48	150770	REMOVE ASPHALT CONCRETE PAVEMENT	SQFT	13,600	2.00	27,200.00	2.00	27,200.00
49	150801	REMOVE OVERSIDE DRAIN	EA	5	1,500.00	7,500.00	1,200.00	6,000.00
50	150802A	REMOVE ROCK SLOPE PROTECTION	CY	180	35.00	6,300.00	50.00	9,000.00
51	150809	REMOVE CULVERT	LF	1,360	25.00	34,000.00	30.00	40,800.00
52	150814	REMOVE DOWNDRAIN	EA	2	1,250.00	2,500.00	1,200.00	2,400.00
53	150820	REMOVE INLET	EA	10	1,000.00	10,000.00	1,000.00	10,000.00
54	150832	REMOVE RETAINING WALL	CY	2	1,000.00	2,000.00	500.00	1,000.00
55	152390	RELOCATE ROADSIDE SIGN	EA	8	200.00	1,600.00	150.00	1,200.00
56	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	98,500	1.10	108,350.00	1.80	177,300.00
57	153121	REMOVE CONCRETE	CY	81	150.00	12,150.00	175.00	14,175.00
58	153123A	REMOVE CONCRETE (GROSS GUTTER)	SQYD	190	6.00	1,140.00	20.00	3,800.00
59	153130	REMOVE CONCRETE CURB	LF	3,730	6.00	22,380.00	5.00	18,650.00
60	153140	REMOVE CONCRETE SIDEWALK	SQYD	3,240	14.00	45,360.00	2.00	6,480.00
61	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	4,640	8.00	37,120.00	8.00	37,120.00
62	153221	REMOVE CONCRETE BARRIER	LF	380	15.00	5,700.00	35.00	13,300.00
63	153229	REMOVE CONCRETE BARRIER (TYPE K)	LF	2,060	4.00	8,240.00	5.00	10,300.00
64	155007	CAP MANHOLE	EA	1	3,000.00	3,000.00	1,250.00	1,250.00
65	156585	REMOVE CRASH CUSHION	EA	3	500.00	1,500.00	500.00	1,500.00
66	157550	BRIDGE REMOVAL	LS	1	200,000.00	200,000.00	235,000.00	235,000.00
67	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	1	140,000.00	140,000.00	238,000.00	238,000.00
68	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	1	100,000.00	100,000.00	119,000.00	119,000.00
69	160102	CLEARING AND GRUBBING	LS	1	40,000.00	40,000.00	40,000.00	40,000.00
70	190101	ROADWAY EXCAVATION	CY	165,000	12.00	1,980,000.00	6.00	990,000.00
71	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	3,121	90.00	280,890.00	35.00	109,235.00
72	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	3,893	25.00	97,325.00	60.00	233,580.00
73	192060	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	234	10.00	2,340.00	60.00	14,040.00
74	193003	STRUCTURE BACKFILL (BRIDGE)	CY	2,117	36.00	76,212.00	50.00	105,850.00
75	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	6,385	8.00	51,080.00	60.00	383,100.00
76	193027	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	26	50.00	1,300.00	90.00	2,340.00
77	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	256	35.00	8,960.00	80.00	20,480.00
78	193118	CONCRETE BACKFILL	CY	1.2	150.00	180.00	1,500.00	1,800.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/12/2014), 2 (1/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				4		5		
				Skanska USA Civil West CA Dist Riverside, CA 92509		USS Cal Builders Stanton, CA 90680		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
79	198010	IMPORTED BORROW	CY	180,000	2.70	486,000.00	7.40	1,332,000.00
80	200114	ROCK BLANKET	SCYD	8,020	110.00	882,200.00	120.00	962,400.00
81	200002	ROADSIDE CLEARING	LS	1	5,000.00	5,000.00	20,000.00	20,000.00
82	202037	ORGANIC FERTILIZER	LB	48	1.00	48.00	1.00	48.00
83	204011A	PLANT (GROUP K) (48" BOX)	EA	16	1,364.00	21,824.00	1,400.00	22,400.00
84	204099A	PLANT ESTABLISHMENT WORK (PER MONTH)	EA	36	1,000.00	36,000.00	500.00	18,000.00
85	205035	WOOD MULCH	CY	2.4	62.00	148.80	65.00	156.00
86	206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	LS	1	1,700.00	1,700.00	1,800.00	1,800.00
87	206562	1" REMOTE CONTROL VALVE	EA	1	300.00	300.00	310.00	310.00
88	206631	1" WYE STRAINER ASSEMBLY	EA	1	110.00	110.00	120.00	120.00
89	206762	30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	EA	4	9,500.00	38,000.00	11,000.00	44,000.00
90	208304	WATER METER	EA	1	10,000.00	10,000.00	5,000.00	5,000.00
91	208423	1" BACKFLOW PREVENTER ASSEMBLY	EA	1	1,700.00	1,700.00	2,000.00	2,000.00
92	208440	BACKFLOW PREVENTER ENCLOSURE	EA	1	2,300.00	2,300.00	2,300.00	2,300.00
93	208442	FLOW SENSOR	EA	1	1,100.00	1,100.00	1,150.00	1,150.00
94	208445	TREE WELL SPRINKLER ASSEMBLY	EA	48	40.00	1,920.00	33.00	1,584.00
95	208572	1" GATE VALVE	EA	5	205.00	1,025.00	225.00	1,125.00
96	208594	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	2,240	4.00	8,960.00	4.00	8,960.00
97	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	436	4.00	1,744.00	4.10	1,787.60
98	208610A	1 1/2" PLASTIC PIPE (CLASS 316) (SUPPLY LINE)	LF	1,134	7.00	7,938.00	7.00	7,938.00
99	208768	12" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" THICK)	LF	852	70.00	59,640.00	65.00	55,380.00
100	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	500.00	3,000.00	750.00	4,500.00
101	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SCFT	21,300	0.60	12,780.00	0.60	12,780.00
102	210300	HYDROMULCH	SCFT	878,000	0.03	26,340.00	0.65	570,700.00
103	210420	STRAW	SCFT	878,000	0.14	122,920.00	0.15	131,700.00
104	210430	HYDROSEED	SCFT	900,000	0.07	63,000.00	0.07	63,000.00
105	210600	COMPOST	SCFT	900,000	0.43	387,000.00	0.45	405,000.00
106	260203	CLASS 2 AGGREGATE BASE	CY	5,970	35.00	208,950.00	32.00	191,040.00
107	280000	LEAN CONCRETE BASE	CY	7,910	170.00	1,344,700.00	98.00	775,180.00
108	390011	PREPAVING INERTIAL PROFILER	LS	1	15,000.00	15,000.00	13,000.00	13,000.00
109	390129	HOT MIX ASPHALT (TYPE C)	TON	9,450	97.00	916,650.00	110.00	1,039,500.00
110	390132	HOT MIX ASPHALT (TYPE A)	TON	7,560	105.00	793,800.00	100.00	756,000.00
111	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	4,770	105.00	500,850.00	105.00	500,850.00
112	394053	SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	180	15.00	2,700.00	70.00	12,600.00
113	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SCYD	61	80.00	4,880.00	103.00	6,283.00
114	395000	LIQUID ASPHALT (PRIME COAT)	TON	220	1,300.00	286,000.00	1,000.00	220,000.00
115	397005	TACK COAT	TON	61	700.00	42,700.00	760.00	46,360.00
116	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	20,000	219.00	4,380,000.00	180.00	3,600,000.00
117	401083	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS)	STA	56	181.00	10,136.00	190.00	10,640.00

# Riverside County Transportation Department Summary of Bids

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/12/2014), 2 (1/20/2014), 3(12/31/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				4		5		
				Skanska USA Civil West CA Dist Riverside, CA 92509		USS Cal Builders Stanton, CA 90680		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
118	414202	JOINT SEAL (PERFORMED COMPRESSION)	LF	73,400	3.65	267,910.00	3.50	256,900.00
119	414241	ISOLATION JOINT SEAL (SILICONE)	LF	2,400	13.00	31,200.00	4.60	11,040.00
120	460210	GROUND ANCHOR (SUBHORIZONTAL)	EA	66	2,574.00	169,884.00	2,000.00	132,000.00
121	490528	FURNISH STEEL PILING (HP 14 X 89)	LF	5,348	60.00	320,880.00	54.00	288,792.00
122	490529	DRIVE STEEL PILE (HP 14 X 89)	EA	110	1,900.00	209,000.00	1,500.00	165,000.00
123	490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,570	85.00	218,450.00	70.00	179,900.00
124	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,950	138.00	407,100.00	130.00	383,500.00
125	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	73	635.00	46,355.00	700.00	51,100.00
126	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	1	177,000.00	177,000.00	165,000.00	165,000.00
127	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	683	350.00	239,050.00	300.00	204,900.00
128	510053	STRUCTURAL CONCRETE, RETAINING WALL	CY	2,835	875.00	2,480,625.00	800.00	2,268,000.00
129	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	1,953	450.00	878,850.00	500.00	976,500.00
130	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	200	870.00	174,000.00	700.00	140,000.00
131	510090	STRUCTURAL CONCRETE, BOX CULVERT	CY	2,434	640.00	1,557,760.00	900.00	2,190,600.00
132	510501	MINOR CONCRETE	CY	51	220.00	11,220.00	1,400.00	71,400.00
133	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	114	1,300.00	148,200.00	2,000.00	228,000.00
134	511036	ARCHITECTURAL SURFACE (BARRIER)	SOFT	1,601	20.00	32,020.00	36.00	57,636.00
135	511064	FRACTURED RIB TEXTURE	SOFT	18,037	9.00	162,333.00	5.00	90,185.00
136	511106	DRILL AND BOND DOWEL	LF	96	50.00	4,800.00	35.00	3,360.00
137	519100	JOINT SEAL (MR 27)	LF	184	135.00	24,840.00	150.00	27,600.00
138	520102	BAR REINFORCING STEEL (BRIDGE)	LB	1,107,234	1.00	1,107,234.00	1.00	1,107,234.00
139	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	329,055	1.00	329,055.00	1.20	394,866.00
140	520107	BAR REINFORCING STEEL (BOX CULVERT)	LB	497,561	1.00	497,561.00	0.60	298,536.60
141	530100	SHOTCRETE	CY	83	760.00	63,080.00	570.00	47,310.00
142	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	55,930	3.50	195,755.00	3.50	195,755.00
143	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	55,930	0.20	11,186.00	0.20	11,186.00
144	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SOFT	490	26.00	12,740.00	28.00	13,720.00
145	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SOFT	1,050	24.00	25,200.00	24.00	25,200.00
146	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SOFT	430	26.00	11,180.00	26.00	11,180.00
147	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SOFT	200	32.00	6,400.00	32.00	6,400.00
148	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SOFT	220	34.00	7,480.00	32.00	7,040.00
149	562004	METAL (RAIL MOUNTED SIGN)	LB	160	12.00	1,920.00	15.00	2,400.00
150	566011	ROADSIDE SIGN - ONE POST	EA	110	275.00	30,250.00	230.00	25,300.00
151	566012	ROADSIDE SIGN - TWO POST	EA	10	550.00	5,500.00	500.00	5,000.00
152	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	3	90.00	270.00	95.00	285.00
153	568015	INSTALL SIGN (MAST-ARM HANGER METHOD)	EA	9	850.00	7,650.00	250.00	2,250.00
154	568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	2	2,300.00	4,600.00	1,600.00	3,200.00
155	620100	18" ALTERNATIVE PIPE CULVERT	LF	1,571	60.00	94,260.00	95.00	149,245.00
156	620140	24" ALTERNATIVE PIPE CULVERT	LF	399	70.00	27,930.00	80.00	31,920.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/1/2014), 2 (1/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				4		5		
				Skanska USA Civil West CA Dist Riverside, CA 92509		USS Cal Builders Stanton, CA 90680		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
157	620184A	(P) 33" ALTERNATIVE PIPE CULVERT	LF	13	300.00	3,900.00	400.00	5,200.00
158	650014	(P) 18" REINFORCED CONCRETE PIPE	LF	167	180.00	30,060.00	225.00	37,575.00
159	650018	(P) 24" REINFORCED CONCRETE PIPE	LF	1,307	100.00	130,700.00	110.00	143,770.00
160	650022	(P) 30" REINFORCED CONCRETE PIPE	LF	28	200.00	5,600.00	300.00	8,400.00
161	650026	(P) 36" REINFORCED CONCRETE PIPE	LF	180	170.00	30,600.00	340.00	61,200.00
162	700617	DRAINAGE INLET MARKER	EA	9	150.00	1,350.00	250.00	2,250.00
163	703233	GRADED LINE DRAIN	LF	70	150.00	10,500.00	200.00	14,000.00
164	705311	18" ALTERNATIVE FLARED END SECTION	EA	4	1,800.00	7,200.00	450.00	1,800.00
165	705315	24" ALTERNATIVE FLARED END SECTION	EA	3	1,950.00	5,850.00	450.00	1,350.00
166	707117	36" PRECAST CONCRETE PIPE INLET	LF	33	500.00	16,500.00	750.00	24,750.00
167	707217	36" PRECAST CONCRETE PIPE MANHOLE	LF	52	500.00	26,000.00	300.00	15,600.00
168	721013	(F) ROCK SLOPE PROTECTION (1/4", METHOD B)	CY	259	130.00	33,670.00	150.00	38,850.00
169	721015	(F) ROCK SLOPE PROTECTION (LIGHT, METHOD B)	CY	548	140.00	76,720.00	190.00	104,120.00
170	721028	(F) ROCK SLOPE PROTECTION (NO. 2, METHOD B)	CY	143	150.00	21,450.00	180.00	25,740.00
171	721430	CONCRETE (CHANNEL LINING)	CY	390	580.00	226,200.00	650.00	253,500.00
172	721431	CONCRETE (CONCRETE APRON)	CY	7	550.00	3,850.00	1,000.00	7,000.00
173	729011	(P) ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SCYD	1,233	10.00	12,330.00	5.00	6,165.00
174	730070	DETECTABLE WARNING SURFACE	SCFT	52	75.00	3,900.00	35.00	1,820.00
175	730020	MINOR CONCRETE (CURB)	CY	310	525.00	162,750.00	300.00	93,000.00
176	730040	MINOR CONCRETE (GUTTER)	LF	110	50.00	5,500.00	30.00	3,300.00
177	730045	MINOR CONCRETE (GUTTER)	CY	40	500.00	20,000.00	700.00	28,000.00
178	731507	MINOR CONCRETE (GUTTER DEPRESSION)	CY	21	1,700.00	35,700.00	700.00	14,700.00
179	731511	MINOR CONCRETE (ISLAND PAVING)	CY	3	2,600.00	7,800.00	650.00	1,950.00
180	731521	MINOR CONCRETE (SIDEWALK)	CY	180	450.00	81,000.00	400.00	72,000.00
181	731623	MINOR CONCRETE (CURB RAMP)	CY	15	2,000.00	30,000.00	750.00	11,250.00
182	750001	(P-F) MISCELLANEOUS IRON AND STEEL	LB	16,326	1.20	19,591.20	5.00	81,630.00
183	750501	(P-F) MISCELLANEOUS METAL (BRIDGE)	LB	6,757	2.00	13,514.00	10.00	67,570.00
184	750505	(P-F) BRIDGE DECK DRAINAGE SYSTEM	LS	1	350,000.00	350,000.00	25,000.00	25,000.00
185	800103	TEMPORARY FENCE (TYPE CL-6)	LF	4,070	5.00	20,350.00	7.00	28,490.00
186	800310	(P) CHAIN LINK FENCE (TYPE CL-3.5)	LF	574	16.00	9,184.00	28.00	16,072.00
187	800360	(P) CHAIN LINK GATE (TYPE CL-6)	LF	3,829	19.00	72,751.00	28.00	107,212.00
188	802520	(P) 6" CHAIN LINK GATE (TYPE CL-6)	EA	4	850.00	3,400.00	1,300.00	5,200.00
189	802620	(P) 16" CHAIN LINK GATE (TYPE CL-6)	EA	1	2,305.00	2,305.00	2,500.00	2,500.00
190	820107	DELINEATOR (CLASS 1)	EA	96	50.00	4,800.00	50.00	4,800.00
191	832005	(P) MIDWEST GUARDRAIL SYSTEM	LF	1,934	23.00	44,482.00	35.00	67,690.00
192	832070	VEGETATION CONTROL (MINOR CONCRETE)	SCYD	990	85.00	84,150.00	50.00	49,500.00
193	833000	(P-F) METAL RAILING	LF	603	206.00	124,218.00	250.00	150,750.00
194	833077	PEDESTRIAN BARRICADE	EA	3	1,450.00	4,350.00	2,500.00	7,500.00
195	833142	(F) CONCRETE BARRIER (TYPE 26 MODIFIED)	LF	345	100.00	34,500.00	170.00	58,650.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/12/2014), 2 (1/20/2014), 3 (2/3/14), 4 (2/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				4		5		
				Skanska USA Civil West CA Dist Riverside, CA 92509		USS Cal Builders Stanton, CA 90680		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
196	839521	(P-F) CABLE RAILING	LF	203	42.00	8,526.00	95.00	19,285.00
197	839543	(P) TRANSITION RAILING (TYPE WB-31)	EA	6	2,950.00	17,700.00	5,000.00	30,000.00
198	839576	END CAP (TYPE A)	EA	1	65.00	65.00	65.00	65.00
199	839578	END CAP (TYPE TC)	EA	6	210.00	1,260.00	65.00	390.00
200	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	10	1,000.00	10,000.00	700.00	7,000.00
201	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	8	4,400.00	35,200.00	5,000.00	40,000.00
202	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	7	2,260.00	15,820.00	3,000.00	21,000.00
203	839701	CONCRETE BARRIER (TYPE 60)	LF	81	130.00	10,530.00	50.00	4,050.00
204	839703	CONCRETE BARRIER (TYPE 60C)	LF	170	120.00	20,400.00	75.00	12,750.00
205	839704	CONCRETE BARRIER (TYPE 60D)	LF	130	90.00	11,700.00	75.00	9,750.00
206	839709	CONCRETE BARRIER (TYPE 60GE)	LF	380	220.00	83,600.00	220.00	83,600.00
207	839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	781	88.00	68,728.00	90.00	70,290.00
208	839726	CONCRETE BARRIER (TYPE 736A)	LF	724	100.00	72,400.00	105.00	76,020.00
209	839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	89	190.00	16,910.00	110.00	9,790.00
210	839729A	CONCRETE BARRIER (TYPE 736A MODIFIED)	LF	505	116.00	58,580.00	120.00	60,600.00
211	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,280	2.50	5,700.00	2.50	5,700.00
212	840501	THERMOPLASTIC TRAFFIC STRIPE	LF	123,000	0.18	22,140.00	0.15	18,450.00
213	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	201,000	0.18	36,180.00	0.15	30,150.00
214	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	3,600	2.00	7,200.00	2.00	7,200.00
215	850101	(P) PAVEMENT MARKER (NON-REFLECTIVE)	EA	2,636	1.00	2,636.00	1.00	2,636.00
216	850111	(P) PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,496	2.00	4,992.00	2.00	4,992.00
217	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS	LS	1	20,000.00	20,000.00	1,000.00	1,000.00
218	860251	(P) SIGNAL AND LIGHTING (LOCATION 1)	LS	1	161,000.00	161,000.00	180,000.00	180,000.00
219	860252	(P) SIGNAL AND LIGHTING (LOCATION 2)	LS	1	147,000.00	147,000.00	175,000.00	175,000.00
220	860402	(P) LIGHTING (CITY STREET)	LS	1	120,000.00	120,000.00	125,000.00	125,000.00
221	861101	RAMP METERING SYSTEM (LOCATION 1)	LS	1	75,000.00	75,000.00	60,000.00	60,000.00
222	861102	RAMP METERING SYSTEM (LOCATION 2)	LS	1	130,000.00	130,000.00	110,000.00	110,000.00
223	861103	RAMP METERING SYSTEM (LOCATION 3)	LS	1	65,000.00	65,000.00	60,000.00	60,000.00
224	861104	RAMP METERING SYSTEM (LOCATION 4)	LS	1	127,000.00	127,000.00	120,000.00	120,000.00
225	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	1	20,000.00	20,000.00	25,000.00	25,000.00
226	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	1	131,000.00	131,000.00	100,000.00	100,000.00
227	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	400,000.00	400,000.00	430,000.00	430,000.00
228	862000A	COMMUNICATION SYSTEM	LS	1	190,000.00	190,000.00	190,000.00	190,000.00
229	999990	MOBILIZATION	LS	1	1,520,400.00	1,520,400.00	1,520,400.00	1,520,400.00
230	066100	DUST CONTROL	LS	1	50,000.00	50,000.00	200,000.00	200,000.00
231	015602	FUNDING AWARENESS SIGN	EA	2	2,500.00	5,000.00	5,000.00	10,000.00
BASE BID SUBTOTAL						32,204,191.00		32,236,513.20
ITEMS 1 - 231								

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

ALTERNATE BID SCHEDULE 1 - THE GAS COMPANY				4		5	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
232	510100A (P)	12" WELDED STEEL PIPE CASING (BRIDGE)	LS	1	73,000.00	73,000.00	50,000.00
		ALT. BID SCH 1 SUBTOTAL				73,000.00	50,000.00
		ITEM 232					50,000.00
ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT				4		5	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID ESTIMATE
233	760081A	PERMANENT WATERLINE FACILITIES (LOCATION A AND B)	LS	1	266,000.00	266,000.00	536,000.00
234	760082A	PERMANENT WATERLINE FACILITIES (LOCATION C)	LS	1	195,000.00	195,000.00	260,000.00
		ALT. 1 BID SCH. SUBTOTAL				461,000.00	796,000.00
		ITEMS 233-234					796,000.00
PROJECT TOTAL						32,738,191.00	33,082,513.20
ITEMS 1 - 234							

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee  
PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID			6		7			
			Flatiron West, Inc. San Marcos, CA 92078		ORTIZ Irvine, CA 92618			
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	170101	DEVELOP WATER SUPPLY	LS	1	30,000.00	30,000.00	30,000.00	30,000.00
2	066016	JUST-IN-TIME TRAINING	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
3	066017A	COURSE OF CONSTRUCTION INSURANCE	LS	1	72,000.00	72,000.00	72,000.00	72,000.00
4	066105A	RESIDENT ENGINEERS OFFICE	LS	1	200,000.00	200,000.00	200,000.00	200,000.00
5	070030	LEAD COMPLIANCE PLAN	LS	1	15,000.00	15,000.00	10,000.00	10,000.00
6	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1	10,000.00	10,000.00	40,000.00	40,000.00
7	120090	CONSTRUCTION AREA SIGNS	LS	1	350,000.00	350,000.00	400,000.00	400,000.00
8	120100	TRAFFIC CONTROL SYSTEM	LS	1	35.00	105.00	400.00	1,200.00
9	120116	TYPE II BARRICADE	EA	3	110.00	770.00	250.00	1,750.00
10	120120	TYPE III BARRICADE	EA	7	40.00	30,000.00	50.00	37,500.00
11	120165	CHANNELIZER (SURFACE MOUNTED)	EA	750	3.10	12,183.00	3.00	11,790.00
12	120300	TEMPORARY PAVEMENT MARKER	EA	3,930	80,000.00	80,000.00	75,000.00	75,000.00
13	128601A	TEMPORARY SIGNAL SYSTEM (LOCATION 1)	LS	1	80,000.00	80,000.00	75,000.00	75,000.00
14	128602A	TEMPORARY SIGNAL SYSTEM (LOCATION 2)	LS	1	7,000.00	70,000.00	9,700.00	97,000.00
15	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	10	30.00	1,428,000.00	17.00	809,200.00
16	129000	TEMPORARY RAILING (TYPE K)	LF	47,600	300.00	87,000.00	250.00	72,500.00
17	129100	TEMPORARY CRASH CUSHION MODULE	EA	290	10.00	476,000.00	2.00	95,200.00
18	129150	TEMPORARY TRAFFIC SCREEN	LS	1	90,000.00	90,000.00	10,000.00	10,000.00
19	130100	JOB SITE MANAGEMENT	LS	1	30,000.00	30,000.00	30,000.00	30,000.00
20	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	EA	2	2,000.00	4,000.00	1,000.00	2,000.00
21	130330	STORM WATER ANNUAL REPORT	SOYD	3,030	3.50	10,605.00	2.00	6,060.00
22	130570	TEMPORARY COVER	SOYD	174,000	0.10	17,400.00	0.50	87,000.00
23	130560	TEMPORARY SOIL BINDER	LF	630	11.00	6,930.00	5.00	3,150.00
24	130610	TEMPORARY CHECK DAM	EA	66	300.00	19,800.00	250.00	16,500.00
25	130620	TEMPORARY DRAINAGE INLET PROTECTION	LF	112,000	4.00	448,000.00	4.00	448,000.00
26	130640	TEMPORARY FIBER ROLL	LF	3,430	7.00	24,010.00	6.00	20,580.00
27	130650	TEMPORARY GRAVEL BAG BERM	EA	14,200	4.50	63,900.00	6.00	85,200.00
28	130680	TEMPORARY SILT FENCE	EA	12	6,100.00	73,200.00	10,000.00	120,000.00
29	130710	TEMPORARY CONSTRUCTION ENTRANCE	SOYD	300	29.00	8,700.00	65.00	19,500.00
30	130720	TEMPORARY CONSTRUCTION ROADWAY	LS	1	125,000.00	125,000.00	140,000.00	140,000.00
31	130730	STREET SWEEPING	LS	1	35,000.00	35,000.00	40,000.00	40,000.00
32	130900	TEMPORARY CONCRETE WASHOUT	LS	1	12,000.00	12,000.00	45,000.00	45,000.00
33	130901A	TEMPORARY STREAM CROSSING	LS	1	12,000.00	12,000.00	40,000.00	40,000.00
34	130902A	TEMPORARY CLEAR WATER DIVERSION	LF	2,610	3.70	9,657.00	6.00	15,660.00
35	141000	TEMPORARY FENCE (TYPE ESA)	LB	8,740	0.55	4,807.00	0.60	5,244.00
36	141120	TREATED WOOD WASTE	LS	1	10,000.00	10,000.00	10,000.00	10,000.00
37	148005	NOISE MONITORING	LF	39	45.00	1,755.00	80.00	3,120.00
38	150204	ABANDON CULVERT	LF	3,630	4.50	16,335.00	4.50	16,335.00
39	150608	REMOVE CHAIN LINK FENCE	LF					



# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)			6		7			
			Flatiron West, Inc. San Marcos, CA 92078		ORTIZ Irvine, CA 92618			
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
40	150658A	REMOVE TEMPORARY TERMINAL SECTION (TYPE K)	EA	2	500.00	1,000.00	500.00	1,000.00
41	150661	REMOVE GUARDRAIL	LF	230	15.50	3,565.00	15.50	3,565.00
42	150668	REMOVE FLARED END SECTION	EA	15	250.00	3,750.00	510.00	7,650.00
43	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	138,000	0.35	48,300.00	0.30	41,400.00
44	150712	REMOVE PAINTED PAVEMENT MARKING	SCFT	2,960	2.05	6,068.00	2.00	5,920.00
45	150722	REMOVE PAVEMENT MARKER	EA	2,350	0.55	1,292.50	0.50	1,175.00
46	150742	REMOVE ROADSIDE SIGN	EA	63	105.00	6,615.00	92.00	5,796.00
47	150757	REMOVE SIGN STRUCTURE	EA	2	2,600.00	5,200.00	1,000.00	2,000.00
48	150770	REMOVE ASPHALT CONCRETE PAVEMENT	SCFT	13,600	1.50	20,400.00	2.00	27,200.00
49	150801	REMOVE OVERSIDE DRAIN	EA	5	250.00	1,250.00	1,500.00	7,500.00
50	150802A	REMOVE ROCK SLOPE PROTECTION	CY	180	25.00	4,500.00	50.00	9,000.00
51	150809	REMOVE CULVERT	LF	1,360	18.00	24,480.00	58.00	78,880.00
52	150814	REMOVE DOWNDRAIN	EA	2	250.00	500.00	1,000.00	2,000.00
53	150820	REMOVE INLET	EA	10	1,850.00	18,500.00	1,800.00	18,000.00
54	150832	REMOVE RETAINING WALL	CY	2	450.00	900.00	2,600.00	5,200.00
55	152390	RELOCATE ROADSIDE SIGN	EA	8	405.00	3,240.00	395.00	3,160.00
56	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SCYD	98,500	1.50	147,750.00	1.50	147,750.00
57	153121	REMOVE CONCRETE	CY	81	270.00	21,870.00	80.00	6,480.00
58	153123A	REMOVE CONCRETE (CROSS GUTTER)	SCYD	190	111.00	21,090.00	70.00	13,300.00
59	153130	REMOVE CONCRETE CURB	LF	3,730	1.40	5,222.00	7.00	26,110.00
60	153140	REMOVE CONCRETE SIDEWALK	SCYD	3,240	3.00	9,720.00	12.00	38,880.00
61	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	4,640	2.25	10,440.00	12.00	55,680.00
62	153221	REMOVE CONCRETE BARRIER	LF	380	40.00	15,200.00	12.00	4,560.00
63	153229	REMOVE CONCRETE BARRIER (TYPE K)	LF	2,060	10.00	20,600.00	6.00	12,360.00
64	155007	CAP MANHOLE	EA	1	3,500.00	3,500.00	3,200.00	3,200.00
65	156585	REMOVE CRASH CUSHION	EA	3	6,100.00	18,300.00	200.00	600.00
66	157550	BRIDGE REMOVAL	LS	1	240,000.00	240,000.00	200,000.00	200,000.00
67	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	1	125,000.00	125,000.00	115,000.00	115,000.00
68	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	1	40,000.00	40,000.00	37,000.00	37,000.00
69	160102	CLEARING AND GRUBBING	LS	1	40,000.00	40,000.00	40,000.00	40,000.00
70	190101	ROADWAY EXCAVATION	CY	165,000	13.00	2,145,000.00	12.00	1,980,000.00
71	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	3,121	65.00	202,865.00	180.00	561,780.00
72	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	3,893	20.00	77,860.00	20.00	77,860.00
73	192060	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	234	100.00	23,400.00	250.00	58,500.00
74	193003	STRUCTURE BACKFILL (BRIDGE)	CY	2,117	55.00	116,435.00	33.00	69,861.00
75	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	6,385	40.00	255,400.00	45.00	287,325.00
76	193027	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	26	185.00	4,810.00	900.00	23,400.00
77	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	256	120.00	30,720.00	35.00	8,960.00
78	193118	CONCRETE BACKFILL	CY	1.2	300.00	360.00	2,500.00	3,000.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				6		7		
				Flatiron West, Inc. San Marcos, CA 92078		ORTIZ Irvine, CA 92618		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
79	198010	IMPORTED BORROW	CY	180,000	5.00	900,000.00	6.27	1,128,600.00
80	200114	ROCK BLANKET	SCYD	8,020	85.00	681,700.00	109.00	874,180.00
81	200002	ROADSIDE CLEARING	LS	1	5,000.00	5,000.00	5,000.00	5,000.00
82	202037	ORGANIC FERTILIZER	LB	48	1.05	50.40	0.97	46.56
83	204011A	PLANT (GROUP K) (48" BOX)	EA	16	1,500.00	24,000.00	1,350.00	21,600.00
84	204099A	PLANT ESTABLISHMENT WORK (PER MONTH)	EA	36	1,050.00	37,800.00	947.00	34,092.00
85	205035	WOOD MULCH	CY	2.4	70.00	168.00	61.00	146.40
86	206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	LS	1	1,820.00	1,820.00	1,700.00	1,700.00
87	206562	1" REMOTE CONTROL VALVE	EA	1	300.00	300.00	273.00	273.00
88	206631	1" WYE STRAINER ASSEMBLY	EA	1	120.00	120.00	109.00	109.00
89	206762	30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	EA	4	11,000.00	44,000.00	9,500.00	38,000.00
90	208304	WATER METER	EA	1	26,000.00	26,000.00	10,000.00	10,000.00
91	208423	1" BACKFLOW PREVENTER ASSEMBLY	EA	1	1,900.00	1,900.00	1,700.00	1,700.00
92	208440	BACKFLOW PREVENTER ENCLOSURE	EA	1	2,500.00	2,500.00	2,210.00	2,210.00
93	208442	FLOW SENSOR	EA	1	1,200.00	1,200.00	1,080.00	1,080.00
94	208445	TREE WELL SPRINKLER ASSEMBLY	EA	48	34.00	1,632.00	32.00	1,536.00
95	208572	1" GATE VALVE	EA	5	225.00	1,125.00	203.00	1,015.00
96	208594	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	2,240	4.00	8,960.00	3.60	8,064.00
97	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	436	4.25	1,853.00	3.80	1,656.80
98	208610A	1 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	1,134	7.25	8,221.50	6.60	7,484.40
99	208768	12" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" THICK)	LF	852	70.00	59,640.00	61.00	51,972.00
100	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	455.00	2,730.00	414.00	2,484.00
101	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SOFT	21,300	0.65	13,845.00	0.60	12,780.00
102	210300	HYDROMULCH	SOFT	878,000	0.03	26,340.00	0.03	26,340.00
103	210420	STRAW	SOFT	878,000	0.15	131,700.00	0.14	122,920.00
104	210430	HYDROSEED	SOFT	900,000	0.07	63,000.00	0.07	63,000.00
105	210600	COMPOST	SOFT	900,000	0.50	450,000.00	0.43	387,000.00
106	260203	CLASS 2 AGGREGATE BASE	CY	5,970	50.00	298,500.00	27.00	161,190.00
107	280000	LEAN CONCRETE BASE	CY	7,910	120.00	949,200.00	136.00	1,075,760.00
108	390011	PREPAVING INERTIAL PROFILER	LS	1	12,000.00	12,000.00	15,000.00	15,000.00
109	390129	HOT MIX ASPHALT (TYPE C)	TON	9,450	92.00	869,400.00	77.00	727,650.00
110	390132	HOT MIX ASPHALT (TYPE A)	TON	7,560	87.00	657,720.00	84.00	635,040.00
111	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	4,770	103.00	491,310.00	100.00	477,000.00
112	394053	SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	180	70.00	12,600.00	15.00	2,700.00
113	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SCYD	61	96.00	5,856.00	94.00	5,734.00
114	395000	LIQUID ASPHALT (PRIME COAT)	TON	220	1,000.00	220,000.00	970.00	213,400.00
115	397005	TACK COAT	TON	61	725.00	44,225.00	710.00	43,310.00
116	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	20,000	191.00	3,820,000.00	190.00	3,800,000.00
117	401083	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS)	STA	56	185.00	10,360.00	150.00	8,400.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				6		7		
				Flatiron West, Inc. San Marcos, CA 92078		ORTIZ Irvine, CA 92618		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
118	414202	JOINT SEAL (PREFORMED COMPRESSION)	LF	73,400	2.40	176,160.00	2.85	209,190.00
119	414241	ISOLATION JOINT SEAL (SILICONE)	LF	2,400	11.50	27,600.00	14.50	34,800.00
120	460210	GROUND ANCHOR (SUBHORIZONTAL)	EA	66	3,000.00	198,000.00	2,800.00	184,800.00
121	490528	(P) FURNISH STEEL PILING (HP 14 X 89)	LF	5,348	50.00	267,400.00	50.00	267,400.00
122	490529	DRIVE STEEL PILE (HP 14 X 89)	EA	110	3,500.00	385,000.00	1,850.00	203,500.00
123	490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,570	55.00	141,350.00	83.00	213,310.00
124	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,950	155.00	457,250.00	135.00	398,250.00
125	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	73	700.00	51,100.00	650.00	47,450.00
126	500001	(P) PRESTRESSING CAST-IN-PLACE CONCRETE	LS	1	175,000.00	175,000.00	166,000.00	166,000.00
127	510051	(F) STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	683	270.00	184,410.00	715.00	488,345.00
128	510053	(F) STRUCTURAL CONCRETE, BRIDGE	CY	2,835	780.00	2,211,300.00	1,485.00	4,238,325.00
129	510060	(F) STRUCTURAL CONCRETE, RETAINING WALL	CY	1,953	430.00	839,790.00	367.00	716,751.00
130	510086	(F) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	200	650.00	130,000.00	800.00	160,000.00
131	510090	(F) STRUCTURAL CONCRETE, BOX CULVERT	CY	2,434	750.00	1,825,500.00	705.00	1,715,970.00
132	510501	(F) MINOR CONCRETE	CY	51	450.00	22,950.00	1,800.00	91,800.00
133	510502	(F) MINOR CONCRETE (MINOR STRUCTURE)	CY	114	1,900.00	216,600.00	1,720.00	196,080.00
134	511036	(F) ARCHITECTURAL SURFACE (BARRIER)	SCFT	1,601	17.00	27,217.00	20.00	32,020.00
135	511064	(F) FRACTURED RIB TEXTURE	SCFT	18,037	3.50	63,129.50	15.00	270,555.00
136	511106	DRILL AND BOND DOWEL	LF	96	30.00	2,880.00	10.00	960.00
137	519100	(P) JOINT SEAL (MR 27)	LF	184	155.00	28,520.00	120.00	22,080.00
138	520102	(P-F) BAR REINFORCING STEEL (BRIDGE)	LB	1,107,234	1.00	1,107,234.00	0.93	1,029,727.62
139	520103	(P-F) BAR REINFORCING STEEL (RETAINING WALL)	LB	329,055	1.15	378,413.25	1.06	348,798.30
140	520107	(P-F) BAR REINFORCING STEEL (BOX CULVERT)	LB	497,561	1.05	522,439.05	0.94	467,707.34
141	530100	SHOTCRETE	CY	83	600.00	49,800.00	575.00	47,725.00
142	560218	(F) FURNISH SIGN STRUCTURE (TRUSS)	LB	55,930	3.50	195,755.00	3.40	190,162.00
143	560219	(F) INSTALL SIGN STRUCTURE (TRUSS)	LB	55,930	0.20	11,186.00	0.20	11,186.00
144	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SCFT	490	26.20	12,838.00	26.00	12,740.00
145	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SCFT	1,050	13.00	13,650.00	8.10	8,505.00
146	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SCFT	430	13.50	5,805.00	9.50	4,085.00
147	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SCFT	200	18.50	3,700.00	11.00	2,200.00
148	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SCFT	220	18.50	4,070.00	12.00	2,640.00
149	562004	METAL (RAIL MOUNTED SIGN)	LB	160	15.50	2,480.00	15.00	2,400.00
150	566011	ROADSIDE SIGN - ONE POST	EA	110	215.00	23,650.00	210.00	23,100.00
151	566012	ROADSIDE SIGN - TWO POST	EA	10	910.00	9,100.00	890.00	8,900.00
152	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	3	230.00	690.00	225.00	675.00
153	568015	INSTALL SIGN (MAST-ARM HANGER METHOD)	EA	9	400.00	3,600.00	370.00	3,330.00
154	568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	2	4,500.00	9,000.00	4,400.00	8,800.00
155	620100	(P) 18" ALTERNATIVE PIPE CULVERT	LF	1,571	50.00	78,550.00	123.00	193,233.00
156	620140	(P) 24" ALTERNATIVE PIPE CULVERT	LF	399	90.00	35,910.00	117.00	46,683.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee  
PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				6		7		
				Flatiron West, Inc. San Marcos, CA 92078		ORTIZ Irvine, CA 92618		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
157	620184A	(P) 33" ALTERNATIVE PIPE CULVERT	LF	13	220.00	2,860.00	234.00	3,042.00
158	650014	(P) 18" REINFORCED CONCRETE PIPE	LF	167	80.00	13,360.00	132.00	22,044.00
159	650018	(P) 24" REINFORCED CONCRETE PIPE	LF	1,307	115.00	150,305.00	127.00	165,989.00
160	650022	(P) 30" REINFORCED CONCRETE PIPE	LF	28	130.00	3,640.00	223.00	6,244.00
161	650026	(P) 36" REINFORCED CONCRETE PIPE	LF	180	140.00	25,200.00	180.00	32,400.00
162	700617	DRAINAGE INLET MARKER	EA	9	180.00	1,620.00	30.00	270.00
163	703233	GRADED LINE DRAIN	LF	70	150.00	10,500.00	220.00	15,400.00
164	705311	18" ALTERNATIVE FLARED END SECTION	EA	4	715.00	2,860.00	830.00	3,320.00
165	705315	24" ALTERNATIVE FLARED END SECTION	EA	3	760.00	2,280.00	940.00	2,820.00
166	707117	36" PRECAST CONCRETE PIPE INLET	LF	33	400.00	13,200.00	384.00	12,672.00
167	707217	36" PRECAST CONCRETE PIPE MANHOLE	LF	52	330.00	17,160.00	250.00	13,000.00
168	721013	(F) ROCK SLOPE PROTECTION (1/4T, METHOD B)	CY	259	80.00	20,720.00	100.00	25,900.00
169	721015	(F) ROCK SLOPE PROTECTION (LIGHT, METHOD B)	CY	548	35.00	19,180.00	100.00	54,800.00
170	721028	(F) ROCK SLOPE PROTECTION (NO. 2, METHOD B)	CY	143	105.00	15,015.00	100.00	14,300.00
171	721430	CONCRETE (CHANNEL LINING)	CY	390	550.00	214,500.00	545.00	212,550.00
172	721431	CONCRETE (CONCRETE APRON)	CY	7	1,800.00	12,600.00	650.00	4,550.00
173	729011	(P) ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SOYD	1,233	4.20	5,178.60	4.00	4,932.00
174	730070	DETECTABLE WARNING SURFACE	SOFT	52	50.00	2,600.00	48.00	2,496.00
175	730020	MINOR CONCRETE (CURB)	CY	310	395.00	122,450.00	340.00	105,400.00
176	730040	MINOR CONCRETE (GUTTER)	LF	110	18.00	1,980.00	32.00	3,520.00
177	730045	MINOR CONCRETE (GUTTER)	CY	40	410.00	16,400.00	317.00	12,680.00
178	731507	MINOR CONCRETE (GUTTER DEPRESSION)	CY	21	330.00	6,930.00	450.00	9,450.00
179	731511	MINOR CONCRETE (ISLAND PAVING)	CY	3	520.00	1,560.00	435.00	1,305.00
180	731521	MINOR CONCRETE (SIDEWALK)	CY	180	370.00	66,600.00	264.00	47,520.00
181	731623	MINOR CONCRETE (CURB RAMP)	CY	15	615.00	9,225.00	486.00	7,290.00
182	750001	(P-F) MISCELLANEOUS IRON AND STEEL	LB	16,326	2.25	36,733.50	1.45	23,672.70
183	750501	(P-F) MISCELLANEOUS METAL (BRIDGE)	LB	6,757	2.00	13,514.00	12.00	81,084.00
184	750505	(P-F) BRIDGE DECK DRAINAGE SYSTEM	LS	1	400,000.00	400,000.00	309,000.00	309,000.00
185	800103	TEMPORARY FENCE (TYPE CL-6)	LF	4,070	8.00	32,560.00	7.50	30,525.00
186	800310	(P) CHAIN LINK FENCE (TYPE CL-3.5)	LF	574	28.00	16,072.00	27.00	15,498.00
187	800360	(P) CHAIN LINK FENCE (TYPE CL-6)	LF	3,829	27.00	103,383.00	27.00	103,383.00
188	802520	(P) 6" CHAIN LINK GATE (TYPE CL-6)	EA	4	1,200.00	4,800.00	1,200.00	4,800.00
189	802620	(P) 16" CHAIN LINK GATE (TYPE CL-6)	EA	1	2,350.00	2,350.00	2,400.00	2,400.00
190	820107	DELINEATOR (CLASS 1)	EA	96	46.00	4,416.00	50.00	4,800.00
191	832005	(P) MIDWEST GUARDRAIL SYSTEM	LF	1,934	35.00	67,690.00	34.00	65,756.00
192	832070	VEGETATION CONTROL (MINOR CONCRETE)	SOYD	990	40.00	39,600.00	65.00	64,350.00
193	833000	(P-F) METAL RAILING	LF	603	250.00	150,750.00	250.00	150,750.00
194	833077	PEDESTRIAN BARRICADE	EA	3	850.00	2,550.00	1,100.00	3,300.00
195	833142	(F) CONCRETE BARRIER (TYPE 28 MODIFIED)	LF	345	170.00	58,650.00	140.00	48,300.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/31/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)					6		7	
					Flatiron West, Inc. San Marcos, CA 92678		ORTIZ Irvine, CA 92618	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
196	839521	(P-F) CABLE RAILING	LF	203	45.00	9,135.00	25.00	5,075.00
197	839543	(P) TRANSITION RAILING (TYPE WB-31)	EA	6	4,800.00	28,800.00	3,200.00	19,200.00
198	839576	END CAP (TYPE A)	EA	1	70.00	70.00	185.00	185.00
199	839578	END CAP (TYPE TC)	EA	6	70.00	420.00	250.00	1,500.00
200	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	10	1,525.00	15,250.00	750.00	7,500.00
201	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	8	4,000.00	32,000.00	3,000.00	24,000.00
202	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	7	3,500.00	24,500.00	2,400.00	16,800.00
203	839701	CONCRETE BARRIER (TYPE 60)	LF	81	105.00	8,505.00	75.00	6,075.00
204	839703	CONCRETE BARRIER (TYPE 60C)	LF	170	90.00	15,300.00	75.00	12,750.00
205	839704	CONCRETE BARRIER (TYPE 60D)	LF	130	70.00	9,100.00	200.00	26,000.00
206	839709	CONCRETE BARRIER (TYPE 60GE)	LF	380	190.00	72,200.00	165.00	62,700.00
207	839717	(F) CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	781	100.00	78,100.00	102.00	79,662.00
208	839726	(F) CONCRETE BARRIER (TYPE 736A)	LF	724	95.00	68,780.00	111.00	80,364.00
209	839727	(F) CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	89	210.00	18,690.00	137.00	12,193.00
210	839729A	(F) CONCRETE BARRIER (TYPE 736A MODIFIED)	LF	505	100.00	50,500.00	111.00	56,055.00
211	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,280	2.55	5,814.00	2.50	5,700.00
212	840501	THERMOPLASTIC TRAFFIC STRIPE	LF	123,000	0.20	24,600.00	0.18	22,140.00
213	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	201,000	0.20	40,200.00	0.18	36,180.00
214	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	3,600	2.05	7,380.00	2.00	7,200.00
215	850101	(P) PAVEMENT MARKER (NON-REFLECTIVE)	EA	2,636	1.05	2,767.80	1.00	2,636.00
216	850111	(P) PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,496	2.05	5,116.80	2.00	4,992.00
217	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS	LS	1	600.00	600.00	22,000.00	22,000.00
218	860251	(P) SIGNAL AND LIGHTING (LOCATION 1)	LS	1	185,000.00	185,000.00	130,000.00	130,000.00
219	860252	(P) SIGNAL AND LIGHTING (LOCATION 2)	LS	1	175,000.00	175,000.00	110,000.00	110,000.00
220	860402	(P) LIGHTING (CITY STREET)	LS	1	130,000.00	130,000.00	70,000.00	70,000.00
221	861101	RAMP METERING SYSTEM (LOCATION 1)	LS	1	60,000.00	60,000.00	70,000.00	70,000.00
222	861102	RAMP METERING SYSTEM (LOCATION 2)	LS	1	111,000.00	111,000.00	110,000.00	110,000.00
223	861103	RAMP METERING SYSTEM (LOCATION 3)	LS	1	60,000.00	60,000.00	58,200.00	58,200.00
224	861104	RAMP METERING SYSTEM (LOCATION 4)	LS	1	110,000.00	110,000.00	115,000.00	115,000.00
225	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	1	23,000.00	23,000.00	46,200.00	46,200.00
226	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	1	95,000.00	95,000.00	120,000.00	120,000.00
227	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	422,000.00	422,000.00	401,000.00	401,000.00
228	862000A	COMMUNICATION SYSTEM	LS	1	181,000.00	181,000.00	170,000.00	170,000.00
229	999990	MOBILIZATION	LS	1	1,520,400.00	1,520,400.00	1,520,000.00	1,520,000.00
230	066100	DUST CONTROL	LS	1	25,000.00	25,000.00	128,000.00	128,000.00
231	015602	FUNDING AWARENESS SIGN	EA	2	1,200.00	2,400.00	650.00	1,300.00
BASE BID SUBTOTAL						32,828,682.90		34,495,017.12
ITEMS 1 - 231								

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/12/2014), 2 (1/20/2014), 3 (1/23/14), 4 (12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

ALTERNATE BID SCHEDULE 1 - THE GAS COMPANY				6				7			
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	Flatiron West, Inc. San Marcos, CA 92078	ORTIZ North Highlands, CA 95660	BID UNIT PRICE	BID ESTIMATE	
232	510100A (P)	12" WELDED STEEL PIPE CASING (BRIDGE)	LS	1	70,000.00	70,000.00			60,000.00	60,000.00	
		ALT. BID SCH 1 SUBTOTAL				70,000.00				60,000.00	
		ITEM 232									
ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT				6				7			
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	Flatiron West, Inc. San Marcos, CA 92078	ORTIZ North Highlands, CA 95660	BID UNIT PRICE	BID ESTIMATE	
233	760081A	PERMANENT WATERLINE FACILITIES (LOCATION A AND B)	LS	1	370,000.00	370,000.00			408,000.00	408,000.00	
234	760082A	PERMANENT WATERLINE FACILITIES (LOCATION C)	LS	1	320,000.00	320,000.00			162,000.00	162,000.00	
		ALT. 1 BID SCH. SUBTOTAL				690,000.00				570,000.00	
		ITEMS 233-234									
		PROJECT TOTAL				33,588,682.90				35,125,017.12	
		ITEMS 1 - 234									

# Riverside County Transportation Department Summary of Bids

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/11/2014), 2 (1/12/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID				Griffith Company Montclair, CA 91762		8	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	
1	170101	DEVELOP WATER SUPPLY	LS	1	30,000.00	30,000.00	
2	066016	JUST-IN-TIME TRAINING	LS	1	2,500.00	2,500.00	
3	066017A	COURSE OF CONSTRUCTION INSURANCE	LS	1	72,000.00	72,000.00	
4	066105A	RESIDENT ENGINEERS OFFICE	LS	1	200,000.00	200,000.00	
5	070030	LEAD COMPLIANCE PLAN	LS	1	2,700.00	2,700.00	
6	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1	10,000.00	10,000.00	
7	120090	CONSTRUCTION AREA SIGNS	LS	1	50,000.00	50,000.00	
8	120100	TRAFFIC CONTROL SYSTEM	LS	1	2,000,000.00	2,000,000.00	
9	120116	TYPE II BARRICADE	EA	3	105.00	315.00	
10	120120	TYPE III BARRICADE	EA	7	155.00	1,085.00	
11	120165	CHANNELIZER (SURFACE MOUNTED)	EA	750	40.00	30,000.00	
12	120300	TEMPORARY PAVEMENT MARKER	EA	3,930	3.20	12,576.00	
13	128601A	TEMPORARY SIGNAL SYSTEM (LOCATION 1)	LS	1	175,000.00	175,000.00	
14	128602A	TEMPORARY SIGNAL SYSTEM (LOCATION 2)	LS	1	175,000.00	175,000.00	
15	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	10	5,000.00	50,000.00	
16	129000	TEMPORARY RAILING (TYPE K)	LF	47,600	11.00	523,600.00	
17	129100	TEMPORARY CRASH CUSHION MODULE	EA	290	150.00	43,500.00	
18	129150	TEMPORARY TRAFFIC SCREEN	LF	47,600	2.25	107,100.00	
19	130100	JOB SITE MANAGEMENT	LS	1	100,000.00	100,000.00	
20	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	30,000.00	30,000.00	
21	130330	STORM WATER ANNUAL REPORT	EA	2	500.00	1,000.00	
22	130570	TEMPORARY COVER	SOYD	3,030	4.00	12,120.00	
23	130560	TEMPORARY SOIL BINDER	SOYD	174,000	1.00	174,000.00	
24	130610	TEMPORARY CHECK DAM	LF	630	3.00	1,890.00	
25	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	66	260.00	17,160.00	
26	130640	TEMPORARY FIBER ROLL	LF	112,000	2.00	224,000.00	
27	130650	TEMPORARY GRAVEL BAG BERM	LF	3,430	6.50	22,295.00	
28	130680	TEMPORARY SILT FENCE	LF	14,200	2.50	35,500.00	
29	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	12	1,500.00	18,000.00	
30	130720	TEMPORARY CONSTRUCTION ROADWAY	SOYD	300	150.00	45,000.00	
31	130730	STREET SWEEPING	LS	1	25,000.00	25,000.00	
32	130900	TEMPORARY CONCRETE WASHOUT	LS	1	125,000.00	125,000.00	
33	130901A	TEMPORARY STREAM CROSSING	LS	1	20,000.00	20,000.00	
34	130902A	TEMPORARY CLEAR WATER DIVERSION	LS	1	20,000.00	20,000.00	
35	141000	TEMPORARY FENCE (TYPE ESA)	LF	2,610	2.50	6,525.00	
36	141120	TREATED WOOD WASTE	LB	8,740	0.50	4,370.00	
37	148005	NOISE MONITORING	LS	1	5,000.00	5,000.00	
38	150204	ABANDON CULVERT	LF	39	88.00	3,432.00	
39	150608	REMOVE CHAIN LINK FENCE	LF	3,630	9.00	32,670.00	

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee  
PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				Griffith Company Montclair, CA 91762		8	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	
40	150658A	REMOVE TEMPORARY TERMINAL SECTION (TYPE K)	EA	2	1,600.00	3,200.00	
41	150661	REMOVE GUARDRAIL	LF	230	18.00	4,140.00	
42	150668	REMOVE FLARED END SECTION	EA	15	600.00	9,000.00	
43	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	138,000	0.30	41,400.00	
44	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	2,960	2.10	6,216.00	
45	150722	REMOVE PAVEMENT MARKER	EA	2,350	0.50	1,175.00	
46	150742	REMOVE ROADSIDE SIGN	EA	63	100.00	6,300.00	
47	150757	REMOVE SIGN STRUCTURE	EA	2	5,240.00	10,480.00	
48	150770	REMOVE ASPHALT CONCRETE PAVEMENT	SQFT	13,600	2.50	34,000.00	
49	150801	REMOVE OVERSIDE DRAIN	EA	5	575.00	2,875.00	
50	150802A	REMOVE ROCK SLOPE PROTECTION	CY	180	110.00	19,800.00	
51	150809	REMOVE CULVERT	LF	1,360	30.00	40,800.00	
52	150814	REMOVE DOWNDRAIN	EA	2	1,300.00	2,600.00	
53	150820	REMOVE INLET	EA	10	680.00	6,800.00	
54	150832	REMOVE RETAINING WALL	CY	2	835.00	1,670.00	
55	152390	RELOCATE ROADSIDE SIGN	EA	8	260.00	2,080.00	
56	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	98,500	1.25	123,125.00	
57	153121	REMOVE CONCRETE	CY	81	135.00	10,935.00	
58	153123A	REMOVE CONCRETE (GROSS GUTTER)	SQYD	190	28.00	5,320.00	
59	153130	REMOVE CONCRETE CURB	LF	3,730	5.00	18,650.00	
60	153140	REMOVE CONCRETE SIDEWALK	SQYD	3,240	11.00	35,640.00	
61	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	4,640	5.00	23,200.00	
62	153221	REMOVE CONCRETE BARRIER	LF	380	35.00	13,300.00	
63	153229	REMOVE CONCRETE BARRIER (TYPE K)	LF	2,060	5.00	10,300.00	
64	155007	CAP MANHOLE	EA	1	3,500.00	3,500.00	
65	156585	REMOVE CRASH CUSHION	EA	3	1,500.00	4,500.00	
66	157550	BRIDGE REMOVAL	LS	1	250,000.00	250,000.00	
67	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	1	167,000.00	167,000.00	
68	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	1	59,000.00	59,000.00	
69	160102	CLEARING AND GRUBBING	LS	1	40,000.00	40,000.00	
70	190101	ROADWAY EXCAVATION	CY	165,000	20.00	3,300,000.00	
71	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	3,121	69.00	215,349.00	
72	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	3,893	15.00	58,395.00	
73	192060	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	234	80.00	18,720.00	
74	193003	STRUCTURE BACKFILL (BRIDGE)	CY	2,117	40.00	84,680.00	
75	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	6,385	40.00	255,400.00	
76	193027	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	26	40.00	1,040.00	
77	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	256	160.00	40,960.00	
78	193118	CONCRETE BACKFILL	CY	112	1,000.00	1,200.00	



# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/12/2014), 2 (1/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee  
PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)				Griffith Company Montclair, CA 91762		
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE
79	198010	IMPORTED BORROW	CY	180,000	5.00	900,000.00
80	200114	ROCK BLANKET	SOYD	8,020	55.00	441,100.00
81	200002	ROADSIDE CLEARING	LS	1	5,000.00	5,000.00
82	202037	ORGANIC FERTILIZER	LB	48	3.00	144.00
83	204011A	PLANT (GROUP K) (48" BOX)	EA	16	1,610.00	25,760.00
84	204099A	PLANT ESTABLISHMENT WORK (PER MONTH)	EA	36	1,780.00	64,080.00
85	205035	WOOD MULCH	CY	2.4	50.00	120.00
86	206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	LS	1	6,000.00	6,000.00
87	206562	1" REMOTE CONTROL VALVE	EA	1	1,000.00	1,000.00
88	206631	1" WYE STRAINER ASSEMBLY	EA	1	225.00	225.00
89	206762	30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	EA	4	19,000.00	76,000.00
90	208304	WATER METER	EA	1	1,600.00	1,600.00
91	208423	1" BACKFLOW PREVENTER ASSEMBLY	EA	1	1,020.00	1,020.00
92	208440	BACKFLOW PREVENTER ENCLOSURE	EA	1	1,840.00	1,840.00
93	208442	FLOW SENSOR	EA	1	630.00	630.00
94	208445	TREE WELL SPRINKLER ASSEMBLY	EA	48	30.00	1,440.00
95	208572	1" GATE VALVE	EA	5	150.00	750.00
96	208594	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	2,240	2.90	6,496.00
97	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	436	3.25	1,417.00
98	208610A	1 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	1,134	6.00	6,804.00
99	208768	12" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" THICK)	LF	852	40.00	34,080.00
100	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	600.00	3,600.00
101	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SOFT	21,300	0.40	8,520.00
102	210300	HYDROMULCH	SOFT	878,000	0.10	87,800.00
103	210420	STRAW	SOFT	878,000	0.15	131,700.00
104	210430	HYDROSEED	SOFT	900,000	0.10	90,000.00
105	210600	COMPOST	SOFT	900,000	0.55	495,000.00
106	260203	CLASS 2 AGGREGATE BASE	CY	5,970	40.00	238,800.00
107	280000	LEAN CONCRETE BASE	CY	7,910	130.00	1,028,300.00
108	390011	PREPAVING INERTIAL PROFILER	LS	1	7,500.00	7,500.00
109	390129	HOT MIX ASPHALT (TYPE C)	TON	9,450	70.00	661,500.00
110	390132	HOT MIX ASPHALT (TYPE A)	TON	7,560	70.00	529,200.00
111	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	4,770	85.00	405,450.00
112	394053	SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	SOYD	180	55.00	9,900.00
113	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	TON	61	150.00	9,150.00
114	395000	LIQUID ASPHALT (PRIME COAT)	TON	220	500.00	110,000.00
115	397005	TACK COAT	TON	61	500.00	30,500.00
116	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	20,000	200.00	4,000,000.00
117	401083	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS)	STA	56	195.00	10,920.00

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	
118	414202	JOINT SEAL (PREFORMED COMPRESSION)	LF	73,400	3.00	220,200.00	
119	414241	ISOLATION JOINT SEAL (SILICONE)	LF	2,400	3.00	7,200.00	
120	460210	GROUND ANCHOR (SUBHORIZONTAL)	EA	66	3,280.00	216,480.00	
121	490528	FURNISH STEEL PILING (HP 14 X 89)	LF	5,348	66.00	352,968.00	
122	490529	DRIVE STEEL PILE (HP 14 X 89)	EA	110	2,390.00	262,900.00	
123	490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,570	105.00	269,850.00	
124	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,950	165.00	486,750.00	
125	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	73	710.00	51,830.00	
126	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	1	182,740.00	182,740.00	
127	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	883	340.00	232,220.00	
128	510053	STRUCTURAL CONCRETE, RETAINING WALL	CY	2,835	831.00	2,355,885.00	
129	510060	STRUCTURAL CONCRETE, BRIDGE	CY	1,953	430.00	839,790.00	
130	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	200	850.00	170,000.00	
131	510090	STRUCTURAL CONCRETE, BOX CULVERT	CY	2,434	950.00	2,312,300.00	
132	510501	MINOR CONCRETE	CY	51	630.00	32,130.00	
133	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	114	2,690.00	306,660.00	
134	511036	ARCHITECTURAL SURFACE (BARRIER)	SOFT	1,601	4.00	6,404.00	
135	511064	FRACTURED RIB TEXTURE	SOFT	18,037	11.00	198,407.00	
136	511106	DRILL AND BOND DOWEL	LF	96	135.00	12,960.00	
137	519100	JOINT SEAL (MR 27)	LB	184	117.00	21,528.00	
138	520102	BAR REINFORCING STEEL (BRIDGE)	LB	1,107,234	1.25	1,384,042.50	
139	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	329,055	1.25	411,318.75	
140	520107	BAR REINFORCING STEEL (BOX CULVERT)	LB	497,561	1.25	621,951.25	
141	530100	SHOTCRETE	CY	83	855.00	70,965.00	
142	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	55,930	3.00	167,790.00	
143	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	55,930	0.50	27,965.00	
144	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SOFT	490	9.00	4,410.00	
145	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SOFT	1,050	9.00	9,450.00	
146	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SOFT	430	9.00	3,870.00	
147	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SOFT	200	12.00	2,400.00	
148	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SOFT	220	12.00	2,640.00	
149	562004	METAL (RAIL MOUNTED SIGN)	LB	160	11.00	1,760.00	
150	566011	ROADSIDE SIGN - ONE POST	EA	110	175.00	19,250.00	
151	566012	ROADSIDE SIGN - TWO POST	EA	10	225.00	2,250.00	
152	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	3	150.00	450.00	
153	568015	INSTALL SIGN (MAST-ARM HANGER METHOD)	EA	9	250.00	2,250.00	
154	568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	2	250.00	500.00	
155	620100	18" ALTERNATIVE PIPE CULVERT	LF	1,571	135.00	212,085.00	
156	620140	24" ALTERNATIVE PIPE CULVERT	LF	399	130.00	51,870.00	

Griffith Company  
Montclair, CA 91762

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

## BASE BID (continued)

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
157	620184A	(P) 33" ALTERNATIVE PIPE CULVERT	LF	13	255.00	3,315.00		
158	650014	(P) 18" REINFORCED CONCRETE PIPE	LF	167	145.00	24,215.00		
159	650018	(P) 24" REINFORCED CONCRETE PIPE	LF	1,307	140.00	182,980.00		
160	650022	(P) 30" REINFORCED CONCRETE PIPE	LF	28	245.00	6,860.00		
161	650026	(P) 36" REINFORCED CONCRETE PIPE	LF	180	195.00	35,100.00		
162	700617	DRAINAGE INLET MARKER	EA	9	55.00	495.00		
163	703233	GRADED LINE DRAIN	LF	70	240.00	16,800.00		
164	705311	18" ALTERNATIVE FLARED END SECTION	EA	4	910.00	3,640.00		
165	705315	24" ALTERNATIVE FLARED END SECTION	EA	3	1,030.00	3,090.00		
166	707117	36" PRECAST CONCRETE PIPE INLET	LF	33	420.00	13,860.00		
167	707217	36" PRECAST CONCRETE PIPE MANHOLE	LF	52	275.00	14,300.00		
168	721013	(F) ROCK SLOPE PROTECTION (14T, METHOD B)	CY	259	130.00	33,670.00		
169	721015	(F) ROCK SLOPE PROTECTION (LIGHT, METHOD B)	CY	548	130.00	71,240.00		
170	721028	(F) ROCK SLOPE PROTECTION (NO. 2, METHOD B)	CY	143	130.00	18,590.00		
171	721430	CONCRETE (CHANNEL LINING)	CY	390	545.00	212,550.00		
172	721431	CONCRETE (CONCRETE APRON)	CY	7	770.00	5,390.00		
173	729011	(P) ROCK SLOPE PROTECTION FABRIC (CLASS B)	SOYD	1,233	11.00	13,563.00		
174	730070	DETECTABLE WARNING SURFACE	SOYD	52	50.00	2,600.00		
175	730020	MINOR CONCRETE (CURB)	CY	310	455.00	141,050.00		
176	730040	MINOR CONCRETE (GUTTER)	LF	110	64.00	7,040.00		
177	730045	MINOR CONCRETE (GUTTER)	CY	40	415.00	16,600.00		
178	731507	MINOR CONCRETE (GUTTER DEPRESSION)	CY	21	585.00	12,285.00		
179	731511	MINOR CONCRETE (ISLAND PAVING)	CY	3	525.00	1,575.00		
180	731521	MINOR CONCRETE (SIDEWALK)	CY	180	390.00	70,200.00		
181	731623	MINOR CONCRETE (CURB RAMP)	CY	15	580.00	8,700.00		
182	750001	MISCELLANEOUS IRON AND STEEL	LB	16,326	1.25	20,407.50		
183	750501	(P-F) MISCELLANEOUS METAL (BRIDGE)	LB	6,757	2.75	18,581.75		
184	750505	(P-F) BRIDGE DECK DRAINAGE SYSTEM	LS	1	360,000.00	360,000.00		
185	800103	TEMPORARY FENCE (TYPE CL-6)	LF	4,070	8.40	34,188.00		
186	800310	(P) CHAIN LINK FENCE (TYPE CL-3.6)	LF	574	14.00	8,036.00		
187	800360	(P) CHAIN LINK FENCE (TYPE CL-6)	LF	3,829	20.00	76,580.00		
188	802520	(P) 6" CHAIN LINK GATE (TYPE CL-6)	EA	4	720.00	2,880.00		
189	802620	(P) 16" CHAIN LINK GATE (TYPE CL-6)	EA	1	1,920.00	1,920.00		
190	820107	DELINEATOR (CLASS 1)	EA	96	20.00	1,920.00		
191	832005	(P) MIDWEST GUARDRAIL SYSTEM	LF	1,934	28.00	54,152.00		
192	832070	VEGETATION CONTROL (MINOR CONCRETE)	SOYD	990	60.00	59,400.00		
193	833000	(P-F) METAL RAILING	LF	603	225.00	135,675.00		
194	833077	PEDESTRIAN BARRICADE	EA	3	500.00	1,500.00		
195	833142	(F) CONCRETE BARRIER (TYPE 28 MODIFIED)	LF	345	220.00	75,900.00		

Griffith Company  
Montclair, CA 91762

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (1/12/2014), 2 (1/20/2014), 3(12/3/14), 4(12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE		
196	839521	(P-F) CABLE RAILING	LF	203	50.00	10,150.00		
197	839543	(P) TRANSITION RAILING (TYPE WB-31)	EA	6	3,510.00	21,060.00		
198	839576	END CAP (TYPE A)	EA	1	300.00	300.00		
199	839578	END CAP (TYPE TC)	EA	6	81.00	486.00		
200	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	10	690.00	6,900.00		
201	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	8	4,690.00	37,520.00		
202	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	7	3,010.00	21,070.00		
203	839701	CONCRETE BARRIER (TYPE 60)	LF	81	75.00	6,075.00		
204	839703	CONCRETE BARRIER (TYPE 60C)	LF	170	95.00	16,150.00		
205	839704	CONCRETE BARRIER (TYPE 60SE)	LF	130	70.00	9,100.00		
206	839709	CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	380	265.00	100,700.00		
207	839717	(F) CONCRETE BARRIER (TYPE 736A)	LF	781	105.00	82,005.00		
208	839726	(F) CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	724	93.00	67,332.00		
209	839727	(F) CONCRETE BARRIER (TYPE 736A MODIFIED)	LF	89	152.00	13,528.00		
210	839729A	(F) THERMOPLASTIC PAVEMENT MARKING	SQFT	505	95.00	47,975.00		
211	840515	PAINT TRAFFIC STRIPE (2-COAT)	LF	2,280	2.50	5,700.00		
212	840501	PAINT PAVEMENT MARKING (2-COAT)	SQFT	123,000	0.20	24,600.00		
213	840656	PAVEMENT MARKER (NON-REFLECTIVE)	EA	201,000	0.20	40,200.00		
214	840666	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	EA	3,600	2.00	7,200.00		
215	850101	(P) PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,636	1.00	2,636.00		
216	850111	(P) PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,496	2.00	4,992.00		
217	860090	(P) SIGNAL AND LIGHTING (LOCATION 1)	LS	1	20,000.00	20,000.00		
218	860251	(P) SIGNAL AND LIGHTING (LOCATION 2)	LS	1	100,000.00	100,000.00		
219	860252	(P) SIGNAL AND LIGHTING (LOCATION 2)	LS	1	100,000.00	100,000.00		
220	860402	(P) LIGHTING (CITY STREET)	LS	1	100,000.00	100,000.00		
221	861101	RAMP METERING SYSTEM (LOCATION 1)	LS	1	75,000.00	75,000.00		
222	861102	RAMP METERING SYSTEM (LOCATION 2)	LS	1	120,000.00	120,000.00		
223	861103	RAMP METERING SYSTEM (LOCATION 3)	LS	1	60,000.00	60,000.00		
224	861104	RAMP METERING SYSTEM (LOCATION 4)	LS	1	125,000.00	125,000.00		
225	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	1	20,000.00	20,000.00		
226	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	1	130,000.00	130,000.00		
227	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	430,000.00	430,000.00		
228	862000A	COMMUNICATION SYSTEM	LS	1	250,000.00	250,000.00		
229	999990	MOBILIZATION	LS	1	1,520,400.00	1,520,400.00		
230	066100	DUST CONTROL	LS	1	110,000.00	110,000.00		
231	015602	FUNDING AWARENESS SIGN	EA	2	1,650.00	3,300.00		
BASE BID SUBTOTAL						35,774,080.75		
ITEMS 1 - 231								

# Riverside County Transportation Department Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)  
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3 (12/3/14), 4 (12/5/2014)  
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT: Interstate 215 at Newport Road Interchange Improvements  
in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

ALTERNATE BID SCHEDULE 1 - THE GAS COMPANY				Griffith Company Montclair, CA 91762			
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	
232	510100A (P)	12" WELDED STEEL PIPE CASING (BRIDGE)	LS	1	45,000.00	45,000.00	
		ALT. BID SCH 1 SUBTOTAL				45,000.00	
		ITEM 232					
ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT				Griffith Company Montclair, CA 91762			
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	
233	760081A	PERMANENT WATERLINE FACILITIES (LOCATION A AND B)	LS	1	310,000.00	310,000.00	
234	760082A	PERMANENT WATERLINE FACILITIES (LOCATION C)	LS	1	125,000.00	125,000.00	
		ALT. 1 BID SCH. SUBTOTAL				435,000.00	
		ITEMS 233-234					
PROJECT TOTAL						36,251,080.75	
ITEMS 1 - 234							

## Bid

Date: 12/10/14

To: County of Riverside, hereafter called "County";

Bidder: Ames Construction, Inc.  
(hereafter called "Contractor")

The undersigned, Contractor, having carefully examined the site and the Contract Documents for the construction of **Interstate 215 at Newport Road, Interchange Improvements, in the City of Menifee, Project No. B5-0682, Federal Aid No. STPLN- 5956(234)** hereby proposes to construct the work in accordance with the Contract Documents, including **Addenda Number(s)** 1,2,3 & 4 (Fill in addenda numbers if addenda have been issued.) for the amount stated in this Bid.

By submitting this Bid, Contractor agrees with County:

1. That unless withdrawn in person by Contractor or some person authorized in writing by Contractor (not by telephone or facsimile) before the time specified in the Notice Inviting Bids for the public opening of bids, this Bid constitutes an irrevocable offer for 90 calendar days after that date.
2. County has the right to reject any or all Bids and to waive any irregularities or informalities contained in a Bid.
3. To execute the Contract and deliver the Performance Bond, Payment Bond and Insurance Certificate with endorsements, that comply with the requirements set forth in the Instruction to Bidders and General Conditions (Special Provisions?), within ten (10) business days of the date of the Notice of Acceptance of Bid and Intent to Award as issued by the County.
4. That the contract shall be awarded upon a resolution or minute order to that effect duly adopted by the governing body of County; and that execution of the Contract shall constitute a written memorial thereof.
5. To submit to the County such information as County may require determining whether a particular Bid is the lowest responsible bid submitted.
6. That the accompanying Bid Bond, certified check or cashier's check is in an amount not less than 10% of the total bid submitted and constitutes a guarantee that if awarded the contract, Contractor will execute the Contract and deliver the required bonds within ten (10) business days after notice of award. If Contractor fails to execute and deliver said documents, the bond or check is to be charged with the costs of the resultant damages to the County, including but not limited to: publication costs, the difference in money between the amount bid and the amount in excess of the bid which it costs County to do or cause to be done for the work involved, lease and rental costs, additional salaries and overhead, increased interest and costs of funding the project, attorney expense, additional engineering and architectural expense and cost of maintaining or constructing alternate facilities occasioned by the failure to execute and deliver said documents.
7. By signing this Bid the Contractor certifies that the representations made therein are made under penalty of perjury.

**Interstate 215 at Newport Road  
Interchange Improvements  
in the City of Menifee  
Project No. B5-0682  
Federal Aid No. STPLN- 5956(234)**

**REVISED PROPOSAL (ISSUED BY ADDENDUM NO. 3)**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
<b>BASE BID</b>						
1	170101	DEVELOP WATER SUPPLY	LS	1	30,000. <sup>00</sup>	30,000. <sup>00</sup>
2	066016	JUST-IN-TIME TRAINING	LS	1	10,000. <sup>00</sup>	10,000. <sup>00</sup>
3	066017A	COURSE OF CONSTRUCTION INSURANCE	LS	1	12,000. <sup>00</sup>	12,000. <sup>00</sup>
4	066105A	RESIDENT ENGINEERS OFFICE	LS	1	100,000. <sup>00</sup>	100,000. <sup>00</sup>
5	070030	LEAD COMPLIANCE PLAN	LS	1	5,000. <sup>00</sup>	5,000. <sup>00</sup>
6	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1	10,000. <sup>00</sup>	10,000. <sup>00</sup>
7	120090	CONSTRUCTION AREA SIGNS	LS	1	20,000. <sup>00</sup>	20,000. <sup>00</sup>
8	120100	TRAFFIC CONTROL SYSTEM	LS	1	200,000. <sup>00</sup>	200,000. <sup>00</sup>
9	120116	TYPE II BARRICADE	EA	3	150. <sup>00</sup>	450. <sup>00</sup>
10	120120	TYPE III BARRICADE	EA	7	250. <sup>00</sup>	1,750. <sup>00</sup>
11	120165	CHANNELIZER (SURFACE MOUNTED)	EA	750	35. <sup>00</sup>	26,250. <sup>00</sup>
12	120300	TEMPORARY PAVEMENT MARKER	EA	3,930	5. <sup>00</sup>	19,650. <sup>00</sup>
13	128601A	TEMPORARY SIGNAL SYSTEM (LOCATION 1)	LS	1	90,000. <sup>00</sup>	90,000. <sup>00</sup>
14	128602A	TEMPORARY SIGNAL SYSTEM (LOCATION 2)	LS	1	100,000. <sup>00</sup>	100,000. <sup>00</sup>
15	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	10	5,000. <sup>00</sup>	50,000. <sup>00</sup>
16	129000	TEMPORARY RAILING (TYPE K)	LF	47,600	10. <sup>00</sup>	476,000. <sup>00</sup>
17	129100	TEMPORARY CRASH CUSHION MODULE	EA	290	300. <sup>00</sup>	87,000. <sup>00</sup>
18	129150	TEMPORARY TRAFFIC SCREEN	LF	47,600	2. <sup>00</sup>	95,200. <sup>00</sup>
19	130100	JOB SITE MANAGEMENT	LS	1	50,000. <sup>00</sup>	50,000. <sup>00</sup>
20	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	30,000. <sup>00</sup>	30,000. <sup>00</sup>
21	130330	STORM WATER ANNUAL REPORT	EA	2	2,000. <sup>00</sup>	4,000. <sup>00</sup>
22	130570	TEMPORARY COVER	SQYD	3,030	1. <sup>00</sup>	18,180. <sup>00</sup>
23	130560	TEMPORARY SOIL BINDER	SQYD	174,000	0.11	19,140. <sup>00</sup>
24	130610	TEMPORARY CHECK DAM	LF	630	5. <sup>00</sup>	3,150. <sup>00</sup>
25	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	66	200. <sup>00</sup>	13,200. <sup>00</sup>
26	130640	TEMPORARY FIBER ROLL	LF	112,000	2. <sup>00</sup>	224,000. <sup>00</sup>
27	130650	TEMPORARY GRAVEL BAG BERM	LF	3,430	5. <sup>00</sup>	17,150. <sup>00</sup>
28	130680	TEMPORARY SILT FENCE	LF	14,200	2. <sup>00</sup>	28,400. <sup>00</sup>

**REVISED PROPOSAL (ISSUED BY ADDENDUM NO. 3)**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
<b>BASE BID</b>						
29	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	12	2,500. <sup>00</sup>	30,000. <sup>00</sup>
30	130720	TEMPORARY CONSTRUCTION ROADWAY	SQYD	300	60. <sup>00</sup>	18,000. <sup>00</sup>
31	130730	STREET SWEEPING	LS	1	70,000. <sup>00</sup>	70,000. <sup>00</sup>
32	130900	TEMPORARY CONCRETE WASHOUT	LS	1	35,000. <sup>00</sup>	35,000. <sup>00</sup>
33	130901A	TEMPORARY STREAM CROSSING	LS	1	10,000. <sup>00</sup>	10,000. <sup>00</sup>
34	130902A	TEMPORARY CLEAR WATER DIVERSION	LS	1	20,000. <sup>00</sup>	20,000. <sup>00</sup>
35	141000	TEMPORARY FENCE (TYPE ESA)	LF	2,610	3.50	9,135. <sup>00</sup>
36	141120	TREATED WOOD WASTE	LB	8,740	0.25	2,185. <sup>00</sup>
37	148005	NOISE MONITORING	LS	1	1,000. <sup>00</sup>	1,000. <sup>00</sup>
38	150204	ABANDON CULVERT	LF	39	40. <sup>00</sup>	1,560. <sup>00</sup>
39	150608	REMOVE CHAIN LINK FENCE	LF	3,630	5. <sup>00</sup>	18,150. <sup>00</sup>
40	150658A	REMOVE TEMPORARY TERMINAL SECTION (TYPE K)	EA	2	500. <sup>00</sup>	1,000. <sup>00</sup>
41	150661	REMOVE GUARDRAIL	LF	230	20. <sup>00</sup>	4,600. <sup>00</sup>
42	150668	REMOVE FLARED END SECTION	EA	15	350. <sup>00</sup>	5,250. <sup>00</sup>
43	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	138,000	0.50	69,000. <sup>00</sup>
44	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	2,960	3.50	10,360. <sup>00</sup>
45	150722	REMOVE PAVEMENT MARKER	EA	2,350	1. <sup>00</sup>	2,350. <sup>00</sup>
46	150742	REMOVE ROADSIDE SIGN	EA	63	150. <sup>00</sup>	9,450. <sup>00</sup>
47	150757	REMOVE SIGN STRUCTURE	EA	2	7,000. <sup>00</sup>	14,000. <sup>00</sup>
48	150770	REMOVE ASPHALT CONCRETE PAVEMENT	SQFT	13,600	2. <sup>00</sup>	27,200. <sup>00</sup>
49	150801	REMOVE OVERSIDE DRAIN	EA	5	400. <sup>00</sup>	2,000. <sup>00</sup>
50	150802A	REMOVE ROCK SLOPE PROTECTION	CY	180	55. <sup>00</sup>	9,900. <sup>00</sup>
51	150809	REMOVE CULVERT	LF	1,360	28. <sup>00</sup>	38,080. <sup>00</sup>
52	150814	REMOVE DOWNDRAIN	EA	2	1,500. <sup>00</sup>	3,000. <sup>00</sup>
53	150820	REMOVE INLET	EA	10	750. <sup>00</sup>	7,500. <sup>00</sup>
54	150832	REMOVE RETAINING WALL	CY	2	500. <sup>00</sup>	1,000. <sup>00</sup>
55	152390	RELOCATE ROADSIDE SIGN	EA	8	350. <sup>00</sup>	2,800. <sup>00</sup>
56	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	98,500	1.50	147,750. <sup>00</sup>
57	153121	REMOVE CONCRETE	CY	81	150. <sup>00</sup>	12,150. <sup>00</sup>
58	153123A	REMOVE CONCRETE (CROSS GUTTER)	SQYD	190	20. <sup>00</sup>	3,800. <sup>00</sup>
59	153130	REMOVE CONCRETE CURB	LF	3,730	5. <sup>00</sup>	18,650. <sup>00</sup>
60	153140	REMOVE CONCRETE SIDEWALK	SQYD	3,240	7. <sup>00</sup>	22,680. <sup>00</sup>
61	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	4,640	5. <sup>00</sup>	23,200. <sup>00</sup>



**REVISED PROPOSAL (ISSUED BY ADDENDUM NO. 3)**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
<b>BASE BID</b>						
62	153221	REMOVE CONCRETE BARRIER	LF	380	25.00	9,500.00
63	153229	REMOVE CONCRETE BARRIER (TYPE K)	LF	2,060	7.00	14,420.00
64	155007	CAP MANHOLE	EA	1	4,000.00	4,000.00
65	156585	REMOVE CRASH CUSHION	EA	3	250.00	750.00
66	157550	BRIDGE REMOVAL	LS	1	170,000.00	170,000.00
67	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	1	120,000.00	120,000.00
68	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	1	110,000.00	110,000.00
69	160102	CLEARING AND GRUBBING	LS	1	40,000.00	40,000.00
70	190101 (F)	ROADWAY EXCAVATION	CY	165,000	16.00	2,640,000.00
71	192003 (F)	STRUCTURE EXCAVATION (BRIDGE)	CY	3,121	150.00	468,150.00
72	192037 (F)	STRUCTURE EXCAVATION (RETAINING WALL)	CY	3,893	25.00	97,325.00
73	192060 (F)	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	234	100.00	23,400.00
74	193003 (F)	STRUCTURE BACKFILL (BRIDGE)	CY	2,117	75.00	158,775.00
75	193013 (F)	STRUCTURE BACKFILL (RETAINING WALL)	CY	6,385	35.00	223,475.00
76	193027 (F)	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	26	125.00	3,250.00
77	193031 (F)	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	256	50.00	12,800.00
78	193118 (F)	CONCRETE BACKFILL	CY	1.2	500.00	600.00
79	198010	IMPORTED BORROW	CY	180,000	0.50	90,000.00
80	200114	ROCK BLANKET	SQYD	8,020	65.00	521,300.00
81	200002	ROADSIDE CLEARING	LS	1	5,000.00	5,000.00
82	202037	ORGANIC FERTILIZER	LB	48	10.00	480.00
83	204011A	PLANT (GROUP K) (48" BOX)	EA	16	350.00	5,600.00
84	204099A	PLANT ESTABLISHMENT WORK (PER MONTH)	EA	36	500.00	18,000.00
85	205035	WOOD MULCH	CY	2.4	70.00	168.00
86	206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	LS	1	2,000.00	2,000.00
87	206562 (P)	1" REMOTE CONTROL VALVE	EA	1	300.00	300.00
88	206631	1" WYE STRAINER ASSEMBLY	EA	1	125.00	125.00
89	206762 (P)	30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	EA	4	12,000.00	48,000.00
90	208304	WATER METER	EA	1	22,000.00	22,000.00
91	208423 (P)	1" BACKFLOW PREVENTER ASSEMBLY	EA	1	2,000.00	2,000.00
92	208440 (P)	BACKFLOW PREVENTER ENCLOSURE	EA	1	2,400.00	2,400.00
93	208442 (P)	FLOW SENSOR	EA	1	1,000.00	1,000.00
94	208445 (P)	TREE WELL SPRINKLER ASSEMBLY	EA	48	35.00	1,680.00

**REVISED PROPOSAL (ISSUED BY ADDENDUM NO. 3)**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
<b>BASE BID</b>						
95	208572 (P)	1" GATE VALVE	EA	5	230.00	1,150.00
96	208594 (P-F)	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	2,240	4.00	8,960.00
97	208595 (P-F)	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	436	4.30	1,874.80
98	208610A (P-F)	1 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	1,134	7.00	7,938.00
99	208768 (P-F)	12" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" THICK)	LF	852	45.00	38,340.00
100	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	600.00	3,600.00
101	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	21,300	1.65	35,145.00
102	210300	HYDROMULCH	SQFT	878,000	0.05	43,900.00
103	210420	STRAW	SQFT	878,000	0.11	96,580.00
104	210430	HYDROSEED	SQFT	900,000	0.11	99,000.00
105	210600	COMPOST	SQFT	900,000	0.50	450,000.00
106	260203	CLASS 2 AGGREGATE BASE	CY	5,970	40.00	238,800.00
107	280000	LEAN CONCRETE BASE	CY	7,910	135.00	1,067,850.00
108	390011	PREPAVING INERTIAL PROFILER	LS	1	2,500.00	2,500.00
109	390129	HOT MIX ASPHALT (TYPE C)	TON	9,450	92.00	869,400.00
110	390132	HOT MIX ASPHALT (TYPE A)	TON	7,560	100.00	756,000.00
111	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	4,770	95.00	453,150.00
112	394053	SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	180	65.00	11,700.00
113	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	61	80.00	4,880.00
114	395000	LIQUID ASPHALT (PRIME COAT)	TON	220	1,000.00	220,000.00
115	397005	TACK COAT	TON	61	750.00	45,750.00
116	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	20,000	195.00	3,900,000.00
117	401083	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS)	STA	56	200.00	11,200.00
118	414202	JOINT SEAL (PREFORMED COMPRESSION)	LF	73,400	3.50	256,900.00
119	414241	ISOLATION JOINT SEAL (SILICONE)	LF	2,400	9.00	21,600.00
120	460210 (P)	GROUND ANCHOR (SUBHORIZONTAL)	EA	66	3,500.00	231,000.00
121	490528 (P)	FURNISH STEEL PILING (HP 14 X 89)	LF	5,348	50.00	267,400.00
122	490529	DRIVE STEEL PILE (HP 14 X 89)	EA	110	2,000.00	220,000.00
123	490601	16" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,570	85.00	218,450.00
124	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	2,950	160.00	472,000.00
125	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	73	750.00	54,750.00
126	500001 (P)	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	1	200,000.00	200,000.00
127	510051 (F)	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	683	275.00	187,825.00

**REVISED PROPOSAL (ISSUED BY ADDENDUM NO. 3)**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
<b>BASE BID</b>						
128	510053 (F)	STRUCTURAL CONCRETE, BRIDGE	CY	2,835	780.00	2,211,300.00
129	510060 (F)	STRUCTURAL CONCRETE, RETAINING WALL	CY	1,953	400.00	781,200.00
130	510086 (F)	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	200	750.00	150,000.00
131	510090 (F)	STRUCTURAL CONCRETE, BOX CULVERT	CY	2,434	530.00	1,290,020.00
132	510501 (F)	MINOR CONCRETE	CY	51	550.00	28,050.00
133	510502 (F)	MINOR CONCRETE (MINOR STRUCTURE)	CY	114	1,500.00	171,000.00
134	511036 (F)	ARCHITECTURAL SURFACE (BARRIER)	SQFT	1,601	25.00	40,025.00
135	511064 (F)	FRACTURED RIB TEXTURE	SQFT	18,037	4.00	72,148.00
136	511106	DRILL AND BOND DOWEL	LF	96	25.00	2,400.00
137	519100 (P)	JOINT SEAL (MR 2")	LF	184	110.00	20,240.00
138	520102 (P-F)	BAR REINFORCING STEEL (BRIDGE)	LB	1,107,234	1.20	1,328,680.00
139	520103 (P-F)	BAR REINFORCING STEEL (RETAINING WALL)	LB	329,055	1.20	394,866.00
140	520107 (P-F)	BAR REINFORCING STEEL (BOX CULVERT)	LB	497,561	1.05	522,439.05
141	530100	SHOTCRETE	CY	83	550.00	45,650.00
142	560218 (F)	FURNISH SIGN STRUCTURE (TRUSS)	LB	55,930	4.00	223,720.00
143	560219 (F)	INSTALL SIGN STRUCTURE (TRUSS)	LB	55,930	0.20	11,186.00
144	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	490	20.00	9,800.00
145	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	1,050	20.00	21,000.00
146	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	430	18.00	7,740.00
147	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	200	18.00	3,600.00
148	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	220	18.00	3,960.00
149	562004	METAL (RAIL MOUNTED SIGN)	LB	160	10.00	1,600.00
150	566011	ROADSIDE SIGN - ONE POST	EA	110	250.00	27,500.00
151	566012	ROADSIDE SIGN - TWO POST	EA	10	500.00	5,000.00
152	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	3	100.00	300.00
153	568015	INSTALL SIGN (MAST-ARM HANGER METHOD)	EA	9	350.00	3,150.00
154	568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	2	550.00	1,100.00
155	620100 (P)	18" ALTERNATIVE PIPE CULVERT	LF	1,571	48.00	75,408.00
156	620140 (P)	24" ALTERNATIVE PIPE CULVERT	LF	399	55.00	21,945.00
157	620184A (P)	33" ALTERNATIVE PIPE CULVERT	LF	13	165.00	2,145.00
158	650014 (P)	18" REINFORCED CONCRETE PIPE	LF	167	65.00	10,855.00
159	650018 (P)	24" REINFORCED CONCRETE PIPE	LF	1,307	70.00	91,490.00
160	650022 (P)	30" REINFORCED CONCRETE PIPE	LF	28	100.00	2,800.00

**REVISED PROPOSAL (ISSUED BY ADDENDUM NO. 3)**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
<b>BASE BID</b>						
161	650026 (P)	36" REINFORCED CONCRETE PIPE	LF	180	110. <sup>00</sup>	19,800. <sup>00</sup>
162	700617	DRAINAGE INLET MARKER	EA	9	10. <sup>00</sup>	90. <sup>00</sup>
163	703233	GRATED LINE DRAIN	LF	70	125. <sup>00</sup>	8,750. <sup>00</sup>
164	705311	18" ALTERNATIVE FLARED END SECTION	EA	4	350. <sup>00</sup>	1,400. <sup>00</sup>
165	705315	24" ALTERNATIVE FLARED END SECTION	EA	3	450. <sup>00</sup>	1,350. <sup>00</sup>
166	707117	36" PRECAST CONCRETE PIPE INLET	LF	33	350. <sup>00</sup>	11,550. <sup>00</sup>
167	707217	36" PRECAST CONCRETE PIPE MANHOLE	LF	52	200. <sup>00</sup>	10,400. <sup>00</sup>
168	721013 (F)	ROCK SLOPE PROTECTION (1/4T, METHOD B)	CY	259	90. <sup>00</sup>	23,310. <sup>00</sup>
169	721015 (F)	ROCK SLOPE PROTECTION (LIGHT, METHOD B)	CY	548	90. <sup>00</sup>	49,320. <sup>00</sup>
170	721028 (F)	ROCK SLOPE PROTECTION (NO. 2, METHOD B)	CY	143	90. <sup>00</sup>	12,870. <sup>00</sup>
171	721430	CONCRETE (CHANNEL LINING)	CY	390	400. <sup>00</sup>	156,000. <sup>00</sup>
172	721431	CONCRETE (CONCRETE APRON)	CY	7	600. <sup>00</sup>	4,200. <sup>00</sup>
173	729011 (P)	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	1,233	6. <sup>00</sup>	7,398. <sup>00</sup>
174	730070	DETECTABLE WARNING SURFACE	SQFT	52	50. <sup>00</sup>	2,600. <sup>00</sup>
175	730020	MINOR CONCRETE (CURB)	CY	310	425. <sup>00</sup>	131,750. <sup>00</sup>
176	730040	MINOR CONCRETE (GUTTER)	LF	110	50. <sup>00</sup>	5,500. <sup>00</sup>
177	730045	MINOR CONCRETE (GUTTER)	CY	40	375. <sup>00</sup>	15,000. <sup>00</sup>
178	731507	MINOR CONCRETE (GUTTER DEPRESSION)	CY	21	475. <sup>00</sup>	9,975. <sup>00</sup>
179	731511	MINOR CONCRETE (ISLAND PAVING)	CY	3	700. <sup>00</sup>	2,100. <sup>00</sup>
180	731521	MINOR CONCRETE (SIDEWALK)	CY	180	325. <sup>00</sup>	58,500. <sup>00</sup>
181	731623	MINOR CONCRETE (CURB RAMP)	CY	15	650. <sup>00</sup>	9,750. <sup>00</sup>
182	750001 (P-F)	MISCELLANEOUS IRON AND STEEL	LB	16,326	1. <sup>50</sup>	24,489. <sup>00</sup>
183	750501 (P-F)	MISCELLANEOUS METAL (BRIDGE)	LB	6,757	3. <sup>50</sup>	23,649. <sup>00</sup>
184	750505 (P-F)	BRIDGE DECK DRAINAGE SYSTEM	LS	1	425,000. <sup>00</sup>	425,000. <sup>00</sup>
185	800103	TEMPORARY FENCE (TYPE CL-6)	LF	4,070	8. <sup>00</sup>	32,560. <sup>00</sup>
186	800310 (P)	CHAIN LINK FENCE (TYPE CL-3.5)	LF	574	30. <sup>00</sup>	17,220. <sup>00</sup>
187	800360 (P)	CHAIN LINK FENCE (TYPE CL-6)	LF	3,829	30. <sup>00</sup>	114,870. <sup>00</sup>
188	802520 (P)	6' CHAIN LINK GATE (TYPE CL-6)	EA	4	1,300. <sup>00</sup>	5,200. <sup>00</sup>
189	802620 (P)	16' CHAIN LINK GATE (TYPE CL-6)	EA	1	2,500. <sup>00</sup>	2,500. <sup>00</sup>
190	820107	DELINEATOR (CLASS 1)	EA	96	40. <sup>00</sup>	3,840. <sup>00</sup>
191	832005 (P)	MIDWEST GUARDRAIL SYSTEM	LF	1,934	28. <sup>00</sup>	54,152. <sup>00</sup>
192	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	990	40. <sup>00</sup>	39,600. <sup>00</sup>
193	833000 (P-F)	METAL RAILING	LF	603	50. <sup>00</sup>	30,150. <sup>00</sup>

**REVISED PROPOSAL (ISSUED BY ADDENDUM NO. 3)**

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
<b>BASE BID</b>						
194	833077	PEDESTRIAN BARRICADE	EA	3	1,000. <sup>00</sup>	3,000. <sup>00</sup>
195	833142 (F)	CONCRETE BARRIER (TYPE 26 MODIFIED)	LF	345	175. <sup>00</sup>	60,375. <sup>00</sup>
196	839521 (P-F)	CABLE RAILING	LF	203	15. <sup>00</sup>	3,045. <sup>00</sup>
197	839543 (P)	TRANSITION RAILING (TYPE WB-31)	EA	6	3,500. <sup>00</sup>	21,000. <sup>00</sup>
198	839576	END CAP (TYPE A)	EA	1	350. <sup>00</sup>	350. <sup>00</sup>
199	839578	END CAP (TYPE TC)	EA	6	450. <sup>00</sup>	2,700. <sup>00</sup>
200	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	10	800. <sup>00</sup>	8,000. <sup>00</sup>
201	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	8	3,200. <sup>00</sup>	25,600. <sup>00</sup>
202	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	7	2,600. <sup>00</sup>	18,200. <sup>00</sup>
203	839701	CONCRETE BARRIER (TYPE 60)	LF	81	120. <sup>00</sup>	9,720. <sup>00</sup>
204	839703	CONCRETE BARRIER (TYPE 60C)	LF	170	120. <sup>00</sup>	21,200. <sup>00</sup>
205	839704	CONCRETE BARRIER (TYPE 60D)	LF	130	90. <sup>00</sup>	11,700. <sup>00</sup>
206	839709	CONCRETE BARRIER (TYPE 60GE)	LF	380	140. <sup>00</sup>	53,200. <sup>00</sup>
207	839717 (F)	CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	781	90. <sup>00</sup>	70,290. <sup>00</sup>
208	839726 (F)	CONCRETE BARRIER (TYPE 736A)	LF	724	90. <sup>00</sup>	65,160. <sup>00</sup>
209	839727 (F)	CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	89	150. <sup>00</sup>	13,350. <sup>00</sup>
210	839729A (F)	CONCRETE BARRIER (TYPE 736A MODIFIED)	LF	505	120. <sup>00</sup>	60,600. <sup>00</sup>
211	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,280	4. <sup>00</sup>	9,120. <sup>00</sup>
212	840501	THERMOPLASTIC TRAFFIC STRIPE	LF	123,000	0.30	36,900. <sup>00</sup>
213	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	201,000	0.30	60,300. <sup>00</sup>
214	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	3,600	3. <sup>00</sup>	10,800. <sup>00</sup>
215	850101 (P)	PAVEMENT MARKER (NON-REFLECTIVE)	EA	2,636	1.50	3,954. <sup>00</sup>
216	850111 (P)	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,496	3. <sup>00</sup>	7,488. <sup>00</sup>
217	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	10,000. <sup>00</sup>	10,000. <sup>00</sup>
218	860251 (P)	SIGNAL AND LIGHTING (LOCATION 1)	LS	1	185,000. <sup>00</sup>	185,000. <sup>00</sup>
219	860252 (P)	SIGNAL AND LIGHTING (LOCATION 2)	LS	1	185,000. <sup>00</sup>	185,000. <sup>00</sup>
220	860402 (P)	LIGHTING (CITY STREET)	LS	1	100,000. <sup>00</sup>	100,000. <sup>00</sup>
221	861101	RAMP METERING SYSTEM (LOCATION 1)	LS	1	60,000. <sup>00</sup>	60,000. <sup>00</sup>
222	861102	RAMP METERING SYSTEM (LOCATION 2)	LS	1	150,000. <sup>00</sup>	150,000. <sup>00</sup>
223	861103	RAMP METERING SYSTEM (LOCATION 3)	LS	1	45,000. <sup>00</sup>	45,000. <sup>00</sup>
224	861104	RAMP METERING SYSTEM (LOCATION 4)	LS	1	145,000. <sup>00</sup>	145,000. <sup>00</sup>
225	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	1	18,000. <sup>00</sup>	18,000. <sup>00</sup>
226	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	1	170,000. <sup>00</sup>	170,000. <sup>00</sup>