

REVISED PROPOSAL (ISSUED BY ADDENDUM NO. 3)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID						
227	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	400,000. ⁰⁰	400,000. ⁰⁰
228	862000A	COMMUNICATION SYSTEM	LS	1	170,000. ⁰⁰	170,000. ⁰⁰
229	999990	MOBILIZATION	LS	1	1,520,400. ⁰⁰	1,520,400. ⁰⁰
230	066100	DUST CONTROL	LS	1	20,000. ⁰⁰	20,000. ⁰⁰
231	015602	FUNDING AWARENESS SIGN	EA	2	5,000. ⁰⁰	10,000. ⁰⁰

BASE BID SUB TOTAL:
ITEMS 1-231

Thirty Million Four Hundred Thirty Three Thousand
Three Thousand Twenty Four Dollars and fifteen Cents
"WORDS" \$ 30,433,024.¹⁵

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
ALTERNATE BID SCHEDULE 1 - THE GAS COMPANY						
232	510100A (P)	12" WELDED STEEL PIPE CASING (BRIDGE)	LS	1	70,000. ⁰⁰	70,000. ⁰⁰

ALTERNATE BID
SCHEDULE 1
SUB TOTAL:
ITEM 232

Seventy Thousand Dollars & no Cents
"WORDS" \$ 70,000.⁰⁰

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT						
233	760081A	PERMANENT WATERLINE FACILITIES (LOCATION A AND B)	LS	1	400,000. ⁰⁰	400,000. ⁰⁰
234	760082A	PERMANENT WATERLINE FACILITIES (LOCATION C)	LS	1	230,000. ⁰⁰	230,000. ⁰⁰

ALTERNATE BID
SCHEDULE 2
SUB TOTAL:
ITEMS 233-234

Six Hundred Thirty Thousand Dollars & no Cents
"WORDS" \$ 630,000.⁰⁰

PROJECT TOTAL

(BASE BID, ALTERNATE BID SCHEDULE 1 AND ALTERNATE BID SCHEDULE 2):

Thirty One Million, One Hundred Thirty Three Thousand
Twenty Four Dollars and fifteen Cents
"WORDS" \$ 31,133,024.¹⁵

Bidder Data and Signature

Name of Bidder: Ames Construction, Inc.

Type of organization: Corporation

Person(s) authorized to sign for Bidder: Richard J. Ames, Chairman of the Board,

Raymond G. Ames, President/Treasurer, Michael J. Kellen Secretary,

John A. Ames, Sr. Vice President, Gerard F. Miller, Vice President

Note:

If Bidder is a **Corporation**, state legal name of Corporation and also names of the president, vice-president, secretary, treasurer and manager thereof.

If Bidder is a **Co-Partnership**, state true name of firm and also names of all individual co-partners composing firm.

If Bidder is a sole proprietorship or an **Individual**, state first and last name(s) in full.

If Bid is signed by an agent other than an owner, partner or corporate officer, Bid shall be accompanied by a power-of-attorney.

Business Street Address: 391 N. Main Street, Suite 302
(Please include business address even if P.O. Box is used.)

Business City, State, Zip Code: Corona, CA 92880

P.O. Box- Number: N/A

P.O. Box- City, State, Zip Code: N/A

Phone: (951) 356-1275

Facsimile: (951) 549-9003

E-mail: jerrymler@amesco.com

Contractor's license number: 490481

License Classification(s): 'A'

Expiration date: 4/30/16

Bidder Data and Signature (continued)

Accompanying this Bid is a certified check, cashier check or bid bond in an amount equal to at least ten (10) percent of the total bid for:

**Interstate 215 at Newport Road
Interchange Improvements
in the City of Meniffee
Project No. B5-0682
Federal Aid No. STPLN- 5956(234)**


By my signature on this Bid, I certify, under penalty of perjury under the laws of the State of California, that all the information on this form is true and correct.

By my signature on this Bid, I certify, under penalty of perjury under the laws of the State of California, that the foregoing Statements and Questionnaire are true and correct and that the Bidder has complied with the requirements of Section 8103 of the Fair Employment and Housing Commission regulations (Chapter 5, Title 2 of the California Administrative Code).

By my signature on this Bid, I certify, under penalty of perjury under the laws of the State of California and the United States of America, that the Title 23 United States Code, Section 112 Non-Collusion Affidavit and Title 49 code of Federal Regulations, part 29 Debarment and Suspension Certification, and Disclosure of Lobbying Activities are true and correct.

IN WITNESS WHERE OF Bidder/Contractor executed this Bid as of the date set forth on page B1 of this Bid.

Signature:



Name (printed):

Gerard F. Miller

Title:

Vice President

“Contractor”

Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work, labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total bid or \$10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work. If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor shall specify the portion(s) of the work to be performed by the different subcontractors or Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Name of Bidder (Prime/General Contractor): Ames Construction, Inc.

	Subcontractor Name	License Number	Business Address (City, State)	Construction Item(s) [Item Number and Description]	Check if Partial Work
1.	Pavement Recycling	569352	Jurupa Valley, CA	56 COLD PLANE 112 ASPHALT + 117 RUMBLE STRIPS	<input type="checkbox"/>
2.	—				<input type="checkbox"/>
3.	all American	267073	Corona, CA	108 113 G.M. AC PAVING 109 114 PRIME 110 115 TACK	<input type="checkbox"/>
4.	Hardy and Harper	215952	Santa Ana, CA	108 113 AC PAVING 109 PRIME 110 115 TACK 111	<input type="checkbox"/>
5.	Malcolm	259543	Orwinda, CA	123 CIDH 124	<input checked="" type="checkbox"/>
6.					<input type="checkbox"/>
7.	ACL	468840	Chino Hills, CA	195 210 CONCRETE 207 BARRIER 208 BRIDGE 209	<input checked="" type="checkbox"/>

☒ (If applicable, check box.)

Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached with additional Subcontractor information.)

Percent of work to be performed by Subcontractors: 48 %

Note: A minimum of 50% of the work is required to be performed by the prime/general Contractor.

Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work, labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total bid or \$10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work. If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor shall specify the portion(s) of the work to be performed by the different subcontractors or Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Name of Bidder (Prime/General Contractor): Ames Construction, Inc.

	Subcontractor Name	License Number	Business Address (City, State)	Construction Item(s) [Item Number and Description]	Check if Partial Work
1.	<i>Ersa</i>	<i>964573</i>	<i>Chino, CA</i>	<i>606 BRIDGE DEMO</i> <i>67</i> <i>68</i>	<input type="checkbox"/>
2.					<input type="checkbox"/>
3.	<i>Competitive edge</i>	<i>903142</i>	<i>Highland, CA</i>	<i>13 219 224 228</i> <i>14 220 225 222</i> <i>217 221 226 ELECTRICAL</i> <i>218 223 227</i>	<input type="checkbox"/>
4.					<input type="checkbox"/>
5.	<i>Amesified</i>	<i>576183</i>	<i>Wildomar, CA</i>	<i>EROSION EROSION CONTROL</i> <i>G.M.</i> <i>619 HYDROSEED</i> <i>620 24M 100 103</i> <i>621 24M 101 104</i> <i>622 24M 102 105</i>	<input type="checkbox"/>
6.					<input type="checkbox"/>
7.	<i>DC Hubbs</i>	<i>509249</i>	<i>Yucaipa, CA</i>	<i>FENCE</i> <i>35 186 189</i> <i>39 187</i> <i>185 188</i>	<input type="checkbox"/>

☒ (If applicable, check box.)

☒ Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached with additional Subcontractor information.)

Percent of work to be performed by Subcontractors: _____%

Note: A minimum of 50% of the work is required to be performed by the prime/general Contractor.

Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work, labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total bid or \$10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work. If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor shall specify the portion(s) of the work to be performed by the different subcontractors or Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Name of Bidder (Prime/General Contractor): Ames Construction, Inc.

	Subcontractor Name	License Number	Business Address (City, State)	Construction Item(s) [Item Number and Description]	Check if Partial Work
1.	DC Hubbs	509249	Yucaipa, CA	MBGR 36 197 200 41 198 201 191 199 202	<input type="checkbox"/>
2.				PAVING G.M. 193 196	<input type="checkbox"/>
3.					<input type="checkbox"/>
4.	Malcolm	259543	Upland, CA	GROUND ANCHOR WALL + SHOTCRETE 120 141	<input checked="" type="checkbox"/>
5.					<input type="checkbox"/>
6.	Southwest Concrete	938500	Phoenix, AZ	JOINT SEAL 118 119	<input type="checkbox"/>
7.					<input type="checkbox"/>

☒ (If applicable, check box.)

Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached with additional Subcontractor information.)

Percent of work to be performed by Subcontractors: _____%

Note: A minimum of 50% of the work is required to be performed by the prime/general Contractor.

Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work, labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total bid or \$10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work. If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor shall specify the portion(s) of the work to be performed by the different subcontractors or Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Name of Bidder (Prime/General Contractor): Ames Construction, Inc.

	Subcontractor Name	License Number	Business Address (City, State)	Construction Item(s) [Item Number and Description]	Check if Partial Work
1.	<i>Diversified</i>	<i>576183</i>	<i>Wildomar, CA</i>	LANDSCAPING 84 88 93 97 81 85 89 94 98 82 86 91 95 83 87 92 96	<input type="checkbox"/>
2.				ROCK BLASTING <i>G.M.</i> 80	<input checked="" type="checkbox"/>
3.	<i>Southwest Concrete</i>	<i>938500</i>	<i>phoenix, AZ</i>	PCC PAVING 107 116	<input type="checkbox"/>
4.					<input type="checkbox"/>
5.				PILE DRIVING <i>G.M.</i> 121 122	<input type="checkbox"/>
6.					<input type="checkbox"/>
7.	<i>DSI</i>	<i>273710</i>	<i>Long Beach, CA</i>	PRESTRESSING 126	<input type="checkbox"/>

☒ (If applicable, check box.)

Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached with additional Subcontractor information.)

Percent of work to be performed by Subcontractors: _____ %

Note: A minimum of 50% of the work is required to be performed by the prime/general Contractor.

Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work, labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total bid or \$10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work. If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor shall specify the portion(s) of the work to be performed by the different subcontractors or Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Name of Bidder (Prime/General Contractor): Ames Construction, Inc.

	Subcontractor Name	License Number	Business Address (City, State)	Construction Item(s) [Item Number and Description]	Check if Partial Work
1.	<i>Integrity</i>	<i>533729</i>	<i>Perris, CA</i>	REBAR 123 133 204 207 210 124 195 205 208 130 203 206 209	<input checked="" type="checkbox"/>
2.	<i>Integrity</i>	<i>533729</i>	<i>Perris, CA</i>	REBAR 138 139 140	<input type="checkbox"/>
3.					<input type="checkbox"/>
4.	<i>Superior Gunite</i>	<i>370034</i>	<i>Lakeview Terrace, CA</i>	CHANNEL LINING 171	<input checked="" type="checkbox"/>
5.					<input type="checkbox"/>
6.				ROADWAY SIGNS + CONCR AREA SIGNS <i>am</i> 7 11 14 147 151 162 9 46 145 148 152 190 10 55 146 149 153 231	<input type="checkbox"/>
7.					<input type="checkbox"/>

☒ (If applicable, check box.)

Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached with additional Subcontractor information.)

Percent of work to be performed by Subcontractors: _____ %

Note: A minimum of 50% of the work is required to be performed by the prime/general Contractor.

Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work, labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total bid or \$10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work. If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor shall specify the portion(s) of the work to be performed by the different subcontractors or Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Name of Bidder (Prime/General Contractor): Ames Construction, Inc.

	Subcontractor Name	License Number	Business Address (City, State)	Construction Item(s) [Item Number and Description]	Check if Partial Work
1.	Coral	332441	Wilsonville, OR	SIGN STRUCTURES 47 143 125 144 142	<input type="checkbox"/>
2.					<input type="checkbox"/>
3.	Celstripe	685387	Celton, CA	STRIPING + MARKINGS 12 45 213 216 43 211 214 44 212 215	<input type="checkbox"/>
4.					<input type="checkbox"/>
5.	ACL	468840	Chino Hills, CA	CONCRETE BARRIER - ROADWAY 203 206 204 205	<input checked="" type="checkbox"/>
6.					<input type="checkbox"/>
7.	Samrod	295891	Fontana, CA	MINOR CONCRETE 132 176 179 192 172 177 180 174 178 181 175	<input checked="" type="checkbox"/>

☐ (If applicable, check box.)

Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached with additional Subcontractor information.)

Percent of work to be performed by Subcontractors: _____ %

Note: A minimum of 50% of the work is required to be performed by the prime/general Contractor.

Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work, labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total bid or \$10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work. If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor shall specify the portion(s) of the work to be performed by the different subcontractors or Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Name of Bidder (Prime/General Contractor): Ames Construction, Inc.

	Subcontractor Name	License Number	Business Address (City, State)	Construction Item(s) [Item Number and Description]	Check if Partial Work
1.					<input type="checkbox"/>
2.					<input type="checkbox"/>
3.					<input type="checkbox"/>
4.					<input type="checkbox"/>
5.					<input type="checkbox"/>
6.					<input type="checkbox"/>
7.					<input type="checkbox"/>

☐ (If applicable, check box.) Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached with additional Subcontractor information.)

Percent of work to be performed by Subcontractors: _____%

Note: A minimum of 50% of the work is required to be performed by the prime/general Contractor.

Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work, labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total bid or \$10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work. If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor shall specify the portion(s) of the work to be performed by the different subcontractors or Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Name of Bidder (Prime/General Contractor): Ames Construction, Inc.

	Subcontractor Name	License Number	Business Address (City, State)	Construction Item(s) [Item Number and Description]	Check if Partial Work
1.					<input type="checkbox"/>
2.					<input type="checkbox"/>
3.					<input type="checkbox"/>
4.					<input type="checkbox"/>
5.					<input type="checkbox"/>
6.					<input type="checkbox"/>
7.					<input type="checkbox"/>

☐

(If applicable, check box.)

Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached with additional Subcontractor information.)

Percent of work to be performed by Subcontractors: _____%

Note: A minimum of 50% of the work is required to be performed by the prime/general Contractor.

Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work, labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total bid or \$10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work. If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor shall specify the portion(s) of the work to be performed by the different subcontractors or Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Name of Bidder (Prime/General Contractor): Ames Construction, Inc.

	Subcontractor Name	License Number	Business Address (City, State)	Construction Item(s) [Item Number and Description]	Check if Partial Work
1.					<input type="checkbox"/>
2.					<input type="checkbox"/>
3.					<input type="checkbox"/>
4.					<input type="checkbox"/>
5.					<input type="checkbox"/>
6.					<input type="checkbox"/>
7.					<input type="checkbox"/>

☐ (If applicable, check box.) Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached with additional Subcontractor information.)

Percent of work to be performed by Subcontractors: _____%

Note: A minimum of 50% of the work is required to be performed by the prime/general Contractor.

Non-Collusion Declaration

To be executed by bidder and submitted with bid.
(Title 23 United States Code Section 112 and Public Contract Code Section 7106)

The undersigned declares:

I am the Vice President (Title) of Ames Construction, Inc. (Company),
the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder.

All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price of any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.


Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the applicable laws that the foregoing is true and correct and that this declaration is executed on

December (Month) 10TH (Day) of 2014 (Year),

at Corona (City), CA (State).

Signature of Declarant:



Printed name of Declarant:

Gerard F. Miller

Name of Bidder (Company):

Ames Construction, Inc.

Title or Office:

Vice President

Note: Notarization of signature required.



Check box if attachment is included.

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

State of California

County of Riverside

On 12/10/14

Date

before me, Jennifer D. Lewis

Here Insert Name and Title of the Officer


personally appeared Gerard F. Miller

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Place Notary Seal Above

Signature: Jennifer D. Lewis

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: Non-Collusion Declaration

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

☐ Corporate Officer — Title(s): _____

☐ Individual

☐ Partner — ☐ Limited ☐ General

☐ Attorney in Fact

☐ Trustee

☐ Guardian or Conservator

☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

Signer's Name: _____

☐ Corporate Officer — Title(s): _____

☐ Individual

☐ Partner — ☐ Limited ☐ General

☐ Attorney in Fact


☐ Trustee

☐ Guardian or Conservator

☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here



Iran Contracting Act
(Public Contract Code sections 2200-2208)


Prior to bidding on, submitting a proposal or executing a contract or renewal for a County of Riverside contract for goods or services of \$1,000,000 or more, a Contractor must either:

- a) Certify it is not on the current list of persons engaged in investment activities in Iran created by the California Department of General Services ("DGS") pursuant to Public Contract Code section 2203(b) and is not a financial institution extending twenty million dollars (\$20,000,000) or more in credit to another person, for 45 days or more, if that other person will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS; or
- b) Demonstrate it has been exempted from the certification requirement for that solicitation or contract pursuant to Public Contract Code section 2203(c) or (d).

To comply with this requirement, please insert your Contractor or financial institution name and Federal ID Number (if available) and complete one of the options below. Please note: California law establishes penalties for providing false certifications, including civil penalties equal to the greater of \$250,000 or twice the amount of the contract for which the false certification was made; contract termination; and three-year ineligibility to bid on contracts. (Public Contract Code section 2205.)

Option #1 – Certification

I, the official named below, certify I am duly authorized to execute this certification on behalf of the vendor/financial institution identified below, and the vendor/financial institution identified below is **not** on the current list of persons engaged in investment activities in Iran created by DGS and is not a financial institution extending twenty million dollars (\$20,000,000) or more in credit to another person/vendor, for 45 days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

<i>Contractor Name/Financial Institution (Printed)</i> Ames Construction, Inc.		<i>Federal ID Number (or n/a)</i> 41-0871375
<i>By (Authorized Signature)</i> 		
<i>Printed Name and Title of Person Signing</i> Gerard F. Miller, Vice President		
<i>Date Executed</i> 12/10/14	<i>Executed in</i> Corona, CA	

Option #2 – Exemption

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a Contractor/financial institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on, submit a proposal for, or enters into or renews, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please fill out the information below, and attach documentation demonstrating the exemption approval.

<i>Contractor Name/Financial Institution (Printed)</i>		<i>Federal ID Number (or n/a)</i>
<i>By (Authorized Signature)</i>		
<i>Printed Name and Title of Person Signing</i>		
<i>Date Executed</i>	<i>Executed in</i>	

Equal Employment Opportunity Certification

The bidder Ames, proposed subcontractor TBD, hereby certifies that he has X, has not _____, participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

Ames Construction, Inc.

(Company name)

By: _____

(Signature)

Gerard F. Miller

(Name, print)

Vice President

(Title)

12/10/14

(Date)

Note:

The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

Public Contract Code Statements and Questionnaire

Public Contract Code Section 10285.1 Statement

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder **has** _____, **has not** **X** been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The above Statement is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

Public Contract Code Section 10162 Questionnaire

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

Yes _____ No **X**

If the answer is yes, explain the circumstances on a separate page. N/A

Public Contract Code 10232 Statement

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement and Questionnaire.

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

Debarment and Suspension Certification

(Title 49, Code of Federal Regulations, Part 29)

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal agency;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

N/A

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

N/A

Notes:

Providing false information may result in criminal prosecution or administrative sanctions.

Attention is directed to Title 2, Code of Federal Regulations, Parts 180 and 1200

Attention is directed to Form FHWA-1273, Section IV, Subsection 10. Certification of eligibility

The above certification is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Certification.

Nonlobbying Certification

(for Federal-Aid Contracts)

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.


This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that the language of this certification be included in all lower tier subcontracts, which exceed \$100,000 and that all such sub-recipients shall certify and disclose accordingly.

NOT APPLICABLE

Disclosure of Lobbying Activities

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

1. Type of Federal Action: <input type="checkbox"/> a. contract <input type="checkbox"/> b. grant <input type="checkbox"/> c. cooperative agreement <input type="checkbox"/> d. loan <input type="checkbox"/> e. loan guarantee <input type="checkbox"/> f. loan insurance	2. Status of Federal Action: <input type="checkbox"/> a. bid/offer/application <input type="checkbox"/> b. initial award <input type="checkbox"/> c. post-award	3. Report Type: <input type="checkbox"/> a. initial <input type="checkbox"/> b. material change For Material Change Only: year _____ quarter _____ date of last report _____
4. Name and Address of Reporting Entity <input type="checkbox"/> Prime <input type="checkbox"/> Subawardee Tier _____, if known Congressional District, if known _____		5. If Reporting Entity in No. 4 is Subawardee, Enter Name and Address of Prime: Congressional District, if known _____
6. Federal Department/Agency: Congressional District, if known _____		7. Federal Program Name/Description: CFDA Number, if applicable _____
8. Federal Action Number, if known:		9. Award Amount, if known:
10. a. Name and Address of Lobby Entity (If individual, last name, first name, MI) (attach Continuation Sheet(s) if necessary)		b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI)
11. Amount of Payment (check all that apply) \$ _____ <input type="checkbox"/> actual <input type="checkbox"/> planned	13. Type of Payment (check all that apply) <input type="checkbox"/> a. retainer <input type="checkbox"/> b. one-time fee <input type="checkbox"/> c. commission <input type="checkbox"/> d. contingent fee <input type="checkbox"/> e. deferred <input type="checkbox"/> f. other, specify _____	
12. Form of Payment (check all that apply): <input type="checkbox"/> a. cash <input type="checkbox"/> b. in-kind; specify: nature _____ value _____		
14. Brief Description of Services Performed or to be performed and Date(s) of Service, including officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11: (attach Continuation Sheet(s) if necessary)		
15. Continuation Sheet(s) attached: Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>		
16. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying reliance was placed by the tier above when his transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be reported to Congress semiannually and will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.		
Federal Use Only:		Signature:  Print Name: <u>Gerard F. Miller</u> Title: <u>Vice President</u> Telephone No.: <u>951-356-1275</u> Date: <u>12/10/14</u> Authorized for Local Reproduction Standard Form - LLL

Instructions for Completion of Standard Form – LLL

Disclosure of Lobbying Activities

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of covered Federal action or a material change to previous filing pursuant to title 31 U.S.C. section 1352. The filing of a form is required for such payment or agreement to make payment to lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress an officer or employee of Congress or an employee of a Member of Congress in connection with a covered Federal action. Attach a continuation sheet for additional information if the space on the form is inadequate. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.
2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.
4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the first tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
5. If the organization filing the report in Item 4 checks "Subawardee" then enter the full name, address, city, state and zip code of the prime Federal recipient. Include Congressional District, if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organization level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identification in item 1 (e.g., Request for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant or loan award number, the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.
10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in item 4 to influenced the covered Federal action.
(b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a). Enter Last Name, First Name and Middle Initial (MI).
11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). Check all boxes that apply. If this is a material change report, enter the cumulative amount of payment made or planned to be made.
12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, specify the nature and value of the in-kind payment.
13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.
14. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to perform and the date(s) of any services rendered. Include all preparatory and related activity not just time spent in actual contact with Federal officials. Identify the Federal officer(s) or employee(s) contacted or the officer(s) employee(s) or Member(s) of Congress that were contacted.
15. Check whether or not a continuation sheet(s) is attached.
16. The certifying official shall sign and date the form, print his/her name title and telephone number.

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing instruction, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.

SF-LLL-Instructions Rev. 06-04-90

Local Agency Bidder – DBE Commitment (Construction Contracts), Exhibit 15-G

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: County of Riverside LOCATION: City of Menifee area

PROJECT DESCRIPTION: Interstate 215 at Newport Road Interchange Improvements

TOTAL CONTRACT AMOUNT: \$ 31,133,024.15

BID DATE: 12/10/14

BIDDER'S NAME: Ames Construction, Inc.

CONTRACT DBE GOAL: 3.0 %

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	DBE CERT NO. AND EXPIRATION DATE	NAME OF EACH DBE (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT, DBE
132	Minor concrete	#1080	Samrod Corporation	\$25,500.00
172	Concrete (Concrete Apron)		151 East Avenue, H-8	\$3,150.00
174	Detectable warning surface		Lancaster, CA 93535	\$2,496.00
175	Minor concrete (Curb)		661-945-3602	\$105,400.00
176	Minor concrete (Gutter)			\$3,520.00
177	Minor concrete (Cross Gutter)			\$1,268.00
178	Minor concrete (Gutter Depression)			\$6,384.00
179	Minor concrete (Island Paving)			\$1,305.00
180	Minor concrete (Sidewalk)			\$47,520.00
181	Minor concrete (Curb Ramp)			\$7,290.00
192	Vegetation control (Minor Concrete)			\$39,600.00

For Local Agency to Complete:

Local Agency Contract Number: _____

Federal-aid Project Number: _____

Federal Share: _____

Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate.

Print Name _____ Signature _____ Date _____
Local Agency Representative

(Area Code) Telephone Number: _____

Total Claimed DBE
Participation \$ 2,439,506.56
7.83 %

Signature of Bidder Gerard F. Miller, V.P.

12/15/14 951-356-1275

Date (Area Code) Tel. No.

Craig Roth, Regional Chief Estimator

Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts)
(Rev. 6/26/09)

- Distribution:**
- (1) Copy – Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.
 - (2) Copy – Include in award package to Caltrans District Local Assistance
 - (3) Original – Local agency files

Local Agency Bidder – DBE Commitment (Construction Contracts), Exhibit 15-G

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: County of Riverside LOCATION: City of Menifee area

PROJECT DESCRIPTION: Interstate 215 at Newport Road Interchange Improvements

TOTAL CONTRACT AMOUNT: \$ 31,133,024.15

BID DATE: 12/10/14

BIDDER'S NAME: Ames Construction, Inc.

CONTRACT DBE GOAL: 3.0 %

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	DBE CERT NO. AND EXPIRATION DATE	NAME OF EACH DBE (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT, DBE
81	Roadside Clearing	#8022	Diversified Landscape Co.	\$5,000.00
86	Control & neutral conductors (armor-clad)		21730 Bundy Canyon Rd. Wildomar, CA 92595	\$1,680.00
87	1" Remote control valve		951-245-1686	\$276.00
88	1"WYE Strainer assembly			\$110.00
89	30-42 Station Irrigation controller (Pedestal Mounted)			\$38,160.00
91	1" Backflow preventer assembly			\$1,700.00
92	1" Backflow preventer enclosure			\$2,240.00
93	Flow sensor			\$1,000.00
94	Tree well sprinkler assembly			\$1,517.00
95	1" Gate valve			\$1,030.00

For Local Agency to Complete:

Local Agency Contract Number: _____

Federal-aid Project Number: _____

Federal Share: _____

Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate.

Print Name _____ Signature _____ Date _____
Local Agency Representative

(Area Code) Telephone Number: _____

Total Claimed DBE
Participation

See first page
\$ for amount
See first page
for percent %

Signature of Bidder Gerard F. Miller, V.P.

12/15/14 951-356-1275

Date (Area Code) Tel. No.

Craig Roth, Regional Chief Estimator

Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts)
(Rev 6/26/09)

- Distribution:**
- (1) Copy – Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.
 - (2) Copy – Include in award package to Caltrans District Local Assistance
 - (3) Original – Local agency files

Local Agency Bidder – DBE Commitment (Construction Contracts), Exhibit 15-G

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: County of Riverside LOCATION: City of Menifee area
 PROJECT DESCRIPTION: Interstate 215 at Newport Road Interchange Improvements
 TOTAL CONTRACT AMOUNT: \$ \$31,133,024.15
 BID DATE: 12/10/14
 BIDDER'S NAME: Ames Construction, Inc.
 CONTRACT DBE GOAL: 3.0 %

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	DBE CERT NO. AND EXPIRATION DATE	NAME OF EACH DBE (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT, DBE
96	3/4" Plastic Pipe (Schedule 40)(Supply line)		Diversified Landscape Co.	\$8,288.00
97	1" Plastic Pipe (Sched 40)(Supply Line)	#8022	(Continued)	\$1,700.00
98	1 1/2" Plastic Pipe (Class 315)(Supply Line)		21730 Bundy Canyon Rd. Wildomar, CA 92595 951-245-1686	\$7,598.00
123	16" CIDH	#34785	Integrity Rebar Placers	\$27,336.32
130	(F) Approach slab (Type N)		1345 Nandina Ave.	\$37,353.02
133	Minor concrete (Minor Structure)		Perris, CA 92571	\$23,320.00
138	(P-F) Bar reinforcing (Bridge)		951-696-6843	\$1,061,615.96

For Local Agency to Complete:

Local Agency Contract Number: _____
 Federal-aid Project Number: _____
 Federal Share: _____
 Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate.

Print Name _____ Signature _____ Date _____
 Local Agency Representative

(Area Code) Telephone Number: _____

Total Claimed DBE
Participation

See first page
\$ for amount
See first page
for percent %

Signature of Bidder Gerard F. Miller, V.P.

12/15/14 951-356-1275

Date (Area Code) Tel. No.

Craig Roth, Regional Chief Estimator

Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts)
(Rev 6/26/09)

- Distribution:**
- (1) Copy – Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.
 - (2) Copy – Include in award package to Caltrans District Local Assistance
 - (3) Original – Local agency files

Local Agency Bidder – DBE Commitment (Construction Contracts), Exhibit 15-G

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: County of Riverside LOCATION: City of Menifee area
 PROJECT DESCRIPTION: Interstate 215 at Newport Road Interchange Improvements
 TOTAL CONTRACT AMOUNT: \$ 31,133,024.15
 BID DATE: 12/10/14
 BIDDER'S NAME: Ames Construction, Inc.
 CONTRACT DBE GOAL: 3.0 %

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	DBE CERT NO. AND EXPIRATION DATE	NAME OF EACH DBE (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT, DBE
139	(P-F) Bar reinforcing (Retaining Wall)	#34785	Integrity Rebar Placers	\$362,322.46
140	(P-F) Bar reinforcing (Box Culvert)		(Continued)	\$504,528.85
195	(F) Concrete barrier (Type 26 Mod)		1345 Nandina Ave.	\$14,106.88
203	Concrete barrier (Type 60) FOB		Perris, CA 92571	\$461.45
204	Concrete barrier (Type 60C) FOB		951-696-6843	\$2,357.85
205	Concrete barrier (Type 60D) FOB			\$488.40
206	Concrete barrier (Type 60GE) FOB			\$5,746.40
207	(F) Concrete barrier (Type 732 MOD)			\$25,688.96
208	(F) Concrete barrier (Type 736A)			\$31,137.00
209	(F) Concrete barrier (Type 736 MOD)			\$6,860.00
210	(F) Concrete barrier (Type 736A MOD)			\$22,453.01

For Local Agency to Complete:

Local Agency Contract Number: _____
 Federal-aid Project Number: _____
 Federal Share: _____
 Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate.

Print Name _____ Signature _____ Date _____
 Local Agency Representative
 (Area Code) Telephone Number: _____

Total Claimed DBE
Participation

See first page
\$ for amount
See first page
for percent %

Signature of Bidder Gerard F. Miller, V.P.

12/15/14 951-356-1275

Date (Area Code) Tel. No.


Craig Roth, Regional Chief Estimator

Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts)
(Rev 6/26/09)


- Distribution:**
- (1) Copy – Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.
 - (2) Copy – Include in award package to Caltrans District Local Assistance
 - (3) Original – Local agency files

Recommended by:



Cindi Wachi, PE
County Project Manager

Concurrence:

 for

Khalid Nasim, PE
Engineering Division Manager

Acknowledged:



Date: 11/17/14

(Contractor)

JRJ:jrg:sb

Gerard F. Miller, Vice President

Note: Refer to Section 8, "Addenda" (Book 1 of 2, page A5). Submission of all addendum pages and non-bidding document attachments of addendum are not necessary for Bid submittal. Submittal of **only this** acknowledgement page is adequate for Bid reception. Bidders are reminded to list addendum number(s) received on the first page (B1) of the Bid form (Proposal).



Juan C. Perat, P.E., T.E.
Director of Transportation and Land
Management

COUNTY OF RIVERSIDE TRANSPORTATION AND LAND MANAGEMENT AGENCY

Transportation Department



Patricia Romo, P.E.
Assistant Director of Transportation

ADDENDUM NUMBER 2

Dated November 20, 2014

to the

Specifications and Contract Documents
for the construction of

Interstate 215 at Newport Road
Interchange Improvements
In the City of Menifee
Project No. B5-0682
Federal Aid No. STPLN-5956(234)

Bids Due: (REVISED)
Wednesday, December 10, 2014; 2:00 p.m.
14th Street Transportation Annex
3525 14th Street, Riverside, CA 92501
(951) 955-6780

This Addendum is issued pursuant to the Instructions to Bidders, Item No. 8, of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

<http://rctima.org/trans/Contractors-Corner/Notices-Inviting-Bids>

MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS:

Item 1: The new designated date and time for the receipt and opening of bids is revised as follows:

Wednesday, December 10, 2014; 2:00 p.m.
14th Street Transportation Annex
3525 14th Street, Riverside, CA 92501
(951) 955-6780

Plan holders are advised of Instruction to Bidder's item 6, "Interpretation of Documents" regarding RFI inquires and response instruction. The 5th business day prior to the bid closing deadline is brought to your attention.

Prepared by:


Joel Jimenez, PE; Senior Civil Engineer, Contracts/Bidding Unit

Acknowledged:



Date: 12/10/14

(Contractor)

JRJ:jrj

Gerard F. Miller, Vice President

3525 14th Street · Riverside, CA 92501 · (951) 955-6800
P.O. Box 1090 · Riverside, CA 92502-1090 · FAX (951) 955-3164

Recommended by:



Cindi Wachi, PE
County Project Manager


Concurrence:



12/3/14

Khalid Nasim, PE
Engineering Division Manager

Acknowledged:



(Contractor)

Date: 12/10/14

JRJ:jrj:sb

Gerard F. Miller, Vice President


Note: Refer to Section 8, "Addenda" (Book 1 of 2, page A5). Submission of all addendum pages and non-bidding document attachments of addendum are not necessary for Bid submittal. Submittal of **only this** acknowledgement page is adequate for Bid reception. Bidders are reminded to list addendum number(s) received on the first page (B1) of the Bid form (Proposal).



Juan C. Perez, P.E., T.E.
Director of Transportation and Land
Management

COUNTY OF RIVERSIDE TRANSPORTATION AND LAND MANAGEMENT AGENCY

Transportation Department



Patricia Romo, P.E.
Assistant Director of Transportation

ADDENDUM NUMBER 4

Dated December 5, 2014

to the
Specifications and Contract Documents
for the construction of

Interstate 215 at Newport Road
Interchange Improvements
In the City of Menifee
Project No. B5-0682
Federal Aid No. STPLN-5956(234)

Bids Due: Wednesday, December 10, 2014; 2:00 p.m.
14th Street Transportation Annex
3525 14th Street; Riverside, CA 92501
(951) 955-6780

This Addendum is issued pursuant to Section 8 of Instructions to Bidders of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the plans and specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Bid. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted Bid.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:


<http://rctlma.org/trans/Contractors-Corner/Notices-Inviting-Bids>

CLARIFICATIONS TO CONTACT DOCUMENTS:

Item 1: Project Information; Questions and Responses.
Questions and Responses information list is available as a free download at the following County website: <http://rctlma.org/trans/Contractors-Corner/Notices-Inviting-Bids>

This (downloadable) file is provided for reference only. For any discrepancy written on the Questions and Responses, the Contractor shall conform to the contract documents. The Contractor Questions and Responses are included as **Attachment "A"**.

Prepared by:


Joel Jimenez, PE; Senior Civil Engineer; Contracts/Bidding Unit

Acknowledged:


(Contractor)

Date: 12/10/14

JRJ:jrj

Gerard F. Miller, Vice President

Bid Bond

Recitals:

1. Ames Construction, Inc., 391 N Main Street, Suite 302, Corona, CA 92880 "Contractor", has submitted his/her Contractor's Proposal to County of Riverside, "County", for the construction of public work for Interstate 215 at Newport Road, Interchange Improvements, in the City of Menifee, Project No. B5-0682, Federal Aid No. STPLN- 5956(234) in accordance with a Notice Inviting Bids from the County.
2. Travelers Casualty and Surety Company of America a Connecticut corporation, hereafter called "Surety", is the surety of this bond.

Agreement:

We, Contractor as Principal and Surety as Surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal, including bid alternates, and inures to the benefit of County.
2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said Proposal is accepted, Contractor executes the Contract and furnishes the Bonds as agreed to in its Proposal, otherwise it remains in full force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to act as agreed to in its Proposal. Some types of possible loss, damage and expense are specified in the Contractor's Proposal.
3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way be impaired or affected by any extension of time within which County may accept the Proposal and waives notice of any such extension.
4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated: December 3, 2014

Signatures:

Travelers Casualty and Surety Company of America

Ames Construction, Inc.

By: Bruce N. Telander

By: Raymond G. Ames

Title: Bruce N. Telander
Attorney in Fact
"Surety"

Title: Raymond G. Ames, President
"Contractor"

STATE OF MINNESOTA

COUNTY


OF HENNEPIN

} ss. SURETY'S ACKNOWLEDGEMENT

On December 3, 2014 before me, Lin Ulven
personally appeared, Bruce N. Telander known to me, or proved to me on the basis of
satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged
to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the
instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public



Note: This Bond must be executed by both Contractor and Surety with corporate seal affixed. All signatures must be notarized. (Attach acknowledgements).

ACKNOWLEDGMENT OF CORPORATION

State of MINNESOTA)

County of Dakota) ss. On this 3rd day of December 2014
before me appeared Raymond G. Ames
to me personally known, who, being by me duly sworn, did say that he
is the President of
Ames Construction, Inc., a corporation, that the seal
affixed to the foregoing instrument is the corporate seal of said
corporation,


(If no seal, so state, and strike out above as to corporate seal)

and that said instrument was executed in behalf of said corporation by
authority of its Board of Directors; and that said Raymond G. Ames
acknowledged said instrument to be the free act and deed of said
corporation.

[Signature]
Notary Public

My commission expires

SCOTT COUNTY, MN
1/31/15





POWER OF ATTORNEY

Farmington Casualty Company
 Fidelity and Guaranty Insurance Company
 Fidelity and Guaranty Insurance Underwriters, Inc.
 St. Paul Fire and Marine Insurance Company
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
 Travelers Casualty and Surety Company
 Travelers Casualty and Surety Company of America
 United States Fidelity and Guaranty Company

Attorney-In Fact No. 228554

Certificate No. 006106157

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Bruce N. Telander, Donald R. Olson, John E. Tauer, Linda K. French, R. W. Frank, Craig Remick, Rachel Thomas, Nicole Stillings, Joshua R. Loftis, Brian J. Oestreich, Sandra M. Doze, Jerome T. Ouimet, D.R. Dougherty, Jack Cedarleaf II, Kurt C. Lundblad, Pamela T. Curran, and Melinda C. Blodgett

of the City of Minneapolis, State of Minnesota, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 1st day of October, 2014.

Farmington Casualty Company
 Fidelity and Guaranty Insurance Company
 Fidelity and Guaranty Insurance Underwriters, Inc.
 St. Paul Fire and Marine Insurance Company
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
 Travelers Casualty and Surety Company
 Travelers Casualty and Surety Company of America
 United States Fidelity and Guaranty Company



State of Connecticut
 City of Hartford ss.

By:

Robert L. Raney, Senior Vice President

On this the 1st day of October, 2014, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.
 My Commission expires the 30th day of June, 2016.



Marie C. Tetreault
 Marie C. Tetreault, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is


FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary, of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 3rd day of December, 20 14.


Kevin E. Hughes, Assistant Secretary



To verify the authenticity of this Power of Attorney, call 1-800-421-3880 or contact us at www.travelersbond.com. Please refer to the Attorney-In-Fact number, the above-named individuals and the details of the bond to which the power is attached.



Company Profile

Company Search

Company Search
ResultsCompany
InformationOld Company
Names

Agent for Service

Reference
Information

NAIC Group List

Lines of Business

Workers'

Compensation

Complaint and

Request for

Action/Appeals

Contact Information

Financial Statements
PDF's

Annual Statements

Quarterly
Statements

Company Complaint

Company
Performance &
Comparison DataCompany
Enforcement ActionComposite
Complaints Studies

Additional Info

Find A Company
Representative In
Your AreaView Financial
Disclaimer

COMPANY PROFILE

Company Information

TRAVELERS CASUALTY AND SURETY COMPANY

ONE TOWER SQUARE
HARTFORD, CT 06183

Old Company Names

Effective Date

AETNA CASUALTY AND SURETY COMPANY (THE)	07/01/1997
FARMINGTON VALLEY INSURANCE COMPANY	12/30/1964

Agent For Service

KASHONDA LAWSON
C/O CORPORATION SERVICE COMPANY
2710 GATEWAY OAKS DRIVE, SUITE 150N
SACRAMENTO CA 95833

Reference Information

NAIC #:	19038
California Company ID #:	1790-5
Date Authorized in California:	12/29/1964
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	CONNECTICUT

[back to top](#)

NAIC Group List

NAIC Group #:	3548	Travelers Grp
---------------	------	---------------

Lines Of Business

The company is authorized to transact business within these lines of insurance.
For an explanation of any of these terms, please refer to the glossary.

AIRCRAFT
AUTOMOBILE
BOILER AND MACHINERY
BURGLARY
COMMON CARRIER LIABILITY
CREDIT
DISABILITY
FIRE
LIABILITY
MARINE
MISCELLANEOUS
PLATE GLASS
SPRINKLER
SURETY
TEAM AND VEHICLE
WORKERS' COMPENSATION

[back to top](#)



COUNTY OF RIVERSIDE TRANSPORTATION AND LAND MANAGEMENT AGENCY



Juan C. Perez, P.E., T.E.
Director of Transportation

Transportation Department

ADDENDUM NUMBER 1

Dated November 12, 2014

to the
Specifications and Contract Documents
for the construction of

Interstate 215 at Newport Road
Interchange Improvements
In the City of Menifee
Project No. B5-0682
Federal Aid No. STPLN-5956(234)

Bids Due: **Wednesday, December 3, 2014; 2:00 p.m.**
14th Street Transportation Annex
3525 14th Street; Riverside, CA 92501
(951) 955-6780

This Addendum is issued pursuant to Section 8 of Instructions to Bidders of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the plans and specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Bid. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted Bid.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

<http://rctlma.org/trans/Contractors-Corner/Notices-Inviting-Bids>

MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS:

Item 1: **Pre-Bid Meeting.** Refer to the Notice to Bidders (Book 1 of 2, page vi). Delete the first sentence of the second paragraph and replace with the following:

"A pre-bid meeting is scheduled for 2:00 p.m. on Wednesday, November 19, 2014, at the County of Riverside Transportation Department, 3525 14th Street, Riverside, California 92501."

Item 2: **Revised Proposal.** Refer to "Proposal" (Book 1 of 2, page B2-B9). Delete and replace "PROPOSAL" (page B2 through B9) with revised "Proposal" attached herewith as **Attachment "A"**. The following revisions have been made to the bid Proposal:

a. "ESTIMATED QUANTITY" is revised for the following bid items:

- Item 9, "TYPE II BARRICADE"
- Item 10, "TYPE III BARRICADE"
- Item 11, "CHANNELIZER (SURFACE MOUNTED)"
- Item 12, "TEMPORARY PAVEMENT MARKER"
- Item 16, "TEMPORARY RAILING (TYPE K)"
- Item 17, "TEMPORARY CRASH CUSHION MODULE"
- Item 18, "TEMPORARY TRAFFIC SCREEN"
- Item 23, "TEMPORARY SOIL BINDER"
- Item 25, "TEMPORARY DRAINAGE INLET PROTECTION"
- Item 26, "TEMPORARY FIBER ROLL"
- Item 27, "TEMPORARY GRAVEL BAG BERM"
- Item 43, "REMOVE PAINTED TRAFFIC STRIPE"
- Item 45, "REMOVE PAVEMENT MARKER"
- Item 48, "REMOVE ASPHALT CONCRETE PAVEMENT"
- Item 56, "COLD PLANE ASPHALT CONCRETE PAVEMENT"
- Item 70, "ROADWAY EXCAVATION"
- Item 71, "STRUCTURE EXCAVATION (BRIDGE)"
- Item 72, "STRUCTURE EXCAVATION (RETAINING WALL)"
- Item 75, "STRUCTURE BACKFILL (RETAINING WALL)"
- Item 77, "PERVIOUS BACKFILL MATERIAL (RETAINING WALL)"
- Item 96, "3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)"
- Item 101, "ROLLED EROSION CONTROL PRODUCT NETTING)"
- Item 102, "HYDROMULCH"
- Item 103, "STRAW"
- Item 104, "HYDROSEED"
- Item 105, "COMPOST"
- Item 106, "CLASS 2 AGGREGATE BASE"
- Item 107, "LEAN CONCRETE BASE"
- Item 110, "HOT MIX ASPHALT (TYPE A)"
- Item 112, "SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)"
- Item 114, "LIQUID ASPHALT (PRIME COAT)"
- Item 117, "SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS)"
- Item 119, "ISOLATION JOINT SEAL (SILICONE)"
- Item 121, "FURNISH STEEL PILING (HP 14 X 89)"
- Item 123, "16" CAST-IN-DRILLED-HOLE CONCRETE PILING"
- Item 124, "24" CAST-IN-DRILLED-HOLE CONCRETE PILING"
- Item 127, "STRUCTURAL CONCRETE, BRIDGE FOOTING"
- Item 128, "STRUCTURAL CONCRETE, BRIDGE"

- Item 129, "STRUCTURAL CONCRETE, RETAINING WALL"
- Item 131, "STRUCTURAL CONCRETE, BOX CULVERT"
- Item 133, "MINOR CONCRETE (MINOR STRUCTURE)"
- Item 135, "FRACTURED RIB TEXTURE"
- Item 138, "BAR REINFORCING STEEL (BRIDGE)"
- Item 139, "BAR REINFORCING STEEL (RETAINING WALL)"
- Item 140, "BAR REINFORCING STEEL (BOX CULVERT)"
- Item 141, "SHOTCRETE"
- Item 145, "FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)"
- Item 146, "FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)"
- Item 152, "INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)"
- Item 155, "18" ALTERNATIVE PIPE CULVERT"
- Item 156, "24" ALTERNATIVE PIPE CULVERT"
- Item 159, "24" REINFORCED CONCRETE PIPE"
- Item 166, "36" PRECAST CONCRETE PIPE INLET"
- Item 171, "CONCRETE (CHANNEL LINING)"
- Item 176, "MINOR CONCRETE (GUTTER)"
- Item 178, "MINOR CONCRETE (GUTTER DEPRESSION)"
- Item 180, "MINOR CONCRETE (SIDEWALK)"
- Item 182, "MISCELLANEOUS IRON AND STEEL"
- Item 186, "CHAIN LINK FENCE (TYPE CL-3.5)"
- Item 187, "CHAIN LINK FENCE (TYPE CL-6)"
- Item 192, "VEGETATION CONTROL (MINOR CONCRETE)"
- Item 196, "CABLE RAILING"
- Item 210, "CONCRETE BARRIER (TYPE 736A MODIFIED)"
- Item 213, "PAINT TRAFFIC STRIPE (2-COAT)"
- Item 214, "PAINT PAVEMENT MARKING (2-COAT)"

b. "ITEM CODE" and "ITEM" are revised for the following bid items:

- Item 15, "PORTABLE CHANGEABLE MESSAGE SIGN (LS)"

c. "ITEM CODE" is revised for the following bid items:

- Item 84, "PLANT ESTABLISHMENT WORK [PER MONTH]"

d. "UNIT" is revised for the following bid items:

- Item 126, "PRESTRESSING CAST-IN-PLACE CONCRETE"

See Attachment "A"

Item 3: Training. Refer to Section 00-1.06 "Training" (Book 1 of 2, page 3), delete the first paragraph and replace with the following:

"For the Federal training program, the number of trainees or apprentices is 22."

Item 4: Tree Removal. Refer to Section 00-1.16 of the Special Provisions (Book 1 of 2, page 8). Add the following:

"Some trees within the project limits may be cut down by the County prior to the start of construction. Where trees are cut down by the County, the Contractor will be responsible for the removal of any remaining tree stumps and tree roots as necessary.

Payment for the removal of tree stumps and tree roots shall be considered as included in the contract lump sum price paid for Clearing and Grubbing."

Item 5: Bid Items and Applicable Sections. Refer to the table in Section 1-1.01 "Bid Items and Applicable Sections" (Book 1 of 2, page 23). The following special provisions are added to this section and made part hereof:

Item code	Item description	Applicable section
204099A	PLANT ESTABLISHMENT WORK [PER MONTH]	20

Item 6: Supplemental Project Information. Refer to Section 2-1.06B "Supplemental Project Information" (Book 1 of 2, starting on page 23). Information Handout means Supplemental Project Information.

The following documents are added to the list of supplemental project information and are available to download for your use at the following County website:

<http://rctlma.org/trans/Contractors-Corner/Notices-Inviting-Bids>

- Materials Report
- Foundation Report (Newport Road Bridge Widening)
- Foundation Report (Salt Creek Bridge Outside of Widening)
- Environmental Commitment Record
- Revised Clean Water Act Section 401, Dated November 5, 2014

Item 7: Utility Relocation and Contractor-Arranged Time for the Relocation. Refer to Section 5-1.36D (Book 1 of 2, starting on page 24), delete and replace this section with the following:

"Installation of the utilities shown in the following table requires coordination with your activities. Make the necessary arrangements with the utility company through the Engineer and submit a schedule:

1. Verified by a representative of the utility company
2. Allowing at least the time shown for the utility owner to complete its work

During the progress of the work under this Contract, utility owners will relocate a utility described in the following table that is within the area of the Contractor's work. Contractor shall allow the utility company the corresponding number of working days shown at the appropriate time within the construction activity so that the utility can be installed in the proper location. Generally, this is when the subgrade of the proposed road profile has been attained within the area proposed for the new utility location. Notify the Engineer 30 calendar days prior before you work near a utility shown. Provide the utility companies 60 calendar days written notification before they are required to start work. Reconfirm this schedule in writing with the utility companies 14 calendar days prior to the start of work. The working days noted in the following table start on the first day of work for the utilities. There is no assurance that the time for the utility companies to perform their work will be coincident. It shall be the contractor's responsibility to coordinate the activities with the utility companies to allow their work to be completed within the work area and within the project schedule. Contractor shall note that some of the utility relocations will result in the contractor having to protect those facilities during its own work subsequent to the utility being relocated. The following table shows those utilities known at this time that will be relocated into the area of work that the contractor shall protect in place under the provisions of the Standard Specifications for Existing Facilities. Other facilities not specifically called out here, but also in the vicinity of or within the area of the work are also subject to the provisions of the Standard Specifications to protect in place. The work to protect those facilities will be considered as included in the various items of work and no additional compensation shall be allowed therefor."

Utility Relocation and Contractor-Arranged Time for the Relocation

Utility	Utility address	Location	Working Days
6" Gas (Southern California Gas Company)	1981 N Lugonia Ave. Redlands, CA 92374	Newport Rd	30
8" Gas (Southern California Gas Company) (Extend Vents)	1981 N Lugonia Ave Redlands, CA 92374	Newport Rd	10
21" Water (Eastern Municipal Water District)	P.O. Box 8300 Perris, CA 92572-8300	Newport Rd	30
Telephone (Verizon)	150 S. Juanita St Hemet, CA 92543	Newport Rd	10
Underground Telephone (Verizon)	150 S. Juanita St Hemet, CA 92543	Shopping Center in SE Quadrant	20
Underground Electrical (Southern California Edison)	26100 Meniffee Rd Romoland, CA 92585	Shopping Center in SE Quadrant	20
Underground Electrical (Southern California Edison)	26100 Meniffee Rd Romoland, CA 92585	Newport Rd	10
Overhead Electricity (Southern California Edison)	300 N Pepper Ave, Building "B" Rialto, CA 92376	Newport Rd / Southbound On-ramp	40
Fiber Optic Cable (American Telegraph & Telephone Transcontinental)	22311 Brookhurst St Huntington Beach, CA 92646	Newport Rd	10
2" Television Appurtenances (Time Warner Cable)	560 S. Promenade Ave, Suite 102 Corona, CA 92879	Newport Rd	10
Overhead Television (Mediacom)	2300 N Apache Trail Apache Junction, AZ 85119	Newport Rd / Southbound On-ramp	15
Fiber Optic (Sunesys)	1325 Pico, Suite 106 Corona, CA 92881	Newport Rd	15

Item 8: **I-215 Mainline Newport Road Overcrossing (Bridges No. 56-0646).** Refer to the table in Section 12-4.02A "I-215 Mainline Newport Road Overcrossing (Bridges No. 56-0646)" (Book 1 of 2, page 34), delete the table and replace with the following:

I-215 Mainline
Newport Road Overcrossing
(Bridge No. 56-0646)

	Number	Width (feet)	Height (feet)
Vehicle openings	1 (NB) 1 (SB)	53	15
Pedestrian openings	N/A	N/A	N/A
	Location	Spacing	
Falsework pavement lighting	R, L and C	40' with C 40' staggered ½ space	

NOTE:

R = Right side of traffic

L = Left side of traffic

C = Centered overhead

Item 9: **City Street Closures.** Refer to Section 12-4.05H "City Street Closures" (Book 1 of 2, page 43), delete and replace with the following:

City Street Requirements and Hours of Work

[illegible]

11/11/2011

REMARKS: The number of through traffic lanes in each direction of travel is 1.

Complete City Street Closure Hours

[illegible]

C	Street may be closed
---	----------------------

REMARKS: A maximum of 4 night closures are permitted.

- Item 10:** **R-Value.** Refer to Section 19-7.02C (Book 1 of 2, page 62), delete and replace with the following:

"The portion of imported borrow or fill material placed within 4 feet of the grading plane must have a resistance (R-Value) of at least 35 for Newport Road and 40 for all other pavements."

- Item 11:** **Hot Mix Asphalt Construction Process.** Refer to Section 39-1.01 (Book 1 of 2, page 66), delete and replace with the following:

"Add to section 39-1.01:

Produce and place HMA Type A under the Standard construction process.
Produce and place RHMA-G under the Standard construction process."

- Item 12:** **Hot Mix Asphalt Binder.** Refer to Section 39-1.02C (Book 1 of 2, page 66), delete and replace with the following:

"Add to section 39-1.02C:

Asphalt binder used in HMA Type A must be PG 64-28 PM.
Asphalt binder mixed with asphalt modifier and CRM for asphalt rubber binder must be PG 64-16."

- Item 13:** **Ground Anchor Performance Test.** Refer to Section 46-2.01D(2)(a) (Book 1 of 2, page 81), delete and replace with the following:

"Add to section 46-2.01D(2)(a):

Performance test a minimum of 3 ground anchors for each ground anchor wall.
The Engineer determines which anchors are to be performance tested."

- Item 14:** **Gas Pipeline Casing.** Refer to Section 51-1.03E(9) (Book 1 of 2, page 88), delete and replace with the following:

"Add to section 51-1.03E(9):

51-1.03E(9)(a) Gas Pipeline Casing

Contractor shall furnish and install 12" steel casing and associated pipe supports and assembly in the bridge structure for planned Gas Company pipeline as shown on the plans and in accordance with the Gas Company Standard entitled, "Approved Protective Coatings for Below Ground Corrosion Control," the improvement plans and these special provisions.

The casing pipe shall be 365 feet long, with 12-inch diameter and 0.375-inch wall thickness. Grade shall be x52 API 5L. The casing wrap shall adhere to the Gas Company Standard entitled, "Approved Protective Coatings for Below Ground Corrosion Control."

The Gas Company shall furnish, install and test the gas pipeline carrier line and associated appurtenances."

Item 15: Test Panel. Refer to Section 51-1.03G(1) (Book 1 of 2, page 88), delete and replace with the following:

"Construct a test panel, including any staining described, for each type of surface texture shown, for approval by the Engineer."

Item 16: Pull Box Detector Wand. The following special provision is added hereby:

Pull Box Detector Wand:

Contractor shall furnish and install detector wand where required and/or shown on the plan and as directed by Engineer.

Full compensation for furnishing and installing one detector wand for detecting pull box electronic markers shall be considered as included in the lump sum bid price paid for "SIGNAL AND LIGHTING (LOCATION 1)" and "SIGNAL AND LIGHTING (LOCATION 2)" and no additional compensation will be allowed.

Item 17: Southern California Edison Electrical Service Line Extension. The following Special Provision is added hereby:

Electrical Service Line Extension:

The work of installing electrical line extensions shall be performed in accordance with the Southern California Edison (SCE) electrical line extension plans, as described herein, and as directed by the Engineer.

The line extension work shall be performed at two locations as follows:

- a. On Newport Road at the I-215 southbound ramps, from the existing SCE power pole (4617957E), underground across the new southbound entrance ramp to the new meter locations along eastbound Newport Road near the freeway overcrossing. Work shall include, but not be limited to, three (3) pad-mounted meter service enclosures, service equipment enclosure foundations, trench excavation, conduit, conduit sweeps, pull rope, pull boxes, SCE hand holes, backfilling and compacting trenches and other required work and equipment. The estimated line extension length is 850 feet. The SCE line extension plan is attached, designated as **Attachment "B1"** (2 sheets) and is made a part hereof.
- b. On Newport Road at the I-215 northbound ramps, from an existing SCE vault (P5419461) located south of Newport Road on the east side of the freeway to the new meter locations along eastbound Newport Road just east of the new northbound exit ramp. Work shall include, but not be limited to,

two (2) pad-mounted meter service enclosures, service equipment enclosure foundations, trench excavation, conduit, conduit sweeps, pull rope, pull boxes, SCE hand holes, backfilling and compacting trenches and other required work and equipment. The estimated line extension length is 100 feet. The SCE line extension plan is attached, designated as **Attachment "B2"** (2 sheets) and is made a part hereof.

The contractor shall install conduit, pull boxes and transformer pads, and other equipment, as shown on the Southern California Edison plans and as directed by the Engineer.

The County of Riverside will pay all fees required by Southern California Edison.

Full compensation for electrical service line extensions including, but not limited to conduit, pull boxes, transformer pads and all required materials and services as shown on the Southern California Edison extension plans, as described in the specifications and special provisions, and as directed by the Engineer, including coordination with Southern California Edison and all personnel, equipment, materials and incidentals, shall be considered as included in the lump sum bid prices paid for "SIGNAL AND LIGHTING (LOCATION 1)" and "SIGNAL AND LIGHTING (LOCATION 2)" and no additional compensation will be allowed.

See Attachment "B1 and B2". Southern California Edison Plan Sheets

MODIFICATIONS / CLARIFICATIONS TO PLANS

Item 18: Plan sheets (Replacement)

The following one hundred fifteen (115) Plan sheets are deleted and replaced with revised sheets as noted below and included in this addendum as **Attachment "C"**.

1. Plan sheet 2 of 475, X-1
2. Plan sheet 3 of 475, X-2
3. Plan sheet 4 of 475, X-3
4. Plan sheet 5 of 475, X-4
5. Plan sheet 18 of 475, L-1
6. Plan sheet 21 of 475, L-4
7. Plan sheet 22 of 475, L-5
8. Plan sheet 23 of 475, L-6
9. Plan sheet 64 of 475, C-21
10. Plan sheet 75 of 475, G-5
11. Plan sheet 76 of 475, G-6
12. Plan sheet 83 of 475, D-5
13. Plan sheet 84 of 475, D-6
14. Plan sheet 85 of 475, D-7
15. Plan sheet 96 of 475, DP-10

16. Plan sheet 97 of 475, DP-11
17. Plan sheet 98 of 475, DP-12
18. Plan sheet 99 of 475, DP-13
19. Plan sheet 119 of 475, DD-20
20. Plan sheet 121 of 475, DQ-1
21. Plan sheet 123 of 475, DQ-3
22. Plan sheet 128 of 475, DQ-8
23. Plan sheet 129 of 475, DQ-9
24. Plan sheet 132 of 475, U-3
25. Plan sheet 133 of 475, U-4
26. Plan sheet 134 of 475, U-5
27. Plan sheet 153 of 475, SC-1
28. Plan sheet 154 of 475, SC-2
29. Plan sheet 155 of 475, SC-3
30. Plan sheet 156 of 475, SC-4
31. Plan sheet 157 of 475, SC-5
32. Plan sheet 158 of 475, SC-6
33. Plan sheet 159 of 475, SC-7
34. Plan sheet 160 of 475, SC-8
35. Plan sheet 161 of 475, SC-9
36. Plan sheet 162 of 475, SC-10
37. Plan sheet 163 of 475, SC-11
38. Plan sheet 164 of 475, SC-12
39. Plan sheet 165 of 475, SC-13
40. Plan sheet 166 of 475, SC-14
41. Plan sheet 167 of 475, SC-15
42. Plan sheet 168 of 475, SC-16
43. Plan sheet 169 of 475, SC-17
44. Plan sheet 170 of 475, SC-18
45. Plan sheet 171 of 475, SC-19
46. Plan sheet 172 of 475, SC-20
47. Plan sheet 173 of 475, SC-21
48. Plan sheet 174 of 475, SC-22
49. Plan sheet 175 of 475, SC-23
50. Plan sheet 176 of 475, SC-24
51. Plan sheet 177 of 475, SC-25
52. Plan sheet 178 of 475, SC-26
53. Plan sheet 179 of 475, SC-27
54. Plan sheet 180 of 475, SC-28
55. Plan sheet 181 of 475, SC-29
56. Plan sheet 182 of 475, SC-30
57. Plan sheet 183 of 475, SC-31
58. Plan sheet 184 of 475, SC-32
59. Plan sheet 185 of 475, SC-33

60. Plan sheet 186 of 475, SC-34
61. Plan sheet 187 of 475, SC-35
62. Plan sheet 188 of 475, SC-36
63. Plan sheet 189 of 475, SC-37
64. Plan sheet 190 of 475, SC-38
65. Plan sheet 191 of 475, SCQ-1
66. Plan sheet 192 of 475, SCQ-2
67. Plan sheet 193 of 475, SCQ-3
68. Plan sheet 195 of 475, DE-2
69. Plan sheet 211 of 475, S-4
70. Plan sheet 212 of 475, S-5
71. Plan sheet 221 of 475, SQ-1
72. Plan sheet 222 of 475, SQ-2
73. Plan sheet 223 of 475, SQ-3
74. Plan sheet 224 of 475, SQ-4
75. Plan sheet 225 of 475, SQ-5
76. Plan sheet 226 of 475, SQ-6
77. Plan sheet 227 of 475, SQ-7
78. Plan sheet 229 of 475, SQ-9
79. Plan sheet 230 of 475, SQ-10
80. Plan sheet 231 of 475, SQ-11
81. Plan sheet 232 of 475, SQ-12
82. Plan sheet 233 of 475, Q-1
83. Plan sheet 234 of 475, Q-2
84. Plan sheet 235 of 475, Q-3
85. Plan sheet 247 of 475, R-10
86. Plan sheet 248 of 475, R-11
87. Plan sheet 253 of 475, R-16
88. Plan sheet 256 of 475, IP-2
89. Plan sheet 257 of 475, IP-3
90. Plan sheet 259 of 475, PP-2
91. Plan sheet 260 of 475, PP-3
92. Plan sheet 261 of 475, ECL-1
93. Plan sheet 266 of 475, EC-5
94. Plan sheet 267 of 475, EC-6
95. Plan sheet 270 of 475, E-1
96. Plan sheet 274 of 475, E-5
97. Plan sheet 276 of 475, E-7
98. Plan sheet 280 of 475, E-11
99. Plan sheet 281 of 475, E-12
100. Plan sheet 286 of 475, E-17
101. Plan sheet 288 of 475, E-19
102. Plan sheet 289 of 475, E-20
103. Plan sheet 290 of 475, E-21

- 104. Plan sheet 291 of 475, E-22
- 105. Plan sheet 292 of 475, E-23
- 106. Plan sheet 294 of 475, E-25
- 107. Plan sheet 295 of 475, E-26
- 108. Plan sheet 296 of 475, E-27
- 109. Plan sheet 298 of 475, E-29
- 110. Plan sheet 299 of 475, E-30
- 111. Plan sheet 300 of 475, E-31
- 112. Plan sheet 301 of 475, E-32
- 113. Plan sheet 302 of 475, E-33
- 114. Plan sheet 303 of 475, E-34
- 115. Plan sheet 304 of 475, E-35

See Attachment "C"

Note: All revised plan sheets are posted on following website and available for download during the advertisement period.

<http://rctlma.org/trans/Contractors-Corner/Notices-Inviting-Bids>

This addendum for Interstate 215 at Newport Road, Interchange Improvements Project has been prepared under the direction of the following registered Civil Engineer(s):

HIGHWAY

Stephanie Hillebrand


Stephanie Hillebrand, PE



TRAFFIC AND ELECTRICAL

Douglas E. Smith


Douglas E. Smith, PE



STRUCTURES

Melad Hanna

Melad Hanna, PE




Recommended by:



Cindi Wachi, PE
County Project Manager

Concurrence:



Khalid Nasim, PE
Engineering Division Manager

Acknowledged: _____ **Date:** _____
(Contractor)

JRJ:jrj:sb

Note: Refer to Section 8, "Addenda" (Book 1 of 2, page A5). Submission of all addendum pages and non-bidding document attachments of addendum are not necessary for Bid submittal. Submittal of **only this** acknowledgement page is adequate for Bid reception. Bidders are reminded to list addendum number(s) received on the first page (B1) of the Bid form (Proposal).

ATTACHMENTS

A – Revised Proposal

B1 – Southern California Edison Plan (JOB NO. 506583_0.01).SB RAMPS

B2 – Southern California Edison Plan (JOB NO. 506584_0.01).NB RAMPS

C – Interstate 215 at Newport Road Interchange Improvements Revised Plan Sheets (115)

Interstate 215 at Newport Road
Interchange Improvements
in the City of Menifee
Project No. B5-0682
Federal Aid No. STPLN- 5956(234)

PROPOSAL (REVISED)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID						
1	170101	DEVELOP WATER SUPPLY	LS	1		
2	066016	JUST-IN-TIME TRAINING	LS	1		
3	066017A	COURSE OF CONSTRUCTION INSURANCE	LS	1		
4	066105A	RESIDENT ENGINEERS OFFICE	LS	1		
5	070030	LEAD COMPLIANCE PLAN	LS	1		
6	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1		
7	120090	CONSTRUCTION AREA SIGNS	LS	1		
8	120100	TRAFFIC CONTROL SYSTEM	LS	1		
9	120116	TYPE II BARRICADE	EA	3		
10	120120	TYPE III BARRICADE	EA	7		
11	120165	CHANNELIZER (SURFACE MOUNTED)	EA	750		
12	120300	TEMPORARY PAVEMENT MARKER	EA	3,930		
13	128601A	TEMPORARY SIGNAL SYSTEM (LOCATION 1)	LS	1		
14	128602A	TEMPORARY SIGNAL SYSTEM (LOCATION 2)	LS	1		
15	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	10		
16	129000	TEMPORARY RAILING (TYPE K)	LF	47,600		
17	129100	TEMPORARY CRASH CUSHION MODULE	EA	290		
18	129150	TEMPORARY TRAFFIC SCREEN	LF	47,600		
19	130100	JOB SITE MANAGEMENT	LS	1		
20	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1		
21	130330	STORM WATER ANNUAL REPORT	EA	2		
22	130570	TEMPORARY COVER	SQYD	3,030		
23	130560	TEMPORARY SOIL BINDER	SQYD	174,000		
24	130610	TEMPORARY CHECK DAM	LF	630		
25	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	66		
26	130640	TEMPORARY FIBER ROLL	LF	112,000		
27	130650	TEMPORARY GRAVEL BAG BERM	LF	3,430		
28	130680	TEMPORARY SILT FENCE	LF	14,200		

PROPOSAL (REVISED)ISSUED BY ADDENDUM No.1
ATTACHMENT "A"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID						
29	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	12		
30	130720	TEMPORARY CONSTRUCTION ROADWAY	SQYD	300		
31	130730	STREET SWEEPING	LS	1		
32	130900	TEMPORARY CONCRETE WASHOUT	LS	1		
33	130901A	TEMPORARY STREAM CROSSING	LS	1		
34	130902A	TEMPORARY CLEAR WATER DIVERSION	LS	1		
35	141000	TEMPORARY FENCE (TYPE ESA)	LF	2,610		
36	141120	TREATED WOOD WASTE	LB	8,740		
37	148005	NOISE MONITORING	LS	1		
38	150204	ABANDON CULVERT	LF	39		
39	150608	REMOVE CHAIN LINK FENCE	LF	3,630		
40	150658A	REMOVE TEMPORARY TERMINAL SECTION (TYPE K)	EA	2		
41	150661	REMOVE GUARDRAIL	LF	230		
42	150668	REMOVE FLARED END SECTION	EA	15		
43	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	138,000		
44	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	2,960		
45	150722	REMOVE PAVEMENT MARKER	EA	2,350		
46	150742	REMOVE ROADSIDE SIGN	EA	63		
47	150757	REMOVE SIGN STRUCTURE	EA	2		
48	150770	REMOVE ASPHALT CONCRETE PAVEMENT	SQFT	14,700		
49	150801	REMOVE OVERSIDE DRAIN	EA	5		
50	150802A	REMOVE ROCK SLOPE PROTECTION	CY	140		
51	150809	REMOVE CULVERT	LF	1,360		
52	150814	REMOVE DOWNDRAIN	EA	2		
53	150820	REMOVE INLET	EA	10		
54	150832	REMOVE RETAINING WALL	CY	2		
55	152390	RELOCATE ROADSIDE SIGN	EA	8		
56	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	98,500		
57	153121	REMOVE CONCRETE	CY	81		
58	153123A	REMOVE CONCRETE (CROSS GUTTER)	SQYD	190		
59	153130	REMOVE CONCRETE CURB	LF	3,730		
60	153140	REMOVE CONCRETE SIDEWALK	SQYD	3,240		
61	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	4,640		

PROPOSAL (REVISED)ISSUED BY ADDENDUM No.1
ATTACHMENT "A"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID						
62	153221	REMOVE CONCRETE BARRIER	LF	380		
63	153229	REMOVE CONCRETE BARRIER (TYPE K)	LF	2,060		
64	155007	CAP MANHOLE	EA	1		
65	156585	REMOVE CRASH CUSHION	EA	3		
66	157550	BRIDGE REMOVAL	LS	1		
67	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	1		
68	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	1		
69	160102	CLEARING AND GRUBBING	LS	1		
70	190101 (F)	ROADWAY EXCAVATION	CY	165,000		
71	192003 (F)	STRUCTURE EXCAVATION (BRIDGE)	CY	3,121		
72	192037 (F)	STRUCTURE EXCAVATION (RETAINING WALL)	CY	3,893		
73	192060 (F)	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	234		
74	193003 (F)	STRUCTURE BACKFILL (BRIDGE)	CY	2,117		
75	193013 (F)	STRUCTURE BACKFILL (RETAINING WALL)	CY	6,385		
76	193027 (F)	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	26		
77	193031 (F)	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	256		
78	193118 (F)	CONCRETE BACKFILL	CY	1.2		
79	198010	IMPORTED BORROW	CY	180,000		
80	200114	ROCK BLANKET	SQYD	8,020		
81	200002	ROADSIDE CLEARING	LS	1		
82	202037	ORGANIC FERTILIZER	LB	48		
83	204011A	PLANT (GROUP K) (48" BOX)	EA	16		
84	204099A	PLANT ESTABLISHMENT WORK [PER MONTH]	EA	36		
85	205035	WOOD MULCH	CY	2.4		
86	206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	LS	1		
87	206562 (P)	1" REMOTE CONTROL VALVE	EA	1		
88	206631	1" WYE STRAINER ASSEMBLY	EA	1		
89	206762 (P)	30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	EA	4		
90	208304	WATER METER	EA	1		
91	208423 (P)	1" BACKFLOW PREVENTER ASSEMBLY	EA	1		
92	208440 (P)	BACKFLOW PREVENTER ENCLOSURE	EA	1		
93	208442 (P)	FLOW SENSOR	EA	1		
94	208445 (P)	TREE WELL SPRINKLER ASSEMBLY	EA	48		

ISSUED BY ADDENDUM No.1
ATTACHMENT "A"

PROPOSAL (REVISED)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID						
161	650026 (P)	36" REINFORCED CONCRETE PIPE	LF	180		
162	700617	DRAINAGE INLET MARKER	EA	9		
163	703233	GRATED LINE DRAIN	LF	70		
164	705311	18" ALTERNATIVE FLARED END SECTION	EA	4		
165	705315	24" ALTERNATIVE FLARED END SECTION	EA	3		
166	707117	36" PRECAST CONCRETE PIPE INLET	LF	33		
167	707217	36" PRECAST CONCRETE PIPE MANHOLE	LF	52		
168	721013 (F)	ROCK SLOPE PROTECTION (1/4T, METHOD B)	CY	479		
169	721015 (F)	ROCK SLOPE PROTECTION (LIGHT, METHOD B)	CY	829		
170	721028 (F)	ROCK SLOPE PROTECTION (NO. 2, METHOD B)	CY	284		
171	721430	CONCRETE (CHANNEL LINING)	CY	390		
172	721431	CONCRETE (CONCRETE APRON)	CY	7		
173	729011 (P)	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	1,381		
174	730070	DETECTABLE WARNING SURFACE	SQFT	52		
175	730020	MINOR CONCRETE (CURB)	CY	310		
176	730040	MINOR CONCRETE (GUTTER)	LF	110		
177	730045	MINOR CONCRETE (GUTTER)	CY	40		
178	731507	MINOR CONCRETE (GUTTER DEPRESSION)	CY	21		
179	731511	MINOR CONCRETE (ISLAND PAVING)	CY	3		
180	731521	MINOR CONCRETE (SIDEWALK)	CY	180		
181	731623	MINOR CONCRETE (CURB RAMP)	CY	15		
182	750001 (P-F)	MISCELLANEOUS IRON AND STEEL	LB	16,326		
183	750501 (P-F)	MISCELLANEOUS METAL (BRIDGE)	LB	6,757		
184	750505 (P-F)	BRIDGE DECK DRAINAGE SYSTEM	LS	1		
185	800103	TEMPORARY FENCE (TYPE CL-6)	LF	4,070		
186	800310 (P)	CHAIN LINK FENCE (TYPE CL-3.5)	LF	574		
187	800360 (P)	CHAIN LINK FENCE (TYPE CL-6)	LF	3,829		
188	802520 (P)	6' CHAIN LINK GATE (TYPE CL-6)	EA	4		
189	802620 (P)	16' CHAIN LINK GATE (TYPE CL-6)	EA	1		
190	820107	DELINEATOR (CLASS 1)	EA	96		
191	832005 (P)	MIDWEST GUARDRAIL SYSTEM	LF	1,934		
192	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	990		
193	833000 (P-F)	METAL RAILING	LF	603		

PROPOSAL (REVISED)ISSUED BY ADDENDUM No.1
ATTACHMENT "A"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID						
194	833077	PEDESTRIAN BARRICADE	EA	3		
195	833142 (F)	CONCRETE BARRIER (TYPE 26 MODIFIED)	LF	345		
196	839521 (P-F)	CABLE RAILING	LF	203		
197	839543 (P)	TRANSITION RAILING (TYPE WB-31)	EA	6		
198	839576	END CAP (TYPE A)	EA	1		
199	839578	END CAP (TYPE TC)	EA	6		
200	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	10		
201	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	8		
202	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	7		
203	839701	CONCRETE BARRIER (TYPE 60)	LF	81		
204	839703	CONCRETE BARRIER (TYPE 60C)	LF	170		
205	839704	CONCRETE BARRIER (TYPE 60D)	LF	130		
206	839709	CONCRETE BARRIER (TYPE 60GE)	LF	380		
207	839717 (F)	CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	781		
208	839726 (F)	CONCRETE BARRIER (TYPE 736A)	LF	724		
209	839727 (F)	CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	89		
210	839729A (F)	CONCRETE BARRIER (TYPE 736A MODIFIED)	LF	505		
211	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,280		
212	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	123,000		
213	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	201,000		
214	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	3,600		
215	850101 (P)	PAVEMENT MARKER (NON-REFLECTIVE)	EA	2,636		
216	850111 (P)	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,496		
217	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1		
218	860251 (P)	SIGNAL AND LIGHTING (LOCATION 1)	LS	1		
219	860252 (P)	SIGNAL AND LIGHTING (LOCATION 2)	LS	1		
220	860402 (P)	LIGHTING (CITY STREET)	LS	1		
221	861101	RAMP METERING SYSTEM (LOCATION 1)	LS	1		
222	861102	RAMP METERING SYSTEM (LOCATION 2)	LS	1		
223	861103	RAMP METERING SYSTEM (LOCATION 3)	LS	1		
224	861104	RAMP METERING SYSTEM (LOCATION 4)	LS	1		
225	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	1		
226	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	1		

PROPOSAL (REVISED)ISSUED BY ADDENDUM No.1
ATTACHMENT "A"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
BASE BID						
227	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1		
228	862000A	COMMUNICATION SYSTEM	LS	1		
229	999990	MOBILIZATION	LS	1		
230	066100	DUST CONTROL	LS	1		
231	015602	FUNDING AWARENESS SIGN	EA	2		

BASE BID SUB TOTAL: _____ \$ _____
ITEMS 1-231 "WORDS"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
ALTERNATE BID SCHEDULE 1 - THE GAS COMPANY						
232	510100A (P)	12" WELDED STEEL PIPE CASING (BRIDGE)	LS	1		

ALTERNATE BID
SCHEDULE 1
SUB TOTAL: _____ \$ _____
ITEM 232 "WORDS"

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT						
233	760081A	PERMANENT WATERLINE FACILITIES (LOCATION A AND B)	LS	1		
234	760082A	PERMANENT WATERLINE FACILITIES (LOCATION C)	LS	1		

ALTERNATE BID
SCHEDULE 2
SUB TOTAL: _____ \$ _____
ITEMS 233-234 "WORDS"PROJECT TOTAL
(BASE BID, ALTERNATE BID SCHEDULE 1 AND ALTERNATE BID SCHEDULE 2):

ITEMS 1-234 "WORDS" \$ _____



Juan C. Perez, P.E., T.E.
Director of Transportation and Land
Management

COUNTY OF RIVERSIDE

TRANSPORTATION AND LAND MANAGEMENT AGENCY



Patricia Romo, P.E.
Assistant Director of Transportation

Transportation Department

ADDENDUM NUMBER 4

Dated December 5, 2014

to the
Specifications and Contract Documents
for the construction of

Interstate 215 at Newport Road
Interchange Improvements
In the City of Menifee
Project No. B5-0682
Federal Aid No. STPLN-5956(234)

Bids Due: Wednesday, December 10, 2014; 2:00 p.m.
14th Street Transportation Annex
3525 14th Street; Riverside, CA 92501
(951) 955-6780

This Addendum is issued pursuant to Section 8 of Instructions to Bidders of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the plans and specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Bid. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted Bid.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:


<http://rctlma.org/trans/Contractors-Corner/Notices-Inviting-Bids>

CLARIFICATIONS TO CONTACT DOCUMENTS:

Item 1: Project Information; Questions and Responses.
Questions and Responses information list is available as a free download at the following County website: <http://rctlma.org/trans/Contractors-Corner/Notices-Inviting-Bids>

This (downloadable) file is provided for reference only. For any discrepancy written on the Questions and Responses, the Contractor shall conform to the contract documents. The Contractor Questions and Responses are included as **Attachment "A"**.

Prepared by:


Joel Jimenez, PE; Senior Civil Engineer; Contracts/Bidding Unit

Acknowledged: _____ Date: _____
(Contractor)

JRJ:jrij

**Interstate 215 at Newport Road
Interchange Improvements
In the City of Menifee
Project No. B5-0682
Federal Aid No. STPLN-5956(234)**

**Attachment "A"
Contactor Questions and Responses
(12/5/14)**

The Questions and Responses information document is available on the County website at the following link during the advertisement period for this project:

<http://rctlma.org/trans/Contractors-Corner/Notices-Inviting-Bids>

This (downloadable) file is provided for reference only. For any discrepancy written on this Questions and Responses document, the Contractor shall conform to the contract documents.

**Interstate 215 at Newport Road
Interchange Improvements
In the City of Menifee
Project No. B5-0682
Federal Aid No. STPLN-5956(234)**

CONTRACTOR QUESTIONS AND RESPONSES		
1	Question	I would like to know if we need to submit the Equal Employment Certification for all subcontractors with the bid, or if we have a set amount of days after the bid to submit for subcontractors.
	Response	<p>It is Transportation Department practice to receive Equal Employment Certification (page/form B15) from Prime Contractors along with their bid submittal.</p> <p>In reviewing the regulation language for this Equal Employment Certification and intent of the regulation, the Contractor is in compliance should Equal Employment Certification for subcontractors be received after the bid opening date. We are aware of bid day decisions for primes selecting subcontractors...</p> <p>Equal Employment Certification can be submitted after bid day (for those on the Subcontractor List) and must be submitted prior to award of Contract. This information does not affect the amount of the bid amount at all, but if not supplied prior to award, an apparent low bidder would be nonresponsive.</p>
2	Question	<p>On sheet 22, L-5 of the Layout Drawings, along Line "B" to the East of the CL from approximately station 3 to station 6, there appears to be an existing parking lot and improvements that are in conflict with the proposed work.</p> <p>We see that there is a small area defined as Structural Section 9 in this parking lot, but there is not a construction detail for the work in this parking lot.</p> <p>We saw existing light poles, Curb and Gutter, Electrical Vaults, and Fire Hydrants in this area that may be in conflict with our work.</p> <p>Can the Agency please clarify the scope of work in this parking lot by providing a construction detail and explain how work in this area will be paid.</p> <p>We need to know what we will be responsible for in terms of removals, restoration, and protection in place in this area?</p>
	Response	The repaving in this area is covered on Sheet L-5 and the details are shown on Sheet C-15. Removals may include trees, conflicting street lights, shrubs, irrigation facilities, etc.; which are not individually called out. Obstructions within the TCE limits can be removed to facility construction unless specifically called out to protect. SCE and Verizon will be relocating their own facilities as identified in the Special Provisions.
3	Question	There is a contractor that has a laydown yard in the area in land located near the North West Loop. Are we expected to coordinate with this contractor, and if so, please provide contact information?
	Response	Any coordination with the utility contractor(s) is defined in the Special Provisions.
4	Question	There appears to be plans for development of the lot on near the North West Loop. Are we expected to coordinate with this developer and if so, please provide contact information.
	Response	Coordination will be required with all adjacent property owners.

**Interstate 215 at Newport Road
Interchange Improvements
In the City of Menifee
Project No. B5-0682
Federal Aid No. STPLN-5956(234)**

CONTRACTOR QUESTIONS AND RESPONSES		
5	Question	We have a note from the pre-bid meeting that stated that rocks above 2 ton will be treated as extra work, can you please confirm this statement and clarify how the size of the rock will be determined in the field?
	Response	Handling of rock is covered by the Section 00-1.33 of the Special Provisions.
6	Question	Per the contract documents book 2 of 2 page 211 of 387 (pg 457) under section 42-1 the contractor is to include general specifications for grooving and grinding concrete. Since the new bridge structures will tie-in to existing bridge structures, will final grooving and grinding be required over the entire bridge deck surface or only in areas that are not in compliance with the profilograph/straight edge specification? (Bump grind or Full Deck Groove & Grinding)
	Response	This is a Standard Specification. Any grinding work needed on the project would be to meet the specification requirements, such as smoothness, etc. There are no work items for general grinding and grooving.
7	Question	<p>"The 2010 edition of the Standard Specifications of the State of California Department of Transportation are incorporated into the contract documents, and Article 5-1.39B of these Standard Specifications states that "Under Pub Cont Code § 7105, the Department pays for repair or restoration to damaged work in excess of 5 percent of the total bid if the damage was caused by an act of God." Please confirm that Public Contract Code 7105 applies to this project.</p> <p>If 7105 does apply to this contract, please consider revising the Builder's Risk requirement found in the Special Provision Section 00-1.09 that requests earth movement and flood to be included for the full value of the contract. (If 7105 applies and the department will pay for repair or restoration to work in excess of 5% of the total bid, requiring the contractor to purchase coverage in excess of this 5% would be costly and unnecessary.)"</p> <p>If the County does not waive these requirements, please consider increasing the maximum payment for Bid Item 003, Course of Construction Insurance, to \$150,000.</p> <p>Follow up Question: Based on the limit(s) placed on the payment for Mobilization (maximum payment of \$1.5 million) and Course of Construction insurance (maximum payment of \$72K), cash flow on this Project is a concern. The Contractor will have to put forth approximately 1.5% of the total contract value (nearly \$500K), up front for bonds and insurances and may have to carry this cash for 6-12 months. Please consider adjusting Bid Item 003 to include both bonds and insurances with a maximum payment of \$500K.</p>
	Response	No changes will be made.
8	Question	<p>There is a note on sheet 168, SC-16 drawing near Station 4 along line "F" (Stage 1D) that states, "this portion of the new bridge shall be constructed after the demolition of the existing bridge".</p> <p>This note points to the Ramp, please clarify.</p>
	Response	This question was addressed in a previous addendum. Revised plan sheet was issued in Addendum No. 1.

**Interstate 215 at Newport Road
Interchange Improvements
In the City of Menifee
Project No. B5-0682
Federal Aid No. STPLN-5956(234)**

CONTRACTOR QUESTIONS AND RESPONSES		
9	Question	In addition to what was discussed at the pre-bid meeting, will the Agency please define the scope of work associated with the Third Party Utility work that still needs to be relocated within our project limits. We are seeking, scope of work, and schedule, so that we can understand how this work will be incorporated into our schedule. If we do not receive clarification on Third Party scope and schedule, we will assume that any Utility that are in conflict with The proposed work will result in compensable delay. For example, there are existing poles along the South side of Newport Rd. and along the alignment of line "G" that are in conflict with the proposed work.
	Response	The utility work to be completed during re-construction of the interchange is defined in the Special Provisions.
10	Question	Can you clarify how the temporary Asphalt paving shown in various locations in the Stage Construction and Traffic Handling Plan is paid, and how the removal of that temporary asphalt is paid?
	Response	Installation of temporary HMA is paid as HMA. Removal of temporary HMA is paid as Roadway Excavation.
11	Question	Drainage detail sheet DD-4 (103 of 475) provides dimensions for the rock slope protection for drainage system 38a, and 38c. Using the dimensions given produces a number $\pm 60\%$ short of the owners numbers. Using the dimensions given, with a 1.5:1 slope, the result for the 'z' dimension is much higher than specified. On drainage sheet D-7 (85 of 475), the width of the RSP (south side) is about 16.5'-17'. At a 1.5:1 slope (from DD-4), the height would only be $\pm 11'$. Please address the discrepancies and verify the dimensions and adjust the quantity accordingly.
	Response	This question was addressed in a previous addendum. This Question is similar to Addendum 3, Question 41 which this question has been addressed.
12		

**Riverside County Board of Supervisors
Request to Speak**

Submit request to Clerk of Board (right of podium),
Speakers are entitled to three (3) minutes/ subject
to Board Rules listed on the reverse side of this form.

SPEAKER'S NAME: ROB JOHNSON
CITY MANAGER

Address: CITY OF MENIFEE
(only if follow-up mail response requested)

City: MENIFEE **Zip:** 92586

Phone #: 951-672-6777

Date: 3-10-15 **Agenda #** 3-48

PLEASE STATE YOUR POSITION BELOW:

Position on "Regular" (non-appealed) Agenda Item:

☒ Support ☐ Oppose ☐ Neutral

Note: If you are here for an agenda item that is filed
for "Appeal", please state separately your position on
the appeal below:

Support Oppose Neutral

I give my 3 minutes to: _____

BOARD RULES

Requests to Address Board on "Agenda" Items:

You may request to be heard on a published agenda item. Requests to be heard must be submitted to the Clerk of the Board before the scheduled meeting time.

Requests to Address Board on items that are "NOT" on the Agenda:

Notwithstanding any other provisions of these rules, member of the public shall have the right to address the Board during the mid-morning "Oral Communications" segment of the published agenda. Said purpose for address must pertain to issues which are under the direct jurisdiction of the Board of Supervisors. YOUR TIME WILL BE LIMITED TO THREE (3) MINUTES.

Power Point Presentations/Printed Material:

Speakers who intend to conduct a formalized Power Point presentation or provide printed material must notify the Clerk of the Board's Office by 12 noon on the Monday preceding the Tuesday Board meeting, insuring that the Clerk's Office has sufficient copies of all printed materials and at least one (1) copy of the Power Point CD. Copies of printed material given to the Clerk (by Monday noon deadline) will be provided to each Supervisor. If you have the need to use the overhead "Elmo" projector at the Board meeting, please insure your material is clear and with proper contrast, notifying the Clerk well ahead of the meeting, of your intent to use the Elmo.

Individual Speaker Limits:

Individual speakers are limited to a maximum of three (3) minutes. Please step up to the podium when the Chairman calls your name and begin speaking immediately. Pull the microphone to your mouth so that the Board, audience, and audio recording system hear you clearly. Once you start speaking, the "green" podium light will light. The "yellow" light will come on when you have one (1) minute remaining. When you have 30 seconds remaining, the "yellow" light will begin flash, indicating you must quickly wrap up your comments. Your time is up when the "red" light flashes. The Chairman adheres to a strict three (3) minutes per speaker. ***Note: If you intend to give your time to a "Group/Organized Presentation", please state so clearly at the very bottom of the reverse side of this form.***

Group/Organized Presentations:

Group/organized presentations with more than one (1) speaker will be limited to nine (9) minutes at the Chairman's discretion. The organizer of the presentation will automatically receive the first three (3) minutes, with the remaining six (6) minutes relinquished by other speakers, as requested by them on a completed "Request to Speak" form, and clearly indicated at the front bottom of the form.

Addressing the Board & Acknowledgement by Chairman:

The Chairman will determine what order the speakers will address the Board, and will call on all speakers in pairs. The first speaker should immediately step to the podium and begin addressing the Board. The second speaker should take up a position in one of the chamber aisles in order to quickly step up to the podium after the preceding speaker. This is to afford an efficient and timely Board meeting, giving all attendees the opportunity to make their case. Speakers are prohibited from making personal attacks, and/or using coarse, crude, profane or vulgar language while speaking to the Board members, staff, the general public and/or meeting participants. Such behavior, at the discretion of the Board Chairman may result in removal from the Board Chambers by Sheriff Deputies.

ATTACHMENTS FILED
WITH
THE CLERK OF THE BOARD