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SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

SUBMITTAL DATE:
May 14, 2015

SUBJECT: Approval of the Plans and Specifications and Authorization to Advertise for Bids for the
Construction of a Traffic Signal at the Intersection of Serfas Club Drive and Monterey Peninsula Drive in
the Community of Coronita. 2™ District (Clerk to Advertise); [$321,135 Total]; [$5,500 Ongoing]; Local
Funds 100%

FROM: TLMA — Transportation Department

RECOMMENDED MOTION: That the Board of Supervisors:

1. Approve the plans and specifications for the construction of a traffic signal at the intersection of

Serfas Club Drive and Monterey Peninsula Drive in the community of Coronita; and

2. Authorize the Clerk of the Board to advertise for bids to be received by the office of the Director of
Transportation and Land Management up to the hour of 2:00 p.m., Wednesday, July 8, 2015, at
which time, bids will be opened.

A
-
Patricia Romo Juan C. Perez

Assistant Director of Transportation Director of Transportation and Land Management
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$5,500
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Budget Adjustment: No
14/15-15/16

COST
NET COUNTY COST

SOURCE OF FUNDS: West County DIF Signal Mitigation Fund (62%),
Developer Fee (38%). There are no General Funds used in this project.
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321,135
0

321,135
0

For Fiscal Year:

C.E.O. RECOMMENDATION: APPROVE

BY4
County Executive Office Signature Tina Grano?

MINUTES OF THE BOARD OF SUPERVISORS

On motion of Supervisor Washington, seconded by Supervisor Benoit and duly

- carried by unanimous vote, IT WAS ORDERED that the above matter is approved as
recommended.
Ayes: Jeffries, Tavaglione, Washington, Benoit and Ashley

Nays: None Kecia Harper-lhem
Absent: None Clerk\ofit rd
Date: June 16, 2015 By:

XC: Transp.COBcg epu

Prev. Agn. Ref.: District: 2

Agenda Number: 3 5 5
L]



SUBMITTAL TO THE BOARD OF SUPERVISORS, COUNTY OF RIVERSIDE, STATE OF CALIFORNIA
FORM 11: Approval of the Plans and Specifications and Authorization to Advertise for Bids for the
Construction of a Traffic Signal at the Intersection of Serfas Club Drive and Monterey Peninsula Drive in the
Community of Coronita. 2" District (Clerk to Advertise); [$321,135 Total]; [$5,500 Ongoing]; Local
Funds 100%

DATE: May 14, 2015

PAGE: 20of 2

BACKGROUND:

Summary

The Transportation Improvement Program (TIP) provides for the installation of a traffic signal, lighting, and
intersection improvements at the intersection of Serfas Club Drive and Monterey Peninsula Drive. Serfas Club
Drive is a four-lane facility (two northbound lanes, one southbound lane, and one two-way left-turn lane) that
travels in the north-south direction. Monterey Peninsula Drive is a two-lane residential street that travels in the
east-west direction.

Signalization of this intersection will be coordinated with other traffic signals being constructed along Serfas Club
Drive by the City of Corona.

Project construction will include installation of a new traffic signal, pavement rehabilitation, constructing a block
retaining wall, reconstructing concrete curb ramps, cross gutters, sidewalk, curb and gutter, and signing and
striping modifications.

Annual traffic signal operation and maintenance costs are estimated at $5,500, to be funded by Gas Tax.

The submitted plans and specifications have been approved as to form by County Counsel.

Environmental clearance is complete.

Project No.: C5-0073

Impact on Residents and Businesses

The proposed traffic signal will improve traffic safety by providing controlled traffic movements. This intersection
is adjacent to residential homes.

SUPPLEMENTAL.:

Additional Fiscal iInformation

The construction contract is estimated to cost approximately $321,135. The construction will be funded with
West County Development Impact Fee (DIF) Signal Mitigation Fund and Developer Fees collected specifically
for this improvement. The DIF program, which is governed under Ordinance 659, allows for the use of DIF funds
for traffic signal facilities.

There are no General Funds used in this project.

Contract History and Price Reasonableness
N/A




Attachment "A"

Riverside County Transportation Department

Page 1
Project: Serfas Club Dr and Monterey Peninsula Traffic Signal and Lighting
Project No.(s): C€5-0073
A ctivity incurred Projected Total Existing . | - Proposed
‘ Costs Costs Costs Budget Budget
Preliminary Survey 10,172 28 10,200 10,000 10,000
Environmental 1,069 31 1,100 3,000 1,000
Design 49,893 10,107 60,000 65,000 60,000
Right-of-way
Utilities
Construction 321,135 321,135
Construction Contingency 10% 32,114 32,114 360,000 382,000
Signal Pole Equipment 29,121 79 29,200
Construction Engineering & Inspection ~15.0% 814 47,356 48,170 60,000 48,000
Construction Survey 10.0% 32,114 32,114 ‘ 30,000 32,000
1 ;
Totals: 91,069 442,963 534,032 528,000 533,000
Existing Proposed
Code Name Budget Budget
369  West County DIF Signal Mitigation Fund 528,000 411,598
990 Developer Fee 121,402
Totals 528,000 533,000

Comments

Printed: May 6,15 3:27 PM
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Specifications and Contract Documents
for the construction of
Serfas Club Drive and Monterey Peninsula Drive
Traffic Signal and Lighting Project
In the Community of Coronita

Project No. C5-0073

Contract Approvals)

Approval:
W 5/ [L-)') oy
Khalid Nasim, PE Date

Engineering Division Manager

Engineering Certification(s)

These specifications, special provisions, and estimates have been prepared by or under the
direction of the following Registered Civil Engineer(s):

Dowling Tsai

No. C- 52870

Dowling Tsai, PE

e —

Date

V.040815 ii



Specifications and Contract Documents
for the construction of
Serfas Club Drive and Monterey Peninsula Drive
Traffic Signal and Lighting Project
In the Community of Coronita

Project No. C5-0073

Water Pollution Control — Specifications and Special Provisions

Reviewed and Recommended by:

Claudia Steiding
Senior Transportation Planner/NPDES
Coordinator

53/ /5

Date b

V.040815 iii



Notice to Bidders

County of Riverside, herein called Owner, invites sealed proposals for:

Serfas Club Drive and Monterey Peninsula Drive
Traffic Signal and Lighting Project
In the Community of Coronita

Project No. C5-0073

Bid shall be delivered to the County of Riverside Transportation Department, 14" Street Annex,
3525 14™ Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, July 8, 2015 to be promptly opened in public at said address. Each bid shall be in
accordance with plans, specifications and other contract documents, dated May 2015, and prepared
by County of Riverside, whose address is same as the above, from whom they may be obtained upon
deposit of $10.00 per set with 24” x 36” plans, plus mailing costs. No refund. Prospective bidders
may preview the plans, specifications and other contract documents at no charge prior to purchase at
the above noted location.

Pursuant to Labor Code section 1771.1, any Contractor bidding, or subcontractor to be listed on a
bid proposal subject to Public Contract Code section 4104, shall not be qualified to bid after March
1, 2015, unless currently registered and qualified to perform public works pursuant to Labor Code
section 1725.5. No Contractor or subcontractor may be awarded a contract or perform work on any
contract for public work, after April 1, 2015, without proof of current registration with the
Department of Industrial Relations pursuant to Labor Code section 1725.5 to perform public works.

The Contractor is required to have a Class "A" or C10 (Electrical) license at the time of bid
submission.

Engineering Estimate: $ 289,000 - $ 337,000

Bid Bond 10 %

Performance Bond 100 %

Payment Bond 100 %

Working Days 40 Working Days

Website: http://rctlma.org/trans/Contractors-Corner/Notices-Inviting-Bids

V.062413.Rev iv
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Instructions to Bidders
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2010, County

Instructions to Bidders

The Bidder's attention is directed to the provisions in Section 2, "Bidding" of the Standard
Specifications and Contract Documents, including the Plans and the Special Provisions, for
the requirements and conditions which the bidder must observe in the preparation of and the
submission of the Bid.

In compliance with the Americans with Disabilities Act, persons with disabilities may
request reasonable accommodations (including auxiliary aids and services at no cost) to
participate in the pre-bid meeting (if scheduled and as designated in the Notice to Bidders) or
bid opening meeting (as scheduled in the Notice to Bidders) by contacting Contracts/Bidding
Unit at 951-955-6780 or jrjimenez@rctlma.org at least 3 business days before the scheduled
event.

To accommodate persons with disabilities, this Bid Book is available in alternate formats
upon request.

. Inspection of Site

Bidder’s attention is directed to Section 2-1.30, “Job Site and Document Examination”.
Bidders must examine the site and acquaint themselves with all conditions affecting the
work. By making and submitting a bid, a Bidder warrants that he has made such site
examination as the Bidder deems necessary for the condition of the site, its accessibility for
materials, workmen and utilities, and for the ability to protect existing surface and subsurface
improvements. No claim for allowances, time or money, will be allowed as to such matters.

. Bidder’s Bid Form

The Bid must be made on the Bid forms, which are included in the Contract Documents, and
must be completely filled in, dated and signed. Signature(s) provided by the Bidder must be
from an authorized officer or agent (see Bidder Data and Signature sheets).

If provision is made for alternate bid schedule(s), all bid schedules must be bid, unless
otherwise instructed in the Special Provisions.

All Bid forms shall be obtained from the Riverside County Transportation Department, 3525
14" Street, Riverside, California 92501.

V.040815 A2



2010, County

3. Bid Bond

All bidders are required to use the bond form found in the Bid Book’s “B” pages; the form is
titled “Bid Bond”.

The Bid must be accompanied by a 10% Bid Bond using the form provided in the Bid Book,
or a certified check, or cashier's check payable to the order of “County of Riverside”, in an
amount not less than 10% of the bid amount, inclusive of alternate bid schedule(s).
Submitted Bid Bond form must be completely filled in, sealed, dated and signed. Signatures
on the Bid Bond must be notarized. Bond shall be provided with an executed Power of
Attorney issued by the surety.

4. Non-Collusion Declaration

In conformance with Public Contract Code §7106, a Non-Collusion Declaration is included
in the Bid. Bidder Declaration must be submitted using the form provided in the Bid Book
and it must be completely filled in, dated and signed. Signatures on the Non-Collusion
Declaration must be notarized.

5. Iran Contracting Act, Certification or Exemption

The Department of General Services has published a list of companies who are prohibited
from contracting with public entities in California as required by Public Contract Code §2200
through §2208.

The Iran Contracting Act Certification/Exemption form is included in the Bid Book. For

projects estimated or Bid, in the amount of $1,000,000 or more, Bidder must completely fill
in, date, sign and submit this form with the Bid documents.

6. Interpretation of Documents

Discrepancies, omissions, ambiguities, requirements likely to cause disputes between trades
and similar matters must be promptly brought to the attention of the County in writing.
When appropriate, addenda will be issued by the County.

If the Bidder requires clarification or interpretation of the bidding Contract Documents, the
Bidder must make a written request to the County by a Request for Information (RFI). All
RFIs must be submitted in writing between the hours of 8:00 a.m. and 5:00 p.m. , Monday
through Thursday (except holidays), up to, including and no later than the fifth (5™ business
day prior to the bid closing deadline, by hand delivery, mail, fax or electronic mail. The
County will not respond to RFIs submitted after that time, unless the County determines at its
sole discretion that it is in the best interest of the public and the County to do so. RFIs
should be addressed and sent to:

V.040815 A3



2010, County

County of Riverside
Transportation Department
Attention: Contracts/Bidding Unit
3525 14" Street

Riverside, CA 92501

Facsimile: (951) 955-3164
Electronic mail: jrjimenez@rctlma.org

Any communication by anyone as to RFIs and other project document inquiries, except by
Addenda, does not affect the meaning or requirements of the Contract Documents.

. Quantities

The amount of work to be done and/or materials to be furnished under the Contract, as shown
in the Bid, are merely estimates and are not to be taken as an expressed or implied statement
that the actual amount of work or materials will correspond to the estimate.

County reserves the right to increase, decrease or entirely eliminate any items from the work
and/or materials to be furnished.

Bidders are cautioried against the unbalancing of their bid by prorating project overhead costs
only into one, two, or few items when there are various items listed in the bid schedule(s).

The quantities mentioned in Standard Specifications Section 2-1.33B, “Bid Item List and Bid
Comparison" will be found in the Bid form.

. Addenda

County reserves the right to issue Addenda to the Contract Documents at any time prior to
the scheduled bid opening date and time. Each potential Bidder must provide the County his
company name, contact name, phone number, facsimile number, electronic mail address and
company address for the purpose of receiving Addenda.

To be considered responsive, the Bid must list and take into account all issued Addenda.

In addition to listing the acknowledged addenda (if any) on the Bid, Bidders should submit
each addendum’s acknowledgement signature page and attach each one to the Bid.
Attaching all addenda pages and attachments (if any) to the Bid submittal is not necessary for
Bid submittal. All Addenda is a component of the Contract Documents.

V.040815 A4
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2010, County

License

To be considered for award of the Contract, a Bidder must have the necessary license(s)
required under provisions of the California Business and Professions Code for the scope of
work covered in the Contract Documents at the time of bid submission. This includes Joint
Ventures.

Each item of work will be performed by a Contractor that is qualified and properly licensed
for that work.

Pursuant to California Labor Code §3099, certification is required for all persons who

perform work as electricians for Contractors licensed as Class C10 “Electrical Contractor”.
Proof of certification must be provided to the County before the start of construction.

Contract Participation

County encourages general and prime Contractors to solicit competitive subcontracting,
trucking and supplier opportunities to minority, women, disabled veteran, and small business
firms where possible, in their contracting and procurement activities with the County.

Section 3-1.08, “Small Business Participation Report”, of the Standard Specifications is
deleted.

Subletting, Subcontracting. and Subcontractor List

General
Attention is directed to General Conditions Section 11, “Subcontracting”.

Pursuant to Public Contract Code § 4100 et seq., “Subletting and Subcontracting Fair
Practices Act”, Bidders are required to list each subcontractor who will perform work,
provide labor, or render services in or about the construction of work or improvement or
a subcontractor who specifically fabricates and installs a portion of the work or
improvement according to the details contained in the Plans and Specifications. The
Subletting and Subcontracting Fair Practice Act applies to all phases of the work.

Subcontractor List

As required by Standards Specification Section 2-1.33C, “Subcontractor List”, the Bidder
must submit a Subcontractor List. Subcontractor List must be on the form contained in
the Bid Book.

Bidder must list each subcontractor to perform work, labor or render service in or about
the construction in an amount in excess of 1/2 of 1 percent of the total bid or $10,000,
whichever is greater (Pub Cont Code § 4100 et seq.).

V.040815 AS



2010, County

Pursuant to Public Contract Code § 6109 et seq., the Contractor shall not perform work
on a project with a subcontractor who is ineligible to perform work on the project
pursuant to Labor Code § 1777.1 or 1777.7.

The last sentence of Standards Specification Section 2-1.33C is replaced with the
following: “Show work portions by bid item number, description, and percentage of total
amount subcontracted.”

The Subcontractor List must show the name, address, license number and work portions
to be performed by each subcontractor listed. Work portions must be identified by bid
item number and description for each subcontractor listed. An inadvertent error in listing
the license number will be processed as required by Public Contract Code § 4104 (a) (2).
If partial work is to be performed within a certain construction item or trade, the
Bidder/Contractor shall specify the portions of the work to be performed by the different

- subcontractors or the directive under Public Contract Code § 4106 shall apply.

Each designated item of work will be performed by a Contractor which is qualified and
properly licensed for that listed work.

Omission or failure to list a subcontractor for a portion of the work means that the prime
Contractor will do that portion of the work (Public Contract Code § 4106).

The County may request additional information to verify submitted Subcontractor List
information and for total and/or individual subcontracted percentage amounts. Bidder
must provide this information within three (3) business days after the bid opening date.

Penalties

The Bidder’s attention is directed to other provisions of the Subletting and
Subcontracting Fair Practices Act related to the imposition of penalties for failure to
observe its provisions by utilizing unauthorized subcontractors or by making
unauthorized substitutions.

Clerical error
After the Bid Opening, inadvertent subcontractor designation clerical error(s) will be

processed as required by Public Contract Code § 4107.5 and as required by §1771.1 (c)
for subcontractors who are not registered with the DIR.

12. Registration with the Department of Industrial Relations (DIR)

Attention is directed to:

V.040815

¢ Notice to Bidder’s regarding Labor Code requirements.
¢ General Conditions Section 8, “Labor Code”

A6
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2010, County

No Contractor may submit a bid nor a subcontractor be listed on a bid (submitted on or after
March 1, 2015) unless registered with the Department of Industrial Relations pursuant to
Labor Code § 1725.5 or excepted from this requirement for bid purposes only under Labor
Code § 1771.1(a).

No Contractor or subcontractor may be awarded a Contract (awarded on or after April 1,
2015) or perform work on any contract for public work unless registered with the Department
of Industrial Relations pursuant to Labor Code section 1725.5.

This project is subject to compliance monitoring and enforcement by the DIR.

Hours of Work

Attention is directed to Section 8-1.05, “Time” and Section 7-1.02K(5), “Working Hours” of
the Standard Specifications.

Daily working hours will be between the hours of 7:00 a.m. and 6:00 p.m., Monday through
Friday, except legal holidays, or as revised in the Special Provisions, and as approved by the
Engineer. Exceptions and specific work schedules must be submitted in writing to the
Engineer for consideration.

. Alternate Bid Schedules

If the Bid includes bid items listed under a Base Bid Schedule and one or more Alternate Bid
Schedules, the following will apply:

The County may award only the items of work listed on the Base Bid Schedule, or may
choose to award some or all of the Alternate Bid Schedules in addition to the Base Bid
Schedule. Unless otherwise specified, the basis of the selection of the lowest bid will be
the lowest responsive and responsible bid for the sum of all Bid Schedules.

If the Bid includes bid items listed under two or more Alternate Bid Schedules with no Base
Bid Schedule, the following will apply:

This project contains Alternate Bid Schedules that may or may not be mutually exclusive,
as described elsewhere in the bid documents. The County may award the items of work
listed on one or more of the Alternate Bid Schedules. In the case of mutually exclusive
Alternate Bid Schedules, only one of the Alternate Bid Schedules will be selected for
award. Unless otherwise specified, the basis of the selection of the lowest bid will be the
lowest responsive and responsible bid for the sum of all Bid Schedules.

The County reserves the right to reject all bids received.

V.040815 A7



2010, County

15. Bids

No Bidder may withdraw their bid for a period of ninety (90) calendar days after the bid
opening.

Bids are required for the entire work, including all alternate bid schedules, if applicable,
unless otherwise explicitly allowed in the bid documents. The amount of the bid, for
comparison purposes, will be the total of all items. The total of unit basis items will be
determined by extension of the item price bid on the basis of the estimated quantity set forth
for the item.

The Bidder must set forth for each item of work in clearly legible figures, an item price and a
total for the item in the respective spaces provided for this purpose. In the case of unit basis
items, the amount set forth under the "Total" column will be the extension of the item price
bid on the basis of the estimated quantity for the item.

In the case of a discrepancy between the unit price and the total set forth for a unit basis item,
the unit price will prevail, in (1) or (2), as follows:,

1. If the amount set forth as a unit price is unreadable or otherwise unclear, or is
omitted, or is the same as the amount as the entry in the item “Total” column, then the
amount set forth in the item “Total” column for the item shall be divided by the
estimated quantity for the item and the price thus obtained will be the unit price.

2. (Decimal Errors) If the product of the entered unit price and the estimated quantity is
exactly off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc.
from the entered total, the discrepancy will be resolved by using the entered unit price
or item total, whichever most closely approximates percentage-wise the unit price or
item total in the County's final estimate of cost.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted,
the bid may be deemed irregular. Likewise if the item total for a Lump Sum item is
unreadable or otherwise unclear, or is omitted, the bid may be deemed irregular unless the
project being bid has only a single item and a clear, readable total bid amount is provided.

Symbols such as commas and dollar signs will be ignored and have no mathematical
significance in establishing any unit price or item total or Lump Sums. Written unit prices,
item totals and Lump Sums will be interpreted according to the number of digits and, if
applicable, decimal placement. Cents symbols also have no significance in establishing any
unit price or item total since all figures are assumed to be expressed in dollars and/or decimal
fractions of a dollar.

Bids on Lump Sum items shall be item totals only; if any unit price for a Lump Sum item is
included in a bid and it differs from the item total, the items total shall prevail.

V.040815 A8
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2010, County

The foregoing provisions for the resolution of specific irregularities cannot be so
comprehensive as to cover every omission, inconsistency, error or other irregularity which
may occur in a bid. Any situation not specifically provided for will be determined in the
discretion of the County, and that discretion will be exercised in the manner deemed by the
County to best protect the public interest in the prompt and economical completion of the
work. The decision of the County respecting the amount of a bid, or the existence or
treatment of an irregularity in a bid, including determination of non-responsiveness, shall be
final.

The County hereby reserves the right to reject any and all bids, to waive any irregularity, and
to award the Contract to other than the lowest bidder.
Like Bid Items
The Bidder is advised that the items of work may be grouped into bid schedules, and that
certain bid items may be listed in more than one bid schedule, and listed with different bid
item numbers, and the following will apply thereto:
The Bidder is directed to submit the same bid amount for all bid items that are listed with the
same item code and item description. Said bid items are referred to herein as “Like Bid
Items™.
“Like Bid Items” will be considered a single bid item for purposes of calculating increased
and decreased quantities, and as otherwise applicable in Section 4-1.05, “Changes and Extra
Work” of the Standard Specifications.
The following are not subject to this bidding requirement:

1. Bid items with the same item code but different item descriptions.

2. Bid items that are measured as “Lump Sum” or “Force Account”.

3. Alternate Bid Schedules.
In the event that a Bidder submits different unit bid amounts for “Like Bid Items”, as

described above, the bid will be corrected by applying the lowest of the unit bid amounts to
all the respective “Like Bid Items”.

Contract Documents

The complete Contract Documents are identified in the Contract. Potential Bidders are
cautioned that the successful Bidder incurs duties and obligations under all of the Contract
Documents and that they should not merely skim and hastily review the Plans and
Specifications in making their bid.
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Submission of Bidder’s Bid

A Bidder’s Bid must be submitted in a sealed opaque envelope that clearly identifies the
Bidder’s name and the project name. Bids must be received before the scheduled date and
time at the location set forth in the Notice to Bidders and may be withdrawn only as stated in
the Bid. Bids must be completed in ink.

Qualifications of Bidders

No award will be made to any Bidder who cannot give satisfactory assurance to the Board of
Supervisors as to his own ability to carry out the Contract, both from his financial standing
and by reason of his previous experience as a Contractor on work of the nature contemplated
in the Contract. The Bidder may be required to submit his record of work of similar nature to
that proposed under these specifications and unfamiliarity with the type of work may be
sufficient cause for rejection of bid.

Award of Contract

The Bidder's attention is directed to the provisions in these Instructions to Bidders for the
requirements and conditions concerning award and execution of Contract.

Section 3-1.04, “Contract Award” of the Standard Specifications is deleted.
The last sentence of Section 2-1.24, “Tied Bid Resolution”, is deleted and replaced with:

After bid verification, the County will select one of the tied bids of its choice (Public
Contract Code § 22038.2.b).

The award of the Contract, if it be awarded, will be to the lowest responsible bidder whose
bid complies with all the requirements prescribed.

The County reserves the right to reject all bids received.
Acceptance, by the governing body of the County by resolution or minute order at a meeting
regularly called and held, of a Bid constitutes an award of the Contract and the execution of

the Contract is a written memorial thereof.

The County will submit the Contract Documents to the low responsive and responsible
Bidder for execution prior to award utilizing the following procedures and requirements:

A. A Bidder whose Bid is accepted must execute the formal construction Contract with
the County, similar to the form attached hereto as a sample, and must return said
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Contract, together with approved Performance Bond and Payment Bond and with
complete evidence of insurance as required elsewhere herein, including executed
additional insured endorsements and waivers of subrogation, within ten (10) business
days from the date of the Notice of Acceptance of Bid and Intent to Award as issued
by the Transportation Department. All submittals must meet the requirements of the
bid documents. Corrections, if required, must be made and the revised documents
must be resubmitted within two (2) business days of Contractor’s receipt of review
comments.

B. The bonds and insurance documentation must be submitted in accordance with the
Contract Document requirements prior to submission to the County of Riverside
Board of Supervisors for award by the Transportation Department and prior to the
performance of any work under the Contract.

C. If a Bidder to whom a Notice of Acceptance of Bid and Intent to Award has been
issued, fails or refuses to sign a construction Contract, or to furnish the bonds or
insurance certificates and endorsements as required within the prescribed period of
time as described above, the County may, at its sole discretion, rescind the Notice of
Acceptance, and the bid guarantee submitted by that Bidder will become the property
of the County as prescribed in the bid documents and as allowed by law.

D. If it is in the best interest of the County, the County reserves the right to award the
Contract prior to execution by the Contractor. Thereafter, County will mail or deliver
the County signed Contract to the awarded Contractor for execution and return.

Bid Protest

Any Bidder submitting a bid to County may file a protest of the County’s proposed
Award of the Contract provided that each and all of the following are complied with:

1. The bid protest is in writing.

2. The bid protest is filed with and received by County of Riverside Transportation
and Land Management Agency at the following address:

County of Riverside
Transportation Department
Attention: Contracts/Bidding Unit
3525 14th Street

Riverside, CA 92501

Facsimile: (951) 955-3164
Electronic mail:  jrjimenez@rctlma.org

3. The bid protest is filed with and received not more than five (5) calendar days
following the date of issuance of the Notice of Intent to Award. Notice of Intent

All
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to Award letter is posted on the County of Riverside Transportation Department
website along with the project bid summary. URL for this webpage is
http://www.rctlma.org/trans/Contractors-Corner/Bid-Summaries. Failure to
timely file and serve the bid protest as aforestated shall constitute grounds for the
County’s denial of the bid protest without consideration of the grounds stated
therein.

4. The written bid protest sets forth, in detail, all grounds for the bid protest,
including without limitation all facts, supporting documentation, legal authorities
and argument in support of the grounds for the bid protest. Any grounds not set
forth in the bid protest shall be deemed waived. All factual contentions must be
supported by competent, admissible and credible evidence. Any bid protest not
conforming to the foregoing shall be rejected as invalid.

5. Provided that a bid protest is filed in conformity with the foregoing, the Director
of TLMA, or such individual(s) as may be designated by the Director in his
discretion, shall review and evaluate the basis of the bid protest, and shall provide
a written decision to the Bidder submitting the bid protest, either concurring with
or denying the bid protest. The written decision of the Director or his designee
shall be final, unless overturned by the Board of Supervisors.

Payment and Performance Bonds

The County requires a 100% Payment Bond and 100% Performance Bond from the
successful Bidder. All bonds must be on County's forms contained in the Bid Book.

The bonds must be underwritten by a Surety Company, which is admitted to transact the
business of insurance in the State of California, and which carries a rating in the current issue
of Best's Insurance Guide of "A" or better with a financial size of at least "VIII". The bond
forms included in the Bid Book must be used. All signatures on the bonds must be notarized.
Bonds must be provided with an executed Power of Attorney issued by the Surety.

Return of Bid Guarantee

Standard Specification Section 3-1.19, “Bidder’s Securities” is deleted.

Bid bonds will not be returned unless specifically requested by the Bidder in writing. Any
submitted negotiable securities of unsuccessful Bidders will be returned by mail within 30
days of the award of a contract to the successful Bidder. Any submitted negotiable security
of the successful Bidder will be returned by mail within 30 calendar days of acceptable
receipt of executed Contract, certificate of insurance, Performance Bond and Payment Bond.
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23. Submission of Insurance Certificate and Endorsements

Attention is directed General Conditions Section 4 “Insurance and Hold Harmless.”

Within ten (10) working days of the date of the Notice of Acceptance of Bid and Intent to
Award issued by the County, the successful Contractor must submit a certificate of
insurance, including required endorsements, which provides evidence that the bidding
Contractor has insurance coverage that meets the requirements of General Conditions
“Insurance and Hold Harmless” section. Failure to have complete insurance coverage in
place and to provide all required certificates and endorsements within the specified ten (10)
business day period will be grounds to declare the Bidder as non-compliant with the bid
documents, rescinding the Notice of Acceptance, making a claim against the bid bond, and
awarding to the second low Bidder, at the sole discretion of the County.
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To:

Bid

Date:

County of Riverside, hereafter called “County”;

Bidder:

(hereafter called “Contractor™)

The undersigned, Contractor, having carefully examined the site and the Contract Documents for the
construction of Serfas Club Drive and Monterey Peninsula Drive, Traffic Signal and Lighting
Project, In the Community of Coronita, Project No. C5-0073, hereby proposes to construct the work

in accordance with the Contract Documents, including Addenda Number(s) (Fill in
addenda numbers if addenda have been issued.) for the amount stated in this Bid.

By submitting this Bid, Contractor agrees with County:

1.

That unless withdrawn in person by Contractor or some person authorized in writing by Contractor
(not by telephone or facsimile) before the time specified in the Notice Inviting Bids for the public
opening of bids, this Bid constitutes an irrevocable offer for 90 calendar days after that date.

County has the right to reject any or all Bids and to waive any irregularities or informalities
contained in a Bid.

To execute the Contract and deliver the Performance Bond, Payment Bond and Insurance Certificate
with endorsements, that comply with the requirements set forth in the Instruction to Bidders and
General Conditions , within ten (10) business days of the date of the Notice of Acceptance of Bid and
Intent to Award as issued by the County.

That the contract shall be awarded upon a resolution or minute order to that effect duly adopted by
the governing body of County; and that execution of the Contract shall constitute a written memorial
thereof.

To submit to the County such information as County may require determining whether a particular
Bid is the lowest responsible bid submitted.

That the accompanying Bid Bond, certified check or cashier’s check is in an amount not less than
10% of the total bid submitted and constitutes a guarantee that if awarded the contract, Contractor
will execute the Contract and deliver the required bonds within ten (10) business days after notice of
award. If Contractor fails to execute and deliver said documents, the bond or check is to be charged
with the costs of the resultant damages to the County, including but not limited to: publication costs,
the difference in money between the amount bid and the amount in excess of the bid which it costs
County to do or cause to be done for the work involved, lease and rental costs, additional salaries and
overhead, increased interest and costs of funding the project, attorney expense, additional
engineering and architectural expense and cost of maintaining or constructing alternate facilities
occasioned by the failure to execute and deliver said documents.

By signing this Bid the Contractor certifies that the representations made therein are made under
penalty of perjury.
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Serfas Club Drive and Monterey Peninsula Drive
Traffic Signal and Lighting Project
In the Community of Coronita

Project No. C5-0073

PROPOSAL
ITEM ITEM TEM unir | ESTIMATED | ITEM PRICE TOTAL
No. CODE QUANTITY | (IN FIGURES) | (IN FIGURES)
1 130200 |PREPARE WATER POLLUTION CONTROL PROGRAM LS 1
2 120100 |TRAFFIC CONTROL SYSTEM LS 1 .
3 170101  |DEVELOP WATER SUPPLY LS 1
4 066100 |DUST CONTROL LS 1
5 160101 |CLEARING AND GRUBBING LS 1
6 190101 |ROADWAY EXCAVATION cY 50
7 153103  |COLD PLANE ASPHALT CONCRETE PAVEMENT sQyYD 675
8 390130 [HOT MIX ASPHALT TON 150
9 017316 |{MINOR CONCRETE (CURB RAMP) (CRS 403 - CASEB) | EA 4
10 017317  [MINOR CONCRETE (CROSS-GUTTER AND SPANDREL) | SQFT| 1,700
1 510502 |MINOR CONCRETE [RETAINING CURB] LF 30
12 731521  |MINOR CONCRETE (SIDEWALK) SQFT 100
13 017305 |MINOR CONCRETE (CURB AND GUTTER) (CRS 201) LF 40
14 513553 |RETAINING WALL (MASONRY WALL) LF 30
15 000003 |REPLACE DAMAGED PLANTS/SOD LS 1
16 860201 |SIGNAL AND LIGHTING LS 1
17 150710 |REMOVE TRAFFIC STRIPE LF 300
18 150715 |REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 600
19 840656 |PAINT TRAFFIC STRIPE (2-COAT) LF 8,300
20 840515 |THERMOPLASTIC PAVEMENT MARKING SQFT 550
21 | 850111 |PAVEMENT MARKER (RETROREFLECTIVE) EA 210
22 566011 |ROADSIDE SIGN - ONE POST EA 2
23 150742 |REMOVE (AND SALVAGE) EXISTING SIGN (AND POST) | EA 11
24 015602 |FUNDING AWARENESS SIGN EA 2
25 010602 |MISCELLANEOUS WORK (AS DIRECTED) FA 1 30,000.00 30,000.00
26 019901 |DE-MOBILIZATION LS 1 10,000.00 10,000.00
PROJECT TOTAL: $
ITEMS 1-26 - "WORDS"
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Bidder Data and Signature

Name of Bidder:

Type of organization:

Person(s) authorized to sign for Bidder:

Note:

If Bidder is a Corporation, state legal name of Corporation and also names of the president, vice-
president, secretary, treasurer and manager thereof.

If Bidder is a Co-Partnership, state true name of firm and also names of all individual co-partners
composing firm.

If Bidder is a sole proprietorship or an Individual, state first and last name(s) in full.

If Bid is signed by an agent other than an owner, partner or corporate officer, Bid shall be
accompanied by a power-of-attorney.

Business Street Address:

(Please include business address even if P.O. Box is used.)

Business City, State, Zip Code:

P.O. Box- Number:

P.O. Box- City, State, Zip Code:

Phone: ( )
Facsimile: L )
E-mail:

Contractor's license number:

License Classification(s):

Expiration date:

Department of Industrial Relations Registration Number:
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Bidder Data and Signature (continued)

Accompanying this Bid is a certified check, cashier check or bid bond in an amount equal to at least
ten (10) percent of the total bid for:

Serfas Club Drive and Monterey Peninsula Drive
Traffic Signal and Lighting Project
In the Community of Coronita
Project No. C5-0073

By my signature on this Bid, I certify, under penalty of perjury under the laws of the State of
California, that all the information on this form is true and correct.

IN WITNESS WHERE OF Bidder/Contractor executed this Bid as of the date set forth on page B1
of this Bid.

Signature:

Name (printed):

Title:

“Contractor”
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Name of Bidder (Prime/General Contractor):

Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work,
labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total
bid or $10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work.
If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor
shall specify the portion(s) of the work to be performed by the different subcontractors or
Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Subcontractor
Name

License
Number

DIR
Registration
Number

Business
Address
(City, State)

Construction
Ttem(s)
[Item Number and
Description]

Check
if
Partial
Work

1. ]
2. []
3. []
4. [
5. []
6. []
7. []

[]

(If applicable, check box.)

Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached

with additional Subcontractor information.)

Percent of work to be performed by Subcontractors:

Y

Note: A minimum of 50% of the work is required to be performed by the prime/general Contractor.

V.040815
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Non-Collusion Declaration

To be executed by bidder and submitted with bid.
(Title 23 United States Code Section 112 and Public Contract Code Section 7106)

The undersigned declares:

I am the (Title) of (Company),
the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham.
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding. The
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder.

All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his
or her bid price of any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, to any corporation, partnership, company, association, organization, bid depository,
or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will
not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf of
the bidder.

I declare under penalty of perjury under the applicable laws that the foregoing is true and correct
and that this declaration is executed on

{Month) (Day) of (Year),

at (City), (State).

Signature of Declarant:

Printed name of Declarant:

Name of Bidder (Company):

Title or Office:

Note: Notarization of signature required.
I:] Check box if attachment is included.
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Iran Contracting Act
(Public Contract Code sections 2200-2208)

Prior to bidding on, submitting a proposal or executing a contract or renewal for a County of Riverside
contract for goods or services of $1,000,000 or more, a Contractor must either:

a) Certify it is not on the current list of persons engaged in investment activities in Iran created by the
California Department of General Services (“DGS”) pursuant to Public Contract Code section
2203(b) and is not a financial institution extending twenty million dollars ($20,000,000) or more in
credit to another person, for 45 days or more, if that other person will use the credit to provide goods
or services in the energy sector in Iran and is identified on the current list of persons engaged in
investment activities in Iran created by DGS; or

b) Demonstrate it has been exempted from the certification requirement for that solicitation or contract
pursuant to Public Contract Code section 2203(c) or (d).

To comply with this requirement, please insert your Contractor or financial institution name and Federal ID
Number (if available) and complete one of the options below. Please note: California law establishes
penalties for providing false certifications, including civil penalties equal to the greater of $250,000 or twice
the amount of the contract for which the false certification was made; contract termination; and three-year
ineligibility to bid on contracts. (Public Contract Code section 2205.)

Option #1 — Certification

I, the official named below, certify 1 am duly authorized to execute this certification on behalf of the
vendor/financial institution identified below, and the vendor/financial institution identified below is not on
the current list of persons engaged in investment activities in Iran created by DGS and is not a financial
institution extending twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 45
days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector
in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in

Option #2 — Exemption

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a Contractor/financial
institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on,
submit a proposal for, or enters into or renews, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please
fill out the information below, and attach documentation demonstrating the exemption approval.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in
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Bid Bond

Recitals: '

1. "Contractor", has submitted
his/her Contractor's Proposal to County of Riverside, "County", for the construction of public work for
Serfas Club Drive and Monterey Peninsula Drive, Traffic Signal and Lighting Project, In the

* Community of Coronita, Project No. C5-0073, in accordance with a Notice Inviting Bids from the
County. '

2. a

corporation, hereafter called "Surety", is the surety of this bond.

Agreement:
We, Contractor as Principal and Surety as Surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal, including
bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said Proposal is
accepted, Contractor executes the Contract and furnishes the Bonds as agreed to in its Proposal,
otherwise it remains in full force and effect for the recovery of loss, damage and expense of County
resulting from failure of Contractor to act as agreed to in its Proposal. Some types of possible loss,
damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way be
impaired or affected by any extension of time within which County may accept the Proposal and waives
notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
Signatures:

By: By:

Title: Attorney in Fact ' Title:
"Surety" "Contractor"

STATE OF
COUNTY H ss. SURETY'S ACKNOWLEDGEMENT
OF

On before me,
personally appeared, known to me, or proved to me on the basis of
satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged
to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the
instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

Note: This Bond must be executed by both Contractor and Surety with corporate seal affixed. All
signatures must be notarized. (Attach acknowledgements).
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Riverside County Contract No.

Contract

THIS CONTRACT is entered into at Riverside, California as of the date set forth below is between
County of Riverside hereafter called "County" and ,
hereafter called "Contractor™.

Recitals:

1.

Contractor has submitted to County his Contractor's Proposal for the construction of County
Project, ,
in strict accordance with the Contract Documents identified below and County has accepted said
Proposal.

Contractor states that he has reexamined his Contractor's Proposal and found it to be correct, has
ascertained that his subcontractors are properly licensed and possess the requisite skill and
forces, has reexamined the site and Contract Documents and is of the opinion that he can
presently do the work in accordance with the Contract Documents for the money set forth in his
Proposal to be paid as provided in the Contract Documents.

Agreement:

It is agreed by the parties as follows:

1.

Contract Documents

The entire Contract consists of the following: (a) The Construction Contract, (b) The Notice to
Bidders. (c) The Instruction to Bidders, (d) The Bid, (e) The Bid Bond, (f) The Payment Bond,
(g) The Performance Bond, (h) The General Conditions, (i) The Special Provisions, (j) The
Standard Specifications of the State of California Department of Transportation edition of 2010
as modified in other portions of the Contract Documents and as amended by the State of
California Department of Transportation, (k) The Standard Plans of the Department of
Transportation identified on the plans or in the Special Provisions, (1) The Plans, (m) Addenda

, (n) The Determination of Prevailing Wage Rates for Public Work, (o) Any Change

Orders issued, (p) Any additional or supplemental specifications, notice, instructions and

drawings issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effect as if
here set forth in full and upon the proper issuance of other documents they shall likewise be
deemed incorporated. The Bid Bond is exonerated upon execution of this Contract and the
Payment Bond and Performance Bond.
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2. The Work

Contractor shall do all tasks necessary to construct the work generally described in Recital No. 1
in accordance with the Contract Documents.

3. Prosecution, Progress and Liquidated Damages

Attention is directed to the provisions in Section 8-1.04,"Start of Job Site Activities", Section 8-
1.05, “Time”, and in Section 8-1.10 "Liquidated Damages" of the Standard Specifications and
these Special Provisions.

Standard Specification Section 8-1.04B, “Standard Start” is modified to read as follows:

The Contractor shall begin work within fifteen (15) calendar days, or as revised in the
Special Provisions, of the date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of the Contractor’s intent to begin work
at least 72 hours before work is begun. If the project has more than one (1) location of work,
Contractor shall submit a separate notice for each location. The notice shall be delivered to
the Transportation Department's Construction Engineer and shall specify the date the
Contractor intends to start at said location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any
work performed by the Contractor in advance of the date stated in the "Notice to Proceed"
shall be considered as having been done by the Contractor at his own risk and as a volunteer
and subject to the following:

A. The Contractor shall, on commencing operations, take all precautions required for
public safety and shall observe all the provisions in the Specifications and the Special
Provisions.

B. All work done according to the Contract, prior to the issuance of the "Notice to
Proceed", will be considered authorized work and will be paid for as provided in the
contract.

C. The Contractor shall not be entitled to any additional compensation or an extension of
time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed".

4. Compensation

Contractor shall be paid in the manner set forth in the Contract Documents the amount of his
Proposal as accepted by County, the above rates, subject to additions and deductions as provided
in the Contract Documents. Said Proposal is on file in the Office of the Clerk of the Board of
Supervisors of County.
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Serfas Club Drive and Monterey Peninsula Drive
Traffic Signal and Lighting Project
In the Community of Coronita
Project No. C5-0073

IN WITNESS WHEREOF the parties hereto have executed this Contract as of the date set forth
below.

COUNTY OF RIVERSIDE CONTRACTOR

BY: BY:

Chairman, Board of Supervisors

TITLE:

DATED: (If Corporation, affix Seal)

ATTEST: ATTEST:

Kecia Harper-lhem, Clerk of the Board -

BY: TITLE:

Deputy |

Licensed in accordance with an act providing
for the registration of Contractors,
License No.
Federal Employer Identification Number:

BY

"County" “Corporation”

(Seal)
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Performance Bond

Recitals:

1. (Contractor) has entered into a Contract with COUNTY OF
RIVERSIDE (County) for construction of public work known as

2. ,a corporation (Surety),
is the Surety under this Bond.

Agreement:

We, Contractor as Principal and Surety as Surety, jointly and severally agree, state, and are bound unto
County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of
$ and inures to the benefit of County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict
conformance with the Contract Documents for this project, otherwise it remains in full force and
effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to
so act. All of said Contract Documents are incorporated herein.

3. This obligation is binding on our successors and assigns.

4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to
Contractor, alteration or addition to the terms and requirements of the Contract Documents or the
work to be performed thereunder shall affect its obligations hereunder and waives notice as to such
matters, except the total contract price cannot be increased by more than 10% without approval of
Surety.

THIS BOND is executed as of

By By
By Type Name
Its Attorney in Fact
n Surety"
Title
"Contractor"
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledged. (Attach acknowledgements).
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Payment Bond

(Public Works - Civil Code §9550 et seq.)
The makers of this Bond are , as Principal and Original Contractor and
, a corporation, authorized to issue Surety Bonds in
California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be
executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for
$ , the total amount payable. The amount of this bond is one hundred
percent (100%) of said sum. Said contract is for public work generally consisting of

The beneficiaries of this Bond are as is stated in 9554 of the Civil Code and requirements and conditions of
this Bond are as is set forth in 9554, 9558, 9560 and 9564 of said code. Without notice, Surety consents to
extension of time for performance, change in requirements, amount of compensation, or prepayment under
said contract.

Dated:
_Original Contractor — Principal
By
Surety
By Title
Its Attorney In Fact {If corporation, affix seal)
(Corporate Seal) (Corporate Seal)
E?EI%EETCS)(FOF } ss. SURETY'S ACKNOWLEDGEMENT
On before me, personally appeared,

, known to me, or proved to me on the basis of satisfactory
evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that
he executed the same in his authorized capacities, and that by his signature on the instrument the person, or
the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledged. (Attach acknowledgements).
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General Conditions

1. Definitions and Terms

Whenever in the Standard Specifications the following terms are used, they shall be
understood to mean and refer to the following:

A. “Department”, “Department of Transportation”, “State”, and “State of California”

means the County of Riverside.

“Engineer”, and “Director” means the Director of Transportation and Land
Management Agency (TLMA) for the County of Riverside, and includes his
authorized representatives.

. “Laboratory” means the established laboratory of the County of Riverside.

“Plans” means the portion of the Contract Documents consisting of all drawings
prepared for the direction and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the execution of the Contract is set forth in
the Special Provisions and are supplemented by the Standard Plans referred to in the
Special Provisions.

Other terms appearing in the Standard Specifications and Contract Documents, including the
Special Provisions, shall have the intent and meaning specified in Section 1-1.07,
"Definitions” of the Standard Specifications. The following are additional terms appearing in
the Contract Documents:

“County”, “Contractor” and “Contract Documents” are identified in the Contract.
“County” and “Contractor” includes their authorized representatives are treated
throughout as if each were singular in number. “Contractor” includes its surety.

“Business Day” is defined as 7:30 a.m. to 5:30 p.m. Monday through Friday,
excepting therefrom when County is closed for holidays as set forth in County

Ordinance 358, Section 1, items c. through g.

“You” and “Your” means the Bidder and/or Contractor.

2. Standard Specifications

The Standard Specifications of the State of California Department of Transportation, edition
of 2010 hereafter called “Standard Specifications”, including amendments and revisions to
the Standard Specifications, are incorporated herein as modified in these General Conditions,
the Instructions to Bidders, the Special Provisions and the Plans.

General Conditions govern over all the Contract Documents expect the Special Provisions,
the Contract, and Bonds.

V.040815
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The following subsections of the Standard Specifications are deleted:
o 2-1.15C(2), DVBE Incentive
e 3-1.08, Small Business Participation Report

3-1.11, Payee Data Record

8-1.04, Standard Start

12-1.03, Flagging Costs

The Standard Specifications of the State of California Department of Transportation, edition
as listed in Special Provision Specifications and Plans General Section 1-1.01, hereafter
called “Standard Specifications”, are incorporated herein as modified in these Special
Provisions and the Plans.

Amendments to the Standard Specifications for this project, as dated in the Special
Provisions, are incorporated herein. This document is available upon request at the office of
the County of Riverside Transportation Department and will be available to the awarded
Contractor.

Amendments to the Standard Specifications set forth in the Special Provisions shall be
considered as part of the Standard Specifications. Whenever either the term "Standard
Specifications is amended" or the term "Standard Specifications are amended" is used in the
Special Provisions, the text or table following the term shall be considered an amendment to
the Standard Specifications.

In case of conflict between such amendments and the Standard Specifications, the
amendments shall take precedence over and be used in lieu of the conflicting portions.

In case of conflict between the Standard Specifications and these Special Provisions, the
Special Provisions shall take precedence over and be used in lieu of such conflicting
portions.

In the event that discrepancies are encountered which are not addressed herein, the option

that provides the method, item or material with the greatest strength, utility, performance
shall be selected, as directed by the Engineer.

3. Director of Transportation and Land Management Agency (TLMA)

All work shall be done under the supervision of the Director of TLMA who shall determine
the amount, quality, acceptability and fitness of all parts of the work, and interpret the
Contract Documents. No act or omission of the Director of TLMA relieves Contractor of the
duty to proceed with the work in strict conformity with the Contract Documents.

Upon request, Director of TLMA shall reduce to writing any oral order, objection,

requirement or determination. Whenever the Director of TLMA's approval is required, it
shall be in writing only.
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All communications to the County by Contractor shall be via the Director of TLMA, or such
individual(s) as may be designated by the Director of TLMA in his discretion.

No work shall be performed on site other than during normal working hours without the
knowledge and consent of the Director of TLMA.

When in Director of TLMA’s opinion, weather or other conditions are such that attempts to
perform a portion of the work will probably result in work not in accordance with the
Contract Documents, he shall so advise the Contractor. When Contractor advises the
Director of TLMA that he intends to proceed despite such advice, he does so at his peril. The
Director of TLMA may then order Contractor, in writing which specifies the portion of the
work involved and the conditions warranting the issuance of the order, not to proceed on
such portion of the work if: (1) proceeding will, in his judgment, have an adverse effect on
Contractor's ability to complete the work within the stipulated time period, or (2) proceeding
will, in his judgment, necessitate unusual tests and procedures to ascertain whether said
portion of the work is in accordance with the Contract Documents. Contractor shall comply
with such orders at its expense.

Nothing herein contained relieves Contractor from the duty to make independent
determinations as to weather and other conditions affecting the proper completion of the
work.

Failure for any reason of Director of TLMA to advise Contractor as to such matters, or to
issue an order as above provided, does not relieve the Contractor from the duty to accomplish
the work in accordance with the Contract Documents.

As stated elsewhere, amounts shown in the Bid and Contract as to quantities are merely
estimates only. From time to time Director of TLMA shall direct Contractor as to the
prosecution of the work in such a manner as to increase or decrease such estimates as to the
work actually to be done. Contractor shall comply with such instructions and shall be paid
only for work actually done based on the unit price set out in the Contract.

4. Insurance and Hold Harmless

In lieu of the provisions of Standard Specification Section 3-1.07, “Insurance Policies” and
Section 7-1.06, “Insurance, the following shall apply:

A. General:
Contractor shall submit to the County a Certificate of Insurance, signed by an authorized
representative of the Contractor’s insurance provider or agency, which certifies to the

County that insurance coverage is provided in accordance with the requirements of this
Section.
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Certificate Holder information is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

Contractor shall not commence work under the Contract until he has obtained the
insurance required hereunder and satisfactory proof of said insurance has been submitted
to and accepted by the County.

The County may suspend all Contractor project work activities, at the Contractor’s
expense, for failure to maintain insurance coverage.

B. Workers Compensation:

The Contractor shall maintain statutory Workers' Compensation Insurance (Part 1) as
prescribed by the laws of the State of California. Policy shall include Employers’®
Liability (Part 2) including Occupational Disease with limits not less than $1,000,000 per
person per accident.

This policy shall be endorsed, and signed, to waive subrogation in favor of the County.

This policy shall also name the “County of Riverside, its Agencies, Special Districts and
~ Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

C. Commercial General Liability:
Commercial General Liability insurance coverage includes but not limited to:

Premises, operations and mobile equipment liability

Products and completed operations liability

Broad form property damage, (including completed operations)

Explosion, collapse, and underground hazards

Personal and advertising injury

Unmodified contractual liability

Cross liability coverage

Covering claims which may arise from or out of Contractor’s performance of its
obligations hereunder.

b IS e
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Commercial General Liability insurance coverage amounts are not to be less than the
following;:

e $2,000,000 each occurrence
¢ $2,000,000 general aggregate
e $2,000,000 products-completed operations aggregate

Higher limits may be required for projects with higher risk exposure, and higher limits, if
required, will be included in the Special Provisions.

Where excess liability insurance is used in connection with primary liability insurance,
the combination of such coverage sum must allow total limits of liability to be in amounts
not less than the specified amounts.

This policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

For additional insured endorsement for excess liability insurance, an acceptable
alternative to the policies is a letter, signed by an authorized representative of the
insurance carrier, confirming in writing that the policy follows form with respect to the
primary liability policy.

D. Automobile Liability:

Contractor shall maintain liability insurance for any auto, all owned, non-owned and
hired vehicles so used in an amount not less than $1,000,000 per occurrence combined
single limit. If such insurance contains a general aggregate limit, it shall apply separately
to the Contract or be no less than two (2) times the occurrence limit.

Policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

E. General Insurance Provisions:

1. Insurer. Any insurance carrier providing insurance coverage hereunder shall be
admitted to the State of California and have an A M Best rating of not less than A:
VIII (A:8) unless such requirements are waived, in writing, by the County Risk
Manager. If the County’s Risk Manager waives a requirement for a particular insurer
such waiver is only valid for that specific insurer and only for one policy term.

Non-admitted/Surplus Line insurance carriers (carriers not licensed in the State of

California) may be acceptable to the County under certain conditions. Non-admitted
insurance carriers providing any form of insurance coverage must be:
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a. Domiciled or authorized to do business in the United States and/or listed as an
approved insurance carrier on the California Department of Insurance’s List of
Approved Surplus Line Insurers (LASLI) list,

b. Have an AM Best rating of not less than A: VIII (A:8), and

c. Insurer is authorized to transact in the type of insurance provided.

2. Self-insured retention (SIR). The Contractor must declare its insurance self-insured

V.040815

retention for each coverage required herein. If any such self-insured retention
exceeds $500,000 per occurrence, each such retention shall have the prior written
consent of the County Risk Manager before the commencement of operations under
the Contract. Upon notification of self-insured retention unacceptable to the County,
and at the election of the Country’s Risk Manager, Contractor’s carriers shall either:

a. Reduce or eliminate such self-insured retention as respects the Contract with
the County, or

b. Procure a bond which guarantees payment of losses and related investigations,
claims administration, and defense costs and expenses.

Certificate, policy, endorsements and attachments.  Contractor shall cause
Contractor’s insurance carrier(s) to furnish the County with:

a. A properly executed original Certificate(s) of Insurance and certified original
copies of signed endorsements effecting coverage as required herein, and

b. All endorsements must include a reference to the policy by type of insurance
and policy number that it is endorsing, and

c. If requested to do so by the County Risk Manager, provide original certified
copies of policies including all endorsements and all attachments thereto,
showing such insurance is in full force and effect.

Further, said Certificate(s) and policies of insurance shall contain the covenant of the
insurance carrier(s) that thirty (30) days written notice shall be given to the County
prior to any material modification, cancellation, expiration or reduction in coverage
of such insurance (For nonpayment of premium cause for cancellation, a written
notice of at least ten (10) days is allowed per California Insurance Code §662(a)). In
the event of a material modification, cancellation, expiration, or reduction in
coverage, the Contract shall terminate forthwith, unless the County receives, prior to
such effective date, another properly executed original Certificate of Insurance and
original copies of endorsements or certified original policies, including all
endorsements and attachments thereto evidencing coverage’s set forth herein and the
insurance required herein is in full force and effect.
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Contractor shall not commence operations until the County has been furnished
original Certificate (s) of Insurance and certified original copies of endorsements and
if requested, certified original policies of insurance including all endorsements and
any and all other attachments as required in this Section. An individual authorized by
the insurance carrier to do so on its behalf shall sign the original endorsements for
each policy and the Certificate of Insurance.

4. Primary insurance. It is understood and agreed to by the parties hereto that the
Contractor’s insurance shall be construed as primary insurance, and the County’s
insurance and/or deductibles and/or self-insured retention’s or self-insured programs
shall not be construed as contributory.

5. Subcontractor(s). Contractor shall pass down the insurance obligations contained
herein to all tiers of subcontractors working under the Contract.

6. Self-insurance. The insurance requirements contained in the Contract may be met
with a program(s) of self-insurance acceptable to the County.

7. Claim notification. Contractor agrees to notify County of any claim by a third party
or any incident or event that may give rise to a claim arising from the performance of
the Contract.

8. Certificate Holder. Certificate address information for this project is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

F. Hold Harmless/Indemnification:

Contractor shall indemnify and hcld harmless the County of Riverside, its Agencies,
Districts, Special Districts and Departments, their respective directors, officers, Board of
Supervisors, elected and appointed officials, employees, agents and representatives
(individually and collectively hereinafter referred to as Indemnitees) from any liability
whatsoever, based or asserted upon any services of Contractor, its officers, employees,
subcontractors, agents or representatives arising out of or in any way relating to the
Contract, including but not limited to property damage, bodily injury, or death or any
other element of any kind or nature whatsoever arising from the performance of
Contactor, its officers, employees, subcontractors, agents or representatives Indemnitors
from the Contract. Contractor shall defend, at its sole expense, all costs and fees
including, but not limited, to attorney fees, cost of investigation, defense and settlements
or awards, the Indemnitees in any claim or action based upon such alleged acts or
omissions.
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With respect to any action or claim subject to indemnification herein by Contractor,
Contractor shall, at their sole cost, have the right to use counsel of their own choice and
shall have the right to adjust, settle, or compromise any such action or claim without the
prior consent of County; provided, however, that any such adjustment, settlement or
compromise in no manner whatsoever limits or circumscribes Contractor’s
indemnification to Indemnitees as set forth herein.

Contractor’s obligation hereunder shall be satisfied when Contractor has provided to
County the appropriate form of dismissal relieving County from any liability for the
action or claim involved.

The specified insurance limits required in the Contract shall in no way limit or
circumscribe Contractor’s obligations to indemnify and hold harmless the Indemnitees
herein from third party claims.

In the event there is conflict between this clause and California Civil Code §2782, this
clause shall be interpreted to comply with Civil Code 2782. Such interpretation shall not

relieve the Contractor from indemnifying the Indemnitees to the fullest extent allowed by
law.

5. Beginning of Work, Time of Completion, and Liquidated Damages

Attention is directed to Instruction to Bidders Section 12, “Hours of Work.”
Attention is directed to the Special Provision Section “Prosecution and Progress”.
Attention is directed to the Special Provision Section “Time of Completion”.

Attention is directed to the Special Provision Section “Liquidated Damages”.

6. County’s Right to Stop Work or Terminate the Contract

(1) Contractor shall be adjudged bankrupt or make an assignment for the benefit of creditors,
or (2) a receiver or liquidator is appointed for Contractor or any of his property, or (3)
Contractor shall refuse or fail after Notice of Warning from County by Director of TLMA to
supply sufficient properly skilled workmen or suitable materials, or (4) Contractor fails to
prosecute the work with such diligence as will insure its completion within the stipulated
time period, or (5) Contractor shall fail to make payments to persons supplying labor or
materials for the work, or (6) Contractor does not comply with applicable law or instructions
of Director of TLMA, or (7) Contractor is otherwise guilty of a substantial violation of any
provision of the Contract Documents, then County without prejudice to such other and
further right, remedy or relief it may be entitled to, may by ten (10) days notice to Contractor,
terminate the employment of Contractor and his right to proceed, either as to the entire work,
or at County's option, as to any portion thereof as to which delay shall have occurred or
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breach or miscompliance relates, and may thereupon take possession of the affected work
and complete the work by contract or otherwise, as County deems expedient. In such case,
Contractor shall not be entitled to receive any further payment until the work is finished. If
the unpaid balance shall exceed the expense of completion, and other damage, expense or
loss of County occasioned by Contractor's failure to properly perform, such excess shall be
paid by Contractor. If such expense and damage exceeds the unpaid balance, Contractor is
liable to County for the excess. If County elects to proceed under this Section, it may take
possession of and utilize in completing the work such materials, supplies, plant and
equipment on site which may be necessary or convenient for the purpose of completing the
work, County is expressly granted the right - acting via Director of TLMA, an Engineer or
otherwise - to operate equipment and machinery on site for the purpose of determining
whether it has a basis for proceeding under this Section.

If the construction of the project herein is damaged, which damage is determined to have
been proximately caused by an act of God, in excess of 5% of the contract amount (Public
Contract Code §7105(a)), provided that the work damaged is built in accordance with
applicable building standards and the plans and specifications, then the Owner, upon
certification by the Engineer, may, without prejudice to any other right of remedy, terminate
the contract.

Decision by County not to proceed under this Section does not constitute a waiver by County

of any right it might from time to time have against Contractor under the Contract
Documents. ‘

7. General Prevailing Wage:

Attention is directed to General Conditions Section 8, “Labor Code”.
Attention is also directed to Section 7-1.02K(2), "Wages" of the Standard Specifications.

Pursuant to §1773 of the Labor Code, the general prevailing wage rates, including the per
diem wages applicable to the work, and for holiday and overtime work, including employer
payments for health and welfare, pension, vacation, and similar purposes, in the county in
which the work is to be done have been determined by the Director of the California
Department of Industrial Relations (DIR). These wages are set forth in the General
Prevailing Wage Rates for this project and are available from the DIR’s web site at:
http://www.dir.ca.gov

Pursuant to §1774 of the Labor Code, contractor and subcontractors shall pay not less than
the specified prevailing rates of wages to all workmen employed in the Contract.

General prevailing wage. determinations are on file at Transportation Department Washington

Street Yard’s Contraction/Inspection office and are available to any interested party upon
written request.
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General prevailing wage determinations are also made by the DIR Pursuant to California
Labor Code Part 7, Chapter 1, Article 2, Sections 1770, 1773, and 1773.1 may also be
obtained at the following URL:

www.dir.ca.gov/DLSR/PWD/index.htm

The Contractor must post a copy of the determination of the DIR prevailing rate of per diem
wages at each job site.

8. Labor Code

Reference is made to Chapter 1, Part 7, Division 2 of the California Labor Code
(commencing with §1720). By this reference said Chapter 1 is incorporated herein with like
effect as if it were here set forth in full. The parties recognize that said Chapter 1 deals,
among other requirements with discrimination, penalties and forfeitures, their disposition and
enforcement, wages, working hours, overtime, apprentices, securing worker's compensation
insurance, payroll records, registration with the DIR, and directly affect the method of
prosecution of the work by Contractor and subject it under certain conditions to penalties and
forfeitures. Execution of the Contact by the parties constitutes their agreement to abide by
said Chapter 1, their stipulation as to all matters which they are required to stipulate as to by
the provisions of said Chapter 1, constitutes Contractor's certification that he is aware of the
provisions of said Chapter 1 and will comply with them and further constitutes Contractor's
certification as follows: “I am-aware of the provisions of §3700 of the California Labor Code
which require every employer to be insured against liability for worker's compensation or to
undertake self-insurance in accordance with the provisions of that Code, and I will comply
with such provisions before commencing the performance of the work of this contract.”

Contractor and his subcontractors shall comply with the provisions of § 1725.5 of the Labor
Code regarding registration with the DIR. Registration with the DIR Division of Labor

Standards Enforcement can be done online using the following URL:

https://efiling.dir.ca.2ov/PWCR

Contractor and his subcontractors shall comply with the provisions of § 1776 of the Labor
Code regarding payroll records.

Contractor and his subcontractors shall comply with the provisions of § 1777.5 of the Labor
Code regarding apprentices.

Contractor shall post at each job site, during the course of the work, notices and a copy of
County's “Determination of Prevailing Wage Rates”. Copies of said Determination are
available at Transportation Department Washington Street Yard’s Contraction/Inspection
office for this purpose.
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9. Labor Nondiscrimination

Contractor’s attention is called to the "Nondiscrimination Clause", set forth in Section
7-1.021(2), "Nondiscrimination," of the Standard Specifications, which is applicable to all
nonexempt state contracts and subcontracts, and to the "Standard California

Nondiscrimination Construction Contract Specifications" set forth therein. The
Specifications are applicable to all nonexempt state construction contracts and subcontracts
of $5,000 or more.

10. Equal Employment Opportunity

A. General

Contractor shall not discriminate in its recruiting, hiring, promotion, demotion or
termination practices on the basis of race, religious creed, color, national origin, ancestry,
sex, age or physical handicap in the performance of this Contract shall comply with the
provisions of the California Fair Employment Practice Act (commencing with SS 1410 of
the Labor Code), the Federal Civil Rights Act of 1964 (P.L. 88-352) and all amendments
thereto, Executive Order No. 11246 (30 Federal Register 12319), as amended, and all
administrative rules and regulations issued pursuant to said Acts and Order. See
particularly 41 Code of Federal Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to comply with the preceding
paragraph and shall include in each subcontract language similar to the preceding
paragraph.

Contractor shall permit access to its records of employment, employment advertisement,
application forms and other pertinent data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation to ascertain compliance with
this Section.

Owner may assign an affirmative action representative to monitor Contractor and its
subcontractor(s) conduct required by this Section, including the right of entry to the
construction site for the purpose of obtaining information from persons performing work
on the project providing such inspection does not interfere with the progress of the work.

Elsewhere in the Contract Documents specific requirements may be contained covering
the same subject matter of this Section. If so, such specific requirements prevail over this
Section in case of conflict.

. Transactions of $10,000 or Under
Contracts and subcontracts not exceeding $10,000 are exempt from the requirements of

this Section. No Contractor or subcontractor shall procure supplies and/or services in less
than usual quantities to avoid applicability of this Section. With respect to contracts and

V.040815 ‘ GC 12




2010, County

subcontracts for indefinite quantities, this Section applies unless the amount required in
any one year under such contract will reasonably be expected not to exceed $10,000.

C. Transactions in Excess of $10,000, but Less Than $50,000

At Owner's request, Contractor shall certify that it has in effect an affirmative action plan
and agrees to comply with all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written copy of its affirmative action
plan and furnish Owner a copy of the plan upon request. Owner may require Contractor
to complete an Affirmative Action Compliance Report, on a form furnished by Owner,
setting forth definite goals during the term of the Contract.

D. Transactions of $50,000 or More

If Contractor has fifty or more employees and a Contract for $50,000 or more, it shall
develop and submit to Owner, within thirty days after award, a written affirmative action
compliance program providing in detail specific steps to guarantee equal employment
opportunity. Contractor shall include in its affirmative action program a table of job
classifications, which table shall include but need not be limited to job titles, duties, and
rates of pay.

Contractor shall in each subcontract let to do a portion of the work covered hereunder,
where the subcontractor involved has fifty or more employees and the subcontract is for
$50,000 or more, impose in the subcontract the above requirements.

For the purpose of determining the number of employees, the average of the Contractor's
or its subcontractor's employees for the twelve month period immediately prior to award,
or the total number of employees the Contractor or its subcontractor will have when
performing this contract, whichever is higher, shall be used.

E. Federal Assisted Construction

If this project is a Federally assisted construction project, then the contract provisions
contained in 41 CFR SS 60-1.04 (b) are incorporated herein and the Contractor shall
likewise incorporate said provisions in each subcontract entered by Contractor to perform
the work. Federally assisted construction is identified as such in the Notice to Bidders.

11. Subcontracting

Attention is directed to:
¢ Standard Specification Section 2-1.33C, "Subcontractor List",
e Standard Specification Section 5-1.13, "Subcontracting”, and

e Instruction to Bidders Section 11, “Subletting, Subcontracting, and Subcontractor
List”.
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Contractor responsibility
No subcontract releases the Contractor from the contract or relieves the Contractor of
their responsibility for a subcontractor's work.

Violations and remedies

If the Contractor violates Public Contract Code § 4100 et seq., the County may exercise
the remedies provided under Public Contract Code § 4110. The County may refer the
violation to the Contractors State License Board as provided under Public Contract Code
§4111.

50% Minimum work performance

The Contractor shall perform work equaling at least 50 percent of the value of the
original total bid with the Contractor’s own employees and equipment, owned or rented,
with or without operators. The fifth paragraph is deleted for Subcontracting Standard
Provision subsection 5-1.13A, “General”. '

Subcontractor compliance
Each subcontractor must comply with the contract.

Active license
Each subcontractor must have an active and valid State contractor's license with a
classification appropriate for the work to be performed (Business & Professional Code, §
7000 et seq.).

Submittal of subcontracts
Contractor must submit copies of subcontracts upon request by the Engineer.

Submittal of subcontractor request form
Before subcontracted work starts, Contractor must submit a Subcontracting Request form
(Caltrans LAPM, Exhibit 16-B).

Debarred contractors

The County will not award a contract to a debarred Contractor. Contractor must not use a
debarred subcontractor. Pursuant to the provisions in §1777.1 of the Labor Code, the
Labor Commissioner publishes and distributes a current list of contractors ineligible to
perform work on a public works project. This list of debarred contractors is available
from the DIR web address at:

http://www.dir.ca.gov/dlse/debar.html

Termination of unsatisfactory subcontractors
Upon request by the Engineer, Contractor must immediately remove and not again use a
subcontractor who fails to prosecute the work satisfactorily (Public Contract Code

§4107(a)(7)).
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Substitutions

Subcontractor substitutions will be processed as required by Public Contract Code § 4107
et seq. A subcontractor not registered with the DIR is an additional condition to the listed
qualifications for substitutions (Public Contract Code 1771.1(d)).

12. Monthly Progress Estimates and Payments

Attention is directed to Section 9-1.16, "Progress Payments" and 9-1.17, "Payment After
Contract Acceptance" of the Standard Specifications and these Special Provisions.

For the purpose of timely payment, the "receipt of payment request" date, as described in
Public Contract Code 20104.50 and as referred to herein, shall be considered to be the fifth
working day following the 25th day of each month.

Within five (5) working days of the 25th day of each month the County shall:

A. Calculate and prepare the certificate ("progress pay estimate") stating the value of the
work completed for the billing month, for the purpose of determining the proper
progress payment amount.

B. If a progress pay estimate has been prepared by the County but has been contested by
the Contractor as of the "receipt of payment request” date, as defined above, the
County shall submit to the Contractor a document setting forth in writing a
description of the dispute pertaining to the progress billing, and the County's reason
for it's position. Said document shall be submitted to the Contractor as soon as
practicable, but not later than seven (7) calendar days after the "receipt of payment
request” date. '

Any progress pay estimate which is undisputed and remains unpaid for thirty (30) calendar
days, after the "receipt of payment request date" shall accrue interest to the Contractor
equivalent to the legal rate set forth in subdivision (a) of §685.010 of the California Code of
Civil Procedure. The number of days available to the County to make a payment without
incurring interest pursuant to this Section shall be reduced by the number of days by which
the County exceeds the seven-day submittal requirement set forth in the paragraph above.

Pursuant to Public Contract Code §20104.50, subsection (), the progress payment date is the
date that funds are encumbered and the payment warrant is issued.

The partial payments made as the work progresses will be payment on account on work
performed as of the 25th of the month and shall in no way be considered as an acceptance of
any part of the work or material of the contract, nor shall they in any way govern the final
estimate.

No estimate or payment shall be made when, in the judgment of the Director of TLMA, the
total value of the work done since the previous estimate amounts to less than $300.
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Deposit of Securities

In accordance with Public Contract Code §22300 and other applicable law, the Contractor
may substitute securities for any moneys withheld to ensure performance under the contract.

Payment Retention

Director of TLMA, once each month, after said work is commenced and until after the
completion and acceptance thereof, shall make and deliver to Contractor duplicate.
certificates stating the value of work then completed according to the contract, estimated
according to the standard of the unit contract price, and thereupon Contractor shall be paid an
amount sufficient with all previous payments to make the aggregate ninety five percent
(95%) of the amount earned as certified. Maximum value of progress payment retention, as
set forth by Public Contract Code §7201 and any other referenced text, shall be five (5%).

Payment for Extra Work (Force Account Basis)

Extra work to be paid for on a force account basis as directed by the Engineer will be paid for
as set forth in Section 9-1.04 “Force Account” of the Standard Specifications. The labor
surcharge, equipment rental rates, and the right of way delay factors for each classification of
equipment are listed in the Department of Transportation publication entitled “Labor
Surcharge and Equipment Rental Rates”. A copy of which is on file at the Office of the
Director of TLMA and is hereby incorporated herein in its entirety.

Change Orders — Detail Drawings and Instructions

Reference is made to 4-1.05, “Changes and Extra Work™ of the Standard Specifications
regarding change orders.

Each approved change order shall be considered as an amendment to the Contract
Documents and will not be considered approved until executed by the Board of Supervisors,
except when Director of TLMA can approve certain change orders, without the necessity of
approval by the Board, as provided in a Resolution of the Board adopted January 11, 2011,
Resolution 2011-015.

The above does not limit the ability of Director of TLMA to issue further detail drawings,
explanations, and instructions which are customarily given by an Engineer during the course
of similar work. Director of TLMA will furnish Contractor, in reasonable promptness, with
further detailed explanations, instructions and drawings as may be necessary for the proper
execution of the work, and Contractor shall conform to same provided they are consistent
with the intent of the Contract Documents. In giving such additional instructions,
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explanations and drawings Director of TLMA has authority to make minor changes in the
work which do not involve extra cost and are not inconsistent with the Contract Documents.

Contractor's acting on such instructions, explanations and drawings of Director of TLMA
means that Contractor agrees that such explanations, instructions and drawings are within the
scope of the work in accordance with the intent of the Contract Documents and do not
constitute a basis for modification of the Contract Documents as to price or time.

Final Payment

Within thirty (30) days after the completion of the work and its acceptance by the Board of
Supervisors, Director of TLMA will make a proposed final estimate in writing of the
quantities of work done under the contract and the value of such work and will submit such
estimate to Contractor. Within thirty (30) days thereafter Contractor shall submit to Director
of TLMA his written approval of said proposed final estimate or a written statement of all
claims which he has for additional compensation claimed to be due under the contract.

On Contractor's approval or if he files no claims within said period of thirty (30) days,
Director of TLMA will issue a final written estimate as submitted to Contractor and County
shall pay the entire sum so found to be due after deducting there from all previous payments
and all amounts to be kept and all amounts to be retained under the provisions of the contract.

If Contractor files claim(s) within said period of thirty (30) days, Director of TLMA will
issue as a semi-final estimate the proposed estimate submitted to Contractor and the County
will within thirty (30) days pay the sum found due thereon after deducting all prior payments
and all améunts to be kept and retained under the provisions of the contract, Director of
TLMA shall then consider and investigate Contractor's claims and shall make such revisions
in the said estimate as he may find to be due, and shall then make and issue his final written
estimate. County will pay the amount so found due after deducting all previous payments
and amount to be retained under the contract.

All prior or partial estimates and payments shall be subjected to correction in the final
estimate and payment.

The final estimate shall be conclusive and binding against both parties to the contract on all
questions relating to the performance of the contract and the amount of work done there
under and compensation therefore, except in the case of gross error. Acceptance of final
payment constitutes a release of County by Contractor of all claims relating to the work.

Assignment of Claims

In submitting a bid on this public works project, or any subcontractor agreeing to supply
goods, services, or materials, and entering a contract pursuant thereto, the Contractor and/or
subcontractor do offer and agree to assign to the Owner all rights, title, and interest in and to
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all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or
under the Cartwright Act (Chapter 2 (commencing with §16700) of Part 2 of Division 7 of
the Business and Professions Code), arising from purchases of goods, services, or materials
pursuant to the public works contract or the subcontract. This assignment shall be made and
become effective at the time the awarding body tenders final payment to the Contractor,
without further acknowledgement by the parties.

Arbitrations

Section 9-1.22, "Arbitration" of the Standard Specifications is deleted.

Claims Resolution

In accordance with Public Contract Code §20104 through §20104.8 and other applicable law,
public works claims of $375,000 or less, which arise between the Contractor and the Owner
shall be resolved following the statutory procedure, unless the Owner has elected to resolve
the dispute pursuant to Public Contract Code SS 10240 et seq.

A. All claims shall be submitted in writing and accompanied by substantiating
documentation. Claims must be filed on or before the date of final payment unless other
notice requirements are provided in the contract. “Claim” means a separate demand by
the claimant for (1) a time extension, (2) payment of money or damages arising from
work done by or on behalf of the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled, or (3) an amount the
payment of which is disputed by the Owner.

1. Claims Under or equal to $50,000

The Owner shall respond in writing to the claim within 45 days of receipt of the
claim, or, the Owner may request, in writing, within 30 days of receipt of the claim,
any additional documentation supporting the claim or relating to defenses of claims
the Owner may have. If additional information is needed thereafter, it shall be
provided upon mutual agreement of the Owner and the claimant. The Owner's
written response shall be submitted 15 days after receiving the additional
documentation, or within the same period of time taken by the claimant to produce
the additional information, whichever is greater.

2. Claims over $50,000 but less than or equal to $375,000

The Owner shall respond in writing within 60 days of receipt, or, may request in
writing within 30 days of receipt of the claim, any additional documents supporting
the claim or relating to defenses of claims the Owner may have against the claimant.
If additional information is needed thereafter, it shall be provided pursuant to mutual
agreement between the Owner and the claimant. The Owner's response shall be
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submitted within 30 days after receipt of the further documents, or within the same
period of time taken by the claimant to produce the additional information or
documents, whichever is greater.

B. If the claimant disputes the Owner's response, or if the Owner fails to respond within the
statutory time period, the claimant may so notify the Owner within 15 days of the receipt
of the response or the failure to respond, and demand an informal conference to meet and
confer for settlement. Upon such demand, the Owner shall schedule a meeting and
confer conference within 30 days.

C. If following the meet and confer conference, the claim or any portion thereof remains in
dispute, the claimant may file a claim pursuant to Government Code SS 900 et seq. and
Government Code SS 910 et seq. For purposes of those provisions, the time within
which a claim must be filed shall be tolled from the time the claimant submits the written
claim until the time the claim is denied, including any time utilized for the meet and
confer conference.

D. If a civil action is filed to resolve any claim, the provisions of Public Contract Code SS
20104.4 shall be followed, providing for non-binding mediation and judicial arbitration.

21. Brand or Trade Name — Substitute of Equals

Attention is directed to Section 6-3.02, “Specific Brand or Trade Name and Substitution.”

Reference is made to §3400 of the Public Contracts Code, which is by this reference
incorporated herein with like effect as if here set forth in full.

If a potential Bidder believes he knows of an equal to a specified brand or trade name which
is not mentioned in the Contract Documents, then such potential bidder may so advise
Director of TLMA of such fact, giving all relevant information. If appropriate, an addendum
will be issued as to the alleged equal provided that such issuance may be accomplished at
least 5 business days before the time fixed for opening bids.

Unless the subject article or product is expressly designated for matching others in use in a
particular public improvement either completed or in the course of completion, any bidder
may, as part of its bid proposal, include a request for substitution of an item equal to any
specified by brand or trade name.

Within 30 calendar days after award of the contract, Contractor may submit to Director of
TLMA data substantiating such a request, and the difference, if any, in cost. Director of
TLMA shall promptly investigate the request and make a recommendation to County as to
equality. The governing body of County shall promptly determine whether the substitute is
equal in every respect to the item specified, and approve or deny the request accordingly,.-and
shall notify Director of TLMA of the determination made, who shall advise Contractor in
writing of the decision. Unless the request is granted, substitution will not be permitted.
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Nothing herein shall authorize a change in the contract price or prevent the use of change
orders in the manner provided elsewhere in the Contract Documents.

Site Inspection — Effect of Other Improvements Shown and Contractor Procedure

Elsewhere in the Contract Documents reference may be made graphically, descriptively, or
both, to the existence or possible existence of other improvements affecting the site and the
prosecution of the work such as surface and subsurface utilities, drainage ditches and
courses, buildings, fencing, retaining walls, roadways, curbs, trees, shrubs, and similar
matters. Such matters are included to be used by Contractor to the extent he deems
appropriate. However, it is expressly understood and agreed:

A. Showing or describing such items does not mean that it is an exhaustive and complete
presentation and that as to matters shown or described that they necessarily exist.

B. All graphic presentations are schematic only unless the contrary is clearly set out
elsewhere as to a particular matter.

C. Whenever in the plans survey markers are shown, boundaries of the site are shown or
contour lines are shown, Contractor may assume that such matters are shown in
accordance with acceptable standards.

All improvements of the nature described above, whether elsewhere shown or described
or not, shall, unless the contrary is elsewhere specifically directed, remain in place,
undisturbed and suitably protected during the course of the work.

Whenever, during the course of the work, a subsurface improvement is discovered, which
Contractor believes is unknown to County, he shall immediately inform Director of
TLMA. Except as elsewhere provided, whenever in the course of the work it becomes
apparent that the work cannot proceed without the destruction or relocation of any
improvement, whether shown or described or not, Contractor shall immediately cease
work affecting such improvements, notify Director of TLMA as to such circumstance,
and await instructions as to how to proceed.

D. The Contractor shall be required to cooperate fully with all utility forces or forces of
other public agencies engaged in relocation, lowering, altering or otherwise rearranging
any facilities interfering with the progress of work or installing any facilities thereon.

The Contractor will also be required to cooperate fully with any County or State forces
working on or near the project, or requiring access to the work in the performance of their
duties.
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23. Public Safety

The Contractor shall provide for the safety of traffic and the public in conformance with the
provisions in Section 7-1.04, "Public Safety" of the Standard Specifications and these Special
Provisions.

The Contractor shall install Type K temporary railing between a lane open to public traffic
and an excavation, obstacle or storage area when the following conditions exist:

A. Excavations
The near edge of the excavation is 12 feet or less from the edge of the lane, except:

1. Excavations covered with sheet steel or concrete covers of adequate thickness
to prevent accidental entry by traffic or the public.

2. Excavations less than 1 foot deep.

3. Trenches less than 1 foot wide for irrigation pipe or electrical conduit, or
excavations less than 1 foot in diameter.

4. Excavations parallel to the lane for the purpose of pavement widening or
reconstruction.

5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical:
horizontal).

6. Excavations protected by existing barrier or railing.

B. Temporarily Unprotected Permanent Obstacles
The work includes the installation of a fixed obstacle together with a protective
system, such as a sign structure together with protective railing, and the Contractor
elects to install the obstacle prior to installing the protective system; or the
Contractor, for the Contractor's convenience and with permission of the Engineer,
removes a portion of an existing protective railing at an obstacle and does not replace
such railing complete in place during the same day.

C. Storage Areas
Material or equipment is stored within 12 feet of the lane and the storage is not
otherwise prohibited by the provisions of the Standard Specifications and these
Special Provisions.

The approach end of Type K temporary railing installed in conformance with the provisions
in this Special Provision section "Public Safety" and in Section 7-1.04, "Public Safety" of the
Standard Specifications, shall be offset a minimum of 15 feet from the edge of the traffic lane
open to public traffic. The temporary railing shall be installed on a skew toward the edge of
the traffic lane of not more than 1 foot transversely to 10 feet longitudinally with respect to
the edge of the traffic lane. If the 15 feet minimum offset cannot be achieved, the temporary
railing shall be installed on the 10 to 1 skew to obtain the maximum available offset between
the approach end of the railing and the edge of the traffic lane, and an array of temporary
crash cushion modules shall be installed at the approach end of the temporary railing.
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Type K Temporary railing shall conform to the provisions in Section 12-3.08, "Type K
Temporary Railing" of the Standard Specifications. Type K Temporary Railing, conforming
to the details shown on 2010 Standard Plans T3A and T3B, may be used. Type K Temporary
Railing fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30
may be used, provided the fabrication date is printed on the required Certificate of
Compliance.

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash
Cushion Module" of these Special Provisions, if applicable.

Except for installing, maintaining and removing traffic control devices, whenever work is
performed or equipment is operated in the following work areas, the Contractor shall close
the adjacent traffic lane unless otherwise provided in the Standard Specifications and these
Special Provisions:

Approach Speed of Public Traffic
Posted Limit Work Areas

Over 45 Miles Per Hour Within 6 feet of a traffic lane but not on a
: traffic lane

35 to 45 Miles Per Hour Within 3 feet of a traffic lane but not on a
traffic lane

The lane closure provisions of this Section shall not apply if the work area is protected by
permanent or temporary railing or barrier.

When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the
line of cones or delineators shall be considered to be the edge of the traffic lane, however, the
Contractor shall not reduce the width of an existing lane to less than 10 feet without written
approval from the Engineer.

When work is not in progress on a trench or other excavation that required closure of an
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be
placed off of and adjacent to the edge of the traveled way. The spacing of the cones or
delineators shall be not more than the spacing used for the lane closure.

Suspended loads or equipment shall not be moved nor positioned over public traffic or
pedestrians.

Payment

Full compensation for conforming to the provisions in this Section, Public Safety, including
furnishing and installing temporary railing (Type K) and temporary crash cushion modules,
shall be considered as included in the contract prices paid for the various items of work
involved and no additional compensation will be allowed therefor.
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Extra Work

Section 4-1.05, "Changes and Extra Work" of the Standard Specifications is amended by
adding the following:

If, in the opinion of the Engineer, such work cannot reasonably be performed concurrently
with other items of work, and if a controlling item of work is delayed thereby, an adjustment
of contract time of completion will be made.

. Noise Control

Noise control shall conform to the provisions in Section 14-8.02, "Noise Control” of the
Standard Specifications and these Special Provisions.

Section 14-8.02A, “General”, second paragraph, is deleted and replaced with the following:
The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00
a.m., shall not exceed 86 dBA LMax at a distance of 50 feet. This requirement in no way
relieves the Contractor from responsibility for complying with local ordinances regulating
noise level.

Said noise level requirement shall apply to all equipment on the job or related to the job,
including but not limited to trucks, transit mixers or transient equipment that may or may not
be owned by the Contractor. The use of loud sound signals must be avoided in favor of light
warnings except those required by safety laws for the protection of personnel.

Payment
Full compensation for conforming to the requirements of this Section, Noise Control, shall be

considered as included in the prices paid for the various contract items of work involved and
no additional compensation will be allowed therefor.

Use, Care and Protection of Premises

Attention is directed to Section 5-1.36, “Property and Facility Preservations” of the Standard
Specifications.

At his expense Contractor shall:
A. Take every precaution against injuries to persons or damage to property.

B. Comply with regulations governing the use of the property.
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Store and suitably protect his apparatus, equipment, materials and supplies in an
orderly fashion on site.

. Place on the work only such loads as are consistent with the safety of the work.

Effect all cutting, fitting, or patching of his work required to make it conform to the
Plans and Specifications and interrelate with other improvements or except with the
consent of Director of TLMA, cut or otherwise alter existing improvements.

Protect and preserve established bench marks and monuments, make no changes in
the location of such without the prior written approval of County, replace and relocate
any of them which may be lost or destroyed, or which require shifting because of
necessary changes in grades or locations. All replacement and relocation work shall
be accomplished only after approval of County and under the direct supervision and
instruction of Director of TLMA.

Before final payment remove all surplus materials, false work, temporary structures,
debris, and similar matter resulting from his operations from the site and to put the
site in an orderly condition.

Construct, operate and maintain all passageways, guard fences, lights, barricades and
other facilities required for protection by State or municipal laws and regulatlons and
local conditions during the course of the work.

Guard County's property from injury or loss.

Take all reasonable precautions for dust and noise control and generally conduct
operations so as not to constitute a nuisance.

The Contractor shall be responsible for the protection of existing signs, fences,
concrete curb and gutter and other highway facilities which may be encountered in
the roadway. The replacement or repair of any facilities which the County deems
necessary as a result of the Contractor's operations shall be done by the Contractor at
his own expense and to the satisfaction of the County Transportation Department.

Payment

Full compensation for conforming to the requirements of this Section, Use, Care and
Protection of Premises, shall be considered as included in the prices paid for the various
contract items of work involved and no additional compensation will be allowed therefor.
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Obstructions

Attention is directed to Section 5-1.36D, “Nonhighway Facilities”, Section 15, “Existing
Facilities” and 51-1.03E(9), “Utility Facilities”, of the Standard Specifications and these
Special Provisions.

In the event that the utility facilities mentioned within the referenced Standard Specifications
and/or Special Provisions are not removed or relocated by the times specified and, if in the
opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason
of the utility facilities not being removed or relocated by said times, the County will
compensate the Contractor for such delays to the extent provided in Section 8-1.07, “Delays”
of the Standard Specifications, except as provided in the previous paragraph referenced
sections of the Standard Specifications.

Removal of Asbestos and Hazardous Substances

When the presence of asbestos or hazardous substances are not shown on the plans or
indicated in the specifications and the Contractor encounters materials which the Contractor
reasonably believes to be asbestos or a hazardous substance as defined in Section 25914.1 of
the Health and Safety Code, and the asbestos or hazardous substance has not been rendered
harmless, the Contractor may continue work in unaffected areas reasonably believed to be
safe. The Contractor shall immediately cease work in the affected area and report the
condition to the Engineer in writing.

In conformance with §25914.1 of the Health and Safety Code, removal of asbestos or
hazardous substances including exploratory work to identify and determine the extent of the
asbestos or hazardous substance will be performed by as Extra Work.

If delay of work in the area delays the current controlling operation, the Contractor will be

compensated for the delay in conformance with the provisions in Section 8-1.07, "Delays" of
the Standard Specifications.

Documents of Contractor

Upon demand, Contractor shall make available to County all documents in its possession
relevant to the work accomplished or to be accomplished or any demand or claim of
Contractor as to County. This includes copies of documents sent by Contractor or others in
its possession. Contractor shall further make available to County conformed copies of all
documents submitted to the sureties who executed the Bid Bond, Performance Bond, or
Payment Bond for the purpose of obtaining the sureties' signature, including any guarantee or
indemnification made to such surety by others for such purpose. Contractor shall maintain in
his possession all documents relative to the work for three years after Notice of Completion.
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Responsibility of Contractor to Act in an Emergency

In case of an emergency which threatens loss or injury to property or life, Contractor shall act
without previous instructions as the situation may warrant. Contractor shall notify Director
of TLMA immediately thereafter. Any compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County via Director of TLMA.

Final Inspection — Notice of Completion

When the work is ready for final inspection, County shall cause the work to be inspected and
subjected to such tests as seem to it to be required for the purpose of determining if the work
is complete in every respect.

At a meeting of the governing body of County held within ten (10) days after final
inspection, the governing body shall consider the facts developed at the inspection. If it is
found that the work is apparently complete in every respect, County will accept the work and
a Notice of Completion will be recorded.

As between the parties, the recordation of the Notice of Completion, unless recorded because

of a cessation of labor, means only that the time for final payment and the commencement of
the guarantee period commences to run.

Dust Abatement

Dust control shall conform to Section 14-9.03, “Dust Control”, Section 14-9.02, “Air
Pollution Control”, Section 17, “Watering”, and Section 18, “Dust Palliative” of the Standard
Specifications, Rules no. 401, 402, 403 and 403.1 of the South Coast Air Quality
Management District (AQMD), Riverside County Code, Chapter 8.52, “Fugitive Dust
Reduction Program For Coachella Valley” (if project location is within the Coachella
Valley), all other applicable Federal and State laws, and the requirements set forth herein.

The Contractor is cautioned that failure to control fugitive dust may result in fines being
levied by the South Coast Air Quality Management District to both the Contractor and the
County, as Owner. The Contractor shall be fully responsible for payment of all fines
pertaining to air pollution control violations, resulting from Contractor’s operations related to
the construction contract, which may be levied against both the Contractor and the County by
the AQMD or other regulatory agencies. The Contractor’s attention is directed to Section 7-
1.02, “Laws” and Section 7-1.02A of the Standard Specifications. The cost of all fines levied
against the County will be deducted from any moneys due or which may become due to the
Contractor, unless other payment arrangements are made by the Contractor.

Dust control of all of the Contractor’s operations is required 24 hours per day, 7 days a week
for the duration of the contract, and until the disturbed soil is permanently stabilized. The
Contractor shall take every precaution to prevent emissions of fugitive dust from the project
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site, from locations of stockpiled materials, from unpaved driving surfaces, from haul
vehicles, from inactive construction areas, and from all other operations of the Contractor.
The Contractor shall plan for and carry out proper and efficient measures to prevent their
operations from producing dust in amounts damaging to property or which constitute a public
nuisance, or which cause harm to persons living or working in the vicinity of the work.
Particular concern of emissions is PM10 particles. PM10 particles are fine particulate matter
of 10 microns or less which are associated with sickness and death from respiratory disease.

The Contractor shall furnish and post dust mitigation signs, which shall be, at a minimum, in
accordance with the “AQMD Recommendations”, attached hereto (See Appendix).
Additional copies are available upon request from the Engineer. The sign shall include the
Contractor’s phone number which shall be maintained on a 24 hour basis. The sign message,
size and design, including any deviations from the signage recommendations, shall be
approved by the Engineer prior to fabrication.

The Contractor shall respond to complaints by mobilizing equipment and personnel at the
construction site within 2 hours of each complaint to control fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to all contracts within the
Coachella Valley Area of Riverside County. That AQMD Rule requires the Contractor to
take specified dust control actions when prevailing wind speeds exceed 25 miles per hour.
Wind forecasts, AQMD Rules and other related information are provided by AQMD at 1-
800-CUT-SMOG and at www.aqmd.gov.

Any days on which the Contractor is prevented from working, due to the requirements of
AQMD Rules, will be considered as non-working days, in accordance with Section 8-1.05,
“Time” of the Standard Specifications.

The Contractor shall utilize the “Best Available Control Measures” of controlling fugitive
dust, as prepared by the AQMD. For projects within the Coachella Valley, the “Reasonably
Auvailable Control Measures” may be employed, if effective within the context of the AQMD
rules. However, if fugitive dust crosses the project boundary, more effective control
measures, including the “Best Available Control Measures” shall be implemented.

A site-specific fugitive dust control plan shall be submitted to the Engineer for review and
approval at least 10 days prior to the start of construction. Additionally, for projects outside
of the Coachella Valley which meet the criteria for AQMD plan approval, the Contractor
shall submit the dust control plan to AQMD for approval. AQMD plan submittal criteria is
defined in AQMD Rule 403 as being for projects that will have disturbed surface area in
excess of 100 acres, or for projects with a scope of work which requires the movement of
more than 10,000 cubic yards of soil on each of any three working days.

A sample plan and other pertinent information is attached, and additional copies are available
from the Engineer upon request. The fugitive dust control plan shall include the “Reasonably
Available Control Measures” and “Best Available Control Measures” of controlling fugitive
dust, as may be appropriate and necessary, including but not limited to watering, application
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of chemical dust suppressants, wind fencing, covering of haul vehicles, haul vehicle bed-
liners, covering or chemically stabilizing stored materials, phased grading, planting of
vegetation, the use of a 24 hour environmental observer, and track-out controls at locations
where unpaved construction accesses intersect with paved roads. The use of chemical
stabilizers, which are approved by all environmental regulatory agencies, and the use of
reclaimed water is encouraged. If water is intended as a primary dust control tool, the dust
control plan shall provide for at least one 2,000 gallon water truck for every 4 acres of
disturbed soil, unless otherwise approved by the Engineer.

If the Construction Engineer determines that the project scope and the forecasted weather
conditions are such that the Contractor’s work is unlikely to be a source of dust emissions,
the Construction Engineer has the authority to waive the requirements for submittal of a dust
control plan and for placement of the dust control signs described herein. However, the
Contractors responsibilities for the control of fugitive dust and the other requirements of this
Section may not be waived.

A completion notice will not be filed, and the final payment will not be made to the
Contractor until the areas of disturbed soil on the construction site, including roadway
shoulders, are suitably stabilized for long term control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust Control Program
training session, and furnish evidence of attendance to the Engineer. Attendance at
AQMD training seminars can be scheduled through AQMD at 1-866-861-DUST (1-866-861-
3878) or by email to dustcontrol@agqmd.gov. Current AQMD certification of previous
attendance will be accepted.

At that training session, the successful Contractor will be furnished with the AQMD prepared
Rule 403 and Rule 403.1 implementation handbooks, which include the “Best Available
Control Measures” and “Reasonably Available Control Measures”, and other associated
information, including a listing of suggested dust control related devices, materials and
chemicals.

The signature of the Contractor on the Bid constitutes acknowledgement by the Contractor of
the dust control requirements established by law and described herein, and the enforceability
of those requirements.

Payment
When the contract includes a bid item for Dust Abatement, full compensation for

conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid at the lump sum price for Dust
Abatement, and no additional compensation will be allowed therefor.

When the contract does not include a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be considered as included in the various items
of work, and no additional compensation will be allowed therefor.
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DIVISION 0 COUNTY PROVISIONS

00 COUNTY MISCELLANEOUS

00-1.01 PROJECT DESCRIPTION:
Attention is directed to Section 4 “SCOPE OF WORK” of the Standard Specifications.

The Contractor must keep one clean set of bond originals to note any changes which take place during
construction.

In general this project proposes to install a new traffic signal at the intersection of Serfas Club Drive and
Monterey Peninsula Drive intersection in the Coronita area of Riverside County.  The work involves
pavement rehabilitation, constructing block retaining walls, reconstructing concrete curb ramps, cross gutters,
driveways, sidewalk, curb and gutter, removing several trees.  Additional work includes placement of
pavement markers, roadside signs, installing painted traffic stripes and thermoplastic crosswalks and
pavement markings and any other work as may be required.

00-1.02 NOTICE:

The “Proposal and Contract” book has been re-titled and is now the “Bid” book. These terms shall be considered
as equivalent.

The “Contractor's Proposal” has been re-titled as is now the “Bid”. These terms shall be considered as
equivalent.

The “Notice to Contractors” has been re-titled and is now the “Notice to Bidders”. These terms shall be
considered as equivalent.

00-1.03 TIME OF COMPLETION:

The Contractor shall diligently prosecute the work of both projects to completion before the expiration of 40
working days from the date stated in the "Notice to Proceed".

00-1.04 LIQUIDATED DAMAGES:

The Contractor shall pay to the County the sum of $1000.00 per day, for each and every calendar day's delay in
finishing the work in excess of the number of working days prescribed in Time of Completion Special Provision.

Equipment Orders:

In addition to the liquidated damages set forth above, refer to Special Provisions Section “Signal and Lighting”,
sub-section “Equipment Orders’.

Project Appearance:

In addition to the Liquidated damages set forth above, if the Contractor fails to comply with the requirements of
Special Provisions entitled “PROJECT APPEARANCE” the Contractor shall pay to the County of Riverside the
sum of $500.00 per day for each calendar day’s delay after the expiration of 48 hours notification from the
Engineer.



00-1.05 PROSECUTION AND PROGRESS:

Attention is directed to the provisions in Section 8-1.04,"Start of Job Site Activities”, section 8-1.05 “Time” of the
Standard Specifications and these Special Provisions.

Standard Specification Section 8-1.04B, “Standard Start” is modified to read as follows:

The Contractor shall begin work within fifteen (15) calendar days, or as revised in the Special Provisions, of the
date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of the Contractor’s intent to begin work at least 72 hours
before work is begun. If the project has more than one (1) location of work, Contractor shall submit a separate
notice for each location. The notice shall be delivered to the Transportation Department's Construction Engineer
and shall specify the date the Contractor intends to start at said location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed"”, any work performed by
the Contractor in advance of the date stated in the "Notice to Proceed" shall be considered as having been done
by the Contractor at his own risk and as a volunteer and subject to the following:

A. The Contractor shall, on commencing operations, take all precautions required for public safety and shall
observe all the provisions in the Specifications and the Special Provisions.

B. All work done according to the Contract, prior to the issuance of the "Notice to Proceed”, will be considered
authorized work and will be paid for as provided in the contract.

C. The Contractor shall not be entitled to any additional compensation or an extension of time for any delay,
hindrance or interference caused by or attributable to commencement of work prior to the issuance of the "Notice
to Proceed".

00-1.06 PROGRESS PAYMENT RESTRICTIONS:

Attention is directed to Sections 9-1.16, “Progress Payments” and 9-1.17, “Payment After Contract Acceptance” of
the Standard Specifications and these Special Provisions.

For the purpose of making progress payments pursuant to Section 9-1.16, “Progress Payments” of the Standard
Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the
maximum value of the contract item of work, which will be récognized for progress payment purposes.

A. Develop Water Supply $ 2,000.00
B. Clearing and Grubbing $ 15,000.00

After acceptance of the contract pursuant to the provisions in Section 5-1.46, “Final Inspection and Contract
Acceptance” of the Standard Specifications, the amount, if any, payable for a contract item of work in excess of
the maximum value for progress payment purposes hereinabove listed for the item, will be included for payment
in the first estimate made after acceptance of the contract.

No progress payment will be made for any materials ordered, furnished, delivered and/or stored that are not
incorporated in the construction project.

00-1.07 RECORD DRAWINGS:

The Contractor shall keep one clean set of bond originals to note any changes which take place during
construction. These changes to the original plans and/or specifications shall be noted at the appropriate locations
with the appropriate changes indicated in red pencil or ink. The Contractor shall note in large letters “RECORD
DRAWINGS” on the Title Sheet of the plans. The project will not be accepted as finalized by the Engineer until
these record drawings have been completed to the satisfaction of the Engineer. The changes shall be noted on
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the plans as the changes occur. The record drawings shall be submitted to the Resident Engineer, and become
the property of the County at the conclusion of this project.

Payment

Full compensation for maintaining and compiling the Record Drawings shall be considered as included in the
various items of work and no additional compensation will be allowed therefor.

00-1.08 COOPERATION:

Attention is directed to Section 5-1.20 “Coordination with Other Entities” of the Standard Specifications and these
Special Provisions.

Attention is directed to Section 5-1.36D, "Non-highway Facilities," of the Standard Specifications.

Should construction be under way by other forces, or by other Contractors, adjacent to the work specified, the
Contractor shall cooperate to avoid delay or hindrance to such construction.

The Contractor shall communicate on a regular basis with the other Contractors and agencies responsible for the
other near vicinity interchanges.

Contractor is required to attend all construction progress meetings for this project.

Should construction be under way by other forces or by other Contractors within or adjacent to the limits of the
work specified or should work of any other nature be under way by other forces within or adjacent to those limits,
the Contractor shall cooperate with all the other Contractors or other forces to the end that any delay or hindrance
to their work will be avoided. The right is reserved to perform other or additional work at or near the site (including
material sources) at any time, by the use of other forces.

When two or more Contractors are employed on related or adjacent work, or obtain materials from the same
material source, as provided in Section 6-2.02, “Possible Local Material Sources” or Section 6-2.03, “Mandatory
Local Material Sources”, each shall conduct their operations in such a manner as not to cause any unnecessary
delay or hindrance to the other.

Each Contractor shall be responsible to the other for all damage to work, to persons or property caused to the
other by their operations, and for loss caused the other due to unnecessary delays or failure to finish the work
within the time specified for completion.

Payment

Full compliance with the requirements of this item including cooperating and coordinating with other Contractors,
shall be considered as included in the various items of work, and no additional compensation will be allowed
therefor.

00-1.09 NOTICE TO PROPERTY OWNERS:

The Contractor shall be responsible to distribute an information letter pertaining to the planned work to all affected
residences and businesses, at least one week prior to commencing work adjacent to those residences and
businesses. It shall be the responsibility of the Contractor to design the information letter, obtain design approval
from the Engineer, print sufficient copies, and distribute the letter. The Transportation Department logo shall be
included on the letter. A computer file of the logo may be obtained from the Engineer. The letter shall be similar
to a sample to be provided by the Engineer, and shall include a project description, the scope of work, the
anticipated construction schedule, and other information as appropriate.

The Contractor shall post temporary no parking signs on affected streets 24 hours prior to work on those streets.
The temporary no parking signs shall state the anticipated dates and hours of work on those streets.

Payment



Full compensation for preparing and distributing Notice to Property Owners shall be considered as included in the
Lump Sum price bid paid for Traffic Control System and no additional compensation will be allowed.

00-1.10 JOB SITE POSTERS:
Contractor shall obtain, furnish, post, preserve and maintain notices and posters in areas readily accessible to all

personnel. Areas include, but are not limited to, jobsite trailer common area, material staging area, designated
area where employees meet to take shift breaks, and /or equipment storage area. The designated location(s) of
posters must be approved by the Engineer.

If posters are placed outside, they will need to be weatherproofed.

Copies of the posters may be obtained at the Caltrans Division of Construction Website:
http://www.dot.ca.gov/hg/construc/LaborCompliance/posters.htm

The Contractor shall check the website periodically for poster updates, additions, and changes. Contact
information for various government agencies associated with poster information are provided at this website with
links.

The following is a list of required posters:

ster Name.

} Notice of Lébdr Compliance Progrém Required in Englvis'h and
Approval Spanish and for all projects.

DFEH 162 Discrimination and Harassment in Required in English and
Employment are Prohibited by Law Spanish and for all projects.

DSLE 8 Payday Notice Required for all projects.

Though not posters, but included in the listing above, are the California State prevailing wage rates, which are
applicable to this specific contract, and also to be posted at the job site.

Payment

Full compensation for obtaining, furnishing, posting, preserving and maintaining all notices and job site posters
shall be considered as included in the prices paid for the various contract items of work involved and no additional
compensation will be allowed therefor. ' '

00-1.11 OBSTRUCTIONS
Attention is directed to General Condition’s item 27, “Obstructions”.

Attention is directed to Sections 5-1.36, "Property and Facility Preservation”, 15, "Existing Facilities" 7-1.05
‘Indemnification” and 7-1.06 “Insurance” of the Standard Specifications and these Special Provisions.

Existing utility and privately owned facilities shall be protected in accordance with Section 5-1.36, “Property and
Facility Preservation” and these Special Provisions. The Contractor is also responsible to protect those facilities
that are to be relocated by others prior to or during construction, and shall protect those facilities in both their
existing and their ultimate locations. The Contractor shall cooperate with owners and their Contractors of utility
and privately owned facilities, for the relocation of said facilities, in accordance with Section 5-1.20, “Coordination
with other Entities” of the Standard Specifications.




All water valves and covers, gas valves and covers, sewer manholes, survey monuments, survey markers and
any other utility appurtenances shall be protected in place.

The Contractor's attention is directed to the existence of certain underground facilities that may require special
precautions be taken by the Contractor to protect the health, safety and welfare of workmen and the public.
Facilities requiring special precautions include, but are not limited to: conductors of petroleum products, oxygen,
chlorine, and toxic or flammable gases; natural gas in pipe lines greater than 6 inches in diameter or pipe lines
operating at pressures greater than 60 psi (gage); underground electric supply system conductors or cables either
directly buried or in duct or conduit which do not have concentric neutral conductors or other effectively grounded
metal shields or sheaths; and underground electrical conductors with potential to ground of more than 300 volts.
The Contractor shall notify the Engineer at least twenty-four hours prior to performing any work in the vicinity of
such facilities.

Attention is directed to the requirements of Government Code Sections 4216-4216.9 pertaining to existing utility
facilities.

The Contractor shall assume that every house, building and lot within the project limits has utility service pipes
and conductors (laterals), and that utility main and trunk facilities exist within the project limits. The Contractor
shall determine if it is warranted to determine the exact location of these utility service laterals and existing main
lines, unless directed by the Engineer to pot-hole at specific locations, or as otherwise required herein. The
Contractor will not be directly reimbursed for determining the exact location of the utility main lines or services
laterals but shall include any compensation for this work in the contract price paid for the various items of work.
Any damage to existing main lines or service laterals for which pot-holing was not performed shall be considered
damage due to not using reasonable care and the damage shall be repaired at the Contractor's expense.

The Contractor shall conduct his operations with the assumption that underground utility facilities exist within the
project limits. The Contractor shall exercise caution and best construction practices for safety and for protection
of underground facilities. The approximate locations of underground utility facilities, as shown on the plans, are
based on information provided by the respective owners, listed below. The Contractor shall also utilize the
markings of the regional notification center (Underground Service Alert), and above-ground utility appurtenances
to determine the existence and approximate location of underground utilities.

No excavation shall be made within 4 feet of any underground utilities, as shown on the plans and/or marked by
Underground Service Alert, unless and until such utilities have been positively located as to horizontal and vertical
position. This requirement applies to all underground electric, natural gas, toxic or flammable gas, chlorine,
oxygen or petroleum facilities.

The Contractor is advised that abandoned or active utility facilities may exist within the project limits, which were
not known to the design engineer and which are not shown on the plans. The Contractor shall immediately inform
the Engineer if any such utility facilities are encountered within the project limits so that resolution can be initiated
if a conflict exists. Any utility facilities that have been encountered, and which have been determined by the
Engineer to be abandoned, shall be cut and capped and disposed-of as directed by the Engineer. Removal,
capping and disposal of abandoned utility conduits, conductors, pipe and other facilities shall be considered as
incidental excavation, and shall be included in the contract unit price for Clearing and Grubbing or Excavation,
and no additional compensation will be allowed therefor.

In the event that the Contractor encounters abandoned or active Asbestos Cement pipe, or any other utility facility
containing or suspected of containing asbestos, the Contractor shall immediately notify the Engineer, and will
cease work in the vicinity of the encountered material. The Engineer will endeavor to have any such conflicting
facilities removed or relocated by the owner of the facilities. If so ordered by the Engineer, the Contractor or his
sub-contractor will remove and dispose of abandoned utility facilities containing or suspected of containing
asbestos accordance with the health and safety requirements for handling the material, using properly trained and
licensed personnel. Said work shall be considered as extra work.

Forty-eight hours prior to beginning construction, the Contractor shall notify the following agencies:
Underground Service Alert 800-227-2600
Southern California Edison Company 951-928-8318



Southern California Gas Company 818-701-4546

City of Corona Department of Water and Power 951-279-3558
Santa Ana Watershed 951-354-4220
Time Warner Cable 951-634-1189
AT | 714-666-5623
Western Municipal Water District 951-928-6107
Elsinore Valley Municipal Water District (EVMWD) 951-674-3146
Sunesys Communications 951-278-0400
Payment

Full compensation for all costs, including labor, equipment, materials and incidentals, required to comply with the
requirements of this section above, including protection of water valves and covers, gas valves and covers, sewer
manholes, survey monuments, survey markers and any other utility appurtenances, shall be considered as
included in the various items of work, and no additional compensation will be aliowed therefor.

Adjustments to Grade for Obstructions

The Contractor shall adjust to finish grade any valve covers encountered within the project limits, as required, for
those utility valves that are provided with slip cans and are adjustable without the replacement of parts or the
removal of concrete collars. In cases where the owning utility company insists upon upgrades in the standards, or
when additional parts or the removal of concrete collars are required for the adjustment, said adjustment will be
the responsibility of the owning utility company.

Communication and coordination with the owning utility company shall be the responsibility of the contractor.

For public safety, traffic shall not be allowed on temporary or permanent pavement until all manholes are either
adjusted to grade or otherwise protected, as approved by the Engineer. The Contractor shall adjust to grade
manholes and valves when and as necessary for the protection of the traveling public during construction, and
shall coordinate all work on said facilities with the owning utility companies. This requirement is intended for
traffic that is to be allowed on temporary surfaces during the course of construction. Final adjustment to grade will
be the responsibility of the owning utility company, except as provided herein.

Said work shall be performed in accordance with Section 15-2.10B, “Adjust Frames, Covers, Grates, and
Manholes” of the Standard Specifications. Full compensation for adjustment of valve covers shall be considered
as included in the contract price paid for asphalt concrete or applicable items of work in the event that there is no
asphalt concrete bid item, and no additional compensation will be allowed therefor.

All existing utility facilities shall be protected from damage by the Contractor’s operations.

Unless otherwise provided herein, the owning utility companies will not be obligated to lower their surface utilities
(manholes and valve covers) for Contractor's grading, grinding and/or paving operations. The contractor shall
lower surface facilities, including manholes and valve covers, to facilitate construction, and the following shall

apply:
1. Contractor shall coordinate all work with the utility owner.

2. Contractor shall be responsible for all costs and shall be responsible for any damage caused to the
owner's facilities. If the Contractor observes any pre-existing damage to the utility facilities, the
Contractor shall notify the Engineer and the utility owner of that damage prior to performing additional
work on the facility.

3. Contractor shall, after removing grade rings and covers, arrange for pickup by, or delivery to, the owner’s
yard. Any and all concrete collars removed by the Contractor shali become the property of the
Contractor, and shall be disposed of as specified elsewhere in these special provisions.



4. The Contractor is advised that he is responsible for ensuring that construction materials do not enter the
utility owner’s facilities. The Contractor shall install traffic bearing steel plates for this purpose, and
provide all coordination and transportation necessary. 1t is recommended that the Contractor request the
utility owner to provide such steel plates. [f the Contractor provides steel plates, it shall be the
Contractor's responsibility to coordinate with the utility owner for the return of the steel plates to the
Contractor after final adjustment to grade. If the Contractor utilizes utility owner’s steel plates, and if the
Contract items of work include adjustment to final grade, the Contractor shall return the steel plates to the
Utility owner’s yard, or as otherwise arranged with the Utility owner.

5. Prior to paving or covering the plated utility facility, the Contractor shall tie-out the facility utilizing a
method acceptable to the utility owner and provide notes and data of all covered facilities to both the
utility owner and the Engineer.

6. The Contractor shall notify the utility owner, upon completion of the Contractor's work, when the utility
owner may move in to make the final adjustments to grade.

. 7. The requirements for lowering of surface facilities shall not apply to vaults. The Contractor shall notify the
utility owner of the need to make adjustments to such major facilities.

8. The Contractor is reminded that the utility facilities are owned by public and private utility companies that
operate their facilities within public rights of way. The utility owner’s preferences with regards to the
handling of its facilities shall be complied with to the greatest extent possible.

9. Contractor shall repair damaged signals detector loops

Payment
Full compensation for initial lowering of surface utilities facilities shall be considered as included in the contract

price paid for Hot Mix Asphalt, and no additional compensation will be allowed therefor.

00-1.12 DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Attention is directed to Section 16-1.03D, “Disposal of Materials”, of the Standard Specifications and these
Special Provisions.

Excess earth excavation, pavement grindings and other excess materials resulting from construction operations
shall be disposed of by the Contractor outside of the highway right of way.

When any material is to be disposed of outside the highway right of way, and the County has not made
arrangements for the disposal of such material, the Contractor shall first obtain written authorization from the
property owner on whose property the disposal is to be made, and obtain all required permits from the
jurisdictional agency(s) for said work, and Contractor shall file with the Engineer said authorization or a certified
copy thereof together with a written release from the property owner absolving the County from any and all
responsibility in connection with the disposal of material on said property. If the disposal of materials is to be
made at an established disposal facility that is available for public use, the Contractor shall retain all
authorizations and receipts from said disposal facility and shall provide copies to the Engineer upon request.

Payment

Full compensation for all costs involved in disposing of materials as specified in this section, including all costs of
hauling, shall be considered as included in the various contract items of work and no additional compensation will
be allowed therefor.

00-1.13 GRAFFITI REMOVAL AND CLEANING:

The Contractor shall remove existing graffiti within the project limits and any new graffiti produced during the
construction period of the project.

Contractor shall submit a method of graffiti removal plan to the Engineer for approval. Sand blasting will not be
allowed. Methods may include but not limited to power washing, solvent washing, and painting over graffiti, as
appropriate for the surface to be cleaned.

7




All graffiti shall be completely removed or obiliterated and the area feathered out to hide any imperfections.

- Graffiti shall be removed from, but not limited to, the surfaces listed as follows: bricks, cinder blocks, concrete
sidewalks, pavement, bridge under passes, overhead structures, drainage channels, roadside signs, temporary
construction signs, barricades, k-railing, traffic control devices, all types of poles, and other objects within the
project limits as directed by the Engineer. Painting of k-railing for the purposes of graffiti removal shall not be
considered as repainting as outlined in paragraph one of Section 12-3.08 and shall not be paid for as extra work.

Graffiti to be removed may include, but shall not be limited to: paint, signs, wood, metal, plastic, decals, gum,
markers, crayons, ropes, chains, strings, wires, and tapes of any kind on an as needed basis.

All painting over graffiti must be done with exact color matches, so as not to show any blocking or shadowing of
colors. Painting over graffiti is the preferred option on previously painted surfaces, and where solvents are
unsuccessful at removing graffiti. Painting services shall be done on an as needed basis on the following types of
surfaces, but not limited to: walls, hardscapes, poles, fences, bollards, railings, and buildings.

Paint shall be exact color match. Paint types may include oil base, water base and enamels as approved by the
Engineer. Graffiti cover-up by paint will be allowed with appropriate type of paint at locations where graffiti cannot
be removed only upon direction by the Engineer. All paint applications shall adhere to the manufacture’s
recommendations. All material and solutions shall be safe and biodegradable and approved by the Engineer.

Regional Water Quality Control Board (RWQCB) and Air Quality Management District (AQMD) regulations, as
well as all NPDES required best management practices shall be complied with and followed.

The Contractor shall so conduct his operation as to cause the least possible obstruction and inconvenience to
public traffic. The Contractor shall provide, erect and maintain barricades, lights, danger signals, and warning
signs as deemed appropriate by the Engineer.

When necessary, the Contractor shall provide and erect safe and adequate scaffolding and equipment, barriers,
and masking, required for the proper execution of the work. All scaffolding shall be properiy braced and erected
to insure the safety of the workmen and meet all appropriate OSHA regulations.

The Contractor shall respond and provide manpower for any urgent graffiti removal and cleaning notifications
within two (2) working days.

Urgent graffiti will be classified as any graffiti that causes a safety hazzard for motorist and affects the traffic flow
as determined by the Resident Engineer.

This work will be monitored/controlled by the construction Resident Engineer. The Contractor must coordinate
the work with the Resident Engineer during the construction. Payment is included in the contract price paid for
construction site management.

Payment

Full compensation for conformance with these Graffiti Removal and Cleaning requirements, including labor,
equipment, materials, necessary traffic control, and incidentals, shall be paid at the lump sum price for Traffic
Control System, and no additional compensation will be allowed therefor.

00-1.14 PROJECT APPEARANCE:
Attention is directed to General Condition 26, “Use, Care and Protection of Premises.”

The Contractor shall maintain a neat appearance to the worksite. The parkway between the pavement and
property line is generally maintained free of trash and debris by the adjacent property owners. The Contractor
shall inform all workers to be respectful of the property owners and maintaining the parkways and street adjacent
to their homes. .

The Contractor must maintain a neat appearance to the work.

In areas visible to the public, the following shali apply:



A. When practicable, broken concrete and debris developed during clearing and grubbing shall be disposed
of concurrently with its removal. If stockpiling is necessary, the material shall be removed or disposed of
weekly.

B. Trash bins shall be furnished for debris from structure construction. Debris shall be placed in trash bins
daily.

C. Forms or falsework that are to be re-used shall be stacked neatly concurrently with their removal. Forms
and falsework that are not to be re-used shall be disposed of concurrently with their removal.

Prior to the leaving the project site daily, the Contractor shall collect and dispose of any trash or debris within the
project area.

See “Liquidated Damages” Special Provisions for penalties associated with non-compliance.

Payment

Full compensation for conforming to the requirements of this section, Project Appearance, shall be considered as
included in the various items of work involved and no additional compensation will be allowed therefor.

00-1.15 SURVEY STAKING:

Section 5-1.26, “Construction Surveys” of the Standard Specifications is deleted and replaced with the following
provisions.

County surveyors will establish external primary survey control monuments and/or marks to be used throughout
the construction period. These control monuments and marks are to be protected by Contractor and will be used
to set construction stakes and/or marks. The control marks will also be used to make verification surveys at
various stages of work.

Survey monuments, stakes and marks are set per the County’s Survey Manual.

Contractor must submit a written request for County furnished construction staking before, or immediately after,
area to receive staking is ready for the installation of the construction stakes.

The County will provide Contractor with a survey request form. Survey staking requests must be received from
Contractor a minimum of two (2) Business Days prior to the installation of the requested construction staking.
The County shall receive written survey request on operating Business Day, Monday through Thursday, and prior
to 4:00 p.m. Requests received after 4:00 p.m. or on any other day, shall be considered as submitted at 7:30
a.m. the next Business Day.

Contractor must preserve primary survey control monuments and marks, construction stakes and construction
marks placed by the County. Survey costs are incurred by the County; however, if the Contractor fails to protect
and/or destroys these survey items, the County shall replace them at the County’s earliest convenience and
deduct the cost of replacement from payment due to the Contractor.

00-1.16 DE-MOBILIZATION:

De-mobilization shall consist of the completion of all final construction, cleanup work, incidentals to the project
site(s), and administrative work required to secure the project for termination and acceptance by the Engineer,
including, but not limited to the following:

1. Satisfactory completion of Finishing Roadway in accordance with Section 22 “Finishing Roadway” of the
Standard Specifications.

2. Removal of all temporary facilities, temporary utilities, temporary BMPs, plant, equipment, surplus
material, construction debris and similar from project limits and adjacent property, as required and as
directed by the Engineer.

3. Restoration of all temporary roads and haul routes and construction storage and office areas, etc. to
original or better condition.

4. Completion of record of drawings (as-builts), to the satisfaction of the Engineer.
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Submission of final Disadvantaged Business Enterprise report to the Engineer.

Submission of final certified payroll documents to the Engineer.

Submission of property owner releases, as required by the Engineer.

Completion of the requirements of permits issued by other agencies.

Satisfactory completion of punch list items, all construction and administrative items of work.

NGO

De-Mobilization shall include the satisfactory completion of all items of work, but shall not be interpreted as being
a separate payment for work that is paid under separate contract items. The contract item for De-Mobilization is
intended for project close-out activities.

Payment

Payment for De-Mobilization will be made on a lump-sum basis in the amount of the fixed bid price after
satisfactory completion of the above listed items. Payment for De-Mobilization will be included in the final pay
estimate and payment. No progress payments will be made for De-Mobilization.

00-1.17 MISCELLANEOUS WORK AS DIRECTED:

Miscellaneous directed work shall consist of necessary work that is not included in other contract bid items, as
determined by the Engineer. Miscellaneous directed work shall be performed as directed by the Engineer and in -
accordance with the applicable standards and specifications.

Payment:

Payment for implementing miscellaneous directed work will be paid for on a force account basis, in accordance
with Section 9-1.04 of the Standard Specifications, up to the fixed bid price, for the work performed.

00-1.18 REPLACE DAMAGED PLANTS/SOD:
If damage to existing plants and sod adjacent to the proposed improvements occur, the Contractor must:

1. Dispose of them as provided in Section 16-1.03D, “Disposal of Materials,” of the Standard Specifications
and Section 00-1.12, “Disposal of Excess Excavation or Materials” of these Special Provisions.

2. Replace them
Replace plants/sod with plants/sod of the same species.
Replace shrubs with no. 15-container shrubs.

Replace ground cover plants with plants from flats. Replace Carpobrotus ground cover plants with plants from
cuttings. Plant ground cover plants 1 foot on center.

Plant Establishment Period:
Replace plants at least 30 days before the issuance of a Notice of Completion.

Water each plant immediately after planting and saturate the backfill soil around and below the roots or ball of
earth around the roots of each plant. Water as necessary to maintain plants in a healthy condition until the
issuance of a Notice of Completion.

Payment:

The contract unit bid price paid per lump sum for Replace Damaged Plants/Sod shall include full compensation
for providing all labor, necessary materials, tools, equipment and disposing of the excess material, and no
additional compensation will be allowed therefor.
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DIVISION | GENERAL PROVISIONS

AAAAAAAAAANAAANAAAAAANAAANAAAAANAAAAANAANAANANAANAA

1 GENERAL
Add to section 1-1.01:

Bid Iltems and Applicable Sections

ltem o . .
code Item description Applicable section
32 of
066100 DUST CONTROL General Conditions
019901 | DE-MOBILIZATION 001,16 of Special
010602 | MISCELLANEOUS WORK (AS DIRECTED) 00'1,::,:;‘.";3“’?'8‘
00-1.18 of Special
000003 | REPLACE DAMAGED PLANTS/SOD Brovisions

5 CONTROL OF WORK
Add to section 5-1.36D:

5-1.36D(1) City of Corona Department of Water and Power

Summary

The City of Corona Department of Water and Power (City of Corona) will relocate one fire hydrant to back of
sidewalk as shown on the plans.

You must provide coordination with City of Corona for all work associated with their relocation of fire hydrant
included but not limited to all necessary clearing and grubbing per Section16, CLEARING AND GRUBBING, of
these Special Provisions.

Construction

You must provide City of Corona 3 working days as a window for their fire hydrant relocation work.

Payment:

Full compensation for coordinating with the City of Corona and for all possible work associated with the relocation
of their fire hydrant shall be considered included in the contract price paid for Clearing and Grubbing, and no
additional compensation will be allowed therefor.

6 CONTROL OF MATERIALS
Add to section 6-2.03:

The County furnishes you with:

1. Signal and Lighting Standards and Anchor Bolts

2. 10 Galvanized Steel ISNS Mast Arms

Refer to Section 86, “Electrical Systems”, Subsection C, “County Furnished Equipment” of these Special

Provisions.
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DIVISION Il GENERAL CONSTRUCTION

AAAAAAAAAANAANAAANAAAAAAAANAAAAAAAANAAANANAANAAAN

10 GENERAL

Add to Section 10-1.02 Work Sequencing:

ORDER OF WORK:

Full compensation for conforming to the requirements in this section will be considered as included in the prices
paid for the various contract items of work and no additional compensation will be allowed therefor.

Fire Hydrant Relocation — City of Corona

Attention is directed {o Section 5-1.36D, “City of Corona Department of Water and Power” of these Special
Provisions regarding coordination with the City for their fire hydrant relocation work. The first order of work shall
be to perform all clearing and grubbing work necessary for the relocation of the fire hydrant to the back of
sidewalk including but not limited to removal of existing blocks, footing, vegetation, debris, grading the area
behind sidewalk to final grade.

Residential access

Attention is directed to “Public Convenience” of these Special Provisions regarding access to the residents in the
vicinity of the project. For residents directly adjacent to the construction area, the Contractor shall coordxnate with
the residents to provide access to the properties.

Public Awareness Program

Attention is directed to “Public Convenience” of these Special Provisions regarding the public awareness and
responding to communications with the public. The Contractor shall coordinate with the Resident Engineer on
project signage, responding to comments and compiaints from the public and other public awareness requests as
needed.

Mail Delivery

Contractor shall notify the local Post Master at least 15 working days in advance of the start of construction.
Contractor shall coordinate with the Post Master the method of mail delivery after construction begins. If mail
delivery will be disrupted, rescheduled or held by the local post office, Contractor shall notify all affected
residences or businesses at least 5 days in advance of the start of construction, in writing, disclosing any changes
in delivery of the mail. The notice to residents shall be approved by the Engineer in advance of distribution.

10’ Concrete Cross gutters

Attention is directed to “Public Convenience” of these Special Provisions regarding construction of the 10°
concrete gutters. Upon removal of the existing concrete cross gutter and adjacent pavement, steel plates shall be
placed that span between the remaining asphalt surfaces. The steel plates shall remain in place until the
replacement concrete cross gutter and adjacent pavement have been placed. Alternatively, work shall be phased
to maintain two way traffic at all times. No detours will be allowed.
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12 TEMPORARY TRAFFIC CONTROL

Add to Section 12-1.01 General:

TRAFFIC CONTROL SYSTEM/ PUBLIC CONVENIENCE/ PUBLIC SAFETY:

Contractor shall prepare construction staging, and traffic control plans for review and approval by the
Transportation Department.

Proposed plans shall be submitted by the Contractor for review and approval by the Transportation Department at
least two weeks prior to the start of construction. The construction staging, and traffic control pians shall be
prepared, signed and stamped by a Civil Engineer or Traffic Engineer who is registered as such in the State of
California, unless otherwise specifically allowed by the Engineer. The Contractor shall revise and implement the
plans as directed by the Engineer. Construction shall not begin until the Engineer provides Contractor with
County approval of the plans.

Construction staging, and traffic control plans shall be in accordance with the appropriate standards and
specifications for construction staging, detour roads, traffic control, including the State of California Highway
Design Manual, the manual on Uniform Traffic Control Devices 2012 Edition, the corresponding California
Supplement, and subsequent modifications as adopted by the State of California Department of Transportation,
Standard Plans and Standard Specifications, and the Work Area Traffic. Control Handbook (WATCH), as
published by Building News, Inc. Any requests for deviation from the established design standards or
specifications are to be submitted to the Engineer for review and approval prior to submission of the required
plans.

With regard to the preparation and implementation of the plans, attention is especially directed to Sections 7-
1.02K(6), 7-1.03, 7-1.04, 5-1.36, 7-1.05, 7-1.06, and Section 12 of the State of California Standard Specifications.
Section 12-1.03 “Flagging Cost” of the Standard Specifications is deleted.

Maintaining traffic shall conform to the provisions in 5-1.37B "Load Limits", 7-1.02K(6) "Occupational Safety and
Health Standards”, 7-1.03 "Public Convenience", 7-1.04 "Public Safety", and 12-3.04 "Portable Delineators" of the
Standard Specifications, the Manual on Uniform Traffic Control Devices 2012 Edition, the corresponding
California Supplement, and subsequent modifications as adopted by the State of California Department of
Transportation, the Section of these contract documents entitled “Insurance - Hold Harmless”, and these Special
Provisions.

All existing traffic control signs and street name signs shall be maintained in visible locations as directed by the
Engineer.

A minimum of two (2) portable Changeable Message Signs (CMS) shall be furnished, placed, operated and
maintained at those locations shown on the approved Traffic Control Pians or where designated by the Engineer
in conformance with the provisions in Section 12, “Temporary Traffic Control” of the Standard Specifications and
these Special Provisions.

All warning lights, signs, flares, barricades and other facilities for the sole convenience and direction of public
traffic shall be furnished and maintained by the Contractor.

All construction signs shall be either covered or removed when not required by the nature of the work or if no
present hazard to the motorist exists.

The Contractor shall notify the appropriate regional notification center for operators of subsurface installations at
least 2 working days, but not more than 14 calendar days, prior to commencing excavation for construction area
sign posts. The regional notification centers include, but not limited to, the following:

Notification Center Telephone Number
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Underground Service Alert-Southern 1-800-422-4133
California (USA) 1-800-227-2600 or 811

Excavations required to install construction area signs shall be performed by hand methods without the use of
power equipment, except that power equipment may be used if it is determined there are no utility facilities in the
area of the proposed post holes.

No payment for exira work will be allowed for work performed as specified in Section 12-2.03 (Flagging Costs) of
the Standard Specifications. Flagging costs will be borne entirely by the Contractor.

No extra work will be allowed when the Engineer orders the application of water for the purpose of controlling dust
caused by public traffic.

The Contractor shall be responsible to distribute an information letter pertaining to the planned work to all affected
residences and businesses, at least one week prior to commencing work adjacent to those residences and
businesses. It shall be the responsibility of the Contractor to prepare, print sufficient copies, and distribute the
letter. The Transportation Department logo shall be included on the letter. A computer file of the logo may be
obtained from the Engineer in WPG, .DXF, .DGN or .DWG format. The letter shall be similar to the sample
provided by the Engineer, and shall include a project description, the scope of work, the anticipated construction
schedule, and other information as appropriate.

The information letter shall be approved by the Engineer prior to distribution.

The Contractor shall post temporary no parking signs on affected streets 24 hours prior to work on those streets.
The temporary no parking signs shall state the anticipated dates and hours of work on those streets.

Payment:

Full compensation, except as otherwise provided herein, for conforming to the requirements of this article,
including furnishing, instailing and maintaining all traffic control devices including portable changeable message
signs shown on the construction staging, and traffic control plans, shall be paid for on a lump sum basis, and no
additional compensation will be allowed therefor.

Add to Section 12-2 Construction Project Funding Signs:

12-2.01 CONSTRUCTION PROJECT FUNDING SIGNS

12-2.02 General
The Contractor must furnish and install two (2) Construction Project Funding Signs (4' X 8').

12-2.03 Design

A reference exhibit displaying the text and colors of the sign will be provided to the Contractor prior to
construction. The Contractor shall submit a copy of the final sign design for approval by the Engineer prior to
fabrication. After initial approval from engineer, the Contractor shall submit the final sign design in the form of an
editable picture file in .eps format — Encapsulated PostScript file.

12-2.04 Installation

The signs shall be installed at locations to be determined by the Engineer, within or near the project limits, in
accordance with the relevant requirements of Section 56-4 of the Standard Specifications and the appropriate
details of Standard Plans RS1 through RS4 for two post installation of signs, and as directed by the Engineer.

12-2.05 Removal

At the completion of the project, the signs will become property of the County. When directed by the Engineer,
the Contractor shall remove all hardware from the signs. Posts and hardware shall become the property of the
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Contractor. The Contractor shall deliver and off-load the signs to the address listed below or as directed by the
Engineer:

Traffic Signai Shop

Riverside County Transportation Department
McKenzie Highway Operations Center

2950 Washington Street

Riverside, California 92504

Telephone (951) 955-6894

12-2.06 Payment

The contract price paid per each for Funding Awareness Sign shall include full compensation for furnishing all
labor, materials, tools, equipment, incidentals and for doing all the work including sign installation, transportation,
maintenance, removal, delivery, excavation and backfill as specified in the Standard Specification and these
Special Provisions and no additional compensation will be allowed therefor.

Add to Section 12-4.01 General:

MAINTAINING TRAFFIC:

Maintaining traffic shall conform to the provisions in Section 7-1.03, “Public Convenience”, Section 7-1.04, “Public
Safety” and Section 12, “Temporary Traffic Control” of the Standard Specifications and “Public Safety” of these
Special Provisions.

Daily working hours shall be between the hours of 7:00 a.m. and 6:00 p.m., Monday through Friday, except' legal
holidays, as approved by the Engineer. Exceptions and specific work schedules shall be submitted to the
Engineer for consideration.

Closure is defined as the closure of a traffic lane or lanes, including shoulder, ramp or connector lanes, within a
single traffic control system. Lane closure is allowed only during contractor's work hours. All traveled lanes must
be opened to traffic during non-working hours excluding reconstruction area.

Closure shali conform to the provisions in “Traffic Control System” of these Special Provisions.

Local authorities shall be notified at least five (5) business days before work begins. The Contractor shall
cooperate with local authorities to handle traffic through the work area and shall make arrangements to keep the
work area clear of parked vehicles.

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders including
sections closed to public traffic.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane, the shoulder area
shall be closed.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane, the shoulder area
shall be closed with fluorescent orange traffic cones or portable delineators placed on a taper in advance of the
parked vehicles or equipment and along the edge of the pavement at 25-foot intervals to a point not less than 25
feet past the last vehicle or piece of equipment. A minimum of 9 traffic cones or portable delineators shall be used
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for the taper. A W20-1 (ROAD WORK AHEAD) or W21-5b (RIGHT/LEFT SHOULDER CLOSED AHEAD) or C24
(CA) (SHOULDER WORK AHEAD) sign shall be mounted on a crashworthy portable sign support with flags. The
sign shall be placed where designated by the Engineer. The sign shall be a minimum of 48" x 48” in size. The
Contractor shall immediately restore to the original position and location a traffic cone or delineator that is
displaced or overturned, during the progress of work.

If minor deviations from the lane requirement chart are required, a written request shall be submitted to the
Engineer at least 15 days before the proposed date of the closure. The Engineer may approve the deviations if
there is no significant increase in the cost to the County and if the work can be expedited and better serve the
public traffic.

Designated County legal holidays are January 1st, the third Monday in January, February 12th, the third Monday
in February, the last Monday in May, July 4th, the first Monday in September, the second Monday in October,
November 11th, Thanksgiving Day, the Friday following Thanksgiving Day, December 24th and 31st when they
fall on Monday, December 25th, December 26th and January 2nd when they fall on Friday, When a designated
legal holiday falls on a Sunday, the following Monday shall be a designated legal holiday. When January 1st,
February 12th, July 4th, November 11th, or December 25th fall on a Saturday, the preceding Friday shall be a
designated legal holiday.

Payment:

Full compensation for furnishing, erecting, maintaining, removing and disposing of the C43 (CA), W20-1, W21-5b
and C24 (CA) signs shall be considered as included in the contract lump sum price paid for Traffic Control System
and no additional compensation will be allowed therefor.

13 WATER POLLUTION CONTROL

Add to Section 13-1.01 General:

WATER POLLUTION CONTROL (SANTA ANA REGION):

Contractor must provide one Water Pollution Control Program (WPCP) for this project.
Throughout the term of this contract, the total footprint of the project site shall be less than 1 acre.

The Contractor shall comply with the Area-Wide Municipal Stormwater Permit NPDES No. CAS 618033, hereafter
referred to in this section as the “Municipal Permit”, issued by the California Regional Water Quality Control Board
(CRWQCB) — Santa Ana Region. This Permit regulates both stormwater and non-stormwater discharges
associated with Contractor's construction activities. A copy of the Permit may be obtained at the office of the
County of Riverside Transportation Department, 14™ Street Transportation Annex, 3525 14™ Street, Riverside,
California. (951) 955-6780, or may be obtained on the internet at: http://www.waterboards.ca.gov/santaana/

The Contractor shall comply with the requirements of the Municipal Permit, and all other applicable' federal, state
and local laws, ordinances, statues, rules, and regulations concerning water pollution control.

The WPCP shall include Fact Sheets for all selected project BMPs.

The Contractor's Water Pollution Contro! Program (WPCP}) shall be prepared by a Qualified SWPPP Developer in
accordance with Section 3, “Preparing a Water Pollution Control Program (WPCP)", of the Caltrans Stormwater
Pollution Prevention Plan (SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual (June
2011), which is available as a free download from:
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http://iwww.dot.ca.gov/ha/construc/stormwater/manuals.htm

WATER POLLUTION CONTROL MEASURES

A Work having the potential to cause water pollution shall not commence until the Contractor's WPCP has
been reviewed and approved by the Engineer. The Engineer's review and approval of the Contractor’s
WPCP shall not waive any contractual requirements and shall not relieve the Contractor from achieving
and maintaining compliance with all federal, state, and local laws, ordinances, statues, rules, and
regulations. A copy of Contractor's WPCP shall be maintained onsite. When the WPCP or access to the
construction site is requested by a representative of a federal, state, or local regulatory agency,
Contractor shall make the WPCP available and Contractor shall immediately contact the Engineer.
Requests from the public for the Contractor's WPCP shall be directed to the Engineer.

B. Contractor's WPCP shall describe the Contractor's plan for managing runoff during each construction
phase. Contractors WPCP shall describe the Best Management Practices (BMPs) that will be
implemented to control erosion, sediment, tracking, construction materials, construction wastes, and non-
stormwater flows. BMP details shall be based upon California Stormwater Quality Association’s (CASQA)
California Stormwater Quality BMP Handbook Subscription Portal (http://www.cabmphandbooks.com) or
the Caltrans Construction Site BMP Manua! (http://www.dot.ca.gov/ha/construc/stormwater/manuals htm).
Contractors WPCP shall describe installation, operation, inspection, maintenance, and monitoring
activities that will be implemented for compliance with the Municipal Permit and all applicable federal,
state, and local laws, ordinances, statutes, rules, and regulations related to the protection of water quality.

C. The Contractor's WPCP preparer shall have been trained to prepare WPCPs or SWPPPs and shall have
previous experience with preparing SWPPP or WPCP requirements on a previous project.

The Contractor shall designate a Water Pollution Control Manager that shall have been trained to

implement WPCP or SWPPP requirements. Contractor's Water Pollution Control Manager shall:

1. Be responsible for all water pollution control work.

2. Be the Engineer's primary contact for ail water pollution control work.

3. Have the authority to mobilize resources (crews, supplies, equipment, etc.) to make immediate
repairs of water pollution control measures or to supplement water pollution control measures to
maintain compliance with all federal, state, and local laws, ordinances, and regulations related to the
protection of water quality, including the Municipal Permit.

The WPCP shall contain all required and applicable certifications and evidence of training for the Water
Pollution Control Manager, WPCP Developer, and all other employees working on the project receiving
formal training or certification.

D. Water Pollution Control Training: Contractor shall provide water pollution control training to Contractor's
employees and subcontractors prior to their performing work on the work site. The water pollution control
training shall be appropriate to the employee or subcontractor function and area of responsibility and shall
address (as applicable):

Erosion Control (water and wind)

Sediment Control

Tracking Control

Materials & Waste Management

Non-Stormwater Discharge Management

Run-on and Run-off Control

ok wN =~

E. Monitoring and Reporting: Observations and inspections conducted by the Contractor's Water Pollution
Control Manager shall be documented on the Construction Site Inspection Checklist included in
Contractor's WPCP. A copy of each completed Construction Site Inspection Checklist shall be submitted
to the Engineer within 24 hours of conducting the inspection.
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General Requirements:

In the event the County incurs any Administrative Civil Liability (fine) imposed by the CRWQCB — Santa Ana
Region, the State Water Resources Control Board, or EPA, as a result of Contractor’s failure to fully implement
the provisions of “Stormwater and Non-Stormwater Poliution Control”, the Engineer, may, in the exercise of his
sole judgment and discretion, withhold from payments otherwise due Contractor a sufficient amount to cover the
Administrative Civil Liability including County staff time, legal counsel, consultant support costs and all other
associated cost.

The Contractor shall be responsible for all costs and for any liability imposed by law as a result of the Contractor’s
failure to comply with the requirements set forth in “Water Pollution Control’, including but not limited to,
compliance with the applicable provisions of the Caltrans Handbooks, Municipal Permit, Federa!, State, and local
regulations. For the purpose of this paragraph, costs and liabilities include, but not limited to, fines, penalties,
damages, and costs associated with defending against enforcement actions whether taken against the County or
the Contractor, including those levied under the Federal Clean Water Act and the State Porter-Cologne Water
Quality Act.

Within fifteen (15) working days after the award of the contract, the Contractor shall submit two (2) copies and one
pdf. file of the WPCP to the Engineer for review and approval. The Contractor shall allow ten (10) working days
for the Engineer to review the WPCP. If revisions are required as determined by the Engineer, the Contractor
shall revise and resubmit the WPCP within three (3) working days of receipt of the Engineer's comments and shall
allow ten (10) working days for the Engineer to review the revisions. The Contractor shall submit four (4) copies of
the approved WPCP and one pdf. file to the Engineer prior to notice to proceed. The Contractor must have an
approved WPCP prior to the notice to proceed.

Unless otherwise directed by the Engineer or specified in these Special Provisions, the Contractor’s responsibility
for WPCP implementation shall continue throughout any temporary suspension of work ordered in accordance
with Section 8-1.05, “Temporary Suspension of the Work”, of the Standard Specifications. The Engineer may
withhold progress payments or order the suspension of construction operations without an extension of the
contract time, if the Contractor fails to comply with the requirements of “Water Pollution Control” as determined by
the Engineer.

All BMP repairs shall be implemented by the Contractor within 72 hrs.

Payment:
Payment for Prepare Water Pollution Control Program shall be on a lump sum basis and shall include full

compensation for the work performed, including, developing, preparing, revising, obtaining approval of, and
amending the WPCP, implementing, installing, constructing, operating, maintaining, and removing and disposing
of temporary BMPs, performing the observations, inspections, sampling, analysis, reporting, and street sweeping,
and as specified in the Caltrans Handbooks, Municipal Permit and these Special Provisions, and as directed by
the Engineer.

STREET SWEEPING:

The following special provision regarding “Street Sweeping” is being added to the contract document.

GENERAL

Summary
This work includes street sweeping.

The WPCP shall describe and include the use of street sweeping as a Water Pollution Control practice for

sediment control and tracking control. Street sweeping shall also conform to all applicable AQMD
requirements.
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Submittals

At least 5 working days before starting clearing and grubbing, earthwork, or other activities with the potential
for tracking sediment or debris, submit:

A The number of street sweepers that will be used as described in the WPCP.
B. Type of sweeper technology (or technologies).

Quality Control and Assurance
Retain the following records related to street sweeping and submit weekly to Engineer:

A. Tracking Inspection Log .
B. Sweeping times and locations.
C. Quantity of sweeping waste disposal.

CONSTRUCTION

Street Sweepers
Sweepers must use one of these technologies:

A. Mechanical sweeper followed by a vacuum-assisted sweeper.
B. Vacuum-assisted dry (waterless) sweeper.
C. Regenerative-air sweeper.
or
D. Sweeping by hand is acceptable in lieu of A, B, and C above.

Operation
Street sweeping shall be conducted at:

A. Paved roads at job site entrance and exit locations.
B. Paved areas within the job site that flow to storm drains or water bodies.

Street sweeping shall be conducted, and sweeper(s) shall be available on site or within four hours at any
given time, for the following:

During clearing and grubbing activities.

During earthwork activities.

During trenching activities.

During roadway structural section activities.

When vehicles are entering and leaving the job site.
After soil disturbing activities.

After observing offsite tracking of material.

G@MMOO®>»

Contractor's Water Pollution Control Manager shall inspect adjacent paved areas at job site entrances and
exits and paved roadways within the job site on a minimum daily basis, and more frequently when activities
that require street sweeping are being performed. Contractor's Water Pollution Control Manager shall
maintain a “Tracking Inspection Log.” Street sweeping shall be conducted:

A. Within 4 hours, if sediment or debris is observed on paved areas or paved roadways.

At least one sweeper, in good working order, must be available for the job at all times when sweeping work
may be required.

Perform street sweeping to minimize dust. If dust generation is excessive or sediment pickup is ineffective,
water may be used but shall be contained, collected (e.g. vacuum), and properly disposed.

Material collected during street sweeping must be removed and disposed of under Section 00-1.12, "Disposal
of Excess Excavation Materials" of these Special Provisions.
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Payment:
Full compensation to conform with the requirements of this section shall be considered as included the

contract lump sum price paid for Prepare Water Pollution Control Program, including furnishing all labor,
materials, tools, equipment, and incidentals and for doing all the work involved in street sweeping, including
disposal of collected material, as shown on the plans, as specified in the Standard Specifications, these
Special Provisions, and as directed by the Engineer. Therefore, no additional compensation will be allowed
for street sweeping.

14 ENVIRONMENTAL STEWARDSHIP

Add to Section 14-6.03 Bird Protection:

14-6.03 BIRD PROTECTION

14-6.03A General
Bird Protection shall conform to Section 14-6.03 “Bird Protection” of Standard Specifications, these Special
Provisions and as directed.

Ground disturbance, tree, shrub and/or vegetation removal that occurs between March 1% and September 15th
will not commence until a preconstruction survey for nesting birds has verified that no active nests have been
located or the Engineer has approved the beginning of work. If an active nest is located, construction within 500
feet of the nest must be avoided until the nest has been vacated and the young are independent of their parents.

Between March 1% and September 15th, the Contractor shall notify the Engineer 10 working days prior to
beginning work disturbing structures, the ground or vegetation. The Engineer will approve the beginning of work
disturbing the ground or vegetation between March 1% and September 15th.

The Contractor shall use exclusion techniques directed by the Engineer to prevent migratory birds from nesting in
trees within the project limits.

If evidence of bird nesting is discovered, the Contractor shall not disturb the nesting birds or nests until the birds
have naturally left the nests. If evidence of migratory bird nesting is discovered after beginning work, the
Contractor shall immediately stop work within 500 feet of the nests and notify the Engineer. Work shall not
resume until the Engineer provides a written notification that work may begin at or adjacent areas of the
discovered bird nest locations.

Attention is directed to Section 8-1.06, “Suspensions” of the Standard Specifications.

Nothing in this section shall relieve the Contractor from providing for public safety in conformance with the
provisions in Section 7-1.04, “Public Safety” of the Standard Specifications.

14-6.03D Payment

Add following to section 14-6.03D Payment

Full compensation for compliance with this section shall be considered as included in the contract price paid for
Clearing and Grubbing item of work, and no additional compensation will be allowed therefor.
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15 EXISTING FACILITIES

Add to Section 15-2.02B(3) Cold Planing Asphalt Concrete Pavement:

15-2.02B(3) Cold Planing Asphalt Concrete Pavement
15-2.02B(3)(A) General

The Contractor shalf cold plane the asphalt concrete pavement to a depth as shown on the approved plans or as
directed by the Engineer.

The cold plane machine shall have a cutting head of at least 72 inches in width and shall be operated so as to not
produce fumes or smoke.

15-2.02B(3)B Construction

The depth, width and shape of the cut shall be as indicated on the plan or as directed by the Engineer. The final
cut shall result in a uniform surface conforming to the typical cross sections. The outside lines of the planned
area shall be neat and uniform. The road surfacing to remain in place shall not be damaged in any way.

The material planed from the roadway surface, including material deposited in existing gutters or on the adjacent
traveled way, shall be immediately removed from the site of the work and disposed of outside the job site. The
removal crew shall follow within 50 feet of the planer, unless otherwise directed by the Engineer.

Nothing in these Special Provisions shall relieve the Contractor from his responsibilities as provided in Section 7-
1.04, “Public Safety” of the Standard Specifications.

Removing of AC by milling may damage the base, if pavement base is damaged during milling process, you must
re-compact or reconstruct the damaged portion of roadway as directed by Engineer. If reconstruction is required
replace the sub base layer with 0.60’ of aggregate base and re-compact it.

15-2.02B(3)C Payment

Cold Planing Asphalt Concrete Pavement will be paid for at the square yard price bid and shall include full
compensation for providing all labor, tools, equipment and disposing of the grindings and no additional
compensation will be allowed.

Payment for removal of pavement markers, thermoplastic traffic stripe, painted traffic stripe, and pavement
marking within the area of cold planing is included in the payment for cold plane asphalt concrete pavement.

Add to Section 15-2.02C Remove Traffic Stripes and Pavement Markings:

REMOVE TRAFFIC STRIPES AND PAVEMENT MARKINGS:
Traffic stripes and pavement markings shall be removed as shown on the plans.

The removal of traffic stripes and markings shall be accomplished by either of the following methods.

A. Wet Sandblasting: Where blast cleaning is used for the removal of painted traffic stripes and pavement
markings or for removal of objectionable material, and such removal operation is being performed within
Ten (10) feet of a lane occupied by public traffic, the residue including dust shall be removed immediately
after contact between the sand and the surface being treated. Such removal shall be by a vacuum
attachment operating concurrenily with the blast cleaning operation and shall comply with AQMD
requlations.
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B. Grinding: A minimum of 3 passes with the grinder in a rectangular area rather than just lettering or
markings so the old message cannot be identified is required. Removal shall be to a maximum depth of
1/10". Removal depth may exceed 1/10" only when necessary to effectively remove paint, and only on
approval by the Engineer. Asphalt emulsion slurry shall be applied to the areas where stripes or
pavement markings have been removed.

Temporary removal of stripes and pavement markings may be accomplished by either of the above methods or,
at the Contractors option, by the application of removable black line mask, 3M Series 145, or approved equal.
Obliteration of stripes or pavement markings by applying black paint or asphalt emulsion is not an approved
removal method.

After removal of traffic stripes and pavement markings, a fog seal coat shall be applied in conformance with the
provisions in Section 37, "Bituminous Seals" of the Standard Specifications and the following:

If removal of existing striping is performed more than 24 hours prior to final striping, the Contractor shall place
reflective temporary striping tape throughout the limits of sandblasting, to provide channelization of traffic, for all
lanes of travel.

Temporary striping tape shall be removed subsequent to final striping.

Nothing in these Special Provisions shall relieve the Contractor from his responsibilities as provided in Section 7-
1.04, "Public Safety," of the Standard Specifications.

It shall be the responsibility of the Contractor to properly dispose of the residue from removal of striping and
pavement markings.

Payment:

The price paid per linear foot for Remove Traffic Stripe and per square foot for Remove Thermoplastic Pavement
Marking shall include full compensation for furnishing all labor materials, tools, equipment and incidentals as
specified in the Standard Specifications and these Special Provisions, and as directed by the Engineer, and no
additional compensation will be allowed therefor.

Add to Section 15-2.03 Salvage:

REMOVE AND SALVAGE EXISTING SIGNS AND POSTS:

Existing roadside signs and posts, shall be removed, and salvaged as shown on the plans in conformance with
Sections 15-2.02J, “Remove Roadside Signs”, and 15-2.03, “Salvage” of the Standard Specifications.

County owned removed and salvaged signs shall be delivered to the nearest County Maintenance Yard or as
directed by the Engineer. The County Maintenance Yard is located at the following address:

2950 Washington Street
Riverside, CA 92504

Payment;

The contract price paid per each for Remove (and Salvage) Existing Sign (and Post) shall include fuil
compensation for furnishing all labor, materials, tools, equipment, incidentals and for doing all the work including
protecting, storing, transporting and delivering Road Sign as specified in the these Special Provisions and no
additional compensation will be allowed therefor.
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DIVISION Iil GRADING
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16 CLEARING AND GRUBBING

Add to Section 16-1.01 General:

CLEARING AND GRUBBING:

Clearing and grubbing including but not limited to removal of trees, tree stumps and vegetation, trimming
trees, required grading for matching existing grades, grading slopes as shown on the plans, removal
andlor relocation/resetting of all private facilities/improvements from the public right-of-way, removal of
concrete blocks, removal of existing retaining wall and required excavation to construct new retaining
wall, and repair or relocate existing irrigation system shall conform to the provisions in Sections 15 “Existing
Facilities” and 16 “Clearing and Grubbing” of the Standard Specifications and as directed by the Engineer.

Nothing in this section shall relieve the Contractor from providing for public safety in conformance with the
provisions in Section 7-1.04, “Public Safety” of the Standard Specifications.

Trees and bushes including tree stumps and roots shall be removed as shown on the plans and as directed by
the Engineer.

Any other trees that need to be removed not called out on the plans as tree removal will be included in the
contract price paid for Clearing and Grubbing and no separate payment will be allowed therefor.

Removed trees, trimmings, vegetation, and debris shall be the property of the Contractor and shall be disposed of
by the Contractor, as provided in Section 16-1.03D, “Disposal of Materials,” of the Standard Specifications and
Section 00-1.12, “Disposal of Excess Excavation or Materials” of these Special Provisions.

Any tree or bush removal or trimming between March 1st and September 15th will require a preconstruction
survey for nesting birds. The Contractor shall schedule accordingly.

The nesting survey, if required, will be provided by Riverside County staff.
Attention is directed to Section 14-6.03, “Bird Protection,” for Regulatory Requirements.

Activities controlled by the Contractor, except cleanup or other required work, shall be confined within the graded
areas of the roadway.

Existing irrigation systems encountered are to be reconstructed in accordance with the applicable provisions of
Section 20-3, “Irrigation,” of the Standard Specifications and as directed by the Resident Engineer. Relocated or
replaced irrigation system shall match existing irrigation system.

Before final inspection of the work, the Contractor shall clean the highway, material sites and all ground occupied
by the contractor in connection with work of all rubbish, excess materials, falsework, temporary structures and
equipment. All parts of the work site shall be left in a neat and presentable condition.

Nothing herein, however, shall require the Contractor to remove warning, regulatory and guide signs prior to
formal acceptance by the director.

Payment;

Full compensation, except as otherwise provided herein, for conforming to the requirements of this article
including all labor, equipment, materials and incidentals, for performing clearing and grubbing including but not
limited to removal of trees, tree stumps and vegetation, trimming trees, required grading for matching
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existing grades, grading slopes as shown on the plans, removal and/or relocation/resetting of all private
facilities/improvements from the public right-of-way, removal of concrete blocks, removal of existing
retaining wall and required excavation to construct new retaining wall, and repair or relocate existing
‘irrigation system, shall be considered as included in the contract price paid per lump sum for Ciearing and
Grubbing and no additional compensation will be allowed therefor.

17 WATERING

Add to Section 17-2.01 General:

Develop water supply shall conform to the provisions of Section 17 of the Standard Specifications and these
Special Provisions.

Attention is directed to the requirements of Section 14-9.03, "Dust Control," of the Standard Specifications and
Section 32, “Dust Abatement,” in the General Conditions.

Payment:

Full compensation for developing water supply and furnishing watering equipment shall be considered as included
in the lump sum price paid for develop water supply and no additional compensation will be allowed therefor.

19 EARTHWORK

Add to Section 19-2.01 General:

Roadway Excavation

Roadway Excavation shall conform to the provisions of Section 19 “Earthwork” of the Standard Specifications and
these Special Provisions.

At road connections and at limits of asphalt paving, existing pavement shall be header cut as directed by the
Engineer. Full compensation for furnishing all labor, tools and doing all the work necessary including grinding,
and sawcutting shall be considered as included in the contract prices paid per ton for the various asphalt concrete
items and no additional compensation will be allowed therefor.

Existing pavement including any base material shall be cut back to neat lines and removed as shown on the plans
or as directed by the Engineer. Excess material will become the property of the Contractor and will be disposed
of as provided in Section 00-1.12, Disposal Of Excess Excavation Or Materials, of these Special Provisions.

Pavement and base material removal will be considered as roadway excavation for payment purposes.

Relative Compaction

Relative compaction shall conform to the provisions of Section 19-5.03B, “Relative Compaction (95 Percent)” of
the Standard Specifications, these Special Provisions and/or as directed by the Engineer.

Whenever relative compaction is specified to be determined by Test Method No. Calif. 216, the in place density
may be determined by Test Method No. Calif. 231. The in place density required by Test Method No. Calif. 312
may be determined by Test Method No. 231. The wet weight or dry weight basis and English Units of
Measurement may be used at the option of the Materials Engineer.
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Payment:

The unit price paid per cubic yard for Roadway Excavation shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all work involved including hauling, excavation and
compaction, sawcutting as shown on the plans, removal of existing pavement and base, as directed by the
Engineer and no additional compensation will be allowed therefor.

DIVISION V SURFACINGS AND PAVEMENTS
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-39 HOT MIX ASPHALT

Replace section 39-1 General with the following

39-1.01 Hot Mix Asphalt

This work includes producing and placing hot mix asphalt (HMA) Type A. Comply with the specifications for HMA
under Section 39, "Hot Mix Asphalt" of the Standard Specifications and these Special Provisions. All other
requirements of Section 39 shall apply unless otherwise modified or replaced in these Special Provisions.

The type of hot mix asphalt will be shown on the plans or specified in the Special Provisions.
39-1.01(1a) Material
39-1.01(1a.1) Asphalts

Asphalt shall conform to the provisions in this Section, “Asphalts.” Section 92, “Asphalts” of the Standard
Specifications shall not apply.

Asphailt shall consist of refined petroleum or a mixture of refined liquid asphalt and refined solid asphalt, prepared
from crude petroleum. Asphalt shall be:

1. Free from residues caused by the artificial distillation of coal, coal tar, or paraffin;
2. Free from water,
3. Homogeneous.

The Contractor shall furnish asphalt in conformance with the State of California Department of Transportation’s
“Certification Program for Suppliers of Asphalt”. The Department maintains the program requirements,
procedures, and a list of approved suppliers at http://www.dot.ca.gov/ha/esc/Translab/fomcoc.htm or the State of
California Department of Transportation's METS web site.

The Contractor shall ensure the safe transportation, storage, use, and disposal of asphalt.

The Contractor shall prevent the formation of carbonized particles caused by overheating asphalt during
manufacturing or construction. '

The grade for asphalt binder shall be PG 64-10.
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39-1.01(1a.2) Performance Grades

Performance graded (PG) asphalt binder [and PG polymer modified asphalt binder] shall conform to the following
table[s]:

Performance Graded Asphalt Binder

AASHTO Specification Grade
Propert T
perty Mefﬁé 4 | Pe64 | Paea- | PG 70-
10 16 10
Original Binder
Flash Point, Minimum °C T48 230 230 230
Solubility, Minimum %° T44 99 99 99
Viscosity at 135 °C, Maximum, Pa's T316 3.0 3.0 3.0
Dynamic Shear,
Test Temp. at 10 rad/s, °C T315 1630 1630 1780
Minimum G /snr@elta) kPa ) ) )
RTFO Test®,
Mass Loss, Maximum, % T240 1.00 1.00 1.00
RTFO Test Aged Binder
Dynamic Shear,
Test Temp. at 10 rad/s, °C T315 263'0 26;0 2730
Minimum G /sin(delta), kPa ) ) )
Ductility at 25 °C
Minimum, em T51 75 75 75
PAV' Aging, ,
Test Temperature, °C R28 100 100 110
RTFO Test and PAV Aged Binder

Dynamic Shear, d d d
Test Temp. at 10 rad/s, °c T315 5%100 520%0 5%%0
Maximum G /sm(delta) kPa
Creep Stiffness,
Test Temperature, °C T313 380 3_(?0 380
Maximum S-value, Mpa 0.300 0.300 0.300
Minimum M-value ’ ’ ’

Notes:

a. Notused.

b. The Engineer will waive this specification if the supplier is a Quality Suppher as defined by
Department's “Certification Program for Suppliers of Asphalt’.
c. The Engineer will waive this specification if the supplier certifies the asphalt binder can be

adequately pumped and mixed at temperatures meeting applicable safety standards.

d. Test the sample at 3 °C higher if it fails at the specified test temperature. G sin(delta) shall

remain 5000 kPa maximum.

e. "RTFO Test’” means the asphaltic residue obtained using the Rolling Thin Film Oven Test,

AASHTO Test Method T240 or ASTM Designation: D2827.

f.  “PAV" means Pressurized Aging Vessel.
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Performance Graded Polymer Modified Asphalt Binder

Specification
Grade
Property AASHTO Test Method
PG PG PG .
58-34 PM | 64-28 PM | 76-22 PM
Original Binder
Flash Point, Minimum °C T 48 230 230 230
Solubility, Minimum % ° T44° 98.5 98.5 98.5
Viscosity at 135°C, ° T316
Maximum, Pa's 3.0 3.0 3.0
Dynamic Shear, T315
Test Temp. at 10 rad/s, °C 58 64 76
Minimum G*/sin(delta), kPa 1.00 1.00 1.00
RTFO Test, T 240
Mass Loss, Maximum, % ' 1.00 1.00 1.00
RTFO Test Aged Binder
Dynamic Shear, T315
Test Temp. at 10 rad/s, °C 58 64 76
Minimum G*/sin(delta), kPa 2.20 2.20 2.20
Dynamic Shear, T 315
Test Temp. at 10 rad/s, °C Note e Note e Note e
Maximum (delta), % 80 80 80
Elastic Recovery', T 301
Test Temp., °C 25 25 25
Minimum recovery, % 75 75 65
PAVY Aging, R 28
Temperature, °C 100 100 110
RTFO Test and PAV Aged Binder
Dynamic Shear, T315
Test Temp. at 10 rad/s, °C 16 22 31
Maximum G*sin(delta), kPa 5000 5000 5000
Creep Stiffness, T313
Test Temperature, °C 24 -18 -12
Maximum S-value, MPa 300 300 300
Minimum M-value 0.300 0.300 0.300
Notes:
a. Do not modify PG Polymer Modifier using acid modification.
b. The Engineer waives this specification if the supplier is a Quality Supplier as defined by the
Department's “Certification Program for Suppliers of Asphalt”.
¢. The Department allows ASTM D5546 instead of AASHTO T44.
d. The Engineer waives this specification if the supplier certifies the asphalt binder can be

adequately pumped and mixed at temperatures meeting applicable safety standards.

Test temperature is the temperature at which G*/sin(delta) is 2.2 kPa. A graph of log
G*/sin{delta) plotted against temperature may be used to determine the test temperature
when G*/sin(delta) is 2.2 Kpa. A graph of (delta) versus temperature may be used to
determine delta at the temperature when G*/sin(delta) is 2.2 kPa. The Engineer also
accepts direct measurement of (delta) at the temperature when G*/sin(delta) is 2.2 kPa.

Test without a force ductility clamp may be performed.

“PAV” means Pressurized Aging Vessel.]
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39-1.01(1a.3) Aggregate

Aggregates shall be clean and free from decomposed materials, organic material, and other deleterious
substances. Coarse aggregate is material retained on the No. 4 sieve and fine aggregate is material passing the
No. 4 sieve. Supplemental fine aggregate is added fine material passing the No. 30 sieve including, but not
limited to, cement and stored fines from dust collectors.

The aggregate grading of the different types of hot mix asphalt shall conform to the following, unless otherwise
specified on the plans:

HMA Type Grading
A [3/4-inch and/or 1/2-inch]

The combined aggregate and quality characteristics for the [%-inch and %-inch] aggregate[s] for use in HMA Type
A, prior to addition of asphalt binder, shall conform to the requirements of Section 39-1.02E, “Aggregate” of the
Standard Specifications.

The aggregate shall conform to the following quality requirements prior to the addition of asphalt binder.

Aggregate Quality

Quality Characteristic Test Method Regquirement
Percent of crushed particles ® CT 205
Coarse aggregate (% min.)
Two fractured faces 95

Fine aggregate (Passing No. 4 sieve and
retained on No. 8 sieve.) (% min)

One fractured face 90
Los Angeles Rattler (% Max.) ® CT 211

Loss at 100 rev. 12
Loss at 500 rev. 40
Sand equivalent *° (min.) CT 217 47
Fine aggregate angularity (% min.) ° CT 234 45
Flat and elongated particles (% max. by CT 235 10
weight @ 5:1).) °

Note:

@ Combine aggregate in the JMF proportions.
® Reported value must be the average of 3 tests from a single sample.]

39-1.01(1b) Construction
39-1.01(1b.1) Lift Thickness

Hot mix asphalt shall be spread and compacted in the number of layers of the thicknesses indicated in the
following table:
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Top Next Lower All Other Lower
Total Thickness | Minimum | Layer Thickness Layer Thickness Layer Thickness
Shown on No. of (ft) {ft) (ft)
a
Plans Layers Min. Max. |1 Min Max. Min. Max.
0.24-foot or less 1 - - - - - -
0.25-foot 2° 0.12 0.13 0.12 0.13 - -
0.26 - 0.46 foot 2 0.12 0.21 0.14 0.25 - -
0.47-foot or 3ormore | 015 | 021 | 015 | 025 | 017 0.25
more

2 When pavement reinforcing mat is shown to be placed between layers of asphalt concrete, the
thickness of asphalt concrete above the pavement reinforcing mat shall be considered to be the
“Total Thickness Shown on Plans.”

® One layer of 0.25 foot thick may be placed as approved by the Engineer. When the Traffic Index
specified is 5.5 or below, two layers shall be placed.

39-1.01(1b.2) Reclaimed Asphalt Pavement

The use of reclaimed asphalt pavement (RAP) in HMA production shall comply to Section 39-1.02F, “Reclaimed
Asphalt Pavement” of the Standard Specifications, and this Section. Use of RAP in HMA Type C will not be
allowed unless otherwise approved by the Engineer.

39-1.01(1c) HMA Mix Design

The HMA mix design shall conform to Section 39-1.03B, “Hot Mix Asphalt Mix Design” of the Standard
Specifications and the provisions of this Section, “HMA Mix Design.” The mix design process consists of
performing California Test 367 and laboratory procedures in combinations of aggregate gradations and asphalt
binder contents to determine the optimum binder content (OBC) and HMA mixture qualities. The results become
the proposed job mix formula (JMF).

The Contractor shall submit records of aggregate quality and mix design data. Test data shall be within one year
from the last test performed.

The Contractor shall submit the HMA mix design using the “COUNTY OF RIVERSIDE TRANSPORTATION
DEPARTMENT, CONTRACTOR JOB MIX FORMULA PROPOSAL” form to present the JMF. Formats other than
the referenced form will not be accepted.

The final HMA mix design shali be signed and stamped by a Civil Engineer registered in the State of California.

The HMA mix design for Type A shall comply with the following requirements:
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HMA Type A Mix Design Requirements

Quality characteristic Test method HMA type
A
Air void content (%) California Test 4.0
367
Voids in mineral aggregate (% California Test
min.) 367 14.0
1/2" grading 13.0
3/4" grading
Voids filled with asphalt (%) California Test
1/2" grading 367 65.0-75.0
3/4" grading 65.0-75.0
Dust proportion California Test
1/2" and 3/4" gradings 367 0.6-1.3
Stabilometer value (min.) ° California Test
1/2" and 3/4" gradings 366 37
?Not used.
® California Test 304, Part 2.13.
“Not used.

39-1.01(1c.1) Sampling

The Contractor or the Contractor's representative shall provide a sampling device in the asphalt feed line
connecting the plant storage tanks to the asphalt weighing system or spray bar. The sampling device shali be
accessible between 24 and 30 inches above the platform. The Contractor shall provide a receptacle for flushing
the sampling device.

The sampling device shall include a valve:

1. With a diameter between 1/2 and 3/4 inches;

2. Manufactured in 2 manner that a one-quart sample may be taken slowly at any time during plant operations;
3. Maintained in good condition.

The Contractor shall repiace failed valves.

In the presence of the Engineer, the Contractor shall take 2 one-quart samples per operating day. The Contractor
shalt provide round friction top containers with one-quart capacity for storing samples.

39-1.01(1c.2) Prime Coat

Liquid asphalt for prime coat shall conform to the provisions in Section 93, “Liquid Asphalts” of the Standard
Specifications and shall be Grade SC-70. Prime coat shall be applied only to those areas designated by the
Engineer. The application rate shall be 0.20 gallon per square yard of surface covered. The exact rate and
number of applications will be determined by the Engineer.

39-1.01(1c.3) Tack Coat

Asphaltic emulsion for paint binder (tack coat) shall conform to the provisions in Section 94, “Asphaltic Emulsion”
of the Standard Specifications for the rapid-setting or slow-setting type and grade approved by the Engineer.
Grade $S1h shall be used if not otherwise specified. Tack coat shall be applied to all vertical surfaces of existing
pavement, curbs, gutters, and construction joints in the surfacing against which additional material is to be placed,
to a pavement to be surfaced, and to other surfaces designated in the Speciail Provisions. The application rate
shall be from 0.02 to 0.10 gallon per square yard of surface covered. The exact rate and number of applications
will be determined by the Engineer.

39-1.01(1c.4) Control of Materials
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All proposed materials for use in HMA shall be furnished in conformance with the provisions of Section 6, “Control
of Materials” of the Standard Specfications and this Section. All materials to be used in producing the hot mix
asphalt shall be supplied from a single source for each material unless approved by the Engineer. Materials to be
used in HMA will be subject to inspection and tests by the Engineer. The Contractor shall furnish without charge
sample of materials as may be required.

The Contractor shall furnish the Engineer a list of the Contractor’s sources of materials and the locations at which
those materials will be available for inspection. The Contractor shall assure that the Engineer has free access or
entry at all times to the material or production of the material to be inspected, sampled, and tested. It is
understood that the inspections and tests made at any point shall, in no way, be considered as a guaranty of
acceptance of the material nor continued acceptance of the material presumed to be similar to that upon which
inspections and tests have been made, and that inspection and testing performed by the Engineer shall not
relieve the Contractor of responsibility for quality control.

All materials which the Engineer has determined defective or do not conform to the requirements of the plans and
specifications will be rejected whether in place or not. Under the provisions of this Section, the Engineer will have
authority to cause the removal and replacement of rejected material and to deduct the cost thereof from any
moneys due or to become due the Contractor.

39-1.01(1c.5) Utility Covers

Except as otherwise provided herein, the Contractor shall adjust to finish grade any valve covers encountered
within the project limits, as required, for those utility valves that are provided with slip cans and are adjustable
without the replacement of part or the removal of concrete collars. In cases where the owning utility company
insists upon upgrades in the standards, or when additional parts or the removal of concrete collars are required
for the adjustment, said adjustment will be the responsibility of the owning utility company.

The Contractor shall lower manholes and valves when and as necessary for the protection of the traveling public
during construction, and shall coordinate all work on said facilities with the owning utility companies. Final
adjustment to grade will be the responsibility of the owning utility company, except as provided herein.

39-1.01(1¢.6) Placing HMA

Asphalt paving equipment shall be in conformance with the provisions of Section 39-1.10, “Spreading and
Compacting Equipment” of the Standard Specifications. Spreading and Compacting shall be in accordance with
this Section and the provisions in Section 39-1.11, “Transporting, Spreading, and Compacting” of the Standard
Specifications, except QC/QA construction process and rubberized HMA do not apply.

When placing asphalt concrete to the lines and grades established by the Engineer, the automatic controls shall
control the longitudinal grade and transverse slope of the screed. Grade and slope references shall be furnished,
installed, and maintained by the Contractor. Should the Contractor elect to use a ski device, the minimum length
of the ski device shall be 30 feet. The ski device shall be a rigid one piece unit and the entire length shall be
utilized in activating the sensor.

When placing the initial mat of asphalt concrete on existing pavement, the end of the screed nearest the
centerline shall be controlled by a sensor activated by a ski device not less than 30 feet. The end of the screed
farthest from centerline shall be controlled by an automatic transverse slope device set to reproduce the cross
slope designated by the Engineer, by a sensor activated by a similar ski device or as directed by the Engineer.

When paving contiguously with previously placed mats, the end of the screed adjacent to the previously placed
mat shall be controlled by a sensor that responds to the grade of the previously placed mat and will reproduce the
grade in the new mat within a 0.12 inch tolerance. The end of the screed farthest from the previously placed mat
shall be controlied in the same way it was controlled when placing the initial mat.

Should the methods and equipment furnished by the Contractor fail to produce a layer of asphalt concrete
conforming to the provisions, including straightedge tolerance, of Section 39-1.11, “Transporting, Spreading, and
Compacting” of the Standard Specifications or elsewhere in these Special Provisions, the paving operations shall
be discontinued and the Contractor shall modify the equipment or methods, or furnish substitute equipment.
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Should the automatic screed controls fail to operate properly during a day’s work, the Contractor may manually
control the spreading equipment for the remainder of that day. However, the equipment shall be corrected or
replaced with alternative automatically controlled equipment conforming to the provisions in this section before
starting another day’s work.

39-1.01(1¢.7) Construction Process of HMA

The HMA construction process shall comply with the provisions of Section 39 of the Standard Specification, the
provisions of these Special Provisions, and shall include one or more of the following.

1. Standard
2. Method

Standard

When the total HMA is more than 3,000 tons, the Standard construction process shall be followed as specified in
Section 39-2, “Standard Construction Process” of the Standard Specification and the following:

When the total paved HMA thickness is at least 0.15 foot and the individual layer is more than 0.15 foot, the
Contractor shall determine the in-place density and relative compaction of HMA pavement in accordance with the
procedures of California Test 375. The Contractor shall use California Test 308, Method A, in determining in-
place density of each density core instead of using the nuclear gauge in Part 4, “Determining In-Place Density by
the Nuclear Density Device.” The Contractor shall use California Test 309 to determine the maximum theoretical
density instead of calculating test maximum density in Part 5, “Determining Test Maximum Density” and shall be
at the frequency specified for Test Maximum Density under California Test 375, Part 5D." Relative compaction is
required for HMA Type A and shall be reported at various pave thicknesses as listed in the following table:

HMA Relative Compaction Requirements

Minimum Pave Relative Compaction
HMA Type Thickness (ft) (%)
A (1/2-inch) 0.15 91-97
A (3/4-inch) 0.15 91-97
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The Contractor shall perform quality control sampling and testing at the specified frequency for the quality

characteristics shown in the following table:

Quality characteristic Test method Minimum sampling HMA type
and testing
frequency A C
Aggregate gradation® California Test JMF + Tolerance” JMF + Tolerance®
202
Sand equivalent (min)® California Test | 1 per 750 tons and a7 47
217 any remaining part
Asphalt binder content (%) California Test JMF £ 0.45 JMF +0.45
379 or 382
HMA moisture content (%, max) California Test 1 per 1,500 tons 1.0 1.0
226 or 370 but not less than 1
per paving day
Percent of maximum theoretical density (%)" © QC plan 1 perday's 91-97 91-97
production (min.)
Stabilometer value (min)®’ California Test | One per 1,500 tons
No. 4 and 3/8" gradings 366 or 2 per 5 business 30 30
1/2" 3/4” 1" gradings days, whichever is 37 37
Air void content (%)%° California Test greater 4+2 5+2
367
Aggregate moisture content at continuous mixing plants and California Test
RAP moisture content at continuous mixing plants and batch 226 or 370 2 per day during
mixing plants ' production - -
Percent of crushed particles coarse aggregate (%, min) California Test
One fractured face 205 90 90
Two fractured faces 75 95
Fine aggregate (%, min) . i
(Passing no. 4 sieve and retained on no. 8 sieve.) As designated in
One fractured face the QC plan. At 70 90
least once per
S— project.
Los Angeles Rattler (%, max) California Test
Loss at 100 rev. 211 12 12
Loss at 500 rev. 45 40
Flat and elongated particles (%, max by weight @ 5:1) California Test Report only 10
235
Fine aggregate angularity (%, min) California Test 45 45
234
Voids filled with asphalt (%)' California Test
1/ ! grading 367 As designated in 65.0-75.0
3/4" grading the QC plan. At 65.0-75.0
1" grading | pian. 60.0-70.0
— 5 — - - east once per
Voids in mineral aggregate (% min) California Test project
1/2" grading 367 ’ 14.0
3/4" grading 13.0
1" grading 13.0
Dust proportion' California Test
1/2" and 3/4" gradings 367 0.6-1.3
1" grading 0.6-1.3
Smoothness Section 39- 12-foot straight- 12-foot straight-
1.12 - edge, must grind, edge, must grind,
and Plg and Plg

? Determine combined aggregate gradation containing RAP under California Test 367.

® The tolerances must comply with the allowable tolerances in section 39-1.02E.

° Report the average of 3 tests from a single split sample.

4 Required for HMA Type A and Type C if the specified paved thickness is at least 0.15 foot.
¢ Determine maximum theoretical density (California Test 309) at the frequency specified for Test Maximum Density under California Test 375,

Part 5.D.
' California Test 304, Part 2.13.

9 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, Method A, and theoretical maximum specific

gravity under California Test 309.
" For adjusting the plant controller at the HMA plant.

fReport only if the adjustment for the asphalt binder content TV is less than or equal to 0.3 percent from OBC value.

'Not Used.
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Failures and corrected actions for quality control testing shall be as described in Section 39-2.02B, “Quality
Control Testing.”

When the total paved HMA thickness is at least 0.15 foot and the individual layer is less than or equal to 0.15 foot,
the Contractor shall determine the percent of maximum theoretical density from density cores taken from the final
layer measured at the full depth of the total paved HMA thickness.

Method

When the total HMA is less than 3,000 tons and the total paved HMA thickness is less than 0.15 foot, the Method
construction process shall be followed as specified in Section 39-3, “Method Construction Process” of the
Standard Specification and the following:

The requirements for HMA Type C using the Method process shall be similar to the requirements for HMA Type A
as specified in Section 39-3, “Method Construction Process” of the Standard Specification.

39-1.01(1c.8) HMA Acceptance and Payment Factor

The Engineer shall sample for acceptance testing and test for quality characteristics as specified in Section 39-
2.03A, “Testing.” Acceptance of placed HMA shall be based on a single defined lot of HMA. A lot is defined as
having 1,000 tons of paved HMA, except if a quantity of HMA paved at day’s end is greater than 500 tons, this
quantity of paved HMA shall be considered a iot. If a quantity of HMA paved at day’s end is less than 500 tons,
this quantity of HMA shall be included in the previous lot’s test result for payment evaluation.

For percent of maximum theoretical density, the Engineer shall determine a deduction for each lot's test result
outside the specifications using the following reduced payment factors:
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Reduced Payment Factors for Percent of Maximum Theoretical Density

HMA Type Aand C Reduced payment | HMA Type Aand C Reduced
percent of maximum factor percent of payment factor
theoretical density maximum
theoretical density
91.0 0.0000 97.0 0.0000
90.9 0.0125 971 0.0125
90.8 0.0250 97.2 0.0250
90.7 0.0375 97.3 0.0375
90.6 0.0500 97.4 0.0500
90.5 0.0625 975 0.0625
90.4 0.0750 97.6 0.0750
90.3 0.0875 97.7 0.0875
90.2 0.1000 97.8 0.1000
90.1 0.1125 97.9 0.1125
90.0 0.1250 98.0 0.1250
89.9 0.1375 98.1 0.1375
89.8 0.1500 98.2 0.1500
89.7 0.1625 98.3 0.1625
89.6 0.1750 98.4 0.1750
89.5 0.1875 98.5 0.1875
89.4 0.2000 98.6 0.2000
89.3 0.2125 98.7 0.2125
89.2 0.2250 98.8 0.2250
89.1 0.2375 98.9 0.2375
89.0 0.2500 99.0 0.2500
<89.0 Remove and > 99.0 Remove and
replace replace

39-1.01(1c.9) Density Cores

The Engineer shall test density cores to determine the percent of maximum theoretical density of the paved HMA.
For Standard construction process projects, 4- or 6-inch diameter density cores shall be taken by the Contractor
from each 500 tons of HMA production.

The Engineer shall determine the percent of maximum theoretical density from the average density of 3 density
cores taken by the Contractor from every 500 tons of production or part thereof divided by the maximum
theoretical density. The location of the density cores shall be randomly selected by the Engineer and shall be
performed in the Engineer's presence. Density holes shall be backfilled and compacted with material approved
by the Engineer. Density cores shall be marked with the density core's location and layer number and shall be
placed in a protective container. If a density core is damaged, it shall be replaced and re-cored within 1 foot
longitudinally from the original density core.

39-1.01(1¢.10) Straightedge

The straightedge for smoothness determination on the top layer of HMA pavement shall conform to the tolerance
specified in Section 39-1.12B, “Straightedge” of the Standard Specifications.

39-1.01(1c.11) Profilograph

In addition to the straightedge provisions in Section 39-1.12B, “Straightedge” of the Standard Specifications, HMA
concrete pavement shall conform to the surface tolerances specified in this Section, “Profilograph.”

When directed by the Engineer, the uppermost layer of asphalt concrete surfacing shall be profiled in the
presence of the Engineer using a California Profilograph or equivalent in conformance with California Test 526,
Section 39-1.12C, “Profilograph” of the Standard Specifications, and as specified in these Special Provisions.
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The California Profilograph or equivalent will not be required for the following areas of the pavement surface but
shall conform to the straightedge requirements in Section 39-1.12B, “Straightedge” of the Standard Specifications:

1. Pavement with a total thickness less than 0.24 foot;

2. Pavement on horizontal curves with a centerline curve radius of less than 1,000 feet and the pavement
within the superelevation transition on those curves;

3. Pavement placed in a single lift when required by the Special Provisions;

4. Pavement with extensive grade or cross slope correction which does not receive advance leveling
operations in conformance with the provisions in Section 39-6.02, “Spreading” of the Standard
Specifications;

5. Pavement for ramps and connectors with steep grades and high rates of superelevation, as determined by
the Engineer,

6. Shoulders and miscellaneous areas.

The Contractor shall conform to California Test 526, except a zero (null) blanking band shall be used for
determining the Profile Index. Prior to beginning profiles, the profilograph shall be calibrated in the presence of the
Engineer. Two profiles shall be obtained within each traffic lane, 3 feet from and parallel with the edges of the
lane.

Pavements profiled shall conform to the following Profile Index requirements:

1. Pavement on tangent alignment and pavement on horizontal curves having a centerline curve radius of
2,000 feet or more shall have a Profile Index of 0.16 foot or less for each 330 feet section profiled,

2. Pavement on horizontal curves having a centerline curve radius of 1,000 feet or more but less than 2,000
feet, including the pavement within the superelevation transition of these curves, shall have a Profile Index
of 0.32 foot or less for each 330 feet section profile;

3. Pavement within any 330 feet section, containing high point areas with deviations in excess of 0.025 foot in
a length of 25 feet or less, when tested in conformance with the requirements in California Test 526, shall
be corrected by the Contractor regardiess of the Profile Index.

The Contractor shall complete initial runs of the profilograph prior to opening the pavement to public traffic. If
initial profiles cannot made prior to opening the pavement to public traffic, the initial runs of the profilograph shall
be made the next day that traffic control is permitted for the area to be profiled.

Areas of the top surface of the uppermost layer of asphalt concrete pavement that do not meet the specified
surface tolerances shall be brought within tolerance by abrasive grinding.

Abrasive grinding shall be performed to reduce individual deviations in excess of 0.025 foot, and to reduce the
Profile Index of the pavement to be within the specified tolerance. Areas which have been subjected to abrasive
grinding shall receive a seal coat. Deviations in excess of 0.025 foot which cannot be brought into specified
tolerance by abrasive grinding shall be corrected by either (1) removal and replacement or (2) placing an overlay
of asphalt concrete. The corrective method for each area shall be selected by the Contractor and shall be
approved by the Engineer prior to beginning the corrective work. Replacement or overlay pavement not meeting
the specified tolerances shall be corrected by the methods specified above. Corrective work shall be at the
Contractor's expense. The Contractor shall run profilograms on the areas that have received abrasive grinding or
corrective work until the final profilograms indicate the Profile Index of the area is within the specified tolerance.

When abrasive grinding is used to bring the top surface of the uppermost layer of asphalt concrete surfacing

within the specified surface tolerances, additional abrasive grinding shali be performed as necessary to extend

the area ground in each lateral direction so that the lateral limits of grinding are at a constant offset from, and

parallel with, the nearest lane line or pavement edge, and in each longitudinal direction so that the grinding begins
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and ends at lines normal to the pavement centerline, within a ground area. Ground areas shall be neat
rectangular areas of uniform surface appearance.

The original of the final profilograms that indicate the pavement surface is within the Profile Index specified shall
become the property of the County and shall be delivered to the Engineer prior to acceptance of the contract.

39-1.01(1d) Payment

The contract bid price paid per ton for Hot Mix Asphalt (HMA) for the type shown in bid proposal shall include full
compensation for furnishing all labor, tools, materials, equipment, and incidentals, and for doing all the work
involved including the sampling and testing of HMA quality characteristics, sampling and testing of density cores,
and furnishing and applying asphaltic emulsion (paint binder/tack coat).

At road connections and at limits of asphalt paving, existing pavement shall be header cut as shown on the plans
or as directed by the Engineer. Full compensation for furnishing all labor, tools and doing all the work necessary
including grinding, and sawcutting shall be considered as included in the contract prices paid per ton for the
various asphalt concrete items and no additional compensation will be allowed therefor.

The adjustment of frames, valve covers, grates, manholes, including initial lcwering of valves and manholes when
required, shall be considered as included in the contract price paid for hot mix asphalt.

DIVISION VI STRUCTURES

AAAAAAAAAAAAAAAAAAAAAAAAANAAAAAAANAANAANANARNAAN

51 CONCRETE STRUCTURES

Add to Section 51-1.01 General:

Minor Concrete Structures

Minor concrete structures shall conform to the applicable portions of Section 51, 52, 75 and 90 of the Standard
Specifications and in accordance with the manufacturer's recommendation.

Minor concrete structures for this project shall consist of:
« Block Retaining Wall per Cross Section A-A’ on sheet L-1 of the plans

Compensation for the removal of existing retaining wall and required excavation to construct new retaining wall
shall be considered as included in the contract price paid per lump sum for Clearing and Grubbing.

The retaining wall blocks shall be “AB Collection, Classic Cut Stone” by Allan Block, or close approximation
as approved by the Engineer.

Name Setback Coverage Weight Approximate Dimensions

AB Stones 12° 1 sq. ft approximately 75 Ibs. 8in.Hx12in.Dx18in. L

This listed product is intended as a guideline, and products from alternate manufacturers will be accepted
provided that the product provides a pattern of the size and texture that is a close approximation to the guideline
product.

Construction of retaining wall shall be in accordance with the manufacturer's recommendation.
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Base Preparation
Excavate the area by removing all surface vegetation and organic materials from the area. Organic materials
cannot be used as backfill material.

Excavate behind the wall to accommodate the design length of the reinforcement geogrid.

Dig a base trench 24-inches wide the length of the wall. The depth of the trench will be 6-inches plus an
additional 1 inch for each 1-foot of wall height for the amount of buried block that is needed.

Foundation soil at the bottom of the base trench must be firm and solid. Compact the top 1.5 feet of the
trench soil to at least 90 percent relative compaction.

Base Material

Place a minimum of 6-inches of clean coarse gravel (wall rock) in the base trench and rake smooth. Compact
the wall rock making a minimum of two passes with a plate compactor. Check the entire length for level, and
adjust as needed. '

A drain pipe is required as shown on the plans. The pipe shall be 4” diameter perforated PVC drainage pipe
with 1% gradient to drain. Vent the drain pipe to a lower elevation on the site.

Install Base Course

Begin the base course at the lowest wall elevation. Check and adjust each block for level and alignment as it
is installed. Check the blocks for level frequently from side-to-side and front-to-back. Verify the proper position
of all the blocks.

Backfilling and Compaction

Fill the hollow cores of the base course and 12-inches behind the block with wall rock to the height of the
block.

Use infill or approved on-site soils to backfill behind the wall rock in lifts of no more than 8-inches. Use a plate
compactor to consolidate the wall rock directly behind the block then compact in a path parallel to the wall,
working from the back of the block to the back of the excavated area.

Every course after the first course requires compaction starting on the block.

Install Reinforcement
Reinforcement Grid must be bi-axial. Reinforcement Grid must be installed running from the front of the block
to the back of the excavated area.

Reinforcement Grid must have a minimum width of 3-feet.

Two layers of reinforcement grid are required for this Retaining Wall.

Once the base course is complete, begin installing the first layer of Reinforcement Grid. Begin by placing the
edge of the geogrid against the back of the raised front lip and rolling it out along the wall.

Refer to the plans for exact location.

Pull on the back of the geogrid to remove any slack. If necessary, stake it in place. Never drive or compact
directly on the geogrid.

Additional Courses

Stack the next course of blocks so that the vertical seams are offset from the blocks below by at least 1/4 the
length of the block. Check each block for level and alignment and make adjustments as needed. Fill the
hollow cores and 12-inches behind the block with wall rock to the height of the block. Use infill or approved
on-site soils to backfill behind the wall rock in lifts of no more than 8-inches.
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From the 2nd course and above use a plate compactor to compact directly on the blocks as well as the area
behind the blocks. Compact the backfill in lifts of 8-inches or less.

On the last course, fill behind the blocks with organic soils in place of infill or approved on-site soils.

Excess material resulting from the retaining wall construction shall be disposed of as provided in Section 00-1.12 ,
‘Disposal Of Excess Excavation Or Materials’, of these Special Provisions.

Add to Section 51-1.04 Payment:

51-1.04 PAYMENT
Compensation for the removal of existing retaining wall and required excavation to construct new retaining wall
shall be considered as included in the contract price paid per lump sum for Clearing and Grubbing.

The contract price paid per linear foot for Retaining Wall (Masonry Wall) will not be adjusted if the constructed
height of said minor structure, including revisions by Engineer, is within + 0.5 foot of the vertical dimension shown
on the plans.

Payment for all work involved in the construction of minor structure will be per linear foot for Retaining Wall
(Masonry Wall) and shall include full compensation for furnishing all labor, materials, tools and equipment, and
doing all work involved in the complete structure, including the construction of gutter depression, structure
excavation and backfill, furnishing and placing reinforcement, and no further allowances shall be allowed.

56 SIGNS

Add to Section 56-4 General:

ROADSIDE SIGN - ONE POST:

The Contractor shall furnish and install roadside signs at the locations shown on the plans or as directed by the
Engineer, in conformance to the provisions in Section 56-4 "Roadside Signs,” of the State Standard
Specifications, Palm Desert Standard Drawings, and these Special Provisions.

All Signs shall be installed on new square perforated steel tube posts in accordance with County Standard No.
1222.

Street name signs shall be furnished and installed in conformance with County Standard No. 1221 as shown on
the plans, as specified in these Special Provisions and as directed by the Resident Engineer.

All roadway signs shall have retroreflective sheeting. Except as stated below, the retro-reflectivity for all roadway
signs, both temporary and permanent installations, shall meet or exceed ASTM Standard D 4956 Type Il (3M Co.
High Intensity Grade or approved equal). The retroreflectivity for R1-1 (“STOP”) signs and W3-1 (Stop Ahead)
signs shall meet ASTM Standard D 4956 Type IX (3M Co. Diamond Grade or approved equal).

Payment:
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The contract unit price paid per each for Roadside Sign - One Post, including street name signs, shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work
including all necessary concrete excavation and backfill as specified in the Standard Specifications.

DIVISION VIl MISCELLANEOUS CONSTRUCTION

AAAAAAAAAAAAAAANNANAAAAAAAAAAAAAAANAAAAANAA

73 CONCRETE CURBS AND SIDEWALKS

Add to Section 73-1.01 General:

73-1.01 GENERAL
Minor Concrete Structures to be constructed are:
Curb Ramps per Riverside County Standard No. 403, Sidewalk per Riverside County Standard No. 401,
Cross-Gutters and Spandrels per Riverside County Standard No. 209 , Curb and Gutter per Riverside County
Standard No. 200, and Retaining Curb at back of Ramp per Cross Section B-B’ on sheet L-1 of the plans .
These minor concrete structures shall be constructed in accordance with the County Road Improvement
Standards and Specifications or as directed by the Engineer and in conformance with Section 51, 73 and 90 of
Standard Specifications, except as modified.

Class 2 concrete shall be used for concrete cross-gutters and spandrels.
Class 3 concrete shall be used for any other minor concrete structure.

73-1.03 CONSTRUCTION

Add to Section 73-1.03B Subgrade Preparation:

Preparation of subgrade for the concrete structures shall be done in conformance with the requirements of
Section 73-1.03B Subgrade Preparation of the Standard Specifications.

Excess material resulting from the excavation of the subgrade shall be disposed of as provided in Section 00-1.12,
‘Disposal Of Excess Excavation Or Materials’, of these Special Provisions.

Full compensation for the removal of existing minor concrete structures (Curb Ramps, Sidewalk, Cross-Gutters
and Spandrels, Curb and Gutter) shall be considered as included in the contract bid prices for such minor
concrete structures.

The Contractor is responsible for meeting requirements of American with Disabilities Act (ADA).

Construction of Curb Ramps, Sidewalk, Cross-Gutters and Spandrels, Curb and Gutter, and Retaining Curb shatl
include, but not be limited to, the following:

1) Removal and disposal of existing Curb Ramps, Sidewalk, Cross-Gutters and Spandrels, Curb
and Gutter and existing soil and aggregate as required,;

2) Establishing grades, and assuring that all grades are met;

3) Performing all grading and compaction — including all required aggregate import, as directed by

the Engineer and in accordance with County Standards;
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4) Construction of new Curb Ramps, Sidewalk, Cross-Gutters and Spandrels, Curb and Gutter, and

Retaining Curb ;

5) All scoring/grooving and required saw cutting;

6) Repair of existing asphalt and PCC surfacing;

7) Installing 1/2" wide expansion joints;

8) All landscaping, and related work, to return the area adjacent to the Curb Ramps, Sidewalk, Curb
and Gutter, and Retaining Curb to its original condition and to conform the area to the new
improvements;

At a minimum, the area from the BCR to ECR shall meet all required ADA standards. Therefore, to conform to
existing conditions and/or to achieve the required four-foot level area (maximum of 2.0% crossfall) at the top
portion of the curb ramp, it may be necessary to extend the work beyond the BCR/ECR in certain instances.

The area behind and along the sidewalk and curb return shall be filled and compacted with native or select
material and graded to match and provide a smooth transition from the back of sidewalk and curb return to the
satisfaction of the Engineer.

Replace Section 73-1.04 Payment:

Payment:

The contract unit bid price paid per each for Curb Ramps; per linear foot for Curb and Gutter, and Retaining Curb;
and per square foot for Sidewalk, and Cross-Gutter and Spandre! shall include full compensation for furnishing all
labor, equipment, materials and tools, and incidentals, and for doing all the work involved in the concrete
structures construction including the grading and the removal of any obstacles within the areas of proposed minor
concrete structures, and the furnishing and placing of expansion joints.

DIVISION IX TRAFFIC CONTROL FACILITIES

AAAAAAAAAAAAAANAANAANAANAAAAANAAAAANAAAAAAANANARAN

84 TRAFFIC STRIPES AND PAVEMENT MARKINGS

84-2 THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS

Add to Section 84-2.01 General:

THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS

Thermoplastic traffic stripes and pavement markings shall conform to the provisions in Sections 84-1, "General,"
and 84-2, "Thermoplastic Traffic Stripes and Pavement Markings," of the Standard Specifications and these
Special Provisions.

Newly painted pavement markings shall be protected from damage by public traffic or other causes until the paint
is thoroughly dry. Any newly painted traffic striping which are damaged as a result of the construction, including
wheel markings by public traffic and the construction equipment, shall be repainted by the Contractor and any
associated removals shall be performed as called for in these Special Provisions.

Payment:
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The contract price paid per square foot for Thermoplastic Pavement Marking shall include full compensation for
furnishing all labor, materials, tools, equipment, incidentals and no additional compensation will be allowed
therefor.

84-3 PAINTED TRAFFIC STRIPES AND PAVEMENT MARKINGS

Add to Section 84-3.01 General:
PAINT TRAFFIC STRIPE (2 COAT)

Painting traffic stripe shall conform to the provisions in Sections 84-1, “General’, 84-3, “Painted Traffic Stripes and
Pavement Markings” and 84-3.03, “Construction” of the Standard Specifications and these Special Provisions.

Traffic striping shall be applied in two coats with airless equipment and shall be performed with a roadliner truck
mounted striping machine. Where the configuration or location of a traffic stripe is such that the use of a roadliner
truck mounted striping machine is unsuitable, traffic striping and glass spheres may be applied by other methods
and equipment approved by the Engineer.

Newly painted traffic striping shall be protected from damage by public traffic or other causes until the paint is
thoroughly dry. Any newly painted traffic striping which are damaged as a result of the construction, including
wheel markings by public traffic and the construction equipment, shall be repainted by the Contractor and any
associated removals shall be performed as called for in these Special Provisions.

Payment:

The contract price paid per linear foot for Paint Traffic Stripe (2 Coats) shall include full compensation for
furnishing all labor, materials, tools, equipment, incidentals, and for doing all the work involved in painting traffic
stripe (regardless of the number, widths, and types of individual stripes involved in each traffic stripe) including
any necessary cat tracks, dribble lines any layout work, complete in place as shown on the plans, as specified in
the Standard Specifications and these Special Provisions, as directed by the Engineer, and no additional
compensation will be allowed therefor.

85 PAVEMENT MARKERS

Add to Section 85-1.01 General:

RETROFLECTIVE PAVEMENT MARKERS:

Pavement markers shall conform to the provisions of Section 85, “Pavement Markers,” and Section 85-1.02C
Retroreflective Pavement Markers” of Standard Specifications and these Special Provisions.

Certificates of compliance shall be furnished for pavement markers as specified in Section 6-3.05 "Certificates of
Compliance” of the Standard Specifications.
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