h
.
2

{J Positions Added

0 A-30

DATE

Departmental Concurrence

0 Change Order

4/5 Vote

O0

SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

b

SUBMITTAL DATE:

FROM: TLMA - Transportation Department
May 28, 2015

SUBJECT: Approval of the Specifications and Authorization to Advertise for Bids for El Cerrito, Hemet,
and Perris Maintenance Yards Pavement Resurfacing Projects. 2", 3", and 5™ Districts (Clerk to
Advertise); [$317,000]; Local Funds 100% (CEQA Exempt)

C\RECOMMENDED MOTION: That the Board of Supervisors:

1. Find that the Project is categorically exempt from the California Environmental Quality Act (CEQA)
pursuant to Section 15301 (Existing Facilities); and

Approve the specifications for the construction of El Cerrito, Hemet, and Perris Maintenance yards
Pavement Resurfacing Project; and

Authorize the Clerk of the Board to advertise for bids to be received by the office of the Director of
Transportation and Land Management at the Transportation Annex located at 3525 14™ Street,
Riverside, CA 92501. All bids must be received up to the hour of 2:00 p.m., Wednesday, Augus t

5, 2015, at which time bids, will be.opened; and

Authorize the Clerk of the Board to file the attached Notice of Exemption with the Clerk of the
Board within five (5) working days.

2.

3.

A_ XA e
Patricia Romo
Assistant Director of Transportation

0O ~
~) JNan C-PBrez

Director of Transportation and Land Management

JCP:jrj:sb

'COS $ 000
NET COUNTY COST $ 0% 0|$ 0%
SOURCE OF FUNDS: Gas Tax (100%). There are no General Funds used
in this project.

C.E.O. RECOMMENDATION:

0 Consent [0 Policy N,/
Budget Adjustment: No |
2015/2016

For Fiscal Year:

APPROVE

P
Ting Grance

County Executive Office Signature ,
MINUTES OF THE BOARD OF SUPERVISORS

On motion of Supervisor Ashley, seconded by Supervisor Benoit and duly carried by
unanimous vote, IT WAS ORDERED that the above matter is approved as recommended.

Ayes: Jeffries, Tavaglione, Washington, Benoit and Ashley

Nays: None Kecia Harper-lhem
Absent: None Clerk qf t ar
Date: June 30, 2015 By

XC: Transp., COB, Recorder eputy

Prev. Agn. Ref.:

District: 2, 3, 5 | Agenda Number: 3_ é 3



SUBMITTAL TO THE BOARD OF SUPERVISORS, COUNTY OF RIVERSIDE, STATE OF CALIFORNIA
FORM 11: Approval of the Specifications and Authorization to Advertise for bid for El Cerrito, Hemet and Perris
~ Maintenance yards Pavement Resurfacing Projects. 2", 3 and 5" Districts (Clerk to Advertise); [$317,000];
Local Funds 100% (CEQA Exempt)

DATE: May 28, 2015

PAGE: 20f 3

BACKGROUND:

Summary

The existing pavement surface is about 30 years old, is deteriorating, and has several cracks. The resurfacing
work consists of grinding existing asphalt concrete pavement to remove up to three inches, grading the site,
compacting the existing subgrade, and resurfacing with new hot mix asphailt.

The following maintenance yards are included in this project.

1. El Cerrito Maintenance Yard: 19355 Ontario Avenue, Corona, CA 92881
2. Hemet Maintenance Yard: 595 N. Juanita Street, Hemet, CA 92543
3. Perris Maintenance Yard: 220 G Street, Perris, CA 92570

The bid documents include the following three bid schedules of work:

Base Bid: Resurfacing of three maintenance yards
Alternate Bid Schedule 1: Additional area to resurface at El Cerrito Maintenance Yard
Alternate Bid Schedule 2: Additional area to resurface at Perris Maintenance Yard

The resurfacing work designated as Alternate Bid Schedules 1 and 2 will be considered for construction award if
bid prices are favorable and within the Project budget of $317,000.

The submitted specifications and drawings have been approved as to form by County Counsel.
Project No.: 15-00008

California Environmental Quality Act (CEQA) Findings:
Given that each of the three parking lots is existing public facilities, the Project is exempt from CEQA pursuant to
Section 15301(c) Existing Facilities, which describes the repair and maintenance of existing public facilities.

Impact on Residents and Businesses

The proposed improvements will improve surface drainage and benefit the Project area by significantly
increasing the service life of the existing infrastructure and will provide safe, reliable paved surface for the
Transportation Department’s Operation and Maintenance staff to serve the public.

The work is scheduled to begin in the summer of 2015. The work will take approximately three weekends to
complete and will be phased to keep the maintenance yard locations open during construction in order to
continue serving the pubilic.

SUPPLEMENTAL.:
Additional Fiscal Information
The construction contract is estimated to cost approximately $317,000 and will be funded with Gas Tax.

There are no General Funds used in this project.

Contract History and Price Reasonableness
N/A




SUBMITTAL TO THE BOARD OF SUPERVISORS, COUNTY OF RIVERSIDE, STATE OF CALIFORNIA
FORM 11: Approval of the Specifications and Authorization to Advertise for bid for El Cerrito, Hemet and Perris
Maintenance yards Pavement Resurfacing Projects. 2", 3" and 5™ Districts (Clerk to Advertise); [$317,000];
Local Funds 100% (CEQA Exempt)

DATE: May 28, 2015
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Attachments

Vicinity Maps

Exhibit 1 - El Cerrito Yard
Exhibit 2 - Hemet Yard
Exhibit 3 — Perris Yard



OFFICE OF
CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER KECIA HARPER-IHEM
P.O. BOX 1147, 4080 LEMON STREET Clerk of the Board of Supervisors
RIVERSIDE, CA 92502-1147
PHONE: (951) 955-1060 KIMBERLY A. RECTOR
FAX: (951) 955-1071 _ Assistant Clerk of the Board
July 1, 2015

THE PRESS ENTERPRISE
ATTN: LEGALS

PO BOX 792 FAX (951) 368-9018
RIVERSIDE, CA 92501 E-MAIL: legals@pe.com

RE: NOTICE INVITING BIDS: EL CERRITO, HEMET, AND PERRIS MAINTENANCE
YARDS 15-00008

To Whom It May Concern:

Attached is a copy for publication in your newspaper for TEN (10) TIMES:

Tuesday -July 7, 2015 Sunday - July 12, 2015
Wednesday - July 8, 2015 Monday - July 13, 2015
Thursday -July 9, 2015 Tuesday - July 14, 2015
Friday - July 10, 2015 Wednesday - July 15, 2015
Saturday - July 11, 2015 Thursday - July 16, 2015

We require your affidavit of publication immediately upon completion of the last
publication.

Your invoice must be submitted to this office, WITH TWO CLIPPINGS OF THE
PUBLICATION.

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN
FORMAT.

Thank you in advance for your assistance and expertise.
Sincerely,

Board Assistant to:
KECIA HARPER-IHEM, CLERK OF THE BOARD

3-63 of 06/30/15



Gil, Cecilia

L e e N
From: PEC Legals Master <legalsmaster@pe.com>

Sent: Wednesday, July 01, 2015 9:27 AM

To: Gil, Cecilia

Subject: Re: FOR PUBLICATION: Bids for El Cerrito, Hemet and Perris 15-00008

Received for publication on 7/7 to 7/16

Legal Advertising Phone: 1-800-880-0345 / Fax: 951-368-9018 / E-mail: legals@pe.com

Please Note: Deadline is 10:30 AM, three (3) business days prior to the date you would like to
publish. **Additional days required for larger ad sizes**

**Employees of The Press-Enterprise are not able to give legal advice of any kind**

The Press-Enterprise re.com/usmos

A Freedom News Group Company

From: Gil, Cecilia <CCGIL@rcbos.org>

Sent: Wednesday, July 1, 2015 9:24 AM

To: PEC Legals Master

Subject: FOR PUBLICATION: Bids for El Cerrito, Hemet and Perris 15-00008

One more..Notice Inviting Bids, for publication from July 7 to July 16, 2015. Please confirm. THANK YOU!

e .Z. W
Board Assistant
Clerk of the Board
951-955-8464
MS# 1010



NOTICE TO BIDDERS

County of Riverside, herein called Owner, invites sealed proposals for:

El Cerrito, Hemet and Perris
Maintenance Yards Pavement Resurfacing Project
Project No. 15-00008

Bid shall be delivered to the County of Riverside Transportation Department, 14™ Street Annex, 3525 14"
Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on Wednesday,
August 5, 2015 to be promptly opened in public at said address. Each bid shall be in accordance with
plans, specifications and other contract documents, dated April 2015, and prepared by County of
Riverside, whose address is same as the above, from whom they may be obtained upon deposit of
$15.00 per set, plus mailing costs. No refund. Prospective bidders may preview the plans,
specifications and other contract documents at no charge prior to purchase at the above noted location.

A mandatory pre-bid meeting is scheduled to start at 9:00 am at El Cerrito Yard, then follow to Perris
Yard and Hemet Yard on Wednesday, July 22, 2015. Street addresses for these locations are provided
in Special Provisions. This meeting is to inform bidders of project requirements and subcontractors of
subcontracting and material supply opportunities.

Pursuant to Labor Code section 1771.1, any Contractor bidding, or subcontractor to be listed on a bid
proposal subject to Public Contract Code section 4104, shall not be qualified to bid after March 1, 2015,
unless currently registered and qualified to perform public works pursuant to Labor Code section 1725.5.
No Contractor or subcontractor may be awarded a contract or perform work on any contract for public
work, after April 1, 2015, without proof of current registration with the Department of Industrial Relations
pursuant to Labor Code section 1725.5 to perform public works.

The Contractor is required to have a Class “A” or “C-12” license at the time of bid submission.
Engineering Estimate $285,000 - $333,000 (Base Bid)

$ 57,000-$ 66,000 (Alternate Bid Schedule 1)
$ 33,000-9% 39,000 (Alternate Bid Schedule 2)

Bid Bond 10%

Performance Bond 100%

Payment Bond 100%

Working Days 9 Calendar Days (3 calendar days for each location)

1 Additional Calendar Day for Alternate Bid Schedule 1

Website: http://rctima.org/trans/Contractors-Corner/Notices-Inviting-Bids

Dated: July 1, 2015 Kecia Harper-lhem, Clerk of the Board
By: Cecilia Gil, Board Assistant



COUNTY OF RIVERSIDE

TRANSPORTATION AND
LAND MANAGEMENT AGENCY

Juan C. Perez, P.E., T.E.

Transportation Department Director of Transporvation
NOTICE OF EXEMPTION

May 14, 2015

PROJECT TITLE: Riverside County I'ransportation Maintenam‘lse In(? u\l elgét g, eclaration/Notice of

Work Order #21500008C, Task Code #Z1530 —eiermination "Wag routed to County
Clerks fTr posting on.

PROJECT SPONSOR: Riverside County Transportation Department @ K w

Date Initial
PROJECT LOCATION: Located in Western Riverside County, Various Communities

SUPERVISORIAL DISTRICT: Various

PROJECT DESCRIPTION: The Riverside.County Transpoﬂatlon Department (COUNTY) proposes to
resurface the parking lots of three ex1st1ng mamtenance yards (see locatlon below )

El Cerrito Maintenance Y afrdu’ﬁl 93 ntarlo Ave Corona CA 92881

area of resurfacing for the:He
Perris Yard is 0.94 acres. The
: while the land use surrpungimg;

&&diti.onal work at each ofthe
to 95% as well as paving e‘z‘i‘e‘h

The bid documents include the followmg three bid chedules of: work

Base Ble Resurfacmg of three mamtenance yards
Alternate Bid Schedule 1: Additional 0.71 acre-area.to resusface at El Cerrito Maintenance Yard
Alternate Bid Schedule 2: Additional 0.40 acre area to resurface at Perris Maintenance Yard

The resurfacing work designated as Alternate Bid Schedule 1 and 2 will be considered for construction
award since current budget may allow for additional resurfacing work. Funds for one or two alternate bid
schedules will be dependent upon the cost amount of the bid schedules received by the lowest bidder.

The resurfacing work at each of the three maintenance yards is within existing paved parking lots. The
Riverside County Transportation Department Staff conducted a review of the above referenced project
and has determined that the proposals qualify for a Categorical Exemption per the California

Environmental Quality Act (CEQA) Guidelines.
Jun 30205 5402

3525 14™ Street- Riverside, CA 92501 - (951) 955-6800- FAX (951) 955-3164



The Riverside County Transportation Department has found that the above-described project is

exempt from the provisions of the California Environmental Quality Act (CEQA), based on the
following:

California Environmental Quality Act Guidelines, Section 15301 (c) which
describes the repair and maintenance of existing public facilities

By: Andrew Huneck, Senior Transportation Planner

Signed: MW ZMW

Russell \k’illiams, Environmental Division Manager




RIVERSIDE COUNTY CLERK & RECORDER
AUTHORIZATION

TO BILL
BY JOURNAL VOUCHER

-TO BE FILLED IN BY SUBMITTING AGENCY-

AUTHORIZATION: _W.0.#71500008C, Task Code Z1530

NUMBER 537280-20000-3130100000 Z1500008C Z1530
AMOUNT: $50.00

DATE: May 14, 2015

AGENCY: Riverside County Transportation Department

THIS AUTHORIZES THE COUNTY CLERK & RECORDER TO ISSUE A VOUCHER FOR
PAYMENT OF ALL FILING AND HANDLING FEES FOR THE ACCOMPANYING
DOCUMENT(S).

NUMBER OF DOCUMENTS INCLUDED: One (1)

AUTHORIZED BY: Russell Williams, Environmental Division Manager
 Signature M/t/w’/ Do pov

PRESENTED BY: Andrew Huneck

-TO BE FILLED IN BY COUNTY CLERK-

ACCEPTED BY:

DATE:

RECEIPT # (S)
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EL CERRITO COUNTY YARD

RESURFACING
CORONA

PROJECT No. 15-00008

COUNTY OF SAN BERNARDINO

COUNTY OF RIVERSIDE

STATE OF
COUNTY OF ARIZONA

ORANGE

BLYTHE

TEMECULA AT
P 'C (SALTON SEA

COUNTY OF SAN DIEGO COUNTY OF IMPERIAL

I
|
|
1

==

TO ORrAp TO SAN
l = County SERNARDINO COUNTY

PROJECT SITE

EL CERRITO COUNTY YARD
19355 ONTARIO AVE
CORONA, CA 92881

NTS

VICINITY MAP

TOWNSHIP 48 RANGE 6W SECTION 8
COUNTY ROAD BOOK PAGE No. 30B



COUNTY O F RIVERSIDE

TRANSPORTATION DEPARTMENT

HEMET COUNTY YARD
RESURFACING

HEMET

PROJECT No. 15-00008

COUNTY OF SAN BERNARDINO

BEAUMONT
£

Rlvg‘!'!!|55||.|||'
S S
CORONA
COUNTY OF
ORANGE

COUNTY OF RIVERSIDE

STATE OF
ARIZONA

BLYTHE

LT
“SALTON SEA

COUNTY OF SAN DIEGO COUNTY OF [MPERIAL

L}
1
|
I

Z\ PROJECT SITE

HEMET COUNTY YARD
695 N JUANITA 8T
e} HEMET, CA 92543

ESPLANADE AVE

NTS

SANDERSON AVE
STATE ST

TO 1-215 OAKLAND AVE
TO MENIFEE FLORIDA |AVE SH-74

=
TO MOUNTAIN CENTER

SAN JACINTO AVE

JOHNSTON AVE

VICINITY MAP

TOWNSHIP 58 RANGE 1W SECTION 10
COUNTY ROAD BOOK PAGE No. 105



COUNTY O F RI VERSIDE

TRANSPORTATION DEPARTMENT

PERRIS COUNTY YARD
RESURFACING

PERRIS

PROJECT No. 15-00008

COUNTY OF SAN BERNARDINO

COUNTY OF RIVERSIDE

STATE OF

COUNTY OF ARIZONA

ORANGE

BLYTHE

INDIAN
WELLS

TEMECULA T
ot CSALTON SEX:

COUNTY OF SAN DIEGO COUNTY OF IMPERIAL

%
=
2
}o 3
l <
>
=
D i 2
-
w
o
z
L
-
(=]
¢ PROJECT SITE
o PERRIS COUNTY YARD
NTS > 220 G ST
E SAN JACINTO AVE @ PERRIS, CA 92570
2
o
["4
w I/
SH-T74 o
wv
w
>
E 7TH ST =<
% 8 /‘e
) Z ’s
-t
]
o 4{(\\
4///(\
&

VICINITY MAP

TOWNSHIP 48 RANGE 3W SECTION 32
COUNTY ROAD BOOK PAGE No. 62



N

i )

EW ASPHALT
PPROX
4,600 SQ FT

- ~Aw.

» i Y
vat

v - AREA 2 (ALTERNATE BID SCHEBU
EL CERRITO COUNTY YARD NEW ASPHALT

19355 ONTARIO AVE APPROX

CORONA, CA 92881 30,980 SO FT

o

EL CERRITO YARD
COUNTY OF RIVERSIDE

NO SCALE

EXHIBIT 1

P:\62-10D0 CONCEPT PROMECTSNCOUNTY YARDS\3 CADVEXMEIIAIEL CERRITO.sht

e
REV SEQ

o
10/01 /7012

1S 1N INCHES _— DGN FILE =>1-EL CERRITO.snt

N —
T T I 5 D T 3 U =) CRAMOS _.a 00-0000

FILE No.



- -
<.... ——— - Illlll-lﬂllll|qlvl

”

: __T” H__. .u..
-‘____” | e fo

HEMET YARD
COUNTY OF RIVERSIDE

NO SCALE EXHIBIT 2

PAGZ 1000 CONCEPT PROECTSNCOUNTY YARDS\ CADNEXWBIINZ-HEMET ot

e
REVISED 10/01/2012

= BN FILE =) S nEweT.snt _to 00-0000 _ FILE No.




AREA 1
- APPROX

i
-

ALTERNATE BID SC

2)

Pet ot

A : perox VAo sofr

- s Ll
Iaﬂ PERRIS COUNTY YARD 27’
) 220 G ST - P
a.. vmwz_m-0>onu.~°

- PRIIATRRS ™ 1 R

- ——— = - — A 2T —  ————
Ry
—e . —
BT LSS .

2ND ST

PERRIS YARD
COUNTY OF RIVERSIDE

NO SCALE EXHIBIT 3

PA\6211000 CONGERT PROJECTSICOLNTY YARDS\ CAD\CXHNT\3-PERRS.shi

REVISED $0/01/2012 WILETIvE SORGIN TTALT ° 3 z 3 USERNAME = > GRAMOS nguq
T 131N INCHES. —— WGN FILE => 3-PERR1S. ant _:o 00-0000 T_rm No.




Clerk of the Board

SPECIFICATIONS and CONTRACT DOCUMENTS
for the
GCONSTRUCTION
of

El Cerrito, Hemet and Perris

Maintenance Yards Pavement Resurfacing Project

Project No. 15-00008

TRANSPORTATION DEPARTMENT

FORM APPROVED COUNTY C!'--JUl\.'.jL
~ u‘p.f"fa cihe I NVLNG) E]D]is
X L.A:-é@ﬂ.r-. DATE

AL VICTOR







General

Table of Contents

Description Page
Vicinity Map i-ii
Specifications and Contract Documents Approvals iv—-v
Notice To Bidders ‘ vi
Instruction to Bidders* Al-Al13
Bidding Documents

Bid B1

Bid Items B2

Bidder Data and Signature B3-B4

Subcontractor List B5

Non-Collusion Declaration B6

Iran Contacting Act, Certification or Exemption B7

Bid Bond B3
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Contract Cl-C4
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* Note: See the first page of this document description for a detailed Table of Contents.
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Project No. 15-0008
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Specifications and Contract Documents

for the construction of

El Cerrito, Hemet and Perris
Maintenance Yards Pavement Resurfacing Project

Project No. 15-00008
Contract Approval(s)

Approval:

Khalid Nasim, PE Date
Engineering Division Manager

Engineering Certification(s)

These specifications, special provisions, and estimates have been prepared by or under the
direction of the following Registered Civil Engineer(s):

D. Kelley Dotﬁ;;;i

$-5-/4

Date

V.040815 v




Specifications and Contract Documents
for the construction of

Ll Cerrito, Hemet and Perris
Maintenance Yards Pavement Resurfacing Projects

Project No. 15-00008

Water Pollution Control — Specifications and Special Provisions

. Reviewed and Recommended by:

(ch Al e JLBE t(ﬁwyé):

Claudia Steiding
Senior Transportation Plannet/NPDES
Coordinator

4lpa 15"

Date

V.040815 v



Notice to Bidders

County of Riverside, herein called Owner, invites sealed proposals for:

El Cerrito, Hemet and Perris
Maintenance Yards Pavement Resurfacing Project

Project No. 15-00008

Bid shall be delivered to the County of Riverside Transportation Department, 14™ Street Annex,
3525 14" Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, August 5, 2015 to be promptly opened in public at said address. Each bid shall be in
accordance with plans, specifications and other contract documents, dated April 2015, and prepared
by County of Riverside, whose address is same as the above, from whom they may be obtained upon
deposit of $15.00 per set, plus mailing costs. No refund. Prospective bidders may preview the
plans, specifications and other contract documents at no charge prior to purchase at the above noted
location. '

A mandatory pre-bid meeting is scheduled to start at 9:00 am at El Cerrito Yard, then follow to
Perris Yard and Hemet Yard on Wednesday, July 22, 2015. Street addresses for these locations are
provided in Special Provisions. This meeting is to inform bidders of project requirements and
subcontractors of subcontracting and material supply opportunities.

Pursuant to Labor Code section 1771.1, any Contractor bidding, or subcontractor to be listed on a
bid proposal subject to Public Contract Code section 4104, shall not be qualified to bid after March
1, 2015, unless currently registered and qualified to perform public works pursuant to Labor Code
section 1725.5. No Contractor or subcontractor may be awarded a contract or perform work on any
contract for public work, after April 1, 2015, without proof of current registration with the
Department of Industrial Relations pursuant to Labor Code section 1725.5 to perform public works.

The Contractor is required to have a Class "A" or “C-12” license at the time of bid submission.

Engineering Estimate: $ 285,000 - $ 333,000 (Base Bid)
$57,000 - $ 66,000 (Alternate Bid Schedule 1)
$ 33,000 - $39,000 (Alternate Bid Schedule 2)
BidBond 10%

Performance Bond 100 %
Payment Bond 100 %
Working Days 9 Calendar Days (3 calendar days for each location)

1 Additional Calendar Day for Alternate Bid Schedule 1

Website: http://rctima.org/trans/Contractors-Corner/Notices-Inviting-Bids

V.040815 vi




—

W e Ny R w N

NN N N N e e e e e e e e e
A WD = O 0 % N0 kWD = o

V.040815
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Instructions to Bidders
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2006, County

Instructions to Bidders

The Bidder's attention is directed to the provisions in Section 2, "Proposal Requirements and
Conditions" of the Standard Specifications and Contract Documents, including the Plans and
the Special Provisions, for the requirements and conditions which the bidder must observe in
the preparation of and the submission of the Bid.

In compliance with the Americans with Disabilities Act, persons with disabilities may
request reasonable accommodations (including auxiliary aids and services at no cost) to
participate in the pre-bid meeting (if scheduled and as designated in the Notice to Bidders) or
bid opening meeting (as scheduled in the Notice to Bidders) by contacting Contracts/Bidding
Unit at 951-955-6780 or jrjimenez@rctlma.org at least 3 business days before the scheduled
event.

To accommodate persons with disabilities, this Bid Book is available in alternate formats
upon request.

1. Inspection of Site

Bidders must examine the site and acquaint themselves with all conditions affecting the
work. By making and submitting a bid, a Bidder warrants that he has made such site
examination as the Bidder deems necessary for the condition of the site, its accessibility for
materials, workmen and utilities, and for the ability to protect existing surface and subsurface
improvements. No claim for allowances, time or money, will be allowed as to such matters.

2. Bidder’s Bid Form

The Bid must be made on the Bid forms, which are included in the Contract Documents, and
must be completely filled in, dated and signed. Signature(s) provided by the Bidder must be
from an authorized officer or agent (see Bidder Data and Signature sheets).

If provision is made for alternate bid schedule(s), all bid schedules must be bid, unless
otherwise instructed in the Special Provisions.

The Bid form is bound together with the Contract.

All Bid forms shall be obtained from the Riverside County Transportation Department, 3525
14" Street, Riverside, California 92501.

V.040815 A2




3.

4.

2006, County

Bid Bond

All bidders are required to use the bond form found in the Bid Book’s “B” pages; the form is
titled “Bid Bond™.

The Bid must be accompanied by a 10% Bid Bond using the form provided in the Bid Book,
or a certified check, or cashier's check payable to the order of “County of Riverside”, in an
amount not less than 10% of the bid amount, inclusive of alternate bid schedule(s).
Submitted Bid Bond form must be completely filled in, sealed, dated and signed. Signatures
on the Bid Bond must be notarized. Bond shall be provided with an executed Power of
Attorney issued by the surety.

Non-Collusion Declaration

In conformance with Public Contract Code §7106, a Non-Collusion Declaration is included
in the Bid. Bidder Declaration must be submitted using the form provided in the Bid Book
and it must be completely filled in, dated and signed. Signatures on the Non-Collusion
Declaration must be notarized.

Iran Contracting Act, Certification or Exemption

The Department of General Services has published a list of companies who are prohibited
from contracting with public entities in California as required by Public Contract Code §2200
through §2208.

The Iran Contracting Act Certification/Exemption form is included in the Bid Book. For

projects estimated or Bid, in the amount of $1,000,000 or more, Bidder must completely fill
in, date, sign and submit this form with the Bid documents.

Interpretation of Documents

Discrepancies, omissions, ambiguities, requirements likely to cause disputes between trades
and similar matters must be promptly brought to the attention of the County in writing.
When appropriate, addenda will be issued by the County.

If the Bidder requires clarification or interpretation of the bidding Contract Documents, the
Bidder must make a written request to the County by a Request for Information (RFI). All
RFIs must be submitted in writing between the hours of 8:00 a.m. and 5:00 p. m., Monday
through Thursday (except holidays), up to, including and no later than the fifth (5™ business
day prior to the bid closing deadline, by hand delivery, mail, fax or electronic mail. The
County will not respond to RFIs submitted after that time, unless the County determines at its
sole discretion that it is in the best interest of the public and the County to do so. RFIs
should be addressed and sent to:
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County of Riverside

Transportation Department

Attention: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

Facsimile: (951) 955-3164
Electronic mail: jrjimenez@rctlma.org

Any communication by anyone as to RFIs and other project document inquiries, except by
Addenda, does not affect the meaning or requirements of the Contract Documents.

Quantities

The amount of work to be done and/or materials to be furnished under the Contract, as shown
in the Bid, are merely estimates and are not to be taken as an expressed or implied statement
that the actual amount of work or materials will correspond to the estimate.

County reserves the right to increase, decrease or entirely eliminate any items from the work
and/or materials to be furnished.

Bidders are cautioned against the unbalancing of their bid by prorating project overhead costs
only into one, two, or few items when there are various items listed in the bid schedule(s).

The quantities mentioned in Standard Specifications Section 2-1.02, "Approximate Estimate"
will be found in the Bid form.

Addenda

County reserves the right to issue Addenda to the Contract Documents at any time prior to
the scheduled bid opening date and time. Each potential Bidder must provide the County his
company name, contact name, phone number, facsimile number, electronic mail address and
company address for the purpose of receiving Addenda.

To be considered responsive, the Bid must list and take into account all issued Addenda.

In addition to listing the acknowledged addenda (if any) on the Bid, Bidders should submit
each addendum’s acknowledgement signature page and attach each one to the Bid.
Attaching all addenda pages and attachments (if any) to the Bid submittal is not necessary for
Bid submittal. All Addenda is a component of the Contract Documents.
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License

To be considered for award of the Contract, a Bidder must have the necessary license(s)
required under provisions of the California Business and Professions Code for the scope of
work covered in the Contract Documents at the time of bid submission. This includes Joint
Ventures.

Each item of work will be performed by a Contractor that is qualified and properly licensed
for that work.

Pursuant to California Labor Code §3099, certification is required for all persons who

perform work as electricians for Contractors licensed as Class C10 “Electrical Contractor”.
Proof of certification must be provided to the County before the start of construction.

Contract Participation

County encourages general and prime Contractors to solicit competitive subcontracting,
trucking and supplier opportunities to minority, women, disabled veteran, and small business
firms where possible, in their contracting and procurement activities with the County.

Subletting, Subcontracting, and Subcontractor List

General
Attention is directed to General Conditions Section 11, “Subcontracting”.

Pursuant to Public Contract Code § 4100 et seq., “Subletting and Subcontracting Fair
Practices Act”, Bidders are required to list each subcontractor who will perform work,
provide labor, or render services in or about the construction of work or improvement or
a subcontractor who specifically fabricates and installs a portion of the work or
improvement according to the details contained in the Plans and Specifications. = The
Subletting and Subcontracting Fair Practice Act applies to all phases of the work.

Subcontractor List

As required by Standards Specification Section 2-1.054, "Required Listing of Proposed
Subcontractors"”, the Bidder must submit a Subcontractor List. Subcontractor List must
be on the form contained in the Bid Book.

Bidder must list each subcontractor to perform work, labor or render service in or about
the construction in an amount in excess of 1/2 of 1 percent of the total bid or $10,000,
whichever is greater (Pub Cont Code § 4100 et seq.).
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Pursuant to Public Contract Code § 6109 et seq., the Contractor shall not perform work
on a project with a subcontractor who is ineligible to perform work on the project
pursuant to Labor Code § 1777.1 or 1777.7. -

The Subcontractor List must show the name, address, license number and work portions
to be performed by each subcontractor listed. Work portions must be identified by bid
item number and description for each subcontractor listed. An inadvertent error in listing
the license number will be processed as required by Public Contract Code § 4104 (2) (2).
If partial work is to be performed within a certain construction item or trade, the
Bidder/Contractor shall specify the portions of the work to be performed by the different
subcontractors or the directive under Public Contract Code § 4106 shall apply.

Each designated item of work will be performed by a Contractor which is qualified and
properly licensed for that listed work.

Omission or failure to list a subcontractor for a portion of the work means that the prime
Contractor will do that portion of the work (Public Contract Code § 4106).

The County may request additional information to verify submitted Subcontractor List
information and percentage amounts. Bidder must provide this information within three
(3) business days after the bid opening date.

Penalties

The Bidder’s attention is directed to other provisions of the Subletting and
Subcontracting Fair Practices Act related to the imposition of penalties for failure to
observe its provisions by utilizing unauthorized subcontractors or by making
unauthorized substitutions.

Clerical error

After the Bid Opening, inadvertent subcontractor designation clerical error(s) will be
processed as required by Public Contract Code § 4107.5 and as required by §1771.1 (c)
for subcontractors who are not registered with the DIR.

12. Registration with the Department of Industrial Relations (DIR)

Attention is directed to:

No

e Notice to Bidder’s regarding Labor Code requirements.
s General Conditions Section 8, “Labor Code”

Contractor may submit a bid nor a subcontractor be listed on a bid (submitted on or after

March 1, 2015) unless registered with the Department of Industrial Relations pursuant to
Labor Code § 1725.5 or excepted from this requirement for bid purposes only under Labor
Code § 1771.1(a).
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No Contractor or subcontractor may be awarded a Contract (awarded on or after April 1,
2015) or perform work on any contract for public work unless registered with the Department
of Industrial Relations pursuant to Labor Code section 1725.5.

This project is subject to compliance monitoring and enforcement by the DIR.

. Hours of Work

Attention is directed to Section 8-1.06, “Time of Completion” and Section 7-1.01A (1),
“Hours of Labor” of the Standard Specifications.

Daily working hours will be between the hours of 7:00 a.m. and 6:00 p.m., Monday through
Friday, except legal holidays, or as revised in the Special Provisions, and as approved by the
Engineer. Exceptions and specific work schedules must be submitted in writing to the
Engineer for consideration.

Alternate Bid Schedules

If the Bid includes bid items listed under a Base Bid Schedule and one or more Alternate Bid
Schedules, the following will apply:

The County may award only the items of work listed on the Base Bid Schedule, or may
choose to award some or all of the Alternate Bid Schedules in addition to the Base Bid
Schedule. Unless otherwise specified, the basis of the selection of the lowest bid will be
the lowest responsive and responsible bid for the sum of all Bid Schedules.

If the Bid includes bid items listed under two or more Alternate Bid Schedules with no Base
Bid Schedule, the following will apply:

This project contains Alternate Bid Schedules that may or may not be mutually exclusive,
as described elsewhere in the bid documents. The County may award the items of work
listed on one or more of the Alternate Bid Schedules. In the case of mutually exclusive
Alternate Bid Schedules, only one of the Alternate Bid Schedules will be selected for
award. Unless otherwise specified, the basis of the selection of the lowest bid will be the
lowest responsive and responsible bid for the sum of all Bid Schedules.

The County reserves the right to reject all bids received.

Bids

" No Bidder may withdraw their bid for a period of ninety (90) calendar days after the bid

opening.
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Bids are required for the entire work, including all alternate bid schedules, if applicable,
unless otherwise explicitly allowed in the bid documents. The amount of the bid, for
comparison purposes, will be the total of all items. The total of unit basis items will be
determined by extension of the item price bid on the basis of the estimated quantity set forth
for the item.

The Bidder must set forth for each item of work in clearly legible figures, an item price and a
total for the item in the respective spaces provided for this purpose. In the case of unit basis
items, the amount set forth under the "Total" column will be the extension of the item price
bid on the basis of the estimated quantity for the item.

In the case of a discrepancy between the unit price and the total set forth for a unit basis item,
the unit price will prevail, in (1) or (2), as follows:

1. If the amount set forth as a unit price is unreadable or otherwise unclear, or is
omitted, or is the same as the amount as the entry in the item “Total” column, then the
amount set forth in the item “Total” column for the item shall be divided by the
estimated quantity for the item and the price thus obtained will be the unit price.

2. (Decimal Errors) If the product of the entered unit price and the estimated quantity is
exactly off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc.
from the entered total, the discrepancy will be resolved by using the entered unit price
or item total, whichever most closely approximates percentage-wise the unit price or
item total in the County's final estimate of cost.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted,
the bid may be deemed irregular. Likewise if the item total for a Lump Sum item is
unreadable or otherwise unclear, or is omitted, the bid may be deemed irregular unless the
project being bid has only a single item and a clear, readable total bid amount is provided.

Symbols such as commas and dollar signs will be ignored and have no mathematical
significance in establishing any unit price or item total or Lump Sums. Written unit prices,
item totals and Lump Sums will be interpreted according to the number of digits and, if
applicable, decimal placement. Cents symbols also have no significance in establishing any
unit price or item total since all figures are assumed to be expressed in dollars and/or decimal
fractions of a dollar.

Bids on Lump Sum items shall be item totals only; if any unit price for a Lump Sum item is
included in a bid and it differs from the item total, the items total shall prevail.

The foregoing provisions for the resolution of specific irregularities cannot be so
comprehensive as to cover every omission, inconsistency, error or other irregularity which
may occur in a bid. Any situation not specifically provided for will be determined in the
discretion of the County, and that discretion will be exercised in the manner deemed by the
County to best protect the public interest in the prompt and economical completion of the
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work. The decision of the County respecting the amount of a bid, or the existence or
treatment of an irregularity in a bid, including determination of non-responsiveness, shall be
final.

The County hereby reserves the right to reject any and all bids, to waive any irregularity, and
to award the Contract to other than the lowest bidder.
Like Bid Items
The Bidder is advised that the items of work may be grouped into bid schedules, and that
certain bid items may be listed in more than one bid schedule, and listed with different bid
item numbers, and the following will apply thereto:
The Bidder is directed to submit the same bid amount for all bid items that are listed with the
same item code and item description. Said bid items are referred to herein as “Like Bid
Items™.
“Like Bid Ttems” will be considered a single bid item for purposes of calculating increased
and decreased quantities, and as otherwise applicable in Section 4-1.03, “Changes” of the
Standard Specifications.
The following are not subject to this bidding requirement:

1. Bid items with the same item code but different item descriptions.

2. Bid items that are measured as “Lump Sum” or “Force Account”.

3. Alternate Bid Schedules.
In the event that a Bidder submits different unit bid amounts for “Like Bid Items”, as

described above, the bid will be corrected by applying the lowest of the unit bid amounts to
all the respective “Like Bid Items”.

Contract Documents

The complete Contract Documents are identified in the Contract. Potential Bidders are
cautioned that the successful Bidder incurs duties and obligations under all of the Contract
Documents and that they should not merely skim and hastily review the Plans and
Specifications in making their bid.
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Submission of Bidder’s Bid

A Bidder’s Bid must be submitted in a sealed opaque envelope that clearly identifies the
Bidder’s name and the project name. Bids must be received before the scheduled date and
time at the location set forth in the Notice to Bidders and may be withdrawn only as stated in
the Bid. Bids must be completed in ink.

Qualifications of Bidders

No award will be made to any Bidder who cannot give satisfactory assurance to the Board of
Supervisors as to his own ability to carry out the Contract, both from his financial standing
and by reason of his previous experience as a Contractor on work of the nature contemplated
in the Contract. The Bidder may be required to submit his record of work of similar nature to
that proposed under these specifications and unfamiliarity with the type of work may be
sufficient cause for rejection of bid.

Desien Engineer May Not Bid On Construction Contract:

No engineering or architectural firm which has provided design services for a project shall be
eligible to bid on the Contract to construct the project. The firms ineligible to bid include:
the prime Contractor/Consultant for design, subcontractors of portions of the design and
affiliates of either. An affiliate is a firm which is subject to the control of the same persons,
through joint ownership or otherwise.

Award of Contract

The Bidder's attention is directed to the provisions in these Instructions to Bidders for the
requirements and conditions concerning award and execution of Contract.

The award of the Contract, if it be awarded, will be to the lowest responsible bidder whose
bid complies with all the requirements prescribed.

The County reserves the right to reject all bids received.
Acceptance, by the governing body of the County by resolution or minute order at a meeting
regularly called and held, of a Bid constitutes an award of the Contract and the execution of

the Contract is a written memorial thereof.

The County will submit the Contract Documents to the low responsive and responsible
Bidder for execution prior to award utilizing the following procedures and requirements:

A. A Bidder whose Bid is accepted must execute the formal construction Contract with
the County, similar to the form attached hereto as a sample, and must return said
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Contract, together with approved Performance Bond and Payment Bond and with
complete evidence of insurance as required elsewhere herein, including executed
additional insured endorsements and waivers of subrogation, within ten (10) business
days from the date of the Notice of Acceptance of Bid and Intent to Award as issued
by the Transportation Department. All submittals must meet the requirements of the
bid documents. Corrections, if required, must be made and the revised documents
must be resubmitted within two (2) business days of Contractor’s receipt of review
comments.

. The bonds and insurance documentation must be submitted in accordance with the

Contract Document requirements prior to submission to the County of Riverside
Board of Supervisors for award by the Transportation Department and prior to the
performance of any work under the Contract.

. If a Bidder to whom a Notice of Acceptance of Bid and Intent to Award has been

issued, fails or refuses to sign a construction Contract, or to furnish the bonds or
insurance certificates and endorsements as required within the prescribed period of
time as described above, the County may, at its sole discretion, rescind the Notice of
Acceptance, and the bid guarantee submitted by that Bidder will become the property
of the County as prescribed in the bid documents and as allowed by law.

. If it is in the best interest of the County, the County reserves the right to award the

Contract prior to execution by the Contractor. Thereafter, County will mail or deliver
the County signed Contract to the awarded Contractor for execution and return.

Bid Protest

Any Bidder submitting a bid to County may file a protest of the County’s proposed
Award of the Contract provided that each and all of the following are complied with:

1. The bid protest is in writing.

2. The bid protest is filed with and received by County of Riverside Transportation
and Land Management Agency at the following address:

County of Riverside
Transportation Department
Attention: Contracts/Bidding Unit
3525 14th Street

Riverside, CA 92501

Facsimile: (951) 955-3164
Electronic mail:  jrjimenez@rctima.org

All
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3. The bid protest is filed with and received not more than five (5) calendar days
following the date of issuance of the Notice of Intent to Award. Notice of Intent to
Award letter is posted on the County of Riverside Transportation Department website
along with the project bid summary. URL for this webpage is
http://rctlma.org/trans/Contractors-Corner/Bid-Summaries . Failure to timely file and
serve the bid protest as aforestated shall constitute grounds for the County’s denial of
the bid protest without consideration of the grounds stated therein.

4. The written bid protest sets forth, in detail, all grounds for the bid protest,
including without limitation all facts, supporting documentation, legal authorities
and argument in support of the grounds for the bid protest. Any grounds not set
forth in the bid protest shall be deemed waived. All factual contentions must be
supported by competent, admissible and credible evidence. Any bid protest not
conforming to the foregoing shall be rejected as invalid.

5. Provided that a bid protest is filed in conformity with the foregoing, the Director
of TLMA, or such individual(s) as may be designated by the Director in his
discretion, shall review and evaluate the basis of the bid protest, and shall provide
a written decision to the Bidder submitting the bid protest, either concurring with
or denying the bid protest. The written decision of the Director or his designee
shall be final, unless overturned by the Board of Supervisors.

22. Payment and Performance Bonds

23.

The County requires a 100% Payment Bond and 100% Performance Bond from the
successful Bidder. All bonds must be on County's forms contained in the Bid Book.

The bonds must be underwritten by a Surety Company, which is admitted to transact the
business of insurance in the State of California, and which carries a rating in the current issue
of Best's Insurance Guide of "A" or better with a financial size of at least "VIII". The bond
forms included in the Bid Book must be used. All signatures on the bonds must be notarized.
Bonds must be provided with an executed Power of Attorney issued by the Surety.

Return of Bid Guarantee

Bid bonds will not be returned unless specifically requested by the Bidder in writing. Any
submitted negotiable securities of unsuccessful Bidders will be returned by mail within 30
days of the award of a contract to the successful Bidder. Any submitted negotiable security
of the successful Bidder will be returned by mail within 30 calendar days of acceptable
receipt of executed Contract, certificate of insurance, Performance Bond and Payment Bond.
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24. Submission of Insurance Certificate and Endorsements

Attention is directed General Conditions Section 4 “Insurance and Hold Harmless.”

Within ten (10) working days of the date of the Notice of Acceptance of Bid and Intent to
Award issued by the County, the successful Contractor must submit a certificate of
insurance, including required endorsements, which provides evidence that the bidding
Contractor has insurance coverage that meets the requirements of General Conditions
“Insurance and Hold Harmless” section. Failure to have complete insurance coverage in
place and to provide all required certificates and endorsements within the specified ten (10)
business day period will be grounds to declare the Bidder as non-compliant with the bid
documents, rescinding the Notice of Acceptance, making a claim against the bid bond, and
awarding to the second low Bidder, at the sole discretion of the County.
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To:

Bid
Date:

County of Riverside, hereafter called “County”;

Bidder:

(hereafter called “Contractor”)

The undersigned, Contractor, having carefully examined the site and the Contract Documents for the
construction of El Cerrito, Hemet and Perris Maintenance Yards Pavement Resurfacing Projects,
Project No. 15-00008 hereby proposes to construct the work in accordance with the Contract Documents,

including Addenda Number(s) (Fill in addenda numbers if addenda have been issued.) for
the amount stated in this Bid.

By submitting this Bid, Contractor agrees with County:

1.

That unless withdrawn in person by Contractor or some person authorized in writing by Contractor
(not by telephone or facsimile) before the time specified in the Notice Inviting Bids for the public
opening of bids, this Bid constitutes an irrevocable offer for 90 calendar days after that date.

County has the right to reject any or all Bids and to waive any irregularities or informalities contained
in a Bid.

To execute the Contract and deliver the Performance Bond, Payment Bond and Insurance Certificate
with endorsements, that comply with the requirements set forth in the Instruction to Bidders and
General Conditions within ten (10) business days of the date of the Notice of Acceptance of Bid and
Intent to Award as issued by the County.

That the contract shall be awarded upon a resolution or minute order to that effect duly adopted by the
governing body of County; and that execution of the Contract shall constitute a written memorial
thereof.

To submit to the County such information as County may require determining whether a particular
Bid is the lowest responsible bid submitted. '

That the accompanying Bid Bond, certified check or cashier’s check is in an amount not less than
10% of the total bid submitted and constitutes a guarantee that if awarded the contract, Contractor
will execute the Contract and deliver the required bonds within ten (10) business days after notice of
award. If Contractor fails to execute and deliver said documents, the bond or check is to be charged
with the costs of the resultant damages to the County, including but not limited to: publication costs,
the difference in money between the amount bid and the amount in excess of the bid which it costs
County to do or cause to be done for the work involved, lease and rental costs, additional salaries and
overhead, increased interest and costs of funding the project, attorney expense, additional engineering
and architectural expense and cost of maintaining or constructing alternate facilities occasioned by the
failure to execute and deliver said documents.

By signing this Bid the Contractor certifies that the representations made therein are made under
penalty of perjury.
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El Cerrito, Hemet and Perris

Maintenance Yards Pavement Resurfacing Projects

Project No. 15-00008

PROPOSAL
ITEM ITEM ITEM UNIT ESTIMATED| ITEM PRICE TOTAL
No. CODE QUANTITY | (IN FIGURES) (IN FIGURES)
BASE BID
1 066102 |DUST ABATEMENT LS 1
2 074020 |WATER POLLUTION CONTROL LS 1
3 190101 ROADWAY EXCAVATION LS 1
4 390130 [HOT MIX ASPHALT TON 2,800
5 010602 {MISCELLANEOUS WORK (AS DIRECTED) FA 1 10,000.00 10,000.00
BASE BID
SUB-TOTAL:
ITEMS 1-5 "WORDS"
ALTERNATE BID SCHEDULE 1 (EL CERRITO MAINTENANCE YARD)
6 074020 |WATER POLLUTION CONTROL ) LS 1
7 150857 |REMOVE ASPHALT CONCRETE SURFACING LS 1
8 390130 |HOT MIX ASPHALT TON 562
ALT. BID SCH. 1
SUB-TOTAL:
ITEMS 6-8 "WORDS"
ALTERNATE BID SCHEDULE 2 (PERRIS MAINTENANCE YARD)
9 074020 |WATER POLLUTION CONTROL LS 1
10 150857 |REMOVE ASPHALT CONCRETE SURFACING LS 1
11 390130 |HOT MIX ASPHALT TON 314
ALT. BID SCH.2
SUB-TOTAL:
ITEMS 9-11 "WORDS"
PROJECT TOTAL:
ITEMS 1-11 "WORDS"
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Bidder Data and Signature

Name of Bidder:

Type of organization:

Person(s) authorized to sign for Bidder:

Note:

If Bidder is a Corporation, state legal name of Corporation and also names of the president, vice-
president, secretary, treasurer and manager thereof.

If Bidder is a Co-Partnership, state true name of firm and also names of all individual co-partners
composing firm.

If Bidder is a sole proprietorship or an Individual, state first and last name(s) in full.

If Bid is signed by an agent other than an owner, partner or corporate officer, Bid shall be
accompanied by a power-of-attorney.

Business Street Address:

(Please include business address even if P.O. Box is used.)

Business City, State, Zip Code:

P.O. Box- Number:

P.O. Box- City, State, Zip Code:

Phone: ( )
Facsimile: ( )
E-mail:

Contractor's license number:

License Classification(s):

Expiration date:

Department of Industrial Relations Registration Number:
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Bidder Data and Signature (continued)

Accompanying this Bid is a certified check, cashier check or bid bond in an amount equal to at least
ten (10) percent of the total bid for:

El Cerrito, Hemet and Perris
Maintenance Yards Pavement Resurfacing Project

Project No. 15-00008

By my signature on this Bid, I certify, under penalty of perjury under the laws of the State of
California, that all the information on this form is true and correct.

IN WITNESS WHERE OF Bidder/Contractor executed this Bid as of the date set forth on page Bl
of this Bid.

Signature:

Name (printed):

Title:

“Contractor”
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Name of Bidder (Prime/General Contractor):

Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work,
labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total
bid or $10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work.
If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor
shall specify the portion(s) of the work to be performed by the different subcontractors or
Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Subcontractor
Name

License
Number

DIR Business
Registration Address
Number (City, State)

Construction
Item(s)
[Item Number and
Description]

Check
if
Partial
Work

1. []
2. []
3. []
. []
5. []
6. []
7. ]

[]

(If applicable, check box.)

Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached
with additional Subcontractor information.)

Percent of work to be performed by Subcontractors:

%o

Note: A minimum of 50% of the work is required to be performed by the prime/general Contractor.
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Non-Collusion Declaration

To be executed by bidder and submitted with bid.
(Title 23 United States Code Section 112 and Public Contract Code Section 7106)

The undersigned declares:

I am the (Title) of (Company),
the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham.
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding. The
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder.

All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his
or her bid price of any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, to any corporation, partnership, company, association, organization, bid depository,
or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will
not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf of
the bidder.

I declare under penalty of perjury under the applicable laws that the foregoing is true and correct
and that this declaration is executed on

(Month) (Day) of (Year),

at (City), (State).

Signature of Declarant:

Printed name of Declarant:

Name of Bidder (Company):

Title or Office:

Note: Notarization of signature required.
D Check box if attachment is included.
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Iran Contracting Act
(Public Contract Code sections 2200-2208)

Prior to bidding on, submitting a proposal or executing a contract or renewal for a County of Riverside
contract for goods or services of $1,000,000 or more, a Contractor must either:

a) Certify it is not on the current list of persons engaged in investment activities in Iran created by the
California Department of General Services (“DGS”) pursuant to Public Contract Code section
2203(b) and is not a financial institution extending twenty million dollars ($20,000,000) or more in
credit to another person, for 45 days or more, if that other person will use the credit to provide goods
or services in the energy sector in Iran and is identified on the current list of persons engaged in
investment activities in Iran created by DGS; or

b) Demonstrate it has been exempted from the certification requirement for that solicitation or contract
pursuant to Public Contract Code section 2203(c) or (d).

To comply with this requirement, please insert your Contractor or financial institution name and Federal ID
Number (if available) and complete one of the options below. Please note: California law establishes
penalties for providing false certifications, including civil penalties equal to the greater of $250,000 or twice
the amount of the contract for which the false certification was made; contract termination; and three-year
ineligibility to bid on contracts. (Public Contract Code section 2205.)

Option #1 — Certification

I, the official named below, certify I am duly authorized to execute this certification on behalf of the
vendor/financial institution identified below, and the vendor/financial institution identified below is not on
the current list of persons engaged in investment activities in Iran created by DGS and is not a financial
institution extending twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 45
days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector
in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in

Option #2 — Exemption

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a Contfractor/financial
institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on,
submit a proposal for, or enters into or renews, a contract for goods and services. ,

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please
fill out the information below, and attach documentation demonstrating the exemption approval.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in
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Bid Bond

Recitals:

1. "Contractor"”, has submitted
his/her Contractor's Proposal to County of Riverside, "County", for the construction of public work for
El Cerrito, Hemet and Perris Maintenance Yards Pavement Resurfacing Project, Project No. 15-
00008 in accordance with a Notice Inviting Bids from the County.

2. a
corporation, hereafter called "Surety", is the surety of this bond.

Agreement:
We, Contractor as Principal and Surety as Surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal, including
bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said Proposal is
accepted, Contractor executes the Contract and furnishes the Bonds as agreed to in its Proposal,
otherwise it remains in full force and effect for the recovery of loss, damage and expense of County
resulting from failure of Contractor to act as agreed to in its Proposal. Some types of possible loss,
damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way be
impaired or affected by any extension of time within which County may accept the Proposal and waives
notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
Signatures:

By: By:

Title: Attorney in Fact Title:
"Surety" "Contractor"

STATE OF
COUNTY } ss. SURETY'S ACKNOWLEDGEMENT
OF

On , before me,
personally appeared, known to me, or proved to me on the basis of
satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged
to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the
instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

Note: This Bond must be executed by both Contractor and Surety with corporate seal affixed. All
signatures must be notarized. (Attach acknowledgements).
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Riverside County Contract No.

Contract

THIS CONTRACT is entered into at Riverside, California as of the date set forth below is between
County of Riverside hereafter called "County" and )
hereafter called "Contractor".

Recitals:

1.

Contractor has submitted to County his Contractor's Proposal for the construction of County
Project, >
in strict accordance with the Contract Documents identified below and County has accepted said
Proposal.

Contractor states that he has reexamined his Contractor's Proposal and found it to be correct, has
ascertained that his subcontractors are properly licensed and possess the requisite skill and
forces, has reexamined the site and Contract Documents and is of the opinion that he can
presently do the work in accordance with the Contract Documents for the money set forth in his
Proposal to be paid as provided in the Contract Documents.

Agreement:

It is agreed by the parties as follows:

1.

Contract Documents

The entire Contract consists of the following: (a) The Construction Contract, (b) The Notice to
Bidders. (c) The Instruction to Bidders, (d) The Bid, (¢) The Bid Bond, (f) The Payment Bond,
(g) The Performance Bond, (h) The General Conditions, (i) The Special Provisions, (§) The
Standard Specifications of the State of California Department of Transportation edition of May
2006 as modified in other portions of the Contract Documents and as amended by the State of
California Department of Transportation, (k) The Standard Plans of the Department of
Transportation identified on the plans or in the Special Provisions, (I) The Plans, (m) Addenda

, (1) The Determination of Prevailing Wage Rates for Public Works, (0) Any Change
Orders issued, and (p) Any additional or supplemental specifications, notice, instructions and
drawings issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effect as if
here set. forth in full and upon the proper issuance of other documents they shall likewise be
deemed incorporated. The Bid Bond is exonerated upon execution of this Contract and the
Payment Bond and Performance Bond.
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2. The Work

Contractor shall do all tasks necessary to construct the work generally described in Recital No. 1
in accordance with the Contract Documents.

3. Liquidated Damages and Time of Completion

Attention is directed to the provisions in Section 8-1 .06,"Time of Completion", and in Section 8-
1.07 "Liquidated Damages", of the Standard Specifications and these Special Provisions.

Standard Specification Section 8-1.03, “Beginning of Work™ is modified to read as follows:

The Contractor shall begin work within fifteen (15) calendar days, or as revised in the
Special Provisions, of the date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of the Contractor’s intent to begin work
at least 72 hours before work is begun. Ifthe project has more than one (1) location of work,
Contractor shall submit a separate notice for each location. The notice shall be delivered to
the Transportation Department's Construction Engineer and shall specify the date the
Contractor intends to start at said location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any
work performed by the Contractor in advance of the date stated in the "Notice to Proceed"
shall be considered as having been done by the Contractor at his own risk and as a volunteer
and subject to the following:

A. The Contractor shall, on commencing operations, take all precautions required for
public safety and shall observe all the provisions in the Specifications and the Special
Provisions.

B. All work done according to the Contract, prior to the issuance of the "Notice to
Proceed", will be considered authorized work and will be paid for as provided in the
contract.

C. The Contractor shall not be entitled to any additional compensation or an extension of
time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed".

4. Compensation

" Contractor shall be paid in the manner set forth in the Contract Documents the amount of his
Proposal as accepted by County, the above rates, subject to additions and deductions as provided
in the Contract Documents. Said Proposal is on file in the Office of the Clerk of the Board of
Supervisors of County. -
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El Cerrito, Hemet and Perris

Maintenance Yards Pavement Resurfacing Project

Project No. 15-00008

Contract (Example)
BASE BID
ITEM ITEM ITEM UNIT ESTIMATED ITEM PRICE TOTAL
No. CODE QUANTITY (IN FIGURES) (IN FIGURES)
1
2
3
4
5
6
7
8
9
10
N
PROJECT
TOTAL: | —
ITEMS 1-N “WORDS”
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El Cerrito, Hemet and Perris

Maintenance Yards Pavement Resurfacing Project

Project No. 15-00008

IN WITNESS WHEREOF the parties hereto have executed this Contract as of the date set forth

below.

COUNTY OF RIVERSIDE

BY:

Chairman, Board of Supervisors

DATED:

ATTEST:

Kecia Harper-lhem, Clerk of the Board

BY:

Deputy

BY

"County"

V.040815

CONTRACTOR

BY:

TITLE:

(If Corporation, affix Seal)

ATTEST:

TITLE:

Licensed in accordance with an act providing
for the registration of Contractors,

License No.:

Federal Employer Identification Number:

Department of Industrial Relations Registration Number:

“Corporation”
(Seal)
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Recitals:

1.

Performance Bond

(Contractor) has entered into a Contract with COUNTY OF

RIVERSIDE (County) for construction of public work known as

,a corporation (Surety),

is the Surety under this Bond.

Agreement:

We, Contractor as Principal and Surety as Surety, jointly and severally agree, state, and are bound unto

County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of

$

and inures to the benefit of County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict
conformance with the Contract Documents for this project, otherwise it remains in full force and
effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to
so act. All of said Contract Documents are incorporated herein.

3. This obligation is binding on our successors and assigns.

4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to
Contractor, alteration or addition to the terms and requirements of the Contract Documents or the
work to be performed thereunder shall affect its obligations hereunder and waives notice as to such
matters, except the total contract price cannot be increased by more than 10% without approval of

Surety.

THIS BOND is executed as of

By By
By Type Name
Its Attorney in Fact
"Surety"
Title
"Contractor”
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledged. (Attach acknowledgements).

V.040815
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Payment Bond

(Public Works - Civil Code §9550 et seq.)
The makers of this Bond are , as Principal and Original Contractor and
, a corporation, authorized to issue Surety Bonds in
California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be
executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for
$ , the total amount payable. The amount of this bond is one hundred
percent (100%) of said sum. Said contract is for public work generally consisting of

The beneficiaries of this Bond are as is stated in 9554 of the Civil Code and requirements and conditions of
this Bond are as is set forth in 9554, 9558, 9560 and 9564 of said code. Without notice, Surety consents to
extension of time for performance, change in requirements, amount of compensation, or prepayment under
said contract.

Dated:
Original Contractor — Principal
By
Surety
By Title
Its Attorney In Fact (If corporation, affix seal)
(Corporate Seal) (Corporate Seal)
EEZAI&I];]IET?{FOF — } ss. SURETY'S ACKNOWLEDGEMENT
On before me, personally appeared,

, known to me, or proved to me on the basis of satisfactory
evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that
he executed the same in his authorized capacities, and that by his signature on the instrument the person, or
the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledged. (Attach acknowledgements).
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2006, County

General Conditions

1. Definitions and Terms

Whenever in the Standard Specifications the following terms are used, they shall be
understood to mean and refer to the following:

A. “Department”, “Department of Transportation”, “State”, and “State of California”

means the County of Riverside.

. “Engineer”, “State Highway Engineer”, “Director”, and “Director of Transportation”

means the Director of Transportation and Land Management Agency (TLMA) for the
County of Riverside, and includes his authorized representatives.

. “Laboratory” means the established laboratory of the County of Riverside.

. “Plans” means the portion of the Contract Documents consisting of all drawings

prepared for the direction and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the execution of the Contract is set forth in
the Special Provisions and are supplemented by the Standard Plans referred to in the
Special Provisions.

Other terms appearing in the Standard Specifications and Contract Documents, including the
Special Provisions, shall have the intent and meaning specified in Section 1, "Definition and
Terms” of the Standard Specifications. The following are additional terms appearing in the
Contract Documents:

“County”, “Contractor” and “Contract Documents” are identified in the Contract.
“County” and “Contractor” includes their authorized representatives are treated
throughout as if each were singular in number. “Contractor” includes its surety.

“Business Day” is defined as 7:30 a.m. to 5:30 p.m. Monday through Friday (update
end of week day if necessary), excepting therefrom when County is closed for

holidays as set forth in County Ordinance 358, Section 1, items c. through q.

“You” and “Your” means the Bidder and/or Contractor.

Standard Specifications

The Standard Specifications of the State of California Department of Transportation, edition
of May 2006 hereafter called “Standard Specifications”, are incorporated herein as modified
in these General Conditions, the Special Provisions and the Plans.
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2006, County

The following subsections of the Standard Specifications are deleted:

1-1.13, 1-1.15, 1-1.18, 1-1.25, 1-1.37, 1-1.40, 2-1.01, 2-1.05, 5-1.14, 7-1.165,9-1.05, 9-1.065,
9-1.10, 12-2.02.

Section 3 of the Standard Specifications is deleted.

The following deletions and additions are made from the following subsections of the
Standard Specifications.

Subsection 2-1.07, the bond form described in the last paragraph is found in the Bid Book’s
“B” pages; the form is titled “Bid Bond.”

Subsection 5-1.04, add to the second paragraph at its end the following sentence: “The
General Conditions govern over all of the Contract Documents except the Special Provisions,
the Contract and Bonds.”

Subsection 7-1.15, for “Director” read “Director of TLMA” except for last paragraph read
“County of Riverside”.

Subsection 7-1.16, delete references to Subsection 7-1.165.

Subsection 8-1.03 is modified to read as shown on Section 3, “Liquidated Damages and Time
of Completion” of the Contract sample found in this Bid Book (C2).

Subsection 8-1.06, strikethrough the last paragraph.
Subsection 8-1.08, strikethrough “as provided in the State Contract Act”.

Amendments to the Standard Specifications for this project, as dated in the Special
Provisions, are incorporated herein. This document is available upon request at the office of
the County of Riverside Transportation Department and will be available to the awarded
Contractor. -

Amendments to the Standard Specifications set forth in the Special Provisions shall be
considered as part of the Standard Specifications for the purposes set forth in Section 5-1.04,
"Coordination and Interpretation of Plans, Standard Specifications and Special Provisions" of
the Standard Specifications. Whenever either the term "Standard Specifications is amended"
or the term "Standard Specifications are amended" is used in the Special Provisions, the text
or table following the term shall be considered an amendment to the Standard Specifications.

In case of conflict between such amendments and the Standard Specifications, the
amendments shall take precedence over and be used in lieu of the conflicting portions.
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In case of conflict between the Standard Specifications and these Special Provisions, the
Special Provisions shall take precedence over and be used in lieu of such conflicting
portions.

In the event that discrepancies are encountered which are not addressed herein, the option

that provides the method, item or material with the greatest strength, utility, performance
shall be selected, as directed by the Engineer.

3. Director of Transportation and Land Management Agency (TLMA)

All work shall be done under the supervision of the Director of TLMA who shall determine
the amount, quality, acceptability and fitness of all parts of the work, and interpret the
Contract Documents. No act or omission of the Director of TLMA relieves Contractor of the
duty to proceed with the work in strict conformity with the Contract Documents.

Upon request, Director of TLMA shall reduce to writing any oral order, objection,
requirement or determination. Whenever the Director of TLMA's approval is required, it
shall be in writing only.

All communications to the County by Contractor shall be via the Director of TLMA, or such
individual(s) as may be designated by the Director of TLMA in his discretion.

No work shall be performed on site other than during normal working hours without the
knowledge and consent of the Director of TLMA.

When in Director of TLMA’s opinion, weather or other conditions are such that attempts to
perform a portion of the work will probably result in work not in accordance with the
Contract Documents, he shall so advise the Contractor. When Contractor advises the
Director of TLMA that he intends to proceed despite such advice, he does so at his peril. The
Director of TLMA may then order Contractor, in writing which specifies the portion of the
work involved and the conditions warranting the issuance of the order, not to proceed on
such portion of the work if: (1) proceeding will, in his judgment, have an adverse effect on
Contractor's ability to complete the work within the stipulated time period, or (2) proceeding
will, in his judgment, necessitate unusual tests and procedures to ascertain whether said
portion of the work is in accordance with the Contract Documents. Contractor shall comply
with such orders at its expense.

Nothing herein contained relieves Contractor from the duty to make independent
determinations as to weather and other conditions affecting the proper completion of the
work.

Failure for any reason of Director of TLMA to advise Contractor as to such matters, or to

issue an order as above provided, does not relieve the Contractor from the duty to accomplish
the work in accordance with the Contract Documents.
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As stated elsewhere, amounts shown in the Bid and Contract as to quantities are merely
estimates only. From time to time Director of TLMA shall direct Contractor as to the
prosecution of the work in such a manner as to increase or decrease such estimates as to the
work actually to be done. Contractor shall comply with such instructions and shall be paid
only for work actually done based on the unit price set out in the Contract.

4. Insurance and Hold Harmless

In lieu of the provisions of Standard Specification Section 7-1.12 the following shall apply:
A. General:

Contractor shall submit to the County a Certificate of Insurance, signed by an authorized
representative of the Contractor’s insurance provider or agency, which certifies to the
County that insurance coverage is provided in accordance with the requirements of this
Section.

Certificate Holder information is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

Contractor shall not commence work under the Contract until he has obtained the
insurance required hereunder and satisfactory proof of said insurance has been submitted
to and accepted by the County.

The County may suspend all Contractor project work activities, at the Contractor’s
expense, for failure to maintain insurance coverage.

B. Workers Compensation:
The Contractor shall maintain statutory Workers' Compensation Insurance (Part 1) as
prescribed by the laws of the State of California. Policy shall include Employers’
Liability (Part 2) including Occupational Disease with limits not less than $1,000,000 per
person per accident.
This policy shall be endorsed, and signed, to waive subrogation in favor of the County.
This policy shall also name the “County of Riverside, its Agencies, Special Districts and

Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.
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Commercial General Liability:
Commercial General Liability insurance coverage includes but not limited to:

Premises, operations and mobile equipment liability

Products and completed operations liability

Broad form property damage, (including completed operations)

Explosion, collapse, and underground hazards

Personal and advertising injury

Unmodified contractual liability

Cross liability coverage

Covering claims which may arise from or out of Contractor’s performance of its
obligations hereunder.

PN B =

Commercial General Liability insurance coverage amounts are not to be less than the
following: '

e $2,000,000 each occurrence
e $2,000,000 general aggregate
e $2,000,000 products-completed operations aggregate

Higher limits may be required for projects with higher risk exposure, and higher limits, if
required, will be included in the Special Provisions.

Where excess liability insurance is used in connection with primary liability insurance,
the combination of such coverage sum must allow total limits of liability to be in amounts
not less than the specified amounts.

This policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

For additional insured endorsement for excess liability insurance, an acceptable
alternative to the policies is a letter, signed by an authorized representative of the
insurance carrier, confirming in writing that the policy follows form with respect to the
primary liability policy.

Automobile Liability:
Contractor shall maintain liability insurance for any auto, all owned, non-owned and
hired vehicles so used in an amount not less than $1,000,000 per occurrence combined

single limit. If such insurance contains a general aggregate limit, it shall apply separately
to the Contract or be no less than two (2) times the occurrence limit.
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Policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

General Insurance Provisions:

1. Insurer. Any insurance carrier providing insurance coverage hereunder shall be
admitted to the State of California and have an A M Best rating of not less than A:
VIII (A:8) unless such requirements are waived, in writing, by the County Risk
Manager. If the County’s Risk Manager waives a requirement for a particular insurer
such waiver is only valid for that specific insurer and only for one policy term.

Non-admitted/Surplus Line insurance carriers (carriers not licensed in the State of
California) may be acceptable to the County under certain conditions. Non-admitted
insurance carriers providing any form of insurance coverage must be:

a. Domiciled or authorized to do business in the United States and/or listed as an
approved insurance carrier on the California Department of Insurance’s List of
Approved Surplus Line Insurers (LASLI) list,

b. Have an AM Best rating of not less than A: VIII (A:8), and
c. Insurer is authorized to transact in the type of insurance provided.

2. Self-insured retention (SIR). The Contractor must declare its insurance self-insured
retention for each coverage required herein. If any such self-insured retention
exceeds $500,000 per occurrence, each such retention shall have the prior written
consent of the County Risk Manager before the commencement of operations under
the Contract. Upon notification of self-insured retention unacceptable to the County,
and at the election of the Country’s Risk Manager, Contractor’s carriers shall either:

a. Reduce or eliminate such self-insured retention as respects the Contract with
the County, or

b. Procure a bond which guarantees payment of losses and related investigations,
claims administration, and defense costs and expenses. :

3. Certificate, policy, endorsements and attachments.  Contractor shall cause
Contractor’s insurance carrier(s) to furnish the County with:

a. A properly executed original Certificate(s) of Insurance and certified original
copies of signed endorsements effecting coverage as required herein, and

b. All endorsements must include a reference to the policy by type of insurance
and policy number that it is endorsing, and
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c. If requested to do so by the County Risk Manager, provide original certified
copies of policies including all endorsements and all attachments thereto,
showing such insurance is in full force and effect.

Further, said Certificate(s) and policies of insurance shall contain the covenant of the
insurance carrier(s) that thirty (30) days written notice shall be given to the County
prior to any material modification, cancellation, expiration or reduction in coverage
of such insurance (For nonpayment of premium cause for cancellation, a written
notice of at least ten (10) days is allowed per California Insurance Code §662(a)). In
the event of a material modification, cancellation, expiration, or reduction in
coverage, the Contract shall terminate forthwith, unless the County receives, prior to
such effective date, another properly executed original Certificate of Insurance and
original copies of endorsements or certified original policies, including all
endorsements and attachments thereto evidencing coverage’s set forth herein and the
insurance required herein is in full force and effect.

Contractor shall not commence operations until the County has been furnished
original Certificate (s) of Insurance and certified original copies of endorsements and
if requested, certified original policies of insurance including all endorsements and
any and all other attachments as required in this Section. An individual authorized by
the insurance carrier to do so on its behalf shall sign the original endorsements for
each policy and the Certificate of Insurance.

. Primary insurance. 1t is understood and agreed to by the parties hereto that the

Contractor’s insurance shall be construed as primary insurance, and the County’s
insurance and/or deductibles and/or self-insured retention’s or self-insured programs
shall not be construed as contributory.

. Subcontractor(s). Contractor shall pass down the insurance obligations contained

herein to all tiers of subcontractors working under the Contract.

Self-insurance. The insurance requirements contained in the Contract may be met
with a program(s) of self-insurance acceptable to the County.

Claim notification. Contractor agrees to notify County of any claim by a third party
or any incident or event that may give rise to a claim arising from the performance of
the Contract.

Certificate Holder. Certificate address information for this project is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501
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Hold Harmless/Indemnification:

Contractor shall indemnify and hold harmless the County of Riverside, its Agencies,
Districts, Special Districts and Departments, their respective directors, officers, Board of
Supervisors, elected and appointed officials, employees, agents and representatives
(individually and collectively hereinafter referred to as Indemnitees) from any liability
whatsoever, based or asserted upon any services of Contractor, its officers, employees,
subcontractors, agents or representatives arising out of or in any way relating to the
Contract, including but not limited to property damage, bodily injury, or death or any
other element of any kind or nature whatsoever arising from the performance of
Contactor, its officers, employees, subcontractors, agents or representatives Indemnitors
from the Contract. Contractor shall defend, at its sole expense, all costs and fees
including, but not limited, to attorney fees, cost of investigation, defense and settlements
or awards, the Indemnitees in any claim or action based upon such alleged acts or
omissions.

With respect to any action or claim subject to indemnification herein by Contractor,
Contractor shall, at their sole cost, have the right to use counsel of their own choice and
shall have the right to adjust, settle, or compromise any such action or claim without the
prior consent of County; provided, however, that any such adjustment, settlement or
compromise in no manner whatsoever limits or circumscribes Contractor’s
indemnification to Indemnitees as set forth herein.

Contractor’s obligation hereunder shall be satisfied when Contractor has provided to
County the appropriate form of dismissal relieving County from any liability for the
action or claim involved.

The specified insurance limits required in the Contract shall in no way limit or
circumscribe Contractor’s obligations to indemnify and hold harmless the Indemnitees
herein from third party claims.

In the event there is conflict between this clause and California Civil Code §2782, this
clause shall be interpreted to comply with Civil Code 2782. Such interpretation shall not
relieve the Contractor from indemnifying the Indemnitees to the fullest extent allowed by
law. ‘

5. Beginning of Work, Time of Completion, and Liquidated Damages

Attention is directed to Instruction to Bidders Section 12, “Hours of Work.”

Attention is directed to the Contract item 3, “Liquidated Damages and Time of Completion”.

Attention is directed to the Special Provision Section “Liquidated Damages”.

V.040815
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6. County’s Right to Stop Work or Terminate the Contract

(1) Contractor shall be adjudged bankrupt or make an assignment for the benefit of creditors,
or (2) a receiver or liquidator is appointed for Contractor or any of his property, or (3)
Contractor shall refuse or fail after Notice of Warning from County by Director of TLMA to
supply sufficient properly skilled workmen or suitable materials, or (4) Contractor fails to
prosecute the work with such diligence as will insure its completion within the stipulated
time period, or (5) Contractor shall fail to make payments to persons supplying labor or
materials for the work, or (6) Contractor does not comply with applicable law or instructions
of Director of TLMA, or (7) Contractor is otherwise guilty of a substantial violation of any
provision of the Contract Documents, then County without prejudice to such other and
further right, remedy or relief it may be entitled to, may by ten (10) days notice to Contractor,
terminate the employment of Contractor and his right to proceed, either as to the entire work,
or at County's option, as to any portion thereof as to which delay shall have occurred or
breach or miscompliance relates, and may thereupon take possession of the affected work
and complete the work by contract or otherwise, as County deems expedient. In such case,
Contractor shall not be entitled to receive any further payment until the work is finished. If
the unpaid balance shall exceed the expense of completion, and other damage, expense or
loss of County occasioned by Contractor's failure to properly perform, such excess shall be
paid by Contractor. If such expense and damage exceeds the unpaid balance, Contractor is
liable to County for the excess. If County elects to proceed under this Section, it may take
possession of and utilize in completing the work such materials, supplies, plant and
equipment on site which may be necessary or convenient for the purpose of completing the
work, County is expressly granted the right - acting via Director of TLMA, an Engineer or
otherwise - to operate equipment and machinery on site for the purpose of determining
whether it has a basis for proceeding under this Section.

If the construction of the project herein is damaged, which damage is determined to have
been proximately caused by an act of God, in excess of 5% of the contract amount (Public
Contract Code §7105(a)), provided that the work damaged is built in accordance with
applicable building standards and the plans and specifications, then the Owner, upon
certification by the Engineer, may, without prejudice to any other right of remedy, terminate
the contract.

Decision by County not to proceed under this Section does not constitute a waiver by County

of any right it might from time to time have against Contractor under the Contract
Documents.

7. General Prevailing Wage:

Attention is directed to General Conditions Section 8, “Labor Code”.

Attention is also directed to Section 7-1.01A(2), "Prevailing Wage" of the Standard
Specifications.
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Pursuant to §1773 of the Labor Code, the general prevailing wage rates, including the per
diem wages applicable to the work, and for holiday and overtime work, including employer
payments for health and welfare, pension, vacation, and similar purposes, in the county in
which the work is to be done have been determined by the Director of the California
Department of Industrial Relations (DIR). These wages are set forth in the General
Prevailing Wage Rates for this project and are available from the DIR’s web site at:
http://www.dir.ca.gov

Pursuant to §1774 of the Labor Code, contractor and subcontractors shall pay not less than
the specified prevailing rates of wages to all workmen employed in the Contract.

General prevailing wage determinations are on file at Transpcrtation Department Washington
Street Yard’s Contraction/Inspection office and are available to any interested party upon
written request.

General prevailing wage determinations are also made by the DIR Pursuant to California
Labor Code Part 7, Chapter 1, Article 2, Sections 1770, 1773, and 1773.1 may also be
obtained at the following URL:

www.dir.ca.gov/DLSR/PWD/index.htm

The Contractor must post a copy of the determination of the DIR prevailing rate of per diem
wages at each job site.

. Labor Code

Reference is made to Chapter 1, Part 7, Division 2 of the California Labor Code
(commencing with §1720). By this reference said Chapter 1 is incorporated herein with like
effect as if it were here set forth in full. The parties recognize that said Chapter 1 deals,
among other requirements with discrimination, penalties and forfeitures, their disposition and
enforcement, wages, working hours, overtime, apprentices, securing worker's compensation
insurance, payroll records, registration with the DIR, and directly affect the method of
prosecution of the work by Contractor and subject it under certain conditions to penalties and
forfeitures. Execution of the Contact by the parties constitutes their agreement to abide by
said Chapter 1, their stipulation as to all matters which they are required to stipulate as to by
the provisions of said Chapter 1, constitutes Contractor's certification that he is aware of the
provisions of said Chapter 1 and will comply with them and further constitutes Contractor's
certification as follows: “I am aware of the provisions of §3700 of the California Labor Code
which require every employer to be insured against liability for worker's compensation or to
undertake self-insurance in accordance with the provisions of that Code, and I will comply
with such provisions before commencing the performance of the work of this contract.”

Contractor and his subcontractors shall comply with the provisions of § 1725.5 of the Labor
Code regarding registration with the DIR. Registration with the DIR Division of Labor
Standards Enforcement can be done online using the following URL:
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https://efiling.dir.ca.gov/PWCR

Contractor and his subcontractors shall comply with the provisions of § 1776 of the Labor
Code regarding payroll records.

Contractor and his subcontractors shall comply with the provisions of § 1777.5 of the Labor
Code regarding apprentices. :

Contractor shall post at each job site, during the course of the work, notices and a copy of
County's “Determination of Prevailing Wage Rates”. Copies of said Determination are
available at Transportation Department Washington Street Yard’s Contraction/Inspection
office for this purpose. '

Labor Nondiscrimination

Contractor’s attention is called to the "Nondiscrimination Clause", set forth in Section
7-1.01A(4), "Labor Nondiscrimination," of the Standard Specifications, which is applicable
to all nonexempt state contracts and subcontracts, and to the "Standard California
Nondiscrimination Construction Contract Specifications" set forth therein. The
Specifications are applicable to all nonexempt state construction contracts and subcontracts
of $5,000 or more.

Equal Employment Opportunity

A. General

Contractor shall not discriminate in its recruiting, hiring, promotion, demotion or
termination practices on the basis of race, religious creed, color, national origin, ancestry,
sex, age or physical handicap in the performance of this Contract shall comply with the
provisions of the California Fair Employment Practice Act (commencing with SS 1410 of
the Labor Code), the Federal Civil Rights Act of 1964 (P.L. 88-352) and all amendments
thereto, Executive Order No. 11246 (30 Federal Register 12319), as amended, and all
administrative rules and regulations issued pursuant to said Acts and Order. See
particularly 41 Code of Federal Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to comply with the preceding
paragraph and shall include in each subcontract language similar to the preceding
paragraph.

Contractor shall permit access to its records of employment, employment advertisement,
application forms and other pertinent data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation to ascertain compliance with
this Section.
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Owner may assign an affirmative action representative to monitor Contractor and its
subcontractor(s) conduct required by this Section, including the right of entry to the
construction site for the purpose of obtaining information from persons performing work
on the project providing such inspection does not interfere with the progress of the work.

Elsewhere in the Contract Documents specific requirements may be contained covering
the same subject matter of this Section. If so, such specific requirements prevail over this
Section in case of conflict.

Transactions of $10,000 or Under

Contracts and subcontracts not exceeding $10,000 are exempt from the requirements of
this Section. No Contractor or subcontractor shall procure supplies and/or services in less
than usual quantities to avoid applicability of this Section. With respect to contracts and
subcontracts for indefinite quantities, this Section applies unless the amount required in
any one year under such contract will reasonably be expected not to exceed $10,000.

Transactions in Excess of $10,000, but Less Than $50,000

At Owner's request, Contractor shall certify that it has in effect an affirmative action plan
and agrees to comply with all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written copy of its affirmative action
plan and furnish Owner a copy of the plan upon request. Owner may require Contractor
to complete an Affirmative Action Compliance Report, on a form furnished by Owner,
setting forth definite goals during the term of the Contract.

Transactions of $50,000 or More

If Contractor has fifty or more employees and a Contract for $50,000 or more, it shall
develop and submit to Owner, within thirty days after award, a written affirmative action
compliance program providing in detail specific steps to guarantee equal employment
opportunity. Contractor shall include in its affirmative action program a table of job
classifications, which table shall include but need not be limited to job titles, duties, and
rates of pay.

Contractor shall in each subcontract let to do a portion of the work covered hereunder,
where the subcontractor involved has fifty or more employees and the subcontract is for
$50,000 or more, impose in the subcontract the above requirements.

For the purpose of determining the number of employees, the average of the Contractor's
or its subcontractor's employees for the twelve month period immediately prior to award,
or the total number of employees the Contractor or its subcontractor will have when
performing this contract, whichever is higher, shall be used.
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Federal Assisted Construction

If this project is a Federally assisted construction project, then the contract provisions
contained in 41 CFR SS 60-1.04 (b) are incorporated herein and the Contractor shall
likewise incorporate said provisions in each subcontract entered by Contractor to perform
the work. Federally assisted construction is identified as such in the Notice to Bidders.

11. Subcontracting

Attention is directed to:

V.040815

e Standard Specification Section 2-1.054, "Required Listing of Proposed
Subcontractors”, _
e Standard Specification Section 8-1.01, "Subcontracting”, and

e Instruction to Bidders Section 11, “Subletting, Subcontracting, and Subcontractor
List™.

Contractor responsibility
No subcontract releases the Contractor from the contract or relieves the Contractor of
their responsibility for a subcontractor's work.

Violations and remedies

If the Contractor violates Public Contract Code § 4100 et seq., the County may exercise
the remedies provided under Public Contract Code § 4110. The County may refer the
violation to the Contractors State License Board as provided under Public Contract Code
§4111.

50% Minimum work performance

The Contractor shall perform work equaling at least 50 percent of the value of the
original total bid with the Contractor’s own employees and equipment, owned or rented,
with or without operators.

Subcontractor compliance
Each subcontractor must comply with the contract.

Active license
Each subcontractor must have an active and valid State contractor's license with a
classification appropriate for the work to be performed (Business & Professional Code, §
7000 et seq.).

Submittal of subcontracts
Contractor must submit copies of subcontracts upon request by the Engineer.

Submittal of subcontractor request form
Before subcontracted work starts, Contractor must submit a Subcontracting Request form
(Caltrans LAPM, Exhibit 16-B).
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Debarred contractors

The County will not award a contract to a debarred Contractor. Contractor must not use a
debarred subcontractor. Pursuant to the provisions in §1777.1 of the Labor Code, the
Labor Commissioner publishes and distributes a current list of contractors ineligible to
perform work on a public works project. This list of debarred contractors is available
from the DIR web address at:

http://www.dir.ca.gov/dlse/debar.html

Termination of unsatisfactory subcontractors
Upon request by the Engineer, Contractor must immediately remove and not again use a
subcontractor who fails to prosecute the work satisfactorily (Public Contract Code

§4107(a)(7)).

Substitutions

Subcontractor substitutions will be processed as required by Public Contract Code § 4107
et seq. A subcontractor not registered with the DIR is an additional condition to the listed
qualifications for substitutions (Public Contract Code 1771.1(d)).

12. Monthlv Progress Estimates and Payments

Attention is directed to Section 9-1.06, "Partial Payments" and 9-1.07, "Payment After
Acceptance" of the Standard Specifications and these Special Provisions.

For the purpose of timely payment, the "receipt of payment request” date, as described in
Public Contract Code 20104.50 and as referred to herein, shall be considered to be the fifth
working day following the 25th day of each month.

Within five (5) working days of the 25th day of each month the County shall:

A. Calculate and prepare the certificate ("progress pay estimate") stating the value of the
work completed for the billing month, for the purpose of determining the proper
progress payment amount.

B. If a progress pay estimate has been prepared by the County but has been contested by
the Contractor as of the "receipt of payment request” date, as defined above, the
County shall submit to the Contractor a document setting forth in writing a
description of the dispute pertaining to the progress billing, and the County's reason
for it's position. Said document shall be submitted to the Contractor as soon as
practicable, but not later than seven (7) calendar days after the "receipt of payment
request” date.

Any progress pay estimate which is undisputed and remains unpaid for thirty (30) calendar
days, after the "receipt of payment request date” shall accrue interest to the Contractor
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equivalent to the legal rate set forth in subdivision (a) of §685.010 of the California Code of
Civil Procedure. The number of days available to the County to make a payment without
incurring interest pursuant to this Section shall be reduced by the number of days by which
the County exceeds the seven-day submittal requirement set forth in the paragraph above.

Pursuant to Public Contract Code §20104.50, subsection (e), the progress payment date is the
date that funds are encumbered and the payment warrant is issued.

The partial payments made as the work progresses will be payment on account on work
performed as of the 25th of the month and shall in no way be considered as an acceptance of
any part of the work or material of the contract, nor shall they in any way govern the final
estimate.

No estimate or payment shall be made when, in the judgment of the Director of TLMA, the
total value of the work done since the previous estimate amounts to less than $300.

Deposit of Securities

In accordance with Public Contract Code §22300 and other applicable law, the Contractor
may substitute securities for any moneys withheld to ensure performance under the contract.

Payvment Retention

Director of TLMA, once each month, after said work is commenced and until after the
completion and acceptance thereof, shall make and deliver to Contractor duplicate
certificates stating the value of work then completed according to the contract, estimated
according to the standard of the unit contract price, and thereupon Contractor shall be paid an
amount sufficient with all previous payments to make the aggregate ninety five percent
(95%) of the amount earned as certified. Maximum value of progress payment retention, as
set forth in Section 9-1.06 of the Standard Specifications and any other referenced text, shall
be five (5§%). '

Payment for Extra Work (Force Account Basis)

Extra work to be paid for on a force account basis as directed by the Engineer will be paid for
as set forth in Section 9-1.03 “Force Account Payment” of the Standard Specifications. The
labor surcharge, equipment rental rates, and the right of way delay factors for each
classification of equipment are listed in the Department of Transportation publication entitled
“Labor Surcharge and Equipment Rental Rates”. A copy of which is on file at the Office of
the Director of TLMA and is hereby incorporated herein in its entirety. -

“The fourth paragraph in Section 9-1.03A, “Work Performed by Contractor” of the Standard

Specifications is amended to read:
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When extra work to be paid for on a force account basis is performed by a subcontractor,
approved in accordance with the provisions in Standard Section 8-1.01, "Subcontracting”
an additional markup of 5% will be added to the total cost of said extra work including
all markups specified in this Section 9-1.03A. Said additional 5% markup shall
reimburse the Contractor for additional administrative costs, and no other additional
payment will be made by reason of performance of the extra work by a subcontractor.

The first and second paragraphs in Section 9-1.03A(3), "Equipment Rental" of the Standard
Specifications is amended to read:

The Contractor will be paid for the use of equipment at the rental rates listed for such
equipment in the Department of Transportation publication entitled Labor Surcharge and
Equipment Rental Rates, which is in effect on the date upon which the work is
accomplished and which is a part of the contract, regardless of ownership and rental or
other agreement, if such may exist, for use of such equipment entered into by the
Contractor, except that for those pieces of equipment with a rental rate of $10.00 per hour
or less as listed in the Labor Surcharge and Equipment Rental Rates publication and
which are rented from a local equipment agency, other than Contractor owned, the
Contractor will be paid at the hourly rate shown on the rental agency invoice or
agreement for the time used on force account work as provided in Section 9-1.03A(3a),
"Equipment on the Work." If a minimum equipment rental amount is required by the
local equipment rental agency, the actual amount charged will be paid to the Contractor.

If it is deemed necessary by the Engineer to use equipment not listed in said publication,
a suitable rental rate for such equipment will be established by the Engineer. The
Contractor may furnish any cost data which might assist the Engineer in the
establishment of such rental rate. If the rental rate established by the Engineer is $10.00
per hour or less, the provisions above concerning rental of equipment from a local
equipment agency shall apply.

The seventh paragraph in said Section 9-1.03A(3) is amended to read:

Individual pieces of equipment or tools not listed in said publication and having a
replacement value of $500 or less, whether or not consumed by use, shall be considered
to be small tools and no payment will be made therefor.

Section 9-1.03A(3), "Equipment Rental" of the Standard Specifications is amended by adding
Section 9-1.03A(3d), "Dump Truck Rental" as follows:

V.040815

The provisions of Section 9-1.03A(3c), "Owner-Operated Equipment" shall not apply to
dump truck rentals.

9-1.03A(3d) Dump Truck Rental - Dump truck rental shall conform to the provisions of

Sections 9-1.03A(3), "Equipment Rental", 9-1.03A(3a), "Equipment on the Work" and
9-1.03A(3b)," Equipment not on the Work" except as follows:
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Fully maintained and operated rental dump trucks used in the performance of extra
work paid for on a force account basis will be paid for at the same hourly rate paid by
the Contractor for use of fully maintained and operated rental dump trucks in
performing contract item work.

In the absence of contract item work requiring dump truck rental, the Engineer will
establish an hourly rental rate to be paid. The Contractor shall provide the Engineer
with complete information on the hourly rental rates available for rental of fully
maintained and operated dump trucks.

The provisions in Section 9-1.03A(1), "Labor" shall not apply to operators of rented
dump trucks.

The rental rates listed for dump trucks in the Department of Transportation
publication entitled Labor Surcharge And Equipment Rental Rates shall not apply.

To the total of the rental costs for fully maintained and operated dump trucks there

will be added a markup of 15%. No other markups will be made by reason of
performance of the work by a subcontractor or for labor.

16. Change Orders — Detail Drawings and Instructions

Reference is made to 4-1.03 and 4-1.03A of the Standard Specifications regarding change
orders. Wherever in these subsections the word “Engineer” appears, replace with “County”.

Each approved change order shall be considered as an amendment to the Contract
Documents and will not be considered approved until executed by the Board of Supervisors,
except when Director of TLMA can approve certain change orders, without the necessity of
approval by the Board, as provided in a Resolution of the Board adopted January 11, 2011,
Resolution 2011-015.

The above does not limit the ability of Director of TLMA to issue further detail drawings,
explanations, and instructions which are customarily given by an Engineer during the course
of similar work. Director of TLMA will furnish Contractor, in reasonable promptness, with
further detailed explanations, instructions and drawings as may be necessary for the proper
execution of the work, and Contractor shall conform to same provided they are consistent
with the intent of the Contract Documents. In giving such additional instructions,
explanations and drawings Director of TLMA has authority to make minor changes in the
work which do not involve extra cost and are not inconsistent with the Contract Documents.

Contractor's acting on such instructions, explanations and drawings of Director of TLMA
means that Contractor agrees that such explanations, instructions and drawings are within the
scope of the work in accordance with the intent of the Contract Documents and do not
constitute a basis for modification of the Contract Documents as to price or time.
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17. Final Payment

18.

Within thirty (30) days after the completion of the work and its acceptance by the Board of
Supervisors, Director of TLMA will make a proposed final estimate in writing of the
quantities of work done under the contract and the value of such work and will submit such
estimate to Contractor. Within thirty (30) days thereafter Contractor shall submit to Director
of TLMA his written approval of said proposed final estimate or a written statement of all
claims which he has for additional compensation claimed to be due under the contract.

On Contractor's approval or if he files no claims within said period of thirty (30) days,
Director of TLMA will issue a final written estimate as submitted to Contractor and County
shall pay the entire sum so found to be due after deducting there from all previous payments
and all amounts to be kept and all amounts to be retained under the provisions of the contract.

If Contractor files claim(s) within said period of thirty (30) days, Director of TLMA will
issue as a semi-final estimate the proposed estimate submitted to Contractor and the County
will within thirty (30) days pay the sum found due thereon after deducting all prior payments
and all amounts to be kept and retained under the provisions of the contract, Director of
TLMA shall then consider and investigate Contractor’s claims and shall make such revisions
in the said estimate as he may find to be due, and shall then make and issue his final written
estimate. County will pay the amount so found due after deducting all previous payments
and amount to be retained under the contract.

All prior or partial estimates and payments shall be subjected to correction in the final
estimate and payment.

The final estimate shall be conclusive and binding against both parties to the contract on all
questions relating to the performance of the contract and the amount of work done there
under and compensation therefore, except in the case of gross error. Acceptance of final
payment constitutes a release of County by Contractor of all claims relating to the work.

Assignment of Claims

In submitting a bid on this public works project, or any subcontractor agreeing to supply
goods, services, or materials, and entering a contract pursuant thereto, the Contractor and/or
subcontractor do offer and agree to assign to the Owner all rights, title, and interest in and to
all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or
under the Cartwright Act (Chapter 2 (commencing with §16700) of Part 2 of Division 7 of
the Business and Professions Code), arising from purchases of goods, services, or materials
pursuant to the public works contract or the subcontract. This assignment shall be made and
become effective at the time the awarding body tenders final payment to the Contractor,
without further acknowledgement by the parties.
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19. Arbitrations

Section 9-1.10, "Arbitration” of the Standard Specifications is deleted.

20. Claims Resolution

In accordance with Public Contract Code §20104 through §20104.8 and other applicable law,
public works claims of $375,000 or less, which arise between the Contractor and the Owner
shall be resolved following the statutory procedure, unless the Owner has elected to resolve
the dispute pursuant to Public Contract Code SS 10240 et seq. '

A. All claims shall be submitted in writing and - accompanied by substantiating
documentation. Claims must be filed on or before the date of final payment unless other
notice requirements are provided in the contract. “Claim” means a separate demand by
the claimant for (1) a time extension, (2) payment of money or damages arising from
work done by or on behalf of the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled, or (3) an amount the
payment of which is disputed by the Owner.

1. Claims Under or equal to $50,000

The Owner shall respond in writing to the claim within 45 days of receipt of the
claim, or, the Owner may request, in writing, within 30 days of receipt of the claim,
any additional documentation supporting the claim or relating to defenses of claims
the Owner may have. If additional information is needed thereafter, it shall be
provided upon mutual agreement of the Owner and the claimant. The Owner's
written response shall be submitted 15 days after receiving the additional
documentation, or within the same period of time taken by the claimant to produce
the additional information, whichever is greater.

2. Claims over $50,000 but less than or equal to $375,000

The Owner shall respond in writing within 60 days of receipt, or, may request in
writing within 30 days of receipt of the claim, any additional documents supporting
the claim or relating to defenses of claims the Owner may have against the claimant.
If additional information is needed thereafter, it shall be provided pursuant to mutual
agreement between the Owner and the claimant. The Owner's response shall be
submitted within 30 days after receipt of the further documents, or within the same
period of time taken by the claimant to produce the additional information or
documents, whichever is greater.

B. If the claimant disputes the Owner's response, or if the Owner fails to respond within the

statutory time period, the claimant may so notify the Owner within 15 days of the receipt
of the response or the failure to respond, and demand an informal conference to meet and
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confer for settlement. Upon such demand, the Owner shall schedule a meeting and
confer conference within 30 days.

C. If following the meet and confer conference, the claim or any portion thereof remains in
dispute, the claimant may file a claim pursuant to Government Code SS 900 et seq. and
Government Code SS 910 et seq. For purposes of those provisions, the time within
which a claim must be filed shall be tolled from the time the claimant submits the written
claim until the time the claim is denied, including any time utilized for the meet and
confer conference.

D. If a civil action is filed to resolve any claim, the provisions of Public Contract Code SS
20104.4 shall be followed, providing for non-binding mediation and judicial arbitration.

Brand or Trade Nar‘ne — Substitute of Equals

Reference is made to §3400 of the Public Contracts Code, which is by this reference
incorporated herein with like effect as if here set forth in full.

If a potential Bidder believes he knows of an equal to a specified brand or trade name which
is not mentioned in the Contract Documents, then such potential bidder may so advise
Director of TLMA of such fact, giving all relevant information. If appropriate, an addendum
will be issued as to the alleged equal provided that such issuance may be accomplished at
least 5 business days before the time fixed for opening bids.

Unless the subject article or product is expressly designated for matching others in use in a
particular public improvement either completed or in the course of completion, any bidder
may, as part of its bid proposal, include a request for substitution of an item equal to any
specified by brand or trade name.

Within 30 calendar days after award of the contract, Contractor may submit to Director of
TLMA data substantiating such a request, and the difference, if any, in cost. Director of
TLMA shall promptly investigate the request and make a recommendation to County as to
equality. The governing body of County shall promptly determine whether the substitute is
equal in every respect to the item specified, and approve or deny the request accordingly, and
shall notify Director of TLMA of the determination made, who shall advise Contractor in
writing of the decision. Unless the request is granted, substitution will not be permitted.

Nothing herein shall authorize a change in the contract price or prevent the use of change
orders in the manner provided elsewhere in the Contract Documents.

Site Inspection — Effect of Other Improvements Shown and Contractor Procedure

Elsewhere in the Contract Documents reference may be made graphically, descriptively, or
both, to the existence or possible existence of other improvements affecting the site and the
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prosecution of the work such as surface and subsurface utilities, drainage ditches and
courses, buildings, fencing, retaining walls, roadways, curbs, trees, shrubs, and similar
matters. Such matters are included to be used by Contractor to the extent he deems
appropriate. However, it is expressly understood and agreed:

A.

Showing or describing such items does not mean that it is an exhaustive and complete
presentation and that as to matters shown or described that they necessarily exist.

All graphic presentations are schematic only unless the contrary is clearly set out
elsewhere as to a particular matter.

. Whenever in the plans survey markers are shown, boundaries of the site are shown or

contour lines are shown, Contractor may assume that such matters are shown in
accordance with acceptable standards.

All improvements of the nature described above, whether elsewhere shown or described
or not, shall, unless the contrary is elsewhere specifically directed, remain in place,
undisturbed and suitably protected during the course of the work.

Whenever, during the course of the work, a subsurface improvement is discovered, which
Contractor believes is unknown to County, he shall immediately inform Director of
TLMA. Except as elsewhere provided, whenever in the course of the work it becomes
apparent that the work cannot proceed without the destruction or relocation of any
improvement, whether shown or described or not, Contractor shall immediately cease
work affecting such improvements, notify Director of TLMA as to such circumstance,
and await instructions as to how to proceed.

. The Contractor shall be required to cooperate fully with all utility forces or forces of

other public agencies engaged in relocation, lowering, altering or otherwise rearranging
any facilities interfering with the progress of work or installing any facilities thereon.

The Contractor will also be required to cooperate fully with any County or State forces
working on or near the project, or requiring access to the work in the performance of their
duties. : '

23. Public Safety

The Contractor shall provide for the safety of traffic and the public in conformance with the
provisions in Section 7-1.09, "Public Safety" of the Standard Specifications and these Special
Provisions.

The Contractor shall install temporary railing (Type K) between a lane open to public traffic

and
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A. Excavations
The near edge of the excavation is 12 feet or less from the edge of the lane, except:

1. Excavations covered with sheet steel or concrete covers of adequate thickness
to prevent accidental entry by traffic or the public.

2. Excavations less than 1 foot deep.

3. Trenches less than 1 foot wide for irrigation pipe or electrical conduit, or
excavations less than 1 foot in diameter.

4. Excavations parallel to the lane for the purpose of pavement widening or
reconstruction.

5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical:
horizontal).

6. Excavations protected by existing barrier or railing.

B. Temporarily Unprotected Permanent Obstacles
The work includes the installation of a fixed obstacle together with a protective
system, such as a sign structure together with protective railing, and the Contractor
elects to install the obstacle prior to installing the protective system; or the
Contractor, for the Contractor's convenience and with permission of the Engineer,
removes a portion of an existing protective railing at an obstacle and does not replace
such railing complete in place during the same day.

C. Storage Areas
Material or equipment is stored within 12 feet of the lane and the storage is not
otherwise prohibited by the provisions of the Standard Specifications and these
Special Provisions.

The approach end of temporary railing (Type K) installed in conformance with the provisions
in this Special Provision section "Public Safety" and in Section 7-1.09, "Public Safety" of the
Standard Specifications, shall be offset a minimum of 15 feet from the edge of the traffic lane
open to public traffic. The temporary railing shall be installed on a skew toward the edge of
the traffic lane of not more than 1 foot transversely to 10 feet longitudinally with respect to
the edge of the traffic lane. If the 15 feet minimum offset cannot be achieved, the temporary
railing shall be installed on the 10 to 1 skew to obtain the maximum available offset between
the approach end of the railing and the edge of the traffic lane, and an array of temporary
crash cushion modules shall be installed at the approach end of the temporary railing.

Temporary railing (Type K) shall conform to the provisions in Section 12-3.08, "Temporary
Railing (Type K)" of the Standard Specifications. Temporary railing (Type K), conforming
to the details shown on 1999 Standard Plan T3, may be used. Temporary railing (Type K)
fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30 may be
used, provided the fabrication date is printed on the required Certificate of Compliance.

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash
Cushion Module" of these Special Provisions, if applicable.
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Except for installing, maintaining and removing traffic control devices, whenever work is
performed or equipment is operated in the following work areas, the Contractor shall close
the adjacent traffic lane unless otherwise provided in the Standard Specifications and these
Special Provisions:

Approach Speed of Public Traffic
Posted Limit Work Areas

Over 45 Miles Per Hour Within 6 feet of a traffic lane but not on a
traffic lane

35 to 45 Miles Per Hour Within 3 feet of a traffic lane but not on a
traffic lane

The lane closure provisions of this Section shall not apply if the work area is protected by
permanent or temporary railing or barrier.

When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the
line of cones or delineators shall be considered to be the edge of the traffic lane, however, the
Contractor shall not reduce the width of an existing lane to less than 10 feet without written
approval from the Engineer.

When work is not in progress on a trench or other excavation that required closure of an
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be
placed off of and adjacent to the edge of the traveled way. The spacing of the cones or
delineators shall be not more than the spacing used for the lane closure.

Suspended loads or equipment shall not be moved nor positioned over public traffic or
pedestrians.

Payment

Full compensation for conforming to the provisions in this Section, Public Safety, including
furnishing and installing temporary railing (Type K) and temporary crash cushion modules,
shall be considered as included in the contract prices paid for the various items of work .
involved and no additional compensation will be allowed therefor.

Extra Work

Section 4-1.03D, "Extra Work" of the Standard Specifications is amended by adding the
following between the second and third paragraphs:

If, in the opinion of the Engineer, such work cannot reasonably be performed concurrently
with other items of work, and if a controlling item of work is delayed thereby, an adjustment
of contract time of completion will be made.
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Sounds Control Requirements

Sound control shall conform to the provisions in Section 7-1.01I, "Sound Control
Requirements” of the Standard Specifications and these Special Provisions.

The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00
a.m., shall not exceed 86 dba at a distance of 50 feet. This requirement in no way relieves
the Contractor from responsibility for complying with local ordinances regulating noise level.

Said noise level requirement shall apply to all equipment on the job or related to the job,
including but not limited to trucks, transit mixers or transient equipment that may or may not
be owned by the Contractor. The use of loud sound signals must be avoided in favor of light
warnings except those required by safety laws for the protection of personnel.

Payment

Full compensation for conforming to the requirements of this Section, Sound Control
Requirements, shall be considered as included in the prices paid for the various contract
items of work involved and no additional compensation will be allowed therefor.

Use, Care and Protection of Premises

At his expense Contractor shall:
A. Take every precaution against injuries to persons or damage to property.
B. Comply with regulations governing the use of the property.

C. Store and suitably protect his apparatus, equipment, materials and supplies in an
orderly fashion on site.

D. Place on the work only such loads as are consistent with the safety of the work.

E. Effect all cutting, fitting, or patching of his work required to make it conform to the
Plans and Specifications and interrelate with other improvements or except with the
consent of Director of TLMA, cut or otherwise alter existing improvements.

F. Protect and preserve established bench marks and monuments, make no changes in
the location of such without the prior written approval of County, replace and relocate
any of them which may be lost or destroyed, or which require shifting because of
necessary changes in grades or locations. All replacement and relocation work shall
be accomplished only after approval of County and under the direct supervision and
instruction of Director of TLMA.
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G. Before final payment remove all surplus materials, false work, temporary structures,
debris, and similar matter resulting from his operations from the site and to put the
site in an orderly condition.

H. Construct, operate and maintain all passageways, guard fences, lights, barricades and
other facilities required for protection by State or municipal laws and regulations and
local conditions during the course of the work.

I. Guard County's property from injury or loss.

J. Take all reasonable precautions for dust and noise control and generally conduct
operations so as not to constitute a nuisance.

K. The Contractor shall be responsible for the protection of existing signs, fences,
concrete curb and gutter and other highway facilities which may be encountered in
the roadway. The replacement or repair of any facilities which the County deems
necessary as a result of the Contractor's operations shall be done by the Contractor at
his own expense and to the satisfaction of the County Transportation Department.

Payment

Full compensation for conforming to the requirements of this Section, Use, Care and
Protection of Premises, shall be considered as included in the prices paid for the various
contract items of work involved and no additional compensation will be allowed therefor.

Obstructions -

Attention is directed to Sections 8-1.10, “Utility and Non-Highway Facilities” and 15,
“Existing Highway Facilities” of the Standard Specifications and these Special Provisions.

In the event that the utility facilities mentioned within the referenced Standard Specifications
and/or Special Provisions are not removed or relocated by the times specified and, if in the
opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason
of the utility facilities not being removed or relocated by said times, the County will
compensate the Contractor for such delays to the extent provided in Section 8-1.09, “Right of
Way Delays” of the Standard Specifications, except as provided in Section 8-1.10, “Utility
and Non-Highway Facilities” of the Standard Specifications.

Removal of Asbestos and Hazardous Substances

When the presence of asbestos or hazardous substances are not shown on the plans or
indicated in the specifications and the Contractor encounters materials which the Contractor
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reasonably believes to be asbestos or a hazardous substance as defined in Section 25914.1 of
the Health and Safety Code, and the asbestos or hazardous substance has not been rendered
harmless, the Contractor may continue work in unaffected areas reasonably believed to be
safe. The Contractor shall immediately cease work in the affected area and report the
condition to the Engineer in writing.

In conformance with §25914.1 of the Health and Safety Code, removal of asbestos or
hazardous substances including exploratory work to identify and determine the extent of the
asbestos or hazardous substance will be performed as Extra Work.

If delay of work in the area delays the current controlling operation, the delay will be
considered a right of way delay and the Contractor will be compensated for the delay in
conformance with the provisions in Section 8-1.09, "Right of Way Delays" of the Standard
Specifications.

Documents of Contractor

Upon demand, Contractor shall make available to County all documents in its possession
relevant to the work accomplished or to be accomplished or any demand or claim of
Contractor as to County. This includes copies of documents sent by Contractor or others in
its possession. Contractor shall further make available to County conformed copies of all
documents submitted to the sureties who executed the Bid Bond, Performance Bond, or
Payment Bond for the purpose of obtaining the sureties' signature, including any guarantee or
indemnification made to such surety by others for such purpose. Contractor shall maintain in
his possession all documents relative to the work for three years after Notice of Completion.

Responsibility of Contractor to Act in an Emergency

In case of an emergency which threatens loss or injury to property or life, Contractor shall act
without previous instructions as the situation may warrant. Contractor shall notify Director
of TLMA immediately thereafter. Any compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County via Director of TLMA.

Final Inspection — Notice of Completion

When the work is ready for final inspection, County shall cause the work to be inspected and
subjected to such tests as seem to it to be required for the purpose of determining if the work
is complete in every respect.

At a meeting of the governing body of County held within ten (10) days after final
inspection, the governing body shall consider the facts developed at the inspection. If it is
found that the work is apparently complete in every respect, County will accept the work and
a Notice of Completion will be recorded.
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As between the parties, the recordation of the Notice of Completion, unless recorded because
of a cessation of labor, means only that the time for final payment and the commencement of
the guarantee period commences to run.

Dust Abatement

Dust control shall conform to Section 10, “Dust Control”, Section 7-1.01F, “Air Pollution
Control”, Section 17, “Watering”, and Section 18, “Dust Palliative” of the Standard
Specifications, Rules no. 401, 402, 403 and 403.1 of the South Coast Air Quality
Management District (AQMD), Riverside County Code, Chapter 8.52, “Fugitive Dust
Reduction Program For Coachella Valley” (if project location is within the Coachella
Valley), all other applicable Federal and State laws, and the requirements set forth herein.

The Contractor is cautioned that failure to control fugitive dust may result in fines being
levied by the South Coast Air Quality Management District to both the Contractor and the
County, as Owner. The Contractor shall be fully responsible for payment of all fines
pertaining to air pollution control violations, resulting from Contractor’s operations related to
the construction contract, which may be levied against both the Contractor and the County by
the AQMD or other regulatory agencies. The Contractor’s attention is directed to Section 7-
1.01, “Laws to be Observed” of the Standard Specifications. The cost of all fines levied
against the County will be deducted from any moneys due or which may become due to the
Contractor, unless other payment arrangements are made by the Contractor.

Dust control of all of the Contractor’s operations is required 24 hours per day, 7 days a week
for the duration of the contract, and until the disturbed soil is permanently stabilized. The
Contractor shall take every precaution to prevent emissions of fugitive dust from the project
site, from locations of stockpiled materials, from unpaved driving surfaces, from haul
vehicles, from inactive construction areas, and from all other operations of the Contractor.
The Contractor shall plan for and carry out proper and efficient measures to prevent their
operations from producing dust in amounts damaging to property or which constitute a public
nuisance, or which cause harm to persons living or working in the vicinity of the work.
Particular concern of emissions is PM10 particles. PM10 particles are fine particulate matter
of 10 microns or less which are associated with sickness and death from respiratory disease.

The Contractor shall furnish and post dust mitigation signs, which shall be, at a minimum, in
accordance with the “AQMD Recommendations”, attached hereto (See Appendix).
Additional copies are available upon request from the Engineer. The sign shall include the
Contractor’s phone number which shall be maintained on a 24 hour basis. The sign message,
size and design, including any deviations from the signage recommendations, shall be
approved by the Engineer prior to fabrication. ‘

The Contractor shall respond to complaints by mobilizing equipment and personnel at the
construction site within 2 hours of each complaint to control fugitive dust.
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Attention is directed to AQMD Rule 403.1, which applies to all contracts within the
Coachella Valley Area of Riverside County. That AQMD Rule requires the Contractor to
take specified dust control actions when prevailing wind speeds exceed 25 miles per hour.
Wind forecasts, AQMD Rules and other related information are prov1ded by AQMD at 1-
800-CUT-SMOG and at www.aqmd.gov.

Any days on which the Contractor is prevented from working, due to the requirements of
AQMD Rules, will be considered as non-working days, in accordance with Sectlon 8-1.06,
“Time of Completion” of the Standard Specifications.

The Contractor shall utilize the “Best Available Control Measures” of controlling fugitive
dust, as prepared by the AQMD. For projects within the Coachella Valley, the “Reasonably
Available Control Measures” may be employed, if effective within the context of the AQMD
rules. However, if fugitive dust crosses the project boundary, more effective control
measures, including the “Best Available Control Measures” shall be implemented.

A site-specific fugitive dust control plan shall be submitted to the Engineer for review and
approval at least 10 days prior to the start of construction. Additionally, for projects outside
of the Coachella Valley which meet the criteria for AQMD plan approval, the Contractor
shall submit the dust control plan to AQMD for approval. AQMD plan submittal criteria is
defined in AQMD Rule 403 as being for projects that will have disturbed surface area in
excess of 100 acres, or for projects with a scope of work which requires the movement of
more than 10,000 cubic yards of soil on each of any three working days.

A sample plan and other pertinent information is attached, and additional copies are available
from the Engineer upon request. The fugitive dust control plan shall include the “Reasonably
Available Control Measures” and “Best Available Control Measures™ of controlling fugitive
dust, as may be appropriate and necessary, including but not limited to watering, application
of chemical dust suppressants, wind fencing, covering of haul vehicles, haul vehicle bed-
liners, covering or chemically stabilizing stored materials, phased grading, planting of
vegetation, the use of a 24 hour environmental observer, and track-out controls at locations
where unpaved construction accesses intersect with paved roads. The use of chemical
stabilizers, which are approved by all environmental regulatory agencies, and the use of
reclaimed water is encouraged. If water is intended as a primary dust control tool, the dust
control plan shall provide for at least one 2,000 gallon water truck for every 4 acres of
disturbed soil, unless otherwise approved by the Engineer.

If the Construction Engineer determines that the project scope and the forecasted weather
conditions are such that the Contractor’s work is unlikely to be a source of dust emissions,
the Construction Engineer has the authority to waive the requirements for submittal of a dust
control plan and for placement of the dust control signs described herein. However, the
Contractors responsibilities for the control of fugitive dust and the other requirements of this
Section may not be waived.
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A completion notice will not be filed, and the final payment will not be made to the
Contractor until the areas of disturbed soil on the construction site, including roadway
shoulders, are suitably stabilized for long term control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust Control Program
training session, and furnish evidence of attendance to the Engineer. Attendance at
AQMD training seminars can be scheduled through AQMD at 1-866-861-DUST (1-866-861-
3878) or by email to dustcontrol@agmd.gov. Current AQMD certification of previous
attendance will be accepted.

At that training session, the successful Contractor will be furnished with the AQMD prepared
Rule 403 and Rule 403.1 implementation handbooks, which include the “Best Available
Control Measures” and “Reasonably Available Control Measures”, and other associated
information, including a listing of suggested dust control related devices, materials and
chemicals.

The signature of the Contractor on the Bid constitutes acknowledgement by the Contractor of
the dust control requirements established by law and described herein, and the enforceability
of those requirements.

Payment

When the contract includes a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid at the lump sum price for Dust
Abatement, and no additional compensation will be allowed therefor.

When the contract does not include a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be considered as included in the various items
of work, and no additional compensation will be allowed therefor.
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El Cerrito Maintenance Yard
Hemet Maintenance Yard
Perris Maintenance Yard

Pavement Resurfacing Projects

Project No. 15-00008

SPECIAL PROVISIONS

DESCRIPTION:

Base Bid Schedule

In general, this project proposes to remove of 3 inches of existing asphalt and pave the lot
with 3 inches of Hot Mix Asphalt. The approximate area of El Cerrito Maintenance Yard is
1.02 acre, the approximate area of Hemet yard is 1.6 acre, and approximate area of Perris
Yard is 0.94 acre.

The scope of the work includes; removal of existing asphalt pavement, minor level grading
and compacting the site to 95%, paving the lot with hot mix asphalt.

Alternate Bid Schedules

Additional work areas with the similar scope of work as specified above are delineated on
exhibits for El Cerrito Maintenance yard (approximate 0.71 acre) and Perris maintenance
Yard (approximate 0.4 acre). The acceptance and inclusion of the alternate bid schedules in
the construction contract depends on the bid pricing received from bidders.

SPECIFICATIONS AND PLANS:

This project shall conform to the requirements of the May 2006 edition of the Standard
Specifications and Standard Plans as issued by the State of California Department of
Transportation. :

IRAN CONTRACTING ACT:

The Department of General Services has published a list of companies who are prohibited
from contracting with public entities in California as required by Public Contract Code section
§ 2200-2208. This provision applies when contract bid amount is more than one million
dollars.

The Iran Contracting Act Certification/Exemption form is included in the bid proposal section
of this document and must be completely filled in, dated, signed and submitted with Proposal
bid documents.’ The bidding Contractor is required to submit the appropriate form with the
bid.



LIQUIDATED DAMAGES:

The Contractor shall diligently prosecute the work to completion before the expiration of
three (3) Calendar days for each maintenance vard location, and one (1) contiguous
additional day is allowed for El Cerrito Maintenance yard if alternate bid schedule
selected to awarded from the date stated in the "Notice to Proceed". The contractor shall be
allowed 3 consecutive weekends from either Friday thru Sunday or Saturday thru Monday as
applicable to a particular maintenance yard. The Contractor shall pay to the County of
Riverside the sum of $2,500.00 per day, for each and every calendar day delay in finishing the
work in excess of the number of the three (3) weekend days as specified for each maintenance
yard.

The following are the allowable Calendar days with respect to the locations for contractor to
work:

1. El Cerrito Maintenance Yard: 19355 Ontario Avenue, Corona, CA 92881-4258, (Friday,
Saturday, Sunday)

2. Hemet Maintenance Yard: 595 N. Juanita Street, Hemet, CA 92543-2915, (Saturday,
Sunday, Monday)

3. Perris Maintenance Yard: 220 G Street, Perris, CA 92570, (Saturday, Sunday, Monday)

Additional Liquidated Damages:

In addition to the Liquidated damages set forth above, refer to Special Provisions section
entitled “PROJECT APPEARANCE?” for additional Liquidated damages.

PROJECT APPEARANCE:

The Contractor shall maintain a neat appearance to the worksite. The parkway between the
pavement and property line will be maintained free of trash and debris. The Contractor shall
inform all workers to be respectful of the local residents and maintain the parkways. The
following shall apply:

Prior to the leaving the project site daily, the Contractor shall collect and dispose of any trash
or debris within the project area.

When practicable, broken concrete and debris developed during clearing and grubbing shall
be disposed of concurrently with its removal. If stockpiling is necessary, the material shall be
covered daily and removed or disposed of weekly.

The Contractor shall furnish for each maintenance yard location covered trash bins for all
debris from construction. All debris shall be placed in the covered trash bins and the lids must
be able to fully close at the end of the workday. Trash bins that belong to the County may not
be used by the Contractor to dispose of any construction debris.



Additional Liquidated Damages:

In addition to the Liquidated damages set forth in section “Liquidated Damages”, if the
Contractor fails to comply with the requirements of this section, the Contractor shall pay to
the County of Riverside the sum of $500.00 per day for each and every calendar days delay
after the expiration of 8 hours netification from the Engineer.

Full compensation for conforming to the provisions in this section, not otherwise provided

for, shall be considered as included in the prices paid for the various contract items of work
involved and no additional compensation will be allowed therefor.

DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Excess earth excavation, pavement grindings and other excess materials resulting from
construction operations shall be disposed of by the Contractor outside of the highway right of
way, as provided in Section 7-1.13 of the Standard Specifications.

The second paragraph of Section 7-1.13 of the Standard Specifications is modified to read as
follows:

When any material is to be disposed of outside the road right of way, and the County of
Riverside has not made arrangements for the disposal of such material, the Contractor
shall first obtain written authorization from the property owner on whose property the
disposal is to be made, and obtain all required permits from the jurisdictional agency(s)
for said work, and he shall file with the Engineer said authorization or a certified copy
thereof together with a written release from the property owner absolving the County of
Riverside from any and all responsibility in connection with the disposal of material on
said property. If the disposal of materials is to be made at an established disposal facility
that is available for public use, the Contractor shall retain all authorizations and receipts
from said disposal facility and shall provide copies to the Engineer upon request.

Full compensation for all costs involved in disposing of materials as specified in this section,

including all costs of hauling, shall be considered as included in the various contract items of
work and no additional compensation will be allowed therefor.

CONTRACTOR’S RESPONSIBILITIES:

The work performed by the contractor shall include furnishing all labor, materials, equipment,
tools, skill, power, supervision and incidentals necessary for the work described above.

The contractor’s responsibilities shall include, but are not limited to:

o Review, examine and acquaint him/herself with the site and all conditions affecting
the work.

o Remove existing pavement and pave with Hot Mix Asphalt

. Obtain and comply with any required permits.



. Clean up the construction area and restore adjacent and traveled areas to the pre-
construction conditions, or better.

. Protect all the utilities and other infrastructure.

. Any utility and other infrastructure if damaged by contractor’s operation, it must be
repaired and brought up to the like kind or better condition without any charge to the
County.

DUST ABATEMENT:

For dust abatement requirements and payment refer to Section 32, “Dust Abatement” of the
General Conditions on pages GC28 through GC30 in this book. In addition, the Contractor
shall comply with the AQMD Recommendations found in Appendix A of the Special
Provisions.

AAAAAAAAAAAAAANAAANNANNNANNNANNNN

ITEMS OF WORK

ORDER OF WORK:

Order of work shall conform to the provisions in section 5-1.05, “Order of Work” of the
Standard Specifications and these Special Provisions.

Public Safety

Emergency access

Attention is directed to “Public Safety” of these Special Provisions regarding access for
emergency vehicles. The Contractor shall provide continual 12 feet drivable access for
emergency vehicles through the construction zones.

Liquidated Damages

Attention is directed to the requirements of “Liquidated Damages” and working days as
specified in the Special Provisions.

COOPERATION:

Attention is directed to Section 7-1.14, “Cooperation” of the Standard Specifications and
these Special Provisions.

The Contractor is hereby advised to cooperate with county maintenance staff for their ingress
and egress.



OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and Non-Highway Facilities", and 15,
"Existing Highway Facilities" of the Standard Specifications and these Special Provisions.

Existing utility and privately owned facilities shall be protected in accordance with Section 7-
1.11, “Preservation of Property” and these Special Provisions. The Contractor is also
responsible to protect those facilities that are to be relocated by others prior to or during
construction, and shall protect those facilities in both their existing and their ultimate
locations. The Contractor shall cooperate with owners and their Contractors of utility and
privately owned facilities, for the relocation of said facilities, in accordance with Section 7-
1.14, “Cooperation” of the Standard Specifications.

Attention is directed to the requirements of Government Code Sections 4216-4216.9
pertaining to existing utility facilities.

The Contractor's attention is directed to the existence of certain underground facilities that
may require special precautions be taken by the Contractor to protect the health, safety and
welfare of workmen and the public. Facilities requiring special precautions include, but are
not limited to: conductors of petroleum products, oxygen, chlorine, and toxic or flammable
gases; natural gas in pipe lines greater than 6 inches in diameter or pipe lines operating at
pressures greater than 60 psi (gage); underground electric supply system conductors or cables
either directly buried or in duct or conduit which do not have concentric neutral conductors or
other effectively grounded metal shields or sheaths; and underground electrical conductors
with potential to ground of more than 300 volts. The Contractor shall notify the Engineer at
Jeast twenty-four hours prior to performing any work in the vicinity of such facilities.

The Contractor shall conduct his operations with the assumption that underground utility
facilities exist within the project limits. The Contractor shall exercise caution and best
construction practices for safety and for protection of underground facilities. The Contractor
shall also utilize the markings of the regional notification center (Underground Service Alert),
and above-ground utility appurtenances to determine the existence and approximate location
of underground utilities.

Forty-eight hours prior to beginning construction, the Contractor shall notify the following
agencies:

Underground Service Alert 800-227-2600

Payment

Full compensation for all costs, including labor, equipment, materials and incidentals,
required to comply with the requirements of this section above, including protection of water
valves and covers, gas valves and covers, sewer manholes, survey monuments, survey
markers and any other utility appurtenances, shall be considered as included in the various
items of work, and no additional compensation will be allowed therefor.



WATER POLLUTION CONTROL (SANTA ANA REGION):

Throughout the term of this contract, the total land disturbance area of the project site shall be
less than 1 acre. The Contractor shall comply the Area-Wide Municipal Stormwater Permit
NPDES No. CAS 618033, hereafter referred to in this section as the “Municipal Permit”,
issued by the California Regional Water Quality Control Board (CRWQCB) — Santa Ana
Region. This Permit regulates both stormwater and non-stormwater discharges associated
with Contractor’s construction activities. A copy of the Permit may be obtained at the office
of the County of Riverside Transportation Department, 14™ Street Transportation Annex,
3525 141 Street, Riverside, California. (951) 955-6780, or may be obtained on the internet at:
http://www.waterboards.ca.gov/santaana/

The Contractor shall comply with the requirements of the Municipal Permit, and all other
applicable federal, state and local laws, ordinances, statues, rules, and regulations concerning
water pollution control.

The WPCP shall include Fact Sheets for all selected project BMPs.

Contractor’s Water Pollution Control Program (WPCP) shall be prepared by a Qualified
SWPPP Developer in accordance with Section 3, “Preparing a Water Pollution Control
Program (WPCP)”, of the Caltrans Stormwater Pollution Prevention Plan (SWPPP) and
Water Pollution Control Program (WPCP) Preparation Manual (June 2011), which is
available as a free download from:

http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm

WATER POLLUTION CONTROL MEASURES

. Work having the potential to cause water pollution shall not commence until the Contractor’s
WPCP has been reviewed and approved by the Engineer. The Engineer’s review and
approval of the Contractor’s WPCP shall not waive any contractual requirements and shall not
relieve the Contractor from achieving and maintaining compliance with all federal, state, and
local laws, ordinances, statues, rules, and regulations. A copy of Contractor’s WPCP shall be
maintained onsite. When the WPCP or access to the construction site is requested by a
representative of a federal, state, or local regulatory agency, Contractor shall make the WPCP
available and Contractor shall immediately contact the Engineer. Requests from the public
for the Contractor’s WPCP shall be directed to the Engineer.

. Contractor’s WPCP shall describe the Contractor’s plan for managing runoff during each
construction phase. Contractor’s WPCP shall describe the Best Management Practices
(BMPs) that will be implemented to control erosion, sediment, tracking, construction
materials, construction wastes, and non-stormwater flows. BMP details shall be based upon
California Stormwater Quality Association’s (CASQA) California Stormwater Quality BMP
Handbook Subscription Portal (http:/www.cabmphandbooks.com) or the Caltrans
Construction Site BMP Manual
(bttp://www.dot.ca.gov/hg/construc/stormwater/manuals.htm).  Contractor’s WPCP shall




describe installation, operation, inspection, maintenance, and monitoring activities that will be
implemented for compliance with the Municipal Permit and all applicable federal, state, and
local laws, ordinances, statutes, rules, and regulations related to the protection of water

quality.

. The Contractor’s WPCP preparer shall have been trained to prepare WPCPs or SWPPPs and
shall have previous experience with preparing SWPPP or WPCP requirements on a previous
project.

The Contractor shall designate a Water Pollution Control Manager that shall have been
trained to implement WPCP or SWPPP requirements. Contractor's Water Pollution Control
Manager shall:

1. Be responsible for all water pollution control work.
2. Be the Engineer's primary contact for all water pollution control work.

3. Have the authority to mobilize resources (crews, supplies, equipment, etc.) to make
immediate repairs of water pollution control measures or to supplement water
pollution control measures to maintain compliance with all federal, state, and local
laws, ordinances, and regulations related to the protection of water quality, including
the Municipal Permit.

The WPCP shall contain all required and applicable certifications and evidence of training for
the Water Pollution Control Manager, WPCP Developer, and all other employees working on
the project receiving formal training or certification.

. Water Pollution Control Training: Contractor shall provide water pollution control training to
Contractor's employees and subcontractors prior to their performing work on the work site.
The water pollution control training shall be appropriate to the employee or subcontractor
function and area of responsibility and shall address (as applicable):

Erosion Control (water and wind)
Sediment Control

Tracking Control

Materials & Waste Management
Non-Stormwater Discharge Management

AN O o e

Run-on and Run-off Control

. Monitoring and Reporting: Observations and inspections conducted by the Contractor's
Water Pollution Control Manager shall be documented on the Construction Site Inspection
Checklist included in Contractor's WPCP. A copy of each completed Construction Site
Inspection Checklist shall be submitted to the Engineer within 24 hours of conducting the
inspection



General Requirements:

In the event the County incurs any Administrative Civil Liability (fine) imposed by the
CRWQCB - Santa Ana Region, the State Water Resources Control Board, or EPA, as a result
of Contractor’s failure to fully implement the provisions of “Stormwater and Non-Stormwater
Pollution Control”, the Engineer, may, in the exercise of his sole judgment and discretion,
withhold from payments otherwise due Contractor a sufficient amount to cover the
Administrative Civil Liability including County staff time, legal counsel, consultant support
costs and all other associated cost.

The Contractor shall be responsible for all costs and for any liability imposed by law as a
result of the Contractor’s failure to comply with the requirements set forth in “Water Pollution
Control”, including but not limited to, compliance with the applicable provisions of the
Caltrans Handbooks, Municipal Permit, Federal, State, and local regulations. For the purpose
of this paragraph, costs and liabilities include, but not limited to, fines, penalties, damages,
and costs associated with defending against enforcement actions whether taken against the
County or the Contractor, including those levied under the Federal Clean Water Act and the
State Porter-Cologne Water Quality Act.

Within fifteen (15) working days after the award of the contract, the Contractor shall submit
two (2) copies and one pdf file of the WPCP to the Engineer for review and approval. The
Contractor shall allow ten (10) working days for the Engineer to review the WPCP. If
revisions are required as determined by the Engineer, the Contractor shall revise and resubmit
the WPCP within three (3) working days of receipt of the Engineer’s comments and shall
allow ten (10) working days for the Engineer to review the revisions. The Contractor shall
submit four (4) copies of the approved WPCP and one pdf. file to the Engineer prior to notice
to proceed. The Contractor must have an approved WPCP prior to the notice to proceed.

Unless otherwise directed by the Engineer or specified in these Special Provisions, the
Contractor’s responsibility for WPCP implementation shall continue throughout any
temporary suspension of work ordered in accordance with Section 8-1.05, “Temporary
Suspension of the Work™, of the Standard Specifications. The Engineer may withhold
progress payments or order the suspension of construction operations without an extension of
the contract time, if the Contractor fails to comply with the requirements of “Water Pollution
Control” as determined by the Engineer.

All BMP repairs shall be implemented by the Contractor within 72 hrs of notification by
engineer.

Payment

Payment for Water Pollution Control shall be on a lump sum basis and shall include full
compensation for the work performed, including, developing, preparing, revising, obtaining
approval of, and amending the WPCP, implementing, installing, constructing, operating,
maintaining, and removing and disposing of temporary BMPs, performing the observations,
inspections, sampling, analysis, reporting, and street sweeping, and as specified in the



Caltrans Handbooks, Municipal Permit and these Special Provisions, and as directed by the
Engineer.

STREET AND ONSITE SWEEPING:

GENERAL

Summary
This work includes street and onsite sweeping.

The WPCP shall describe and include the use of street and onsite sweeping as a Water
Pollution Control practice for sediment control and tracking control. Street sweeping shall
also conform to all applicable AQMD requirements.

Submittals

At least 5 working days before starting clearing and grubbing, or other activities with the
potential for tracking sediment or debris, submit:

A. The number of street sweepers that will be used as described in the WPCP. .
B. Type of sweeper technology (or technologies).

Quality Control and Assurance
Retain the following records related to street sweeping and submit weekly to Engineer:

A. Tracking Inspection Log

B. Sweeping times and locations.
C. Quantity of sweeping waste disposal.
CONSTRUCTION

Street Sweepers
Sweepers must use one of these technologies:

A. Mechanical sweeper followed by a vacuum-assisted sweeper.
B. Vacuum-assisted dry (waterless) sweeper.

C. Regenerative-air sweeper.

Operation

Street sweeping shall be conducted at:

A. Paved roads at job site entrance and exit locations.
B. Paved areas within the job site that flow to storm drains or water bodies.

Street sweeping shall be conducted, and sweeper(s) shall be available on site or within four
hours at any given time, for the following:



A. During clearing and grubbing activities.
B. When vehicles are entering and leaving the job site.
C. After observing offsite tracking of material.

Contractor’s Water Pollution Control Manager shall inspect adjacent paved areas at job site
entrances and exits and paved roadways within the job site on a minimum daily basis, and
more frequently when activities that require street sweeping are being performed.
Contractor’s Water Pollution Control Manager shall maintain a “Tracking Inspection Log.”
Street sweeping shall be conducted:

A. Within 4 hours, if sediment or debris is observed on paved areas or paved roadways.

At least one sweeper, in good working order, must be available for the job at all times when
sweeping work may be required.

Perform street sweeping to minimize dust. If dust generation is excessive or sediment pickup
is ineffective, water may be used but shall be contained, collected (e.g. vacuum), and properly
disposed.

Material collected during street sweeping must be removed and disposed of under Section 7-
1.13, "Disposal of Material Outside the Highway Right of Way" of the Standard
Specifications.

Payment

Full compensation to conform with the requirements of this section shall be considered as
included the contract lump sum price paid for Water Pollution Control including furnishing all
labor, materials, tools, equipment, and incidentals and for doing all the work involved in street
sweeping, including disposal of collected material, as specified in the Standard Specifications,
these Special Provisions, and as directed by the Engineer. Therefore, no additional
compensation will be allowed for street sweeping.

DEVELOP WATER SUPPLY:

Develop water supply shall conform to the provisions of Section 17 of the Standard
Specifications and these Special Provisions.

Attention is directed to the requirements of Section 10, "Dust Control". Water in amounts
specified by the Engineer will be used for dust control, and the cost thereof will be included in
the lump sum price paid for Dust Abatement. No extra work will be allowed when the
Engineer orders the application of water for the purpose of controlling dust caused by public
traffic as provided for in the last paragraph of Section 10.

10



Payment

Full compensation for developing water supply and furnishing watering equipment shall be
considered as included in the contract bid price paid as lump sum for Dust Abatement, and no
additional compensation will be allowed therefor.

CLEARING AND GRUBBING:

Clearing and grubbing shall conform to the provisions in Section 16 of the Standard
Specifications. This project require minimal clearing and grubbing.

Payment
Clearing and Grubbing shall be considered as included in various items of work.

REMOVE ASPHALT CONCRETE SURFACING:

Contractor shall remove by grinding and dispose of existing asphalt concrete pavement
surfacing up to 3 inches in depth.

Pavement Removal operation shall include:

¢ Pavement removal

e QGrade to drain

¢ Driveway matchup grading

o Compaction of subgrade and/or base (safety measures shall be taken when performing this
operation to protect shallow utilities)

Existing pavement including any base material shall be cut back to neat lines and removed as
directed by the Engineer. Excess material will become the property of the Contractor and will
be disposed of as provided in Section 7-1.13 of the Standard Specifications.

The prepared yard shall be smooth and flat and graded to drain. When import soil is needed
to fill in low spot areas (in addressing drainage) an aggregate base fill material may be used
for this purpose as directed by the Engineer. Aggregate base used as fill and/or to fill in low

_spots shall meet the requirements of Standard Specifications and as directed by engineer.

Payment

The contract unit bid price paid per lump sum for Remove Asphalt Concrete Surfacing and
shall include full compensation for furnishing all labor, materials, tools, equipment, and
incidentals, and for doing all work involved in pavement removal, transporting and hauling,
disposing of excavated material, , import base material as necessary to attain desired grades
for drainage as directed by the Engineer and no additional compensation will be allowed
therefor.
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HOT MIX ASPHALT:

The asphalt concrete shall be Type "A" and shall conform to the requirements of Section 39
of the Standard Specifications and the following:

Aggregate grading shall be three-quarter inch (3/4") maximum, medium for pavement.

Hot Mix Asphalt shall be 3-inch thick and placed in one lift or as directed by the Engineer.
Compaction of the layer shall be a combination of static rolling and/or vibratory rolling.
However, the initial breakdown shall require static rolling. Intermediate rolling shall require
the use of rubber tire rollers. Compaction in vibratory mode shall be at the direction of the
Engineer.

Asphalts:

Asphalt shall conform to the provisions in this Section. Section 92, “Asphalts” of the Standard
Specifications shall not apply.

Asphalt shall consist of refined petroleum or a mixture of refined liquid asphalt and refined
solid asphalt, prepared from crude petroleum. Asphalt shall be:

1. Free from residues caused by the artificial distillation of coal, coal tar, or paraffin;
2. Free from water;
3. Homogeneous.

General:

The Contractor shall furnish asphalt in conformance with the State of California Department
of transportation’s Certification Program for Suppliers of Asphalt”. The Department
maintains the program requirements, procedures, and a list of approved suppliers at
http://www.dot.ca.gov/hg/esc/Translab/fpmcoc.htm.

The Contractor shall ensure the safe transportation, storage, use, and disposal of asphalt.

The Contractor shall prevent the formation of carbonized particles caused by overheatmg
asphalt during manufacturing or construction.
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Performance Grade:

Performance graded (PG) asphalt binder shall conform to the following:

AASHTO Specification Grade
Property Test
Method PG 64-10 | PG 64-16 | PG 70-10
Original Binder
Flash Point, Minimum °C T48 230 230 230
Solubility, Minimum %’ T44 99 99 99
Viscosity at 135 °C, Maximum, Pa's T316 3.0 3.0 3.0
Dynamic Shear,
Test Temp. at 10 rad/s, °C T315 1630 1630 17(())0
Minimum G /sin(delta), kPa ) i )
RTFO Test®,
Mass Loss, Maximum, % 1240 1.00 1.00 1.00
RTFO Test Aged Binder

Dynamic Shear,
Test Temp. at 10 rad/s, °C T315 26; 0 26; 0 2730
Minimum G /sin(delta), kPa ) ) )
ﬁ‘?c?hty at 25°C T51 75 75 75

inimum, cm
PAV' Aging,
Temperature, °C R28 100 100 110

RTFO Test and PAV Aged Binder

Dynamic Shear, d d d
Test Temp. at 10 rad/s, °C T315 536100 520%0 53;;50
Maximum G /sin(delta), kPa
Creep Stiffness, 0 6 0

ax] » VP 0.300 0.300 0.300
Minimum M-value

Notes:

a. Not used.

b. The Engineer will waive this specification if the supplier is a Quality Supplier as defined by
Department’s “Certification Program for Suppliers of Asphalt”.

c. The Engineer will waive this specification if the supplier certifies the asphalt binder can be adequately
pumped and mixed at temperatures meeting applicable safety standards.

d. Test the sample at 3 °C higher if it fails at the specified test temperature. G'sin(delta) shall remain 5000
kPa maximum.

e. “RTFO Test” means the asphaltic residue obtained using the Rolling Thin Film Oven Test, AASHTO
Test Method T240 or ASTM Designation: D2827.

f “PAV” means Pressurized Aging Vessel.

Sampling:

The Contractor shall provide a sampling device in the asphalt feed line connecting the plant
storage tanks to the asphalt weighing system or spray bar. The sampling device shall be
accessible between 24 and 30 inches above the platform. The Contractor shall provide a

receptacle for flushing the sampling device.

The sampling device shall include a valve:
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1. With a diameter between 1/2 and 3/4 inches;

2. Manufactured in a manner that a one-quart sample may be taken slowly at any time
during plant operations;

3. Maintained in good condition.

In the presence of the Engineer, the Contractor shall take 2 one-quart samples per operating
day. The Contractor shall provide round friction top containers with one-quart capacity for
storing samples.

Applying Asphalt:

Unless otherwise specified, the Contractor shall heat and apply asphalt in conformance with
the provisions in Section 93, “Liquid Asphalts” of the Standard Specifications.

Section 39-2.01, “Asphalts” is replaced in its entirety with the followings:

Asphalt binder to be mixed with aggregate shall conform to the provisions in “Asphalts” of
these Special Provisions.

The grade of asphalt binder shall be PG 70-10.

Liquid asphalt for prime coat shall conform to the provisions in Section 93, “Liquid Asphalts”
of the Standard Specifications and shall be SC-70 unless otherwise designated by the contract
item or otherwise specified in the Special Provisions.

Asphaltic emulsion for paint binder (tack coat) shall conform to the provisions in Section 94,
“Asphaltic Emulsion” of the Standard Specifications for the rapid-setting or slow-setting type
and grade approved by the Engineer.

Section 39-3.01B (1) shall be amended to include:

Aggregate of the 3/4 inch maximum size and aggregate for asphalt concrete shall be separated
into 3 or more sizes and each size shall be stored in separate bins. If 3 sizes are used, one bin
shall contain that portion of the material which will pass the maximum size specified and be
retained on a 3/8 inch sieve; one bin shall contain that portion of the material which will pass
a 3/8 inch sieve and be retained on a No. 8 sieve; and one bin shall contain that portion of the
material which will pass a No. 8 sieve.

Aggregate of 3/8 inch maximum size shall be separated into 2 sizes and each size shall be
stored in separate bins. One bin shall contain that portion of the material which will pass the
maximum size specified and be retained on a No. 8 sieve and one bin shall contain that
portion of the material which will pass a No. 8 sieve.

The bin containing the fine material shall not contain more than 15 percent of material

retained on the No. 8 sieve. The material in any of the other bins shall not contain more than
15 percent of material passing a No. 8 sieve. Failure to comply with this requirement shall be
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corrected immediately, and the material in the bins not meeting these requirements shall be re-
screened or wasted.

All asphalt concrete for this project shall be supplied from one source unless approved by the
Engineer. Said source shall be listed on the Contractors Source of Materials List as required in
Section 6 of the Standard Specifications.

Asphaltic emulsion shall be furnished and applied as provided in Section 39-4.02.

In addition to the provisions in Section 39-5.01, “Spreading Equipment” of the Standard
Specifications, asphalt paving equipment shall be equipped with automatic screed controls
and a sensing device or devices.

When placing asphalt concrete to the lines and grades established by the Engineer, the
automatic controls shall control the longitudinal grade and transverse slope of the screed.
Grade and slope references shall be furnished, installed, and maintained by the Contractor.
Should the Contractor elect to use a ski device, the minimum length of the ski device shall be
30 feet. The ski device shall be a rigid one piece unit and the entire length shall be utilized in
activating the sensor.

When placing the initial mat of asphalt concrete on existing pavement, the end of the screed
nearest the centerline shall be controlled by a sensor activated by a ski device not less than 30
feet. The end of the screed farthest from centerline shall be controlled by an automatic
transverse slope device set to reproduce the cross slope designated by the Engineer, by a
sensor activated by a similar ski device or as directed by the Engineer.

When paving contiguously with previously placed mats, the end of the screed adjacent to the
previously placed mat shall be controlled by a sensor that responds to the grade of the
previously placed mat and will reproduce the grade in the new mat within a 0.12 inch
tolerance. The end of the screed farthest from the previously placed mat shall be controlled in
the same way it was controlled when placing the initial mat.

Should the methods and equipment furnished by the Contractor fail to produce a layer of
asphalt concrete conforming to the provisions, including straightedge tolerance, of Section 39-
6.03, “Compacting” of the Standard Specifications or elsewhere in these Special Provisions,
the paving operations shall be discontinued and the Contractor shall modify the equipment or
methods, or furnish substitute equipment.

Should the automatic screed controls fail to operate properly during a day’s work, the
Contractor may manually control the spreading equipment for the remainder of that day.
However, the equipment shall be corrected or replaced with alternative automatically
controlled equipment conforming to the provisions in this section before starting another
day’s work.

The paved yard surfacing shall be smooth and flat, graded to drain, without any dips.
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Payment

The contract bid price paid per ton for Hot mix Asphalt shall include full compensation for
furnishing all labor, tools, materials, equipment, and incidentals, and for doing all the work
involved including the furnishing and applying asphaltic emulsion (paint binder).

COMPENSATION ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS:

The provisions of this section shall apply only to the following contract items:

ITEM CODE ITEM
390130 Hot Mix Asphalt

The compensation payable for asphalt binder used in hot mix asphalt will be increased or
decreased in conformance with the provisions of this section for paving asphalt price
fluctuations exceeding 10 percent (Iw/Ib is greater than 1.10 or less than 0.90) which occur
during performance of the work.

The adjustment in compensation will be determined in conformance with the following
formulae when the item of asphalt concrete is included in a monthly estimate:

A. Total monthly adjustment = AQ

B. For an increase in paving asphalt price index exceeding 10 percent:
A =090 Juwlb-1.10)Ib

C. For a decrease in paving asphalt price index exceeding 10 percent:
A =0.90 (Iu/Ib - 0.90) Ib

D. Where:

A = Adjustment in dollars per ton of paving asphalt used to produce asphalt hot mix
asphalt rounded to the nearest $0.01.

Iu = The California Statewide Paving Asphalt Price Index which is in effect on the first
business day of the month within the pay period in which the quantity subject to
adjustment was included in the estimate.

Ib = The California Statewide Paving Asphalt Price Index for the month in which the bid
opening for the project occurred.

Q = Quantity in tons of asphalt binder that was used in producing the quantity of hot mix
asphalt shown under "This Estimate" on the monthly estimate using the amount of
asphalt binder determined by the Engineer.

'The adjustment in compensation will also be subject to the following:
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A. The compensation adjustments provided herein will be shown separately on payment
estimates. The Contractor shall be liable to the State for decreased compensation
adjustments and the Department may deduct the amount thereof from moneys due or
that may become due the Contractor.

B. Compensation adjustments made under this section will be taken into account in
making adjustments in conformance with the provisions in Section 4-1.03B,
"Increased or Decreased Quantities" of the Standard Specifications.

C. In the event of an overrun of contract time, adjustment in compensation for paving
asphalt included in estimates during the overrun period will be determined using the
California Statewide Paving Asphalt Price Index in effect on the first business day of
the month within the pay period in which the overrun began.

The California Statewide Paving Asphalt Price Index is determined each month on the first
business day of the month by the Department using the median of posted prices in effect as
posted by Chevron, Mobil, and Unocal for the Buena Vista, Huntington Beach, Kern River,
Long Beach, Midway Sunset, and Wilmington fields. :

In the event that the companies discontinue posting their prices for a field, the Department
will determine an index from the remaining posted prices. The Department reserves the right
to include in the index determination the posted prices of additional fields.

The California Statewide Paving Asphalt Price Index is available on the Division of
Engineering Services website at: http://www.dot.ca. oov/halesc/oe/asphalt_index/astable.html.

MISCELLANEOUS WORK (AS DIRECTED):

Miscellaneous Work (as directed) shall consist of necessary work that is not included in other
contract bid items, as determined by the Engineer. Miscellaneous directed work shall be
performed as directed by the Engineer and in accordance with the applicable standards and
specifications.

Method of Payment:

Payment for implementing miscellancous work (as directed) will be paid for on a force
account basis, in accordance with Section 9-1.03 of the Standard Specifications, up to the
fixed bid price, for the work performed.
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Appendix "A"
AQMD Recommendations Page 1 of 26

AQMD SIGNAGE RECOMMENDATIONS

November, 2001

Plan holder shall post signage at specified locations on the subject property in accordance with
the standards specified below. The exception to the standards is that all letters shall be 4
inches high, with the names and telephone numbers of appropriate contacts and services in
bold print, as indicated in the standards. These signs shall also include the SCAQMD foll free
complaint line 1-800-CUT-SMOG (1-800-288-7664) and the telephone number for the
Environmental Observer. These signs shall be posted within 50 feet of the curb on all four (4)
corners of the subject property.

For each Dust Control Plan aggregating less than, or equal to, ten (10) acres:

1. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:

(a) Such sign shall measure at least four (4) feet wide by four (4) feet high and conform to
the specifications in 1 (a) below.

For each Dust Control Plan aggregating over ten (10) acres:

2. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:

(a) Such sign shall measure at least eight (8) feet wide by four (4) feet high and conform to
the specifications in 1 (b) below.

THE SIGN SHALL CONFORM TO THE FOLLOWING REQUIREMENTS:

1. The sign boards shall be constructed with materials capable of withstanding the
environment in which they are placed.

(a) For 4’ x 4’ sign§, the District recommends the following:

L. % “ AJIC laminated plywood beard
Il Two 4" x 4" posts
lll.  The posts should be attached to the edges of the plywood board with at least 2
carriage bolts on each post.
" V.  The front surface of the sign board should be painted in the contrasting color of a
white background with black lettering.

(b) For 4’ x 8’ signs, the District recommends the following:

I 1* AJC laminated plywood board

1. Two 5" x 6" posts

lll.  The posts should be attached to the 4’ edges of the plywood board with at least 2
carriage bolts on each post.

IV.  The front surface of the sign board should be painted in the contrasting color of a
white background with black lettering.
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2. The sign board shall be installed and maintained in a condition such that members of
the public can easily view, access, and read the sign at all times until the expiration
date of the Dust Control plan.

(a) For 4’ x 4’ signs, the District recommends the following:

L The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

1. The posts should be set in a hole at least 3’ deep with concrete footings to
preclude downing by high winds.

1R On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Controf Plan must be submitted to the Engineer.

(b) For 4’ x 8 signs, the District recommends the following:

I The lower edge of the sign board should be mounted at least 2 above the existing
ground surface to facilitate ease of viewing.

. The posts should be set in a hole at least 4’ deep with concrete footings to
preclude downing by high winds.

N On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Controf Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

3. The sign board shall contain the following information:

(a) Project Name
(b) Name of Prime Contractor
{c) Phone Number of Contractor’s Employee Responsible for Dust Control Matters
(d) County designated phone number (to be provided by the Engineer)
_ (e) South Coast Air Quality Management District Phone Number
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4. The sign board shall be designed to the following alpha and numeric text dimensions
(sign boards written in longhand are unacceptable).

{(a) For a permitiee subject to the 4’ x 4’ sign requirement, the District provides the following
example: (as modified by the County of Riverside for use on County Public Works

projects)
1" UPPERCASE Lette;s PROJECT NAME: 3 14 “ Title Case Bold Letters
1" UPPERCASE Lette;s CONTRACTOR ' 3“/& “ Title Case Bold Letters
1” Title Case Letters Contractor's Dust 3” Bold Numbers
» | Control Phone # <
1” Title Case Letters ' County of Riverside 3” Bold Numbers
» | Phone # 4
1” Title Case Letters Phone Number: SCAQMD 3 % " Bold Numbers
» 1-800-CUT-SMOG | <« :

“Title Case” means the first letter of a word is capitalized and subsequent letters are lower case.
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(b) For a permittee subject to the 4’ x 8' sign requirement, the District provides the following example: (as modified by

the County of Riverside}

2" UPPERCAGSE Letters

2" UPPERCASE Letters

v

.

2" Title Case Letters

A

2" Title Case Letlers

\ 4

2" Title Case Letters

A 4

2" Title Case Letters

\ 4

PROJECT NAME:

CONTRACTOR

Contractor's Dust
Control Phone #

County of Riverside | 909~

Phone #
Phone Number: SCAQMD
1-800-CUT-SMOG
COUNTY OF RIVERSIDE

TRANSPORTATION DEPARTMENT

4” Title Case Bold Letters

-
X

4* Title Case Bold Letters

«®

4" Bold Nuinbers

«

4" Bold Numbers

o

4 1" Bold Numbers

-«
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Plan Review Checklist
Clearing/Grubbing/Mass Grading Phase

If feasible, use grading permit conditions to breck the project into phases so
that only a portion of the site is disturbed of any given fime 1o ensure control
of fugitive dust. This techniaue is critical for proiect sites with greater than
100 acres.

prior to inifiating activity, pre-water site through use of portable irigation
fines. Atleast 72 hours of pre-watering I recommended for each area prior
1o initiating earth-movemeni. Require ihe Apolicant {0 "sg* ecify waler source

ond availgble flow rate [g/m). .

Water aopplied continuously fo all disturbed portions of the site by means of
water fruck/woter pull as necessary to maintain sufficient visible moisture on
the soil surface. For reference, one 2.000 gallon water truck can freat
approximately 4 acres of active construction per hour. Also, for cut and fill
acfivities, one 10,000 galion water pullis estimated fo be necessary for each
7.000 cubic yards of daily earth-movement. Multiple 4.000-gollon water
trucks may be used in place of one 10,000-galicn water pull. Touchand
visual contrast are reasonably good indicators of soil moisture. Surfoce
areas that ore dry to the fouch ond appear fighter-colored require the
opplication of addifional woter 1o prevent visible or fugifive dust. Require
the Applicarit to specify the number of wolering vehicles ovailable for dust
conirol during mass grading and during off-hours as well as avoilobiity of
back-up water frucks if the site experiences dust control problems.

Water fowers are necessary for projects with more than 10 acres ofaclive
conshuction. Without a water tower, it con toke up to 30 mintesiofila -
2.000 gailon water truck. Also, mutfiple water towers are necessary for
projects that use water pulls os filling one 10.000 galion water pull can drain
a water tower which $okes up fo 40 minutes fo refil. :

wind fencing.is necessary between the site and neorby residences or
businesses. Ofi-site upwind fencing and on-site wind fencing for larger
projects can diso keep blowsand from being deposited onto the site or
fravefing through the site. :

A perimeter watering system consisting of portable imigation equipment may
be an effective mifigation system 1o protect surounding residences and
businesses. The porfable watering system may be used in place oforin

. conjunction with watering frucks. The local jurisdiction may aolso be
provided access to this equipment.

. . Remember... . . .
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Construction site accesses are to be improved with 1.5” gravel maintained

D to o depth of 4", atleast 20’ wide, and extending 100 feet into thesite.. If
the project site is not balanced, a wheel washing system and/or ribbed steel
plates should be placed in the roadway before the vehicle enters the
graveled area to clean the fires and prevent trackout.

D Equipment staging areas are 1o be treated with 1.5" gravel maintained fo a
depth of 4",

D Employee parking areas are 1o be covered with 1.5° gravel mointained toa
' depth of 4" or treated with chemical dust suppressanis at a'4fo 1 mho onat -
least a monthly basis to prevent fugitive dust.

- Chemical dust suppressants are fo be mixed at aratio of 20 fo | and
D applied to all disturbed surfaces that ore proposed to remain inactive fora
period of ot least 10 consecutive days. These products are effective in
preventing and controlling dust. Recordkeeping is necessary fo
demonsirate compliance.

_ All project sites greater than 100 acres shall monitor doily wind speeds and
D AQMD forecasted wind events [call 1.800.CUT.SMOG. press one for air
qudlity information. and then press five for Coachella Valley wind forecasts).
Operators shall maintain these records for review by any local code
enforcement officer or AQMD inspector.

An environmental observer whose primary duty is fo oversee dust control at

; D the site is o be used for construction projects greater than 100 acres and/or
sites with more than 50 acres of active constiuction. The environmental
observer is tasked with monitoring dust abatement measures and authorized
to deploy additional water frucks and other dust control actions (i.e.. wind
fencing, sireet sweepers, chemical dust suppressants, etfc.) as necessary fo
prevent or confrol fugitive dust.

D Other [specify):

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Finish Grading Phase

Water applied continuously to all disturbed portions of the site by means of water
truck/water pull as necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2.000 gallon water truck can freat approximately 4 acres ol active

.construction per hour. Also, for cut and fill aclivities. one 10,000 galion wdater pull is

estimated to be necessary for each 7,000 cubic yards of daily earth-movement. Multiple
4,000-gallon water trucks may be used in place of a 10.000-gallon water pull Touch and
visual contrast are reasonably good indicators of soil moisture. Surface areas that are dry
to the touch and appear lighter-colored require the application of additional water to
prevent visible or fugitive dust.: Require the Applicant fo sp ecify the number of waotering
vehicles available for dust conirol during finish grading and during off-hours as well as
avdilability of back-up water trucks if the site experiences dust control problems. .

Water fowers are necessary for projects with more than 10 acres of aclive conshuction.
Without a water fower, it can take up to 30 minutes to fil a 2,000 galion water truck. Also,

- mulfiple water towers are necessory for projects that use water pulls gs filling one 10,000
galion water pull can drain a water tower which takes up to 40 minutes to refill.

Wind fencing is necessary belween the site and nearby residences or businesses to reduce
fugitive dust. Off-site upwind fencing and on-site wind fencing for larger projects can dso
keep b!oWscpd from being deposited onto the site or fraveling through asite.

- Chemical dust suppressants are to be applied at a concenirafion of atleast 10to 1 to
- finish graded areas once final elevations have been reached. For areds that will remain
" inactive for longer periods, vegetation can be a cost-effective aitemdtive to chemical -

stabilization. Wind fencing or other obstructions can keep the stabilized area free from
future disturbances. . ) .

Construction site access{es) are 1o be improved with 1.5" gravel maintained to a depth of
at least 4” .with a minimum width of at least 20, extending 100 feet into the project site.

Equipment staging areas are to be treated with l.S"dgrovel mcin'roined to adepthof rd

intemal roadway networks are to be treated with chemical dust suppressants at a
minimum rate of at least 4 to 1 and retreated on a monthly basis once final roadway
elevations have been reached.

Employee parking areas are o be freated with chemfccl dust suppressants at a mix ratio
of at least 4 fo 1 and retreated on at least a monthly basis or covered with 1.5" gravel
maintained to a depth of 4" to prevent fugitive dust.

Other (specify):

Remember... i
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Construction Phase

Water applied continuously to aill disturbed portions of the site by means of water
truck/water pull is necessary o maintain sufficient visible moisture on the soil surface. For
reference, one 2.000 galion water truck can treat approximately 4 acres of active
construction per hour. Touch and visual contrast ore reasonably good indicators of soil
moisture. Surface areas that are diy to the touch and appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require the Applicantto
specify the number of watering vehicies available for dust confrol during the construction
phase and during off-hours as well as availabifity of back-up water trucks if the site
experiences dust control problems.

wind fencing is necessary between the site and nearby residences or businesses. Off-site
upwind fencing and on-site wind fencing for larger projects con also keep blowsand from
being depaosited onto the site or traveling through the site. Block walls. if part of the find
project. can replace wind fencing during the construction phase.

" Chemical dust suppressants are to be applied at a concentration of atleast 20fo 1 to

finish graded areas once final elevations have been reached. For areas that will emain
inactive for longer periods, vegetation can be a cost-effective altemative to chemical
stabilization. Wind fencing or other obstructions can keep the stabilized area free from
future disturbances.

Construction site accesses are to be improved with 1.5" gravel. maintained to o dep’rh of
4", with a width of at least 20", extending 100" into the project site. Pc:vmg internal’

: roodwoys can substitute for grcvel

Intemal roadway networks are 1o be paved as early as feasible in the consiruction phase.
Street sweeping of intemal and/or exfemcl access roads will likely be required to control

’ entromed road dusi.

Employee parking areas are to be freated with chemical dust suppressants at a mix ratio
of no less than 4 fo 1 and refrected on a monthly basis, or more frequently if fugitive dustis
observed. If intemal roadway is compiete, employees are to be instructed fo parkon
paved roads. .

Other {specify}:

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK
REGARDLESS OF CONSTRUCTION STATUS
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RU<LE 403 IMPLEMENTATION HANDBOOK

 REASONABLY AVAILABLE CONTROL MEASURES

Paragraph (d)(3) of Rule 403 allows activities outside the South Coast Air Basin
_ (see Figure 2-1) to implement reasonably ‘available control measures in lieu of
best available control measures. Additionally, as specified by subparagraph
- (A(3)(D) of Rule 403, any person seeking approval of a fugitive dust emissions
control plan for projects outside the South Coast Air Basin must demonstrate to
the satisfaction. of the District that the given activity is employing all reasonably
available fugitive dust control measures.

The District has prepared the attached listing of reasonably available fugitive dust
control measures for a variety of source categories. This list is based on the U.S.

. Environmental Protection ‘Agency's ‘reference document entitled, - "Control of
Open Fugitive Dust Sources,” Midwest Research Institute, September 1988.

The District encourages the use of those dust control measures that minimize the
use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible,

January 1999
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AQMD Recommendations Page 16 of 26

RULE 403 IMPLEMENTATION HANDBOOK

BEST AVAILABLE CONTROL MEASURES

Rule 403, paragraph (d)(2) requires active operations [defined in Rule 403,
paragraph (c)(1)] within the South Coast Air Basin (sec. Figure 2-1) to implement
at least one best available control measure for each fugitive dust source type on
site. Additionally, as specified by subparagraph (f)(3)(D) of Rule-403, any person
seeking approval of a fugitive dust emissions control plan for projects within the
South Coast Air Basin must demonstrate to the satisfaction of the AQMD that the
given activity is employing all best available fugitive dust control measures.

The AQMD has prepared the attached listing of best available fugitive dust

control measures for a variety of source categories. This list is based on the U.S.

Environmental Protection Agency's reference' document entitled, "Fugitive Dust

Background Document and Technical Information Document for Best Available
~ Control Measures," Office of Air and Radiation, September 1992.

The AQMD encourages the use of those dust control measures that minimize the
“use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible. -

January 1999
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TABLE 1

BEST [REASONABLY]' AVAILABLE CONTROL MEASURES FOR HIGH
: WIND CONDITIONS

FUGITIVE DUST

SOURCE : CONTROL MEASURES
CATEGORY :

Earth-moving | (1A) Cease all active operations; OR

(2A) Apply water to soil not more than 15 minutes prior to moving
such soil. ’ : :

Disturbed surface (OB) On the last day of active operations prior to a weekend, holiday,

areas or any other period when active operations will not occur for

' not more than four consecutive days: apply water with a
mixture of chemical stabilizer diluted to not less than 1/20 of
the concentration required to maintain a stabilized surface for a
period of six months; OR

(1B) Apply chemical stabilizers prior to wind event; OR

(2B) Apply water to all unstabilized distarbed areas 3 times per day.

" If there is any evidence of wind driven fugitive dust, watering
- frequency is increased to a minimum of four times per day; OR

(3B) Take the actions specified in Table 2, Item (3c); OR

(4B) Utilize any combination of control actions (1B), (2B), and (3B)
such that, in total, these actions apply to all disturbed surface

- areas. - .

| Unpaved roads | (1C) Apply chemical stabilizers prior to wind event, OR
(2C) Apply water twice [once] per hour during active operation; OR
(3C) Stop all vehicular traffic.

Open storage piles (1D) Apply water twice [once] per hour; OR
(2D) Install temporary coverings.

Paved road track-out (1E) Cover all haul vehicles; OR ' .

(2E) Comply with the vehicle freeboard requirements of Section
23114 of the California Vehicle Code for both public and
private roads. ' : '

All Categories (IF) Any other control measures approved by the Executive Officer
and the US. EPA as equivalent to the methods specified ‘in
Table 1 may be used.

* Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 ‘ :
DUST CONTROL ACTIONS FOR EXEMPTION FROM PARAGRAPH (d)(4)"

FUGITIVE DUST '
SQURCE CATEGORY CONTROL ACTIONS
_| Earth-moving (except (1a) Maintain soil moisture content at a minimum of |
construction cutting and 12 percent, as determined by ASTM method D-
filling areas, and mining 2216, or other equivalent method approved by
operations) the - Executive Officer, the California Air
. Resources Board, and the U.S. EPA. Two soil
moisture evaluations must be conducted during
the first three hours of active operations during a
calendar day, and two such evaluations each
subsequent four-hour period of active operations;
OR
(1a-1) For any earth-moving which is more than 100
feet from all property lines, conduct watering as
necessary to prevent visible dust emissions from
exceeding 100 feet in length in any direction.
Earth-moving: ' (ib) Maintain soil moisture content at a minimum of
Construction fill areas: 12 percent, as determined by ASTM method D-

2216, or other equivalent method approved by
the Executive - Officer, the Califormia Air
Resources Board, and the U.S. EPA.- For areas
which have an optimum moisture content for
compaction of less than 12 percent, as
determined by ASTM Method 1557 or other
equivalent method approved by the Executive
Officer and the California Air Resources Board
and the U.S. EPA, complete the compaction
process as expeditiously as possible after
achieving at least 70 percent of the optimum soil
moisture content. Two soil moisture evaluations

- must be conducted during the first three hours of
active operations during a calendar day, and two

~such evaluations during each subsequent four-
hour period of active operations.

* Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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FUGITIVE DUST

SOURCE CATEGORY |

CONTROL ACTIONS

Earth-moving:
Construction cut areas
and mining operations:-

(1c)

Conduct watering as necessary 1o prevent visible
emissions from extending more than 100 feet beyond
the active cut or mining area unless the area is

inaccessible to watering vehicles due to slope
" conditions or other safety facters. -

Disturbed surface areas
{(except completed
grading areas)

Galb)

Apply dust suppression in sufficient quantxty and
frequency to maintain a stabilized surface. Any

- areas which cannot be stabilized, as evidenced by

wind driven fugitive dust must have an application
of water at least twice per day to at least 80 [70]
percent of the unstabilized area.

Disturbed surface
areas: Completed
grading areas’

(29)

(2d)

Apply chemical stabilizers within five working days
of grading completion; OR

Take actions (3a) or (3c) specified for inmactive
disturbed surface areas.

‘Inactive disturbed:
surface areas

(a)-

(3b)

(3¢)

(34d)

Apply water to at least 80 [70] percent of all inactive
disturbed surface areas on a daily basis when there is

" evidence of wind driven fugitive dust, excluding any

areas which are inaccessible to watering vehicles due
to excessive slope or other safety conditions; OR
Apply dust suppressants in sufficient quantity and
frequency to maintain a stabilized surface; OR
Establish a vegetative ground cover within 21 [30]
days after active operations have ceased. Ground
cover must be of sufficient density to expose less
than 30 percent of unstabilized ground within 90
days of planting, and at all times thereafter; OR
Utilize any combination of control actions (3a), (3b),
and (3¢) such that, in total, these actions apply to all
1nact1vc disturbed surface areas.

* Measures in .[brackets} are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 (Continued)’

FUGITIVE DUST _
SOURCE CATEGORY CONTROL ACTIONS

Unpaved Roads (4a) © Water all roads used for any vehicular traffic at
' : least once per.-every two hours of " active
operations [3 times per normal § hour work day];
.OR B i
(4b) Water all roads used for any wvehicular traffic :
once daily and restrict vehicle speeds to 15 miles

per hour; OR _
(4c)  Apply a chemical stabilizer to all unpaved road
surfaces in sufficient quantity and frequency .to

" maintain a stabilized surface.

Open storage piles (5a) Apply chemical stabilizers; OR

(5b) . Apply water to at least 80 [70] percent of the
surface area of all open storage piles on a daily
basis when there is evidence of wind -driven

: fugitive dust; OR

(5¢) - Install temporary coverings; OR

(5d) Install a three-sided enclosure with walls with no
more than 50 percent porosity which extend, ata
minimum, to the top of the pile.

All Categories (6a)  Any other control measures approved by the
: Executive Officer and the U.S. EPA as
equivalent to the methods specified in Table 2
.may be used. )

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE3 -

TRACK-QOUT CONTROL OPTIONS
PARAGRAPH (d)(5)(B)

CONTROL OPTIONS

OR

{anda mdth of at least 20 feet.

Pave or apply chemical stabilization at sufficient concentration and frequency to
maintain a stabilized surface starting from the point of intersection with the
public paved surface, and extending for a centerline dxstance of at least 100 feet ,

2)

Pave from the point of intersection with the public paved road surface, and
extending for a centcrline distance of at least 25 feet and a width of at least 20
feet, and install a track-out control device immediately adjacent to the paved
surface such that exiting vehxclcs do not travel on any unpaved road surface after
passing through the track-out control device.

1€))

Any other control measures approved by the Executive Officer and the U.S. EPA
as equivalent to the methods specified in Table 3 may be used.

January 1999
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FOR BILLING INQUIRIES:
CALL: (951) 368-9710
EMAIL: BlingInqury@pe.com

THE PRESS-ENTERPRISE

Paga10f1
Referance : Billed  Times - Gross ~ Net
Date Number Description Product/Zone Size Units Run Rate Amount Amount
70712013 10067117 15-00008 Press-Enterprise 3x48Li 144 1 145 208.80  208.80
/812015 10067117 15-00008 Press-Enterprise 3x48 Li 144 1 1.3 187.20 187,20
71812015 10067117 15-00008 Press-Enterprise 3x48 Li 144 1 1.3 187.20  187.20
7/10/2015 10067117 15-00008 Press-Enterprise 3x48Li 144 1 1.3 187.20  167.20
7/11/2015 10067117 15-00008 Press-Enterprise 3x48 Li 144 1 13 187.20  187.20
7122015 10067117 15-00008 Press-Enterprise Ix48 Li 144 1 1.3 187.20 187.20
7113/2015 10067117 15-00008 Press-Enterprise 3x48Li 144 1 13 187.20  187.20
7114/2015 10067117 15-00008 Press-Enterprise 3x48Li 144 d 1.3 187.20 187 20
701512015 10087117 15-00008 Press-Enterprise 3x48Li 144 q 1.3 187.20  187.20
711612015 10067117 15-00008 Press-Enterprise 3x48Li 144 i 1.3 187.20 18720
Ordered By: Cecilia Gil
2
[ g o
= »o
an XM
et
e om
&S oo
- ™
0=
N o
T/\J’«’Lbﬂ o =
o) 06/20/c®
B-02 ¢ 00/20/[r™® =3
) N = 3%
—— O=—4
B
u.
| Advertising Invoic:
Lega rtising € $1,893.60
Sales Contact Information Ady Information

Maria Tinajero Billing Period Billed Account Numbar Advertiser/Client Number Adverliser/Client Name
951:368:9225 07/07/2015 - 07/16/2015 1100141323 1100141323 BOARD OF SUPERVISORS

THE PRESS-ENTERPRISE

Legal Advertising Invoice

PLEASE DETACH AND RETURN THIS PORTION WITH YOUR REMITTANCE

Billing Account Name And Address

Advertiser/Client Name
BOARD OF SUPERVISORS
Billing Period Billed Account Numbar Advertisar/Clism Number
07/07/2015 - 07/16/2015 1100141323 1100141323
_ Invoice Number Termms Of Payment
$1,893.60 10067117 Due Upon Receipt
| Remittance Address

BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE
P.O. BOX 1147
RIVERSIDE, CA 92502

The Press-Enterprise
POST OFFICE BOX 12009
RIVERSIDE, CA 92502-2209



"THE PRESS-ENTERPRISE

1825 Chicago Ave, Suite 100
Riverside, CA 92507
951-684-1200
951-368-9018 FAX

PROOF OF PUBLICATION
(2010, 2015.5 C.C.P)

Publication(s): The Press-Enterprise

PROOF OF PUBLICATION OF

Ad Desc.: 15-00008

| am a citizen of the United States. | am over the age of eighteen years
and not a party to or interested in the above entitled matter. | am an
authorized representative of THE PRESS-ENTERPRISE, a newspaper
in general circulation, printed and published daily in the County of
Riverside, and which newspaper has been adjudicated a newspaper of
general circulation by the Superior Court of the County of Riverside,
State of California, under date of April 25, 1952, Case Number 54446,
under date of March 29, 1957, Case Number 65673, under date of
August 25, 1995, Case Number 267864, under date of February 4,
2013, Case Number RIC 1215735, under date of July 25, 2013, Case
Number RIC 1305730, and under date of September 16, 2013, Case
Number RIC 1309013; that the notice, of which the annexed is a printed
copy, has been published in said newspaper in accordance with the
instructions of the person(s) requesting publication, and not in any
supplement thereof on the following dates, to wit:

07/07, 07/08, 07/09, 07/10, 07/11, 07/12, 07/13, 07/14, 07/15,
07/16/2015

| certity (or declare) under penalty of perjury that the foregoing is true
and correct.

Date: Jul 16, 2015

At: Riverside, California

f/i(;

rd
BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE

P.O. BOX 1147
RIVERSIDE, CA 92502

Ad Number: 0010067117-01

P.O. Number: 15-00008

Ad Copy:
NOTICE TO EIDDERS
County of Riverside, herein called Owner, Invites sealed proposals for.

El Carrito, Hemet and Perris
Malintenance Yards Pavement Resuriacing Project
Project No. 1 B

Bid shall be delivered 10 the County of Riverside Transportation Department, 14th Street
Annex, 3525 14th Streel, Riverside. Calilornia 92501, telephone (851) 855-6780 not later
than 2:00 p.m., on Wednesday, August 5, 2015 lo be promplly opened in public at
sald address. Each bid shall be in accordance with plans, specifications and other con-
tract documents, dated April 2015, and prepared by County ol Riverside, whose &d-
dress is same as the above, from whom they may be oblained upon deposit of $15.00
per set, plus malling costs. No refund, FProspective bidders may preview the plans,
specifications and other contract documents at no charge prior 1o purchase at the
above noted location,

A mandatory pre-bld meeting is scheduled to start at 9:00 am at El Cetrito Yard,
then follow to Pertis Yard and Hemel Yard on Wednesday, July 22, 2018 Streel ad-
dresses for these locations are provided In Speclal Provisions. This meeting Is 1o Inform
bidders of project requirements and subconiractors of subcentracting and material sup-
ply oppartunities.

Pursuant to Labor Code section 17714, any Contractor bldding, or subcontractor 1o be
listed on a bid proposal subjest to Public Gontract Code section 4104, shall nol be quali-
fied to bid after March 1. 2015, unleas cumrenily registered and qualified to perform public
works pursuant 1o Labor Code section 1725.5. No Contractor or subeontractor may be
awarded a confract or perlorm work on any contract for public work, atter April 1, 2015,
without proof of current registration with the Department of Industrial Relations pursuant
to Labor Code saction 1725.5 to perform public works,

The ?onlraclor is required to have a Class "A” or “€-12" licensa at the time of bid sub-
mission.

Engineering Estimate  $285,000 - $333,000 ({Base Bld)
$ 57,000 - $ 66,000 {Alternate Bid Schedule 1)
$O 33,000 - § 39.000 (Alternale Bid Schedule 2)
%

Bid Bond
Performance Bond 100%
Payment Bond 100%

9 Calendar Days (3 calendar days for each location)
1 Additional Calendar Day for Allernate Bid Schedule 1

http:/frctima.org/trans/Contractora-Corner/Notices-Inviting-Bids

Kecla Harper-lhem, Clerk of the Board
By: Cecilia Gil, Board Assistant

Working Days

Website:

Dated: July 1, 2015
777-716



