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Portola Avenue / 1-10 Interchange Project

i

COMPANY:  SCOPE OF WORK: :
PACE Advance Water Engineering g Hydraulics & Hydrology All Phases
PROJECT: DATE:
Portola Avenue / 1-10 Interchange Project June 12, 2017
DIRECT LABOR
Bruce Phillips Project Manager 36 @ $95.00 $3,420.00
Andrew Ronnau Senior Engineer 246 @ $47.95 $11,795.70
Alex Estepa CAD / GIS Analyst 90 @ $33.27 $2,994.30
Rogelio Flores CAD / GiS Analyst 138 @ $29.50 $4,071.00
Christine Huch Project Coordinator 54 @ $27.50 $1,485.00
TOTAL HOURS 564 AL DIRECT LABOR $23,766.00
MULTIPLIERS
ESCALATION @ 3.00% (Rates Vary by Phase) $712.98
OVERHEAD @ 175.00%  (of Direct Labor + Escalation) $42,838.22
PAYROLL ADDITIVES @ 8.52%  (of Direct Labor + Escalation) $2,085.61
PROFIT (FIXED FEE) @ 10.0% (of Direct Labor + Escalation + Overhead + Payroll Additives; $6,940.28
TOTAL MULTIPLIERS $52,577.08
OTHER DIRECT COSTS «++ Billed at Actual Cost

Engineering Services Agreement - Appendix C - Budget

TOTAL ODC'S

TOTAL

$76,343.08
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Portola Avenue / 1-10 Interchange Project

COMPAN | SCOPE OF WOR PHASE:
PACE Advance Water Engineering : Hydraulics & Hydrology Phase |
PROJECT: i DATE:
Portola Avenue / 1-10 interchange Project June 12, 2017
DIRECT LABOR
Bruce Phillips Project Manager 36 @ $95.00 $3,420.00
Andrew Ronnau Senior Engineer 246 @ $47.95 $11,795.70
Alex Estepa CAD / GIS Analyst 90 @ $33.27 $2,994.30
Rogelio Flores CAD/ GIS Analyst 138 @ $29.50 $4,071.00
Christine Huch Project Coordinator 54 @ $27.50 $1,485.00
TOTAL HOURS 564 AL DIRECT LABOR $23,766.00
MULTIPLIERS
ESCALATION @ 3.00%  (of Direct Labor) $712.98
OVERHEAD @ 175.00%  (of Direct Labor + Escalation) $42,838.22
PAYROLL ADDITIVES @ 8.52%  (of Direct Labor + Escalation) $2,085.61
PROFIT (FIXED FEE) @ 10.0% (of Direct Labor + Escalation + Overhead + Payroll Additives, $6,940.28
TOTAL MULTIPLIERS $52,577.08

OTHER DIRECT COSTS

Billed at Actual Cost

TOTAL ODC'S

TOTAL $76,343.08

Engineering Services Agreement - Appendix C - Budget C-15
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Portola Avenue / 1-10 Interchange Project

| COMPANY: : PHASE:
. Earth Mechanics Inc. é Geotechnical All Phases
PROJECT: ! DATE:
Portola Avenue / I-10 Interchange Project June 12,2017
DIRECT LABOR
Lino Chang Project Manager 356 @ $82.00 $29,192.00
Andy Korkos Principal Engineer 374 @ $71.00 $26,554.00
Alaheswaran Thurairajah Project Engineer 524 @ $41.50 $21,746.00
Michael Hoshiyama Project Geologist 118 @ $39.80 $4,696.40
Kiat Kaekul Senior Technician 160 @ $37.45 $5,992.00
Chavinpat Pongsakornapatara Staff Engineer 158 @ $35.00 $5,530.00
TOTAL HOURS 1,690 AL DIRECT LABOR $93,710.40
MULTIPLIERS
ESCALATION @ 3.00% (Rates Vary by Phase) $2,811.31
OVERHEAD @ 129.26%  (of Direct Labor + Escalation) $124,763.96
PAYROLL ADDITIVES @. 48.36%  (of Direct Labor + Escalation) $46,677.90
PROFIT (FIXED FEE) @ 10.0%  (of Direct Labor + Escalation + Overhead + Payroll Additive $26,796.36
TOTAL MULTIPLIERS $201,049.53
OTHER DIRECT COSTS e+« Billed at Actual Cost es»

Drill Rig Rental 18 Day @ $2,800.00 $50,400.00
Laboratory Soil Testing 1 LS @ $19,260.00 $19,260.00
Shipping and Reproduction 20 LS @ $25.00 $500.00
Traffic Control 5 Day @ $2,450.00 $12,250.00
UPRR Permit Fees 1 LS @ $7,000.00 $7,000.00
RR Protective Liability Insurance 1 LS @ $1,000.00 $1,000.00
Water Truck Rental 3 Day @ $850.00 $2,550.00

TOTAL ODC'S $92,960.00

TOTAL | $387,719.93 |

Engineering Services Agreement - Appendix C - Budget
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Portola Avenue / I-10 Interchange Project

COMPANY: "~ SCOPE OF WORK: HASE:

Earth Mechanics Inc. f Geotechnical Phase lI

PROJECT' i DATE:

Portola Avenue / I-10 Interchange Project June 12, 2017

DIRECT LABOR

Lino Chang Project Manager 328 @ $82.00 $26,896.00

Andy Korkos Principal Engineer 374 @ $71.00 $26,554.00

Alaheswaran Thurairajah Project Engineer 482 @ $41.50 $20,003.00

Michae! Hoshiyama Project Geologist 118 @ $39.80 $4,696.40

Kiat Kaekul Senior Technician 160 @ $37.45 $5,992.00

Chavinpat Pongsakornapatara Staff Engineer 98 @ $35.00 $3,430.00
TOTAL HOURS 1,560 AL DIRECT LABOR $87,571.40

MULTIPLIERS

ESCALATION @ 3.00%  (of Direct Labor) $2,627.14

OVERHEAD @ 129.26%  (of Direct Labor + Escalation) $116,590.64

PAYROLL ADDITIVES @ 48.36% . (of Direct Labor + Escalation) $43,620.01

PROFIT (FIXED FEE) @ 10.0%  (of Direct Labor + Escalation + Overhead + Payroll Additive $25,040.92

TOTAL MULTIPLIERS $187,878.71

OTHER DIRECT COSTS *+« Billed at Actual Cost ss»

Drill Rig Rental S | Day @ $2,800.00A $50,400.00

Laboratory Sail Testing 1 LS @ $19,260.00 $19,260.00

Shipping and Reproduction 20 LS @ $25.00 $500.00

Traffic Control 5 Day @ $2,450.00 $12,250.00

UPRR Permit Fees 1 LS @ $7,000.00 $7,000.00

RR Protective Liability Insurance 1 LS @ $1,000.00 $1,000.00

Water Truck Rental 3 Day @ $850.00 $2,550.00
\
\
|

|
TOTAL ODC'S $92,960.00

TOTAL g $368,410.11 i

Engineering Services Agreement - Appendix C - Budget C-19




Portola Avenue / I-10 Interchange Project

COMPANY: COPE OF WORK: PHASE:
Earth Mechanics Inc. ;. Geotechnical Phase Iil
PROJECT: " DATE:
Portola Avenue / 1-10 Interchange Project June 12, 2017
DIRECT LABOR
Lino Chang Project Manager 8 @ $82.00 $656.00
Andy Korkos Principal Engineer $71.00
Alaheswaran Thurairajah Project Engineer 12 @ $41.50 $498.00
Michael Hoshiyama Project Geologist $39.80
Kiat Kaekut Senior Technician $37.45
Chavinpat Pongsakornapatara Staff Engineer 20 @ $35.00 $700.00
TOTAL HOURS 40 AL DIRECT LABOR $1,854.00
MULTIPLIERS
ESCALATION @ 3.00% (of Direct Labor) $55.62
OVERHEAD @ ' 129.26%  (of Direct Labor + Escalation) $2,468.37
PAYROLL ADDITIVES @ 48.36%  (of Direct Labor + Escalation) $923.49
PROFIT (FIXED FEE) @ 10.0%  (of Direct Labor + Escalation + Overhead + Payroll Additive $530.15
TOTAL MULTIPLIERS $3,977.64
OTHER DIRECT COSTS se+ Billed at Actual Cost ««»

TOTAL ODC'S

TOTAL i $5,831.64 3

Engineering Services Agreement - Appendix G - Budget C-20




Portola Avenue / 1-10 Interchange Project

COMPANY: o ) RK: ) :
Earth Mechanics Inc. ! Geotechnical Phase IV
PROJECT: DATE:
Portola Avenue / 1-10 Interchange Project June 12, 2017
DIRECT LABOR
Lino Chang Project Manager 20 @ $82.00 $1,640.00
Andy Korkos Principal Engineer $71.00
Alaheswaran Thurairajah Project Engineer 30 @ $41.50 $1,245.00
Michael Hoshiyama Project Geologist $39.80
Kiat Kaekul Senior Technician $37.45
Chavinpat Pongsakornapatara Staff Engineer 40 @ $35.00 $1,400.00
TOTAL HOURS 90 AL DIRECT LABOR $4,285.00
MULTIPLIERS
ESCALATION @ 3.00%  (of Direct Labor) $128.55
OVERHEAD @ 129.26%  (of Direct Labor + Escalation) $5,704.95
PAYROLL ADDITIVES @ 48.36%  (of Direct Labor + Escalation) $2,134.39
PROFIT (FIXED FEE) @ 10.0%  (of Direct Labor + Escalation + Overhead + Payroll Additive $1,225.29
TOTAL MULTIPLIERS $9,193.19

OTHER DIRECT COSTS *+ Billed at Actual Cost s**

TOTAL ODC'S

TOTAL i $13,478.19 g

Engineering Services Agreement - Appendix C - Budget

C-21
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Portola Avenue / I-10 Interchange Project

COMPANY: B WORK: :
David Evans and Associated, Inc i Planting and Irrigation All Phases
PROJECT: ‘ DATE:
Portola Avenue / I-10 Interchange Project June 12, 2017
DIRECT LABOR
Kim S: Rhodes Project Manager 98 @ $67.00 $6,566.00
Aimabeth Anderson Landscape Architect 210 @ $49.00 $10,290.00
Jon-Sen Oen Irrigation Designer 172 @ $39.00 $6,708.00
Angie Jun Landscape Designer 98 @ $27.00 $2,646.00
Zaneta Kam Landscape Designer 132 @ $25.00 $3,300.00
Staff Administration 16 @ $33.00 $528.00
TOTAL HOURS 726 AL DIRECT LABOR $30,038.00
MULTIPLIERS
ESCALATION @ 3.00% (Rates Vary by Phase) $901.14
OVERHEAD @ 181.82%  (of Direct Labor + Escalation) $56,253.54
PAYROLL ADDITIVES @ (of Direct Labor + Escalation)
PROFIT (FIXED FEE) @ 10.0%  (of Direct Labor + Escalation + Overhead + Payroll Additive $8,719.27
TOTAL MULTIPLIERS $65,873.95
OTHER DIRECT COSTS «*+ Billed at Actual Cost e

Mileage 1000 EA @ $0.54 $535.00
Graphic Artist 1 LS @ $6,000.00 $6,000.00
|
|
TOTAL ODC'S $6,535.00
TOTAL | $102,446.95 |

Engineering Services Agreement - Appendix C - Budget C-26




Portola Avenue / I-10 Interchange Project

COMPANY: HASE:
Ei!ld Evans and Associated, Inc Phase Il
PROJECT: DATE:
Portola Avenue / 1-10 Interchange Project June 12, 2017
DIRECT LABOR
Kim S. Rhodes Project Manager 98 @ $67.00 $6,566.00
Almabeth Anderson Landscape Architect 210 @ $49.00 $10,290.00
Jon-Sen Oen Irrigation Designer 172 @ $39.00 $6,708.00
Angie Jun Landscape Designer 98 @ $27.00 $2,646.00
Zaneta Kam Landscape Designer 132 @ $25.00 $3,300.00
Staff Admiinistration 16 @ $33.00 $528.00
i
TOTAL HOURS 726 AL DIRECT LABOR $30,038.00
MULTIPLIERS
ESCALATION @ 3.00%  (of Direct Labor) $901.14
OVERHEAD @ 181.82%  (of Direct Labor + Escalation) $56,253.54
PAYROLL ADDITIVES @ (of Direct Labor + Escalation)}
PROFIT (FIXED FEE) @ 10.0%  (of Direct Labor + Escalation + Overhead + Payroll Additive $8,719.27
TOTAL MULTIPLIERS $65,873.95

OTHER DIRECT COSTS +»» Billed at Actual Cost e*»

Mileage 1000 EA @ $0.54 $535.00
Graphic Artist 1 LS @ $6,000.00 $6,000.00
TOTAL ODC'S $6,535.00

TOTAL 3 $1oz,443.9ij

Engineering Services Agreement - Appendix C - Budget
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Portola Avenue / I-10 Interchange Project

g PHASE:

Fehr & Peers Traffic All Phases
PROJECT: i DATE:

Portola Avenue / 1-10 Interchange Project June 12, 2017

DIRECT LABOR

Jason Pack Principle In-Charge 54 @ $80.00 $4,320.00
A. Luo Senior Associate 50 @ $60.00 $3,000.00
Staff Senior Engineer 206 @ $38.10 $7,848.60
Staff Engineer 164 @ $35.10 $5,756.40
Staff Admin 64 @ $40.50 $2,592.00
TOTAL HOURS 538 AL DIRECT LABOR $23,517.00
MULTIPLIERS
ESCALATION @ (Rates Vary by Phase)
OVERHEAD @ 178.54%  (of Direct Labor + Escalation) $41,987.25
PAYROLL ADDITIVES @ (of Direct Labor + Escalation)
PROFIT (FIXED FEE) @ 10.0%  (of Direct Labor + Escalation + Overhead + Payroll Additive $6,550.43
TOTAL MULTIPLIERS $48,537.68

OTHER DIRECT COSTS =+ Billed at Actual Cost

Traffic Counts 1 LS @ $5,600.00 $5,600.00

Travel 1 LS @ $400.00 $400.00
|
TOTAL ODC'S $6,000.00 |
TOTAL | $78,054.68 i

Engineering Services Agreement - Appendix C - Budget C-30




Portola Avenue / I-10 Interchange Project

COMPANY: E OF WORK: PHASE:
Fehr & Peers ; Traffic Phase |
PROJECT: DATE:
Portola Avenue / I-10 Interchange Project June 12, 2017
DIRECT LABOR
Jason Pack Principle In-Charge 54 @ $80.00 $4,320.00
A. Luo Senior Associate 50 @ $60.00 $3,000.00
Staff Senior Engineer 206 @ $38.10 $7,848.60
Staff Engineer 164 @ $35.10 $5,756.40
Staff Admin 64 @ $40.50 $2,592.00
TOTAL HOURS 538 AL DIRECT LABOR $23,517.00
MULTIPLIERS
ESCALATION @ (of Direct Labor)
OVERHEAD @ 178.54%  (of Direct Labor + Escalation) $41,987.25
PAYROLL ADDITIVES @ (of Direct Labor + Escalation)
PROFIT (FIXED FEE) @ 10.0%  (of Direct Labor + Escalation + Overhead + Payroll Additive $6,550.43
TOTAL MULTIPLIERS $48,537.68

OTHER DIRECT COSTS +«« Billed at Actual Cost »«

Traffic Counts 1 LS @  $5,600.00 $5,600.00

Travel 1 LS @  $400.00 $400.00
TOTAL ODC'S $6,000.00
TOTAL $78,054.68 |

Engineering Services Agreement - Appendix C - Budget
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