

SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY: David Evans and Associates	SCOPE OF WORK: Landscape Arch.	PHASE: Phase I
PROJECT: Hamner Avenue Widening from Schleisman St to Citrus St and from Detroit St to Sixth St		DATE: March 18, 2019

DIRECT LABOR

PERSONNEL	POSITION	HOURS	RATE	AMOUNT
Robert D. Vasquez	Senior Project Manager		\$71.59	
Paul Perea	Project Surveyor		\$59.43	
Dave Crosswhite	Project Surveyor		\$59.74	
John "Jay" Bentley	Survey Analyst		\$49.73	
Bryan Hernandez	Survey CADD		\$36.77	
Dolores Moriera	Project Coordinator		\$33.70	
Chris Dominquez	Survey Party Chief		\$53.61	
Robert Muro	Survey Instrumentman		\$48.36	
Kim S. Rhodes	Landscape Architect/QAQC	15	@ \$67.90	\$1,018.50
Todd Holmes	Senior Landscape Architect	77	@ \$52.00	\$4,004.00
Monique Quintero	Landscape Designer	77	@ \$24.00	\$1,848.00
Danny Wang	Senior Landscape Designer	8	@ \$35.00	\$280.00
Kevin Perez	Irrigation Designer	6	@ \$28.00	\$168.00
Jon-sen Oen	Senior Irrigation Designer	15	@ \$39.00	\$585.00
Marga Rosso	Project Administrator		\$32.20	
TOTAL HOURS		198	TOTAL DIRECT LABOR	\$7,903.50

MULTIPLIERS

ESCALATION @	(of Direct Labor)	
OVERHEAD @	113.31% (of Direct Labor + Escalation)	\$8,955.46
PAYROLL ADDITIVES @	56.20% (of Direct Labor + Escalation)	\$4,441.77
PROFIT (FIXED FEE)	10.0%	\$2,130.07
TOTAL MULTIPLIERS		\$15,527.30

OTHER DIRECT COSTS

*** Billed at Actual Cost ***

ITEM	QUANTITY	UNIT	UNIT COST	AMOUNT
Reproduction	1	@	\$600.00	\$600.00
Mailing and Overnight Delivery	1	@	\$300.00	\$300.00
Transportation	1	@	\$600.00	\$600.00
TOTAL ODC'S				\$1,500.00

TOTAL **\$24,930.80**

SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY: Group Delta Consultants	SCOPE OF WORK: Geotechnical Investigations and ISA	PHASE: All Phases
PROJECT: Hamner Avenue Widening from Schleisman St to Citrus St and from Detroit St to Sixth St		DATE: March 18, 2019

DIRECT LABOR

PERSONNEL	POSITION	HOURS		RATE	AMOUNT
	Senior Principal Engineer	36	@	\$99.40	\$3,578.40
	Associate Engineer	25	@	\$61.48	\$1,537.00
	Senior Scientist	44	@	\$47.22	\$2,077.68
	Project Engineer			\$35.75	
	Staff Engineer	187	@	\$30.97	\$5,791.39
	Technician - Geotechnical Laboratory	24	@	\$24.39	\$585.36
	Technician - Haz Mat	40	@	\$28.77	\$1,150.80
	CADD	18	@	\$32.88	\$591.84
	Administrator	5	@	\$28.02	\$140.10
TOTAL HOURS		379		TOTAL DIRECT LABOR	\$15,452.57

MULTIPLIERS

ESCALATION @		(Rates Vary by Phase)	\$272.06
OVERHEAD @	128.10%	(of Direct Labor + Escalation)	\$20,143.25
PAYROLL ADDITIVES @	52.80%	(of Direct Labor + Escalation)	\$8,302.60
PROFIT (FIXED FEE)	10.0%		\$4,417.05
TOTAL MULTIPLIERS			\$33,134.95

OTHER DIRECT COSTS

*** Billed at Actual Cost ***

ITEM	QUANTITY	UNIT	UNIT COST	AMOUNT
Reproduction	1	@	\$200.00	\$200.00
Mailing and Overnight Delivery	1	@	\$175.00	\$175.00
Transporation	1	@	\$800.00	\$800.00
Permit Fees	1	@	\$500.00	\$500.00
Miscellaneous (Chemical & LBP Labs, Traffic Control, Database Repor	1	@	\$19,500.00	\$19,500.00
TOTAL ODC'S				\$21,175.00

TOTAL **\$69,762.52**

SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY: Group Delta Consultants	SCOPE OF WORK: Geotechnical Investigations and ISA	PHASE: Phase I
PROJECT: Hamner Avenue Widening from Schleisman St to Citrus St and from Detroit St to Sixth St		DATE: March 18, 2019

DIRECT LABOR

PERSONNEL	POSITION	HOURS		RATE	AMOUNT
	Senior Principal Engineer	10	@	\$99.40	\$994.00
	Associate Engineer	25	@	\$61.48	\$1,537.00
	Senior Scientist			\$47.22	
	Project Engineer			\$35.75	
	Staff Engineer	120	@	\$30.97	\$3,716.40
	Technician - Geotechnical Laboratory			\$24.39	
	Technician - Haz Mat	40	@	\$28.77	\$1,150.80
	CADD	6	@	\$32.88	\$197.28
	Administrator	3	@	\$28.02	\$84.06
TOTAL HOURS		204		TOTAL DIRECT LABOR	\$7,679.54

MULTIPLIERS

ESCALATION @		(of Direct Labor)	
OVERHEAD @	128.10%	(of Direct Labor + Escalation)	\$9,837.49
PAYROLL ADDITIVES @	52.80%	(of Direct Labor + Escalation)	\$4,054.80
PROFIT (FIXED FEE)	10.0%		\$2,157.18
TOTAL MULTIPLIERS			\$16,049.47

OTHER DIRECT COSTS

*** Billed at Actual Cost ***

ITEM	QUANTITY	UNIT	UNIT COST	AMOUNT
Reproduction	1	@	\$200.00	\$200.00
Mailing and Overnight Delivery	1	@	\$175.00	\$175.00
Transporation	1	@	\$800.00	\$800.00
Permit Fees	1	@	\$500.00	\$500.00
Miscellaneous (Chemical & LBP Labs, Traffic Control, Database Repor	1	@	\$19,500.00	\$19,500.00
TOTAL ODC'S				\$21,175.00

TOTAL \$44,904.01

SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY: Group Delta Consultants	SCOPE OF WORK: Geotechnical Investigations and ISA	PHASE: Phase II
PROJECT: Hamner Avenue Widening from Schleisman St to Citrus St and from Detroit St to Sixth St		DATE: March 18, 2019

DIRECT LABOR

PERSONNEL	POSITION	HOURS	RATE	AMOUNT
	Senior Principal Engineer	26	@ \$99.40	\$2,584.40
	Associate Engineer		\$61.48	
	Senior Scientist	44	@ \$47.22	\$2,077.68
	Project Engineer		\$35.75	
	Staff Engineer	67	@ \$30.97	\$2,074.99
	Technician - Geotechnical Laboratory	24	@ \$24.39	\$585.36
	Technician - Haz Mat		\$28.77	
	CADD	12	@ \$32.88	\$394.56
	Administrator	2	@ \$28.02	\$56.04
TOTAL HOURS		175	TOTAL DIRECT LABOR	\$7,773.03

MULTIPLIERS

ESCALATION @	3.50%	(of Direct Labor)	\$272.06
OVERHEAD @	128.10%	(of Direct Labor + Escalation)	\$10,305.76
PAYROLL ADDITIVES @	52.80%	(of Direct Labor + Escalation)	\$4,247.81
PROFIT (FIXED FEE)	10.0%		\$2,259.86
TOTAL MULTIPLIERS			\$17,085.48

OTHER DIRECT COSTS

*** Billed at Actual Cost ***

ITEM	QUANTITY	UNIT	UNIT COST	AMOUNT
Reproduction			\$200.00	
Mailing and Overnight Delivery			\$175.00	
Transporation			\$800.00	
Permit Fees			\$500.00	
Miscellaneous (Chemical & LBP Labs, Traffic Control, Database Report, Geophysics, Drilling)			\$19,500.00	
TOTAL ODC'S				

TOTAL **\$24,858.51**

SUBCONSULTANT MANHOOR WORKSHEET

COMPANY: **Group Delta Consultants** SCOPE OF WORK: **Geotechnical Investigations and ISA** PHASE: **Phase II**
 PROJECT: **Hammer Avenue Widening from Schleisman St to Citrus St and from Detroit St to Sixth St** DATE: **March 18, 2019**

SENIOR PRINCIPAL ENGINEER	ASSOCIATE ENGINEER	SENIOR SCIENTIST	PROJECT ENGINEER	START ENGINEER	TECHNICAL LABORATORY	TECHNICAL - HAZ MAT	CADD ADMINISTRATOR	HOURS	COST
\$307.14	\$189.97	\$145.91	\$110.46	\$85.69	\$75.36	\$88.90	\$101.60	\$66.58	

Total Manhours 26 44 67 24 12 2 175

Task	26	44	67	24	12	2	175
1.0 PROJECT MANAGEMENT							
1.1 Project Management							
1.2 Project Team Meetings							
1.3 Quality Control and Quality Assurance							
5.0 PLANS, SPECIFICATIONS AND ESTIMATES							
5.1 Geotechnical Design Report	26	44	67	24	12	2	175
5.2 Storm Water Pollution Prevention Plan (SWPPP)							
5.3 Utility Relocation Coordination							
5.4 65% Roadway Plans							
5.5 65% Storm Drain Plans							
5.6 65% Traffic Signal Modification Plans							
5.7 65% Street Lighting Plans							
5.8 65% Signing Striping and Traffic Control							
5.9 65% Planting and Irrigation Plans							
5.10 65% Retaining Wall Plans							
5.11 95% Design Civil PS&E							
5.12 Final 100% Design PS&E and Contract Bid Documents							
5.13 Right-of-Way Legal Descriptions and Plats							
5.14 Right-of-Way Appraisal and Acquisition (13 cases)							
5.15 PS&E of Raised Landscaped Medians north of Citrus							

SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY: ICF Jones and Stokes	SCOPE OF WORK: Environmental Clearance	PHASE: All Phases
PROJECT: Hamner Avenue Widening from Schleisman St to Citrus St and from Detroit St to Sixth St		DATE: March 18, 2019

DIRECT LABOR

PERSONNEL	POSITION	HOURS		RATE	AMOUNT
Brian Calvert	Project Director	77	@	\$90.17	\$6,943.09
Rusty Whisman	Senior Consultant II	279	@	\$41.91	\$11,692.89
Greg Hoisington	Managing Consultant	20	@	\$57.73	\$1,154.60
Keith Cooper	Sr. Technical Analyst	16	@	\$65.73	\$1,051.68
Megan Jameson	Managing Consultant			\$54.05	
Laura Rocha	Managing Consultant	14	@	\$55.38	\$775.32
Soraya Swiontek	Senior Consultant I	50	@	\$34.08	\$1,704.00
Nara Cox	Associate Consultant I	54	@	\$25.52	\$1,378.08
Elizabeth Irvin	Associate Consultant I	92	@	\$42.79	\$3,936.68
Philip Richards	Senior Consultant II	6	@	\$47.72	\$286.32
Karen Crawford	Project Director	4	@	\$63.90	\$255.60
Karolina Chmiel	Senior Consultant I	73	@	\$35.12	\$2,563.76
Marisa Flores	Senior Consultant I	8	@	\$37.92	\$303.36
Colleen Martin	Associate Consultant II	62	@	\$35.44	\$2,197.28
Jennifer Ban	Senior Consultant II	13	@	\$51.12	\$664.56
Stephanie Gasca	Senior Consultant II			\$55.77	
Peter Hardie	Senior Consultant III	46	@	\$55.99	\$2,575.54
Ryan Winkleman	Senior Consultant I	40	@	\$42.00	\$1,680.00
Denise Souliotes	Admin Technician	26	@	\$19.82	\$515.32
Paul Schwartz	Senior Consultant I			\$45.31	
Jonathan Higginson	Senior Consultant III	10	@	\$55.19	\$551.90
Timothy Yates	Senior Consultant I	4	@	\$39.76	\$159.04
Eric Moskus	Associate Consultant III	64	@	\$30.51	\$1,952.64
TOTAL HOURS		958		TOTAL DIRECT LABOR	\$42,341.66

MULTIPLIERS

ESCALATION @	(Rates Vary by Phase)	
OVERHEAD @	128.19% (of Direct Labor + Escalation)	\$54,277.77
PAYROLL ADDITIVES @	41.24% (of Direct Labor + Escalation)	\$17,461.70
PROFIT (FIXED FEE)	10.0%	\$11,408.11
TOTAL MULTIPLIERS		\$83,147.59

OTHER DIRECT COSTS

*** Billed at Actual Cost ***

ITEM	QUANTITY	UNIT	UNIT COST	AMOUNT
Reproduction	1	@	\$5,460.00	\$5,460.00
Mailing and Overnight Delivery	1	@	\$3,000.00	\$3,000.00
Transportation	1	@	\$1,498.00	\$1,498.00
Newspaper Notices	1	@	\$7,000.00	\$7,000.00
Record Searches	1	@	\$1,700.00	\$1,700.00
CDFW Filing Fee	1	@	\$2,225.00	\$2,225.00
TOTAL ODC'S				\$20,883.00

TOTAL **\$146,372.25**

SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY: ICF Jones and Stokes	SCOPE OF WORK: Environmental Clearance	PHASE: Phase I
PROJECT: Hamner Avenue Widening from Schleisman St to Citrus St and from Detroit St to Sixth St		DATE: March 18, 2019

DIRECT LABOR

PERSONNEL	POSITION	HOURS	UNIT	RATE	AMOUNT
Brian Calvert	Project Director	77	@	\$90.17	\$6,943.09
Rusty Whisman	Senior Consultant II	279	@	\$41.91	\$11,692.89
Greg Hoisington	Managing Consultant	20	@	\$57.73	\$1,154.60
Keith Cooper	Sr. Technical Analyst	16	@	\$65.73	\$1,051.68
Megan Jameson	Managing Consultant			\$54.05	
Laura Rocha	Managing Consultant	14	@	\$55.38	\$775.32
Soraya Swiontek	Senior Consultant I	50	@	\$34.08	\$1,704.00
Nara Cox	Associate Consultant I	54	@	\$25.52	\$1,378.08
Elizabeth Irvin	Associate Consultant I	92	@	\$42.79	\$3,936.68
Philip Richards	Senior Consultant II	6	@	\$47.72	\$286.32
Karen Crawford	Project Director	4	@	\$63.90	\$255.60
Karolina Chmiel	Senior Consultant I	73	@	\$35.12	\$2,563.76
Marisa Flores	Senior Consultant I	8	@	\$37.92	\$303.36
Colleen Martin	Associate Consultant II	62	@	\$35.44	\$2,197.28
Jennifer Ban	Senior Consultant II	13	@	\$51.12	\$664.56
Stephanie Gasca	Senior Consultant II			\$55.77	
Peter Hardie	Senior Consultant III	46	@	\$55.99	\$2,575.54
Ryan Winkleman	Senior Consultant I	40	@	\$42.00	\$1,680.00
Denise Souliotes	Admin Technician	26	@	\$19.82	\$515.32
Paul Schwartz	Senior Consultant I			\$45.31	
Jonathan Higginson	Senior Consultant III	10	@	\$55.19	\$551.90
Timothy Yates	Senior Consultant I	4	@	\$39.76	\$159.04
Eric Moskus	Associate Consultant III	64	@	\$30.51	\$1,952.64
TOTAL HOURS		958		TOTAL DIRECT LABOR	\$42,341.66

MULTIPLIERS

ESCALATION @	(of Direct Labor)	
OVERHEAD @	128.19% (of Direct Labor + Escalation)	\$54,277.77
PAYROLL ADDITIVES @	41.24% (of Direct Labor + Escalation)	\$17,461.70
PROFIT (FIXED FEE)	10.0%	\$11,408.11
TOTAL MULTIPLIERS		\$83,147.59

OTHER DIRECT COSTS

*** Billed at Actual Cost ***

ITEM	QUANTITY	UNIT	UNIT COST	AMOUNT
Reproduction	1	@	\$5,460.00	\$5,460.00
Mailing and Overnight Delivery	1	@	\$3,000.00	\$3,000.00
Transportation	1	@	\$1,498.00	\$1,498.00
Newspaper Notices	1	@	\$7,000.00	\$7,000.00
Record Searches	1	@	\$1,700.00	\$1,700.00
CDFW Filing Fee	1	@	\$2,225.00	\$2,225.00

TOTAL ODC'S \$20,883.00

TOTAL \$146,372.25

SUBCONSULTANT MAN-HOUR WORKSHEET

COMPANY: ICF Jones and Stokes

PROJECT: Hammet Avenue Widening from Schleisman St to Citrus St and from Detroit St to Sixth St

SCOPE OF WORK: Environmental Clearance

PHASE: Phase I

DATE: March 18, 2019

TASK	77	279	20	16	14	50	54	92	6	4	73	8	62	13	46	40	26	10	4	64	HOURS	COST	
PROJECT DIRECTOR																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SE. TECHNICAL																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							
MANAGING CONSULTANT																							
SENIOR CONSULTANT II																							

SUBCONSULTANT MANHOUR WORKSHEET

COMPANY: Webb Associates		SCOPE OF WORK: Drainage Engineering		PHASE: Phase II	
PROJECT: Hammer Avenue Widening from Schleisman St to Citrus St and from Detroit St to Sixth St				DATE: March 18, 2019	
TASK	PRINCIPAL I	SENIOR II	ASSISTANT III	ASSOCIATE I	PROJECT COORDINATOR

\$211.05 \$195.01 \$115.00 \$125.00 \$89.99

Total Manhours	9	20	36	36	12	113
-----------------------	----------	-----------	-----------	-----------	-----------	------------

TASK	PRINCIPAL I	SENIOR II	ASSISTANT III	ASSOCIATE I	PROJECT COORDINATOR	HOURS	COST
1.0 PROJECT MANAGEMENT							
1.1 Project Management							
1.2 Project Team Meetings							
1.3 Quality Control and Quality Assurance							
5.0 PLANS, SPECIFICATIONS AND ESTIMATES							
5.1 Geotechnical Design Report							
5.2 Storm Water Pollution Prevention Plan (SWPPP)							
5.3 Utility Relocation Coordination							
5.4 65% Roadway Plans							
5.5 65% Storm Drain Plans	1	10	20	16	4	51	\$ 6,821
5.6 65% Traffic Signal Modification Plans							
5.7 65% Street Lighting Plans							
5.8 65% Signing Striping and Traffic Control							
5.9 65% Planting and Irrigation Plans							
5.10 65% Retaining Wall Plans							
5.11 95% Design Civil PS&E	4	6	12	12	4	38	\$ 5,254
5.12 Final 100% Design PS&E and Contract Bid Documents	4	4	4	8	4	24	\$ 3,444
5.13 Right-of-Way Legal Descriptions and Plats							
5.14 Right-of-Way Appraisal and Acquisition (13 cases)							
5.15 PS&E of Raised Landscaped Medians north of Citrus							

