SUBMITTAL TO THE BOARD OF SUPERVISORS COUNTY OF RIVERSIDE, STATE OF CALIFORNIA



ITEM: 3.22 (ID # 10963)

MEETING DATE:

Tuesday, October 22, 2019

FROM: TLMA-TRANSPORTATION:

SUBJECT: TRANSPORTATION AND LAND MANAGEMENT AGENCY/TRANSPORTATION

DEPARTMENT: Approval of the Plans and Specifications and Authorization to Advertise for bid for the Fiscal Year 2019-2020 Curb Ramp Accessibility Project at various locations within Riverside County; CEQA Exempt. Districts 1, 2, and 3.

[\$1,077,400 - 100% Local Funds] (Clerk to Advertise)

RECOMMENDED MOTION: That the Board of Supervisors:

- 1. Find that the Project is categorically exempt from the California Environmental Quality Act (CEQA) pursuant to State CEQA Guidelines Section 15301 (c) Existing Facilities;
- 2. Approve the plans and specifications for the Curb Ramp Accessibility Project at various locations in Supervisorial Districts 1, 2, and 3;
- 3. Authorize the Clerk of the Board to advertise for bids to be received by the office of the Director of Transportation and Land Management at the Transportation Annex located at 3525 14th Street, Riverside, California 92501. All bids must be received up to the hour of 2:00 p.m., Wednesday, November 13, 2019 at which time bids will be opened; and
- 4. Direct the Clerk of the Board of Supervisors to file the Notice of Exemption with the County Clerk for posting within five (5) working days.

ACTION:Policy, Clerk to Advertise

MINUTES OF THE BOARD OF SUPERVISORS

On motion of Supervisor Perez, seconded by Supervisor Spiegel and duly carried by unanimous vote, IT WAS ORDERED that the above matter is approved as recommended.

Ayes:

Jeffries, Spiegel, Washington, Perez and Hewitt

Nays:

None

Absent:

None

Date:

October 22, 2019

XC:

Transp.

3 2

Kecia R. Harper

SUBMITTAL TO THE BOARD OF SUPERVISORS COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

FINANCIAL DATA	Curre	nt Fiscal Year:	Next Fisc	al Year:	Tota	al Cost:	Ongoing	Cost
COST	\$	1,077,400	\$	0	\$	1,077,400	\$	0
NET COUNTY COST	\$	0	\$	0	\$	0	\$	0
SOURCE OF FUNDS (18%), Measure A / We used in this project.						Budget Adju	ustment: N	lo
						For Fiscal Y	ear: 19/20	

C.E.O. RECOMMENDATION: Approve

BACKGROUND:

Summary

The Transportation Department proposes to reconstruct or upgrade two-hundred and six (206) existing concrete curb ramps at various locations within the County of Riverside Districts 1, 2, and 3 as part of the Transportation Department goal to provide safe and usable pedestrian facilities for all pedestrians and to comply with Title II of the Americans with Disabilities Act (ADA) requirements. As part of the ADA requirement, curb ramps must be upgraded when adjoining roads are altered through resurfacing or placement of a thick layer of seal coat. The specific curb ramp locations are listed in "Attachment 1".

The curb ramp upgrades within these districts coincide with the proposed slurry seal projects for fiscal year 2019-2020 Districts 1, 2, and 3, which will be applied after the curb ramp work is complete. For Districts 4 and 5, similar work for curb ramp upgrades and application of slurry seal will be completed but on separate projects.

On March 12, 2013 (agenda item 3.50), the Riverside County Board of Supervisors approved Resolution No. 2013-024 adopting the "Americans with Disabilities Act (ADA) Self-Evaluation and Transition Plan for Access in the Public Road Right-of-Way" prepared by the Transportation Department.

The Transportation Department is responsible for administering the ADA compliance program for accessible pedestrian facilities within the public road right-of-way.

The proposed Curb Ramp Accesibility project will consist of modifying or removing existing concrete curb ramps, and placing back ADA compliant concrete curb ramps. Additionally, proposed upgrades to existing curb ramps will consist of installing yellow detectable warning devices typically consisting of a series of small bumps (or truncated domes) and repairs to street landing slopes to meet ADA compliance. Detectable warning devices alert pedestrians who are blind or visually impaired that there is passing traffic.

The bid documents include one base bid schedule of work:

SUBMITTAL TO THE BOARD OF SUPERVISORS COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

Base Bid:

Curb Ramp Accessibility Project, FY 2019-2020, Districts 1, 2, and 3

The Transportation Department will select the contractor based upon the lowest responsive and responsible bid.

The submitted plans and specifications have been approved as to form by County Counsel.

Project Nos.: D0-0006, District 1

D0-0007, District 2 D0-0008, District 3

Environmental Findings

The project proposes to reconstruct and upgrade exsiting curb ramps on various roads in Districts 1, 2, and 3. This minor safety improvement is exempt from CEQA under Section 15301(c) because it does not create additional automobile lanes and involves negligible or no expansion of existing or former use of existing roadway and associated facilities.

Impact on Citizens and Businesses

The curb ramps accessibility project is expected to improve access and safety of pedestrians with disabilities. In addition, bringing the curb ramps up to current accessibility standards contributes toward fulfilling the Transportation Department's goals as stated in its ADA Self-Evaluation and Transition Plan for Access in the Public Road Right-of-Way as required by Title Il of the Americans with Disabilities Act

SUPPLEMENTAL:

Additional Fiscal Information

The construction contract is estimated to cost approximately \$1,077,400 and construction is anticipated to be completed in FY 2019/2020. The Curb Ramp Accessibility Project will be funded with Gas Tax / HUTA, Gas Tax / SB-1 and Measure A / Western funds.

There are no General Funds used in this project.

Contract History and Price Reasonableness

N/A

ATTACHMENTS:

Vicinity Map Notice to Bidders Attachment 1 - List of Curb Ramps

SUBMITTAL TO THE BOARD OF SUPERVISORS COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

Notice of Exemption and Journal Voucher Specifications and Contract Documents Cover Page

Yason Farin Senior Management Analyst

10/16/2019

Gregory V. Priamos, Director County Counse

10/8/2019


Synthia by Gurlzel, Chief Deputy County Coursel 10/8/2019

COUNTY OF RIVERSIDE TRANSPORTATION DEPARTMENT

CURB RAMP ACCESSIBILITY PROJECT

FOR FISCAL YEAR 2019 - 2020

DISTRICT 1, PROJECT No. D0-0006 DISTRICT 2, PROJECT No. D0-0007 DISTRICT 3, PROJECT No. D0-0008



VICINITY MAP

Notice to Bidders

County of Riverside, herein called Owner, invites sealed proposals for:

Curb Ramp Accessibility Project

For Fiscal Year 2019 - 2020

District 1, Project No. D0-0006 District 2, Project No. D0-0007 District 3, Project No. D0-0008

Bid shall be delivered to the County of Riverside Transportation Department, 14th Street Annex, 3525 14th Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on Wednesday, November 13, 2019 to be promptly opened in public at said address. Each bid shall be in accordance with plans, specifications and other contract documents, dated September 2019, and prepared by County of Riverside, whose address is same as the above, from whom they may be obtained upon deposit of \$20.00 per set with 11" x 17" plans, plus mailing costs. No refund. Prospective bidders may preview the plans, specifications and other contract documents at no charge prior to purchase at the above noted location.

Pursuant to Labor Code section 1771.1, any Contractor bidding, or subcontractor to be listed on a bid proposal subject to Public Contract Code section 4104, shall not be qualified to bid after March 1, 2015, unless currently registered and qualified to perform public works pursuant to Labor Code section 1725.5. No Contractor or subcontractor may be awarded a contract or perform work on any contract for public work, after April 1, 2015, without proof of current registration with the Department of Industrial Relations pursuant to Labor Code section 1725.5 to perform public works.

The County of Riverside, in accordance with Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Commerce (15 C.F.R., Part 8) and related statutes, issued pursuant to such Act, hereby notifies all bidders that minority businesses will be afforded full opportunity to submit bids, and it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on the grounds of race, color, sex, national origin, religion, age, or disability.

The Contractor is required to have a Class "A" license at the time of bid submission.

Engineering Estimate:	\$ 970,000 - \$ 1,130,000	(Base Bid)
Bid Bond	10 %	
Performance Bond	100 %	
Payment Bond	100 %	
Working Days	60	

Website: http://rctlma.org/trans/Contractors-Corner/Notices-Inviting-Bids

ATTACHMENT "1"

CURB RAMP ACESSISBILITY PROJECT, FY 2019-2020 LIST OF CURB RAMPS

	LIST OF CURB RAMPS							
No.	DIST.	RAMP#	MAJOR STREET	MINOR STREET	CORNER	TREATMENT		
1	1	33A - 068A	KNABE ROAD	WHITE SAGE ST	S	FULL RECONSTRUCTION		
2	1	33A - 068B	KNABE ROAD	WHITE SAGE ST	w	FULL RECONSTRUCTION		
3	1	33A - 103A	WHITE SAGE ST	SILVER DOLLAR ST	E	FULL RECONSTRUCTION		
4	1	33A - 103B	WHITE SAGE ST	SILVER DOLLAR ST	S	FULL RECONSTRUCTION		
5	1	33B - 22A	CANYON VIEW DR	CREST VIEW DR	NW	FULL RECONSTRUCTION		
6	1	33B - 22B	CANYON VIEW DR	CREST VIEW DR	sw	FULL RECONSTRUCTION		
7	1	33B - 23A	CANYON VIEW DR	FLINTRIDGE LANE	NW	FULL RECONSTRUCTION		
8	1	33B - 23B	CANYON VIEW DR	FLINTRIDGE LANE	sw	FULL RECONSTRUCTION		
9	. 1	33B - 24A	CANYON VIEW DR	LEMONWOOD DR	N	FULL RECONSTRUCTION		
10	1	33B - 24B	CANYON VIEW DR	LEMONWOOD DR	W	FULL RECONSTRUCTION		
11	1	33B - 27A	CLAY CANYON DR	CANYON VIEW DR	NW	FULL RECONSTRUCTION		
12	1	33B - 27B	CLAY CANYON DR	CANYON VIEW DR	NE	FULL RECONSTRUCTION		
13	1	33B - 27C	CLAY CANYON DR	CANYON VIEW DR	SE	FULL RECONSTRUCTION		
14	1	33B - 27D	CLAY CANYON DR	CANYON VIEW DR	sw	FULL RECONSTRUCTION		
15	1	33B - 29A	CLAY CANYON DR	CREST VIEW DR	N	FULL RECONSTRUCTION		
16	1	33B - 29B	CLAY CANYON DR	CREST VIEW DR	Ε	FULL RECONSTRUCTION		
17	1	33B - 30A	CLAY CANYON DR	DEERWEED CIR	NE	FULL RECONSTRUCTION		
18	1	33B - 30B	CLAY CANYON DR	DEERWEED CIR	SE	FULL RECONSTRUCTION		
19	1	33B - 32A	CLAY CANYON DR	JAMESON RD	S	FULL RECONSTRUCTION		
20	1	33B - 32B	CLAY CANYON DR	JAMESON RD	W	FULL RECONSTRUCTION		
21	1	33B - 33A	CLAY CANYON DR	ROLLING HILLS DR	N	FULL RECONSTRUCTION		
22	1	33B - 33B	CLAY CANYON DR	ROLLING HILLS DR	W	FULL RECONSTRUCTION		
23	1	33B - 34A	CLAY CANYON DR	SUNROSE ST	N	FULL RECONSTRUCTION		
24	1	33B - 34B	CLAY CANYON DR	SUNROSE ST	E	FULL RECONSTRUCTION		
25	1	33B - 34C	CLAY CANYON DR	SUNROSE ST	s	FULL RECONSTRUCTION		
26	1	33B - 34D	CLAY CANYON DR	SUNROSE ST	W	FULL RECONSTRUCTION		
27	1	33B - 35A	CLAY CANYON DR	WOODVIEW DR	NW	FULL RECONSTRUCTION		
28	1	33B - 35B	CLAY CANYON DR	WOODVIEW DR	SW	FULL RECONSTRUCTION		
29	1	33B - 43A	COFFEE BERRY CIR	ARROWLEAF CIR	N	FULL RECONSTRUCTION		
30	1	33B - 43B	COFFEE BERRY CIR	ARROWLEAF CIR	E	FULL RECONSTRUCTION		
31	1	33B - 44A	COFFEE BERRY CIR	DEERWEED CIR	. N	FULL RECONSTRUCTION		
32	1	33B - 44B	COFFEE BERRY CIR	DEERWEED CIR	E	FULL RECONSTRUCTION		
33	1	33B - 44C	COFFEE BERRY CIR	DEERWEED CIR	s	FULL RECONSTRUCTION		
34	1 1	33B - 44D	COFFEE BERRY CIR	DEERWEED CIR	W	FULL RECONSTRUCTION		
35	1	33B - 45A	CREST VIEW DR	GREEN TREE CT	E	FULL RECONSTRUCTION		
36	1	33B - 45B	CREST VIEW DR	GREEN TREE CT	S	FULL RECONSTRUCTION		
37	1	33B - 63A	KNABE RD	CLAY CANYON DR	NW	PROTECT IN PLACE / UPGRADE		
38	1 :	33B - 63B	KNABE RD	CLAY CANYON DR	NE	PROTECT IN PLACE / UPGRADE		
39	1	33B - 63C	KNABE RD	CLAY CANYON DR	SE	PROTECT IN PLACE / UPGRADE		
40	1	33B - 63D	KNABE RD	CLAY CANYON DR	SW	PROTECT IN PLACE / UPGRADE		
41	1	33B - 87A	SUGARCANE CT	CANYON VIEW DR	E	FULL RECONSTRUCTION		
42	1	33B - 87B	SUGARCANE CT	CANYON VIEW DR	S	FULL RECONSTRUCTION		
43	1	33B - 93A	SUNROSE ST	ROSILLA CT	E -	FULL RECONSTRUCTION		
44	1	33B - 93B	SUNROSE ST	ROSILLA CT		FULL RECONSTRUCTION		
				I TOOLED TO	-	. 322 13233110011014		

ATTACHMENT "1"

CURB RAMP ACESSISBILITY PROJECT, FY 2019-2020 LIST OF CURB RAMPS

1 338 - 94A SUNROSE ST TRUMPETS CT E FULL RECONSTRUCTION	24200.00	LIST OF CURB RAMPS							
1 338 - 948 SUNROSE ST TRUMPETS CT S FULL RECONSTRUCTION	No.	DIST.	RAMP#	MAJOR STREET	MINOR STREET	CORNER	TREATMENT		
47 1 33C - 031A CLAY CANYON DR GOLDEN LOCUST DR NW FULL RECONSTRUCTION 48 1 33C - 049A DESERT ACACIA LN SILVER DOLLAR ST N FULL RECONSTRUCTION 50 1 33C - 049B DESERT ACACIA LN SILVER DOLLAR ST N FULL RECONSTRUCTION 51 1 33C - 049B DESERT ACACIA LN SILVER DOLLAR ST S FULL RECONSTRUCTION 52 1 33C - 049B DESERT ACACIA LN SILVER DOLLAR ST S FULL RECONSTRUCTION 53 1 33C - 049C DESERT ACACIA LN SILVER DOLLAR ST S FULL RECONSTRUCTION 54 33C - 049B DESERT ACACIA LN SILVER DOLLAR ST W FULL RECONSTRUCTION 55 1 33C - 050A KNABE ROAD DESERT ACACIA LN S FULL RECONSTRUCTION 56 1 33C - 0579A SILVER DOLLAR ST LANTANA DR NW FULL RECONSTRUCTION 57 1 33C - 050B SILVER DOLLAR ST LANTANA DR NW FULL RECONSTRUCTION 58 1 33C - 050B SILVER DOLLAR ST SYDNEY BLUE CIR S FULL RECONSTRUCTION 59 1 33C - 050B SILVER DOLLAR ST SYDNEY BLUE CIR S FULL RECONSTRUCTION 59 1 33C - 050B SILVER DOLLAR ST SYDNEY BLUE CIR S FULL RECONSTRUCTION 59 1 33C - 050B SILVER DOLLAR ST SYDNEY BLUE CIR S FULL RECONSTRUCTION 59 1 33C - 050B SILVER DOLLAR ST SYDNEY BLUE CIR S FULL RECONSTRUCTION 50 1 33C - 050B SILVER DOLLAR ST SYDNEY BLUE CIR S FULL RECONSTRUCTION 50 1 33C - 105B WHITE SAGE ST DESERT ACACIA LN S FULL RECONSTRUCTION 50 1 33C - 105B WHITE SAGE ST LANTANA DR NE FULL RECONSTRUCTION 50 1 33C - 105B WHITE SAGE ST LANTANA DR NE FULL RECONSTRUCTION 50 1 33C - 105E KNABER D CLAY CANYON DR N PROTECTI N PLACE / UPGRADE 50 1 33C - 105E KNABER D CLAY CANYON DR N PROTECTI N PLACE / UPGRADE 51 33C - 105E KNABER D CLAY CANYON DR N PROTECTI N PLACE / UPGRADE 52 23A - 005C HARVILL LN TEHANA CIR E FULL RECONSTRUCTION 53		1	33B - 94A	SUNROSE ST	TRUMPETS CT	E .	FULL RECONSTRUCTION		
1 33C - 031B			33B - 94B	SUNROSE ST	TRUMPETS CT	S	FULL RECONSTRUCTION		
1 33C - 049A DESERT ACACIA LN SILVER DOLLAR ST N FULL RECONSTRUCTION	47	1		CLAY CANYON DR	GOLDEN LOCUST DR	NW	FULL RECONSTRUCTION		
1 33C - 0498 DESERT ACACIA IN SILVER DOLLAR ST E FULL RECONSTRUCTION	48	. 1	33C - 031B	CLAY CANYON DR	GOLDEN LOCUST DR	NE	FULL RECONSTRUCTION		
1 33C - 049C DESERT ACACIA LN SILVER DOLLAR ST S FULL RECONSTRUCTION	49	1	33C - 049A	DESERT ACACIA LN	SILVER DOLLAR ST	N	FULL RECONSTRUCTION		
1 33C - 0490 DESERT ACACIA LN SILVER DOLLAR ST W FULL RECONSTRUCTION	50	. 1	33C - 049B	DESERT ACACIA LN	SILVER DOLLAR ST	E	FULL RECONSTRUCTION		
1 33C - 065A KNABE ROAD DESERT ACACIAL N S FULL RECONSTRUCTION	51	1	33C - 049C	DESERT ACACIA LN	SILVER DOLLAR ST	S	FULL RECONSTRUCTION		
1 33C - 079A SILVER DOLLAR ST	52	. 1	33C - 049D	DESERT ACACIA LN	SILVER DOLLAR ST	W	FULL RECONSTRUCTION		
	53	1	33C - 065A	KNABE ROAD	DESERT ACACIA LN	s	FULL RECONSTRUCTION		
1 33C - 080A SILVER DOLLAR ST SYDNEY BLUE CIR S FULL RECONSTRUCTION	54	1	33C - 079A	SILVER DOLLAR ST	LANTANA DR	NW	FULL RECONSTRUCTION		
57 1 33C - 080B SILVER DOLLAR ST SYDNEY BLUE GIR W FULL RECONSTRUCTION 58 1 33C - 101A WHITE SAGE ST DESERT ACACIA LN E FULL RECONSTRUCTION 69 1 33C - 102A WHITE SAGE ST DESERT ACACIA LN S FULL RECONSTRUCTION 61 1 33C - 102B WHITE SAGE ST LANTANA DR NE FULL RECONSTRUCTION 61 1 33C - 102B WHITE SAGE ST LANTANA DR SE FULL RECONSTRUCTION 62 1 33C - 105E KNABE RD CLAY CANYON DR N PROTECT IN PLACE / UPGRADE 64 1 35B - 133A TEMESCAL CANYON RD EARTHMOVER CIR W FULL RECONSTRUCTION 65 1 35B - 133A TEMESCAL CANYON RD LESTER CIRCLE W FULL RECONSTRUCTION 66 1 35B - 134B TEMESCAL CANYON RD LESTER CIRCLE S FULL RECONSTRUCTION 67 1 35B - 134B TEMESCAL CANYON RD LESTER CIRCLE S FULL REC	55	1	33C - 079B	SILVER DOLLAR ST	LANTANA DR	sw	FULL RECONSTRUCTION		
1 33C - 101A WHITE SAGE ST DESERT ACACIA LN E FULL RECONSTRUCTION	56	1	33C - 080A	SILVER DOLLAR ST	SYDNEY BLUE CIR	s	FULL RECONSTRUCTION		
1	57	1	33C - 080B	SILVER DOLLAR ST	SYDNEY BLUE CIR	w	FULL RECONSTRUCTION		
1 33C - 102A WHITE SAGE ST	58	1	33C - 101A	WHITE SAGE ST	DESERT ACACIA LN	E	FULL RECONSTRUCTION		
61 1 33C - 102B WHITE SAGE ST LANTANA DR SE FULL RECONSTRUCTION 62 1 33C - 105E KNABE RD CLAY CANYON DR W FULL RECONSTRUCTION 63 1 33C - 105F KNABE RD CLAY CANYON DR N PROTECT IN PLACE / UPGRADE 64 1 35B - 133A TEMESCAL CANYON RD EARTHMOVER CIR S FULL RECONSTRUCTION 65 1 35B - 133A TEMESCAL CANYON RD EARTHMOVER CIR W FULL RECONSTRUCTION 66 1 35B - 134A TEMESCAL CANYON RD LESTER CIRCLE W FULL RECONSTRUCTION 67 1 35B - 134B TEMESCAL CANYON RD LESTER CIRCLE S FULL RECONSTRUCTION 68 2 23A - 005B HARVILL LN TEHAMA CIR E FULL RECONSTRUCTION 69 2 23A - 005C HARVILL LN TEHAMA CIR S FULL RECONSTRUCTION 70 2 44A - 40A MONT MARTRE AVE CLIFFHILL PLACE W FULL RECONSTRUCTION 71 2 44A - 01A AVIGNON COURT LA CIOLTAT WAY NW FULL RECONSTRUCTION 72 2 44A - 01B AVIGNON COURT LA CIOLTAT WAY NE FULL RECONSTRUCTION 73 2 44A - 02A AVIGNON COURT SAN REMO WY E FULL RECONSTRUCTION 74 2 44A - 02B AVIGNON COURT SAN REMO WY S FULL RECONSTRUCTION 75 2 44A - 03A AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 76 2 44A - 40B AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 77 2 44A - 47A TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 79 3 107A - 143A RHINE ST YUKON CT NW FULL RECONSTRUCTION 80 3 107A - 143B RHINE ST YUKON CT NW FULL RECONSTRUCTION 81 3 107A - 145B SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 82 3 107A - 150B SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 84 3 107A - 150B SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 85 3 107A - 150B SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 86 3 107A - 150B SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 86 3 107A - 150B SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 87 5 107A - 150B SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 88 3 107A - 150B SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 89 3 107A - 150B SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 80 3 107A - 150B SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 80 3 107A - 150B SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 81 5 107A - 150B SAVANNAH WAY THAMES CT SE FULL RECONSTRU	59	1	33C - 101B	WHITE SAGE ST	DESERT ACACIA LN	s	FULL RECONSTRUCTION		
1 33C - 105E	60	1	33C - 102A	WHITE SAGE ST	LANTANA DR	NE	FULL RECONSTRUCTION		
63 1 33C - 105F KNABE RD CLAY CANYON DR N PROTECT IN PLACE / UPGRADE 64 1 35B - 133A TEMESCAL CANYON RD EARTHMOVER CIR S FULL RECONSTRUCTION 65 1 35B - 133B TEMESCAL CANYON RD EARTHMOVER CIR W FULL RECONSTRUCTION 66 1 35B - 134A TEMESCAL CANYON RD LESTER CIRCLE W FULL RECONSTRUCTION 67 1 35B - 134B TEMESCAL CANYON RD LESTER CIRCLE S FULL RECONSTRUCTION 68 2 23A - 005B HARVILL IN TEHAMA CIR E FULL RECONSTRUCTION 69 2 23A - 005C HARVILL IN TEHAMA CIR S FULL RECONSTRUCTION 70 2 44A - 40A MONT MARTRE AVE CLIFFHILL PLACE W FULL RECONSTRUCTION 71 2 44A - 01A AVIGNON COURT LA CIOLTAT WAY NW FULL RECONSTRUCTION 72 2 44A - 01B AVIGNON COURT LA CIOLTAT WAY NW FULL RECONSTRUCTION 73 2 44A - 02A AVIGNON COURT SAN REMO WY E FULL RECONSTRUCTION 74 2 44A - 03B AVIGNON COURT SAN REMO WY S FULL RECONSTRUCTION 75 2 44A - 03A AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 76 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 77 2 44A - 47B TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 80 3 107A - 143B RHINE ST YUKON CT NW FULL RECONSTRUCTION 81 3 107A - 143B RHINE ST YUKON CT SW FULL RECONSTRUCTION 82 3 107A - 143B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 83 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 84 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 85 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 86 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 86 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 86 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 86 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 87 FULL RECONSTRUCTION 88 SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 89 SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 80 SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 81 SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 82 SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 83 SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 84 SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 85 SA	61	1	33C - 102B	WHITE SAGE ST	LANTANA DR	SE	FULL RECONSTRUCTION		
64 1 35B - 133A TEMESCAL CANYON RD EARTHMOVER CIR S FULL RECONSTRUCTION 65 1 35B - 133B TEMESCAL CANYON RD EARTHMOVER CIR W FULL RECONSTRUCTION 66 1 35B - 134A TEMESCAL CANYON RD LESTER CIRCLE W FULL RECONSTRUCTION 67 1 35B - 134B TEMESCAL CANYON RD LESTER CIRCLE S FULL RECONSTRUCTION 68 2 23A - 005B HARVILL LN TEHAMA CIR E FULL RECONSTRUCTION 69 2 23A - 005C HARVILL LN TEHAMA CIR S FULL RECONSTRUCTION 70 2 44A - 40A MONT MARTRE AVE CLIFFHILL PLACE W FULL RECONSTRUCTION 71 2 44A - 01A AVIGNON COURT LA CIOLTAT WAY NW FULL RECONSTRUCTION 72 2 44A - 01B AVIGNON COURT LA CIOLTAT WAY NE FULL RECONSTRUCTION 73 2 44A - 02A AVIGNON COURT SAN REMO WY E FULL RECONSTRUCTION 74 2 44A - 02B AVIGNON COURT SAN REMO WY S FULL RECONSTRUCTION 75 2 44A - 03A AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 76 2 44A - 03B AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 77 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 79 3 107A - 143B RHINE ST YUKON CT NW FULL RECONSTRUCTION 80 3 107A - 143B RHINE ST YUKON CT SW FULL RECONSTRUCTION 81 3 107A - 150A SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 82 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 83 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 84 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 85 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 86 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 87 9 AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 88 3 107A - 190B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 89 3 107A - 190B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 80 3 107A - 190B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 80 3 107A - 190B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 80 3 107A - 20A AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE	62	1	33C - 105E	KNABE RD	CLAY CANYON DR	W	FULL RECONSTRUCTION		
65 1 35B - 133B TEMESCAL CANYON RD EARTHMOVER CIR W FULL RECONSTRUCTION 66 1 35B - 134A TEMESCAL CANYON RD LESTER CIRCLE W FULL RECONSTRUCTION 67 1 35B - 134B TEMESCAL CANYON RD LESTER CIRCLE S FULL RECONSTRUCTION 68 2 23A - 005B HARVILL LN TEHAMA CIR E FULL RECONSTRUCTION 70 2 44A - 40A MONT MARTRE AVE CLIFFHILL PLACE W FULL RECONSTRUCTION 71 2 44A - 01A AVIGNON COURT LA CIOLTAT WAY NW FULL RECONSTRUCTION 72 2 44A - 01B AVIGNON COURT SAN REMO WY E FULL RECONSTRUCTION 73 2 44A - 02B AVIGNON COURT SAN REMO WY S FULL RECONSTRUCTION 75 2 44A - 03A AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 76 2 44A - 03B AVIGNON COURT TOULON CT NE FULL RECONSTRUCTION	63	1	33C - 105F	KNABE RD	CLAY CANYON DR	N	PROTECT IN PLACE / UPGRADE		
1 358 - 134A TEMESCAL CANYON RD LESTER CIRCLE W FULL RECONSTRUCTION	64	1	35B - 133A	TEMESCAL CANYON RD	EARTHMOVER CIR	s	FULL RECONSTRUCTION		
67 1 35B - 134B TEMESCAL CANYON RD LESTER CIRCLE S FULL RECONSTRUCTION 68 2 23A - 005B HARVILL LN TEHAMA CIR E FULL RECONSTRUCTION 69 2 23A - 005C HARVILL LN TEHAMA CIR S FULL RECONSTRUCTION 70 2 44A - 40A MONT MARTRE AVE CLIFFHILL PLACE W FULL RECONSTRUCTION 71 2 44A - 01A AVIGNON COURT LA CIOLTAT WAY NW FULL RECONSTRUCTION 72 2 44A - 01B AVIGNON COURT SAN REMO WY E FULL RECONSTRUCTION 73 2 44A - 02A AVIGNON COURT SAN REMO WY S FULL RECONSTRUCTION 74 2 44A - 03A AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 75 2 44A - 03B AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 76 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78<	65	1	35B - 133B	TEMESCAL CANYON RD	EARTHMOVER CIR	W	FULL RECONSTRUCTION		
66 2 23A - 005B HARVILL LN TEHAMA CIR E FULL RECONSTRUCTION 69 2 23A - 005C HARVILL LN TEHAMA CIR S FULL RECONSTRUCTION 70 2 44A - 40A MONT MARTRE AVE CLIFFHILL PLACE W FULL RECONSTRUCTION 71 2 44A - 01A AVIGNON COURT LA CIOLTAT WAY NW FULL RECONSTRUCTION 72 2 44A - 02B AVIGNON COURT SAN REMO WY E FULL RECONSTRUCTION 74 2 44A - 02B AVIGNON COURT SAN REMO WY S FULL RECONSTRUCTION 75 2 44A - 03A AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 76 2 44A - 03B AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 77 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 80	66	1	35B - 134A	TEMESCAL CANYON RD	LESTER CIRCLE	w	FULL RECONSTRUCTION		
69 2 23A - 005C HARVILL LN TEHAMA CIR S FULL RECONSTRUCTION 70 2 44A - 40A MONT MARTRE AVE CLIFFHILL PLACE W FULL RECONSTRUCTION 71 2 44A - 01A AVIGNON COURT LA CIOLTAT WAY NW FULL RECONSTRUCTION 72 2 44A - 01B AVIGNON COURT LA CIOLTAT WAY NE FULL RECONSTRUCTION 73 2 44A - 02A AVIGNON COURT SAN REMO WY E FULL RECONSTRUCTION 74 2 44A - 02B AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 75 2 44A - 03A AVIGNON COURT TOULON CT NE FULL RECONSTRUCTION 76 2 44A - 03B AVIGNON COURT TOULON CT NE FULL RECONSTRUCTION 77 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 80 <td>67</td> <td>1</td> <td>35B - 134B</td> <td>TEMESCAL CANYON RD</td> <td>LESTER CIRCLE</td> <td>S</td> <td>FULL RECONSTRUCTION</td>	67	1	35B - 134B	TEMESCAL CANYON RD	LESTER CIRCLE	S	FULL RECONSTRUCTION		
70 2 44A - 40A MONT MARTRE AVE CLIFFHILL PLACE W FULL RECONSTRUCTION 71 2 44A - 01A AVIGNON COURT LA CIOLTAT WAY NW FULL RECONSTRUCTION 72 2 44A - 01B AVIGNON COURT LA CIOLTAT WAY NE FULL RECONSTRUCTION 73 2 44A - 02A AVIGNON COURT SAN REMO WY E FULL RECONSTRUCTION 74 2 44A - 02B AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 75 2 44A - 03A AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 76 2 44A - 03B AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 77 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 80 3 107A - 143B RHINE ST YUKON CT NW FULL RECONSTRUCTION 81	68	2	23A - 005B	HARVILL LN	TEHAMA CIR	E	FULL RECONSTRUCTION		
71 2 44A - 01A AVIGNON COURT LA CIOLTAT WAY NW FULL RECONSTRUCTION 72 2 44A - 01B AVIGNON COURT LA CIOLTAT WAY NE FULL RECONSTRUCTION 73 2 44A - 02A AVIGNON COURT SAN REMO WY E FULL RECONSTRUCTION 74 2 44A - 02B AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 75 2 44A - 03A AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 76 2 44A - 03B AVIGNON COURT TOULON CT NE FULL RECONSTRUCTION 77 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 79 3 107A - 143A RHINE ST YUKON CT NW FULL RECONSTRUCTION 80 3 107A - 143B RHINE ST YUKON CT SW FULL RECONSTRUCTION 81 <t< td=""><td>69</td><td>2</td><td>23A - 005C</td><td>HARVILL LN</td><td>TEHAMA CIR</td><td>s ·</td><td>FULL RECONSTRUCTION</td></t<>	69	2	23A - 005C	HARVILL LN	TEHAMA CIR	s ·	FULL RECONSTRUCTION		
72 2 44A - 01B AVIGNON COURT LA CIOLTAT WAY NE FULL RECONSTRUCTION 73 2 44A - 02A AVIGNON COURT SAN REMO WY E FULL RECONSTRUCTION 74 2 44A - 02B AVIGNON COURT SAN REMO WY S FULL RECONSTRUCTION 75 2 44A - 03A AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 76 2 44A - 03B AVIGNON COURT TOULON CT NE FULL RECONSTRUCTION 77 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 79 3 107A - 143A RHINE ST YUKON CT NW FULL RECONSTRUCTION 80 3 107A - 143B RHINE ST YUKON CT SW FULL RECONSTRUCTION 81 3 107A - 150A SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 82 3	70	2	44A - 40A	MONT MARTRE AVE	CLIFFHILL PLACE	W	FULL RECONSTRUCTION		
73 2 44A - 02A AVIGNON COURT SAN REMO WY E FULL RECONSTRUCTION 74 2 44A - 02B AVIGNON COURT SAN REMO WY S FULL RECONSTRUCTION 75 2 44A - 03A AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 76 2 44A - 03B AVIGNON COURT TOULON CT NE FULL RECONSTRUCTION 77 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 79 3 107A - 143A RHINE ST YUKON CT NW FULL RECONSTRUCTION 80 3 107A - 143B RHINE ST YUKON CT SW FULL RECONSTRUCTION 81 3 107A - 150A SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 82 3 107A - 150B SAVANNAH WAY THAMES CT N FULL RECONSTRUCTION 83 3	71	2	44A - 01A	AVIGNON COURT	LA CIOLTAT WAY	NW	FULL RECONSTRUCTION		
74 2 44A - 02B AVIGNON COURT SAN REMO WY S FULL RECONSTRUCTION 75 2 44A - 03A AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 76 2 44A - 03B AVIGNON COURT TOULON CT NE FULL RECONSTRUCTION 77 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 79 3 107A - 143A RHINE ST YUKON CT NW FULL RECONSTRUCTION 80 3 107A - 143B RHINE ST YUKON CT SW FULL RECONSTRUCTION 81 3 107A - 150A SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 82 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 83 3 107A - 175A VOLGA ST PEARL CT N FULL RECONSTRUCTION 84 3	72	2	44A - 01B	AVIGNON COURT	LA CIOLTAT WAY	NE	FULL RECONSTRUCTION		
75 2 44A - 03A AVIGNON COURT TOULON CT NW FULL RECONSTRUCTION 76 2 44A - 03B AVIGNON COURT TOULON CT NE FULL RECONSTRUCTION 77 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 79 3 107A - 143A RHINE ST YUKON CT NW FULL RECONSTRUCTION 80 3 107A - 143B RHINE ST YUKON CT SW FULL RECONSTRUCTION 81 3 107A - 150A SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 82 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 83 3 107A - 175A VOLGA ST PEARL CT N FULL RECONSTRUCTION 84 3 107A - 19A AMAZON ST LOIRE COURT S FULL RECONSTRUCTION 86 3	73	2	44A - 02A	AVIGNON COURT	SAN REMO WY	E	FULL RECONSTRUCTION		
76 2 44A - 03B AVIGNON COURT TOULON CT NE FULL RECONSTRUCTION 77 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 79 3 107A - 143A RHINE ST YUKON CT NW FULL RECONSTRUCTION 80 3 107A - 143B RHINE ST YUKON CT SW FULL RECONSTRUCTION 81 3 107A - 150A SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 82 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 83 3 107A - 175A VOLGA ST PEARL CT N FULL RECONSTRUCTION 84 3 107A - 19A AMAZON ST LOIRE COURT S FULL RECONSTRUCTION 85 3 107A - 19B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 87 3	74	2	44A - 02B	AVIGNON COURT	SAN REMO WY	S	FULL RECONSTRUCTION		
77 2 44A - 47A TOLOUSE AVE SAN REMO WAY NW FULL RECONSTRUCTION 78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 79 3 107A - 143A RHINE ST YUKON CT NW FULL RECONSTRUCTION 80 3 107A - 143B RHINE ST YUKON CT SW FULL RECONSTRUCTION 81 3 107A - 150A SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 82 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 83 3 107A - 175A VOLGA ST PEARL CT N FULL RECONSTRUCTION 84 3 107A - 175B VOLGA ST PEARL CT W FULL RECONSTRUCTION 85 3 107A - 19A AMAZON ST LOIRE COURT S FULL RECONSTRUCTION 86 3 107A - 19B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 87 3	75	2	44A - 03A	AVIGNON COURT	TOULON CT	NW	FULL RECONSTRUCTION		
78 2 44A - 47B TOLOUSE AVE SAN REMO WAY NE FULL RECONSTRUCTION 79 3 107A - 143A RHINE ST YUKON CT NW FULL RECONSTRUCTION 80 3 107A - 143B RHINE ST YUKON CT SW FULL RECONSTRUCTION 81 3 107A - 150A SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 82 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 83 3 107A - 175A VOLGA ST PEARL CT N FULL RECONSTRUCTION 84 3 107A - 175B VOLGA ST PEARL CT W FULL RECONSTRUCTION 85 3 107A - 19A AMAZON ST LOIRE COURT S FULL RECONSTRUCTION 86 3 107A - 20A AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 87 3 107A - 20A AMAZON ST MEKONG ST SE FULL RECONSTRUCTION	76	2	44A - 03B	AVIGNON COURT	TOULON CT	NE	FULL RECONSTRUCTION		
79	77	2	44A - 47A	TOLOUSE AVE	SAN REMO WAY	NW	FULL RECONSTRUCTION		
80 3 107A - 143B RHINE ST YUKON CT SW FULL RECONSTRUCTION 81 3 107A - 150A SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 82 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 83 3 107A - 175A VOLGA ST PEARL CT N FULL RECONSTRUCTION 84 3 107A - 175B VOLGA ST PEARL CT W FULL RECONSTRUCTION 85 3 107A - 19A AMAZON ST LOIRE COURT S FULL RECONSTRUCTION 86 3 107A - 19B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 87 3 107A - 20A AMAZON ST MEKONG ST SE FULL RECONSTRUCTION	78	2	44A - 47B	TOLOUSE AVE	SAN REMO WAY	NE	FULL RECONSTRUCTION		
81 3 107A - 150A SAVANNAH WAY THAMES CT SE FULL RECONSTRUCTION 82 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 83 3 107A - 175A VOLGA ST PEARL CT N FULL RECONSTRUCTION 84 3 107A - 175B VOLGA ST PEARL CT W FULL RECONSTRUCTION 85 3 107A - 19A AMAZON ST LOIRE COURT S FULL RECONSTRUCTION 86 3 107A - 19B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 87 3 107A - 20A AMAZON ST MEKONG ST SE FULL RECONSTRUCTION	79	3	107A - 143A	RHINE ST	YUKON CT	NW	FULL RECONSTRUCTION		
82 3 107A - 150B SAVANNAH WAY THAMES CT SW FULL RECONSTRUCTION 83 3 107A - 175A VOLGA ST PEARL CT N FULL RECONSTRUCTION 84 3 107A - 175B VOLGA ST PEARL CT W FULL RECONSTRUCTION 85 3 107A - 19A AMAZON ST LOIRE COURT S FULL RECONSTRUCTION 86 3 107A - 19B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 87 3 107A - 20A AMAZON ST MEKONG ST SE FULL RECONSTRUCTION	80	3	107A - 143B	RHINE ST	YUKON CT	sw	FULL RECONSTRUCTION		
83 3 107A - 175A VOLGA ST PEARL CT N FULL RECONSTRUCTION 84 3 107A - 175B VOLGA ST PEARL CT W FULL RECONSTRUCTION 85 3 107A - 19A AMAZON ST LOIRE COURT S FULL RECONSTRUCTION 86 3 107A - 19B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 87 3 107A - 20A AMAZON ST MEKONG ST SE FULL RECONSTRUCTION	81	3	107A - 150A	SAVANNAH WAY	THAMES CT	SE	FULL RECONSTRUCTION		
83 3 107A - 175A VOLGA ST PEARL CT N FULL RECONSTRUCTION 84 3 107A - 175B VOLGA ST PEARL CT W FULL RECONSTRUCTION 85 3 107A - 19A AMAZON ST LOIRE COURT S FULL RECONSTRUCTION 86 3 107A - 19B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 87 3 107A - 20A AMAZON ST MEKONG ST SE FULL RECONSTRUCTION	82	3	107A - 150B	SAVANNAH WAY			FULL RECONSTRUCTION		
84 3 107A - 175B VOLGA ST PEARL CT W FULL RECONSTRUCTION 85 3 107A - 19A AMAZON ST LOIRE COURT S FULL RECONSTRUCTION 86 3 107A - 19B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 87 3 107A - 20A AMAZON ST MEKONG ST SE FULL RECONSTRUCTION	83	3	107A - 175A	VOLGA ST	PEARL CT	N	FULL RECONSTRUCTION		
85 3 107A - 19A AMAZON ST LOIRE COURT S FULL RECONSTRUCTION 86 3 107A - 19B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 87 3 107A - 20A AMAZON ST MEKONG ST SE FULL RECONSTRUCTION	84	3	107A - 175B	VOLGA ST					
86 3 107A - 19B AMAZON ST LOIRE COURT W PROTECT IN PLACE / UPGRADE 87 3 107A - 20A AMAZON ST MEKONG ST SE FULL RECONSTRUCTION	85	3 3	107A - 19A	AMAZON ST					
87 3 107A - 20A AMAZON ST MEKONG ST SE FULL RECONSTRUCTION	86	3	107A - 19B	AMAZON ST					
	87	3	107A - 20A	AMAZON ST					
THE TOTAL TOTAL OF THE PROPERTY OF THE PROPERT	88	3	107A - 20B	AMAZON ST	MEKONG ST	SW	PROTECT IN PLACE / UPGRADE		

Page 2 of 5

CURB RAMP ACESSISBILITY PROJECT, FY 2019-2020 LIST OF CURB RAMPS

Company of the Company	LIST OF CURB RAMPS							
No.	DIST.	RAMP#	MAJOR STREET	MINOR STREET	CORNER	TREATMENT		
89	3	107A - 21A	AMAZON ST	PENANG DR	S	PROTECT IN PLACE / UPGRADE		
90	3	107A - 21B	AMAZON ST	PENANG DR	W	FULL RECONSTRUCTION		
91	3	107A - 22A	AMAZON ST	RHINE ST	NE	FULL RECONSTRUCTION		
92	3	107A - 22B	AMAZON ST	RHINE ST	NW	FULL RECONSTRUCTION		
93	3	107A - 22C	AMAZON ST	RHINE ST	SE	FULL RECONSTRUCTION		
94	3	107A - 22D	AMAZON ST	RHINE ST	sw	FULL RECONSTRUCTION		
95	3	107A - 23A	AMAZON ST	SAVANNAH WAY	s	PROTECT IN PLACE / UPGRADE		
96	3	107A - 23B	AMAZON ST	SAVANNAH WAY	W	FULL RECONSTRUCTION		
97	3	107A - 25A	AMAZON ST	VOLGA ST	NE	FULL RECONSTRUCTION		
98	3	107A - 25B	AMAZON ST	VOLGA ST	NW	FULL RECONSTRUCTION		
99	3	107A - 25C	AMAZON ST	VOLGA ST	SE	FULL RECONSTRUCTION		
100	3	107A - 25D	AMAZON ST	VOLGA ST	sw	FULL RECONSTRUCTION		
101	3	107A - 77A	FAIRVIEW AVE	RHINE ST	SE	FULL RECONSTRUCTION		
102	3	107A - 77B	FAIRVIEW AVE	RHINE ST	sw	FULL RECONSTRUCTION		
103	3	107A - 81A	FAIRVIEW AVE	VOLGA ST	SE	PROTECT IN PLACE / UPGRADE		
104	3	107A - 81B	FAIRVIEW AVE	VOLGA ST	SW	FULL RECONSTRUCTION		
105	3	112A - 121A	MEKONG ST	GANGES LN	NE	FULL RECONSTRUCTION		
106	3	112A - 121B	MEKONG ST	GANGES LN	SE	PROTECT IN PLACE / UPGRADE		
107	3	112A - 135A	ORINOCO LANE	BRAZOS COURT	NE	PROTECT IN PLACE / UPGRADE		
108	3	112A - 135B	ORINOCO LANE	BRAZOS COURT	NW	FULL RECONSTRUCTION		
109	3	112A - 136A	ORINOCO LANE	MEKONG ST	NE	FULL RECONSTRUCTION		
110	3	112A - 136B	ORINOCO LANE	MEKONG ST	NW	FULL RECONSTRUCTION		
111	3	112A - 137A	ORINOCO LANE	NIAGRA COURT	NE	PROTECT IN PLACE / UPGRADE		
112	3	112A - 137B	ORINOCO LANE	NIAGRA COURT	NW	PROTECT IN PLACE / UPGRADE		
113	3	112A - 140A	PENANG DR	GANGES LANE	NW	PROTECT IN PLACE / UPGRADE		
. 114	3	112A - 140B	PENANG DR	GANGES LANE	SW	FULL RECONSTRUCTION		
115	3	112A - 142A	RHINE ST	ORINOCO LANE	NE	FULL RECONSTRUCTION		
116	3	112A - 142B	RHINE ST	ORINOCO LANE	NW	PROTECT IN PLACE / UPGRADE		
117	3	112A - 24A	AMAZON ST	SOPWITH DR	NE	PROTECT IN PLACE / UPGRADE		
118	3	112A - 24B	AMAZON ST	SOPWITH DR	SE	PROTECT IN PLACE / UPGRADE		
119	3	112A - 78A	FAIRVIEW AVE	SOPWITH DR	NW	FULL RECONSTRUCTION		
120	3	112A - 78B	FAIRVIEW AVE	SOPWITH DR	SW	PROTECT IN PLACE / UPGRADE		
121	3	116A - 049A	COLUMBIA ST	REDEN CT	NW	FULL RECONSTRUCTION		
122	3	116A - 049B	COLUMBIA ST	REDEN CT	SW	FULL RECONSTRUCTION		
123	3	116A - 050A	BANCROFT WAY	MERIDIAN ST	NW	FULL RECONSTRUCTION		
124	3	116A - 051A	ROGER ST	JENNIFER AVE	SE	FULL RECONSTRUCTION		
125	3	116A - 055A	SHADOW MOUNTAIN WAY		NE	FULL RECONSTRUCTION		
126	3	116A - 055B	SHADOW MOUNTAIN WAY		SE	FULL RECONSTRUCTION		
127	3	116A - 056A	TERRA VISTA	SHADOW MOUNTAIN WY	SE	FULL RECONSTRUCTION		
128	3	116A - 056B	TERRA VISTA	SHADOW MOUNTAIN WY	SW	FULL RECONSTRUCTION		
129	3	116A - 159A	SHADOW PALM WAY	SHADOW MOUNTAIN WAY	SE	FULL RECONSTRUCTION		
130	3	116A - 159B	SHADOW PALM WAY	SHADOW MOUNTAIN WAY	SW	FULL RECONSTRUCTION		
131	3	116A - 164A	STETSON AVE	WINDSOR COURT	SE	FULL RECONSTRUCTION		
132	. J.	116A - 164B	STETSON AVE	WINDSOR COURT	SW	FULL RECONSTRUCTION		
.52	. •		O I LIBON AVE	WINDOOK COOK!	344	I OLL NECONSTRUCTION		

Page 3 of 5

ATTACHMENT "1"

CURB RAMP ACESSISBILITY PROJECT, FY 2019-2020 LIST OF CURB RAMPS

	LIST OF CURB RAMPS							
No.	DIST.	RAMP#	MAJOR STREET	MINOR STREET	CORNER	TREATMENT		
133	3	116B - 111A	MANCHESTER AVE	SHEFFIELD ST	SE	FULL RECONSTRUCTION		
134	3	116B - 111B	MANCHESTER AVE	SHEFFIELD ST	sw	FULL RECONSTRUCTION		
135	3	116B - 126A	MERIDIAN ST	MANCHESTER AVE	NE	FULL RECONSTRUCTION		
136	3	116B - 126B	MERIDIAN ST	MANCHEST6ER AVE	SE	FULL RECONSTRUCTION		
137	3	116B - 132A	NOTTINGHAM ST	LEXINGTON COURT	NE	FULL RECONSTRUCTION		
138	3	116B - 132B	NOTTINGHAM ST	LEXINGTON COURT	SE	FULL RECONSTRUCTION		
139	3	116B - 29A	BANCROFT WAY	NOTTINGHAM ST	NE	FULL RECONSTRUCTION		
140	3	116B - 29B	BANCROFT WAY	NOTTINGHAM ST	NW	FULL RECONSTRUCTION		
141	3	116B - 30A	BANCROFT WAY	SHEFFIELD ST	NE	FULL RECONSTRUCTION		
142	3	116B - 30B	BANCROFT WAY	SHEFFIELD ST	NW	FULL RECONSTRUCTION		
143	3	116B - 89A	HEMET ST	BANCROFT WAY	NW	FULL RECONSTRUCTION		
144	3	116B - 89B	HEMET ST	BANCROFT WAY	sw	FULL RECONSTRUCTION		
145	3	121C - 087A	WOODBINE LN	LINDERBERGER RD	sw	PROTECT IN PLACE / UPGRADE		
146	3	121C - 087B	WOODBINE LN	LINDERBERGER RD	NW	PROTECT IN PLACE / UPGRADE		
147	3	121C - 089A	OBSIDIAN CT	LINDERBERGER RD	NW	PROTECT IN PLACE / UPGRADE		
148	3	121C - 089B	OBSIDIAN CT	LINDERBERGER RD	sw	PROTECT IN PLACE / UPGRADE		
149	3	121C - 117A	TULITA LN	MENIFEE RD	SE	PROTECT IN PLACE / UPGRADE		
150	3	121C - 117B	TULITA LN	MENIFEE RD	NE	FULL RECONSTRUCTION		
151	3	121C - 123B	JADE ST	MENIFEE RD	NE	FULL RECONSTRUCTION		
152	3	121C - 123C	JADE ST	MENIFEE RD	SE	PROTECT IN PLACE / UPGRADE		
153	3	122A - 01A	COVENTRY LN	LAMBETH ST	NW	PROTECT IN PLACE / UPGRADE		
154	3	122A - 01B	COVENTRY LN	LAMBETH ST	sw	PROTECT IN PLACE / UPGRADE		
155	3	122A - 02A	FIELDS DR	BROOKRIDGE LN	s	FULL RECONSTRUCTION		
156	3	122A - 02B	FIELDS DR	BROOKRIDGE LN	w	FULL RECONSTRUCTION		
157	3	122A - 03A	FIELDS DR	KOON ST	sw	PROTECT IN PLACE / UPGRADE		
158	3	122A - 04A	FIELDS DR	LAMBETH ST	NE	PROTECT IN PLACE / UPGRADE		
159	3	122A - 04B	FIELDS DR	LAMBETH ST	SE	FULL RECONSTRUCTION		
160	3	122A - 05A	FIELDS DR	SHEPARD CT	. N	PROTECT IN PLACE / UPGRADE		
161	3	122A - 05B	FIELDS DR	SHEPARD CT	E ,	FULL RECONSTRUCTION		
162	3	122A - 06A	FIELDS DR	WESTPORT WAY	N	FULL RECONSTRUCTION		
163	3	122A - 06B	FIELDS DR	WESTPORT WAY	E	FULL RECONSTRUCTION		
164	3	122A - 07A	FIELDS DR	WOODMAR WAY	s	PROTECT IN PLACE / UPGRADE		
165	3	122A - 07B	FIELDS DR	WOODMAR WAY	W	PROTECT IN PLACE / UPGRADE		
166	3	122A - 08A	HILLINGDON CT	CLOVERDALE CT	N	PROTECT IN PLACE / UPGRADE		
167	3	122A - 08B	HILLINGDON CT	CLOVERDALE CT	E	PROTECT IN PLACE / UPGRADE		
168	3	122A - 11A	SHEPHARD CT	HILLINGDON CT	E	PROTECT IN PLACE / UPGRADE		
169	3	122A - 11B	SHEPHARD CT	HILLINGDON CT	S	PROTECT IN PLACE / UPGRADE		
. 170	3	122A - 12A	WALTHAM PL	NEWHAM CT	NW	FULL RECONSTRUCTION		
171	. 3	122A - 12B	WALTHAM PL	NEWHAM CT	SW	FULL RECONSTRUCTION		
172	3	122A - 14A	WESTPORT WAY	COVENTRY LN	N	PROTECT IN PLACE / UPGRADE		
173	3	122A - 14B	WESTPORT WAY	COVENTRY LN	W	FULL RECONSTRUCTION		
174	3	122A - 16A	WOODSHIRE DR	NORTHHAVEN DR	NE	PROTECT IN PLACE / UPGRADE		
175	3	122A - 16B	WOODSHIRE DR	NORTHHAVEN DR	SE	PROTECT IN PLACE / UPGRADE		
176	3	122A - 17B	WOODSHIRE DR	RAEBURN DR	SW	FULL RECONSTRUCTION		

ATTACHMENT "1" CURB RAMP ACESSISBILITY PROJECT, FY 2019-2020 LIST OF CURB RAMPS

	LIST OF CORD RAINFS						
No.	DIST.	RAMP#	MAJOR STREET	MINOR STREET	CORNER	TREATMENT	
177	3	122A - 18B	WOODSHIRE DR	WALTHAM PL	SE	FULL RECONSTRUCTION	
178	3	122C-124A	SUMMERSWEET DR	ARBONIA CT	SE	FULL RECONSTRUCTION	
179	3	122C-124B	SUMMERSWEET DR	ARBONIA CT	sw	FULL RECONSTRUCTION	
180	3	122C-125A	SUMMERSWEET DR	WASHINGTON ST	NW	PROTECT IN PLACE / UPGRADE	
181	3	122C-125B	SUMMERSWEET DR	WASHINGTON ST	sw	PROTECT IN PLACE / UPGRADE	
182	3	133C - 003A	BREEZEWAY PL	TEMECULA CREEK RD	NE	PROTECT IN PLACE / UPGRADE	
183	3	133C - 003B	BREEZEWAY PL	TEMECULA CREEK RD	NW	PROTECT IN PLACE / UPGRADE	
184	3	133C - 004A	BREEZEWAY PL	TURTLE CREEK ST	NE	PROTECT IN PLACE / UPGRADE	
185	3	133C - 004B	BREEZEWAY PL	TURTLE CREEK ST	NW	PROTECT IN PLACE / UPGRADE	
186	3	133C - 005A	BREEZEWAY PL	TURTLE CREEK ST	sw	PROTECT IN PLACE / UPGRADE	
187	3	133C - 005B	BREEZEWAY PL	TURTLE CREEK ST	SE	PROTECT IN PLACE / UPGRADE	
188	3	133C - 006A	BREEZEWAY PL	TUSCAN CREEK WAY	SW	FULL RECONSTRUCTION	
189	3	133C - 006B	BREEZEWAY PL	TUSCAN CREEK WAY	SE	FULL RECONSTRUCTION	
190	3	133C - 007A	TUSCAN CREEK WAY	TRUTLE CREEK ST	NW	FULL RECONSTRUCTION	
191	3	133C - 007B	TUSCAN CREEK WAY	TURTLE CREEK ST	NE	PROTECT IN PLACE / UPGRADE	
192	3	133D - 007A	TEMECULA CREEK RD	CEDAR CREEK WAY	SE	PROTECT IN PLACE / UPGRADE	
193	3	133D - 007B	TEMECULA CREEK RD	CEDAR CREEK WAY	NE	FULL RECONSTRUCTION	
194	3	133D - 007C	TEMECULA CREEK RD	CEDAR CREEK WAY	NW	PROTECT IN PLACE / UPGRADE	
195	3	133D - 007D	TEMECULA CREEK RD	CEDAR CREEK WAY	SW	FULL RECONSTRUCTION	
196	3	133D - 014A	BLUEWOOD CIR	TURTLE CREEK ST	NE	PROTECT IN PLACE / UPGRADE	
197	3	133D - 014B	BLUEWOOD CIR	TURTLE CREEK ST	NW	PROTECT IN PLACE / UPGRADE	
198	3	133D - 014C	BLUEWOOD CIR	TURTLE CREEK ST	SE	PROTECT IN PLACE / UPGRADE	
199	3	133D - 014D	BLUEWOOD CIR	TURTLE CREEK ST	sw	PROTECT IN PLACE / UPGRADE	
200	3	133D - 016B	PACIFIC SUNSET DR	TEMECULA CREEK RD	NW	PROTECT IN PLACE / UPGRADE	
201	3	133D - 017A	COUNTRY RIDGE CT	TURTLE CREEK ST	NE	FULL RECONSTRUCTION	
202	3	133D - 017B	COUNTRY RIDGE CT	TURTLE CREEK ST	NW	FULL RECONSTRUCTION	
203	3	133D - 019A	HORIZON VIEW ST	TURTLE CREEK ST	NE	PROTECT IN PLACE / UPGRADE	
204	3	133D - 019B	HORIZON VIEW ST	TURTLE CREEK ST	NW	PROTECT IN PLACE / UPGRADE	
205	3	133D - 019C	HORIZON VIEW ST	TURTLE CREEK ST	sw	PROTECT IN PLACE / UPGRADE	
206	3	133D - 019D	HORIZON VIEW ST	TURTLE CREEK ST	SE	PROTECT IN PLACE / UPGRADE	



OFFICE OF THE CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER
P.O. BOX 1147, 4080 LEMON STREET
RIVERSIDE CA 92502-1147

RIVERSIDE, CA 92502-1147 PHONE: (951) 955-1060 FAX: (951) 955-1071 KECIA R. HARPER
Clerk of the Board of Supervisors

KIMBERLY A. RECTOR Assistant Clerk of the Board

October 23, 2019

THE PRESS ENTERPRISE

ATTN: LEGALS PO BOX 792

RE:

RIVERSIDE, CA 92501

TEL: (951) 368-9268 E-MAIL: legals@pe.com

NOTICE INVITING BIDS: Curb Ramp Accessibility Project

To Whom It May Concern:

Attached is a copy for publication in your newspaper for TEN (10) TIMES:

Monday	- October 28, 2019	Saturday	-November 2, 2019
Tuesday	- October 29, 2019	Sunday	-November 3, 2019
Wednesday	- October 30, 2019	Monday	-November 4, 2019
Thursday	- October 31, 2019	Tuesday	-November 5, 2019
Friday	- November 1, 2019	Wednesday	-November 6, 2019

We require your affidavit of publication immediately upon completion of the last publication.

Your invoice must be submitted to this office, WITH TWO CLIPPINGS OF THE PUBLICATION.

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN FORMAT.

Thank you in advance for your assistance and expertise.

Sincerely,

Karen Barton

Deputy Clerk of the Board to:

KECIA R. HARPER, CLERK OF THE BOARD

Notice to Bidders

County of Riverside, herein called Owner, invites sealed proposals for:

Curb Ramp Accessibility Project

For Fiscal Year 2019 - 2020

District 1, Project No. D0-0006 District 2, Project No. D0-0007 District 3, Project No. D0-0008

Bid shall be delivered to the County of Riverside Transportation Department, 14th Street Annex, 3525 14th Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on Wednesday, November 13, 2019 to be promptly opened in public at said address. Each bid shall be in accordance with plans, specifications and other contract documents, dated September 2019, and prepared by County of Riverside, whose address is same as the above, from whom they may be obtained upon deposit of \$20.00 per set with 11" x 17" plans, plus mailing costs. No refund. Prospective bidders may preview the plans, specifications and other contract documents at no charge prior to purchase at the above noted location.

Pursuant to Labor Code section 1771.1, any Contractor bidding, or subcontractor to be listed on a bid proposal subject to Public Contract Code section 4104, shall not be qualified to bid after March 1, 2015, unless currently registered and qualified to perform public works pursuant to Labor Code section 1725.5. No Contractor or subcontractor may be awarded a contract or perform work on any contract for public work, after April 1, 2015, without proof of current registration with the Department of Industrial Relations pursuant to Labor Code section 1725.5 to perform public works.

The County of Riverside, in accordance with Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Commerce (15 C.F.R., Part 8) and related statutes, issued pursuant to such Act, hereby notifies all bidders that minority businesses will be afforded full opportunity to submit bids, and it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on the grounds of race, color, sex, national origin, religion, age, or disability.

The Contractor is required to have a Class "A" license at the time of bid submission.

Engineering Estimate:

\$ 970,000 - \$ 1,130,000

(Base Bid)

Bid Bond

10 %

Performance Bond

10 /0

Payment Bond

100 % 100 %

Working Days

60

Website:

http://rctlma.org/trans/Contractors-Corner/Notices-Inviting-Bids

Alternative formats available upon request to individuals with disabilities.

Dated: October 23, 2019

KECIA R. HARPER

Clerk of the Board of Supervisors

By: Karen Barton, Deputy Clerk of the Board



CALL (951) 368-9222 EMAIL legals@pe.com

THE PRESS-ENTERPRISE

DATE	ORDER PONumber	PRODUCT	SIZE	Amount
10/28/19	0011328098	PE Riverside	4 x 66 Li	343.20
10/29/19	0011328098	PE Riverside	4 x 66 Li	316.80
10/30/19	0011328098	PE Riverside	4 x 66 Li	316.80
10/31/19	0011328098	PE Riverside	4 x 66 Li	316.80
11/1/19	0011328098	PE Riverside	4 x 66 Li	316.80
11/2/19	0011328098	PE Riverside	4 x 66 Li	316.80
11/3/19	0011328098	PE Riverside	4 x 66 Li	316.80
11/4/19	0011328098	PE Riverside	4 x 66 Li	316.80
11/5/19	0011328098	PE Riverside	4 x 66 Li	316.80
11/6/19	0011328098	PE Riverside	4 x 66 Li	316.80

Invoice text: Curb Ramp project

Mansp.
10/22/19 3.22

Placed by: Karen Lynn Barton

Legal Advertising Memo Invoice

BALANCE DUE 3,194.40

SALESCONTACT INFORMATION	ADVERTISER INFORMATION				
Nick Eller	BILLING DATE	BILLED ACCOUNT NUMBER	ADVERTISER/CLIENT NUMBER	ADVERTISER/CLIENT NAME	
951-368-9229	11/06/2019	5209148	5209148	BOARD OF SUPERVISORS	



THE PRESS-ENTERPRISE

Legal Advertising Memo Invoice

PLEASE DETACH AND RETURN THIS PORTION WITH YOUR REMITTANCE

	ADVERTISER/CLIENT NAME		
//4	BOARD OF SUPERVISORS		
BILLING DATE	BILLED ACCOUNT NUMBER	ADVERTISER/CLIENT NUMBER	
11/06/2019	5209148	5209148	
BALANCE DUE	ORDER NUMBER	TERMS OF PAYMENT	
3,194.40	0011328098	DUE UPON RECEIPT	

BILLING ACCOUNT NAME AND ADDRESS

REMITTANCE ADDRESS

BOARD OF SUPERVISORS COUNTY OF RIVERSIDE 'PO BOX 1147' RIVERSIDE, CA 92502 CALIFORNIA NEWSPAPER PARTNERSHIP dba The Press-Enterprise PO Box 65210 Colorado Springs, CO 80962-5210

THE PRESS-ENTERPRISE

1825 Chicago Ave, Suite 100 Riverside, CA 92507 951-684-1200 951-368-9018 FAX

PROOF OF PUBLICATION (2010, 2015.5 C.C.P)

Publication(s): The Press-Enterprise

PROOF OF PUBLICATION OF

Ad Desc.: Curb Ramp project /

I am a citizen of the United States. I am over the age of eighteen years and not a party to or interested in the above entitled matter. I am an authorized representative of THE PRESS-ENTERPRISE, a newspaper in general circulation, printed and published daily in the County of Riverside, and which newspaper has been adjudicated a newspaper of general circulation by the Superior Court of the County of Riverside, State of California, under date of April 25, 1952, Case Number 54446, under date of March 29, 1957, Case Number 65673, under date of August 25, 1995, Case Number 267864, and under date of September 16, 2013, Case Number RIC 1309013; that the notice, of which the annexed is a printed copy, has been published in said newspaper in accordance with the instructions of the person(s) requesting publication, and not in any supplement thereof on the following dates, to wit:

10/28, 10/29, 10/30, 10/31, 11/01, 11/02, 11/03, 11/04, 11/05, 11/06/2019

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Date: November 06, 2019 At: Riverside, California

Legal Advertising Representative, The Press-Enterprise

BOARD OF SUPERVISORS COUNTY OF RIVERSIDE PO BOX 1147 RIVERSIDE, CA 92502

Ad Number: 0011328098-01

P.O. Number:

Ad Copy:

Notice to Bidders

County of Riverside, herein called Owner, invites sealed proposals for:

Curb Ramp Accessibility Project

For Fiscal Year 2019 - 2020

District 1, Project No. D0-0006 District 2, Project No. D0-0007 District 3, Project No. D0-0008

Bid shall be delivered to the County of Riverside Transportation Department, 14th Street Annex, 3525 14th Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on Wednesday, November 13, 2019 to be promptly opened in public at said address. Each bid shall be in accordance with plans, specifications and other contract documents, dated September 2019, and prepared by County of Riverside, whose address is same as the above, from whom they may be obtained upon deposit of \$20.00 per set with 11" x 17" plans, plus mailing costs. No refund. Prospective bidders may preview the plans, specifications and other contract documents at no charge prior to purchase at the above noted location.

Pursuant to Labor Code section 1771.1, any Contractor bidding, or subcontractor to be listed on a bid proposal subject to Public Contract Code section 4104, shall not be qualified to bid after March 1, 2015, unless currently registered and qualified to perform public works pursuant to Labor Code section 1725.5. No Contractor or subcontractor may be awarded a contract or perform work on any contract for public work, after April 1, 2015, without proof of current registration with the Department of Industrial Relations pursuant to Labor Code section 1725.5 to perform public works.

The County of Riverside, in accordance with Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Commerce (15 C.F.R., Part 8) and related statutes, issued pursuant to such Act, hereby notifies all bidders that minority businesses will be afforded full opportunity to submit bids, and it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on the grounds of race, color, sex, national origin, religion, age, or disability.

The Contractor is required to have a Class "A" license at the time of bid submission.

Engineering Estimate: \$ 970,000 - \$ 1,130,000 (Base Bid)

Bid Bond 10 Performance Bond 100 Payment Bond 100 Working Days 60

te: http://rctlma.org/trans/Contractors-Corner/Notices-Inviting-Bids

Alternative formats available upon request to Individuals with disabilities.

Dated: October 23, 2019

KECIA R. HARPER Clerk of the Board of Supervisors By: Karen Barton, Deputy Clerk of the Board

10/28 - 11/06

COUNTY OF RIVERSIDE



Patricia Romo, P.E. Director of Transportation

TRANSPORTATION AND LAND MANAGEMENT AGENCY

Transportation Department NOTICE OF EXEMPTION

Mojahed Salama, P.E. Deputy for Transportation Capital Projects Richard Lantis, P.L.S. Deputy for Transportation Planning and Development

June 27, 2019

PROJECT TITLE: Curb Ramp Project - Districts 1, 2, & 3 Work Order #D0-0006, D0-0007 & D0-0008 Part 1 Task Code #Z1530

PROJECT LOCATION: Various Locations

SUPERVISORIAL DISTRICTS: 1st, 2nd & 3rd

Original Negative Declaration/Notice of PROJECT SPONSOR: Riverside County Transportation Department Cotermination was routed to County

Clerks for posting on

PROJECT DESCRIPTION: The Riverside County Transportation Department (RCTD) proposes to reconstruct and upgrade the existing curb ramps on various roads located in District 1, 2, and 3 within unincorporated Riverside County. The proposed project will include the following:

- Removal of existing curb ramps
- Reconstruction of ADA compliant curb ramps
- Installation of detectable warning surface
- Repair street landing slope to meet ADA compliance.
- Removal/Replacement of thermoplastic crosswalk, pavement markings and traffic stripes
- Utility relocations

ENVIRONMENTAL ANALYSIS:

The proposed project will be constructed within existing County right of way. Temporary construction easements may be required for the proposed improvements.

This project is subject to compliance with the Western Riverside County Multiple Species Habitat Conservation Plan (MSHCP). Portions of the project are within cell criteria areas. In accordance with Section 7 of the Western Riverside County MSHCP, necessary operation and maintenance along existing roadways are considered a covered activity within and outside of cell criteria areas. This project is considered to be a safety improvement project under operation and maintenance and therefore is a covered activity. The project will comply with the construction guidelines provided in Section 7.5.3, as well as Best Management Practices (BMPs) outlined in Appendix C.

If tree removal takes place during the migratory bird breeding season from March 1 to September 1, a preconstruction nesting survey will be conducted pursuant to the Migratory Bird Treaty Act (MBTA).

The Riverside County Transportation Department has found that the above-described project is exempt from the provisions of the California Environmental Quality Act (CEQA), based on the following:

OCT 2 2 2019 3.22

Section 15301 (c) - Existing Facilities - The project proposes to reconstruct and upgrade existing curb ramps on various roads in District 1, 2, and 3. This minor safety improvement is exempt from CEQA under Section 15301 (c) because it does not create additional automobile lanes and involves negligible or no expansion of existing or former use of the existing roadway and associated facilities.

By: Mohamed Eissa, Assistant Transportation Planner

Signed: Mary Zambon, Environmental Project Manager

RIVERSIDE COUNTY CLERK & RECORDER

AUTHORIZATION TO BILL BY JOURNAL VOUCHER

<u>-TO BE FILLED IN BY SUBMITTING AGENCY-</u>537280-20000-3130500000 ZD00006C Z1530

AUTHORIZATION	NUMBER: W.O.#ZD00006C, Task Code Z1530
AMOUNT:	\$50.00
DATE:	June 27, 2019
AGENCY:	Riverside County Transportation Department
THIS AUTHORIZES PAYMENT OF AL DOCUMENT(S).	THE COUNTY CLERK & RECORDER TO ISSUE A VOUCHER FOR L FILING AND HANDLING FEES FOR THE ACCOMPANYING
NUMBER OF DOCU	JMENTS INCLUDED: One (1)
AUTH	ORIZED BY: Mary Zambon, Environmental Project Manager
Signature:	MZambon
PRESENTED BY:	Mohamed Eissa
	-TO BE FILLED IN BY COUNTY CLERK-
ACCEPTED BY:	- .
DATE:	_
RECEIPT # (S)	

COUNTY OF RIVERSIDE



TRANSPORTATION AND LAND MANAGEMENT AGENCY

Transportation Department

Mojahed Salama, P.E.
Deputy for Transportation Capital Projects
Richard Lantis, P.L.S.
Deputy for Transportation Planning and
Development

Director of Transportation

DATE:

June 27, 2019

TO:

Kiyomi Moore, ACR Technician III

MZambon

FROM:

Mary Zambon, Environmental Project Manager

RE:

Curb Ramp Project- Districts 1, 2, & 3


W.O. #ZD00006, ZD00007 & ZD00008, Task Code #Z1530

The Riverside County Transportation Department is requesting that you post the attached Notice of Exemption per County Implementing Resolution No. 82-213, Division 11, Section 205C. Attached you will find an authorization to bill by journal voucher in the amount of \$50.00 for your posting fee.

After posting, please return the document to Mail Stop #2136, Attention: Mohamed Eissa. If you have any questions, please contact me at (951) 955-1506.

Attachment

cc: file



	MAJOR STREET	E CASE	TWEATMENT
	BLVER DOLLAR ST	∢	FUL RECONSTRUCTION
	SELVER DOLLAR ST	~	FIXL RECONSTRUCTION
	MALVEN DOLLAR BT	± ;	FUL RECONSTRUCTION
100.000 100.	WASTE BACE BT		FULL RECOMBINGENOM PERCOME REPLACE STREET LANDING BPANGNEY, 40 BF
10.00000000000000000000000000000000000	WHITE SAGE ST		FULL RECONSTRUCTION
11.00.000 1.10.000	WHETE SAGE BY	4	FUL RECONSTRUCTION REMOVE A REPLACE STREET LANDSKO RPANOREL 40 SF
11.00.000 1.00.000 1.0.	WHITE SAGE BY	36 A	FULL RECONSTRUCTION
11.00.000		¥	FULL RECONSTRUCTION
18 19 19 19 19 19 19 19	_	< 2	PROTECT IN PLACE AFFORMERS: PROTECT LANDENG (40 SFAC PAVEMENT, 2)
1871-1911 1871		E . 4	PULL RECONSTRUCTION REPORTED & REFLACE STREET LANDING SPANDRE, (48 SF
1997-1991 1997		* *	CUNCHETE:
1975-001-001-001-001-001-001-001-001-001-00	TEMESICAL, CANYON RD	*	FULL RECONSTRUCTION
1	TEMESCAL CARYON AD	E <	FULL ABCONSTRUCTION
1000000000000000000000000000000000000	HARVEL LN	€	FULL RECOMSTRUCTION
14.45 14.4	HARVELLIN	€ <	FULL RECONSTRUCTION
A	CENTER AT		PROTECT IN PLACE REMOVE A REPLACE STREET LANDENG HOSP AC PAVEHENT, 29
A	CENTER 87	< 2	PROTECT M PLACE NUTALL TRUNCATED DOM
140-114 100-115 140-	CENTER OF	4 4	PULL RECONSTRUCTION
140.111 100.	CENTER ST	ت 2	FUL RECONSTRUCTION REMOVE & REPLACE STREET LANDING (40 SP. AC PAVEMENT)
Minches Minc	CENTER ST		PULL RECONSTRUCTION
MINOSISTE MINOSISTE No. A CHALLECONTRICTING MINOSISTE	CENTER BT	~	FULL RECONSTRUCTION REMOVE A REPLACE STREET LANDING 445 SFAC PAVEMENT)
144-146 144-	CENTERST	× ×	PULL RECONSTRUCTION NEMOVE A REPLACE STREET LANDING 48 SF AC PAVEMENT)
144-151 144-			FULL RECONSTRUCTION
144-25 CHITTR 1 CHITTR		# # # # # # # # # # # # # # # # # # #	full reconstruction armove a neplace street lands of pandrel (48 sp
STATEMENT STAT	CENTER ST	2	FULL RECONSTRUCTION
STATE STAT	CENTER ST		PULL RECONSTRUCTION REMOVE A REPLACE STREET LANDING SYANDARE, (48 SF CONCLUS)
SERVICES SEGNETIC CONTINUED CONT	MONT MARTRE AVE		PULL RECONSTRUCTION
STATE DEFENSED CH 1	COLUMBIA ST	٠	FULL RECONSTRUCTION
STATE DEEDWEED CR	COLUMNIA ST	∢	full reconstruction
STATE CONTINUED CR. S	BAUCKOFT WAY	<	FULL RECONSTRUCTION
	MONERA ST	٠ .	PULL RECONSTRUCTION NEWWORL NETLAND STREET LANGERS BY ANDREL (46 B)
The control of the	STATE OF THE PART WATER	<	FULL RECONSTRUCTION
CANCARMON	THE A LINE A	۷ .	FULL NECONSTRUCTION
CLATCAMINOLOGY WE A PROTECT IN FLACE CHARGE STREET LANGING LOSS # ACC PARTMENT 20 1114477 SHADONY BANTONY CONTINUES CLATCAMINOLOGY WE A PROTECT IN FLACE WE A PROTECT IN FLACE CLATCAMINOLOGY WE A PROTECT IN FLACE WE A PROTECT	Vieta vieta	٠.	FULL RECONSTRUCTION
CLYCOANTON ON	HEADOW INVINCENCES	A W	FULL RECONSTRUCTION
CLAYCAMPON ON	BHADOW ADVINTABLINAY	٠.	FOLL MEGONSTRUCTION
CANTONINO N	SHADOW PALLEWAY	٠ ،	TOLL RECOMBINED TO
AME CT CANYON VERTOR E	SHADOW PALMWAY		
A	STETSCH AVE	٠ <	FULL RECONSTRUCTION
ST MODELACT S	STETSON AVE	<	FULL RECORDING TRUCKS
1162-1156 MANAGESTER AND SHARTHACTON	MANCHESTER AVE	~	FULL RECONSTRUCTION
1164-154 MANCHEST 1	MANCHESTER AVE	٠	FULL RECONSTRUCTION
NYTHER OF CONCESSIONARY A PLATECONSTRUCTORY NYTHER OF CONCESSIONARY OF ALL RECONSTRUCTORY NYTHER OF CONCESSIONARY OF ALL RECONSTRUCTORY NYTHER OF CONCESSIONARY OF ALL RECONSTRUCTORY NAME OF ALL	MERCHANN ST	<	PULL RECONSTRUCTION
AND CONCENTRATION OF THE RECONSTRUCTOR RESONS TREATMENT OF THE RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH A TALL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH A TALL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH A SALVER DOLLAR ST. B A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR RESONS A REPLACE STREET LANGWIGHTS BY AC PAYERBOTH BY A PAIL RECONSTRUCTOR BY A PAIL R		A FUL	FULL RECONSTRUCTION
ACCIONA ST. N. A. PLATECOMETRICETRA REMOVE A REPLACE STREET LANCHING OF SF. PAYERBOTH ST. S. A. PLATECOMETRICETRA REMOVE A REPLACE STREET LANCHING SP. AC PAYERBOTH ST. S. A. PLATECOMETRICETRA REMOVE S. REPLACE STREET LANCHING SP. AC PAYERBOTH SP. ACCIONATOR ST. S. A. PLATECOMETRICETRA REMOVE S. REPLACE STREET LANCHING SP. AC PAYERBOTH SP. A. PLATECOMETRICETRA REMOVE S. REPLACE STREET LANCHING SP. AC PAYERBOTH SP. A. PLATECOMETRICETRA REMOVE S. REPLACE STREET LANCHING SP. AC PAYERBOTH SP. A. PLATECOMETRICETRA REMOVE S. REPLACE STREET LANCHING SP. AC PAYERBOTH SP. A. PLATECOMETRICETRA REMOVE S. REPLACE STREET LANCHING SP. AC PAYERBOTH SP. A. PLATECOMETRICETRA REMOVE S. REPLACE STREET LANCHING SP. AC PAYERBOTH SP. A. PLATECOMETRICETRA REMOVE S. REPLACE STREET LANCHING SP. AC PAYERBOTH SP. AC PAYERBOTH SP. AC PAYERBOTH SP. A. PLATECOMETRICETRA REMOVE S. REPLACE STREET LANCHING SP. AC PAYERBOTH SP. A. PLATECOMETRICETRA REMOVE S. REPLACE STREET LANCHING SP. AC PAYERBOTH SP. A. PLATECOMETRICETRA REMOVE S. REPLACE STREET LANCHING SP. AC PAYERBOTH SP. A. PLATECOMETRICETRA REMOVE S. REPLACE STREET LANCHING SP. AC PAYERBOTH SP. A. PLATECOMETRICETRA REMOVERS. S. A. PLATECOMETRICETRA REMOVE			
AND DESCRIPTION IN A PULL RECOMPRISHED MERGINE A REPLACE STREET LANGING US SF A PARTIERING AND DESCRIPTION OF A REPLACE STREET LANGING US SF AC PARTIERING AND DESCRIPTION OF A REPLACE STREET LANGING US SF AC PARTIERING AND DESCRIPTION OF A REPLACE STREET LANGING US SF AC PARTIERING AND DESCRIPTION OF A REPLACE STREET LANGING US SF AC PARTIERING AND DESCRIPTION OF A REPLACE STREET LANGING US SF AC PARTIERING AND DESCRIPTION OF A REPLACE STREET LANGING US SF AC PARTIERING AND DESCRIPTION OF A REPLACE STREET LANGING US SF AC PARTIERING AND DESCRIPTION OF A REPLACE STREET LANGING US SF AC PARTIERING AND DESCRIPTION OF A REPLACE STREET LANGING US SF AC PARTIERING AND DESCRIPTION OF A REPLACE STREET LANGING US STREET LANGING US STREET LANGING US STREET AND DESCRIPTION OF A REPLACE STREET LANGING US STREET			
OBSERTA CACHA LE A PALL RECONSTRUCTON OBSERTA CACHA LE A PALL RECONSTR	DESIGNED BY	Å	RAMP A TREATMENT INDEX SHRET NO.
ACTION OBSERT/ACACAL IS A PULL RECOMENTATION COMMENTED. TO SERVING STATEMENT A A PULL RECOMMENTATION OF STATEMENT AS A PARTICLE STATEMENT OF STATEM	APPROVED BY:		STOR DANS BOTTS
OBSERT ACACINE IN A PALL RECOGNITION TO MELLEY CONTRACTOR OF THE STATE	T		PROJECT NO. DO-0001
TOTAL CONTROL OF THE	ELLER DATUM	31YG DATE	PROJECT No. DO-0002
RELATIVE DOUGHS SCALE 0 1 2 3	*	30	PROJECT No. DO-0003
	CANADA CH SERVERS CO 2		

WO DO-0001, DO-0002 FILE NO.

USERNAME as phuymn DON FILE as 00-0001 as L-01, she

					-	L				П						ſ
	[] :	1 3		The street	CONDMEN		THEATMENT		DEST. PLASSE &	_	MINOR BITUIT	CORPELL	3	TMEATHENT		
	. :		TO STATE OF THE PARTY.	EXMOTON COURT	¥ 1	Z :	. NECONSTRUCTION	.	3 133C DBEA	BREEZEWAY PL	TUSCAN CREEK WAY	24		ULL RECONSTRUCTION		:
	. :		New Mark	LEASTER COOK!	4 9	¥ .	RECONSTRUCTED	-	3 133C - 1062	BACKETOWAY PL	TUSCAN CREEK WAY	Ħ	<	VIL RECONSTRUCTION	-	
	. :		MALL MAL	NOT THEORY BY	¥	¥ .	RECONSTRUCTION		3 133C-067A	TUBCAN CREEK WAY	TRUTLE CREEK ST	ł	٠	ULL RECONSTRUCTION		
			MAT MAY	MOTTENOPIAM ST	.	Z :	RECOMBINICTION		3 533C-067B	TUBCAH CREEK WAY	TURTLE CREEK ST	뿣	<	PROTECT IN PLACE	BISTALL TRIPPCATED DOME, GRIND LIP AT PLOYY LINE	
	· :		1			2	. KECOMBINICTION	-	3 133D - 981A	TEMECULA CREEK RD	TEMBCULA PIONY 71	š	٠	PROTECT IN PLACE	NSTALL TRUNCATED DOME	
	-	- '	MAN I WAN	SHEPPIELD ST	Ē	A FULL	RECONSTRUCTION		4 133D - 101B	TEMECULA CREEK RD	TEMECULA PKWY73	Ħ	<	PROTECT IN PLACE	BESTALL TRUMCATED DOME	
				BANCHOFTWAY	ž	A PWL	RECONSTRUCTION		3 133D -067A	TEMECHA CREEK NO	CEDAR CREEK WAY	¥	<	PROTECT & PLACE	Natale Trumcated Dome Remove & Replace Street Landrig (10 bp ac pavement, 20 bp concrete)	
			=	BANCHOFTWAY	ŧ	A PUL	RECONSTRUCTION	CONCRETE)	3 1330 - 067B	TEMBELIKA CREEK RD	CEDAR CREEK WAY	뿦	<	JIL RECONSTRUCTION		_
	=	_	MENGER NO	SCOTT RD	¥	A FULL	RECOMSTRUCTION		s 135p-467C	TEMBOULA CREEK NO	CEDAN CREEK WAY	ŧ	٠	PROTECT IN PLACE	NOTALL TRUNCATED DOME NEWDAR & NEPLACE STREET LANDALD AS BY A DAVIDLENT TO BE CONCRETE:	
	=	-	N'A BANG	UNDERBERGER RD	ł	< .	OTECT IN PLACE	NN TALL TRUNCATED DOME	2 1330 - OUTD	TEMECULA CREEK RD	CEDAR CREEK WAY	W	<	AL RECONSTRUCTION	REMOVE & REPLACE STREET LANDING (48 SF AC PAVENERT)	
	=	_	N) Bell	LINDERBERGER RD	Ī	¥.	OTECT IN PLACE	MATALL TRUMCATED DOME	5 133D - 014A	SILUEWOOD CIR.	TURILE CREEK ST	Z	۲	PROTECT IN PLACE	REMOVE A REPLACE STREET LANDSNO (48 SP AC PAVEMENT, 28 SECONDETTE: CHARLES 141 A P. D. PALL BAR.	
	Ť	_	MACT	LANDERSERGER ND	*	4	OTECT IN PLACE	#KSTALL TRUMDATED DOME	3 1330 -0148	BLUEWOOD CR	THRTLE CREEK BY	ž	٠	PROTECT IN PLACE	AP CONCRETEL CANNO LIP AT PLOW LINE. WATALL TRUNCATED DOME, REMOVE A REPLACE STREET	
	: s	_	ANCT	L'HDERBERGER RD	**	A.	OTECT IN PLACE	WSTALL TRUNCATED DOME	3 133D-816C	RLAEWOOD CIR	TUNTLE CREEK ST	4	. •	PROTECT MAN ACE	LAMONIG 440 SP AC PAVENENT, 20 SP CONCRETE) NSTALL TRUNCATED DOME, REMOVE A REPLACE STREET	
	# .	•	3	CH HENDEN	뷜	A PR	STECT IN PLACE	PATALL TRUNCATED DOME	3 133D-#14D	H, UEWDOD CIR	TURTLE CREEK ST	ì	٠ •	PHOTECT IN PLACE	Landrig (29 RF ag Payement, 20 sf congrete) No yall truncated dome, remove a replace street	
1 1 1 1 1 1 1 1 1 1	#		3	MEMPRE ND	*	A PULL	RECONSTRUCTION	remove a replace street Landang (48 BF ac Pavement)	3 133G-8168	PACIFIC SUMBET DR	TEMBOULA CREEK PO	2	: 4	PROTECT IN PLACE	Landrig 40 sp ac pavellent, 20 sp concrete; Natal: The delayer poles	
1.00-000 1.00-0000 1.00-000	3.12	_	-	CH REMINEN	¥	A PULL	RECONSTRUCTION		3 133D-B17A	COUNTRY REDGE CT	口部口を合物を対象す	1	: •	II BECOMMENDICATION		
	4		-	MENITER NO	2	A. P.R.	OTECT IN PLACE	NSTALL TRUNCATED DOME	1 130 - 0178	COUNTRY RIDGE CT	THE THE CREEK AT	1		ALL RECORD INDCTOR		
	*	_	9	BCOTT ND	*	I HAIT I	RECONSTRUCTION	REMOVE & REPLACE STREET LANDING (40 SP AC PAVENSOUT)	1910-0614	A STREET THE PARTY OF THE PARTY	The state of the s	1		AL REUGHS I RIDCIKA	_ `	
	2		TRYLN	LAMBETH BT	Ī	7	TECT N PLACE	REMOVE A REPLACE STREET, AND BACA AS A SA SERVICE OF STREET		To Manual Manual	TOWNER CARRY BY	# 1	٠.	PROTECT IN PLACE	NOTALL TRIMCATED DOME BASTALL TRIMCATED DOME	
	2		TRYLM	LAMBETH BT	*	, PRC		MENDANE REPLACE STREET LANDRO (AS SEACH SANDER)	- CO. C.	CONTROL VENT BI	INTERCHENT DI		٠.	PROTECT IN PLACE	LANDRIG (40 BP AC PAYEMENT, 20 BP CONCRETE) NATAL THROUTED DOMP BYSINGE BEHAND A BEHANDED	
	3 12		ž	BRODIGIDAE LA		A FULL	RECOMBINECTION			TO SECURE OF THE PARTY OF THE P	TORING CARGER 31	A I	٠.	PROTECT IN PLACE	LANOWNS 746 NF AC PAVENENT, 20 SF CONCRETE)	
10 10 10 10 10 10 10 10	1	_	ĸ	BROOKIEGELN	*	FULLS	UECONSTRUCTION		Office Control	MANGEN VEW ST	TUNTLE CREEK ST	¥	٠	PROTECT IN PLACE	HISTALL TRUMCATED DOME	
Companies Comp	3 12	_	5	TE HOOM	*	OHA.	TECT NO PLACE	nemye a replace street Landbio (48 spac pavement, 28								
	3 12	-	5	1 ALEBETH &T				BF CONCRETE)								_
			. ,				HECT IN PLACE									
			· *	THE REPORT			HECOMB TRUCTION									
							IEUI N PLAGE	arbtall truncated dome. Remover a replace et rest actives to a supercise and supercise supercises.								_1
			, ,	WESTPORT WAY			ECONS INCCTION	CONCRETE!								
	*	_	¥	WESTPONT WAY	. 4		ROOMSTRUCTION									
	1,1	•	Ķ	WOODBAR WAY				REMOVE & REPLACE STREET LANDING (48 6F AC PAVEMENT, 29								
	12	_	*	WOODMAR WAY	*	94		sf comcrete) Reiche & Replace Street Laadhoig as spac paverent, 20								
No. Control	5	-	DONCE	CLOVENDALE CT		PRO		SP CONCRETE:								
	11		DONCE	CLOVINGALE CT		24		NUTALL TRUNCATED DOME								
	#	_	Noct	HELLINGBON OT	ш	PAG		METALL TRUNCATED DOME								
	1 12	_	ROCT	HELBADONCT	*	PRO		PASTALL TRUNCATED DOME								_
This is the content of the content	i i	_	47.	MEWHAMICT	W. A	FULL										
Note Company Note Note Company Note Note Company Note	3 12	_	1.3	HEWMAN	Y ME	FULL R										
PROJECT CONSTITUTE WAS INCOMEDIATE CONSTITUTE MANORE OF A PARTICULAR SERVICE CONSTITUTE MANORE OF A PARTICULAR SERVICE	*	_	RT WAY	COVENTAYLN	2	PRO		NEMOVÉ A REPLACE STREET LANDWO (48 SF AG PAVEMENT, 20 8F CONCRETES GRAID LIP AT PLOW LINE								
MATERIAL CHARGES IN A PROTECT FOR FALCE STATES LANGUIGUE AND CANADERS TO AN ADDRESS AND CANADAS AND CA	2 2 2	_	MTWAY	COVENTRY LA	3	PUL R	ECONSTRUCTION	remove a replace street Lamorg (49 sfac pavement)								
MATTER MANUSCRIPT SEE A PROTECT PLACE MANUSCRIPT SHOULD STREET LANGES BEEN CANTERED. MATTER DATE MANUSCRIPT SEE A PLACE STREET LANGES BEEN CANTERED. MATTER DATE MANUSCRIPT SEE A PLACE STREET LANGES BEEN CANTERED. MATTER DATE MANUSCRIPT SEE A PLACE STREET LANGES BEEN CANTERED. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE BETALT TRANSPERS DOME. MATTER DATE MANUSCRIPT SEE A PROTECT PLACE SEE A STALT TRANSPERS SEE				MORTHHAVEN DR	¥	PRO		REMOVA & REPLACE STREET LANGERO (40 SF AC PAVEJENT, 20 SF CONCRETE)								
WITTOUT CHEEKEN IN A PROTECT IN ALCHES THEIR THANKEN DOME WATCH THE CHEEKEN IN A PROTECT IN ALCHES THEIR THANKEN DOME WATCH THE CHEEKEN IN A PROTECT IN ALCHES THE CHEEKEN IN ALCHES THE CHEEKEN IN A PROTECT THE CHEEKEN IN A PROTECT THE CHEEKEN IN ALCHES THE CHEE				HONTHHAVEN DR	۷ ۲	e .		remover a reflect a treet leandard (40 ef ac payement 26 8F concrete)								
WINTER THAT CHEEK IN A PROTECT IN ALCHE THE CHANGE OF A PARTER IN A PROTECT IN ALCHE THE CHANGE OF A PARTER IN ALCHE THE CHANG	112	_	a a	WALTHAM PL			ECONSTRUCTION PCOMETRICCTION									
WHETOR MASSINGET BY A TALL ECCROPATION WASSINGED BY A TALL ECCROPATION WASSINGED BY A TALL ECCROPATION WASSINGED BY A PROTECT IN LACE BY ALTHWATED DOME WASSINGED BY A PROTECT IN LACE BY ALTHWATED DOME WASSINGED BY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THALL CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THAT CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THAT CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THAT CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THAT CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THAT CHEEK IN MAY A PROTECT IN LACE BY ALTHWATED DOME WAY. THAT CHEEK IN MAY A PROTECT IN LACE BY A PROTECT BY A PROTEC	21.2	-	SWEET ON	ANBONN CT	· •	E STATE	ECOMMUNICTION	2. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1.								
NATION WASHINGTON OF THE COLUMN WASHINGTON	at a	•	SWEET DR	ARBONIA CT	Y Mg	FULR	ECONSTRUCTON	NEW COLUMN TREET LANGED (AS AN ACT AVENUE)								ikeyo.
WAY. THE LACKET IN A PROTECT FILE WAYLINGATED DOME WAY. THE LACKET FILE WAY. THE LACKET FIL	21.	-	BWMET DR	WASHINGTON BT	A A	PRO	FECT IN PLACE	HETALL TRUNCATED DOME								
WITH THE CHARGE OF THE CHARGE WALL THRUSTED DOLE WITH THE CHARGE OF THE CHARGE WALL THRUSTED DOLE WITH THE CHARGE OF THRUSTED DOLE WITH THRUSTED THRUSTED THRUSTED DOLE WITH THRUSTED T	122	•	SWEET DR	WASHINGTON ST	*	PRO		MSTALL TRUNCATED DOME								E 0-42
WATCH TERECULACHER NO MY A PROTECT FINAL CHECKAL CHECK NO MY A PROTECT FINAL CHECKAL CHECK NO MY A PROTECT FINAL CHECKAL CHECK NO MY A PROTECT FINAL CHECKAL C	=	_	HAYPL	TEMBOLALA CRESSKAD	¥	PRO	_	NSTALL FRUNCATED DONE								E:L
WAY THAT CHEKKY NW A PROTECT FINAL CHEKKY NW	2	_	WYP.	TEMEGULA CREEK NO	W.	1014		MATALL TRUNCATED DOME		L	DESIGNED	×		NAMP A	73876	Ť
WAYL THATLECHERS IN A PROTECT HALACE WHALL THANKATED DOME CHOOL OF THE THATLECHERS IN A PROTECT HALACE WHALL THANKATED DOME CHOOL OF THATLECHERS IN A PROTECT HALACE WHATCH THANKATED DOME CHOOL OF THATLECHERS IN A PROTECT HALACE WHATCH THANKATED DOME CHOOL OF THATLECHERS IN A PROTECT HALACE WHATCH THANKATED DOME CHOOL OF THATLECHERS IN A PROTECT HALACE WHATCH THANKATED DOME CHOOL OF THATLECHERS IN A PROTECT HALACE WHATCH THANKATED DOME CHOOL OF THATLECHERS IN A PROTECT HALACE WHATCH THANKATED DOME CHOOL OF THATLECHERS IN A PROTECT HALACE WHATCH THANKATED DOME CHOOL OF THATLECHERS IN A PROTECT HALACE WHATCH THANKATED DOME CHOOL OF THATLECHERS IN A PROTECT HALACE WHATCH THANKATED	1 135		MAYPL	THRILE CREEK BT	¥	980		MATALL TRUMCATED DOME		16	APPROVED 87:					T
WAYL TURILGHENST BW A PROTECTIVE ANTALTRUMCATED DOME, CHARGE STATE OF THE CHERK STATE OF	tr. c		WAYP.	TAKTLE CREEK AT	VW.	4		NATALL TRUNCATED DOME						CCRB	RAMP PROJECTS	1/9
WYPL TUNTLECKERS TO A PROTECT NICLOS MATLET THUMBERT BOOM NET TO THE	2		WAY P.L.	TURTLE CREEK ST	Y MR	##D		NATALL TRUNCATED DOME, ORBAD LP AT PLOW LINE		3			DATE	PRO	ECT NO. 00-0001	
RELATIVE BORDER SCALE O 1 2 3 USERALME POROTRE 102.401 WO DO-0001, 00-0002 COMPTY	ů.	C-6048 BASEZEY	MYPL.	TURTLE CREEK ST	*	PR01		NATALL TRUNCATED DOME		<i>y</i>	de l	NOC STORE		PROJ) 	
	DROEN REVIS	E0 04/01/2013						RELATIVE BORDER SCALE 0	- 3	USERNAM	THE CONTROL OF STREET			·	,	7

ADDITIONAL ITEMS FILED WITH THE CLERK OF THE BOARD