

**SUBMITTAL TO THE FLOOD CONTROL AND  
WATER CONSERVATION DISTRICT  
BOARD OF SUPERVISORS  
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA**



ITEM: 11.6  
(ID # 17672)

**MEETING DATE:**  
Tuesday, January 11, 2022

**FROM :** FLOOD CONTROL DISTRICT:

**SUBJECT:** FLOOD CONTROL DISTRICT: Approve Addendum No. 1 to Plans and Specifications and Contract Documents; Accept Low Bid and Award the Contract for the Potrero Creek Debris Basin, Stage 90 Emergency Sediment Removal, Project No. 4-0-00025-90, District 3. [\$2,700,625 Total Cost - District Funds 100%]

**RECOMMENDED MOTION:** That the Board of Supervisors:

1. Approve the Addendum No. 1 to the Plans and Specifications and Contract Documents issued prior to the September 29, 2021 bid opening;
2. Waive any minor bid irregularities, and accept the low bid submitted by the firm of Contera Construction Corporation for \$2,700,625.69 for the construction of the above-referenced project;
3. Award the contract to Contera Construction Corporation, and authorize the Chair of the Board of Supervisors of the Riverside County Flood Control and Water Conservation District (District) to execute the Construction Agreement on behalf of the District; and
4. Direct the Clerk of the Board to return three (3) copies of the executed Potrero Creek Debris Basin, Stage 90 Emergency Sediment Removal contract documents to the District.

**ACTION:Policy**

Jason Uhley, GENERAL MGR-CHF FLD CNTRL ENG


1/5/2022

---

**MINUTES OF THE BOARD OF SUPERVISORS**

On motion of Supervisor Jeffries, seconded by Supervisor Spiegel and duly carried by unanimous vote, IT WAS ORDERED that the above matter is approved as recommended.

Ayes: Jeffries, Spiegel, Washington, Perez and Hewitt  
Nays: None  
Absent: None  
Date: January 11, 2022  
xc: Flood

Kecia R. Harper  
Clerk of the Board  
By:   
Deputy

**SUBMITTAL TO THE FLOOD CONTROL AND WATER CONSERVATION DISTRICT BOARD  
OF SUPERVISORS  
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA**

<b>FINANCIAL DATA</b>	<b>Current Fiscal Year:</b>	<b>Next Fiscal Year:</b>	<b>Total Cost:</b>	<b>Ongoing Cost</b>
<b>COST</b>	\$ 2,430,563	\$ 270,062	\$ 2,700,625	\$ 0
<b>NET COUNTY COST</b>	\$ 0	\$ 0	\$ 0	\$ 0
<b>SOURCE OF FUNDS:</b> 25140 947460 548200 Zone 4 Infrastructure 100%			<b>Budget Adjustment:</b> No	
			<b>For Fiscal Year:</b> 21/22 - 22/23	

**C.E.O. RECOMMENDATION:** Approve

**BACKGROUND:**

**Summary**

On August 24, 2021 (Agenda Item 11.4, MT#16931), the Board of Supervisors for the District (Board) authorized the Clerk of the Board to advertise for construction contract bids for the Potrero Creek Debris Basin, Stage 90 Emergency Sediment Removal project (project).

The District opened bids for the project on September 29, 2021. Fifteen contractors submitted a bid in response to this call for bids. The lowest bid was received from Contera Construction Corporation (Contera) for the sum of \$2,700,625.

The bid documents have been reviewed by County Counsel and District staff. It was found that Contera's bid bond was submitted without a corporate seal, however, it was confirmed that the bid bond, as submitted, is legal, valid and binding, and that the omission did not create an unfair advantage or directly affect the price of their bid and should therefore be considered a minor irregularity. District staff recommends that the Board waive any minor irregularities found in Contera's bid.

One bid protest was received from So Cal Grading, asserting as the basis for their protest that Contera "failed to disclose in its Experience Statement projects wherein Contera performed work covering work similar in type and magnitude to that set forth in these Specifications", and that "their bid is therefore non-responsive". District Staff and Counsel disagree with the assertions from So Cal Grading and have confirmed that the bid submitted by Contera correctly included an 'Experience Statement' that meets the requirements of the instructions to bidders and is therefore responsive in this matter. District Staff furthermore reviewed each of the five projects listed, contacted each of the project references, and found that the work listed in the Experience Statement covers work similar in type and magnitude to the project and that it was completed satisfactorily. As a result, the bid was found to be responsive. Accordingly, District staff recommends that the Board award to Contera as the lowest responsive and responsible bidder. The bid protest, as well as written responses from Contera and the District are included as an attachment to this item.

**SUBMITTAL TO THE FLOOD CONTROL AND WATER CONSERVATION DISTRICT BOARD  
OF SUPERVISORS  
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA**

Contera has executed the construction contract and provided the bonds and insurance documents which meet the requirements of the contract. County Counsel has reviewed the construction contract with exhibits and approved as to form.

This Project is located north of the San Jacinto River and immediately east of Sanderson Avenue/California State Route 79 (SR-79). This emergency work will restore the capacity and function of the existing Potrero Creek Debris Basin by removing accumulated sediment within the basin (see attached project description and location map).

Emergency maintenance is required to respond to damage which occurred as a result of a declared emergency. In February 2019, an atmospheric river brought significant rainfall and flooding to portions of Riverside County. As a result of the intense rainfall and very high flows, the basin was overtopped with sediment, resulting in damage to the downstream San Jacinto River levees. Currently the basin has minimal capacity and offers little to no protection to downstream infrastructure, farms, dairies, and residences. Sufficient sediment storage capacity within the basin is essential to the proper function of the San Jacinto River levee system. Approximately 340,000 cubic yards of sediment will be excavated and removed from the existing basin footprint.

**CEQA Compliance**

On August 24, 2021 (Agenda Item 11.4, MT#16931), the Board of Supervisors for the District found that the construction of the project will not have a significant adverse effect on the environment and is exempt from the California Environmental Quality Act (CEQA) pursuant to Sections 15269(a), (b), and (c) of the State CEQA Guidelines. In accordance with CEQA, a Notice of Exemption has been prepared by the District and filed by the Clerk of the Board upon approval of the project.

**Prev. Agn. Ref.: MT#16931 11.4 of 08/24/21 Advertise**

**Impact on Residents and Businesses**

Impacts on local residents and businesses is considered minimal. Residents and businesses could experience general construction noise or dust from heavy equipment. Work will restore flood protection and public safety in the project vicinity.

**Contract History and Price Reasonableness**

Pursuant to Public Contract Code 21091, invitation of sealed bids was solicited by advertising in print and digital media. Contera's bid was reasonable and is approximately 55% below the project engineer's estimate. The low bid price is attributable the current construction industry currently having a need (and re-sale market) for the sediment removed as part of this project.

**ATTACHMENTS:**

1. Bid Summary/Abstract
2. Project Location Map

**SUBMITTAL TO THE FLOOD CONTROL AND WATER CONSERVATION DISTRICT BOARD  
OF SUPERVISORS  
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA**

3. Contract Documents (Sheets XXIII through XXXIV) and Certificate of Liability Insurance - 4 copies
4. SoCal Grading Formal Protest
5. Contera Response
6. SoCal Grading Notice of Bid Protest and Formal Bid Protest
7. District (Counsel) Formal Response

DHG:mcv:rlp  
P8\241319



Jason Farin, Principal Management Analyst 1/7/2022



Gregory T. Priamos, Director County Counsel 1/6/2022

CONSTRUCTION AGREEMENT

THIS CONSTRUCTION AGREEMENT ("Agreement") is made as of November 30, 2021 and is by and between RIVERSIDE COUNTY FLOOD CONTROL AND WATER CONSERVATION DISTRICT, a body politic, (District) and Contera Construction Corporation (Contractor).

IT IS AGREED BY THE PARTIES AS FOLLOWS:

1. The Work. Contractor shall furnish all tools, equipment, apparatus, facilities, labor, supervision, services, transportation, materials and other required items and materials and do all things necessary to perform, accomplish and complete the work for **Project No. 4-0-00025-90, Potrero Creek Debris Basin, Stage 90 Emergency Sediment Removal** of District, in exact conformity with the Contract Documents (identified below) for the Project, subject to such inspection as District deems appropriate and pursuant to orders and instructions, drawings, etc., issued by District in accordance with the Contract Documents.

2. Contract Documents. The Contract Documents for **Project No. 4-0-00025-90, Potrero Creek Debris Basin, Stage 90 Emergency Sediment Removal** of District are:

- (a) Notice Inviting Bids to Contractors;
- (b) Instructions To Bidders;
- (c) Contractor's Proposal, including List of Subcontractors, Statement of Licensure, Non-Collusion Declaration, Iran Contracting Act Certification;
- (d) Bid Bond
- (e) Construction Agreement, including Exhibit A, Workers' Compensation Contractor Certificate, Declaration of Sufficiency of Funds, and Evidence of Insurance;
- (f) Performance Bond;
- (g) Payment Bond;
- (h) General Provisions;
- (i) Special Provisions;
- (j) Detailed Specifications;
- (k) Plans;
- (l) Appendices and any other documents included in or incorporated into the Contract Documents;
- (m) Orders, Instructions, Drawings and Plans issued by District during the course of the work in accordance with the provisions of the Contract Documents; and
- (n) Addenda No(s), if any 1.

Each of the above-mentioned documents presently in existence are by this reference incorporated herein and each of said documents not now in existence are incorporated herein as of the time of their issuance.

The Bid Bond is exonerated upon execution and delivery to District in a form satisfactory to District, of the following, duly executed by Contractor and also by its Surety as to the Bonds, Construction Agreement, Certificate of Insurance, Performance Bond, and Payment Bond.

3. Bonds - Insurance. Contractor must deliver to District and District must approve, a fully executed Performance Bond in the amount of 100% of the estimated contract price, a fully executed Payment Bond in the amount of 100% of the estimated contract price, and fully executed certificates of insurance evidencing the existence of the insurance required by Subsection 8.02 of the General Provisions. The Payment Bond and Performance Bond must be on forms furnished by District.

Should any surety on the Performance Bond or Payment Bond be deemed unsatisfactory by the Board of Supervisors of District, Contractor shall upon notice promptly substitute new Bonds in form satisfactory to District.

4. Contract Price - Payment. The District agrees to pay and the Contractor agrees to accept in full consideration for the performance of the Agreement, the sum of the total amount provided in Exhibit A, attached hereto, marked Exhibit A and by this reference made a part hereof, is provision for the Contract Price and its payment, subject to additions and deductions as provided in the Specifications and Contract Documents.

5. Contract Time for Completion. The Work shall be commenced on a date to be specified in a written "Notice To Proceed" to be issued by the District and shall be completed within the duration specified in the Specifications and Contract Documents. It is expressly agreed that except for extensions of time duly granted in the manner and for the reasons specified in the General Provisions, time shall be of the essence.

FORM APPROVED COUNTY COUNSEL  
BY: *Stephen M. Givner*  
DATE: \_\_\_\_\_

RIVERSIDE COUNTY FLOOD CONTROL  
AND WATER CONSERVATION DISTRICT

By *Karen S. Spiegel*  
Chair of its Board of Supervisors

**KAREN SPIEGEL**

ATTEST:

KECIA HARPER  
Clerk of the Board

By *[Signature]*  
Deputy

(Seal)

Contera Construction Corporation  
Contractor

By *[Signature]*

Title President

(If corporation affix corporate seal)

EXHIBIT A

(To Agreement for Riverside County Flood Control and Water Conservation District's Project No. 4-0-00025-90, Potrero Creek Debris Basin, Stage 90 Emergency Sediment Removal, located in the unincorporated San Jacinto region of Riverside County, California.)

Contract Price - Payment - District shall pay Contractor the following sums for the items set forth below in accordance with Contractor's Proposal as accepted by District, which sums shall be paid as provided in the General Provisions and subject to additions and deductions as provided in the Contract Documents.

It is understood that the quantities listed, except for those shown as "Final" or "Lump Sum" are but estimates only and final payment will be based on actual work performed, subject to such adjustments and alterations as elsewhere provided.

ITEM NO.	ITEM OF WORK	UNIT	QUANTITY	UNIT COST	TOTAL COST
1.	Mobilization	L.S.	---	---	\$188,190.00
2.	Water Control	L.S.	---	---	24,563.64
3.	Traffic Control	L.S.	---	---	253,175.80
4.	Clearing and Miscellaneous Work	L.S.	---	---	38,500.00
5.	Basin Excavation	C.Y.	348,315	\$5.71	1,988,878.65
6.	Demarcation Fencing	L.F.	4,302	\$2.36	10,152.72
7.	Extra Directed Work	L.S.	---	---	100,000.00
8.	Dust Abatement	L.S.	---	---	12,350.00
9.	Stormwater and Non-Stormwater Pollution Control	L.S.	---	---	59,964.88
10.	Non-Stormwater Discharge or Dewatering	L.S.	---	---	24,850.00
<b>TOTAL</b>					<b>\$2,700,625.69</b>

PERFORMANCE BOND

Page 1 of 3

(Public Work – Public Contract Code Section 21091)

WHEREAS, the Riverside County Flood Control and Water Conservation District ("District") on November 1, 2021, has awarded Construction Contract Number: 4-0-00025-90 ("Contract") to the undersigned Contera Construction Corporation, as Principal ("Principal") to perform the work ("Work") for the following project; Potrero Creek Debris Basin, Stage 90 Emergency Sediment Removal, which Contract is by this reference hereby incorporated herein and made a part hereof;

WHEREAS, said Principal is required by the Contract and/or by California Public Contract Code, Section 21091 to furnish a performance bond for the faithful performance of the Contract;

NOW THEREFORE, we, the Principal and International Fidelity Insurance Company ("Surety"), an admitted surety insurer pursuant to Code of Civil Procedure, Section 995.120, are held and firmly bound unto District in the penal sum of Two Million Seven Hundred Thousand Six Hundred Twenty Five and 68/100 Dollars (\$ 2,700,625.68 ), this amount being not less than one hundred percent (100%) of the total sum payable by District under the Contract at the time the Contract is awarded by District to the Principal, lawful money of the United States of America, for the payment of which sum well and truly to be made, we, Principal and Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents, to:

1. Perform all the work required to complete the Project; and
2. Pay to the District all damages the District incurs as a result of the Contractor's failure to perform all the Work required to complete the Project.

THE CONDITION OF THIS OBLIGATION IS SUCH that if Principal, its heirs, executors, administrators, successors or assigns approved by District, shall in all things stand to and abide by and well and truly keep and perform all the undertakings, terms, covenants, conditions and agreements in the Contract, including, without limitation, all obligations during the original term and any extensions thereof as may be granted by District, with or without notice to Surety thereof (including, without limitation, the obligation for Principal to pay liquidated damages), all obligations during the period of any warranties and guarantees required under the Contract and all other obligations otherwise arising under the terms of the Contract (such as, but not limited to, obligations of indemnification), all within the time and in the manner therein designated in all respects according to their true intent and meaning, then this obligation shall become null and void; otherwise, it shall be and remain in full force and effect.

As a condition precedent to the satisfactory completion of the Contract, the above obligation shall hold good for a period equal to the warranty and/or guarantee period of the Contract, during which time Surety's obligation shall continue if Contractor shall fail to make full, complete, and satisfactory repair and replacements and totally protect the District from loss or damage resulting from or caused by defective materials or faulty workmanship. The obligations of Surety hereunder shall continue so long as any obligation of Contractor remains. Nothing herein shall limit the District's rights or the Contractor or Surety's obligations under the Contract, law or equity, including, but not limited to, California Code of Civil Procedure section 337.15.



PERFORMANCE BOND

Page 2 of 3

Whenever Principal shall be, and is declared by District to be, in default under the Contract, the Surety shall promptly either remedy the default, or, if the Contract is terminated by District or the Principal's performance of the Work is discontinued, Surety shall promptly complete the Contract through its agents or independent contractors, subject to acceptance of such agents or independent contractors by District as hereinafter set forth, in accordance with its terms and conditions and to pay and perform all obligations of Principal under the Contract (including, without limitation, all obligations with respect to payment of liquidated damages) less the "Balance of the Contract Price" (as hereinafter defined); subject to the penal amount of this bond as set forth above. The term "Balance of the Contract Price", as used in this paragraph, shall mean the total amount payable to Principal by District under the Contract and any modifications thereto, less the amount previously paid by District to the Principal and less amounts that District is authorized to withhold under the terms of the Contract.

If District determines that completion of the Contract by Surety or its agents or independent contractors must be performed by a lowest responsible bidder selected pursuant to a competitive bidding process, then Surety shall comply with such processes in accordance with the requirements of District and applicable laws. Unless otherwise approved by District, in the exercise of its sole and absolute discretion, Surety shall not utilize Principal in completing performance of the Work.

No right of action shall accrue on this bond to or for the use of any person or entity other than District or its successors or assigns.

In the event any legal proceeding or arbitration is brought upon this bond by District and judgment or award is entered in favor of District as the prevailing party, Surety shall pay all costs and attorney's fees incurred by the District.

Correspondence or claims relating to this bond shall be sent to Surety at the address set forth below.

Surety, for value received, agrees that no change, extension of time, alteration or addition to the terms of the Contract, or to the work to be performed thereunder, shall in any way impair or affect Surety's obligation under this bond, and Surety does hereby waive notice of any such changes, extensions of time, alterations or additions.


Surety's obligations hereunder are independent of the obligations of any other surety for the performance of the Contract, and suit may be brought against Surety and such other sureties, joint and severally, or against any one or more of them or against less than all of them, without impairing District's rights against the others.

PERFORMANCE BOND

Page 3 of 3

(Corporate Seal of Principal,  
if Corporation)

Contera Construction Corporation  
(Proper name of Principal)

By:   
Signature of Principal's authorized representative


Cristy Varela, President  
Print or type authorized representative's Name and Title

28545 Old Town Front St., Ste 201 Temecula, CA 92590  
Print or type Principal's Address

\_\_\_\_\_  
\_\_\_\_\_

(Corporate Seal of Surety)

International Fidelity Insurance Company  
Surety

By:   
Attorney-in-Fact Timothy C. Baker

(Attach Attorney-in-Fact  
Certificate and Required  
Acknowledgments)

Diamond Valley Insurance Services, Inc.  
Name and Address of California Agent of Surety

41856 Ivy Street # 108

Murrieta, CA 92562

951-553-7400

Telephone Number of California Agent of Surety

**NOTE: Notary acknowledgment of signatures of Principal and Surety, and Surety's Power of Attorney, must be included or attached.**

Bond # 0799634

**POWER OF ATTORNEY**  
**HARCO NATIONAL INSURANCE COMPANY**  
**INTERNATIONAL FIDELITY INSURANCE COMPANY**

Member companies of IAT Insurance Group, Headquartered: 702 Oberlin Road, Raleigh, North Carolina 27605

**KNOW ALL MEN BY THESE PRESENTS:** That **HARCO NATIONAL INSURANCE COMPANY**, a corporation organized and existing under the laws of the State of Illinois, and **INTERNATIONAL FIDELITY INSURANCE COMPANY**, a corporation organized and existing under the laws of the State of New Jersey, and having their principal offices located respectively in the cities of Rolling Meadows, Illinois and Newark, New Jersey, do hereby constitute and appoint

**TIMOTHY C. BAKER, ASHLEY N. BAKER, KAREN A. EBY, KYLE T. BAKER**

Murrieta, CA

their true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract or otherwise, and the execution of such instrument(s) in pursuance of these presents, shall be as binding upon the said **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY**, as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by their regularly elected officers at their principal offices.

This Power of Attorney is executed, and may be revoked, pursuant to and by authority of the By-Laws of **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY** and is granted under and by authority of the following resolution adopted by the Board of Directors of **INTERNATIONAL FIDELITY INSURANCE COMPANY** at a meeting duly held on the 13th day of December, 2018 and by the Board of Directors of **HARCO NATIONAL INSURANCE COMPANY** at a meeting held on the 13th day of December, 2018.

**"RESOLVED**, that (1) the Chief Executive Officer, President, Executive Vice President, Senior Vice President, Vice President, or Secretary of the Corporation shall have the power to appoint, and to revoke the appointments of, Attorneys-in-Fact or agents with power and authority as defined or limited in their respective powers of attorney, and to execute on behalf of the Corporation and affix the Corporation's seal thereto, bonds, undertakings, recognizances, contracts of indemnity and other written obligations in the nature thereof or related thereto; and (2) any such Officers of the Corporation may appoint and revoke the appointments of joint-control custodians, agents for acceptance of process, and Attorneys-in-fact with authority to execute waivers and consents on behalf of the Corporation; and (3) the signature of any such Officer of the Corporation and the Corporation's seal may be affixed by facsimile to any power of attorney or certification given for the execution of any bond, undertaking, recognizance, contract of indemnity or other written obligation in the nature thereof or related thereto, such signature and seals when so used whether heretofore or hereafter, being hereby adopted by the Corporation as the original signature of such officer and the original seal of the Corporation, to be valid and binding upon the Corporation with the same force and effect as though manually affixed."

IN WITNESS WHEREOF, **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY** have each executed and attested these presents on this 31st day of December, 2018



STATE OF NEW JERSEY  
County of Essex

Kenneth Chapman

Executive Vice President, Harco National Insurance Company  
and International Fidelity Insurance Company

STATE OF ILLINOIS  
County of Cook



On this 31st day of December, 2018, before me came the individual who executed the preceding instrument, to me personally known, and, being by me duly sworn, said he is the therein described and authorized officer of **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY**; that the seals affixed to said instrument are the Corporate Seals of said Companies; that the said Corporate Seals and his signature were duly affixed by order of the Boards of Directors of said Companies.



IN TESTIMONY WHEREOF, I have hereunto set my hand affixed my Official Seal, at the City of Newark, New Jersey the day and year first above written.

Shirelle A. Outley a Notary Public of New Jersey  
My Commission Expires April 4, 2023

**CERTIFICATION**

I, the undersigned officer of **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY** do hereby certify that I have compared the foregoing copy of the Power of Attorney and affidavit, and the copy of the Sections of the By-Laws of said Companies as set forth in said Power of Attorney, with the originals on file in the home office of said companies, and that the same are correct transcripts thereof, and of the whole of the said originals, and that the said Power of Attorney has not been revoked and is now in full force and effect.

IN TESTIMONY WHEREOF, I have hereunto set my hand on this day, November 30, 2021

A02155

Irene Martins, Assistant Secretary

# CALIFORNIA ALL- PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California }


County of Riverside }

On 20th November 2021 before me, K. A. Eby, Notary Public  
(Here insert name and title of the officer)

personally appeared Timothy C. Baker  
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) ~~is/are~~ subscribed to the within instrument and acknowledged to me that ~~he/she/they~~ executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

  
\_\_\_\_\_  
Notary Public Signature

(Notary Public Seal)



### ADDITIONAL OPTIONAL INFORMATION

DESCRIPTION OF THE ATTACHED DOCUMENT

\_\_\_\_\_  
(Title or description of attached document)

\_\_\_\_\_  
(Title or description of attached document continued)

Number of Pages \_\_\_\_\_ Document Date \_\_\_\_\_

CAPACITY CLAIMED BY THE SIGNER

Individual (s)

Corporate Officer

\_\_\_\_\_  
(Title)

Partner(s)

Attorney-in-Fact

Trustee(s)

Other \_\_\_\_\_

### INSTRUCTIONS FOR COMPLETING THIS FORM

*This form complies with current California statutes regarding notary wording and, if needed, should be completed and attached to the document. Acknowledgments from other states may be completed for documents being sent to that state so long as the wording does not require the California notary to violate California notary law.*

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. ~~he/she/they~~, is /are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
  - ❖ Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
  - ❖ Indicate title or type of attached document, number of pages and date.
  - ❖ Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document with a staple.

# CALIFORNIA ALL-PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California }

County of Riverside }

On 5th January 2022 before me, K. A. Eby, Notary Public  
(Here, insert name and title of the officer)

personally appeared Cristy Varela  
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

*[Handwritten Signature]*

Notary Public Signature

(Notary Public Seal)



### ADDITIONAL OPTIONAL INFORMATION

DESCRIPTION OF THE ATTACHED DOCUMENT  
Bond # 0799634  
(Title or description of attached document)

\_\_\_\_\_  
(Title or description of attached document continued)

Number of Pages \_\_\_\_\_ Document Date \_\_\_\_\_

### CAPACITY CLAIMED BY THE SIGNER

- Individual (s)
- Corporate Officer
- \_\_\_\_\_ (Title)
- Partner(s)
- Attorney-in-Fact
- Trustee(s)
- Other \_\_\_\_\_

### INSTRUCTIONS FOR COMPLETING THIS FORM

*This form complies with current California statutes regarding notary wording and, if needed, should be completed and attached to the document. Acknowledgments from other states may be completed for documents being sent to that state so long as the wording does not require the California notary to violate California notary law.*

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. ~~he/she/they~~ is /are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
  - ❖ Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
  - ❖ Indicate title or type of attached document, number of pages and date.
  - ❖ Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document with a staple.

PAYMENT BOND

Page 1 of 2

(Public Work - Civil Code Sections 9550 et seq.)

WHEREAS, the Riverside County Flood Control and Water Conservation District ("District") by action of the Board of Supervisors on November 1, 2021, has awarded Construction Contract Number: 4-0-00025-90 ("Contract") to the undersigned Contera Construction Corporation, as Principal ("Principal") to perform the work ("Work") for the following project; Potrero Creek Debris Basin, Stage 90 Emergency Sediment Removal.

WHEREAS, said Principal is required by the Contract and/or by the California Civil Code Section 9550 et seq. to furnish a payment bond in connection with the Contract;

NOW THEREFORE, we, the Principal and International Fidelity Insurance Company ("Surety"), an admitted surety insurer pursuant to Code of Civil Procedure, Section 995.120, are held and firmly bound unto District in the penal sum of Two Million Seven Hundred Thousand Six Hundred Twenty Five and 68/100 Dollars (\$ 2,700,625.68 ), this amount being not less than one hundred percent (100%) of the total sum payable by District under the Contract at the time the Contract is awarded by District to the Principal, lawful money of the United States of America, for the payment of which sum well and truly to be made, we, Principal and Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if Principal, its heirs, executors, administrators, successors, or assigns approved by District, or its subcontractors, of any contracting tier, shall fail to pay any amounts or any person or persons named and described in California Civil Code, Section 9554, then Surety will pay for the same, in or to an amount not exceeding the penal amount hereinabove set forth, and also will pay to the prevailing party if suit is brought upon this bond, reasonable attorney's fees as provided in California Civil Code, Section 9564.

Surety, for value received, agrees that no change, extension of time, alteration or addition to the terms of the Contract, or to the Work to be performed thereunder, nor any rescission or attempted rescission of the Contract or this bond, nor any conditions precedent or subsequent in the bond or Contract attempting to limit the right of recovery of any claimant otherwise entitled to recover under the Contract or this bond shall in any way impair or affect Surety's obligation under this bond, and Surety does hereby waive notice of any such changes, extensions of time, alterations or additions.

Surety is not released from liability to those for whose benefit this bond has been given, by reason of any breach of the Contract by District or Principal.

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any and all persons, companies, and corporations entitled to file claims under Section 9100 of the Civil Code, so as to give a right of action to them or their assigns in any suit brought upon this bond.

PAYMENT BOND

Page 2 of 2


Surety's obligations hereunder are independent of the obligations of any other surety for the performance of the Contract, and suit may be brought against Surety and such other sureties, joint and severally, or against any one or more of them or against less than all of them, without impairing District's rights against the others.

Contera Construction Corporation

(Proper name of Principal)

(Corporate Seal of Principal,  
if Corporation)

By:



Signature of Principal's authorized representative

Cristy Varela, President

Print or type authorized representative's Name and Title


28545 Old Town Front St., Ste 201 Temecula, CA 92590

Print or type Principal's Address

International Fidelity Insurance Company  
Surety

(Corporate Seal of Surety)

By:



Attorney-in-Fact Timothy C. Baker

(Attach Attorney-in-Fact  
Certificate and Required  
Acknowledgments)

Diamond Valley Insurance Services, Inc.  
Name and Address of California Agent of Surety

41856 Ivy Street # 108

Murrieta, CA 92562

951-553-7400

Telephone Number of California Agent of Surety

**NOTE: Notary acknowledgment of signatures of Principal and Surety, and Surety's Power of Attorney, must be included or attached.**

Bond # 0799634

**POWER OF ATTORNEY**  
**HARCO NATIONAL INSURANCE COMPANY**  
**INTERNATIONAL FIDELITY INSURANCE COMPANY**

Member companies of IAT Insurance Group, Headquartered: 702 Oberlin Road, Raleigh, North Carolina 27605

**KNOW ALL MEN BY THESE PRESENTS** That **HARCO NATIONAL INSURANCE COMPANY**, a corporation organized and existing under the laws of the State of Illinois, and **INTERNATIONAL FIDELITY INSURANCE COMPANY**, a corporation organized and existing under the laws of the State of New Jersey, and having their principal offices located respectively in the cities of Rolling Meadows, Illinois and Newark, New Jersey, do hereby constitute and appoint

**TIMOTHY C. BAKER, ASHLEY N. BAKER, KAREN A. EBY, KYLE T. BAKER**

Murrieta, CA

their true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract or otherwise, and the execution of such instrument(s) in pursuance of these presents, shall be as binding upon the said **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY**, as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by their regularly elected officers at their principal offices.

This Power of Attorney is executed, and may be revoked, pursuant to and by authority of the By-Laws of **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY** and is granted under and by authority of the following resolution adopted by the Board of Directors of **INTERNATIONAL FIDELITY INSURANCE COMPANY** at a meeting duly held on the 13th day of December, 2018 and by the Board of Directors of **HARCO NATIONAL INSURANCE COMPANY** at a meeting held on the 13th day of December, 2018.

"RESOLVED, that (1) the Chief Executive Officer, President, Executive Vice President, Senior Vice President, Vice President, or Secretary of the Corporation shall have the power to appoint, and to revoke the appointments of, Attorneys-in-Fact or agents with power and authority as defined or limited in their respective powers of attorney, and to execute on behalf of the Corporation and affix the Corporation's seal thereto, bonds, undertakings, recognizances, contracts of indemnity and other written obligations in the nature thereof or related thereto; and (2) any such Officers of the Corporation may appoint and revoke the appointments of joint-control custodians, agents for acceptance of process, and Attorneys-in-fact with authority to execute waivers and consents on behalf of the Corporation; and (3) the signature of any such Officer of the Corporation and the Corporation's seal may be affixed by facsimile to any power of attorney or certification given for the execution of any bond, undertaking, recognizance, contract of indemnity or other written obligation in the nature thereof or related thereto, such signature and seals when so used whether heretofore or hereafter, being hereby adopted by the Corporation as the original signature of such officer and the original seal of the Corporation, to be valid and binding upon the Corporation with the same force and effect as though manually affixed."

IN WITNESS WHEREOF, **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY** have each executed and attested these presents on this 31st day of December, 2018




STATE OF NEW JERSEY  
County of Essex

STATE OF ILLINOIS  
County of Cook



Kenneth Chapman  
Executive Vice President, Harco National Insurance Company  
and International Fidelity Insurance Company

On this 31st day of December, 2018, before me came the individual who executed the preceding instrument, to me personally known, and being by me duly sworn, said he is the therein described and authorized officer of **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY**; that the seals affixed to said instrument are the Corporate Seals of said Companies; that the said Corporate Seals and his signature were duly affixed by order of the Boards of Directors of said Companies.



IN TESTIMONY WHEREOF, I have hereunto set my hand affixed my Official Seal, at the City of Newark, New Jersey the day and year first above written.

Shirelle A. Outley a Notary Public of New Jersey  
My Commission Expires April 4, 2023

**CERTIFICATION**

I, the undersigned officer of **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY** do hereby certify that I have compared the foregoing copy of the Power of Attorney and affidavit, and the copy of the Sections of the By-Laws of said Companies as set forth in said Power of Attorney, with the originals on file in the home office of said companies, and that the same are correct transcripts thereof, and of the whole of the said originals, and that the said Power of Attorney has not been revoked and is now in full force and effect.

IN TESTIMONY WHEREOF, I have hereunto set my hand on this day, November 30, 2021

A02155

Irene Martins, Assistant Secretary



# CALIFORNIA ALL- PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California }

County of Riverside }


On 30th November 2024 before me, K. A. Eby, Notary Public  
(Here insert name and title of the officer)

personally appeared Timothy C. Baker

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) ~~is/are~~ subscribed to the within instrument and acknowledged to me that ~~he/she/they~~ executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

  
Notary Public Signature

(Notary Public Seal)



### ADDITIONAL OPTIONAL INFORMATION

DESCRIPTION OF THE ATTACHED DOCUMENT

\_\_\_\_\_  
(Title or description of attached document)

\_\_\_\_\_  
(Title or description of attached document continued)

Number of Pages \_\_\_\_\_ Document Date \_\_\_\_\_

CAPACITY CLAIMED BY THE SIGNER

Individual (s)

Corporate Officer

\_\_\_\_\_ (Title)

Partner(s)

Attorney-in-Fact

Trustee(s)

Other \_\_\_\_\_

### INSTRUCTIONS FOR COMPLETING THIS FORM

*This form complies with current California statutes regarding notary wording and, if needed, should be completed and attached to the document. Acknowledgments from other states may be completed for documents being sent to that state so long as the wording does not require the California notary to violate California notary law.*

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. ~~he/she/they~~ - is /are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
  - ❖ Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document
  - ❖ Indicate title or type of attached document, number of pages and date.
  - ❖ Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document with a staple.

# CALIFORNIA ALL-PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California }

County of Riverside }

On 5th January 2022 before me, K. A. Eby, Notary Public  
(Here, insert name and title of the officer)

personally appeared Cristy Varela  
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

[Signature]  
Notary Public Signature

(Notary Public Seal)



### ADDITIONAL OPTIONAL INFORMATION

DESCRIPTION OF THE ATTACHED DOCUMENT  
Bond # 07991634  
(Title or description of attached document)

\_\_\_\_\_  
(Title or description of attached document continued)

Number of Pages \_\_\_\_\_ Document Date \_\_\_\_\_

CAPACITY CLAIMED BY THE SIGNER

Individual (s)  
 Corporate Officer

\_\_\_\_\_  
(Title)

Partner(s)  
 Attorney-in-Fact  
 Trustee(s)  
 Other \_\_\_\_\_

### INSTRUCTIONS FOR COMPLETING THIS FORM

*This form complies with current California statutes regarding notary wording and, if needed, should be completed and attached to the document. Acknowledgments from other states may be completed for documents being sent to that state so long as the wording does not require the California notary to violate California notary law.*

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public)
- Print the name(s) of document signer(s) who personally appear at the time of notarization
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. ~~he/she/they~~ is /are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
  - ❖ Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
  - ❖ Indicate title or type of attached document, number of pages and date
  - ❖ Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary)
- Securely attach this document to the signed document with a staple.

WORKERS' COMPENSATION CONTRACTOR CERTIFICATE

(Labor Code Sections 1860, 1861 & 3700)

In accordance with the provisions of Section 3700 of the Labor Code, every Contractor shall secure compensation in one or more of the following ways:

- (a) By being insured against liability to pay compensation by one or more insurers duly authorized to write compensation insurance in this state.
- (b) By securing from the Director of Industrial Relations a certificate of consent to self-insure either as an individual employer, or as one employer in a group of employers, which may be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-insure and to pay any compensation that may become due to his or her employees.
- (c) For any county, city, city and county, municipal corporation, public district, public agency, or any political subdivision of the state, including each member of a pooling arrangement under a joint exercise of powers agreement (but not the state itself), by securing from the Director of Industrial Relations a certificate of consent to self-insure against workers' compensation claims, which certificate may be given upon furnishing proof satisfactory to the director of ability to administer workers' compensation claims properly, and to pay workers' compensation claims that may become due to its employees. On or before March 31, 1979, a political subdivision of the state which, on December 31, 1978, was uninsured for its liability to pay compensation, shall file a properly completed and executed application for a certificate of consent to self-insure against workers' compensation claims. The certificate shall be issued and be subject to the provisions of Section 3702.

Labor Code Section 1861 requires each Contractor to whom a public works Contract is awarded shall sign and file with the District the following certification prior to performing the Work of the public works construction Contract:

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the Work of this Contract.

By signing this certification, the Contractor understands the requirements of and agrees to comply with the aforementioned requirements.

Name of Contractor: Contera Construction Corporation

By: 

Title: Jason Varela, CFO

DECLARATION OF SUFFICIENCY OF FUNDS

Page 1 of 3

(California Labor Code Section 2810)

I, the undersigned, an authorized representative of Contera Construction Corporation ("Bidder") with authority to make the statements contained in this Declaration on behalf of Bidder, hereby declare the following:

1. The Bidder's employer identification number for state tax purposes is:  
400-2173-5

2. The Bidder's workers' compensation insurance policy number is:  
WVE 5058080 00

and the name, address, and telephone number of the insurance carrier providing said insurance is:

Insurance Company of the West  
c/o CDS Insurance Services (626) 610-9500 Ph  
2001 E. Financial Way, Ste 200 (626) 610-9299 Fax  
Glendora, CA 91741

3. The following information is provided concerning any and all vehicles that are owned by the Bidder and that will be used for transportation in connection with any service provided for the performance of the Work that is the subject of the Bidder's Bid [Insert information requested. Attach additional sheets, if needed.]:

<i>Vehicle</i>	<i>Vehicle ID #</i>	<i>Vehicle Liability Insurance Policy Number (of policy covering vehicle)</i>	<i>Name, Address and Telephone Number of Vehicle Liability Insurance Carrier (issuing policy covering vehicle)</i>
2017 Silverado	10757G2	482-4016-C25-75O 504-6432-E07-75A	State Farm Insurance c/o Richard Park Ins. Agency 649 W. Imperial Hwy, Ste B Brea, CA 92821
2020 Siverado	72199Z2	"	
2017 F-250	69263G2	"	
2006 C2500	67541V2	"	
2007 Sierra	BK85797	"	

4. The following is the address of any real property that will be used to house workers in connection with the performance of the Work that is the subject of the Bidder's Bid [If no such housing will be provided, enter "none"]:  
None

DECLARATION OF SUFFICIENCY OF FUNDS

5. The actual or estimated number of workers that will be employed to perform the Work that is the subject of the Bidder's Bid, the total amount of wages to be paid to said workers, and the dates on which said wages will be paid are as follows [Attach additional sheets, if needed.]:

<i>Total Number of Workers</i>	<i>Total Amount of Wages</i>	<i>Date(s) for Payment of Wages</i>
5	\$535,000.00	Every Friday

6. Check only one of the following boxes, as applicable:

- The statement of number of workers declared in Paragraph 5, above, is a statement of the actual number of workers that will be employed.
- The actual number of workers requested in Paragraph 5, above, is unknown and therefore the statement of number of workers declared therein is based on the Bidder's best estimate available at the time of submitting its Bid, rather than the actual number of workers that will be employed and if and when the actual number of workers and the other information requested above is available, it will be reported to the District by Bidder in writing.

7. The actual or estimated total number of persons who will be utilized as independent Contractors to perform the Work of the Project that is the subject of the Bidder's Bid (together with their known, current local, state, and federal Contractor license identification numbers that each is required to have under local, state or federal laws or regulations) are as follows [Attach additional sheets, if needed.]:

<i>List of Independent Contractors</i>	<i>Current, local, state and federal Contractor license identification number</i>
None Known	

DECLARATION OF SUFFICIENCY OF FUNDS

Page 3 of 3

8. Check only one of the following boxes, as applicable:

- The statement of number of independent Contractors declared in Paragraph 7, above, is a statement of the actual number of independent Contractors that will be utilized.
- The actual number of independent Contractors requested in Paragraph 7, above, is unknown and therefore the statement of number of independent Contractors declared therein is based on the Bidder's best estimate available at the time of submitting its Bid, rather than the actual number of independent Contractors that will be utilized, and if and when the actual number of independent Contractors and the other information requested above is available, it will be reported to the District by Bidder in writing.

I, the undersigned, declare under penalty of perjury that the foregoing statements are within my personal knowledge and are true and correct. Executed on this 30th day of November, in the year 2021 at Temecula, CA, California.



(Signature)

Jason Varela

Type Name of Signer:

Contera Construction Corporation

Type Name of Bidder:



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
12/01/2021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER	Diamond Valley Insurance Services, Inc. 41856 Ivy Street # 108 MURRIETA, CA 92562 License #: 0H94716	CONTACT NAME: Ann M. Bellavance	FAX (A/C, No.): (951)296-6808	
		PHONE (A/C, No, Ext): (951)553-7400	E-MAIL ADDRESS: ann@diamonddalleyins.com	
INSURED	CONTERA CONSTRUCTION CORPORATION 28545 OLD TOWN FRONT ST. 201 TEMECULA, CA 92590	INSURER(S) AFFORDING COVERAGE		NAIC #
		INSURER A: Capitol Specialty Insurance Corp.	11095	
		INSURER B: StarStone National Insurance Company	44776	
		INSURER C: Westchester Surplus Lines		
		INSURER D:		
		INSURER E:		

COVERAGES      CERTIFICATE NUMBER: 00002483-2772468      REVISION NUMBER: 487


THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> \$2,500 GEN'L AGGREGATE LIMIT APPLIES FEE <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC <input type="checkbox"/> OTHER	Y	Y	CT20172168-05	10/20/2021	10/20/2022	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 50,000 MEDICAL (Adv. Care per pers) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/CP ASSG \$ 2,000,000 \$ COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$	Y	Y	786880213ALI	10/20/2021	10/20/2022	EACH OCCURRENCE \$ 5,000,000 AGGREGATE \$ 5,000,000 \$ <input type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER EL EACH ACCIDENT \$ EL DISEASE - EA EMPLOYEE \$ EL DISEASE - POLICY LIMIT \$
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY AN: PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MB/APER EXCLUDED (Mandatory In NH) If yes, describe under DESCRIPTION OF OPERATIONS below						
C	PROPERTY			I11194217001	11/30/2021	05/30/2022	COURSE OF CONSTRUCTION \$ 2,700,625 FLOOD \$ 2,700,625
C	PROPERTY			I111994217001	11/30/2021	05/30/2022	

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)  
Re; Potrero Creek Debris Basin, Stage 90, Emergency Sediment Removal

As respects General Liability coverage, The District, The County of Riverside, Riverside County Transportation Department,, Caltrans, and the United States of America are added as additional insured per attached endorsements and this insurance is primary and non-contributory

(continued on ACORD 101 Additional Remarks Schedule)

<b>CERTIFICATE HOLDER</b>  Riverside County Flood Control & Water Conservation District 1995 Market Street RIVERSIDE, CA 92501	<b>CANCELLATION</b>  SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE  (AMB)



**ADDITIONAL REMARKS SCHEDULE**

AGENCY Diamond Valley Insurance Services, Inc.		NAMED INSURED CONTERA CONSTRUCTION CORPORATION	
POLICY NUMBER N/A			
CARRIER Multiple Carriers	NAIC CODE	EFFECTIVE DATE:	

**ADDITIONAL REMARKS**

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,  
 FORM NUMBER: 25 FORM TITLE: Certificate of Liability Insurance

(continued from Description of Operations)  
 30 days notice of cancellation except for non-pay 10 days



THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

## ADDITIONAL INSURED – MANAGERS OR LESSORS OF PREMISES

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

### SCHEDULE

<b>Designation Of Premises (Part Leased To You):</b> 28545 Old Town Front St, Ste 201 Temecula CA 92590
<b>Name Of Person(s) Or Organization(s) (Additional Insured):</b> As required by written contract.
<b>Additional Premium:</b> \$ 0
Information required to complete this Schedule, if not shown above, will be shown in the Declarations

A. Section II – Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability arising out of the ownership, maintenance or use of that part of the premises leased to you and shown in the Schedule and subject to the following additional exclusions:

This insurance does not apply to:

1. Any "occurrence" which takes place after you cease to be a tenant in that premises
2. Structural alterations, new construction or demolition operations performed by or on behalf of the person(s) or organization(s) shown in the Schedule

However:

1. The insurance afforded to such additional insured only applies to the extent permitted by law; and

2. If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured

B. With respect to the insurance afforded to these additional insureds, the following is added to Section III – Limits Of Insurance:

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance

1. Required by the contract or agreement, or
2. Available under the applicable Limits of Insurance shown in the Declarations.

whichever is less

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

**PRIMARY AND NONCONTRIBUTORY –  
OTHER INSURANCE CONDITION**

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART  
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

The following is added to the Other Insurance Condition and supersedes any provision to the contrary:

**Primary And Noncontributory Insurance**

This insurance is primary to and will not seek contribution from any other insurance available to an additional insured under your policy provided that:

- (1) The additional insured is a Named Insured under such other insurance; and
- (2) You have agreed in writing in a contract or agreement that this insurance would be primary and would not seek contribution from any other insurance available to the additional insured.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

**ADDITIONAL INSURED – OWNERS, LESSEES OR  
 CONTRACTORS – SCHEDULED PERSON OR  
 ORGANIZATION**

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location(s) Of Covered Operations
Any person or organization for whom you are performing "your work" when you and such person or organization have agreed in writing in a contract or agreement that such person or organization be added as an Additional Insured on your policy.	All locations where "your work" is performed as specified in the contract or written agreement between you and the Additional Insured(s).
Information required to complete this Schedule, if not shown above, will be shown in the Declarations	

A. Section II – Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury", "property damage" or "personal and advertising injury" caused, in whole or in part, by:

1. Your acts or omissions; or
2. The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations for the additional insured(s) at the location(s) designated above.

However:

1. The insurance afforded to such additional insured only applies to the extent permitted by law; and
2. If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following additional exclusions apply:

This insurance does not apply to "bodily injury" or "property damage" occurring after:

1. All work including materials, parts or equipment furnished in connection with such work, on the project (other than service, maintenance or repairs) to be performed by, or on behalf of the additional insured(s) at the location of the covered operations has been completed; or
2. That portion of "your work" out of which the injury or damage arises has been put to its intended use by any person or organization other than another contractor or subcontractor engaged in performing operations for a principal as a part of the same project.

C. With respect to the insurance afforded to these additional insureds, the following is added to Section III - Limits Of Insurance:

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the contract or agreement, or

2. Available under the applicable Limits of insurance shown in the Declarations;

whichever is less

This endorsement shall not increase the applicable Limits of insurance shown in the Declarations.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

**ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – COMPLETED OPERATIONS**

This endorsement modifies Insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART  
 PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location And Description Of Completed Operations
Any person or organization for whom you are performing "your work", when you and such person or organization have agreed in writing in a contract or agreement that such person or organization be added as an Additional Insured for Completed Operations Coverage on your policy. Information required to complete this Schedule, if not shown above, will be shown in the Declarations.	All locations where "your work" is performed as specified in the contract or written agreement between you and the Additional Insured(s).

A. Section II – Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury" or "property damage" caused, in whole or in part, by "your work" at the location designated and described in the Schedule of this endorsement performed for that additional insured and included in the "products-completed operations hazard".

However:

1. The insurance afforded to such additional insured only applies to the extent permitted by law; and
2. If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

C. With respect to the insurance afforded to these additional insureds, the following is added to Section III – Limits Of Insurance:

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the contract or agreement; or
2. Available under the applicable limits of insurance shown in the Declarations; whichever is less.

This endorsement shall not increase the applicable limits of insurance shown in the Declarations.

## WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART  
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

### SCHEDULE

**Name Of Person Or Organization:**

Any person or organization when you have agreed in writing in a contract or agreement to waive your right of recovery against such person or organization.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The following is added to Paragraph B, Transfer Of Rights Of Recovery Against Others To Us of Section IV - Conditions:

We waive any right of recovery we may have against the person or organization shown in the Schedule above because of payments we make for injury or damage arising out of your ongoing operations or 'your work' done under a contract with that person or organization and included in the 'products-completed operations hazard'. This waiver applies only to the person or organization shown in the Schedule above.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

### DESIGNATED CONSTRUCTION PROJECTS – GENERAL AGGREGATE LIMIT AND POLICY AGGREGATE ENDORSEMENT

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

#### SCHEDULE

**Designated Construction Project(s):**

All projects on which you are performing construction work or operations and which are specified in a written contract or agreement executed and effective on or after the Inception Date of the Policy, unless otherwise excluded under this Policy.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

For all sums which the Insured becomes legally obligated to pay as damages under Section I – Coverage A, and for all medical expenses under Section I – Coverage C, and for all damages, supplementary payments and “cleanup costs” under Section I – Coverages D and E, which can be attributed only to ongoing operations at a single designated construction project shown in the Schedule above:

1. A separate Designated Construction Project General Aggregate Limit applies to each designated construction project, and that limit is equal to the amount of the General Aggregate Limit shown in the Declarations.
2. The Designated Construction Project General Aggregate Limit is the most we will pay for the sum of all damages under Coverage A, and for all damages, supplementary payments and “cleanup costs” under Section I – Coverages D and E, except damages because of “bodily injury” or “property damage” included in the “products-completed operations hazard”, and for all medical expenses under Coverage C regardless of the number of:
  - a. Insureds;
  - b. Claims made or “suits” brought;
  - c. “Occurrences”, “pollution incidents” or “mold incidents” which take place, or
  - d. Persons or organizations making claims or bringing “suits”.
3. Any payments made under Coverage A for damages, or under Coverage C for medical expenses, or under Coverages D and E for damages, supplementary payments and “cleanup costs”, shall reduce the Designated Construction Project General Aggregate Limit for that designated construction project. Such payments shall not reduce the General Aggregate Limit shown in the Declarations nor shall they reduce any other Designated Construction Project General Aggregate Limit for any other designated construction project shown in the Schedule above.
4. The limits shown in the Declarations for Each Occurrence, Damage To Premises Rented To You and Medical Expense continue to apply. However, instead of being subject to the General Aggregate Limit shown in the Declarations, such limits will be part of and subject to the applicable Designated Construction Project General Aggregate Limit.







**WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT - BLANKET**

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule. (This agreement applies only to the extent that you perform work under a written contract that requires you to obtain this agreement from us).

The additional premium for this endorsement shall be **2 %** of the total California Workers' Compensation premium otherwise due.

Schedule

Person or Organization	Job Description
<b>ANY PERSON/ORGANIZATION WHEN REQUIRED BY WRITTEN CONTRACT</b>	<b>ALL CALIFORNIA OPERATIONS</b>

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.  
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective **12/01/2021** Policy No. **WVE 5058080 01**

Endorsement No.

Insured **CONTERA CONSTRUCTION**

Premium \$ **INCL.**

Insurance Company **INSURANCE COMPANY OF THE WEST**

Countersigned By *Eileen Merino*



**BOND RIDER**

To be attached to and form a part of Bond No 0799634

Dated The 30th Day of November 2021 By and Between:

Contera Construction Corporation, as Principal, and  
International Fidelity Insurance Company as Surety, in favor of  
Riverside County Flood Control and Water Conservation District, as Obligee.

It is understood and agreed that the bond is changed or revised in the particulars checked below:

- Name of Principal changed to:  
\_\_\_\_\_
- Amount of Bond changed from 2,700,625.68  
to 2,700,625.69
- Other \_\_\_\_\_

Said bond shall be subject to all its terms, conditions and limitations, except as herein expressly modified. This bond Rider shall become effective as of January 3, 2022

IN WITNESS WHEREOF, International Fidelity Insurance Company has caused its corporate seal to be hereunto affixed this 3rd day of January, 2022.

Principal: Contera Construction Corporation  
 By: Cristy Varela  
 Cristy Varela, President  
 International Fidelity Insurance Company  
 By: Ashley N. Baker  
 Ashley N. Baker Attorney-in-Fact

**POWER OF ATTORNEY**

Bond # 0799634

**HARCO NATIONAL INSURANCE COMPANY  
INTERNATIONAL FIDELITY INSURANCE COMPANY**

Member companies of IAT Insurance Group, Headquartered: 702 Oberlin Road, Raleigh, North Carolina 27605

**KNOW ALL MEN BY THESE PRESENTS:** That **HARCO NATIONAL INSURANCE COMPANY**, a corporation organized and existing under the laws of the State of Illinois, and **INTERNATIONAL FIDELITY INSURANCE COMPANY**, a corporation organized and existing under the laws of the State of New Jersey, and having their principal offices located respectively in the cities of Rolling Meadows, Illinois and Newark, New Jersey, do hereby constitute and appoint

**TIMOTHY C. BAKER, ASHLEY N. BAKER, KAREN A. EBY, KYLE T. BAKER**

Murrieta, CA

their true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract or otherwise, and the execution of such instrument(s) in pursuance of these presents, shall be as binding upon the said **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY**, as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by their regularly elected officers at their principal offices.

This Power of Attorney is executed, and may be revoked, pursuant to and by authority of the By-Laws of **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY** and is granted under and by authority of the following resolution adopted by the Board of Directors of **INTERNATIONAL FIDELITY INSURANCE COMPANY** at a meeting duly held on the 13th day of December, 2018 and by the Board of Directors of **HARCO NATIONAL INSURANCE COMPANY** at a meeting held on the 13th day of December, 2018.

**"RESOLVED**, that (1) the Chief Executive Officer, President, Executive Vice President, Senior Vice President, Vice President, or Secretary of the Corporation shall have the power to appoint, and to revoke the appointments of, Attorneys-In-Fact or agents with power and authority as defined or limited in their respective powers of attorney, and to execute on behalf of the Corporation and affix the Corporation's seal thereto, bonds, undertakings, recognizances, contracts of indemnity and other written obligations in the nature thereof or related thereto; and (2) any such Officers of the Corporation may appoint and revoke the appointments of joint-control custodians, agents for acceptance of process, and Attorneys-in-fact with authority to execute waivers and consents on behalf of the Corporation; and (3) the signature of any such Officer of the Corporation and the Corporation's seal may be affixed by facsimile to any power of attorney or certification given for the execution of any bond, undertaking, recognizance, contract of indemnity or other written obligation in the nature thereof or related thereto, such signature and seals when so used whether heretofore or hereafter, being hereby adopted by the Corporation as the original signature of such officer and the original seal of the Corporation, to be valid and binding upon the Corporation with the same force and effect as though manually affixed."

IN WITNESS WHEREOF, **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY** have each executed and attested these presents on this 31st day of December, 2018



STATE OF NEW JERSEY  
County of Essex

Kenneth Chapman

Executive Vice President, Harco National Insurance Company  
and International Fidelity Insurance Company

STATE OF ILLINOIS  
County of Cook



On this 31st day of December, 2018, before me came the individual who executed the preceding instrument, to me personally known, and, being by me duly sworn, said he is the therein described and authorized officer of **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY**; that the seals affixed to said instrument are the Corporate Seals of said Companies; that the said Corporate Seals and his signature were duly affixed by order of the Boards of Directors of said Companies.



IN TESTIMONY WHEREOF, I have hereunto set my hand affixed my Official Seal, at the City of Newark, New Jersey the day and year first above written.

Shirelle A. Outley a Notary Public of New Jersey  
My Commission Expires April 4, 2023

**CERTIFICATION**

I, the undersigned officer of **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY** do hereby certify that I have compared the foregoing copy of the Power of Attorney and affidavit, and the copy of the Sections of the By-Laws of said Companies as set forth in said Power of Attorney, with the originals on file in the home office of said companies, and that the same are correct transcripts thereof, and of the whole of the said originals, and that the said Power of Attorney has not been revoked and is now in full force and effect.

IN TESTIMONY WHEREOF, I have hereunto set my hand on this day, January 03, 2022

A02155

Irene Martins, Assistant Secretary

# CALIFORNIA ALL-PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California }

County of Riverside }

On 3<sup>rd</sup> January 2022 before me, K. A. Eby, Notary Public  
(Here, insert name and title of the officer)

personally appeared Ashley N. Baker  
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

[Signature]  
Notary Public Signature

(Notary Public Seal)



### ADDITIONAL OPTIONAL INFORMATION

DESCRIPTION OF THE ATTACHED DOCUMENT  
Change rider  
(Title or description of attached document)

\_\_\_\_\_  
(Title or description of attached document continued)

Number of Pages \_\_\_\_\_ Document Date \_\_\_\_\_

### CAPACITY CLAIMED BY THE SIGNER


- Individual (s)  
 Corporate Officer  
 \_\_\_\_\_  
(Title)  
 Partner(s)  
 Attorney-in-Fact  
 Trustee(s)  
 Other \_\_\_\_\_

### INSTRUCTIONS FOR COMPLETING THIS FORM

- This form complies with current California statutes regarding notary wording and, if needed, should be completed and attached to the document. Acknowledgments from other states may be completed for documents being sent to that state so long as the wording does not require the California notary to violate California notary law.*
- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
  - Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
  - The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
  - Print the name(s) of document signer(s) who personally appear at the time of notarization.
  - Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. ~~he/she/they~~, is /are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
  - The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
  - Signature of the notary public must match the signature on file with the office of the county clerk.
    - ❖ Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
    - ❖ Indicate title or type of attached document, number of pages and date.
    - ❖ Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
  - Securely attach this document to the signed document with a staple.

State of Arizona }  
                          } ss.  
County of Yavapai }


The foregoing instrument was acknowledged before me this 4<sup>th</sup> day of January, 2022,  
by Cristy Varela, President of Contera Construction Corporation.

  
\_\_\_\_\_  
NOTARY PUBLIC

My commission expires: 3-13-23

THIS NOTARY CERTIFICATE IS TO BE ATTACHED TO: Bond Rider

Date of Document: January 4, 2022 / Consisting of 1 pages  
Parties to Document:  
Cristy Varela



# THE MOUZIS LAW FIRM

A PROFESSIONAL CORPORATION

17671 IRVINE BOULEVARD  
SUITE 207  
TUSTIN, CA 92780  
TELEPHONE (657) 600-8505  
FACSIMILE (657) 600-8515

GERALD W. MOUZIS  
GMOUZIS@MOUZISLAW.COM

GERALD W. MOUZIS  
PARTNER

AMANDA L. VOIVEDICH  
ASSOCIATE

LEAH K. MCKECHNIE  
OF COUNSEL

November 1, 2021

## VIA EMAIL AND PERSONAL SERVICE

David Garcia  
Riverside County Flood Control  
and Water Conservation District  
1995 Market Street  
Riverside, CA 92501  
Email: dhgarcia@rivco.org

Re: Notice of Bid Protest and Formal Bid Protest

Project: Potrero Creek Debris Basin, 90 Emergency Sediment Removal  
(the "Project")  
Project No.: 4-0-00025  
Owner: Riverside County Flood Control and Water Conservation District

## NOTICE OF BID PROTEST AND FORMAL BID PROTEST

Dear Mr. Garcia:

The Mouzis Law Firm, APC serves as legal counsel for Southern California Grading, Inc. (hereinafter "SCG"). Pursuant to Article 3, Section 3.3 "Bid Protests" of the Riverside County Flood Control and Water Conservation District's (hereinafter the "District") Specifications and Contract Documents for the Construction of the Potrero Creek Debris Basin, 90 Emergency Sediment Removal, Project No. 4-0-00025 (hereinafter the "Manual"), please allow this correspondence to constitute a Notice of Bid Protest and the actual Formal Bid Protest of SCG.

By this protest, SCG, the actual lowest responsible bidder on the Project, requests that the District issue a revised Notice of Intent to Award Contract designating that the recommendation of the District to the Board of the District is to award the public works contract for the Project to SCG, as opposed to Contera Construction Corporation. (hereinafter "Contera").

The Notice of Intent to Award the Contract to Contera was posted on the District's website on Wednesday, October 27, 2021. Therefore, this bid protest is timely.

### GROUNDS FOR BID PROTEST

SCG protests the Notice of Intent to Award the Contract to Contera on the following grounds:

1. As reflected in its bid package, Contera has failed to disclose in its Experience Statement projects wherein Contera performed work “covering work similar in type and magnitude to that set forth in these Specifications” as mandated by the bidding criteria of the District. Their bid is therefore non-responsive to the call for bids and must be rejected by the District.
2. As such, SCG is the lowest responsible bidder for the Project, which mandates an award of the Contract to SCG.

### INTRODUCTION

#### Bid Package

On August 24, 2021, the District published a Notice Inviting Bids to Contractors for the Project. The tentative schedule of events was specified as follows: no mandatory pre-bid site meeting was scheduled for the Project; any questions relative to the bid were to be submitted by September 20, 2021 by 5:00p.m.; and bids were due on September 29, 2021.

The Notice Inviting Bids to Contractors set forth the following:

“With the submittal of the Bid Proposal and other Contract Documents, the Contractor shall submit for approval by the District documented evidence of satisfaction of **all of the Bidder Qualifications** listed above and in accordance with Articles 1 through 4 of the Instructions to Bidders.”

Instructions to Bidders, Article I, Section 1.6 “Qualifications of Bidders” states, in pertinent part, as follows:

“No award will be made to any bidder who cannot give satisfactory assurance to the District as to his own ability to carry out the contract, both from his financial standing **and by reason of his previous experience as a Contractor on work of the nature contemplated in the contract.** The bidder is required to submit his record of work of similar nature to that proposed under these specifications, and unfamiliarity with the type of work may be sufficient cause for rejection of a proposal.”

Article I, Section 1.10 “Required Submittals” required the submission of an “Experience Statement that included a minimum of five (5) references to whom the District could make



Mr. Garcia  
Re: Notice of Bid Protest and Formal Bid Protest  
November 1, 2021  
Page 3

inquiries regarding the bidders experience. The requirements in Article XVII "Experience Statement" of the Manual required bidders to provide and represent as follows:

- 1) The amount of years the bidder has been engaged in the contracting business under its present business name;
- 2) The amount of years of experience the bidder had in work of a nature similar in type and magnitude to that set forth in the Specifications; and
- 3) The bidder had to provide a list of all work *it had satisfactorily completed, within the last three (3) years, "covering work similar in type and magnitude to that set forth in these Specifications"* and provide the names of the owner, the contact information and the type of work, year completed and dollar amount.

### **Scope of Work**

The Construction Agreement described the work as follows:

"Contractor shall furnish all tools, equipment, apparatus, facilities, labor, supervision, services, transportation, materials and other required items and materials and do all things necessary to perform, accomplish and complete the work for Project No. 4-0-00025-90, Potrero Creek Debris Basin, Stage 90 Emergency Sediment Removal of District..."

The Proposal for the Project provides the line items of what is required to perform the work as follows:

- 1) Mobilization
- 2) Water Control
- 3) Traffic Control
- 4) Clearing and Miscellaneous Work
- 5) Basin Excavation
- 6) Demarcation Fencing
- 7) Extra Directed Work
- 8) Dust Abatement
- 9) Stormwater and Non-Stormwater Pollution Control
- 10) Non-Stormwater Discharge or Dewatering

Detailed Specifications, Sections 10 through 29 of the Special Provisions and Detailed Specifications set forth detailed requirements for performance of each of these line items. From these Specifications it is evident that environmental safeguards are a principal concern for this Project and are required to properly execute the work. Section 29 "Stormwater and Non-Stormwater Pollution Control" of the Special Provisions and Detailed Specifications, requires that this type of work conform to the requirements of the latest version of Caltrans Storm Water

Quality Handbooks of which there are three. These handbooks and the Contract Documents require the contractor on the Project to adopt Best Management Practices for erosion prevention, sediment tracking, soil stabilization practices, sediment control and other specialized pollution control measures to minimize erosion and sedimentation.

Due to the expertise needed to implicate these environmental protection measures, the Project is a complex work of improvement. The scope of work for the Project requires highly specialized knowledge and skill in order to complete the work in conformity with the Construction Contract and to safeguard the unstable environmental conditions at the Project site. SCG can only conclude that the District established the criteria for prospective bidders in the Experience Statement due to complex nature of the Project. As reflected in its bid package, Contera has failed to disclose that it meets the criteria established by the District for a bidding contractor to qualify with the requisite knowledge or skill, particularly in Contera's failure to list projects in its Experience Statement on which it *actually* performed work, as opposed to providing trucking services or being engaged in other activities.

### **Bids**

On September 29, 2021, bids were received in connection with the Project. The two lowest bidders were Contera and SCG, respectively.<sup>1</sup>

**Contera** was the lowest bidder. Contera's Bid was as follows:

**Total           \$ 2,700,625.68**

**SCG** was the second lowest bidder. SCG's Bid was as follows:

**Total           \$ 3,184,796.25**

The difference in dollar amount between the two bids for of Contera and SCG was **\$484,170.57**.

### **Pre-Award Email Communications Between SCG and the District**

On September 30, 2021, the day after bids were submitted, Jonathan Rathmann of SCG directed an email to Alexander Wells of the District, requesting to come in to examine the bid proposals submitted for the Project. On October 4, 2021, prior to the District's publication on its website of a Notice of Intent to Award, Mr. Wells responded to Mr. Rathmann's email by providing him with the proposal of "the apparent low bidder" for the Project. Later this same day, Mr. Rathmann sent another email to Mr. Wells, challenging Contera's bid on the grounds that the five projects listed in Contera's Experience Statement do not meet the bid qualification requirements and Mr. Rathmann provided an extensive explanation why these projects do not

---

<sup>1</sup> A true and correct copy of the bid results for Contera and SCG are enclosed herewith as Exhibit A.

Mr. Garcia  
Re: Notice of Bid Protest and Formal Bid Protest  
November 1, 2021  
Page 5

meet the Project requirements.<sup>2</sup> A true and correct copy of this e-mail correspondence is enclosed herewith as Exhibit B.

On October 27, 2021, Mr. Claudio Padres replied to the e-mail, noting that the District had reviewed Contera's bid proposal and that they are satisfied that Contera has "the appropriate qualifications and sufficient experience for the work" on the Project, without further explanation. (See Exhibit B.)

### **Publication of Notice of Intent to Award**

On October 27, 2021, the District published on its website its Notice of Intent to Award the Contract stating that it intends to recommend that the Board of the District award the contract to Contera.

## **LEGAL STANDARDS**

### **A. Competitive Bidding**

Generally, public entities subject to the competitive bidding law are required to put significant contracts out for competitive bidding and to award the contract to the lowest responsible bidder or the best value bidder. (See Pub. Cont. Code, § 20128; See Pub. Cont. Code, § 20155.) The purpose of public bidding is to guard against favoritism, improvidence, extravagance, fraud and corruption; to prevent the waste or misuse of public funds; and to obtain the best economic result for the public. (Pub. Cont. Code, § 100; *MCM Construction, Inc. v. City and Department of San Francisco* (1998) 66 Cal.App.4th 359, 369; *Konika Business Machines U.S.A., Inc. v. Regents of University of California* (1988) 206 Cal.App.3d 449, 456 [contract set aside for failure to strictly comply with bidding requirements]; *Domar Electric, Inc. v. City of Los Angeles* (1994) 9 Cal.4th 161, 173 ["Perhaps competitive bidding's most important goal is to protect against 'insufficient competition to assure that the government gets the most work for the least money.'" (Internal citations omitted.)].) In other words, the bidding procedure is a safeguard for the protection of the public. It also serves to stimulate beneficial market competition. The failure to follow the competitive bidding requirements renders the award of a contract void. (See *Miller v. McKinnon* (1942) 20 Cal.2d 83, 89.)

Pre-Qualification or "minimum experience/best value" pre-bid criteria are becoming increasingly popular but also carry with them the risk of favoritism, fraud and corruption directly to the purposes of competitively bid public projects. Indeed, in *Schram Construction, Inc. v. Regents of University of California* (2010) 187 Cal.App.4th 1040, 1059, a publicly bid contract was set aside where, despite no evidence of favoritism, the best value process created an

---

<sup>2</sup> Also in SCG's email, it challenged Contera's bid on the ground that the corporate seal of the surety may have been invalidated. The District provided a response and SCG understands the District's position that this was an immaterial deviation and, for this reason, has chosen not to include this as part of its Bid Protest. However, a bidder failing to meet the experience criteria established by the District for the Project is not immaterial.

“appearance of favoritism” such that the selection committee was in a position to manipulate the bid selection in favor of or against particular bidders. While the subject Notice of Inviting Bids does not embody a “best value” component based on a structured experience module, it is in effect a “best value” by imposing pre-requisites of experience for bidders to be deemed responsible.

**B. Responsible Bidder vs. Responsive Bid on Public Contracts.**

**a. Responsible Bidder**

The bidding process requires that the bidder be “responsible” and that the bid be “responsive” to the solicitation. While a public owner has discretion to determine whether a bidder is “responsible,” the owner’s determination is not without limits. A “responsible” bidder is one who has demonstrated the quality, fitness, capacity and experience to fully perform the contract requirements, along with trustworthiness “and the integrity and reliability which will assure good faith performance.” (*Eel River Disposal and Resource Recovery, Inc. v. Department of Humboldt* (2013) 221 Cal.App.4th 209, 220-221; Pub. Cont. Code, § 1103; *Taylor Bus. Service, Inc. v. San Diego Bd. of Education* (1987) 195 Cal.App.3d 1331, 1341-1343 [a responsible bidder must have the experience to satisfactorily perform the public works contract].) Thus, the “responsible” bidder requirement imposes on governmental agencies that solicit bids for public contracts a duty to evaluate bidders’ possession of such attributes in a reasonable way on the basis of specified criteria timely made known to bidders and the general public. (*Id.*)

**b. Responsive Bid**

A public owner must also determine whether a bid is responsive to the call for bids. A determination of whether a bid is responsive involves whether the bid “promises to do what the bidding instructions demand.” (*Taylor Bus. Services, Inc. v. San Diego Board of Education, supra*, 195 Cal.App.3d at p. 1341.) In the usual case, the determination that a bid is nonresponsive is not based on disputed facts, does not involve the exercise of agency discretion, and does not require a hearing for the excluded bidder. (*Id.* at pp. 1342-1343.)

**C. Stewardship of Public Funds**

Often overlooked by public agencies in the preparation of Pre-Qualification Packages and Questionnaires is that competitively bid jobs provide a higher quality of work and thus more of a benefit to the public. (See Statutory Note to *Public Contract Code*, §1103, *supra*.) To the extent that pre-qualification requirements and best value requirements are not met, it undermines competitive bidding at its very foundation, the general public is left with a lesser quality of work most often at a higher expense in taxpayer dollars.

Public agencies have the sacred duty to protect public funds from misuse and waste, and to avoid even the semblance of fraud between public officials and bidding contractors. Here, while there is an approximate \$484,000 difference between the bids of Contera and SCG, the

Mr. Garcia  
Re: Notice of Bid Protest and Formal Bid Protest  
November 1, 2021  
Page 7

ultimate cost in awarding a contract to a bidding contractor who has failed to establish that it meets the Experience criteria will result in escalated pricing during the performance of work and, therefore, will cost more of taxpayer dollars for completion of the Project. Consistent with the policy behind the competitive bidding statutes, the District has the obligation to protect public funds by awarding public contracts to the lowest responsible and qualified contractor who has submitted a bid responsive to the criteria set forth in the Notice of Inviting Bids.

### **BID PROTEST**

The only issue presented is whether Contera has met the Experience criteria mandated by the District so as to qualify as a “responsible” bidder on the Project and, as such, has submitted a bid that is “responsive” to the call for bids.

### **Contera Has Not Submitted a Bid which Reflects That It Has Met the Pre-Qualification Requirements of the District**

Pursuant to the homepage of Contera’s website, it is a company that specializes in “the import and export of fill material” and that it is a “DBE and SB certified trucking firm.” On Contera’s “Services” page of its website, it lists the three (3) types of services it provides:

- 1) Dirt Import and Export;
- 2) Import and Export Aggregates; and
- 3) Rental Equipment.

By Contera’s own description, it is a company that specializes in *trucking*. Indeed, the jobs listed in its Experience Statement, submitted as part of its bid for the Project, concern mostly (if not all) trucking services although worded as to convey qualified roles on the listed projects. The five projects listed by Contera in its Experience Statement are as follows:

- 1) Import dirt for a County of Riverside Transportation project located at Avenue 66 Overpass at SR 111 and UPRR.
- 2) Excavate Retention Pond on a private work of improvement.
- 3) Grading/Import work for Riverside County Department of Water Resources.
- 4) Haul/Dispose Roadway Excavation for Caltrans/Ortiz Enterprises, Inc.
- 5) Excavate Basin/Import for Caltrans/Sema Construction.

### **Riverside Transportation Project (Avenue 66 Overpass at SR 111 and UPRR)**

Contera was hired only for the import of dirt as a vendor on this project. Riverside Construction was the general contractor on this project and it did not list Contera as a subcontractor for the project. Enclosed as Exhibit C is the list of subcontractors submitted by Riverside Construction for this particular project. Because Contera only provided trucking services to this project, this work is not similar in type or magnitude to the scope of work for the Project.

**Retention Pond Project (Box Canyon Rd. & Painted Canyon Road near Mecca, CA)**

The second project listed was a private work of improvement and there is little information available to determine in what capacity Contera actually functioned on this project because the owner of the project is a Federally recognized Sovereign Nation. Even if Contera had, in fact, performed the work as stated in its Experience Statement, this would be the only project listed therein that may be even remotely similar in the type or magnitude of the scope of work for the Project. However, without additional information it is impossible to know the true nature of the project and the work performed by Contera.

**Professional Service Agreement with Riverside County Department of Water Resources**

The third project listed Grading/Import work for Riverside County Department of Water Resources. Again, Contera was only a vendor for this project, not a contractor. The contract for this project between Contera and Riverside county was a "Professional Service Agreement" for the "hauling and stockpiling" of soils at three separate projects. A true and correct copy of the meeting minutes from the Department of Waste Resources Board meeting on November 6, 2018 with the Professional Service Agreement attached is enclosed herewith as Exhibit D. Furthermore, the Professional Service Agreement expressly stated that the construction work for the projects was to be performed by others, not Contera.

In fact, SCG was the contractor for the Menifee Landfill project that is referenced in Contera's Professional Service Agreement, further evidence that Contera could not have been the contractor as it has so suggested. A true and correct copy of Construction Agreement between SCG and Riverside County for the 2018 Final Cover and Drainage Remediation at the Menifee Landfill project is attached hereto as Exhibit E. Therefore, Contera did not function as a contractor or subcontractor for this project as it alluded to in its Experience Statement. Contera provided only trucking services as provided for in its agreement with Riverside County.

**Caltrans Project 12-0K0214**

The fourth project listed is the California Department of Transportation ("Caltrans") Project 12-0K0214, a project located on Interstate 5 between Avery Parkway and Crown Valley Parkway in Orange County, California. On Caltrans' bid summary for this project, Contera is listed for four different activities, all of which are qualified as "Furnish and Haul" or "Haul Off" of certain materials. A true and correct copy of Caltrans' bid summary for this project is enclosed herewith as Exhibit F.

The work on this Project began around April 2020 and the project is still under construction. The District's pre-qualifications required that bidders list *completed* work on projects within the last three years. Contera's work on this project is not completed. From Caltrans' Major Construction Payments and Information webpage, it shows that as of September 20, 2021, Contera has only been paid out at 50%, 75%, 42% and 18%, respectively, for each of the four activities listed in the bid summary.

Mr. Garcia  
Re: Notice of Bid Protest and Formal Bid Protest  
November 1, 2021  
Page 9

Because Contera's work on this project is not completed and, more importantly, the work performed by Contera on this project only includes furnishing and hauling materials, Contera does not meet the pre-qualifications for the Project.

#### **Caltrans Project 06-0K4604**

The fifth project listed is Caltrans Project 06-0K4604, which is the Famoso Road Bridge project in Kern County. Work on this project occurred between August 2017 and September 2020. However, Contera's work was completed *prior to* August 6, 2018 as the final payment for the hauling and import work it provided to the project was released on this day. The pre-qualifications required Contera to list projects completed within the last three years. Contera's work on this project was completed outside of that window.

Still, more importantly, the work performed by Contera on this particular project again does not meet the requirements for the Project. Caltrans' bid summary for this project shows that Contera functioned in the capacity as a hauler/supplier for "imported borrow" materials, not as a contractor or subcontractor. A true and correct copy of Caltrans' bid summary for this project is enclosed herewith as Exhibit G.

Contera is unable to provide five projects on which it has performed work that is similar in type or magnitude to the scope of work for the Project completed within the last three years. Therefore, Contera cannot be awarded the contract for this Project.

#### **SCG Undisputedly Meets the Pre-Qualification Requirements**

It is undisputed that SCG meets the legal standard of having demonstrated in its 25-plus-year history attributes of trustworthiness, quality, fitness, capacity, and experience to satisfactorily perform this public works contract. It is further undisputed that SCG possesses the knowledge and skills required to expertly execute the work required for the Project and that it meets all of the qualifications required by the District. SCG possesses the capability in all respects of bidders to perform fully the contract requirements, and the integrity and reliability which will assure good faith performance. Enclosed with SCG's bid was its Experience Statement that listed jobs previously performed by SCG that include work far more complex in nature than even the work for the Project.

#### **CONCLUSION**

SCG is both a "responsible" and "qualified" bidder and has submitted a "responsive" bid. Because Contera failed to submit a bid which establishes that it has the requisite experience mandated by the District to perform the work on the Project, SCG is the lowest responsible and qualified bidder, thus mandating that the contract be awarded as per the competitive bidding process to SCG. The criteria set forth by the District in the Experience Statement are not qualifications that can be waived by the District as being immaterial or inconsequential. (*Valley*


Mr. Garcia  
Re: Notice of Bid Protest and Formal Bid Protest  
November 1, 2021  
Page 10

*Crest Landscape, Inc. v. City Council* (1966) 41 Cal.App.4th 1432, 1440-1441; *Konica Business Machines, supra*, 206 Cal.App.3d at p. 454, quoting 47 Ops. Cal. Atty. Gen. 129, 130-131.) They are to be strictly enforced by the District. To award a contract to a bidder that has not established on the face of its bid that it meets the experience criteria and, therefore, is "qualified," would be arbitrary and capricious conduct on the part of the District.

If you have any questions regarding the foregoing, please do not hesitate to contact me.


Very truly yours,

THE MOUZIS LAW FIRM  
A Professional Corporation



Gerald W. Mouzis

THE MOUZIS LAW FIRM  
A Professional Corporation



Amanda L. Voivedich

GWM/cf  
Encls.: 7

cc: (Via E-Mail Only)  
ALwells@rivco.org  
Alexander Wells  
Associate Engineer and Design I  
Riverside County Flood Control & Water Conservation District

Claudio Padres  
CMPadres@rivco.org  
Chief of Design and Construction  
Riverside County Flood Control & Water Conservation District



EXHIBIT A



**Riverside County Flood Control & Water Conservation District**

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax: 951.788.9965

**Bid Summary**

**Project Name:** POTRERO CREEK DEBRIS BASIN, STAGE 90 EMERGENCY SEDIMENT REMOVAL

**Project Number:** 4-0-0025-90

**Bid Open Date:** 09/29/2021

<i>Total</i>	<i>Contractor Name</i>	<i>Phone</i>
\$2,700,625.69	CONTERA CONSTRUCTION CORPORATION 28545 Old Town Front Street, Suite 201 Temecula CA 92590	951.695.2800
\$3,184,796.25	SOUTHERN CALIFORNIA GRADING, INC. 16291 Construction Circle East, Suite A Irvine CA 92606	949.551.6655
\$3,309,089.63	RAL INVESTMENT CORPORATION dba SILVERSTRAND CONSTRUCTION 10065 Old Grove Road San Diego CA 92131	858.371.1368
\$3,493,150.00	RICHARD LOPEZ CONSTRUCTION, INC. 250 E. Rincon Street, Suite 106 Corona CA 92879	951.372.0944
\$3,534,435.00	J/K EXCAVATION & GRADING CO., INC. 541 W. Rialto Avenue Rialto CA 92376	909.357.1800 x121
\$3,617,834.90	SPIESS CONSTRUCTION CO., INC. Post Office Box 2849 Santa Maria CA 93457	805.937.5859
\$3,753,529.00	W.A. RASIC CONSTRUCTION COMPANY, INC. 11126 Wright Road Lynwood CA 90262	310.886.0590
\$3,797,634.50	GRIFFITH COMPANY 3050 E. Birch Street Brea CA 92821	714.984.5500
\$3,998,526.00	KANA SUBSURFACE ENGINEERING 12620 Magnolia Avenue Riverside CA 92503	909.204.5987
\$4,218,553.00	RIVERSIDE CONSTRUCTION COMPANY, INC. Post Office Box 1146 Riverside CA 92502	951.682.8308
\$4,248,424.00	GRANITE CONSTRUCTION COMPANY 38000 Monroe Street Indio CA 92203	760.775.7500
\$4,834,778.32	CHRISTENSEN BROTHERS GENERAL ENGINEERING, INC. Post Office Box 1286 Apply Valley CA 92307	760.240.5236
\$4,863,452.00	CJW CONSTRUCTION, INC. 841 East Washington Avenue, Suite B Santa Ana CA 92701	714.835.6820
\$4,991,631.75	JAMES MCMINN, INC. 21834 Cactus Avenue Riverside CA 92518	909.514.1231
\$5,399,417.00	CANYON SPRINGS ENTERPRISES dba RSN CONSTRUCTION SERVICES Post Office Box 2810 Hemet CA 92546	951.925.2288
\$5,966,235.00	RCFC Engineer's Estimate	

**Bid Abstract**

**Riverside County Flood Control & Water Conservation District**

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax 951.788.9965



**Project Name:** POTRERO CREEK DEBRIS BASIN, STAGE 90 EMERGENCY SEDIMENT REMOVAL

**Project Number:** 4-0-0025-90

**Bid Open Date:** 9/29/2021

**ENGINEER'S ESTIMATE**      **CONTERA CONSTRUCTION CORPORATION**      **SOUTHERN CALIFORNIA GRADING, INC.**

Item No.	Description	Unit	Quantity	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid
1	MOBILIZATION	L.S.	1	\$350,000.00	\$350,000.00	\$188,190.00	\$188,190.00	\$56,200.00	\$56,200.00
2	WATER CONTROL	L.S.	1	\$20,000.00	\$20,000.00	\$24,563.64	\$24,563.64	\$6,100.00	\$6,100.00
3	TRAFFIC CONTROL	L.S.	1	\$10,000.00	\$10,000.00	\$253,175.80	\$253,175.80	\$24,000.00	\$24,000.00
4	CLEARING AND MISCELLANEOUS WORK	L.S.	1	\$30,000.00	\$30,000.00	\$38,500.00	\$38,500.00	\$200,000.00	\$200,000.00
5	BASIN EXCAVATION	C.Y.	348,315	\$15.00	\$5,224,725.00	\$5.71	\$1,988,878.65	\$7.55	\$2,629,778.25
6	DEMARCATON FENCING	L.F.	4,302	\$5.00	\$21,510.00	\$2.36	\$10,152.72	\$9.00	\$38,718.00
7	EXTRA DIRECTED WORK	L.S.	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
8	DUST ABATEMENT	L.S.	1	\$150,000.00	\$150,000.00	\$12,350.00	\$12,350.00	\$77,000.00	\$77,000.00
9	STORMWATER AND NON-STORMWATER POLLUTION CONTROL	L.S.	1	\$50,000.00	\$50,000.00	\$59,964.88	\$59,964.88	\$47,000.00	\$47,000.00
10	NON-STORMWATER DISCHARGE OR DEWATERING	L.S.	1	\$10,000.00	\$10,000.00	\$24,850.00	\$24,850.00	\$6,000.00	\$6,000.00

EXHIBIT B

**From:** Padres, Claudio <[cmpadres@RIVCO.ORG](mailto:cmpadres@RIVCO.ORG)>  
**Sent:** Wednesday, October 27, 2021 10:11 AM  
**To:** Jonathan Rathmann - SoCalGrading <[jrathmann@socalgrading.com](mailto:jrathmann@socalgrading.com)>  
**Cc:** Keith Gerdes <[keithg@socalgrading.com](mailto:keithg@socalgrading.com)>; Garcia, David <[dhgarcia@RIVCO.ORG](mailto:dhgarcia@RIVCO.ORG)>; Wells, Alexander <[ALwells@rivco.org](mailto:ALwells@rivco.org)>; Tse, Simon <[stse@RIVCO.ORG](mailto:stse@RIVCO.ORG)>; Ver Doorn, Michelle <[mverdoor@RIVCO.ORG](mailto:mverdoor@RIVCO.ORG)>  
**Subject:** RE: Request for Bid Proposal Review - Project 4-0-00025 - Potrero Creek Debris Basin Stage 90 Emergency Sediment Removal (Bid 9/29/2021 @ 2:00 PM)

Mr Rathmann,

Thank you for your bid and your detailed e-mail. We have reviewed the bid package submitted by Contera Construction Corporation with our Counsel, and investigated and evaluated their qualifications and past experience.

We have found that their bid proposal is acceptable and that the missing corporate seal of the surety is an immaterial irregularity that does not warrant rejection of the bid. We are also satisfied that they have the appropriate qualifications and sufficient experience for the work.

Again thank you for your time and interest in our project. Please continue to keep us in mind for future bid opportunities.

Regards,

**[CLAUDIO M. PADRES, P.E.](#)**

CHIEF OF DESIGN AND CONSTRUCTION

Riverside County Flood Control

and Water Conservation District

[www.rcflood.org](http://www.rcflood.org)

[cmpadres@rivco.org](mailto:cmpadres@rivco.org)

951.955.8170

---

Helpful links:

[5-Year CIP Projects](#)

[Bid Opportunities](#)

[Engineering Resources](#)

**From:** Jonathan Rathmann - SoCalGrading < >

**Sent:** Monday, October 4, 2021 1:55 PM

**To:** Wells, Alexander <ALwells@rivco.org>

**Cc:** Kurt Cutler <kurtc@socalgrading.com>; Tse, Simon <stse@RIVCO.ORG>; Keith Gerdes < >; Garcia, David <dhgarcia@RIVCO.ORG>

**Subject:** RE: Request for Bid Proposal Review - Project 4-0-00025 - Potrero Creek Debris Basin Stage 90 Emergency Sediment Removal (Bid 9/29/2021 @ 2:00 PM)

**CAUTION:** This email originated externally from the **Riverside County** email system. **DO NOT** click links or open attachments unless you recognize the sender and know the content is safe.

Team - Thank you for the attached proposal from the apparent low bidder Contera Construction Corporation (Contera).

We have done a preliminary review of Contera's proposal.

There are several items of concerns that we would like to bring to your attention:

1. On page 9 of 12, the Corporate Seal of Surety appears to be crossed out and a portion of the embossed area appears to be scratched out. We have not reviewed the original document, so we cannot say with confidence if this was an attempt to invalidate a corporate seal. We will rely on your review and determination with regards to this matter.
2. On page 4 of 12 is the Experience Statement. The requirement clearly states: "Within the **last three years**, Bidder has satisfactorily **completed** the following contracts covering work **similar in type and magnitude** to that set forth in these Specifications for the following owners.....". I added the bold and underlined to the previous text in order to highlight some key requirements of the Experience Statement. For the five projects listed, here is our analysis of them and that at least four of the projects do not meet the requirements:
  - a. The first project referenced is "Import Dirt" for the *Avenue 66, at SR-111 and Union Pacific Railroad Grade Separation Project, Community of Mecca* project. The General Contractor on this project was Riverside Construction. It is our understanding that Contera functioned as a Vendor on this project by providing soil hauling activities only, and was not a Subcontractor. The evidence I offer is attached, and is the Subcontractors Listed by Riverside Construction for the referenced project. Contera is not a listed subcontractor.
  - b. The third project referenced is "Grading/Import (Earthen Mat's @ 3 County Landfills)" performed for the Riverside County Department of Waste Resources. Contera functioned on this project as a Vendor, and not a contractor. The evidence I offer is the attached meeting minutes from the Department of Waste Resources Board meeting on November 06, 2018. You will see that legal document put in place between the County of Riverside and Contera Construction Corporation is a "Professional Service Agreement", and not a "Construction Agreement". The Agreement was for hauling and stockpiling 39,000 CYs of soils. It is our understanding that no grading of significance was performed under this Agreement, outside of some minor stockpile management. I would also like to bring to your attention within the Agreement, Exhibit "A" – Scope of Work (electronic page 28 of 37), Part 2 – Scheduling, Section 2.1 – "Planned earthwork (*construction work done by others*) at the Meniffee Landfill.....". It clearly states that construction was not apart of the Agreement. Further evidence I offer for this item is a copy of the "Construction Agreement" between the County of Riverside and Southern California Grading for the "2018 FINAL COVER AND DRAINAGE REMEDIATION at the MENIFEE LANDFILL". This is the

actual construction work referenced in the Agreement between the County of Riverside and Contera. In summary, Contera did not function as a General Contractor / Subcontractor as eluded to in their Experience Statement, but rather Contera functioned as a Hauler/Vendor.

- c. The fifth project referenced is Caltrans Project 06-0K4604, the *Famoso Road Bridge* project in Kern County that occurred between August 2017 through September 2020. The General Contractor on this project was Sema Construction headquartered in Centennial, Colorado. The Caltrans Bid Summary for this project is attached. Contera is listed (Electronic page 10 of 80) for "Import Borrow (Partial)" and also Item #38 (also Imported Borrow, see electronic page 71 of 80) for less than the full amount of the bid item. It is our understanding that Contera functioned in the capacity as a hauler/supplier for the imported borrow materials, and they were not involved with providing the labor and equipment required for installation and compaction. Furthermore, in a search of the Caltrans Major Construction Payments & Information website (<https://misc-external.dot.ca.gov/pets/results.php>), the last payment on the "Item #38 – Imported Borrow" was made August 06, 2018. This would have meant that the "Imported Borrow" bid item was completed on the project prior to August 06, 2018. As such, this puts the referenced experience for any work Contera was paid for outside of the 3-year window. For this project referenced, Contera did not function as a General Contractor / Subcontractor as eluded to in their Experience Statement, but rather Contera functioned as a Hauler/Vendor.
- d. The fourth project referenced is Caltrans Project 12-0K0214, a project on Interstate Hwy 5 between Avery Pkwy and Crown Valley Pkwy in Orange County, California. The construction started around April 2020 and is still under construction. The General Contractor on this project is Ortiz Enterprise, Inc. out of Irvine, California. The Caltrans Bid Summary for this project is attached. Contera is listed (Electronic pages 4 & 5 of 81) for four different activities, all four of which the listing is qualified as "Furnish and Haul" or "Haul Off". In a search of the Caltrans Major Construction Payments & Information website (<https://misc-external.dot.ca.gov/pets/results.php>) for this project, through the September 30, 2021 Progress Payment, the four items Contera is attached to have only been paid out at 50%, 75%, 42%, and 18% respectively. As such, these items of work are not complete even though Contera has stated they were completed in 2021. For this project referenced, Contera did not function as a General Contractor/Subcontractor as eluded to in their Experience Statement, but rather Contera functioned as a Hauler/Vendor.
- e. The second referenced project, "Excavate Retention Pond" at Box Canyon Rd & Painted Canyon Road (outside of Mecca, California) was for a project Owner that is a federally recognized Sovereign Nation. There is very limited publicly available information with regards to this construction project, and in what capacity Contera would have functioned.

There is no question that Contera was involved with the five projects stated in their Experience Statement. However, when compared against the bid proposal requirements of "Within the last three years, Bidder has satisfactorily completed the following contracts covering work similar in type and magnitude to that set forth in these Specifications.....", it appears that Contera does not meet the requirement. Regardless of possession of a contractor's license, it is a stretch to use experience mostly as a soil hauler, to then apply that experience to perform as a General Contractor on a Public Works project of the magnitude required on Project 4-0-00025.

It is our belief that the projects stated on the Experience Statement submitted by Contera do not meet the requirements of the bid documents, and as such, that would make Contera non-responsive.

If needed, we can submit this as a formal Bid Protest. However, prior to that, we wanted to bring this information to your attention for review. Once you have had an opportunity to review this, we would appreciate a follow up on your interpretation.

Thank you in advance for your time and review.

Regards,

**Jonathan Rathmann**

**Sr. Estimator**



**JRathmann@SoCalGrading.com**

16291 Construction Circle East, Suite A, Irvine, CA 92606

Office Phone: (949) 551-6655, Ext. 204    Direct: (949) 565-7129    Cell: (949) 536-0529

Bid Invitations & Quote Requests: [estimating@SoCalGrading.com](mailto:estimating@SoCalGrading.com)

*Please consider the environment before printing this email*

**From:** Wells, Alexander <[ALwells@rivco.org](mailto:ALwells@rivco.org)>

**Sent:** Monday, October 4, 2021 7:57 AM

**To:** Jonathan Rathmann - SoCalGrading <[jrathmann@socalgrading.com](mailto:jrathmann@socalgrading.com)>

**Cc:** Kurt Cutler <[kurtc@socalgrading.com](mailto:kurtc@socalgrading.com)>; Tse, Simon <[stse@RIVCO.ORG](mailto:stse@RIVCO.ORG)>

**Subject:** RE: Request for Bid Proposal Review - Project 4-0-00025 - Potrero Creek Debris Basin Stage 90  
Emergency Sediment Removal (Bid 9/29/2021 @ 2:00 PM)

Good morning Jonathan,

In response to your request, I have attached the proposal for the apparent low bidder for the subject project. Please let us know if you have any questions.

Thank you,

**Alexander Wells, MSCE**

**Associate Engineer | Design I**

Riverside County Flood Control

& Water Conservation District



[alwells@rivco.org](mailto:alwells@rivco.org)

951.955.2511



TOGETHER, *Everybody Counts!*



**From:** Jonathan Rathmann - SoCalGrading <[jrathmann@socalgrading.com](mailto:jrathmann@socalgrading.com)>  
**Sent:** Thursday, September 30, 2021 3:36 PM  
**To:** Wells, Alexander <[ALwells@rivco.org](mailto:ALwells@rivco.org)>  
**Cc:** Kurt Cutler <[kurtc@socalgrading.com](mailto:kurtc@socalgrading.com)>  
**Subject:** Request for Bid Proposal Review - Project 4-0-00025 - Potrero Creek Debris Basin Stage 90 Emergency Sediment Removal (Bid 9/29/2021 @ 2:00 PM)  
**Importance:** High

Alexander / Riverside County Flood Control and Water Conservation District –

We would like to come in and examine the bid proposals that were submitted for the above subjected bid. Please advise when we can come review the bids.

Thank you.

Regards,

**Jonathan Rathmann**

**Sr. Estimator**



## JRathmann@SoCalGrading.com

16291 Construction Circle East, Suite A, Irvine, CA 92606

Office Phone: (949) 551-6655, Ext. 204    Direct: (949) 565-7129    Cell: (949) 536-0529

Bid Invitations & Quote Requests: [estimating@SoCalGrading.com](mailto:estimating@SoCalGrading.com)

*Please consider the environment before printing this email*

### Confidentiality Disclaimer

This email is confidential and intended solely for the use of the individual(s) to whom it is addressed. The information contained in this message may be privileged and confidential and protected from disclosure.

If you are not the author's intended recipient, be advised that you have received this email in error and that any use, dissemination, forwarding, printing, or copying of this email is strictly prohibited. If you have received this email in error please delete all copies, both electronic and printed, and contact the author immediately.

**County of Riverside California**

## EXHIBIT C

# Subcontractors

**Project: Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, Community of Mecca**


**Project No.: B8-0664, Federal Aid No. STPTCIFL-5956(221)**

**Apparent Low Bidder: Riverside Construction Company, Inc.**

Subcontractor Name	Description of work
DEES Burke Engineering , Inc. Pasadena, CA Lic. No. 1012305 DIR No. 1000036375	Exhibit "M" Concrete Barrier Items 161, 162 - 165
Forte Construction, Inc. Buena Park, CA Lic. No. 1032550 DIR No. 10000054450	Exhibit "J" Signal & Lighting Items 182 - 186
Pacific Steel Group San Diego, CA Lic. No. 997880 DIR No. 1000004101	Exhibit "I" Reniforcement Items 76, 77, 92-96, 116, 162 - 165
Tipco Engineering, Inc. Gardena, CA Lic. No. 928364 DIR No. 1000005156	Exhibit "G" Drive Pile Items 69, 70
Schwager Davis, Inc. San Jose, CA Lic. No.492582 DIR No. 1000005118	Exhibit "H" Prestressing Item 71
Matich Corporation Highland, CA Lic. No.149783 DIR No. 1000004260	Exhibit "A" Asphalt Paving Items 55 - 61
Ferreira Construction Co. Inc. Rancho Cucamonga, CA Lic. No. 985180 DIR No. 1000001634	Exhibit "D" Fence Items 33, 98, 100, 143, 144, 157, 159, 160, 161, 166, 168, 169, 188k
Griffith Co. Brea, CA Lic. No. 88 DIR No.1000005611	Exhibit "F" Landscape 188l -188ee, 188h

**EXHIBIT D**

**SUBMITTAL TO THE BOARD OF SUPERVISORS  
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA**



ITEM  
12.4  
(ID # 8304)

**MEETING DATE:**

Tuesday, November 6, 2018

**FROM :** DEPARTMENT OF WASTE RESOURCES:

**SUBJECT:** DEPARTMENT OF WASTE RESOURCES: Approve the Professional Service Agreement with Contera Construction Corporation for Earthen Material Imports to Three Closed Sanitary Landfill Sites within the Western Portion of Riverside County (Menifee, Pinyon Flats, & Mead Valley Landfills) through December 15, 2019, and Authorize the Chairman of the Board to Execute. Districts 1, 3, and 5. [\$447,610 - Department of Waste Resources Enterprise Funds] (CEQA Exempt)

**RECOMMENDED MOTION:** That the Board of Supervisors:

1. Find that the Project is exempt from the California Environmental Quality Act (CEQA) pursuant to State CEQA Guidelines Sections 15061(b)(3) (General Rule for Exemption), and categorically exempt pursuant to Section 15301 (Existing Facilities), and Section 15304 (Minor Alterations of Land);

Continued on page 2

**ACTION: Policy**

Hans Keenkamp, General Manager - Chief Engineer 10/31/2018

---

**MINUTES OF THE BOARD OF SUPERVISORS**

On motion of Supervisor Ashley, seconded by Supervisor Perez and duly carried by unanimous vote, IT WAS ORDERED that the above matter is approved as recommended.

**Ayes:** Jeffries, Tavaglione, Washington, Perez and Ashley  
**Nays:** None  
**Absent:** None  
**Date:** November 6, 2018  
**xc:** Waste, Purchasing

Kecia Harper-Ihem  
Clerk of the Board  
By   
Deputy

**SUBMITTAL TO THE BOARD OF SUPERVISORS COUNTY OF RIVERSIDE,  
STATE OF CALIFORNIA**

**RECOMMENDED MOTION:** That the Board of Supervisors:

2. Approve the Professional Service Agreement (Agreement) with Contera Construction Corporation (Contera) for earthen material imports to three closed sanitary landfill sites within the western portion of Riverside County (Menifee, Pinyon Flats & Mead Valley Landfills) for \$447,610.00 through December 15 2019, and authorize the Chairman of the Board to execute the Agreement on behalf of the County;
3. Authorize the Purchasing Agent, in accordance with Ordinance No. 459, based on the availability of fiscal funding and as approved by County Counsel to: a) sign amendments that do not change the substantive terms of the Agreement and b) sign amendments to the compensation provisions that do not exceed the annual CPI rate; and
4. Direct the Department of Waste Resources (Department) to file the Notice of Exemption (NOE) with the County Clerk upon approval of the Project.

DATA	Current Fiscal Year	Next Fiscal Year	Total Cost	
<b>COST</b>	\$ 447,610.00	\$ 0	\$ 447,610.00	\$ 0
<b>NET COUNTY COST</b>	\$ 0	\$ 0	\$ 0	\$ 0
<b>SOURCE OF FUNDS:</b> Department of Waste Resources Enterprise Funds			<b>Budget Adjustment:</b>	No
			<b>For Fiscal Year:</b>	18/19

**C.E.O. RECOMMENDATION:** Approve

**BACKGROUND:**

**Summary**

The Department will have Contera furnish, haul and stockpile 39,000 cubic yards of loaded earthen material amongst three closed landfill sites within the western portion of Riverside County for landfill maintenance. The scope of work shall include the import and stockpiling of approximately: (1) 35,000 cubic yards to the closed Menifee Landfill; (2) 3,500 cubic yards to the closed Pinyon Flats Landfill; and (3) 1,500 cubic yards of earthen material to the closed Mead Valley Landfill. The Department may agree to receiving portions of these quantities based on available sources, delivery timing, and unit cost as further defined in the scope of work.

The Department's engineering staff is responsible for coordinating all project tasks including approval and acceptance of non-hazardous earthen materials, scheduling of delivery of earthen materials and execution of stockpiling earthen materials.

**California Environmental Quality Act (CEQA) Findings**

The Project contemplated in this Form 11 involves approval of the Agreement with Contera for earthen material imports to three closed sanitary landfill sites within the western portion of

**SUBMITTAL TO THE BOARD OF SUPERVISORS COUNTY OF RIVERSIDE,  
STATE OF CALIFORNIA**

Riverside County (Menifee, Pinyon Flats & Mead Valley Landfills). The source of the earthen material will only originate from locations already environmentally assessed and permitted/entitled. Stockpiling of the earthen material at the landfill sites, as well as the subsequent use of the material, will occur within existing landfill disturbance areas and involves no expansion of approved uses.

A NOE to this effect will be filed by the Department with the County Clerk upon Project approval.

**Impact on Residents and Businesses**

Approval of the Project will not have an impact on residents or businesses.

**Contract History and Price Reasonableness**

County Purchasing Department released a Request for Quote (RFQ) WMARC-349B, soliciting quotes for Earthen Material Imports to Three Closed Sanitary Landfill Sites within the Western Portion of Riverside County (Menifee, Pinyon Flats, & Mead Valley Landfills) on behalf of the Department. The RFQ was sent to fifteen (15) potential bidders and was advertised on the Public Purchase web site. Two (2) bid responses were submitted in response to the RFQ. The quotes were reviewed by the Procurement Contract Specialist (PCS) and Environmental Business Unit from Department Staff. Each bid response was evaluated based on the most responsive/responsible bidder. The cost proposal range submitted was from \$447,610.00 to \$757,075.00.

Based on the overall summation of the proposals submitted, it is the recommendation of the PCS and Business Unit for the Department to select Contera Construction Corporation as the most responsive/responsible bidder for these services.

County Counsel has approved the Professional Service Agreement as to legal form.

**Attachments**

**Attachment A.** WMARC-96239-001-1219 Professional Service Agreement with Contera Company

**Attachment B.** NOE 2018-07



SUBMITTAL TO THE BOARD OF SUPERVISORS COUNTY OF RIVERSIDE,  
STATE OF CALIFORNIA

  
Teresa Summers, Director of Purchasing 10/31/2018

  
Jason Farin, Senior Management Analyst 11/1/2018

  
Cynthia M. Gurtzel, Chief Deputy County Counsel 11/1/2018

  
Gregory V. Priamos, Director County Counsel 11/1/2018



Hans W. Kernkamp, General Manager-Chief Engineer

Original Negative Declaration/Notice of Determination was routed to County Clerks for posting on.

### NOTICE OF EXEMPTION

11/6/18  
Date

Via Waste  
Initial

**DATE:** October 30, 2018

**TO:** County Clerk, County of Riverside

**PROJECT CASE NO/TITLE:** NOE 18-07: Approval of Agreement for Earthen Material Imports to Menifee, Pinyon Flats, and Mead Valley Closed Landfills.

**PROJECT LOCATION:** Menifee (Menifee Rd. and Coastline Ave. Intersection, Menifee, CA); Mead Valley (22376 Forrest Rd., Perris, CA); and, Pinyon Flats (Pinyon Flats Rd., Pinyon Flats, CA)

**PROJECT DESCRIPTION:** Approval of an Agreement with Contera Construction Corporation (Contractor) for the furnishing, hauling, and stockpiling of earthen material to the Pinyon Flats, Mead Valley and Menifee closed landfills (Project).

**PUBLIC AGENCY APPROVING PROJECT:** County of Riverside (County)

**PROJECT SPONSOR:** Riverside County Department of Waste Resources (RCDWR)

The project is exempt from the provisions of CEQA, specifically by the State CEQA Guidelines as identified below. The project will not result in any specific or general exceptions to the use of categorical exemptions as detailed under State CEQA Guidelines section 15300.2. The project will not cause any impacts to scenic resources, historic resources, or unique sensitive environments. Further, no unusual circumstances or potential cumulative impacts would occur that may reasonably create a direct or reasonably foreseeable indirect physical environmental impact.

#### EXEMPT STATUS:

- Ministerial
- Declared Emergency
- Emergency Project
- Statutory Exemption:
- Categorical Exemption
- Other Exemption:

**Section 15301 – Existing Facilities,  
Section 15304 – Minor Alterations of Land,  
Section 15061(b)(3) – General Rule Exemption**

**NOE 18-07**

**Approval of Agreement for Earthen Material Imports, Stockpiling and Use at Pinyon Flats, Mead Valley and Menifee Landfills**

**October 30, 2018**

**Page 2**

**REASONS FOR EXEMPTION:**

**Section 15061(b)(3) - General Rule Exemption**

The activity is covered by the general rule that CEQA applies only to projects, which have the potential for causing a significant effect on the environment. Where it can be seen with certainty that there is no possibility that the activity in question may have a significant effect on the environment, the activity is not subject to CEQA.

**This project is exempt under Section 15061(b)(3) because:**

The Project involves the approval of an Agreement with the Contractor for the furnishing, hauling, and stockpiling of earthen material, as well as the subsequent use by RCDWR of the earthen material for routine maintenance and planned earthwork construction at Pinyon Flats, Mead Valley, and Menifee closed landfills. The earthen material will be derived from locations already environmentally assessed and permitted/entitled. Stockpiling of the earthen material at the landfill sites, as well as the subsequent use of the material, will occur within existing landfill disturbance areas and involves no expansion of approved uses.

The Project would not affect any sensitive species, protected habitat, or archaeological/cultural resources at any of the above mentioned sites.

Based upon the entire record, the Project would not result in the potential for any significant effect on the environment. This determination is an issue of fact and sufficient evidence exists in the record that the activity will not have a significant effect on the environment. As such, the exemption applies and no further evaluation under CEQA is required. See *Muzzy Ranch Co. v. Solano County Airport Land Use Comm'n* (2007) 41 Cal. 4<sup>th</sup> 372.

**Section 15301, Existing Facilities**

Class 1 consists of the operation, repair, maintenance, permitting, leasing, licensing, or minor alteration of existing public or private structures, facilities, mechanical equipment, or topographical features, involving negligible or no expansion of use beyond that existing at the time of the lead agency's determination.

**This project is exempt under Section 15301 because:**

The Project involves the approval of an Agreement with the Contractor for the furnishing, hauling, and stockpiling of earthen material, as well as the subsequent use by RCDWR of the material for routine maintenance and planned earthwork construction at the Pinyon Flats, Mead Valley, and Menifee closed landfills. The earthen material will be used at existing sites, and would not involve expansion of uses. All soil transported and used at Pinyon Flats, Mead Valley, and Menifee landfills is non-hazardous earthen material and will be inspected for quality as fill material prior to delivery. Furthermore, the earthen material will be stockpiled at existing sites and within their permitted footprint. As such, no sensitive

**NOE 18-07**

**Approval of Agreement for Earthen Material Imports, Stockpiling and Use at Pinyon Flats, Mead Valley and Menifee Landfills**

**October 30, 2018**

**Page 3**

species, protected habitat, or archaeological/cultural resources will be impacted as a result of the Project. Therefore, the Project meets the scope and intent of the Class 1 Categorical Exemption.

**Section 15304, Minor Alterations of Land**

Class 4 consists of minor public or private alterations in the condition of land, water, and/or vegetation which do not involve removal of healthy, mature, scenic trees except for forestry of agricultural purposes. Examples include but are not limited to:

- (c) Filling of earth into previously excavated land with material compatible with the natural features of the site.
  
- (f) Minor trenching or backfilling where the surface is restored.

**This project is exempt under Section 15304 because:**

The Project involves the furnishing, hauling, stockpiling and subsequent use of that earthen material for routine maintenance/construction needs at the Pinyon Flats, Mead Valley and Menifee landfills. The Project would involve minor alterations of land, namely, stockpiling at the three facilities mentioned above where the earthen material will be used for routine landfill maintenance/construction.

The Project does not involve the removal of healthy, mature or scenic trees and the earthwork planned for Pinyon Flats, Mead Valley and Menifee is consistent and compatible with the existing conditions (closed landfill maintenance/construction operations).

Therefore, furnishing, hauling, stockpiling and use of earthen material at Pinyon Flats, Mead Valley and Menifee landfills is not anticipated to cause any environmental impacts, and therefore meets the intent and purpose of the Class 4 Categorical exemption.

**FINDINGS:**

1. Based upon the identified exemptions and justifications above, the RCDWR, on behalf of the County, hereby concludes that no physical environmental impacts are anticipated to occur and the Project as proposed is exempt under CEQA. No further environmental analysis is warranted.
  
2. The proposed Project is exempt from CEQA pursuant to the State CEQA Guidelines Sections 15061(b)(3), and categorically exempt from CEQA pursuant to the State CEQA Guidelines Sections 15301 and 15304.
  
3. It can be seen with certainty that there is no possibility that this Project would have a direct, indirect, or cumulatively significant effect on the environment; therefore, the activity is exempt under CEQA as previously identified.

**NOE 18-07**

**Approval of Agreement for Earthen Material Imports, Stockpiling and Use at  
Pinyon Flats, Mead Valley and Menifee Landfills**

**October 30, 2018**

**Page 4**

If there are any questions regarding the above matter, I can be reached at (951) 486-3200.

**Hans Kernkamp, General Manager - Chief Engineer  
Riverside County Department of Waste Resources**

By:   
Jose Merlan

Title: Urban/Regional Planner III

Date: October 30, 2018

DM# 231046

**PROFESSIONAL SERVICE AGREEMENT**

for

**Earthen Material Imports to Three Closed Sanitary  
Landfill Sites within the Western Portion of Riverside County  
(Menifee, Pinyon Flats, & Mead Valley Landfills)**

between

**COUNTY OF RIVERSIDE**

and

**CONTERA CONSTRUCTION CORPORATION**



**TABLE OF CONTENTS**

**SECTION HEADING**

1. Description of Services.....

2. Period of Performance.....

3. Compensation.....

4. Alteration or Changes to the Agreement .....

5. Termination .....

6. Ownership/Use of Contract Materials and Products .....

7. Conduct of Contractor .....

8. Inspection of Service: Quality Control/Assurance .....

9. Independent Contractor/Employment Eligibility .....

10. Subcontract for Work or Services .....

11. Disputes .....

12. Licensing and Permits .....

13. Use by Other Political Entities .....

14. Non-Discrimination .....

15. Records and Documents .....

16. Confidentiality .....

17. Administration/Contract Liaison.....

18. Notices.....

19. Force Majeure.....

20. EDD Reporting Requirements.....

21. Hold Harmless/Indemnification .....

22. Insurance .....

23. General .....

Exhibit A- Scope of Service.....

Exhibit B- Payment Provisions .....

This Agreement, made and entered into this 26th of October, 2018, by and between CONTERA CONSTRUCTION CORPORATION, a California corporation (herein referred to as "CONTRACTOR"), and the COUNTY OF RIVERSIDE, a political subdivision of the State of California, (herein referred to as "COUNTY"). The parties agree as follows:

**1. Description of Services**

- 1.1. CONTRACTOR shall provide all services as outlined and specified in Exhibit A, Scope of Services, at the prices stated in Exhibit B and Payment Provisions.
- 1.2. CONTRACTOR represents that it has the skills, experience, and knowledge necessary to perform under this Agreement and the COUNTY relies upon this representation. CONTRACTOR shall perform to the satisfaction of the COUNTY and in conformance to and consistent with the highest standards of firms/professionals in the same discipline in the State of California.
- 1.3. CONTRACTOR affirms this it is fully apprised of all of the work to be performed under this Agreement; and the CONTRACTOR agrees it can properly perform this work at the prices stated in Exhibit B. CONTRACTOR is not to perform services or provide products outside of the Agreement.
- 1.4. Acceptance by the COUNTY of the CONTRACTOR's performance under this Agreement does not operate as a release of CONTRACTOR's responsibility for full compliance with the terms of this Agreement.

**2. Period of Performance**

- 2.1. This Agreement shall be effective upon signature of this Agreement by both parties and continues in effect through December 15, 2019, unless terminated earlier. CONTRACTOR shall commence performance upon signature of this Agreement by both parties and shall diligently and continuously perform thereafter. The Riverside County Board of Supervisors is the only authority that may obligate the County for a non-cancelable multi-year agreement.

**3. Compensation**

- 3.1. The COUNTY shall pay the CONTRACTOR for services performed, products provided and expenses incurred in accordance with the terms of Exhibit B, Payment Provisions. Maximum payments by COUNTY to CONTRACTOR under this Agreement shall not exceed \$447,610.00 including all expenses. The COUNTY is not responsible for any fees or costs incurred above or



beyond the contracted amount and shall have no obligation to purchase any specified amount of services or products. Unless otherwise specifically stated in Exhibit B, COUNTY shall not be responsible for payment of any of CONTRACTOR's expenses related to this Agreement.

- 3.2.** No price increases will be permitted during the first year of this Agreement (If applicable). All price decreases (for example, if CONTRACTOR offers lower prices to another governmental entity) will automatically be extended to the COUNTY. The COUNTY requires written proof satisfactory to COUNTY of cost increases prior to any approved price adjustment. After the first year of the award, a minimum of 30-days advance notice in writing is required to be considered and approved by COUNTY. No retroactive price adjustments will be considered. Any price increases must be stated in a written amendment to this Agreement. The net dollar amount of profit will remain firm during the period of the Agreement. Annual increases shall not exceed the Consumer Price Index- All Consumers, All Items - Greater Los Angeles, Riverside and Orange County areas for the twelve (12) month period December through December immediately preceding the adjustments and be subject to satisfactory performance review by the COUNTY and approved (if needed) for budget funding by the Board of Supervisors.
- 3.3.** CONTRACTOR shall be paid only in accordance with an invoice submitted to COUNTY by CONTRACTOR within fifteen (15) days from the last day of each calendar month, and COUNTY shall pay the invoice within thirty (30) working days from the date of receipt of the invoice. Payment shall be made to CONTRACTOR only after services have been rendered or delivery of materials or products, and acceptance has been made by COUNTY. Prepare invoices in duplicate. For this Agreement, send the original and duplicate copies of invoices to:

RIVERSIDE COUNTY DEPARTMENT OF WASTE RESOURCES  
ATTN: ACCOUNTS PAYABLE  
14310 FREDERICK ST  
MORENO VALLEY, CA. 92553  
or email to [wasteaccountpayable@rivco.org](mailto:wasteaccountpayable@rivco.org)

**3.3.1** Each invoice shall contain a minimum of the following information: invoice number and date; remittance address; bill-to and ship-to addresses of ordering department/division; Agreement number WMARC-96239-001-12/19; quantities; item descriptions, unit prices, extensions, sales/use tax if applicable, and an invoice total.

**3.3.2** Invoices shall be rendered monthly in arrears.

3.4. The COUNTY obligation for payment of this Agreement beyond the current fiscal year end is contingent upon and limited by the availability of COUNTY funding from which payment can be made, and invoices shall be rendered "monthly" in arrears. In the State of California, Government agencies are not allowed to pay excess interest and late charges, per Government Codes, Section 926.10. No legal liability on the part of the COUNTY shall arise for payment beyond June 30 of each calendar year unless funds are made available for such payment. In the event that such funds are not forthcoming for any reason, COUNTY shall immediately notify CONTRACTOR in writing; and this Agreement shall be deemed terminated, have no further force, and effect.

**4. Alteration or Changes to the Agreement**

4.1. The Board of Supervisors and the COUNTY Purchasing Agent and/or his designee is the only authorized COUNTY representatives who may at any time, by written order, alter this Agreement. If any such alteration causes an increase or decrease in the cost of, or the time required for the performance under this Agreement, an equitable adjustment shall be made in the Agreement price or delivery schedule, or both, and the Agreement shall be modified by written amendment accordingly.

4.2. Any claim by the CONTRACTOR for additional payment related to this Agreement shall be made in writing by the CONTRACTOR within 30 days of when the CONTRACTOR has or should have notice of any actual or claimed change in the work, which results in additional and unanticipated cost to the CONTRACTOR. If the COUNTY Purchasing Agent decides that the facts provide sufficient justification, he may authorize additional payment to the CONTRACTOR pursuant to the claim. Nothing in this section shall excuse the CONTRACTOR from proceeding with performance of the Agreement even if there has been a change.

**5. Termination**

5.1. COUNTY may terminate this Agreement without cause upon 30 days written notice served upon the CONTRACTOR stating the extent and effective date of termination.

5.2. COUNTY may, upon five (5) days written notice terminate this Agreement for CONTRACTOR's default, if CONTRACTOR refuses or fails to comply with the terms of this Agreement or fails to make progress that may endanger performance and does not immediately

cure such failure. In the event of such termination, the COUNTY may proceed with the work in any manner deemed proper by COUNTY.

**5.3. After receipt of the notice of termination, CONTRACTOR shall:**

5.3.1 Stop all work under this Agreement on the date specified in the notice of termination; and

5.3.2 Transfer to COUNTY and deliver in the manner as directed by COUNTY any materials, reports or other products, which, if the Agreement had been completed or continued, would have been required to be furnished to COUNTY.

**5.4. After termination, COUNTY shall make payment only for CONTRACTOR's performance up to the date of termination in accordance with this Agreement.**

**5.5. CONTRACTOR's rights under this Agreement shall terminate (except for fees accrued prior to the date of termination) upon dishonesty or a willful or material breach of this Agreement by CONTRACTOR; or in the event of CONTRACTOR's unwillingness or inability for any reason whatsoever to perform the terms of this Agreement. In such event, CONTRACTOR shall not be entitled to any further compensation under this Agreement.**

**5.6. If the Agreement is federally or State funded, CONTRACTOR cannot be debarred from the System for Award Management (SAM). CONTRACTOR must notify the COUNTY immediately of a debarment. Reference: System for Award Management (SAM) at <https://www.sam.gov> for Central Contractor Registry (CCR), Federal Agency Registration (Fedreg), Online Representations and Certifications Application, and Excluded Parties List System (EPLS)). Excluded Parties Listing System (EPLS) (<http://www.epls.gov>) (Executive Order 12549, 7 CFR Part 3017, 45 CFR Part 76, and 44 CFR Part 17). The System for Award Management (SAM) is the Official U.S. Government system that consolidated the capabilities of CCR/FedReg, ORCA, and EPLS.**

**5.7. The rights and remedies of COUNTY provided in this section shall not be exclusive and are in addition to any other rights and remedies provided by law or this Agreement.**

**6. Ownership/Use of Contract Materials and Products**

**6.1. The CONTRACTOR agrees that all materials, reports or products in any form, including electronic, created by CONTRACTOR for which CONTRACTOR has been compensated by COUNTY pursuant to this Agreement shall be the sole property of the COUNTY. The material, reports or products may be used by the COUNTY for any purpose that the COUNTY deems to be appropriate, including, but not limit to, duplication and/or distribution within the COUNTY or**

to third parties. CONTRACTOR agrees not to release or circulate in whole or part such materials, reports, or products without prior written authorization of the COUNTY.

**7. Conduct of Contractor**

- 7.1. The CONTRACTOR covenants that it presently has no interest, including, but not limited to, other projects or contracts, and shall not acquire any such interest, direct or indirect, which would conflict in any manner or degree with CONTRACTOR's performance under this Agreement. The CONTRACTOR further covenants that no person or subcontractor having any such interest shall be employed or retained by CONTRACTOR under this Agreement. The CONTRACTOR agrees to inform the COUNTY of all the CONTRACTOR's interests, if any, which are or may be perceived as incompatible with the COUNTY's interests.
- 7.2. The CONTRACTOR shall not, under circumstances which could be interpreted as an attempt to influence the recipient in the conduct of his/her duties, accept any gratuity or special favor from individuals or firms with whom the CONTRACTOR is doing business or proposing to do business, in accomplishing the work under this Agreement.
- 7.3. The CONTRACTOR or its employees shall not offer gifts, gratuity, favors, and entertainment directly or indirectly to COUNTY employees.

**8. Inspection of Service; Quality Control/Assurance**

- 8.1. All performance (which includes services, workmanship, materials, supplies and equipment furnished or utilized in the performance of this Agreement) shall be subject to inspection and test by the COUNTY or other regulatory agencies at all times. The CONTRACTOR shall provide adequate cooperation to any inspector or other COUNTY representative to permit him/her to determine the CONTRACTOR's conformity with the terms of this Agreement. If any services performed or products provided by CONTRACTOR are not in conformance with the terms of this Agreement, the COUNTY shall have the right to require the CONTRACTOR to perform the services or provide the products in conformance with the terms of the Agreement at no additional cost to the COUNTY. When the services to be performed or the products to be provided are of such nature that the difference cannot be corrected; the COUNTY shall have the right to: (1) require the CONTRACTOR immediately to take all necessary steps to ensure future performance in conformity with the terms of the Agreement; and/or (2) reduce the Agreement price to reflect the reduced value of the services performed or products provided. The COUNTY may also

terminate this Agreement for default and charge to CONTRACTOR any costs incurred by the COUNTY because of the CONTRACTOR's failure to perform.

- 8.2.** CONTRACTOR shall establish adequate procedures for self-monitoring and quality control and assurance to ensure proper performance under this Agreement; and shall permit a COUNTY representative or other regulatory official to monitor, assess, or evaluate CONTRACTOR's performance under this Agreement at any time, upon reasonable notice to the CONTRACTOR.

**9. Independent Contractor/Employment Eligibility**

- 9.1.** The CONTRACTOR is, for purposes relating to this Agreement, an independent contractor and shall not be deemed an employee of the COUNTY. It is expressly understood and agreed that the CONTRACTOR (including its employees, agents, and subcontractors) shall in no event be entitled to any benefits to which COUNTY employees are entitled, including but not limited to overtime, any retirement benefits, worker's compensation benefits, and injury leave or other leave benefits. There shall be no employer-employee relationship between the parties; and CONTRACTOR shall hold COUNTY harmless from any and all claims that may be made against COUNTY based upon any contention by a third party that an employer-employee relationship exists by reason of this Agreement. It is further understood and agreed by the parties that CONTRACTOR in the performance of this Agreement is subject to the control or direction of COUNTY merely as to the results to be accomplished and not as to the means and methods for accomplishing the results.
- 9.2.** CONTRACTOR warrants that it shall make its best effort to fully comply with all federal and state statutes and regulations regarding the employment of aliens and others and to ensure that employees performing work under this Agreement meet the citizenship or alien status requirement set forth in federal statutes and regulations. CONTRACTOR shall obtain, from all employees performing work hereunder, all verification and other documentation of employment eligibility status required by federal or state statutes and regulations including, but not limited to, the Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently exist and as they may be hereafter amended. CONTRACTOR shall retain all such documentation for all covered employees, for the period prescribed by the law.
- 9.3.** Ineligible Person shall be any individual or entity who: Is currently excluded, suspended, debarred or otherwise ineligible to participate in the federal health care programs; or has been convicted of a criminal offense related to the provision of health care items or services and has

not been reinstated in the federal health care programs after a period of exclusion, suspension, debarment, or ineligibility.

- 9.4.** CONTRACTOR shall screen prospective Covered Individuals prior to hire or engagement. CONTRACTOR shall not hire or engage any Ineligible Person to provide services directly relative to this Agreement. CONTRACTOR shall screen all current Covered Individuals within sixty (60) days of execution of this Agreement to ensure that they have not become Ineligible Persons unless CONTRACTOR has performed such screening on same Covered Individuals under a separate agreement with COUNTY within the past six (6) months. Covered Individuals shall be required to disclose to CONTRACTOR immediately any debarment, exclusion or other event that makes the Covered Individual an Ineligible Person. CONTRACTOR shall notify COUNTY within five (5) business days after it becomes aware if a Covered Individual providing services directly relative to this Agreement becomes debarred, excluded or otherwise becomes an Ineligible Person.
- 9.5.** CONTRACTOR acknowledges that Ineligible Persons are precluded from providing federal and state funded health care services by contract with COUNTY in the event that they are currently sanctioned or excluded by a federal or state law enforcement regulatory or licensing agency. If CONTRACTOR becomes aware that a Covered Individual has become an Ineligible Person, CONTRACTOR shall remove such individual from responsibility for, or involvement with, COUNTY business operations related to this Agreement.
- 9.6.** CONTRACTOR shall notify COUNTY within five (5) business days if a Covered Individual or entity is currently excluded, suspended or debarred, or is identified as such after being sanction screened. Such individual or entity shall be promptly removed from participating in any activity associated with this Agreement.

**10. Subcontract for Work or Services**

- 10.1.** No contract shall be made by the CONTRACTOR with any other party for furnishing any of the work or services under this Agreement without the prior written approval of the COUNTY; but this provision shall not require the approval of contracts of employment between the CONTRACTOR and personnel assigned under this Agreement, or for parties named in the proposal and agreed to under this Agreement.

**11. Disputes**

- 11.1. The parties shall attempt to resolve any disputes amicably at the working level. If that is not successful, the dispute shall be referred to the senior management of the parties. Any dispute relating to this Agreement, which is not resolved by the parties, shall be decided by the COUNTY's Purchasing Department's Compliance Contract Officer who shall furnish the decision in writing. The decision of the COUNTY's Compliance Contract Officer shall be final and conclusive unless determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so grossly erroneous to imply bad faith. The CONTRACTOR shall proceed diligently with the performance of this Agreement pending the resolution of a dispute.
- 11.2. Prior to the filing of any legal action related to this Agreement, the parties shall be obligated to attend a mediation session in Riverside County before a neutral third party mediator. A second mediation session shall be required if the first session is not successful. The parties shall share the cost of the mediations.

## **12. Licensing and Permits**

- 12.1. CONTRACTOR shall comply with all State or other licensing requirements, including but not limited to the provisions of Chapter 9 of Division 3 of the Business and Professions Code. All licensing requirements shall be met at the time proposals are submitted to the COUNTY. CONTRACTOR warrants that it has all necessary permits, approvals, certificates, waivers and exemptions necessary for performance of this Agreement as required by the laws and regulations of the United States, the State of California, the County of Riverside and all other governmental agencies with jurisdiction, and shall maintain these throughout the term of this Agreement.

## **13. Use By Other Political Entities**

- 13.1. The CONTRACTOR agrees to extend the same pricing, terms, and conditions as stated in this Agreement to each and every political entity, special district, and related non-profit entity in Riverside County. It is understood that other entities shall make purchases in their own name, make direct payment, and be liable directly to the CONTRACTOR; and COUNTY shall in no way be responsible to CONTRACTOR for other entities' purchases.

## **14. Non-Discrimination**

- 14.1. CONTRACTOR shall not be discriminate in the provision of services, allocation of benefits, accommodation in facilities, or employment of personnel on the basis of ethnic group identification, race, religious creed, color, national origin, ancestry, physical handicap, medical

condition, marital status or sex in the performance of this Agreement; and, to the extent they shall be found to be applicable hereto, shall comply with the provisions of the California Fair Employment and Housing Act (Gov. Code 12900 et. seq), the Federal Civil Rights Act of 1964 (P.L. 88-352), the Americans with Disabilities Act of 1990 (42 U.S.C. S1210 et seq.) and all other applicable laws or regulations.

**15. Records and Documents**

15.1. CONTRACTOR shall make available, upon written request by any duly authorized Federal, State, or COUNTY agency, a copy of this Agreement and such books, documents and records as are necessary to certify the nature and extent of the CONTRACTOR's costs related to this Agreement. All such books, documents and records shall be maintained by CONTRACTOR for at least five years following termination of this Agreement and be available for audit by the COUNTY. CONTRACTOR shall provide to the COUNTY reports and information related to this Agreement as requested by COUNTY.

**16. Confidentiality**

16.1. The CONTRACTOR shall not use for personal gain or make other improper use of privileged or confidential information which is acquired in connection with this Agreement. The term "privileged or confidential information" includes but is not limited to: unpublished or sensitive technological or scientific information; medical, personnel, or security records; anticipated material requirements or pricing/purchasing actions; COUNTY information or data which is not subject to public disclosure; COUNTY operational procedures; and knowledge of selection of contractors, subcontractors or suppliers in advance of official announcement.

16.2. The CONTRACTOR shall protect from unauthorized disclosure names and other identifying information concerning persons receiving services pursuant to this Agreement, except for general statistical information not identifying any person. The CONTRACTOR shall not use such information for any purpose other than carrying out the CONTRACTOR's obligations under this Agreement. The CONTRACTOR shall promptly transmit to the COUNTY all third party requests for disclosure of such information. The CONTRACTOR shall not disclose, except as otherwise specifically permitted by this Agreement or authorized in advance in writing by the COUNTY, any such information to anyone other than the COUNTY. For purposes of this paragraph, identity shall include, but not be limited to, name, identifying number, symbol, or



other identifying particulars assigned to the individual, such as finger or voice print or a photograph.

**17. Administration/Contract Liaison**

17.1. The COUNTY Purchasing Agent, or designee, shall administer this Agreement on behalf of the COUNTY. The Purchasing Department is to serve as the liaison with CONTRACTOR in connection with this Agreement.

**18. Notices**

18.1. All correspondence and notices required or contemplated by this Agreement shall be delivered to the respective parties at the addresses set forth below and are deemed submitted two days after their deposit in the United States mail, postage prepaid:

**COUNTY OF RIVERSIDE**

RIVERSIDE COUNTY WASTE RESOURCES

14310 FREDERICK STREET

MORENO VALLEY, CA. 92553

ATTN: WASTE PURCHASING

EMAIL: [WastePurchasing@rivco.org](mailto:WastePurchasing@rivco.org)

951-486-3200

**CONTRACTOR**

CONTERA CONSTRUCTION CORPORATION

28545 OLD TOWN FRONT ST., STE. 201

TEMECULA, CA. 92590

ATTN: JASON VARELA

EMAIL: [Jason@varelacompanies.com](mailto:Jason@varelacompanies.com)

951-695-2800

**19. Force Majeure**

19.1. If either party is unable to comply with any provision of this Agreement due to causes beyond its reasonable control, and which could not have been reasonably anticipated, such as acts of God, acts of war, civil disorders, or other similar acts, such party shall not be held liable for such failure to comply.

**20. EDD Reporting Requirements**

20.1. In order to comply with child support enforcement requirements of the State of California, the COUNTY may be required to submit a Report of Independent Contractor(s) form DE 542 to the Employment Development Department. The CONTRACTOR agrees to furnish the required data and certifications to the COUNTY within 10 days of notification of award of Agreement when required by the EDD. This data will be transmitted to governmental agencies charged with the establishment and enforcement of child support orders. Failure of the CONTRACTOR to timely submit the data and/or certificates required may result in the contract being awarded to another

contractor. In the event a contract has been issued, failure of the CONTRACTOR to comply with all federal and state reporting requirements for child support enforcement or to comply with all lawfully served Wage and Earnings Assignments Orders and Notices of Assignment shall constitute a material breach of Agreement. If CONTRACTOR has any questions concerning this reporting requirement, please call (916) 657-0529. CONTRACTOR should also contact its local Employment Tax Customer Service Office listed in the telephone directory in the State Government section under "Employment Development Department" or access their Internet site at [www.edd.ca.gov](http://www.edd.ca.gov).

**21. Hold Harmless/Indemnification**

- 21.1.** CONTRACTOR shall indemnify and hold harmless the County of Riverside, its Agencies, Districts, Special Districts and Departments, their respective directors, officers, Board of Supervisors, elected and appointed officials, employees, agents and representatives (individually and collectively hereinafter referred to as Indemnitees) from any liability, action, claim or damage whatsoever, based or asserted upon any services of CONTRACTOR, its officers, employees, subcontractors, agents or representatives arising out of or in any way relating to this Agreement, including but not limited to property damage, bodily injury, or death or any other element of any kind or nature. CONTRACTOR shall defend the Indemnitees at its sole expense including all costs and fees (including, but not limited, to attorney fees, cost of investigation, defense and settlements or awards) in any claim or action based upon such acts, omissions or services.
- 21.2.** With respect to any action or claim subject to indemnification herein by CONTRACTOR, CONTRACTOR shall, at their sole cost, have the right to use counsel of their own choice and shall have the right to adjust, settle, or compromise any such action or claim without the prior consent of COUNTY; provided, however, that any such adjustment, settlement or compromise in no manner whatsoever limits or circumscribes CONTRACTOR indemnification to Indemnitees as set forth herein.
- 21.3.** CONTRACTOR'S obligation hereunder shall be satisfied when CONTRACTOR has provided to COUNTY the appropriate form of dismissal relieving COUNTY from any liability for the action or claim involved.

21.4. The specified insurance limits required in this Agreement shall in no way limit or circumscribe CONTRACTOR'S obligations to indemnify and hold harmless the Indemnitees herein from third party claims.

**22. Insurance**

22.1. Without limiting or diminishing the CONTRACTOR'S obligation to indemnify or hold the COUNTY harmless, CONTRACTOR shall procure and maintain or cause to be maintained, at its sole cost and expense, the following insurance coverage's during the term of this Agreement. As respects to the insurance section only, the COUNTY herein refers to the County of Riverside, its Agencies, Districts, Special Districts, and Departments, their respective directors, officers, Board of Supervisors, employees, elected or appointed officials, agents, or representatives as Additional Insureds.

**22.1.1 Workers' Compensation:** If the CONTRACTOR has employees as defined by the State of California, the CONTRACTOR shall maintain statutory Workers' Compensation Insurance (Coverage A) as prescribed by the laws of the State of California. Policy shall include Employers' Liability (Coverage B) including Occupational Disease with limits not less than \$1,000,000 per person per accident. The policy shall be endorsed to waive subrogation in favor of The County of Riverside.

**22.1.2 Commercial General Liability:** Commercial General Liability insurance coverage, including but not limited to, premises liability, unmodified contractual liability, products and completed operations liability, personal and advertising injury, and cross liability coverage, covering claims which may arise from or out of CONTRACTOR'S performance of its obligations hereunder. Policy shall name the COUNTY as Additional Insured. Policy's limit of liability shall not be less than \$1,000,000 per occurrence combined single limit. If such insurance contains a general aggregate limit, it shall apply separately to this agreement or be no less than two (2) times the occurrence limit.

**22.1.3 Vehicle Liability:** If vehicles or mobile equipment is used in the performance of the obligations under this Agreement, then CONTRACTOR shall maintain liability insurance for all owned, non-owned, or hired vehicles so used in an amount not less than \$1,000,000 per occurrence combined single limit. If such insurance contains a general aggregate limit, it shall apply separately to this agreement or be no less than two (2) times the occurrence limit. Policy shall name the COUNTY as Additional Insureds.

**22.1.4 General Insurance Provisions - All lines:**

22.1.4.1 Any insurance carrier providing insurance coverage hereunder shall be admitted to the State of California and have an A M BEST rating of not less than A: VIII (A:8) unless such requirements are waived, in writing, by the County Risk Manager. If the County's Risk Manager waives a requirement for a particular insurer such waiver is only valid for that specific insurer and only for one policy term.

22.1.4.2 The CONTRACTOR must declare its insurance self-insured retention for each coverage required herein. If any such self-insured retention exceeds \$500,000 per occurrence each such retention shall have the prior written consent of the County Risk Manager before the commencement of operations under this Agreement. Upon notification of self-insured retention unacceptable to the COUNTY, and at the election of the County's Risk Manager, CONTRACTOR'S carriers shall either; 1) reduce or eliminate such self-insured retention as respects this Agreement with the COUNTY, or 2) procure a bond which guarantees payment of losses and related investigations, claims administration, and defense costs and expenses.

22.1.4.3 CONTRACTOR shall cause CONTRACTOR'S insurance carrier(s) to furnish the County of Riverside with either 1) a properly executed original Certificate(s) of Insurance and certified original copies of Endorsements effecting coverage as required herein, and 2) if requested to do so orally or in writing by the County Risk Manager, provide original Certified copies of policies including all Endorsements and all attachments thereto, showing such insurance is in full force and effect. Further, said Certificate(s) and policies of insurance shall contain the covenant of the insurance carrier(s) that thirty (30) days written notice shall be given to the County of Riverside prior to any material modification, cancellation, expiration or reduction in coverage of such insurance. In the event of a material modification, cancellation, expiration, or reduction in coverage, this Agreement shall terminate forthwith, unless the County of Riverside receives, prior to such effective date, another properly executed original Certificate of Insurance and original copies of endorsements or certified original policies, including all endorsements and attachments thereto evidencing coverage's set forth herein and the insurance required herein is in full force and effect. CONTRACTOR shall not commence operations until the COUNTY has been furnished original Certificate (s) of Insurance and certified

original copies of endorsements and if requested, certified original policies of insurance including all endorsements and any and all other attachments as required in this Section. An individual authorized by the insurance carrier shall sign the original endorsements for each policy and the Certificate of Insurance.

22.1.4.4 It is understood and agreed to by the parties hereto that the CONTRACTOR'S insurance shall be construed as primary insurance, and the COUNTY'S insurance and/or deductibles and/or self-insured retention's or self-insured programs shall not be construed as contributory.

22.1.4.5 If, during the term of this Agreement or any extension thereof, there is a material change in the scope of services; or, there is a material change in the equipment to be used in the performance of the scope of work; or, the term of this Agreement, including any extensions thereof, exceeds five (5) years; the COUNTY reserves the right to adjust the types of insurance and the monetary limits of liability required under this Agreement, if in the County Risk Manager's reasonable judgment, the amount or type of insurance carried by the CONTRACTOR has become inadequate.

22.1.4.6 CONTRACTOR shall pass down the insurance obligations contained herein to all tiers of subcontractors working under this Agreement.

22.1.4.7 The insurance requirements contained in this Agreement may be met with a program(s) of self-insurance acceptable to the COUNTY.

22.1.4.8 CONTRACTOR agrees to notify COUNTY of any claim by a third party or any incident or event that may give rise to a claim arising from the performance of this Agreement.

### **23. General**

**23.1.** CONTRACTOR shall not delegate or assign any interest in this Agreement, whether by operation of law or otherwise, without the prior written consent of COUNTY. Any attempt to delegate or assign any interest herein shall be deemed void and of no force or effect.

**23.2.** Any waiver by COUNTY of any breach of any one or more of the terms of this Agreement shall not be construed to be a waiver of any subsequent or other breach of the same or of any other term of this Agreement. Failure on the part of COUNTY to require exact, full, and complete compliance with any terms of this Agreement shall not be construed as in any manner changing the terms or preventing COUNTY from enforcement of the terms of this Agreement.

- 23.3.** In the event the CONTRACTOR receives payment under this Agreement, which is later disallowed by COUNTY for nonconformance with the terms of the Agreement, the CONTRACTOR shall promptly refund the disallowed amount to the COUNTY on request; or at its option the COUNTY may offset the amount disallowed from any payment due to the CONTRACTOR.
- 23.4.** CONTRACTOR shall not provide partial delivery or shipment of services or products unless specifically stated in the Agreement.
- 23.5.** CONTRACTOR shall not provide any services or products subject to any chattel mortgage or under a conditional sales contract or other agreement by which an interest is retained by a third party. The CONTRACTOR warrants that it has good title to all materials or products used by CONTRACTOR or provided to COUNTY pursuant to this Agreement, free from all liens, claims, or encumbrances.
- 23.6.** Nothing in this Agreement shall prohibit the COUNTY from acquiring the same type or equivalent equipment, products, materials or services from other sources, when deemed by the COUNTY to be in its best interest. The COUNTY reserves the right to purchase more or less than the quantities specified in this Agreement.
- 23.7.** The COUNTY agrees to cooperate with the CONTRACTOR in the CONTRACTOR's performance under this Agreement, including, if stated in the Agreement, providing the CONTRACTOR with reasonable facilities and timely access to COUNTY data, information, and personnel.
- 23.8.** CONTRACTOR shall comply with all applicable Federal, State and local laws and regulations. CONTRACTOR will comply with all applicable COUNTY policies and procedures. In the event that there is a conflict between the various laws or regulations that may apply, the CONTRACTOR shall comply with the more restrictive law or regulation.
- 23.9.** CONTRACTOR shall comply with all air pollution control, water pollution, safety and health ordinances, statutes, or regulations, which apply to performance under this Agreement.
- 23.10.** CONTRACTOR shall comply with all requirements of the Occupational Safety and Health Administration (OSHA) standards and codes as set forth by the U.S. Department of Labor and the State of California (Cal/OSHA).
- 23.11.** This Agreement shall be governed by the laws of the State of California. Any legal action related to the performance or interpretation of this Agreement shall be filed only in the Superior Court of

the State of California located in Riverside, California, and the parties waive any provision of law providing for a change of venue to another location. In the event any provision in this Agreement is held by a court of competent jurisdiction to be invalid, void, or unenforceable, the remaining provisions will nevertheless continue in full force without being impaired or invalidated in any way.

23.12. This Agreement, including any attachments or exhibits, constitutes the entire Agreement of the parties with respect to its subject matter and supersedes all prior and contemporaneous representations, proposals, discussions and communications, whether oral or in writing. This Agreement may be changed or modified only by a written amendment signed by authorized representatives of both parties.

IN WITNESS WHEREOF, the Parties hereto have caused their duly authorized representatives to execute this Agreement.

**COUNTY:**

County of Riverside County  
Board of Supervisors  
4080 Lemon Street, 5<sup>th</sup> Floor  
Riverside, CA. 92501

Signature:



Print Name: Chuck Washington

Title: Board of Supervisors

Dated: NOV 06 2018

**CONTRACTOR:**

Contera Construction Corporation  
28545 Old Town Front St., Ste. 201  
Temecula, Ca. 92590

Signature:



Print Name: Jason Varela

Title: Chief Financial Officer (CFO)

Dated: 10/26/18

**ATTEST:**

Kecia Harper-Ihem  
Clerk of the Board

By:  
Deputy



APPROVED AS TO FORM:  
Gregory P. Priamos  
County Counsel

By:   
Susanna Oh  
Deputy County Counsel



**EXHIBIT "A"**  
**SCOPE OF WORK**

**1. Materials**

1.1 The CONTRACTOR shall identify the earthen material source(s) for the Department of Waste Resources (the "Department") at least twenty (20) calendar days prior to the proposed delivery. The Department shall examine proposed earthen source materials prior to acceptance for project use; and shall reserve the right to test these materials for project suitability. All earthen materials used for this project shall be non-hazardous; shall not contain brush, roots, sod, or other deleterious materials; shall not exceed a maximum particle size of three inches; and shall be of suitable gradation for use as competent engineered fill as solely determined by the Department.

**2. Scheduling**

- 2.1. Planned earthwork (*construction work done by others*) at the Menifee Landfill is anticipated from early 2019 to December 2018. Planned earthwork (*construction work done by others*) at the Mead Valley Landfill is anticipated to start in November 19, 2018 and last approximately two (2) weeks. Planned earthwork (*construction work done by others*) at the Pinyon Flats Transfer Station is anticipated to start in early 2019 and last approximately four (4) weeks. The CONTRACTOR shall be aware that these dates and project durations are subject to change. The Department shall notify the CONTRACTOR of pertinent construction dates (*construction work done by others*) as they are finalized.
- 2.2. The CONTRACTOR shall deliver material to Menifee and Mead Valley concurrent with the planned earthwork construction work at each site (*construction work done by others*). The CONTRACTOR may deliver material to Menifee and Mead Valley *prior* to the planned earthwork construction only if the stipulations in Section 4 – "Stockpile Execution" are met.
- 2.3. The CONTRACTOR shall not initiate earthen materials delivery at Pinyon Flats prior to establishment of an Agreement between the Department and the property owner for delivery of earthen soils at that site. The Department shall notify CONTRACTOR when the Agreement occurs provided it occurs within the duration of the RFQ contract. Upon establishment of the Agreement, the CONTRACTOR shall deliver material to the Pinyon Flats Transfer Station either prior to, or concurrent with, the planned earthwork construction according to the stipulations in Section 4 – "Execution" (*construction work done by others*).

**3. Stockpile Execution**

- 3.1. The CONTRACTOR shall maintain compliance with South Coast Air Quality Management District (SCAQMD) Rule 403 at all landfill sites, each source material site, and all haul routes throughout this project (see Separate Appendix A – Rule 403). Dust control operations shall be performed by the CONTRACTOR at the time, location, and in the amount required and as often as necessary to prevent all stockpiling or other activities from producing dust in amounts harmful to persons or causing a nuisance to persons living nearby or occupying buildings in the vicinity of the work. The CONTRACTOR shall establish a water source that is clean and free from objectionable deleterious amounts of acids, alkalis, salts, or organic materials.
- 3.2. The Department shall set out area limit stakes for each designated stockpile location prior to CONTRACTOR delivery. The approximate designated area locations are shown in (Separate Appendix B - Site Maps). The locations shown in the Site Maps are subject to change. Three

potential stockpile areas which are of comparable distance from the site entrance are indicated for deliveries to the Mead Valley Landfill. The CONTRACTOR shall ensure stockpile material does not encroach on any roadways, hardscape structures, pre-existing stockpiles, or other landfill monuments or drainage features as determined by the Department. The CONTRACTOR shall protect-in-place all survey control points, monuments and benchmarks, gas lines, gas and/or water wells, hardscape structures, fences or other existing site features. In the case of willful or careless destruction of any of these items, the CONTRACTOR shall be charged with the resulting repair or mitigation costs as solely determined by the Department. CONTRACTOR shall also protect-in-place project staking for stockpile materials; and shall be responsible for any mistakes caused by their loss or disturbance.

- 3.3. The CONTRACTOR shall suspend work due to wind, rain, or any other reason that may create unsatisfactory operational conditions as solely determined by the Department. The CONTRACTOR shall not be compensated monetarily for any such delays.
- 3.4. For deliveries to Menifee, Pinyon Flats, and/or Mead Valley prior to the start of the planned earthwork construction (construction work done by others), the CONTRACTOR shall comply with State NPDES Best Management Practices (BMPs) including but not limited to BMP-TC1 for maintaining a clean and clear access point by use of a stabilized construction entrance/exit. The CONTRACTOR shall implement BMPs to Department satisfaction prior to the haul commencing. Reference BMP-TC1 in (Separate Appendix C).
- 3.5. For deliveries to Menifee prior to the start of planned earthwork construction (construction work done by others), the CONTRACTOR shall be responsible for implementing traffic control according to the California Manual on Uniform Traffic Control Devices (MUTCD, 2009) for the ingress and egress of haulers between Menifee Road and the single lane site access point. The CONTRACTOR shall use industry standard signs and traffic control devices which conform to the Work Area Traffic Control Handbook (WATCH), latest edition. The CONTRACTOR shall submit a traffic control plan to the Department for review and acceptance at least ten (10) calendar days prior to the planned start date for the haul. CONTRACTOR shall not commence the haul without prior Department acceptance of the CONTRACTOR traffic control plan.
- 3.6. For deliveries to Menifee prior to the start of planned earthwork construction done by others, the CONTRACTOR shall manage the imported material stockpile in accordance with the following parameters:
  - 3.6.1 Material shall be stockpiled within the designated limits (Separate Appendix B);
  - 3.6.2 The top deck of the stockpile shall be graded at all times with 2%-3% positive drainage to prevent ponding;
  - 3.6.3 Stockpile slopes shall be no steeper than 3:1 (H:V);
  - 3.6.4 Stockpile height shall not exceed 35 vertical feet;
  - 3.6.5 Stockpile access roads and benches shall have a minimum 15 foot width;

- 3.6.6 Final stockpile surface shall be finished by track walking (side slopes) and smooth grading (flat areas) and shall be left in a uniformly graded condition to mitigate erosion;
- 3.6.7 The CONTRACTOR shall notify the Department immediately if any signs of stockpile instability are observed;
- 3.7 For material stockpiled more than one (1) calendar week prior to start of planned earthwork construction (*construction work done by others*) at Menifee, Pinyon Flats, and/or Mead Valley, the CONTRACTOR shall comply with State National Pollutant Discharge Elimination System (NPDES) Best Management Practices (BMPs) including but not limited to sediment control BMP-SE13 for berms and/or BMP-SE1 for silt fence, as necessary for implementation around the stockpile. The CONTRACTOR shall implement BMPs to Department satisfaction. Reference BMP-SE13 and BMP-SE1 in (Separate Appendix C).
- 3.8 The CONTRACTOR shall stage *dirt hauling equipment* only within the limits of the Equipment Staging and Storage Area as designated in the Site Maps (Separate Appendix B). The CONTRACTOR shall not store *dirt hauling equipment* for more than four (4) working days from its last use as applicable to the project. Any equipment requiring maintenance for repairs lasting more than three (3) working days shall be moved offsite at the CONTRACTOR's expense.

**4. Material Delivery**

- 4.1 The CONTRACTOR shall make delivery appointments for review and acceptance by the Department's engineering section at least 48 hours prior to the scheduled delivery date. The Department is not responsible for cost incurred due to unscheduled deliveries. The CONTRACTOR shall deliver all material to each site within the specified timeframes and locations as follows:

Menifee Landfill  
APN 333-210-003  
West of Menifee Rd. and Coastline Ave Intersection  
Menifee, CA. 92585  
Monday - Friday  
7:00 AM to 4:00PM (Pacific Time)

Pinyon Flats Transfer Station  
APN 636-100-011

Pinyon Flats Rd  
Pinyon Flats, CA 92561  
Monday - Friday  
8:00 AM to 4:00PM (Pacific Time)

Mead Valley Landfill  
APN's 323-040-002, 323-040-003, 323-040-004, 323-040-005, 323-040-006, and  
323-040-008

22376 Forrest Rd.  
Perris, CA 92570  
Monday – Friday  
8:00 AM to 4:00 PM (Pacific Time)

**5. Safety**

- 5.1 The CONTRACTOR shall submit a Site Safety Plan a minimum of ten (10) calendar days before the first proposed delivery for each landfill site to receive earthen material import. The CONTRACTOR shall comply with the requirements of the Site Safety Plan throughout the project. Acceptance of the Site Safety Plan does not release the CONTRACTOR of liability in the event of an accident or injury, nor does it place any liability on the Department or any Department employee. The CONTRACTOR's Site Safety Plan shall detail health and safety measures and precautions as well as spill prevention, containment, and removal for each site including but not limited to all requirements as follows:
- 5.2 The CONTRACTOR shall be responsible for spill prevention of toxic material including oil, fuel oil, gasoline, coolant, fluid filters, or any other contaminants. All spills, accidental spills, or leaks caused by the CONTRACTOR shall be cleaned by the CONTRACTOR by immediately removing all the contaminants and the contaminated soil, disposing of it at an approved facility, and replacing the removed contaminated soil volume with clean soil material at no cost to the Department. The CONTRACTOR shall provide documentation showing proper containment, removal, and disposal of any toxic materials or contaminated soil that the CONTRACTOR has introduced or produced on site.
- 5.3 The CONTRACTOR's representatives shall wear safety vests and closed-toe shoes at all times while at the project sites.
- 5.4 The CONTRACTOR's representatives shall check-in with the Department's onsite representative or Construction Inspector once they arrive at each site and must follow any and all established traffic patterns. (*construction work done by others*)
- 5.5 The CONTRACTOR's representatives shall stay a minimum of 15 feet away from all active heavy equipment.
- 5.6 The CONTRACTOR shall be aware that the Pinyon Flats Transfer Station is an active transfer station which is open Thursday 7:00 AM to 11:00 AM, Friday 1:30 PM to 5:30 PM, Saturday 8:00 AM to 4:00 PM, and Sunday and Monday from 9:00 AM to 1:00 PM; and is closed on Tuesday and Wednesday. Additionally, the Meniffee Landfill, though closed, remains in use as a remote control craft airfield for the Meniffee Valley Flyers Club. CONTRACTOR activity shall not interrupt the club or the transfer station operation at any time.
- 5.7 The Site Safety Plan shall address procedure and protocol for employee heat illness protection. When the temperature exceeds 85 degrees Fahrenheit in the heat index chart, at minimum, the Public/Site Safety Plan shall guarantee the employee with the following: access to fresh, cool drinking water throughout the day; access to shade for 5 minutes at a time to rest and cool down; training on how to work safely in the heat, including how to call for emergency services if someone is overcome by heat. Particular attention shall be given to relevant Division of

Industrial Safety of the State of California. Said Orders are contained in Title 8 of the California Code of Regulations, Chapter 4, Subchapter 7, and Group 2. Specific reference is made to Article 10 of said Construction Safety Orders, Section 3395 Heat Illness Prevention.

- 5.8 CONTRACTOR shall maintain a minimum of five (5) working fire extinguishers at each site in which CONTRACTOR is engaged in project work.
- 5.9 CONTRACTOR and SUB-CONTRACTOR personnel shall not smoke at any of the project work sites. CONTRACTOR shall be responsible for ensuring that no personnel smoke on the landfill property. Department shall have sole authority to discharge CONTRACTOR personnel from this project who are observed smoking on Department property.
- 5.10 CONTRACTOR shall mobilize and maintain one (1) 2,500-gallon water truck or approved equal at each landfill site on which CONTRACTOR equipment or personnel are engaged in project work. This water truck shall have working hose and fixed-sprayer attachments, and shall be maintained with a minimum half-load capacity via nearby water source for dust control and fire prevention/response purposes. CONTRACTOR Site Safety Plan shall include keeping vehicles off dry vegetated land where the vehicle chassis can come in contact with vegetation.
- 5.11 CONTRACTOR shall hold tailgate safety meetings each day at each site in order to ensure all onsite CONTRACTOR personnel are aware of all fire-related engineering controls included in the CONTRACTOR's Site Safety Plan.
- 5.12 The Department shall have sole authority to discharge CONTRACTOR personnel from this project who do not abide by the Site Safety Plan or the direction of the Department.
- 5.13 The CONTRACTOR may also have to submit a Hazardous Material Business Emergency Plan (HMBEP) through the California Environmental Reporting System (CERS). Once the CONTRACTOR has submitted their HMBEP online, they shall provide a copy to the County as part of the Public/Site Safety Plan. CONTRACTOR can expect to be required to develop a HMBEP if they expect to store any of the following: 500 pounds of total weight of hazardous materials, 55 gallons of total volume of hazardous materials, 200 cubic feet of standard temperature and pressure of compressed gas. The CERS online system can be viewed at the following link: <http://cers.calepa.ca.gov/Home/edt-implementers-blog/2016/06/24/cers-edt-implementation-update-june-24-2016>

## **6. Submittals**

- 6.1 The CONTRACTOR shall provide all submittals as required by the County.
- 6.2 At a minimum, the CONTRACTOR shall submit the following:
- 6.2.1 Site Safety Plan: Is required a minimum of ten (10) calendar days before the first proposed delivery at any site, the CONTRACTOR shall submit to the Department for review and acceptance a Site Safety Plan addressing each site in accordance with Section

6 – “Safety”. The Department must accept the CONTRACTOR’s Site Safety Plan before commencing delivery at any site.

6.2.2 **Material Information:** The CONTRACTOR shall submit to the Department, for each and every instance of delivery, the following information a minimum of twenty (20) calendar days prior to the proposed delivery for review and acceptance:

6.2.2.1 Name and contact information of the CONTRACTOR representative who shall have complete authority to act for the haul;

6.2.2.2 Total haul quantity;

6.2.2.3 Source of haul material;

6.2.2.4 Location of haul material - the CONTRACTOR shall coordinate safe and suitable access to the material for Department inspection and testing;

6.2.2.5 Soils data, if available, such as:

- gradation (sieve analysis)
- plasticity index
- permeability (hydraulic conductivity)
- confirmation that soil is non-hazardous

6.2.3 **48-Hr Haul Notification:** Upon Department acceptance of the “Material Information” submittal, the CONTRACTOR shall submit to the Department a minimum of 48 hours prior to each and every delivery, the following haul information for review and acceptance:

6.2.3.1 Haul dates;

6.2.3.2 Delivery timeframe for each haul day;

6.2.3.3 Haul truck type (truck capacity);

6.2.3.4 Number of haul trucks.

6.2.4 **Load Counts:** The CONTRACTOR shall provide to the Department the load tickets for each and every load delivered to Menifee, Pinyon Flats, and Mead Valley at the completion of each day of hauling. If load tickets are not available, the CONTRACTOR shall provide the Department with the total load count delivered at the end of each and every haul day.

6.2.5 For deliveries prior to the start of construction work (*construction work done by others*) the CONTRACTOR shall ALSO submit

6.3 As applicable to Mead Valley and/or Pinyon Flats:

6.3.1 **48-Hr Haul Notification:** Upon Department acceptance of the “Material Information” submittal, the CONTRACTOR shall submit to the Department a minimum of 48 hours prior to each and every delivery, the following haul information for review and acceptance:

6.3.1.1 Notice of BMP-TC1 implementation for review and acceptance;

6.3.1.2 Notice of proposed BMP implementation for stockpile sediment control, as

applicable to deliveries completed more than one (1) calendar week from the start of construction.

6.4 As applicable to Meniffee:

6.4.1 **Traffic Control Plan:** Upon Department acceptance of the "Material Information" submittal, the CONTRACTOR shall submit a site-specific traffic control plan for review and acceptance by the Department a minimum of ten (10) calendar days prior to the proposed delivery. The traffic control plan shall detail procedures for approaching or crossing public access roads internal to the landfill. The traffic control plan shall be shown on a site map and shall include but not limited to delineation of the proposed haul routes, traffic direction, signs, lane closures, and traffic control devices. Refer to Section 4.5.

6.4.2 **48-Hr Haul Notification:** Upon Department acceptance of the "Material Information" submittal, the CONTRACTOR shall submit to the Department a minimum of 48 hours prior to each and every delivery, the following haul information for review and acceptance:

6.4.2.1 Notice of BMP-TC1 implementation for review and acceptance;

6.4.2.2 Notice of proposed BMP implementation for stockpile sediment control, as applicable to deliveries completed more than one (1) calendar week from the start of construction.

**7. Measurement and Payment**

7.1 All Sites

7.1.1 Measurement for Line Item No. 1 "Prepare and Implement Site Safety Plan" shall be based solely upon the Department's satisfaction of completion according to the requirements of Section 6 - "Safety". Payment shall be made based upon the unit price per lump sum quantity, as stated in the CONTRACTOR's Proposal for Line Item No. 1 and shall constitute full compensation for furnishing all labor, materials, tools, and equipment, and doing all the work involved to prepare and implement the Site Safety Plan. Mobilization and demobilization costs for any equipment required to implement the Site Safety Plan shall be incorporated into the unit price for Line Item No. 1.

7.2 Meniffee

7.2.1 Measurement for Line Item No. 2A "Conditional - Prepare & Implement Traffic Control Plan for Meniffee" shall be based solely upon the Department's satisfaction of completion for each item according to the requirements of Section 4.5 and Section 7.3.B.1. Payment shall be made based on the unit price per lump sum quantity, as stated in the CONTRACTOR's pricing for Line Item No. 2 and shall constitute full compensation for furnishing all labor, materials, tools, and equipment, and doing all the work involved to prepare and implement the Traffic Control Plan at Meniffee.

- 7.2.2 Measurement for Line Item No. 2B "Conditional – Install Applicable BMPs at Menifee" shall be based solely upon the Department's satisfaction of completion according to the requirements of Section 4.4 and 4.7. Payment shall be made based on the unit price per lump sum quantity, as stated in the CONTRACTOR's Pricing for Line Item No. 2B and shall constitute full compensation for furnishing all labor, materials, tools, and equipment, and doing all the work involved to prepare and implement applicable BMPs at Menifee. Mobilization and demobilization costs for any equipment required to fulfill BMP implementation at Menifee shall be incorporated into the unit price for Line Item No. 2B
- 7.2.3 Measurement for Line Item No. 2C "Conditional – Menifee Stockpile Management" shall be based solely upon the Department's satisfaction of completion according to the requirements of Section 4.6. Payment shall be made based on the unit price per lump sum quantity, as stated in the CONTRACTOR's Pricing for Line Item No. 2C and shall constitute full compensation for furnishing all labor, materials, tools, and equipment, and doing all the work involved to prepare and implement stockpile management. Mobilization and demobilization costs for any equipment required to fulfill all stockpile parameters at Menifee shall be incorporated into the unit price for Line Item No. 2C.
- 7.2.4 Measurement for Line Item No. 2D "Furnish, Haul, and Stockpile Soil for Menifee", shall be based upon Department survey. The Department shall measure the final hauled and stockpiled quantity by comparing the pre- and post-stockpile ground surfaces within the specified stockpile limits at each site. The CONTRACTOR shall not be compensated for material stockpiled outside of the specified limits. The Department shall establish the pre-construction ground surface by a combination of conventional ground survey and aerial flight survey, and shall establish the post construction ground surface by ground surveying. Payment for hauling and stockpiling material to Menifee shall be made based on the unit price per cubic yard, as stated in the CONTRACTOR's Pricing for Line Item No. 2D and shall constitute full compensation for furnishing all labor, materials, tools, and equipment, and doing all the work involved to furnish, haul, and stockpile soil at Menifee.

### 7.3 Pinyon Flats

- 7.3.1 Measurement for Line Item No. 3A "Conditional – Install Applicable BMPs at Pinyon Flats" shall be based solely upon the Department's satisfaction of completion according to the requirements of Section 4.4 and 4.7. Payment shall be made based on the unit price per lump sum quantity, as stated in the CONTRACTOR's Pricing for Line Item No. 3A and shall constitute full compensation for furnishing all labor, materials, tools, and equipment, and doing all the work involved to prepare and implement applicable BMPs at Pinyon Flats. Mobilization and demobilization costs for any equipment required to fulfill BMP implementation at Pinyon Flats shall be incorporated into the unit price for Line Item No. 3A.
- 7.3.2 Measurement for Line Item No. 3B "Furnish, Haul, and Stockpile Soil for Pinyon Flats" shall be based upon Department survey. The Department shall measure the final hauled and stockpiled quantity by comparing the pre- and post-stockpile ground surfaces within



the specified stockpile limits at each site. The CONTRACTOR shall not be compensated for material stockpiled outside of the specified limits. The Department shall establish the pre-construction ground surface by a combination of conventional ground survey and aerial flight survey, and shall establish the post construction ground surface by ground surveying. Payment for hauling and stockpiling material to Pinyon Flats shall be made based on the unit price per cubic yard, as stated in the CONTRACTOR's Pricing for Line Item No. 3B and shall constitute full compensation for furnishing all labor, materials, tools, and equipment, and doing all the work involved to furnish, haul, and stockpile soil at Pinyon Flats.

#### 7.4 Mead Valley

7.4.1 Measurement for Line Item No. 4A "Conditional – Install Applicable BMPs at Mead Valley" shall be based solely upon the Department's satisfaction of completion according to the requirements of Section 4.4 and 4.7. Payment shall be made based on the unit price per lump sum quantity, as stated in the CONTRACTOR's Pricing for Line Item No. 4A and shall constitute full compensation for furnishing all labor, materials, tools, and equipment, and doing all the work involved to prepare and implement applicable BMPs at Mead Valley. Mobilization and demobilization costs for any equipment required to fulfill BMP implementation at Mead Valley shall be incorporated into the unit price for Line Item No. 4A.

7.4.2 Measurement for Line Item No. 4B "Furnish, Haul, and Stockpile Soil for Mead Valley" shall be based upon Department survey. The Department shall measure the final hauled and stockpiled quantity by comparing the pre- and post-stockpile ground surfaces within the specified stockpile limits at each site. The CONTRACTOR shall not be compensated for material stockpiled outside of the specified limits. The Department shall establish the pre-construction ground surface by a combination of conventional ground survey and aerial flight survey, and shall establish the post construction ground surface by ground surveying. Payment for hauling and stockpiling material to Mead Valley shall be made based on the unit price per cubic yard, as stated in the CONTRACTOR's Pricing for Line Item No. 4B and shall constitute full compensation for furnishing all labor, materials, tools, and equipment, and doing all the work involved to furnish, haul, and stockpile soil at each site.

#### **8. Riverside County Department of Waste Resource's Contacts:**

8.1 For any additional information and/or inquiries pertaining to this project, the CONTRACTOR may contact Monica Napoles at The Riverside Department of Waste Resources at 951-486-3216.

**EXHIBIT "B"  
PAYMENT PROVISIONS**

<b>Item Code</b>	<b>Item Name</b>	<b>Qty.</b>	<b>UOM</b>	<b>Unit Price</b>	<b>Total Price</b>
1	Prepare and Implement Site Safety Plan	1	LS	\$ 4,500.00	\$ 4,500.00
2A	Conditional - Prepare & Implement Traffic Control Plan for Meniffee	1	LS	\$ 3,800.00	\$ 3,800.00
	<i>Notes for item 2A</i>			<i>Includes Engineered Stamped Plan</i>	
2B	Conditional - Install Applicable BMPs at Meniffee	1	LS	\$ 7,700.00	\$ 7,700.00
2C	Conditional - Meniffee Stockpile Management	1	LS	\$ 9,700.00	\$ 9,700.00
2	Furnish, Haul, and Stockpile Soil for Meniffee	35000	CY	\$ 8.63	\$ 302,050.00
3A	Conditional - Install Applicable BMPs at Pinyon Flats	1	LS	\$ 3,500.00	\$ 3,500.00
3B	Furnish, Haul, and Stockpile Soil for Pinyon Flats	3500	CY	\$ 27.84	\$ 97,440.00
4A	Conditional - Install Applicable BMPs at Mead Valley	1	LS	\$ 3,500.00	\$ 3,500.00
	<i>Notes for item 4A</i>			<i>Excluded Cost of Water</i>	
4B	Furnish, Haul, and Stockpile Soil for Mead Valley	1500	CY	\$ 10.28	\$ 15,420.00
<b>Applicable Taxes included in pricing: Total Amount</b>					<b>\$447,610.00</b>

EXHIBIT E

## CONSTRUCTION AGREEMENT

THIS CONSTRUCTION AGREEMENT ("Agreement") is made as of January 2, 2019 and is by and between the COUNTY OF RIVERSIDE, on behalf of its Department of Waste Resources, a political subdivision of the State of California, (County) and Southern California Grading, Inc., (Contractor).

### IT IS AGREED BY THE PARTIES AS FOLLOWS:

1. The Work. Contractor shall furnish all tools, equipment, apparatus, facilities, labor, supervision, services, transportation, materials and other required items necessary to perform the Work for the project, 2018 FINAL COVER AND DRAINAGE REMEDIATION at the MENIFEE LANDFILL, and Contractor shall do all things necessary to accomplish and complete the Work described in and in exact conformity with the Contract Documents, subject to such inspection as County deems appropriate.
2. Contract Documents. The Contract Documents for the project are:
  - (a) Notice Inviting Bids to Contractors;
  - (b) Instructions to Bidders;
  - (c) Contractor's Proposal, including List of Subcontractors, Statement of Licensure, Non-Collusion Declaration, Iran Contracting Act Certification;
  - (d) Bid Bond;
  - (e) Construction Agreement, including Exhibit A, Workers' Compensation Contractor Certificate, Declaration of Sufficiency of Funds, and Evidence of Insurance;
  - (f) Performance Bond;
  - (g) Payment Bond;
  - (h) General Provisions;
  - (i) Technical Specifications for 2018 FINAL COVER AND DRAINAGE REMEDIATION at the MENIFEE LANDFILL;
  - (j) Appendix A – South Coast Air Quality Management District (SCAQMD) Form 403-N & Rule 403 Dust Control Requirement Tables 2 And 3
  - (k) Appendix B - SCAQMD Rule 1150 Excavation Permit
  - (l) Appendix C - Typical California Stormwater Quality Association (CASQA) Best Management Practices (Bmp) Sheets
  - (m) Appendix D – Project Drawings for 2018 FINAL COVER AND DRAINAGE REMEDIATION;
  - (n) Standard Specifications for Public Works Construction, Latest Edition, with Amendments;
  - (o) Any other documents included in or incorporated into the Contract Documents;
  - (p) Addenda Nos. 1;
  - (q) Orders, instructions, drawings and plans issued by County during the course of the Work in accordance with the provisions of the Contract Documents.

Each of the above-mentioned documents presently in existence are by this reference incorporated into this Agreement and each of these documents not now in existence are

3. **Contract Time for Completion** – The Work shall be commenced on a date to be specified in a written “Notice To Proceed” to be issued by the County and shall be completed within the duration specified in the Technical Specifications. It is expressly agreed that except for extensions of time duly granted in the manner and for the reasons specified in the General Provisions, time shall be of the essence.

4. **Contract Price** –

(a) **Compensation to be paid to Contractor** – The County agrees to pay and the Contractor agrees to accept in full consideration for the performance of the Agreement, the sum of:

Nine Hundred and Five Thousand, One Hundred Fifty Nine Dollars and Thirty Six Cents

(\$ 905,159.36 ), subject to additions and deductions as provided in this Agreement.

(b) **Payment.** Exhibit A is attached to and incorporated into this Agreement and states the basis for full payment to Contractor. Contractor represents that it fully understands the payment method for the Work.

RIVERSIDE COUNTY DEPARTMENT OF  
WASTE RESOURCES  
14310 Frederick Street  
Moreno Valley, CA 92553

FORM APPROVED COUNTY COUNSEL  
BY: Synthia M. Gunzel 1-8-19  
DATE  
SYNTHIA M. GUNZEL

By: \_\_\_\_\_ Date: \_\_\_\_\_  
Hans W. Kernkamp  
General Manager – Chief Engineer

COUNTY OF RIVERSIDE

By: [Signature] Date: JAN 15 2019  
Chairman, Board of Supervisors  
**KEVIN JEFFRIES**

ATTEST:

By: \_\_\_\_\_ Date: \_\_\_\_\_  
Kecia Harper ~~them~~, Clerk of the Board  
By: [Signature] Date: JAN 15 2019  
Deputy

(Seal)

Southern California Grading, Inc.  
CONTRACTOR

By: [Signature] Date: 01/02/2019  
Name: Kurt Butler  
Title: President  
(If corporation, attach corporate seal)



**EXHIBIT A**

(Construction Agreement for the Riverside County Department of Waste Resources, **2018 Final Cover and Drainage Remediation at the Menifee Sanitary Landfills**, located in Riverside County, California.)

It is understood that the quantities listed (except for those shown as "Final" or "Lump Sum (L.S.)") are but estimates only and final payment will be based on actual quantities whatever they may be, subject to such adjustments and alterations as elsewhere provided for in the Contract Documents.

ITEM No.	ITEM OF WORK	UNIT	ESTIMATED QUANTITY	UNIT COST	TOTAL COST
1	Construction Schedule	L.S.	1	\$7,347.67	\$7,347.67
2	Prepare and Implement NPDES SWPPP	L.S.	1	\$49,715.80	\$49,715.80
3	Develop Water	L.S.	1	\$16,570.77	\$16,570.77
4	Mobilization and Demobilization	L.S.	1	\$20,669.53	\$20,669.53
5	Relocate Site Infrastructure	L.S.	1	\$44,070.39	\$44,070.39
6	Earthwork - Refuse Excavation	C.Y.	14,700	\$14.67	\$215,649.00
7	Earthwork - Engineered Fill Final Cover	C.Y.	26,700	\$5.27	\$140,709.00
8	Earthwork - Backfill	C.Y.	11,900	\$3.41	\$40,579.00
9	Earthwork - Earthen Berm	L.F.	4,020	\$10.31	\$41,446.20
10	Install 6" Thick Soil Cement	S.F.	79,300	\$0.84	\$66,612.00
11	Construct 4" Thick AC Drainage Structures	S.F.	11,800	\$4.90	\$57,820.00
12	Construct 12" Riprap Apron	S.F.	750	\$16.28	\$12,210.00
13	Install 15" CMP Culvert and Drop Inlet	L.F.	120	\$160.50	\$19,260.00
14	Optional: Time and Materials	L.S.	1	\$75,000.00	\$75,000.00
16A	Optional: Greenwaste Application	S.F.	325,000	\$0.25	\$81,250.00
16B	Optional: Hydroseed Application	S.F.	325,000	\$0.05	\$16,250.00

**TOTAL COST \$905,159.36**

**Nine hundred and five thousand, one hundred fifty nine dollars and thirty six cents.**

EXHIBIT F



BID OPENING DATE    10/15/19    IN ORA CO IN SAN JUAN CAPISTRANO    FEDERAL AID    ACIM-0052-(019)  
 CONTRACT NUMBER    12-0K0214    AND MISSION VIEJO FROM 0.5 MILE    STPL-6071-(103)  
 LOCATION            12-ORA-5-12.4/14.5    SOUTH OF AVERY PKWY UC TO 0.8 MILE    STPL-6212-(021)  
                           12-ORA-5-12.4/14.5    NORTH OF CROWN VALLEY PKWY OC    286 CONTRACT ITEMS

DB GOALS:    DISADVANTAGED BUSINESS ENTERPRISE - 17.0%    TOTAL NUMBER OF WORKING DAYS    1110  
 PROPOSALS ISSUED    28    FUND TOTAL    0    PERCENT UNDER EST    3.27

NUMBER OF BIDDERS    5    ENGINEERS EST    111,640,143.85    AMOUNT UNDER    3,646,410.55

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	FAX
1	107,993,733.30	3	ORTIZ ENTERPRISES, INC.	949 753-1414 00467088
2	110,920,865.55	4	6 CUSHING SUITE 200; IRVINE CA 92618	FAX 949 753-1477
3	114,537,663.00	5	OHL USA, INC. 1920 MAIN STREET; IRVINE CA 92614	949 242-4432 00984140 FAX 949 231-1255
4	116,778,863.00	1	GUY F ATKINSON 18201 VON KARMAN AVE; IRVINE CA 92612	949 855-9755 01004388 FAX 949 553-0252
5	125,535,951.21	2	FLATIRON WEST, INC. 16470 W. BERNARDO DRIVE; SAN DIEGO CA 92127	760 916-9100 00772589 FAX 760 471-4860
			SECURITY PAVING COMPANY, INC. 3075 TOWNSGATE ROAD; WESTLAKE VILLAGE CA 91361	818 362-9200 00116307 FAX 818 362-9300

12-0K0214  
12-ORA-5-12  
10/15/19

BID211  
PAGE 2  
10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03	ACE FENCE CO. LA PUENTA CA	996577	ITEM 214 (100%)
	ACE FENCE CO. LA PUENTA CA	996577	ITEM 33 (65%)
	ACE FENCE CO. LA PUENTA CA	996577	ITEMS 214-218,242,244-250,261,263
	ACE FENCE CO. LA PUENTA CA	996577	TREATED WOOD WASTE - MBGR ONLY
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 93 (100%)
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEMS 93,95-102
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 103 (0.85%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 104 (2.25%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 285 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	JPCP (RSC) SAWCUTTING
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	JPCP SAWCUTTING

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	BC RENTALS LLC ORANGE CA	877686	ITEM 1 (100%)
	BC RENTALS LLC ORANGE CA	877686	ITEM 286 (0.05%)
	BC RENTALS LLC ORANGE CA	877686	ITEM 33 (1%)
	BC RENTALS LLC ORANGE CA	877686	ITEMS 1, 8, 32, 119, 120, 146-151, 219-241, 264-278
	BC RENTALS LLC ORANGE CA	877686	MOBILIZATION - SIGN STRUCTURES / STRIPING / ROADSIDE SIGNS
	BC RENTALS LLC ORANGE CA	877686	ROADSIDE SIGNS - HAZARDOUS WASTE
	BERT W SALAS INC. SANTEE CA	275199	ITEM 131 (1.39%)
	BERT W SALAS INC. SANTEE CA	275199	ITEM 286 (0.39%)
	BERT W SALAS INC. SANTEE CA	275199	ITEM 54 (100%)
	BERT W SALAS INC. SANTEE CA	275199	ITEMS 54, 157-165, 169-170, 172-185, 187, 189-191, 193, 196
	BERT W SALAS INC. SANTEE CA	275199	MINOR CONCRETE STRUCTURE - PIPE COLLARS

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03	BERT W SALAS INC. SANTEE CA	275199	MOBILIZATION - DRAINAGE
	CALIAGUA YORBA LINDA CA	359728	BUILDING WORK - BUILDING
	CALIAGUA YORBA LINDA CA	359728	ITEM 281 (44%)
	CGO CONSTRUCTION CO. INC. ONTARIO CA	532200	ITEM 40 (100%)
	CL COATINGS STANTON CA	936172	ITEM 153 (100%)
	CONDON JOHNSON AND ASSOCIATES, INC. LOS ANGELES CA	300068	ITEM 107 (100%)
	CONDON JOHNSON AND ASSOCIATES, INC. LOS ANGELES CA	300068	ITEM 286 (0.7%)
	CONDON JOHNSON AND ASSOCIATES, INC. LOS ANGELES CA	300068	ITEMS 107,145
	CONDON JOHNSON AND ASSOCIATES, INC. LOS ANGELES CA	300068	MOBILIZATION - GROUND ANCHORS
	CONTERA CONSTRUCTION CORP. TEMECULA CA	663817	AGG SUB BASE - FURNISH AND HAUL
	CONTERA CONSTRUCTION CORP. TEMECULA CA	663817	BACKFILL RW - FURNISH AND HAUL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03	CONTERA CONSTRUCTION CORP. TEMECULA CA	663817	ITEM 42 (49.6%)
	CONTERA CONSTRUCTION CORP. TEMECULA CA	663817	ITEM 49 (23%)
	CONTERA CONSTRUCTION CORP. TEMECULA CA	663817	ITEM 89 (63%)
	CONTERA CONSTRUCTION CORP. TEMECULA CA	663817	ITEM 90 (40%)
	CONTERA CONSTRUCTION CORP. TEMECULA CA	663817	ROADWAY EXC - HAUL OFF
	CONTERA CONSTRUCTION CORP. TEMECULA CA	663817	SUB BASE - FURNISH AND HAUL
	CORESLAB STRUCTURES LA INC. PERRIS CA	715061	ITEM 135 (100%)
	CORESLAB STRUCTURES LA INC. PERRIS CA	715061	ITEMS 135-138
	DON H. MAHAFFEY DRILLING CO. COMPTON CA	139513	ITEM 112 (65%)
	DON H. MAHAFFEY DRILLING CO. COMPTON CA	139513	ITEM 286 (14%)
	DON H. MAHAFFEY DRILLING CO. COMPTON CA	139513	ITEM 53 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	DON H. MAHAFFEY DRILLING CO. COMPTON CA	139513	ITEMS 53,55,113,116
	DON H. MAHAFFEY DRILLING CO. COMPTON CA	139513	MOBILIZATION - DRILLED HOLES
	DON H. MAHAFFEY DRILLING CO. COMPTON CA	139513	SOLDIER PILE - SET ONLY
	EBS GENERAL ENGINEERING INC. CORONA CA	720016	ITEM 195 (100%)
	EBS GENERAL ENGINEERING INC. CORONA CA	720016	ITEMS 195,197-205,243
	FBD VANGUARD CONSTRUCTION INC. LIVERMOORE CA	833032	FORM, POUR, PLACE
	FBD VANGUARD CONSTRUCTION INC. LIVERMOORE CA	833032	ITEM 251 (90%)
	FBD VANGUARD CONSTRUCTION INC. LIVERMOORE CA	833032	ITEM 252 (90%)
	FBD VANGUARD CONSTRUCTION INC. LIVERMOORE CA	833032	ITEM 253 (90%)
	FBD VANGUARD CONSTRUCTION INC. LIVERMOORE CA	833032	ITEM 254 (90%)
	FBD VANGUARD CONSTRUCTION INC. LIVERMOORE CA	833032	ITEM 255 (90%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03	FBD VANGUARD CONSTRUCTION INC. LIVERMOORE CA	833032	ITEM 256 (90%)
	FBD VANGUARD CONSTRUCTION INC. LIVERMOORE CA	833032	ITEM 257 (90%)
	FBD VANGUARD CONSTRUCTION INC. LIVERMOORE CA	833032	ITEM 286 (1%)
	FBD VANGUARD CONSTRUCTION INC. LIVERMOORE CA	833032	MOBILIZATION - BARRIER
	FOREFRONT DEEP FOUNDATIONS NEWPORT BEACH CA	1010819	ITEM 114 (100%)
	FOREFRONT DEEP FOUNDATIONS NEWPORT BEACH CA	1010819	ITEMS 114,115,117,118
	G&F CONCRETE CUTTING, INC. SANTA FE SPRINGS CA	590310	ITEM 206 (100%)
	G&F CONCRETE CUTTING, INC. SANTA FE SPRINGS CA	590310	ITEMS 206-208
	GRIFFITH CO. BREA CA	88	ITEM 21 (100%)
	GRIFFITH CO. BREA CA	88	ITEMS 21,58-66,68-86
	HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	GRIND - JPCP PAVEMENT

(CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	ITEM 103 (4.5%)
HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	ITEM 106 (100%)
HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	ITEM 155 (100%)
HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	ITEM 286 (0.25%)
HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	MOBILIZATION - GRINDING / DEMO
INTEGRITY REBAR PLACERS PERRIS CA	533729	BARRIER - RESTEEL
INTEGRITY REBAR PLACERS PERRIS CA	533729	BARRIER SLAB - RESTEEL
INTEGRITY REBAR PLACERS PERRIS CA	533729	HEADWALL - RESTEEL
INTEGRITY REBAR PLACERS PERRIS CA	533729	INLETS - RESTEEL
INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 126 (24%)
INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 127 (24%)

CONTINUED ON NEXT PAGE



L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 129 (24%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 130 (24%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 131 (24%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 140 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 251 (10%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 252 (10%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 253 (10%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 254 (10%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 255 (10%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 256 (10%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 257 (10%)

CONTINUED ON NEXT PAGE

12-OK0214  
12-ORA-5-12  
10/15/19

BID211  
PAGE 10  
10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 258 (10%)
INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 259 (10%)
INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 260 (10%)
INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEMS 140-144
INTEGRITY REBAR PLACERS PERRIS CA	533729	MINOR STRUCTURE - RESTEEL
INTEGRITY REBAR PLACERS PERRIS CA	533729	SLAB TYPE N - RESTEEL
JFL ELECTRIC INC. LOS ANGELES CA	578969	BUILDING - ELECTRIC
JFL ELECTRIC INC. LOS ANGELES CA	578969	ITEM 212 (100%)
JFL ELECTRIC INC. LOS ANGELES CA	578969	ITEM 281 (40%)
JFL ELECTRIC INC. LOS ANGELES CA	578969	ITEMS 212,279,280
MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 4 (100%)

CONTINUED ON NEXT PAGE

12-OK0214  
12-ORA-5-12  
10/15/19

BID211  
PAGE 11  
10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 5 (57%)
MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	TRAFFIC CONTROL - LANE CLOSURES
SRK ENGINEERING ESCONDIDO CA	1017836	ITEM 108 (100%)
SRK ENGINEERING ESCONDIDO CA	1017836	ITEM 286 (0.36%)
SRK ENGINEERING ESCONDIDO CA	1017836	ITEMS 108-111
SRK ENGINEERING ESCONDIDO CA	1017836	MOBILIZATION - MSE WALLS

12-0K0214  
12-ORA-5-12  
10/15/19

BID211  
PAGE 12  
10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS      LICENSE NUMBER      DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04	ACE FENCE COMPANY LA PUENTE CA	996577	FOR GUARDRAIL ONLY
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 214 (100%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 242 (100%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 244 (100%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 261 (100%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 33 (67%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEMS 214-218
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEMS 244-250
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEMS 261, 263
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 93 (100%)
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 95 (100%)

CONTINUED ON NEXT PAGE

12-OK0214  
12-ORA-5-12  
10/15/19

BID211  
PAGE 13  
10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 ALL AMERICAN ASPHALT CORONA CA	267073	ITEMS 95-102
BARYEH CONSTRUCTION INC HENDERSON NV	983667	FURNISH & PLACE CONCRETE
BARYEH CONSTRUCTION INC HENDERSON NV	983667	ITEM 122 (25%)
BARYEH CONSTRUCTION INC HENDERSON NV	983667	ITEM 123 (25%)
BARYEH CONSTRUCTION INC HENDERSON NV	983667	ITEM 124 (25%)
BARYEH CONSTRUCTION INC HENDERSON NV	983667	ITEM 125 (50%)
BARYEH CONSTRUCTION INC HENDERSON NV	983667	PLACE CONCRETE
BC TRAFFIC SPECIALIST ORANGE CA	877686	ITEM 119 (100%)
BC TRAFFIC SPECIALIST ORANGE CA	877686	ITEM 146 (100%)
BC TRAFFIC SPECIALIST ORANGE CA	877686	ITEM 225 (100%)
BC TRAFFIC SPECIALIST ORANGE CA	877686	ITEM 236 (100%)

CONTINUED ON NEXT PAGE

12-0K0214  
12-ORA-5-12  
10/15/19

BID211  
PAGE 14  
10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04	BC TRAFFIC SPECIALIST ORANGE CA	877686	ITEM 286 (.25%)
	BC TRAFFIC SPECIALIST ORANGE CA	877686	ITEMS 119-120
	BC TRAFFIC SPECIALIST ORANGE CA	877686	ITEMS 146-151
	BC TRAFFIC SPECIALIST ORANGE CA	877686	ITEMS 225-226
	BC TRAFFIC SPECIALIST ORANGE CA	877686	MOB FOR OVER HEAD SIGNS
	CGO CONSTRUCTION COMPANY, INC. ONTARIO CA	532200	ITEM 40 (100%)
	COOPER ENGINEERING INC. CORONA CA	560506	ITEM 251 (100%)
	COOPER ENGINEERING INC. CORONA CA	560506	ITEM 286 (.6%)
	COOPER ENGINEERING INC. CORONA CA	560506	ITEMS 251-257
	COOPER ENGINEERING INC. CORONA CA	560506	MOB FOR CONCRETE BARRIER
	CORESLAB STRUCTURES PERRIS CA	715061	ITEM 135 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 CORESLAB STRUCTURES PERRIS CA	715061	ITEMS 135-138
DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEM 107 (100%)
DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEM 113 (100%)
DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEM 116 (100%)
DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEM 286 (1.5%)
DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEM 53 (100%)
DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEMS 107, 145, 112, 152, 153
DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEMS 53, 55
DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	MOB FOR SUBCONTRACTOR WORK
GLOBAL ROAD SEALING, INC. GARDEN GROVE CA	757584	ITEM 285 (100%)
GOLDEN SUN CORONA DEL MAR CA	721109	FURNISH AND PLACE AGGREGATE BASE

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04	GOLDEN SUN CORONA DEL MAR CA	7211109	ITEM 130 (100%)
	GOLDEN SUN CORONA DEL MAR CA	7211109	ITEM 286 (1%)
	GOLDEN SUN CORONA DEL MAR CA	7211109	ITEM 45 (100%)
	GOLDEN SUN CORONA DEL MAR CA	7211109	ITEM 89 (80%)
	GOLDEN SUN CORONA DEL MAR CA	7211109	ITEM 90 (80%)
	GRIFFITH COMPANY BREA CA	88	ITEM 21 (100%)
	GRIFFITH COMPANY BREA CA	88	ITEM 58 (100%)
	GRIFFITH COMPANY BREA CA	88	ITEM 68 (100%)
	GRIFFITH COMPANY BREA CA	88	ITEMS 58-66
	GRIFFITH COMPANY BREA CA	88	ITEMS 68-86
	HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	ITEM 106 (100%)

CONTINUED ON NEXT PAGE



L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	ITEM 155 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	FURNISH AND INSTALL REINFORCING STEEL
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 126 (10%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 127 (10%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 129 (15%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 131 (10%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 140 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEMS 140-144
	JFL ELECTRIC, INC. LOS ANGELES CA	578969	ELECTRICAL
	JFL ELECTRIC, INC. LOS ANGELES CA	578969	ITEM 212 (100%)
	JFL ELECTRIC, INC. LOS ANGELES CA	578969	ITEM 281 (40%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04	JFL ELECTRIC, INC. LOS ANGELES CA	578969	ITEMS 212, 279, 280
	MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 13 (100%)
	MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 5 (20%)
	MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 6 (100%)
	MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEMS 13-14
	MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEMS 6, 7, 9
	MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	LANE CLOSURES ONLY
	PAYCO SPECIALTIES INC CHULA VISTA CA	298637	FOR STRIPING ONLY
	PAYCO SPECIALTIES INC CHULA VISTA CA	298637	ITEM 1 (50%)
	PAYCO SPECIALTIES INC CHULA VISTA CA	298637	ITEM 264 (100%)
	PAYCO SPECIALTIES INC CHULA VISTA CA	298637	ITEM 286 (.5%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 PAYCO SPECIALTIES INC CHULA VISTA CA	298637	ITEM 8 (100%)
PAYCO SPECIALTIES INC CHULA VISTA CA	298637	ITEMS 264-278
PAYCO SPECIALTIES INC CHULA VISTA CA	298637	ITEMS 8, 32, 219, 221
PAYCO SPECIALTIES INC CHULA VISTA CA	298637	MOB FOR STRIPING
RIVERA MASONRY, INC. PRESCOTT VALLEY AZ	1027589	ITEM 213 (100%)
SAME SUBCONTRACTOR AS LISTED IN 14 * *	ABSENT	FURNISH AND INSTALL REINFORCING STEEL
SAME SUBCONTRACTOR AS LISTED IN 14 * *	ABSENT	ITEM 258 (15%)
SAME SUBCONTRACTOR AS LISTED IN 14 * *	ABSENT	ITEM 259 (15%)
SAME SUBCONTRACTOR AS LISTED IN 14 * *	ABSENT	ITEM 260 (15%)
SAME SUBCONTRACTOR AS LISTED IN 14 * *	ABSENT	ITEM 281 (10%)
SAVALA EQUIPMENT CO., INC IRVINE CA	N/A	ITEM 42 (10%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	SAVALA EQUIPMENT CO., INC IRVINE CA	N/A	ITEM 57 (10%)
	SAVALA EQUIPMENT CO., INC IRVINE CA	N/A	OPERATED EQUIPMENT RENTAL
	TIPCO ENGINEERING INC BELLFLOWER CA	928364	ITEM 114 (100%)
	TIPCO ENGINEERING INC BELLFLOWER CA	928364	ITEM 115 (100%)
	TIPCO ENGINEERING INC BELLFLOWER CA	928364	ITEM 117 (100%)
	TIPCO ENGINEERING INC BELLFLOWER CA	928364	ITEM 118 (100%)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 100 (100%)
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 102 (100%)
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 93 (100%)
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 95 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 95-96
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 97 (100%)
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 97-99
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	CRASH CUSHION
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 214 (100%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 214-218
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 242 (100%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 244 (100%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 244-249
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 250 (90%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 261 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 33 (45%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	TREATED WOOD WASTE (MBGR)
	BC RENTALS LLC ORANGE CA	877686	CIDH (SIGN FOUNDATION)
	BC RENTALS LLC ORANGE CA	877686	CIDH (SIGN FOUNDATION)
	BC RENTALS LLC ORANGE CA	877686	FURNISH OHSS PANEL
	BC RENTALS LLC ORANGE CA	877686	FURNISH SIGN PANEL
	BC RENTALS LLC ORANGE CA	877686	ITEM 119 (90%)
	BC RENTALS LLC ORANGE CA	877686	ITEM 120 (90%)
	BC RENTALS LLC ORANGE CA	877686	ITEM 146 (100%)
	BC RENTALS LLC ORANGE CA	877686	ITEM 146-149
	BC RENTALS LLC ORANGE CA	877686	ITEM 150 (90%)

CONTINUED ON NEXT PAGE

12-OK0214  
12-ORA-5-12  
10/15/19

BID211  
PAGE 23  
10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 BC RENTALS LLC ORANGE CA	877686	ITEM 151 (100%)
BC RENTALS LLC ORANGE CA	877686	ITEM 223 (100%)
BC RENTALS LLC ORANGE CA	877686	ITEM 223-224
BC RENTALS LLC ORANGE CA	877686	ITEM 225 (100%)
BC RENTALS LLC ORANGE CA	877686	ITEM 225-226
BC RENTALS LLC ORANGE CA	877686	ITEM 227 (100%)
BC RENTALS LLC ORANGE CA	877686	ITEM 227-235
BC RENTALS LLC ORANGE CA	877686	ITEM 236 (45%)
BC RENTALS LLC ORANGE CA	877686	ITEM 236 (50%)
BC RENTALS LLC ORANGE CA	877686	ITEM 237 (100%)
BC RENTALS LLC ORANGE CA	877686	ITEM 237-241

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	BC RENTALS LLC ORANGE CA	877686	ITEM 33 (50%)
	BC RENTALS LLC ORANGE CA	877686	REMOVE SIGN STRUCTURE
	BC RENTALS LLC ORANGE CA	877686	TREATED WOOD (SIGNS)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 157 (100%)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 157-165
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 169 (100%)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 169-170
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 172 (100%)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 172-178
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 179 (100%)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 179-180

CONTINUED ON NEXT PAGE



L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 182 (100%)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 182-185
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 187 (100%)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 189 (100%)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 190 (100%)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 191 (100%)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 193 (100%)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 196 (100%)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 286 (1%)
	BERT W. SALAS, INC. SANTEE CA	275199	ITEM 54 (100%)
	BERT W. SALAS, INC. SANTEE CA	275199	MOBE (DRAINAGE)

CONTINUED ON NEXT PAGE

12-0K0214  
 12-ORA-5-12  
 10/15/19

BID211  
 PAGE 26  
 10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	CGO CONSTRUCTION COMPANY, INC ONTARIO CA	532200	CLEAR AND GRUB
	CGO CONSTRUCTION COMPANY, INC ONTARIO CA	532200	ITEM 40 (90%)
	CORESLAB STRUCTURES PERRIS CA	715061	ERECT PRECAST BRIDGE
	CORESLAB STRUCTURES PERRIS CA	715061	ITEM 135 (100%)
	CORESLAB STRUCTURES PERRIS CA	715061	ITEM 136 (100%)
	CORESLAB STRUCTURES PERRIS CA	715061	ITEM 137 (85%)
	CORESLAB STRUCTURES PERRIS CA	715061	ITEM 138 (85%)
	DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEM 107 (100%)
	DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEM 145 (90%)
	DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEM 45 (40%)
	DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	STRUCTURAL SHOTCRETE

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	TEMPORARY SHORING
EBS GENERAL ENGINEERING, INC CORONA CA	720016	CONCRETE CURB
EBS GENERAL ENGINEERING, INC CORONA CA	720016	CONCRETE CURB AND GUTTER
EBS GENERAL ENGINEERING, INC CORONA CA	720016	CONCRETE CURB RAMP
EBS GENERAL ENGINEERING, INC CORONA CA	720016	CONCRETE DRIVEWAY
EBS GENERAL ENGINEERING, INC CORONA CA	720016	CONCRETE GUTTER
EBS GENERAL ENGINEERING, INC CORONA CA	720016	CONCRETE SIDEWALK
EBS GENERAL ENGINEERING, INC CORONA CA	720016	CONCRETE TEXTURED PAVING
EBS GENERAL ENGINEERING, INC CORONA CA	720016	ITEM 195 (90%)
EBS GENERAL ENGINEERING, INC CORONA CA	720016	ITEM 197 (90%)
EBS GENERAL ENGINEERING, INC CORONA CA	720016	ITEM 198 (90%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	EBS GENERAL ENGINEERING, INC CORONA CA	720016	ITEM 199 (100%)
	EBS GENERAL ENGINEERING, INC CORONA CA	720016	ITEM 200 (90%)
	EBS GENERAL ENGINEERING, INC CORONA CA	720016	ITEM 201 (90%)
	EBS GENERAL ENGINEERING, INC CORONA CA	720016	ITEM 202 (90%)
	EBS GENERAL ENGINEERING, INC CORONA CA	720016	ITEM 203 (90%)
	EBS GENERAL ENGINEERING, INC CORONA CA	720016	ITEM 204 (90%)
	EBS GENERAL ENGINEERING, INC CORONA CA	720016	ITEM 205 (90%)
	EBS GENERAL ENGINEERING, INC CORONA CA	720016	ITEM 243 (90%)
	EBS GENERAL ENGINEERING, INC CORONA CA	720016	MINOR CONCRETE (RAPID STRENGTH)
	EBS GENERAL ENGINEERING, INC CORONA CA	720016	SLOPE PAVING
	EBS GENERAL ENGINEERING, INC CORONA CA	720016	VEGETATION CONTROL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	ENVIRONMENTAL CONSTRUCTION GROUP, INC. SIGNAL HILL CA	811415	BRIDGE REMOVAL
	ENVIRONMENTAL CONSTRUCTION GROUP, INC. SIGNAL HILL CA	811415	ITEM 155 (90%)
	GRIFFITH COMPANY BREA CA	88	ITEM 58 (100%)
	GRIFFITH COMPANY BREA CA	88	ITEM 58-86
	HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	GRIND CONCRETE PAVEMENT
	HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	ITEM 103 (6%)
	HARBER COMPANIES, INC. SAN BERNARDINO CA	657614	ITEM 106 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	APPROACH SLAB (REBAR)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	BARRIER SLAB (REBAR)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	BUILDING WORK (REBAR)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	CONCRETE BARRIER (REBAR)

CONTINUED ON NEXT PAGE

12-OK0214  
12-ORA-5-12  
10/15/19

BID211  
PAGE 30  
10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS      LICENSE NUMBER      DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	INTEGRITY REBAR PLACERS PERRIS CA	533729	DRAINAGE INLET (REBAR)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	HEADWALL (REBAR)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 126 (30%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 127 (30%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 129 (10%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 130 (15%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 131 (15%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 140 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 140-144
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 251 (25%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 252 (25%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 253 (25%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 254 (25%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 255 (25%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 256 (25%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 257 (25%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 258 (25%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 259 (25%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 260 (25%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 281 (3%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	MINOR STRUCTURE (REBAR)
	MANERI TRAFFIC CONTROL, INC. FALSBROOK CA	1017741	CONSTRUCTION AREA SIGNS

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 14
MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 14 (90%)
MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 4 (90%)
MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 6 (90%)
MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	TYPE II BARRICADE
MSL ELECTRIC, INC. ANAHEIM CA	822450	ELECTRICAL
MSL ELECTRIC, INC. ANAHEIM CA	822450	ITEM 212 (100%)
MSL ELECTRIC, INC. ANAHEIM CA	822450	ITEM 279 (100%)
MSL ELECTRIC, INC. ANAHEIM CA	822450	ITEM 279-280
MSL ELECTRIC, INC. ANAHEIM CA	822450	ITEM 281 (45%)
MSL ELECTRIC, INC. ANAHEIM CA	822450	ITEM 286 (1%)

CONTINUED ON NEXT PAGE



L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 MSL ELECTRIC, INC. ANAHEIM CA	822450	MOBE (ELECTRICAL)
PAYNECO SPECIALTIES INC CHULA VISTA CA	298637	ITEM 1 (50%)
PAYNECO SPECIALTIES INC CHULA VISTA CA	298637	ITEM 219 (100%)
PAYNECO SPECIALTIES INC CHULA VISTA CA	298637	ITEM 221 (100%)
PAYNECO SPECIALTIES INC CHULA VISTA CA	298637	ITEM 264 (100%)
PAYNECO SPECIALTIES INC CHULA VISTA CA	298637	ITEM 264-278
PAYNECO SPECIALTIES INC CHULA VISTA CA	298637	ITEM 286 (1%)
PAYNECO SPECIALTIES INC CHULA VISTA CA	298637	ITEM 32 (100%)
PAYNECO SPECIALTIES INC CHULA VISTA CA	298637	LEAD COMPLIANCE (MARKINGS)
PAYNECO SPECIALTIES INC CHULA VISTA CA	298637	MOBE (PAVEMENT MARKING)
SRK ENGINEERING INC ESCONDIDO CA	1017836	CONSTRUCT MSE WALL A

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	SRK ENGINEERING INC ESCONDIDO CA	1017836	CONSTRUCT MSE WALL B
	SRK ENGINEERING INC ESCONDIDO CA	1017836	CONSTRUCT MSE WALL C
	SRK ENGINEERING INC ESCONDIDO CA	1017836	CONSTRUT MSE WALL D
	SRK ENGINEERING INC ESCONDIDO CA	1017836	ITEM 108 (75%)
	SRK ENGINEERING INC ESCONDIDO CA	1017836	ITEM 109 (75%)
	SRK ENGINEERING INC ESCONDIDO CA	1017836	ITEM 110 (75%)
	SRK ENGINEERING INC ESCONDIDO CA	1017836	ITEM 111 (75%)
	SRK ENGINEERING INC ESCONDIDO CA	1017836	ITEM 286 (1%)
	SRK ENGINEERING INC ESCONDIDO CA	1017836	MOBE (MSE WALL)
	TIPCO ENGINEERING INC BELLFLOWER CA	928364	FURNISH CISS PILE
	TIPCO ENGINEERING INC BELLFLOWER CA	928364	FURNISH STEEL PILING

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	TIPCO ENGINEERING INC BELLFLOWER CA	928364	ITEM 114 (90%)
	TIPCO ENGINEERING INC BELLFLOWER CA	928364	ITEM 115 (100%)
	TIPCO ENGINEERING INC BELLFLOWER CA	928364	ITEM 117 (95%)
	TIPCO ENGINEERING INC BELLFLOWER CA	928364	ITEM 118 (100%)
BIDDER ID NAME AND ADDRESS			
01	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 214 (100%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 242 (100%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 244 (100%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 261 (100%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 33 (66%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEMS 214-218

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ACE FENCE COMPANY LA PUENTE CA	996577	ITEMS 244-250
	ACE FENCE COMPANY LA PUENTE CA	996577	TREATED WOOD WAST FOR GUARDRAIL
	ALL AMERICAN ASPHALT CORONA CA	267073	FUNISH AND PLACE ATP
	ALL AMERICAN ASPHALT CORONA CA	267073	FURNISH AND PLACE HMA TYPE A
	ALL AMERICAN ASPHALT CORONA CA	267073	FURNISH AND PLACE RHMA
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 93 (91%)
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 95 (95%)
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 96 (94%)
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 97 (39%)
	ALL AMERICAN ASPHALT CORONA CA	267073	ITEM 98 (39%)
	ALL AMERICAN ASPHALT CORONA CA	267073	PLACE HMA DIKE

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01	BERT W. SALAS SANTEE CA	275199	ITEM 131 (2%)
	BERT W. SALAS SANTEE CA	275199	ITEM 157 (100%)
	BERT W. SALAS SANTEE CA	275199	ITEM 169 (100%)
	BERT W. SALAS SANTEE CA	275199	ITEM 172 (100%)
	BERT W. SALAS SANTEE CA	275199	ITEM 54 (100%)
	BERT W. SALAS SANTEE CA	275199	ITEMS 157-165
	BERT W. SALAS SANTEE CA	275199	ITEMS 169-170
	BERT W. SALAS SANTEE CA	275199	ITEMS 172-180
	BERT W. SALAS SANTEE CA	275199	PIPE COLLARS ONLY
	CONDON-JOHNSON & ASSOCIATES SAN DIEGO CA	300068	FURNISH AND SHOOT SHOTCRETE
	CONDON-JOHNSON & ASSOCIATES SAN DIEGO CA	300068	FURNISH, DRILL, STRESS AND GROUT

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 CONDON-JOHNSON & ASSOCIATES SAN DIEGO CA	300068	ITEM 107 (88%)
CONDON-JOHNSON & ASSOCIATES SAN DIEGO CA	300068	ITEM 145 (87%)
COOPER ENGINEERING, INC. CORONA CA	560506	ITEM 251 (100%)
COOPER ENGINEERING, INC. CORONA CA	560506	ITEM 286 (1%)
COOPER ENGINEERING, INC. CORONA CA	560506	ITEMS 251-257
COOPER ENGINEERING, INC. CORONA CA	560506	MOBILIZATION FOR ROADWAY CONCRETE BARRIER
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	DRILL AND INSTALL CIDH FOUNDATION
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 119 (94%)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 120 (95%)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 146 (100%)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 150 (58%)

CONTINUED ON NEXT PAGE

12-OK0214  
 12-ORA-5-12  
 10/15/19

BID211  
 PAGE 39  
 10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 151 (100%)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEMS 146-149
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	REMOVE POST AND SIGN STRUCTURE
CORES LAB STRUCTURES PERRIS CA	715061	HOIST AND SET GIRDERS
CORES LAB STRUCTURES PERRIS CA	715061	ITEM 135 (100%)
CORES LAB STRUCTURES PERRIS CA	715061	ITEM 136 (100%)
CORES LAB STRUCTURES PERRIS CA	715061	ITEM 137 (35%)
CORES LAB STRUCTURES PERRIS CA	715061	ITEM 138 (71%)
DRILL TECH DRILLING & SHORING CORONA CA	745354	DRILL, SET REBAR CAGE, FURNISH AND PLACE CONCRETE
DRILL TECH DRILLING & SHORING CORONA CA	745354	ITEM 112 (100%)
DRILL TECH DRILLING & SHORING CORONA CA	745354	ITEM 113 (62%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 DRILL TECH DRILLING & SHORING CORONA CA	745354	ITEM 116 (100%)
DRILL TECH DRILLING & SHORING CORONA CA	745354	ITEM 53 (100%)
DRILL TECH DRILLING & SHORING CORONA CA	745354	ITEM 55 (100%)
DYNALECTRIC LOS ALAMITOS CA	550173	ITEM 212 (100%)
DYNALECTRIC LOS ALAMITOS CA	550173	ITEM 279 (100%)
DYNALECTRIC LOS ALAMITOS CA	550173	ITEM 280 (100%)
DYNALECTRIC LOS ALAMITOS CA	550173	ITEM 286 (7%)
DYNALECTRIC LOS ALAMITOS CA	550173	MOBILIZATION FOR ELECTRICAL
FOREFRONT DEEP FOUNDATIONS NEWPORT CA	1010819	ITEM 114 (83%)
FOREFRONT DEEP FOUNDATIONS NEWPORT CA	1010819	ITEM 115 (100%)
FOREFRONT DEEP FOUNDATIONS NEWPORT CA	1010819	ITEM 117 (100%)

CONTINUED ON NEXT PAGE



12-OK0214  
12-ORA-5-12  
10/15/19

BID211  
PAGE 41  
10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01	FOREFRONT DEEP FOUNDATIONS NEWPORT CA	1010819	ITEM 118 (67%)
	FOREFRONT DEEP FOUNDATIONS NEWPORT CA	1010819	LABOR AND EQUIPMENT TO INSTALL STEEL SHELL ONLY
	FOREFRONT DEEP FOUNDATIONS NEWPORT CA	1010819	SUPPLY STEEL PILES
	GRIFFITH COMPANY BREA CA	88	ITEM 58 (100%)
	GRIFFITH COMPANY BREA CA	88	ITEM 68 (100%)
	GRIFFITH COMPANY BREA CA	88	ITEM 86 (100%)
	GRIFFITH COMPANY BREA CA	88	ITEMS 58-66
	GRIFFITH COMPANY BREA CA	88	ITEMS 68-83
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 126 (20%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 127 (29%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 130 (2%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 131 (1%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 140 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	REBAR
	MORALES CONTRACTING SERVICES BALDWIN PARK CA	700464	DEMO SAW CUT
	MORALES CONTRACTING SERVICES BALDWIN PARK CA	700464	GREEN SAW CUT
	MORALES CONTRACTING SERVICES BALDWIN PARK CA	700464	ITEM 103 (4%)
	MORALES CONTRACTING SERVICES BALDWIN PARK CA	700464	ITEM 104 (2%)
	MORALES CONTRACTING SERVICES BALDWIN PARK CA	700464	ITEM 105 (30%)
	MORALES CONTRACTING SERVICES BALDWIN PARK CA	700464	ITEM 285 (50%)
	MORALES CONTRACTING SERVICES BALDWIN PARK CA	700464	ITEM 42 (1%)
	MORALES CONTRACTING SERVICES BALDWIN PARK CA	700464	SEAL ISOLATION JOINT

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01	PAYCO SPECIALTIES, INC. CHULA VISTA CA	298637	ITEM 1 (42%)
	PAYCO SPECIALTIES, INC. CHULA VISTA CA	298637	ITEM 219 (100%)
	PAYCO SPECIALTIES, INC. CHULA VISTA CA	298637	ITEM 221 (100%)
	PAYCO SPECIALTIES, INC. CHULA VISTA CA	298637	ITEM 32 (100%)
	PAYCO SPECIALTIES, INC. CHULA VISTA CA	298637	ITEM 8 (100%)
	PAYCO SPECIALTIES, INC. CHULA VISTA CA	298637	LEAD COMPLIANCE PLAN FOR STRIPING
	SAME SUBCONTRACTOR AS LISTED IN 1 * *	ABSENT	ITEM 100 (100%)
	SAME SUBCONTRACTOR AS LISTED IN 1 * *	ABSENT	ITEM 99 (39%)
	SAME SUBCONTRACTOR AS LISTED IN 1 * *	ABSENT	ITEMS 100-102
	SAME SUBCONTRACTOR AS LISTED IN 1 * *	ABSENT	PLACE HMA DIKE
	SAME SUBCONTRACTOR AS LISTED IN 14 * *	ABSENT	ITEM 286 (1.8%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	SAME SUBCONTRACTOR AS LISTED IN 14 * *	ABSENT	MOBILIZATION FOR OVERHEAD SIGNS
	SAME SUBCONTRACTOR AS LISTED IN 18 * *	ABSENT	FURNISH AND INSTALL REBAR
	SAME SUBCONTRACTOR AS LISTED IN 18 * *	ABSENT	ITEM 141 (80%)
	SAME SUBCONTRACTOR AS LISTED IN 18 * *	ABSENT	ITEM 142 (87%)
	SAME SUBCONTRACTOR AS LISTED IN 18 * *	ABSENT	ITEM 144 (100%)
	SAME SUBCONTRACTOR AS LISTED IN 18 * *	ABSENT	ITEM 258 (28%)
	SAME SUBCONTRACTOR AS LISTED IN 18 * *	ABSENT	ITEM 259 (23%)
	SAME SUBCONTRACTOR AS LISTED IN 18 * *	ABSENT	ITEM 260 (26%)
	SAME SUBCONTRACTOR AS LISTED IN 18 * *	ABSENT	ITEM 281 (11%)
	SAME SUBCONTRACTOR AS LISTED IN 18 * *	ABSENT	REBAR
	SAME SUBCONTRACTOR AS LISTED IN 23 * *	ABSENT	ITEM 286 (.1%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	SAME SUBCONTRACTOR AS LISTED IN 23 * *	ABSENT	MOBILIZATION FOR SAW & SEAL
	SAME SUBCONTRACTOR AS LISTED IN 26 * *	ABSENT	ITEM 264 (100%)
	SAME SUBCONTRACTOR AS LISTED IN 26 * *	ABSENT	ITEMS 264-278
	SAME SUBCONTRACTOR AS LISTED IN 28 * *	ABSENT	FORM AND PLACE INLET CAP
	SAME SUBCONTRACTOR AS LISTED IN 28 * *	ABSENT	ITEM 182 (100%)
	SAME SUBCONTRACTOR AS LISTED IN 28 * *	ABSENT	ITEM 187 (100%)
	SAME SUBCONTRACTOR AS LISTED IN 28 * *	ABSENT	ITEM 189 (96%)
	SAME SUBCONTRACTOR AS LISTED IN 28 * *	ABSENT	ITEM 190 (100%)
	SAME SUBCONTRACTOR AS LISTED IN 28 * *	ABSENT	ITEM 193 (100%)
	SAME SUBCONTRACTOR AS LISTED IN 28 * *	ABSENT	ITEM 196 (100%)
	SAME SUBCONTRACTOR AS LISTED IN 28 * *	ABSENT	ITEM 286 (0.4%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01	SAME SUBCONTRACTOR AS LISTED IN 28 * *	ABSENT	ITEMS 182-185
	SAME SUBCONTRACTOR AS LISTED IN 28 * *	ABSENT	ITEMS 190-191
	SAME SUBCONTRACTOR AS LISTED IN 28 * *	ABSENT	MOBILIZATION FOR UNDERGROUND
	SAME SUBCONTRACTOR AS LISTED IN 4 * *	ABSENT	ITEM 152 (100%)
	SAME SUBCONTRACTOR AS LISTED IN 4 * *	ABSENT	ITEM 153 (100%)
	SAME SUBCONTRACTOR AS LISTED IN 4 * *	ABSENT	ITEM 286 (0.4%)
	SAME SUBCONTRACTOR AS LISTED IN 4 * *	ABSENT	MOBILIZATION FOR CIDH
	SRK ENGINEERING, INC. ESCONDIDO CA	1017836	FURNISH, SET AND BACKFILL MSE PANELS
	SRK ENGINEERING, INC. ESCONDIDO CA	1017836	ITEM 108 (63%)
	SRK ENGINEERING, INC. ESCONDIDO CA	1017836	ITEM 109 (65%)
	SRK ENGINEERING, INC. ESCONDIDO CA	1017836	ITEM 110 (64%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 SRK ENGINEERING, INC. ESCONDIDO CA	1017836	ITEM 111 (65%)
SRK ENGINEERING, INC. ESCONDIDO CA	1017836	ITEM 286 (0.3%)
SRK ENGINEERING, INC. ESCONDIDO CA	1017836	MOBILIZATION FOR MSE WALL PANELS

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 A M CONCRETE, INC. SYLMAR CA	446850	ITEM 197 (100%)
A M CONCRETE, INC. SYLMAR CA	446850	ITEM 198 (100%)
A M CONCRETE, INC. SYLMAR CA	446850	ITEM 199 (100%)
A M CONCRETE, INC. SYLMAR CA	446850	ITEM 200 (100%)
A M CONCRETE, INC. SYLMAR CA	446850	ITEM 201 (100%)
A M CONCRETE, INC. SYLMAR CA	446850	ITEM 202 (100%)
A M CONCRETE, INC. SYLMAR CA	446850	ITEM 203 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	A M CONCRETE, INC. SYLMAR CA	446850	ITEM 204 (100%)
	A M CONCRETE, INC. SYLMAR CA	446850	ITEM 205 (100%)
	A M CONCRETE, INC. SYLMAR CA	446850	ITEM 243 (100%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 214 (100%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 215 (100%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 216 (100%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 217 (100%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 218 (100%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 242 (100%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 244 (100%)
	AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 245 (100%)

CONTINUED ON NEXT PAGE



L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA 996577	996577	ITEM 246 (100%)
AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA 996577	996577	ITEM 247 (100%)
AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA 996577	996577	ITEM 248 (100%)
AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA 996577	996577	ITEM 249 (100%)
AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA 996577	996577	ITEM 250 (100%)
AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA 996577	996577	ITEM 261 (100%)
AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA 996577	996577	ITEM 263 (100%)
AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY LA PUENTE CA 996577	996577	ITEM 33 (100%)
CGO CONSTRUCTION COMPANY, INC ONTARIO CA 532200	532200	ITEM 40 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183	576183	ITEM 21 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183	576183	ITEM 286 (0.3%)

CONTINUED ON NEXT PAGE

12-0K0214  
12-ORA-5-12  
10/15/19

BID211  
PAGE 50  
10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183		ITEM 58 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183		ITEM 59 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183		ITEM 60 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183		ITEM 61 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183		ITEM 62 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183		ITEM 63 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183		ITEM 64 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183		ITEM 65 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183		ITEM 66 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183		ITEM 68 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183		ITEM 69 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183		ITEM 70 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183		ITEM 71 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183		ITEM 72 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183		ITEM 73 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183		ITEM 74 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183		ITEM 75 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183		ITEM 76 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183		ITEM 77 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183		ITEM 78 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183		ITEM 79 (100%)
DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOMAR CA 576183		ITEM 80 (100%)

CONTINUED ON NEXT PAGE

12-0K0214  
12-ORA-5-12  
10/15/19

BID211  
PAGE 52  
10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183	576183	ITEM 81 (100%)
	DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183	576183	ITEM 82 (100%)
	DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183	576183	ITEM 83 (100%)
	DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183	576183	ITEM 84 (100%)
	DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183	576183	ITEM 85 (100%)
	DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183	576183	ITEM 86 (100%)
	DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO. WILDOWAR CA 576183	576183	MOB FOR SUB
	DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA 745354	745354	ITEM 107 (100%)
	DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA 745354	745354	ITEM 112 (100%)
	DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA 745354	745354	ITEM 113 (100%)
	DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA 745354	745354	ITEM 145 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEM 152 (100%)
	DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEM 153 (100%)
	DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEM 53 (100%)
	DRILL TECH DRILLING & SHORING, INC. ANTIOCH CA	745354	ITEM 55 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 119 (17.5%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 120 (16.3%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 126 (20.2%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 127 (34.1%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 129 (10.1%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 130 (2.9%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 131 (0.8%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 140 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 141 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 142 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 143 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	ITEM 144 (100%)
	INTEGRITY REBAR PLACERS PERRIS CA	533729	REBAR ONLY
	KIE-CON INC. ANTIOCH CA	953357	ITEM 135 (100%)
	KIE-CON INC. ANTIOCH CA	953357	ITEM 136 (100%)
	KIE-CON INC. ANTIOCH CA	953357	ITEM 137 (100%)
	KIE-CON INC. ANTIOCH CA	953357	ITEM 138 (100%)
	MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 13 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 14 (100%)
MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 222 (100%)
MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 4 (100%)
MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 6 (100%)
MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 7 (100%)
MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 8 (100%)
MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 9 (100%)
MENDOZA BUSINESS ENTERPRISE INC DBA MEX ELECTRIC RIVERSIDE CA	657808	ELECTRICAL ONLY
MENDOZA BUSINESS ENTERPRISE INC DBA MEX ELECTRIC RIVERSIDE CA	657808	ITEM 212 (100%)
MENDOZA BUSINESS ENTERPRISE INC DBA MEX ELECTRIC RIVERSIDE CA	657808	ITEM 279 (100%)
MENDOZA BUSINESS ENTERPRISE INC DBA MEX ELECTRIC RIVERSIDE CA	657808	ITEM 280 (100%)

CONTINUED ON NEXT PAGE

12-0K0214  
12-ORA-5-12  
10/15/19

BID211  
PAGE 56  
10/16/19

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	MENDOZA BUSINESS ENTERPRISE INC DBA MEX ELECTRIC RIVERSIDE CA	657808	ITEM 281 (50%)
	MENDOZA BUSINESS ENTERPRISE INC DBA MEX ELECTRIC RIVERSIDE CA	657808	ITEM 286 (7.6%)
	MENDOZA BUSINESS ENTERPRISE INC DBA MEX ELECTRIC RIVERSIDE CA	657808	MOB FOR SUB



C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	10,000.00	10,000.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	85,000.00	85,000.00
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	1,110	7,980.00	8,857,800.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	350,000.00	350,000.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	1,240,000.00	1,240,000.00
6	120116	TYPE II BARRICADE	EA	74	300.00	22,200.00
7	120120	TYPE III BARRICADE	EA	14	350.00	4,900.00
8	120165	CHANNELIZER (SURFACE MOUNTED)	EA	780	40.00	31,200.00
9	120182	PORTABLE DELINEATOR	EA	210	50.00	10,500.00
10	124000	TEMPORARY PEDESTRIAN ACCESS ROUTE	LS	LUMP SUM	75,000.00	75,000.00
11	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	60	9,500.00	570,000.00
12	129000	TEMPORARY RAILING (TYPE K)	LF	101,000	17.00	1,717,000.00
13	129100	TEMPORARY CRASH CUSHION MODULE	EA	720	350.00	252,000.00
14	038277	TEMPORARY CRASH CUSHION (ALTERNATIVE IN-LINE BARRIER)	EA	13	7,500.00	97,500.00
15	129150	TEMPORARY TRAFFIC SCREEN	LF	41,400	4.00	165,600.00
16	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	80,000.00	80,000.00
17	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	180,000.00	180,000.00
18	130310	RAIN EVENT ACTION PLAN	EA	9	500.00	4,500.00
19	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	40	350.00	14,000.00
20	130330	STORM WATER ANNUAL REPORT	EA	4	2,000.00	8,000.00
21	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	78,000	.72	56,160.00
22	130610	TEMPORARY CHECK DAM	LF	4,460	6.00	26,760.00
23	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	350	500.00	175,000.00
24	130640	TEMPORARY FIBER ROLL	LF	33,700	5.00	168,500.00
25	130680	TEMPORARY SILT FENCE	LF	7,220	5.00	36,100.00
26	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	35	6,000.00	210,000.00
27	130730	STREET SWEEPING	LS	LUMP SUM	370,000.00	370,000.00
28	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	70,000.00	70,000.00
29	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	1	1,500.00	1,500.00
30	131104	WATER QUALITY MONITORING REPORT	EA	1	2,500.00	2,500.00
31	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	15,000.00	15,000.00
32	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,560	2.00	7,120.00
33	141120	TREATED WOOD WASTE	LB	76,300	.70	53,410.00
34	038278	VIBRATION MONITORING	LS	LUMP SUM	105,000.00	105,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35	038279	SURVEY AND MONITORING OF EXISTING NON-HIGHWAY FACILITIES	LS	LUMP SUM	30,000.00	30,000.00
36	046804	BUILDING SURVEY	LS	LUMP SUM	60,000.00	60,000.00
37	153213	REMOVE CONCRETE (STRUCTURE)	CY	61	160.00	9,760.00
38	153247	REMOVE CONCRETE (MISCELLANEOUS) (CY)	CY	730	90.00	65,700.00
39	153248	REMOVE CONCRETE (MISCELLANEOUS) (SQFT)	SQFT	2,410	2.50	6,025.00
40	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	435,000.00	435,000.00
41	180106	DUST PALLIATIVE	LS	LUMP SUM	25,000.00	25,000.00
42	190101	ROADWAY EXCAVATION	CY	269,000	26.00	6,994,000.00
43	(F) 192003	STRUCTURE EXCAVATION (BRIDGE)	CY	11,261	52.00	585,572.00
44	(F) 192008	STRUCTURE EXCAVATION (TYPE A)	CY	2,332	50.00	116,600.00
45	(F) 192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	33,830	78.00	2,638,740.00
46	(F) 192049	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	CY	631	60.00	37,860.00
47	(F) 192060	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	303	135.00	40,905.00
48	(F) 193003	STRUCTURE BACKFILL (BRIDGE)	CY	11,082	48.00	531,936.00
49	(F) 193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	25,918	112.00	2,902,816.00
50	(F) 193027	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	27	53.00	1,431.00
51	(F) 193029	STRUCTURE BACKFILL (SOLDIER PILE WALL)	CY	1	100.00	100.00
52	(F) 193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	1,370	38.00	52,060.00
53	(F) 193116	CONCRETE BACKFILL (SOLDIER PILE WALL)	CY	236	235.00	55,460.00
54	(F) 193118	CONCRETE BACKFILL	CY	259	230.00	59,570.00
55	(F) 193119	LEAN CONCRETE BACKFILL	CY	263	227.00	59,701.00
56	046805	GROUND MONITORING	LS	LUMP SUM	110,000.00	110,000.00
57	198010	IMPORTED BORROW (CY)	CY	23,100	7.35	169,785.00
58	202028	RELOCATE IRRIGATION CONTROLLER	EA	3	3,500.00	10,500.00
59	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM	24,000.00	24,000.00
60	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	7,500.00	7,500.00
61	206402	OPERATE EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	24,000.00	24,000.00
62	206405	REMOVE IRRIGATION FACILITY	LS	LUMP SUM	50,500.00	50,500.00
63	206559	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	LS	LUMP SUM	47,000.00	47,000.00
64	206562	1" REMOTE CONTROL VALVE	EA	2	470.00	940.00
65	206564	1 1/2" REMOTE CONTROL VALVE	EA	11	590.00	6,490.00
66	206567	3" REMOTE CONTROL VALVE	EA	3	1,810.00	5,430.00
67	(F) 208046	4" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE)	LF	565	125.00	70,625.00

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
68	208428	3" BACKFLOW PREVENTER ASSEMBLY	EA	3	9,100.00	27,300.00
69	208442	FLOW SENSOR	EA	3	5,400.00	16,200.00
70	208446	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	25	110.00	2,750.00
71	208447	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	4	140.00	560.00
72	208448	RISER SPRINKLER ASSEMBLY	EA	38	95.00	3,610.00
73	208588	3" GATE VALVE	EA	21	1,500.00	31,500.00
74 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	1,055	7.00	7,385.00
75 (F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	1,110	7.50	8,325.00
76 (F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	245	7.50	1,837.50
77 (F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	525	8.00	4,200.00
78 (F)	208599	2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	55	8.00	440.00
79 (F)	208602	6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	32	180.00	5,760.00
80 (F)	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	13,890	13.50	187,515.00
81 (F)	208609	6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	3,665	37.00	135,605.00
82	208683	BALL VALVE	EA	7	1,420.00	9,940.00
83	208740	12" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	1,430	93.00	132,990.00
84	210252	BONDED FIBER MATRIX (SQFT)	SQFT	733,000	.07	51,310.00
85	210300	HYDROMULCH	SQFT	26,000	.10	2,600.00
86	210430	HYDROSEED	SQFT	26,000	.12	3,120.00
87	211111	PERMANENT EROSION CONTROL ESTABLISHMENT WORK	LS	LUMP SUM	100,000.00	100,000.00
88	220101	FINISHING ROADWAY	LS	LUMP SUM	500,000.00	500,000.00
89	250201	CLASS 2 AGGREGATE SUBBASE	CY	81,900	28.00	2,293,200.00
90	260203	CLASS 2 AGGREGATE BASE (CY)	CY	30,100	38.00	1,143,800.00
91	280000	LEAN CONCRETE BASE	CY	7,130	255.00	1,818,150.00
92	280015	LEAN CONCRETE BASE RAPID SETTING	CY	480	560.00	268,800.00
93	290201	ASPHALT TREATED PERMEABLE BASE	CY	670	251.00	168,170.00
94	360200	BASE BOND BREAKER	SQYD	57,200	5.00	286,000.00
95	390132	HOT MIX ASPHALT (TYPE A)	TON	37,300	94.00	3,506,200.00

12-OK0214  
12-ORA-5-12  
10/15/19

C O N T R A C T P R O P O S A L O F L O W B I D D E R

BID211  
PAGE 60  
10/16/19

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
96	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	6,660	148.00	985,680.00
97	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	1,120	9.00	10,080.00
98	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	11,200	9.00	100,800.00
99	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	2,130	9.00	19,170.00
100	397005	TACK COAT	TON	61	900.00	54,900.00
101	398100	REMOVE ASPHALT CONCRETE DIKE	LF	16,800	4.50	75,600.00
102	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	10,500	8.50	89,250.00
103	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	23,000	280.00	6,440,000.00
104	401055	JOINTED PLAIN CONCRETE PAVEMENT (RSC)	CY	1,160	520.00	603,200.00
105	418006	REMOVE CONCRETE PAVEMENT (CY)	CY	22,100	52.00	1,149,200.00
106	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	27,800	7.00	194,600.00
107	460210	GROUND ANCHOR (SUBHORIZONTAL)	EA	258	2,800.00	722,400.00
108 (F)	477021	MECHANICALLY STABILIZED EMBANKMENT, LOCATION A	SQFT	2,736	92.00	251,712.00
109 (F)	477022	MECHANICALLY STABILIZED EMBANKMENT, LOCATION B	SQFT	4,587	82.00	376,134.00
110 (F)	477023	MECHANICALLY STABILIZED EMBANKMENT, LOCATION C	SQFT	1,956	96.00	187,776.00
111 (F)	477024	MECHANICALLY STABILIZED EMBANKMENT, LOCATION D	SQFT	5,151	82.00	422,382.00
112	046806	STEEL SOLDIER PILE (W 14 X 53)	LF	3,593	97.00	348,521.00
113	490406	36" DRILLED HOLE	LF	1,954	125.00	244,250.00
114	490520	FURNISH STEEL PILING (HP 12 X 84)	LF	29,857	45.00	1,343,565.00
115	490521	DRIVE STEEL PILE (HP 12 X 84)	EA	786	1,000.00	786,000.00
116	490605	36" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	1,302	447.00	581,994.00
117	495115	FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING	LF	19,760	86.00	1,699,360.00
118	495116	DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE	EA	304	3,020.00	918,080.00
119	498050	54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	140	1,200.00	168,000.00
120	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	440	995.00	437,800.00
121	510000	SEAL COURSE CONCRETE	CY	890	400.00	356,000.00
122 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	1,459	300.00	437,700.00
123 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	1,620	800.00	1,296,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
124	(F) 510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	735	900.00	661,500.00
125	(F) 510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	10,593	355.00	3,760,515.00
126	(F) 510072	STRUCTURAL CONCRETE, BARRIER SLAB	CY	620	485.00	300,700.00
127	(F) 510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	470	940.00	441,800.00
128	(F) 510090	STRUCTURAL CONCRETE, BOX CULVERT	CY	335	1,500.00	502,500.00
129	(F) 510092	STRUCTURAL CONCRETE, HEADWALL	CY	41	1,430.00	58,630.00
130	(F) 510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	672	2,520.00	1,693,440.00
131	(F) 510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	582	1,200.00	698,400.00
132	(F) 046807	ARCHITECTURAL TREATMENT (CUSTOM SCENE)	SQFT	3,499	66.00	230,934.00
133	(F) 046808	ARCHITECTURAL TREATMENT (SLATE TEXTURE)	SQFT	54,852	20.00	1,097,040.00
134	(F) 046809	ARCHITECTURAL TREATMENT (STACKED STONE TEXTURE)	SQFT	684	56.00	38,304.00
135	512207	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (80'-90')	EA	62	26,500.00	1,643,000.00
136	512225	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (80'-90')	EA	2	26,500.00	53,000.00
137	512500	ERECT PRECAST PRESTRESSED CONCRETE GIRDER	EA	62	2,000.00	124,000.00
138	512502	ERECT PRECAST PRESTRESSED CONCRETE BOX GIRDER	EA	2	2,000.00	4,000.00
139	519088	JOINT SEAL (MR 1")	LF	339	250.00	84,750.00
140	(F) 520101	BAR REINFORCING STEEL	LB	6,099	6.00	36,594.00
141	(F) 520102	BAR REINFORCING STEEL (BRIDGE)	LB	1,401,624	.80	1,121,299.20
142	(F) 520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	1,501,474	1.00	1,501,474.00
143	(F) 520107	BAR REINFORCING STEEL (BOX CULVERT)	LB	64,284	2.40	154,281.60
144	(F) 520120	HEADED BAR REINFORCEMENT	EA	49.00	2,548.00	124,852.00
145	(F) 530200	STRUCTURAL SHOTCRETE	CY	167	525.00	87,675.00
146	(F) 560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	425,000	4.20	1,785,000.00
147	(F) 560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	425,000	.40	170,000.00
148	(F) 560223	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	LB	5,003	5.00	25,015.00
149	(F) 560224	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	LB	5,003	5.00	25,015.00
150	568046	REMOVE SIGN STRUCTURE (EA)	EA	17	2,500.00	42,500.00
151	568050	REMOVE BRIDGE MOUNTED SIGN	EA	1	2,500.00	2,500.00
152	(F) 575004	TIMBER LAGGING	MFBM	44	7,100.00	312,400.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
153	590120	CLEAN AND PAINT STEEL SOLDIER PILING	LS	LUMP SUM	15,000.00	15,000.00
154	600017	REMOVE RETAINING WALL (LF)	LF	2,270	75.00	170,250.00
155	600097	BRIDGE REMOVAL	LS	LUMP SUM	300,000.00	300,000.00
156	046810	BRIDGE MONITORING	LS	LUMP SUM	15,000.00	15,000.00
157	610108	18" ALTERNATIVE PIPE CULVERT	LF	240	201.00	48,240.00
158	610112	24" ALTERNATIVE PIPE CULVERT	LF	630	140.00	88,200.00
159	641101	12" PLASTIC PIPE	LF	658	100.00	65,800.00
160	650411	18" REINFORCED CONCRETE PIPE (CLASS IV)	LF	5,280	152.00	802,560.00
161	650416	24" REINFORCED CONCRETE PIPE (CLASS IV)	LF	9,990	184.00	1,838,160.00
162	650420	30" REINFORCED CONCRETE PIPE (CLASS IV)	LF	210	124.00	26,040.00
163	650424	36" REINFORCED CONCRETE PIPE (CLASS IV)	LF	250	167.00	41,750.00
164	038280	19"X30" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II)	LF	150	205.00	30,750.00
165	657213	24" X 38" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II)	LF	290	265.00	76,850.00
166	680287	3" SLOTTED PLASTIC PIPE UNDERDRAIN	LF	4,980	9.00	44,820.00
167	681103	3" PLASTIC PIPE (EDGE DRAIN)	LF	250	21.00	5,250.00
168	700617	DRAINAGE INLET MARKER	EA	33	25.00	825.00
169	703217	18" CORRUGATED STEEL PIPE RISER (.079" THICK)	LF	120	520.00	62,400.00
170	703233	GRADED LINE DRAIN	LF	140	170.00	23,800.00
171	703450	WELDED STEEL PIPE CASING (BRIDGE)	LF	80	260.00	20,800.00
172	705204	18" CONCRETE FLARED END SECTION	EA	5	3,000.00	15,000.00
173	705206	24" CONCRETE FLARED END SECTION	EA	5	3,000.00	15,000.00
174	705210	36" CONCRETE FLARED END SECTION	EA	1	4,300.00	4,300.00
175	707117	36" PRECAST CONCRETE PIPE INLET	LF	42	500.00	21,000.00
176	707217	36" PRECAST CONCRETE PIPE MANHOLE	LF	34	465.00	15,810.00
177	710102	ABANDON CULVERT (LF)	LF	2,290	18.00	41,220.00
178	710110	ABANDON INLET	EA	5	1,900.00	9,500.00
179	710126	REMOVE OVERSIDE DRAIN	EA	1	1,050.00	1,050.00
180	710132	REMOVE CULVERT (LF)	LF	6,650	22.00	146,300.00
181	710144	REMOVE REINFORCED CONCRETE BOX CULVERT (LF)	LF	410	75.00	30,750.00
182	710150	REMOVE INLET	EA	84	870.00	73,080.00
183	710152	REMOVE HEADWALL	EA	5	800.00	4,000.00
184	710156	REMOVE MANHOLE	EA	3	950.00	2,850.00
185	710165	REMOVE CONCRETE FLARED END SECTION (EA)	EA	3	415.00	1,245.00
186	710196	ADJUST INLET	EA	5	750.00	3,750.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
187	710212	ADJUST MANHOLE TO GRADE	EA	2	2,900.00	5,800.00
188	710260	REMOVE CONCRETE (CHANNEL)	CY	95	100.00	9,500.00
189	710262	CAP INLET	EA	18	1,950.00	35,100.00
190	710266	CAP MANHOLE	EA	1	1,950.00	1,950.00
191	710370	SAND BACKFILL	CY	250	135.00	33,750.00
192	720008	REMOVE SLOPE PAVING (SQYD)	SQYD	628	10.00	6,280.00
193 (F)	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	15	150.00	2,250.00
194	721431	CONCRETE (CONCRETE APRON)	CY	0.2	575.00	115.00
195	721810	SLOPE PAVING (CONCRETE)	CY	40	780.00	31,200.00
196	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	82	1.00	82.00
197	730020	MINOR CONCRETE (CURB) (CY)	CY	51	670.00	34,170.00
198	730040	MINOR CONCRETE (GUTTER) (LF)	LF	4,242	28.00	118,776.00
199	730070	DETECTABLE WARNING SURFACE	SQFT	400	52.00	20,800.00
200	038281	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) (RAPID STRENGTH)	CY	100	610.00	61,000.00
201	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	430	508.00	218,440.00
202	731516	MINOR CONCRETE (DRIVEWAY)	CY	8	1,200.00	9,600.00
203	731521	MINOR CONCRETE (SIDEWALK)	CY	240	430.00	103,200.00
204	731530	MINOR CONCRETE (TEXTURED PAVING)	CY	560	480.00	268,800.00
205	731623	MINOR CONCRETE (CURB RAMP)	CY	53	1,000.00	53,000.00
206	731810	REMOVE CONCRETE ISLAND (PORTIONS) (CY)	CY	220	335.00	73,700.00
207	731820	REMOVE CONCRETE SIDEWALK AND DRIVEWAY	CY	370	380.00	140,600.00
208	731840	REMOVE CONCRETE (CURB AND GUTTER)	LF	11,100	21.00	233,100.00
209	733000	PRE/POST CONSTRUCTION SURVEYS	EA	4	22,500.00	90,000.00
210	750001	MISCELLANEOUS IRON AND STEEL	LB	110,459	3.00	331,377.00
211	046811	GROUNDWATER MONITORING	LS	LUMP SUM	30,000.00	30,000.00
212	770090	LIGHTING (CITY STREET)	LS	LUMP SUM	200,000.00	200,000.00
213	038282	STONE VENEER	SQFT	620	285.00	176,700.00
214	800103	TEMPORARY FENCE (TYPE CL-6)	LF	2,940	15.00	44,100.00
215	800320	CHAIN LINK FENCE (TYPE CL-4)	LF	1,660	21.00	34,860.00
216	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	8,040	24.00	192,960.00
217	802580	12' CHAIN LINK GATE (TYPE CL-6)	EA	3	3,000.00	9,000.00
218	803050	REMOVE CHAIN LINK FENCE	LF	10,300	6.25	64,375.00
219	810120	REMOVE PAVEMENT MARKER	EA	38,900	.70	27,230.00
220	810170	DELINEATOR (CLASS 1)	EA	200	60.00	12,000.00
221	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	17,400	4.00	69,600.00
222	820132	OBJECT MARKER (TYPE L)	EA	20	60.00	1,200.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
223	820250	REMOVE ROADSIDE SIGN	EA	270	175.00	47,250.00
224	820610	RELOCATE ROADSIDE SIGN	EA	3	350.00	1,050.00
225	820710	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	560	28.00	15,680.00
226	038283	FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	2,970	25.00	74,250.00
227	820720	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)	SQFT	440	15.00	6,600.00
228	820750	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	1,230	20.00	24,600.00
229	038284	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	850	20.00	17,000.00
230	820760	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	440	20.00	8,800.00
231	038285	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	480	20.00	9,600.00
232	820780	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	370	20.00	7,400.00
233	038286	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	140	20.00	2,800.00
234	820790	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	220	20.00	4,400.00
235	038287	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	1,010	20.00	20,200.00
236	038288	FURNISH RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	5,890	4.50	26,505.00
237	820810	METAL (ROADSIDE SIGN)	LB	5,620	12.00	67,440.00
238	820820	METAL (BARRIER MOUNTED SIGN)	LB	2,750	12.00	33,000.00
239	820840	ROADSIDE SIGN - ONE POST	EA	120	350.00	42,000.00
240	820850	ROADSIDE SIGN - TWO POST	EA	51	500.00	25,500.00
241	820860	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	30	300.00	9,000.00
242	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	2,790	38.00	106,020.00
243	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	2,680	51.00	136,680.00
244	839311	DOUBLE THRIE BEAM BARRIER (WOOD POST)	LF	480	70.00	33,600.00



ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
245	(F) 839521	CABLE RAILING	LF	4,211	31.00	130,541.00
246	839542	TRANSITION RAILING (TYPE DTB)	EA	1	5,700.00	5,700.00
247	839543	TRANSITION RAILING (TYPE WB-31)	EA	10	51,000.00	51,000.00
248	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	11	1,200.00	13,200.00
249	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	18	4,400.00	79,200.00
250	038289	CRASH CUSHION (TYPE SCI-100GM)	EA	2	50,000.00	100,000.00
251	839640	CONCRETE BARRIER (TYPE 60M)	LF	3,680	115.00	423,200.00
252	839643	CONCRETE BARRIER (TYPE 60MD)	LF	2,052	60.00	123,120.00
253	839645	CONCRETE BARRIER (TYPE 60MG)	LF	3,750	90.00	337,500.00
254	839647	CONCRETE BARRIER (TYPE 60MGC)	LF	2,530	105.00	265,650.00
255	839648	CONCRETE BARRIER (TYPE 60MGF)	LF	870	400.00	348,000.00
256	(F) 046812	CONCRETE BARRIER (TYPE 60MGA MODIFIED)	LF	231	105.00	24,255.00
257	046813	CONCRETE BARRIER (TYPE 60MD MODIFIED)	LF	1,805	60.00	108,360.00
258	038290	CONCRETE BARRIER (TYPE 836A)	LF	3,240	81.00	262,440.00
259	(F) 046814	CONCRETE BARRIER (TYPE 836 MODIFIED)	LF	1,418	107.00	151,726.00
260	038291	CONCRETE BARRIER (TYPE 836B)	LF	1,920	90.00	172,800.00
261	839752	REMOVE GUARDRAIL	LF	4,000	12.50	50,000.00
262	839774	REMOVE CONCRETE BARRIER	LF	13,300	20.00	266,000.00
263	839782	REMOVE CRASH CUSHION	EA	1	1,500.00	1,500.00
264	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	9,430	4.00	37,720.00
265	840617	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1)	LF	2,590	.40	1,036.00
266	840621	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	10,500	.40	4,200.00
267	840623	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	85,100	.40	34,040.00
268	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	514,000	.40	205,600.00
269	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	7,920	3.00	23,760.00
270	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4)	LF	65,100	.80	52,080.00
271	846008	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4)	LF	580	.60	348.00
272	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	15,500	2.00	31,000.00

12-OK0214  
12-ORA-5-12  
10/15/19

C O N T R A C T P R O P O S A L O F L O W B I D D E R

BID211  
PAGE 66  
10/16/19

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
273	846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	8,920	1.50	13,380.00
274	846011	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	23,100	1.50	34,650.00
275	846020	REMOVE PAINTED TRAFFIC STRIPE	LF	592,000	.30	177,600.00
276	846025	REMOVE PAINTED PAVEMENT MARKING	SQFT	6,980	1.50	10,470.00
277	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	222,000	.30	66,600.00
278	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	5,550	1.50	8,325.00
279	870009	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,900.00	2,900.00
280	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM	7,255,000.00	7,255,000.00
281	994650	BUILDING WORK	LS	LUMP SUM	1,300,000.00	1,300,000.00
282	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
283	146007	INVASIVE SPECIES CONTROL	LS	LUMP SUM	15,000.00	15,000.00
284	000002	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
285	414240	ISOLATION JOINT SEAL (ASPHALT RUBBER)	LF	33,000	9.00	297,000.00
286	999990	MOBILIZATION	LS	LUMP SUM	10,000,000.00	10,000,000.00
					TOTAL	107,993,733.30

ITEM	BID	SECOND AMOUNT	BID	THIRD AMOUNT	BID	FOURTH AMOUNT	BID	FIFTH AMOUNT
1	10,000.00	10000.00	15,000.00	15000.00	12,000.00	12000.00	5,000.00	5000.00
2	25,000.00	25000.00	20,000.00	20000.00	10,000.00	10000.00	15,000.00	15000.00
3	7,500.00	8325000.00	11,418.00	12673980.00	7,500.00	8325000.00	7,500.00	8325000.00
4	372,222.22	372222.22	426,000.00	426000.00	385,000.00	385000.00	460,000.00	460000.00
5	2,800,000.00	2800000.00	3,050,000.00	3050000.00	2,700,000.00	2700000.00	6,740,000.00	6740000.00
6	32.22	2384.28	34.00	2516.00	35.00	2590.00	75.00	5550.00
7	105.56	1477.84	164.00	2296.00	110.00	1540.00	125.00	1750.00
8	40.00	31200.00	58.50	45630.00	45.00	35100.00	45.00	35100.00
9	15.83	3324.30	28.00	5880.00	20.00	4200.00	40.00	8400.00
10	40,000.00	40000.00	22,500.00	22500.00	35,000.00	35000.00	25,000.00	25000.00
11	7,500.00	450000.00	6,600.00	396000.00	3,500.00	210000.00	2,500.00	150000.00
12	15.50	1565500.00	12.50	1262500.00	16.00	1616000.00	18.30	1848300.00
13	300.00	216000.00	210.00	151200.00	330.00	237600.00	175.00	126000.00
14	2,555.56	33222.28	3,450.00	44850.00	3,000.00	39000.00	2,800.00	36400.00
15	4.50	186300.00	2.50	103500.00	4.50	186300.00	4.45	184230.00
16	200,000.00	200000.00	984,000.00	984000.00	350,000.00	350000.00	240,000.00	240000.00
17	12,500.00	12500.00	35,000.00	35000.00	5,000.00	5000.00	7,500.00	7500.00
18	500.00	4500.00	500.00	4500.00	500.00	4500.00	500.00	4500.00
19	500.00	20000.00	200.00	8000.00	100.00	4000.00	500.00	20000.00
20	2,000.00	8000.00	2,000.00	8000.00	2,000.00	8000.00	2,000.00	8000.00
21	.87	67860.00	.55	42900.00	1.00	78000.00	.80	62400.00
22	20.65	92099.00	3.50	15610.00	22.00	98120.00	17.00	75820.00
23	217.39	76086.50	150.00	52500.00	225.00	78750.00	275.00	96250.00
24	3.26	109862.00	3.50	117950.00	5.00	168500.00	3.50	117950.00
25	3.80	27436.00	3.00	21660.00	8.00	57760.00	3.50	25270.00

26	4,500.00	157500.00	7,935.00	277725.00	10,500.00	367500.00	3,500.00	122500.00
27	480,000.00	480000.00	920,000.00	920000.00	720,000.00	720000.00	635,000.00	635000.00
28	150,000.00	150000.00	200,000.00	200000.00	95,000.00	95000.00	160,000.00	160000.00
29	631.58	631.58	300.00	300.00	1,000.00	1000.00	8,000.00	8000.00
30	1,000.00	1000.00	300.00	300.00	5,000.00	5000.00	10,000.00	10000.00
31	15,000.00	15000.00	15,000.00	15000.00	15,000.00	15000.00	5,000.00	5000.00
32	1.63	5802.80	1.00	3560.00	1.00	3560.00	4.30	15308.00
33	.72	54936.00	.30	22890.00	.65	49595.00	.25	19075.00
34	140,000.00	140000.00	117,000.00	117000.00	145,000.00	145000.00	310,000.00	310000.00
35	84,000.00	84000.00	45,000.00	45000.00	85,000.00	85000.00	150,000.00	150000.00
36	80,000.00	80000.00	40,000.00	40000.00	32,000.00	32000.00	125,000.00	125000.00
37	186.00	11346.00	121.00	7381.00	110.00	6710.00	400.00	24400.00
38	325.00	237250.00	65.00	47450.00	75.00	54750.00	125.00	91250.00
39	7.00	16870.00	21.00	50610.00	3.00	7230.00	3.00	7230.00

ITEM	BID	SECOND AMOUNT	BID	THIRD AMOUNT	BID	FOURTH AMOUNT	BID	FIFTH AMOUNT
40	487,411.76	487411.76	441,000.00	441000.00	1,550,000.00	1550000.00	530,000.00	530000.00
41	23,000.00	23000.00	33,300.00	33300.00	32,000.00	32000.00	40,000.00	40000.00
42	25.28	6800320.00	28.00	7532000.00	23.00	6187000.00	26.30	7074700.00
43	175.00	1970675.00	64.00	720704.00	120.00	1351320.00	80.00	900880.00
44	160.00	373120.00	47.00	109604.00	32.00	74624.00	100.00	233200.00
45	95.00	3213850.00	140.00	4736200.00	130.00	4397900.00	64.00	2165120.00
46	30.00	18930.00	35.00	22085.00	105.00	66255.00	149.00	94019.00
47	45.00	13635.00	38.00	11514.00	115.00	34845.00	222.00	67266.00
48	63.00	698166.00	30.00	332460.00	44.00	487608.00	74.00	820068.00
49	80.00	2073440.00	60.00	1555080.00	72.00	1866096.00	82.50	2138235.00
50	60.00	1620.00	606.00	16362.00	88.00	2376.00	215.00	5805.00
51	65.00	65.00	19,637.00	19637.00	3,900.00	3900.00	800.00	800.00
52	80.00	109600.00	44.00	60280.00	220.00	301400.00	135.00	184950.00
53	307.54	72579.44	280.00	66080.00	310.00	73160.00	775.00	182900.00
54	281.89	73009.51	174.00	45066.00	180.00	46620.00	198.00	51282.00
55	246.25	64763.75	288.00	75744.00	310.00	81530.00	775.00	203825.00
56	200,000.00	200000.00	213,000.00	213000.00	195,000.00	195000.00	295,000.00	295000.00
57	41.85	966735.00	6.00	138600.00	32.00	739200.00	16.00	369600.00
58	2,892.71	8678.13	2,805.00	8415.00	2,850.00	8550.00	3,650.00	10950.00
59	201,225.00	201225.00	195,125.00	195125.00	200,000.00	200000.00	25,700.00	25700.00
60	10,093.75	10093.75	9,800.00	9800.00	10,000.00	10000.00	8,000.00	8000.00
61	28,203.13	28203.13	27,350.00	27350.00	28,000.00	28000.00	25,700.00	25700.00
62	9,985.42	9985.42	9,685.00	9685.00	9,900.00	9900.00	54,000.00	54000.00
63	48,337.50	48337.50	46,875.00	46875.00	48,000.00	48000.00	259,500.00	259500.00
64	864.58	1729.16	838.00	1676.00	875.00	1750.00	505.00	1010.00

65	962.50	10587.50	933.00	10263.00	950.00	10450.00	630.00	6930.00
66	1,431.25	4293.75	1,387.00	4161.00	1,400.00	4200.00	1,935.00	5805.00
67	125.00	70625.00	70.00	39550.00	82.00	46330.00	50.00	28250.00
68	14,041.67	42125.01	13,616.00	40848.00	14,000.00	42000.00	9,715.00	29145.00
69	2,338.54	7015.62	2,267.00	6801.00	2,300.00	6900.00	5,780.00	17340.00
70	71.77	1794.25	69.00	1725.00	72.00	1800.00	118.00	2950.00
71	77.34	309.36	75.00	300.00	77.00	308.00	150.00	600.00
72	45.68	1735.84	44.00	1672.00	45.00	1710.00	101.00	3838.00
73	210.42	4418.82	204.00	4284.00	210.00	4410.00	1,565.00	32865.00
74	5.41	5707.55	5.00	5275.00	6.00	6330.00	7.50	7912.50
75	5.38	5971.80	5.00	5550.00	5.50	6105.00	7.75	8602.50
76	6.27	1536.15	6.00	1470.00	6.20	1519.00	7.80	1911.00
77	5.40	2835.00	5.00	2625.00	6.00	3150.00	8.25	4331.25
78	11.22	617.10	10.00	550.00	11.00	605.00	8.50	467.50

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	BID	SECOND AMOUNT	BID	THIRD AMOUNT	BID	FOURTH AMOUNT	BID	FIFTH AMOUNT	
79		13.07	418.24	12.00	384.00	13.00	416.00	193.00	6176.00
80		10.05	139594.50	10.00	138900.00	10.00	138900.00	14.15	196543.50
81		12.07	44236.55	11.00	40315.00	12.00	43980.00	38.75	142018.75
82		80.94	566.58	11.00	77.00	12.00	84.00	1,520.00	10640.00
83		60.94	87144.20	59.00	84370.00	60.00	85800.00	99.40	142142.00
84		.09	65970.00	.10	73300.00	.10	73300.00	.08	58640.00
85		.07	1820.00	.10	2600.00	.06	1560.00	.11	2860.00
86		.08	2080.00	.10	2600.00	.08	2080.00	.13	3380.00
87	5,208.33	5208.33		25,000.00	25000.00	10,200.00	10200.00	80,000.00	80000.00
88	67,708.33	67708.33		20,000.00	20000.00	55,000.00	55000.00	22,500.00	22500.00
89	30.00	2457000.00		25.50	2088450.00	29.00	2375100.00	34.50	2825550.00
90	42.00	1264200.00		38.00	1143800.00	46.00	1384600.00	37.70	1134770.00
91	190.00	1354700.00		180.00	1283400.00	150.00	1069500.00	205.00	1461650.00
92	400.00	192000.00		509.00	244320.00	455.00	218400.00	430.00	206400.00
93	261.46	175178.20		253.00	169510.00	275.00	184250.00	267.00	178890.00
94	1.53	87516.00		.75	42900.00	.60	34320.00	.50	28600.00
95	96.88	3613624.00		94.00	3506200.00	98.00	3655400.00	92.00	3431600.00
96	153.13	1019845.80		148.00	985680.00	156.00	1038960.00	139.00	925740.00
97	1.61	1803.20		1.50	1680.00	4.00	4480.00	2.70	3024.00
98	1.61	18032.00		1.50	16800.00	4.00	44800.00	2.70	30240.00
99	1.61	3429.30		1.50	3195.00	4.00	8520.00	2.70	5751.00
100	625.00	38125.00		606.00	36966.00	625.00	38125.00	700.00	42700.00
101	2.52	42336.00		.75	12600.00	7.50	126000.00	2.50	42000.00
102	12.05	126525.00		11.75	123375.00	12.00	126000.00	6.50	68250.00
103	259.56	5969880.00		254.00	5842000.00	270.00	6210000.00	288.00	6624000.00

104	377.92	438387.20	495.00	574200.00	500.00	580000.00	460.00	533600.00
105	33.00	729300.00	28.00	618800.00	40.00	884000.00	47.40	1047540.00
106	7.52	209056.00	7.00	194600.00	8.00	222400.00	5.00	139000.00
107	3,182.17	820999.86	3,010.00	776580.00	3,200.00	825600.00	8,600.00	2218800.00
108	118.42	323997.12	105.00	287280.00	115.00	314640.00	80.60	220521.60
109	75.54	346501.98	93.00	426591.00	105.00	481635.00	82.00	376134.00
110	126.76	247942.56	117.00	228852.00	115.00	224940.00	76.35	149340.60
111	77.57	399563.07	91.00	468741.00	105.00	540855.00	80.80	416200.80
112	89.14	320280.02	66.00	237138.00	97.00	348521.00	40.00	143720.00
113	80.34	156984.36	78.00	152412.00	105.00	205170.00	70.00	136780.00
114	46.25	1380886.25	45.00	1343565.00	48.00	1433136.00	63.00	1880991.00
115	1,090.07	856795.02	968.00	760848.00	1,550.00	1218300.00	1,765.00	1387290.00
116	145.52	189467.04	180.00	234360.00	155.00	201810.00	262.00	341124.00
117	109.78	2169252.80	103.00	2035280.00	110.00	2173600.00	127.00	2509520.00



ITEM	BID	SECOND AMOUNT	BID	THIRD AMOUNT	BID	FOURTH AMOUNT	BID	FIFTH AMOUNT
118	4,535.25	1378716.00	3,873.00	1177392.00	4,500.00	1368000.00	2,460.00	747840.00
119	1,234.24	172793.60	1,235.00	172900.00	1,600.00	224000.00	900.00	126000.00
120	1,044.44	459553.60	1,057.00	465080.00	1,480.00	651200.00	1,000.00	440000.00
121	218.57	194527.30	257.00	228730.00	310.00	275900.00	195.00	173550.00
122	450.00	656550.00	258.00	376422.00	375.00	547125.00	555.00	809745.00
123	825.00	1336500.00	694.00	1124280.00	900.00	1458000.00	920.00	1490400.00
124	1,250.00	918750.00	1,385.00	1017975.00	960.00	705600.00	920.00	676200.00
125	450.00	4766850.00	542.00	5741406.00	560.00	5932080.00	745.00	7891785.00
126	548.87	340299.40	455.00	282100.00	595.00	368900.00	580.00	359600.00
127	808.53	380009.10	667.00	313490.00	800.00	376000.00	680.00	319600.00
128	863.29	289202.15	2,850.00	954750.00	1,770.00	592950.00	1,220.00	408700.00
129	2,956.01	121196.41	1,470.00	60270.00	1,100.00	45100.00	1,700.00	69700.00
130	2,064.49	1387337.28	1,868.00	1255296.00	3,125.00	2100000.00	2,090.00	1404480.00
131	994.03	578525.46	545.00	317190.00	1,100.00	640200.00	1,750.00	1018500.00
132	96.76	338563.24	23.00	80477.00	14.00	48986.00	20.50	71729.50
133	11.23	615987.96	14.50	795354.00	3.00	164556.00	3.00	164556.00
134	42.04	28755.36	30.00	20520.00	3.00	2052.00	15.00	10260.00
135	29,141.42	1806768.04	26,365.00	1634630.00	27,000.00	1674000.00	29,900.00	1853800.00
136	28,478.26	56956.52	27,670.00	55340.00	54,000.00	108000.00	56,750.00	113500.00
137	3,026.11	187618.82	4,220.00	261640.00	5,500.00	341000.00	2,025.00	125550.00
138	3,052.24	6104.48	1,934.00	3868.00	2,700.00	5400.00	11,100.00	22200.00
139	93.06	31547.34	60.00	20340.00	40.00	13560.00	90.00	30510.00
140	1.52	9270.48	2.00	12198.00	1.10	6708.90	1.50	9148.50
141	.96	1345559.04	1.00	1401624.00	1.00	1401624.00	.87	1219412.88
142	1.03	1546518.22	1.00	1501474.00	1.10	1651621.40	1.02	1531503.48

143	1.61	103497.24	1.50	96426.00	.01	642.84	1.60	102854.40
144	117.79	6125.08	110.00	5720.00	115.00	5980.00	120.00	6240.00
145	584.99	97693.33	690.00	115230.00	1,400.00	233800.00	750.00	125250.00
146	4.37	1857250.00	4.50	1912500.00	4.50	1912500.00	4.25	1806250.00
147	.29	123250.00	.30	127500.00	.40	170000.00	.45	191250.00
148	4.57	22863.71	5.00	25015.00	5.00	25015.00	4.25	21262.75
149	1.79	8955.37	2.00	10006.00	5.00	25015.00	1.00	5003.00
150	3,417.02	58089.34	4,665.00	79305.00	4,300.00	73100.00	3,500.00	59500.00
151	3,169.94	3169.94	3,190.00	3190.00	2,600.00	2600.00	2,500.00	2500.00
152	7,012.32	308542.08	4,057.00	178508.00	7,700.00	338800.00	1,850.00	81400.00
153	78,125.00	78125.00	72,600.00	72600.00	90,000.00	90000.00	100,000.00	100000.00
154	49.41	112160.70	100.00	227000.00	95.00	215650.00	165.00	374550.00
155	781,054.05	781054.05	362,000.00	362000.00	685,000.00	685000.00	655,000.00	655000.00
156	50,000.00	50000.00	132,000.00	132000.00	52,000.00	52000.00	75,000.00	75000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND		THIRD		FOURTH		FIFTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
157	74.76	17942.40	85.00	20400.00	88.00	21120.00	102.00	24480.00
158	92.37	58193.10	86.00	54180.00	90.00	56700.00	74.00	46620.00
159	52.31	34419.98	70.00	46060.00	72.00	47376.00	125.00	82250.00
160	80.31	424036.80	90.00	475200.00	93.00	491040.00	116.00	612480.00
161	85.64	855543.60	102.00	1018980.00	105.00	1048950.00	125.00	1248750.00
162	123.67	25970.70	127.00	26670.00	130.00	27300.00	199.00	41790.00
163	172.03	43007.50	171.00	42750.00	178.00	44500.00	255.00	63750.00
164	261.65	39247.50	210.00	31500.00	216.00	32400.00	222.00	33300.00
165	311.59	90361.10	272.00	78880.00	280.00	81200.00	251.00	72790.00
166	25.72	128085.60	21.00	104580.00	25.00	124500.00	25.00	124500.00
167	47.04	11760.00	154.00	38500.00	75.00	18750.00	35.00	8750.00
168	81.52	2690.16	100.00	3300.00	200.00	6600.00	535.00	17655.00
169	385.70	46284.00	533.00	63960.00	550.00	66000.00	738.00	88560.00
170	185.24	25933.60	175.00	24500.00	180.00	25200.00	145.00	20300.00
171	139.50	11160.00	186.00	14880.00	155.00	12400.00	125.00	10000.00
172	1,470.56	7352.80	3,020.00	15100.00	3,110.00	15550.00	1,125.00	5625.00
173	1,758.24	8791.20	3,062.00	15310.00	3,150.00	15750.00	1,445.00	7225.00
174	2,691.74	2691.74	4,405.00	4405.00	4,550.00	4550.00	3,425.00	3425.00
175	167.50	7035.00	500.00	21000.00	515.00	21630.00	1,000.00	42000.00
176	447.03	15199.02	477.00	16218.00	490.00	16660.00	223.00	7582.00
177	16.84	38563.60	18.00	41220.00	19.00	43510.00	16.00	36640.00
178	837.74	4188.70	1,913.00	9565.00	2,000.00	10000.00	1,550.00	7750.00
179	579.45	579.45	1,075.00	1075.00	1,100.00	1100.00	2,675.00	2675.00
180	14.14	94031.00	24.00	159600.00	23.00	152950.00	50.00	332500.00
181	136.63	56018.30	104.00	42640.00	165.00	67650.00	205.00	84050.00

182	608.40	51105.60	884.00	74256.00	1,000.00	84000.00	1,180.00	99120.00
183	1,212.70	6063.50	785.00	3925.00	800.00	4000.00	1,070.00	5350.00
184	1,954.35	5863.05	950.00	2850.00	980.00	2940.00	2,890.00	8670.00
185	1,724.81	5174.43	426.00	1278.00	450.00	1350.00	270.00	810.00
186	2,068.15	10340.75	1,593.00	7965.00	1,625.00	8125.00	1,710.00	8550.00
187	853.17	1706.34	2,974.00	5948.00	3,050.00	6100.00	2,150.00	4300.00
188	166.70	15836.50	151.00	14345.00	125.00	11875.00	125.00	11875.00
189	1,638.26	29488.68	1,970.00	35460.00	2,000.00	36000.00	1,715.00	30870.00
190	2,401.89	2401.89	1,970.00	1970.00	2,000.00	2000.00	2,675.00	2675.00
191	175.00	43750.00	138.00	34500.00	145.00	36250.00	175.00	43750.00
192	27.17	17062.76	26.00	16328.00	17.00	10676.00	20.00	12560.00
193	145.83	2187.45	272.00	4080.00	280.00	4200.00	325.00	4875.00
194	20,779.16	4155.83	19,925.00	3985.00	4,100.00	820.00	2,500.00	500.00
195	822.39	32895.60	885.00	35400.00	460.00	18400.00	1,200.00	48000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	BID	SECOND AMOUNT	BID	THIRD AMOUNT	BID	FOURTH AMOUNT	BID	FIFTH AMOUNT	
196		10.42	854.44	8.00	656.00	8.50	697.00	15.00	1230.00
197		709.31	36174.81	640.00	32640.00	880.00	44880.00	975.00	49725.00
198		29.82	126496.44	46.00	195132.00	35.00	148470.00	40.50	171801.00
199		28.84	11536.00	53.00	21200.00	25.00	10000.00	35.50	14200.00
200		574.18	57418.00	616.00	61600.00	690.00	69000.00	725.00	72500.00
201		621.88	267408.40	485.00	208550.00	525.00	225750.00	605.00	260150.00
202		1,208.01	9664.08	485.00	3880.00	590.00	4720.00	605.00	4840.00
203		790.52	189724.80	435.00	104400.00	380.00	91200.00	605.00	145200.00
204		717.49	401794.40	485.00	271600.00	330.00	184800.00	745.00	417200.00
205		1,444.35	76550.55	858.00	45474.00	985.00	52205.00	670.00	35510.00
206		101.76	22387.20	90.00	19800.00	58.00	12760.00	105.00	23100.00
207		101.76	37651.20	104.00	38480.00	82.00	30340.00	105.00	38850.00
208		7.29	80919.00	4.00	44400.00	7.00	77700.00	7.50	83250.00
209		1,927.08	7708.32	3,000.00	12000.00	4,200.00	16800.00	2,500.00	10000.00
210		2.17	239696.03	2.00	220918.00	1.60	176734.40	3.25	358991.75
211		17,371.08	17371.08	67,500.00	67500.00	5,000.00	5000.00	100,000.00	100000.00
212		37,135.42	37135.42	280,000.00	280000.00	3,120,000.00	3120000.00	215,000.00	215000.00
213		273.52	169582.40	50.00	31000.00	40.00	24800.00	50.00	31000.00
214		17.71	52067.40	17.00	49980.00	18.00	52920.00	12.60	37044.00
215		19.79	32851.40	19.00	31540.00	20.00	33200.00	26.50	43990.00
216		28.13	226165.20	27.00	217080.00	28.00	225120.00	37.70	303108.00
217		1,875.00	5625.00	1,820.00	5460.00	1,900.00	5700.00	2,600.00	7800.00
218		6.67	68701.00	6.00	61800.00	6.25	64375.00	16.15	166345.00
219		.56	21784.00	.65	25285.00	.65	25285.00	1.00	38900.00
220		62.50	12500.00	20.00	4000.00	21.00	4200.00	50.00	10000.00

221	2.08	36192.00	2.75	47850.00	2.60	45240.00	3.05	53070.00
222	203.13	4062.60	45.00	900.00	50.00	1000.00	210.00	4200.00
223	138.89	37500.30	90.00	24300.00	105.00	28350.00	135.00	36450.00
224	312.50	937.50	788.00	2364.00	315.00	945.00	320.00	960.00
225	34.85	19516.00	35.00	19600.00	25.00	14000.00	24.35	13636.00
226	30.35	90139.50	30.50	90585.00	25.00	74250.00	23.80	70686.00
227	26.04	11457.60	31.00	13640.00	25.00	11000.00	26.75	11770.00
228	10.16	12496.80	14.00	17220.00	10.00	12300.00	10.45	12853.50
229	7.29	6196.50	14.00	11900.00	8.00	6800.00	7.50	6375.00
230	10.68	4699.20	13.00	5720.00	11.00	4840.00	11.00	4840.00
231	7.81	3748.80	9.00	4320.00	8.00	3840.00	8.00	3840.00
232	17.19	6360.30	12.50	4625.00	17.00	6290.00	17.65	6530.50
233	15.10	2114.00	22.00	3080.00	15.00	2100.00	15.50	2170.00
234	17.71	3896.20	21.00	4620.00	18.00	3960.00	18.20	4004.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	BID	SECOND AMOUNT	BID	THIRD AMOUNT	BID	FOURTH AMOUNT	BID	FIFTH AMOUNT	
235		15.63	15786.30	17.00	17170.00	16.00	16160.00	16.00	16160.00
236		3.87	22794.30	4.00	23560.00	4.00	23560.00	4.30	25327.00
237		3.65	20513.00	3.00	16860.00	4.00	22480.00	3.75	21075.00
238		15.63	42982.50	16.00	44000.00	16.00	44000.00	16.00	44000.00
239		343.75	41250.00	349.00	41880.00	350.00	42000.00	355.00	42600.00
240		729.17	37187.67	670.00	34170.00	735.00	37485.00	750.00	38250.00
241		156.25	4687.50	124.00	3720.00	155.00	4650.00	160.00	4800.00
242		30.73	85736.70	30.00	83700.00	31.00	86490.00	31.00	86490.00
243		30.81	82570.80	73.00	195640.00	76.00	203680.00	64.00	171520.00
244		51.04	24499.20	49.50	23760.00	52.00	24960.00	51.50	24720.00
245		28.13	118455.43	27.00	113697.00	29.00	122119.00	49.25	207391.75
246	4,270.83	4270.83	4,150.00	4,150.00	4,150.00	4,300.00	4,300.00	4,175.00	4,175.00
247	4,166.67	41666.70	4,045.00	40450.00	4,045.00	4,200.00	42000.00	3,425.00	34250.00
248	885.42	9739.62	860.00	9460.00	860.00	900.00	9900.00	1,060.00	11660.00
249	4,062.50	73125.00	3,945.00	71010.00	3,945.00	4,100.00	73800.00	3,265.00	58770.00
250	39,843.75	79687.50	40,900.00	81800.00	40,900.00	41,000.00	82000.00	54,600.00	109200.00
251	165.22	608009.60	89.00	327520.00	89.00	155.00	570400.00	102.00	375360.00
252	93.34	191533.68	65.00	133380.00	65.00	98.00	201096.00	77.60	159235.20
253	105.14	394275.00	79.00	296250.00	79.00	150.00	562500.00	85.00	318750.00
254	134.11	339298.30	82.00	207460.00	82.00	150.00	379500.00	139.00	351670.00
255	493.52	429362.40	155.00	134850.00	155.00	150.00	130500.00	300.00	261000.00
256	230.32	53203.92	161.00	37191.00	161.00	150.00	34650.00	115.00	26565.00
257	78.32	141445.92	59.00	106554.00	59.00	105.00	189630.00	87.00	157122.00
258	108.96	353030.40	129.00	417960.00	129.00	120.00	388800.00	87.00	281880.00
259	136.12	193018.16	120.00	170160.00	120.00	130.00	184340.00	94.00	133292.00

260	173.13	332409.60	208.00	399360.00	200.00	384000.00	154.00	295680.00
261	10.83	43320.00	10.00	40000.00	10.00	40000.00	4.50	18000.00
262	17.04	226632.00	10.00	133000.00	23.00	305900.00	17.00	226100.00
263	1,562.50	1562.50	1,456.00	1456.00	2,100.00	2100.00	2,500.00	2500.00
264	4.17	39323.10	3.60	33948.00	3.30	31119.00	7.50	70725.00
265	.57	1476.30	.50	1295.00	.40	1036.00	.80	2072.00
266	.57	5985.00	.45	4725.00	.40	4200.00	.80	8400.00
267	.57	48507.00	.45	38295.00	.40	34040.00	.80	68080.00
268	.17	87380.00	.25	128500.00	.20	102800.00	.26	133640.00
269	1.41	11167.20	2.35	18612.00	2.10	16632.00	3.20	25344.00
270	.73	47523.00	.75	48825.00	.70	45570.00	.85	55335.00
271	.73	423.40	.45	261.00	.40	232.00	.80	464.00
272	1.04	16120.00	1.25	19375.00	1.10	17050.00	1.90	29450.00
273	.83	7403.60	.90	8028.00	.90	8028.00	1.60	14272.00



12-OK0214  
12-ORA-5-12  
10/15/19

S U M M A R Y O F R E M A I N I N G B I D D E R S

BID211  
PAGE 74  
10/16/19

ITEM	BID	SECOND AMOUNT	BID	THIRD AMOUNT	BID	FOURTH AMOUNT	BID	FIFTH AMOUNT	
274		.83	19173.00	1.00	23100.00	.84	19404.00	1.60	36960.00
275		.25	148000.00	.25	148000.00	.20	118400.00	.50	296000.00
276		1.30	9074.00	2.00	13960.00	1.80	12564.00	3.20	22336.00
277		.27	59940.00	.25	55500.00	.20	44400.00	.75	166500.00
278		1.63	9046.50	2.00	11100.00	1.80	9990.00	3.20	17760.00
279	2,994.79	2994.79		50,500.00	50500.00	52000.00		5,500.00	5500.00
280	8,363,854.17	8363854.17		8,840,000.00	8840000.00	7,000,000.00		10,950,000.00	10950000.00
281	1,262,625.61	1262625.61		918,000.00	918000.00	240,000.00		1,000,000.00	1000000.00
282		.00	0.00	.00	0.00	.00	0.00	.00	0.00
283	15,625.00	15625.00		15,000.00	15000.00	20,000.00		200,000.00	200000.00
284		.00	0.00	.00	0.00	.00	0.00	.00	0.00
285	3.04	100320.00		8.00	26400.00	7.50	247500.00	14.50	478500.00
286	10,250,000.00	10250000.00		11,107,290.00	11107290.00	11,650,000.46		12,200,000.00	12200000.00
TOT		110,920,865.55		114,537,663.00		116,778,863.00		125,535,951.21	

EXHIBIT G

STATE OF CALIFORNIA BID SUMMARY - ADDITIVE METHOD DEPARTMENT OF TRANSPORTATION BID212

BID OPENING DATE 04/13/17 IN KERN COUNTY ON SR 46 NEAR WASCO  
 CONTRACT NUMBER 06-0R4604 AT SR 46/99 SEPARATION BRIDGE  
 LOCATION 06-KER-46-57.3/57.8  
 06-KER-99-43.9/44.6

PAGE 1  
 04/18/17  
 CONTRACT CODE 'A'  
 160 CONTRACT ITEMS

BRIDGE REPLACEMENT FEDERAL AID ACNH-X029-(129)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 8.0%  
 PROPOSALS ISSUED 9 FUND TOTAL HA21 0 TOTAL NUMBER OF WORKING DAYS 305  
 NUMBER OF BIDDERS 5 ENGINEERS EST 17,387,511.20 AMOUNT UNDER 3,296,280.55 PERCENT UNDER EST 18.96

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	TOTAL NUMBER OF WORKING DAYS	PERCENT UNDER EST
1 A)	14,091,230.65	5	SEMA CONSTRUCTION, INC. 949 470-0500 00657770		
ADD 1B) 1 X LS	228,346		320 GODDARD WAY SUITE 150 IRVINE CA 92618		
A+ADD)	14,319,576.65				
2 A)	15,051,093.00	1	GRANITE CONSTRUCTION CO. 661 399-3361 00000089		
ADD 1B) 1 X LS	160,000		3005 JAMES RD BAKERSFIELD CA 93308		
A+ADD)	15,371,093.00				
3 A)	15,033,951.00	4	USS CAL BUILDERS INC. 714 828-4882 00654454		
ADD 1B) 1 X LS	525,000		8051 MAIN STREET STANTON CA 90680		
A+ADD)	15,558,951.00				
4 A)	17,347,137.00	3	SECURITY PAVING COMPANY, INC. 818 362-9200 00116307		
ADD 1B) 1 X LS	811,440		13170 TELFAIR AVENUE SYLMAR CA 91342		
A+ADD)	18,158,577.00				
5 A)	21,619,383.00	2	GRIFFITH COMPANY 661 392-6600 00000088		
ADD 1B) 1 X LS	6,350,000		1128 CARRIER PARKWAY AVE BAKERSFIELD CA 93308		
A+ADD)	27,969,383.00				

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 2  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 A.C. DIKE CO. LINCOLN CA	ITEM 48 (97%)
A.C. DIKE CO. LINCOLN CA	ITEM 49 (97%)
A.C. DIKE CO. LINCOLN CA	ITEM 50 (97%)
A.C. DIKE CO. LINCOLN CA	ITEM 51 (97%)
A.C. DIKE CO. LINCOLN CA	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) (PARTIAL)
A.C. DIKE CO. LINCOLN CA	PLACE HOT MIX ASPHALT DIKE (TYPE C) (PARTIAL)
A.C. DIKE CO. LINCOLN CA	PLACE HOT MIX ASPHALT DIKE (TYPE E) (PARTIAL)
A.C. DIKE CO. LINCOLN CA	PLACE HOT MIX ASPHALT DIKE (TYPE F) (PARTIAL)
C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ALTERNATIVE FLARED TERMINAL SYSTEM (PARTIAL)
C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ALTERNATIVE IN-LINE TERMINAL SYSTEM (PARTIAL)
C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	CABLE RAILING (PARTIAL)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 3  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	CHAIN LINK FENCE (TYPE CL-6) (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	CHAIN LINK FENCE (TYPE CL-6, EXTENSION ARM) (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	END ANCHOR ASSEMBLY (TYPE SFT) (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	FENCE (TYPE BW, 5-STRAND, METAL POST) (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 108 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 109 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 110 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 111 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 112 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 113 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 114 (98%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46--5  
04/13/17

BID212  
PAGE 4  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 115 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 127 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 129 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 130 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 131 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 132 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 133 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 134 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 137 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 138 (98%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 30 (99%)

CONTINUED ON NEXT PAGE

06-OK4604  
06--KER-46-5  
04/13/17

BID212  
PAGE 5  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	MIDWEST GUARDRAIL SYSTEM (STEEL POST) (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	RELOCATE GATE (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	REMOVE FENCE (TYPE BW) (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	REMOVE GATE (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	SALVAGE GUARDRAIL (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	SALVAGE SINGLE THRIE BEAM BARRIER (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	SINGLE THRIE BEAM BARRIER (WOOD POST) (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	TRANSITION RAILING (TYPE WB-31) (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	TREATED WOOD WASTE (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	24' CHAIN LINK GATE (TYPE CL-6) (PARTIAL)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	30' METAL GATE (PARTIAL)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 6  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	CHRISP COMPANY STOCKTON CA	ITEM 1 (27%)
	CHRISP COMPANY STOCKTON CA	ITEM 11 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 116 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 117 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 139 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 140 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 141 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 142 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 143 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 144 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 145 (98%)

CONTINUED ON NEXT PAGE



06--0K4604  
06--KER-46-5  
04/13/17

BID212  
PAGE 7  
04/18/17

L I S T O F S U B C O N T R A C T O R S

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BIDDER ID NAME AND ADDRESS

05	CHRISP COMPANY STOCKTON CA	ITEM 146 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 147 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 148 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 160 (1%)
	CHRISP COMPANY STOCKTON CA	ITEM 29 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 8 (98%)
	CHRISP COMPANY STOCKTON CA	ITEM 9 (98%)
	CHRISP COMPANY STOCKTON CA	LEAD COMPLIANCE PLAN (PARTIAL)
	CHRISP COMPANY STOCKTON CA	MOBILIZATION (PARTIAL)
	CHRISP COMPANY STOCKTON CA	PAVEMENT MARKER (RETROREFLECTIVE) (PARTIAL)
	CHRISP COMPANY STOCKTON CA	REMOVE PAINTED PAVEMENT MARKING (PARTIAL)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 8  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	CHRISP COMPANY STOCKTON CA	REMOVE PAINTED TRAFFIC STRIPE(PARTIAL)
	CHRISP COMPANY STOCKTON CA	REMOVE PAVEMENT MARKER(PARTIAL)
	CHRISP COMPANY STOCKTON CA	REMOVE THERMOPLASTIC PAVEMENT MARKING(PARTIAL)
	CHRISP COMPANY STOCKTON CA	REMOVE THERMOPLASTIC TRAFFIC STRIPE(PARTIAL)
	CHRISP COMPANY STOCKTON CA	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE
	CHRISP COMPANY STOCKTON CA	TEMPORARY PAVEMENT MARKER(PARTIAL)
	CHRISP COMPANY STOCKTON CA	TEMPORARY PAVEMENT MARKING (PAINT) (PARTIAL)
	CHRISP COMPANY STOCKTON CA	TEMPORARY TRAFFIC STRIPE (PAINT) (PARTIAL)
	CHRISP COMPANY STOCKTON CA	THERMOPLASTIC PAVEMENT MARKING(PARTIAL)
	CHRISP COMPANY STOCKTON CA	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) (PARTIAL)
	CHRISP COMPANY STOCKTON CA	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) (PARTIAL)

CONTINUED ON NEXT PAGE

06-0K4604  
06--KER-46-5  
04/13/17

BID212  
PAGE 9  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 CHRISP COMPANY STOCKTON CA	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) (PARTIAL)
CHRISP COMPANY STOCKTON CA	4" THERMOPLASTIC TRAFFIC STRIPE (PARTIAL)
CHRISP COMPANY STOCKTON CA	8" THERMOPLASTIC TRAFFIC STRIPE (PARTIAL)
CON FAB CALIFORNIA, LLC LATHROP CA	BENT CAP WITH COLUMN MOCK-UP (PARTIAL)
CON FAB CALIFORNIA, LLC LATHROP CA	BUILDING INFORMATION MODEL (PARTIAL)
CON FAB CALIFORNIA, LLC LATHROP CA	ERECT PRECAST CONCRETE BENT CAP (PARTIAL)
CON FAB CALIFORNIA, LLC LATHROP CA	ERECT PRECAST CONCRETE COLUMN (PARTIAL)
CON FAB CALIFORNIA, LLC LATHROP CA	ERECT PRECAST PRESTRESSED CONCRETE GIRDER (PARTIAL)
CON FAB CALIFORNIA, LLC LATHROP CA	FURNISH PRECAST CONCRETE BENT CAP (PARTIAL)
CON FAB CALIFORNIA, LLC LATHROP CA	FURNISH PRECAST CONCRETE COLUMN (PARTIAL)
CON FAB CALIFORNIA, LLC LATHROP CA	FURNISH PRECAST PRESTRESSED WIDE-FLANGE GIRDER (110'-120') (

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 10  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	CON FAB CALIFORNIA, LLC LATHROP CA	ITEM 106 (96%)
	CON FAB CALIFORNIA, LLC LATHROP CA	ITEM 65 (96%)
	CON FAB CALIFORNIA, LLC LATHROP CA	ITEM 68 (95%)
	CON FAB CALIFORNIA, LLC LATHROP CA	ITEM 69 (96%)
	CON FAB CALIFORNIA, LLC LATHROP CA	ITEM 70 (96%)
	CON FAB CALIFORNIA, LLC LATHROP CA	ITEM 71 (83%)
	CON FAB CALIFORNIA, LLC LATHROP CA	ITEM 72 (66%)
	CON FAB CALIFORNIA, LLC LATHROP CA	ITEM 73 (86%)
	CON TERRA CONSTRUCTION CORPORATION TEMECULA CA	IMPOR T BORROW (PARTIAL)
	CON TERRA CONSTRUCTION CORPORATION TEMECULA CA	ITEM 38 (87%)
	GERDAU NAPA CA	BAR REINFORCING STEEL (BRIDGE) (PARTIAL)

CONTINUED ON NEXT PAGE

06-0K4604  
06--KER-46-5  
04/13/17

BID212  
PAGE 11  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	GERDAU NAPA CA	BAR REINFORCING STEEL(PARTIAL)
	GERDAU NAPA CA	CONCRETE BARRIER (TYPE 60F) (PARTIAL)
	GERDAU NAPA CA	CONCRETE BARRIER (TYPE 732 MODIFIED) (PARTIAL)
	GERDAU NAPA CA	FURNISH PILING (CLASS 140) (ALTERNATIVE W) (PARTIAL)
	GERDAU NAPA CA	FURNISH PILING (CLASS 200) (ALTERNATIVE W) (PARTIAL)
	GERDAU NAPA CA	HEADED BAR REINFORCEMENT(PARTIAL)
	GERDAU NAPA CA	ITEM 100 (10%)
	GERDAU NAPA CA	ITEM 135 (3%)
	GERDAU NAPA CA	ITEM 136 (15%)
	GERDAU NAPA CA	ITEM 55 (2%)
	GERDAU NAPA CA	ITEM 57 (1%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 12  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 GERDAU NAPA CA	ITEM 59 (13%)
GERDAU NAPA CA	ITEM 66 (46%)
GERDAU NAPA CA	ITEM 75 (98%)
GERDAU NAPA CA	ITEM 76 (98%)
GERDAU NAPA CA	ITEM 77 (98%)
GERDAU NAPA CA	SLOPE PAVING (EXPOSED AGGREGATE) (PARTIAL)
GERDAU NAPA CA	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) (PARTIAL)
GERDAU NAPA CA	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) (PA
GERDAU NAPA CA	HOT MIX ASPHALT (TYPE A) (PARTIAL)
GERDAU NAPA CA	ITEM 160 (4%)
GERDAU NAPA CA	ITEM 46 (98%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 13  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	GRIFFITH COMPANY BAKERSFIELD CA	ITEM 47 (98%)
	GRIFFITH COMPANY BAKERSFIELD CA	ITEM 52 (98%)
	GRIFFITH COMPANY BAKERSFIELD CA	MOBILIZATION (PARTIAL)
	GRIFFITH COMPANY BAKERSFIELD CA	RUBBERIZED HOT MIX ASPHALT (GAP GRADED) (PARTIAL)
	GRIFFITH COMPANY BAKERSFIELD CA	TACK COAT (PARTIAL)
	JARRETT FOUNDATIONS MCCLELLAN CA	DRIVE PILE (CLASS 140) (ALTERNATIVE W) (PARTIAL)
	JARRETT FOUNDATIONS MCCLELLAN CA	DRIVE PILE (CLASS 200) (ALTERNATIVE W) (PARTIAL)
	JARRETT FOUNDATIONS MCCLELLAN CA	FURNISH PILING (CLASS 140) (ALTERNATIVE W) (PARTIAL)
	JARRETT FOUNDATIONS MCCLELLAN CA	FURNISH PILING (CLASS 200) (ALTERNATIVE W) (PARTIAL)
	JARRETT FOUNDATIONS MCCLELLAN CA	ITEM 55 (95%)
	JARRETT FOUNDATIONS MCCLELLAN CA	ITEM 56 (97%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 14  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 JARRETT FOUNDATIONS MCCLELLAN CA	ITEM 57 (96%)
JARRETT FOUNDATIONS MCCLELLAN CA	ITEM 58 (97%)
KRC SAFETY VISALIA CA	CHANNELIZER (SURFACE MOUNTED) (PARTIAL)
KRC SAFETY VISALIA CA	CONSTRUCTION AREA SIGNS(PARTIAL)
KRC SAFETY VISALIA CA	DELINEATOR (CLASS 1) (PARTIAL)
KRC SAFETY VISALIA CA	FURNISH SINGLE SHEET ALUMINUM SIGN ( 0.063"-FRAMED) (PARTI
KRC SAFETY VISALIA CA	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) (PARTI
KRC SAFETY VISALIA CA	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) (PARTIA
KRC SAFETY VISALIA CA	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) (PARTI
KRC SAFETY VISALIA CA	GUARD RAILING DELINEATOR (PARTIAL)
KRC SAFETY VISALIA CA	ITEM 10 (41%)

CONTINUED ON NEXT PAGE



06-OK4604  
06--KER-46-5  
04/13/17

BID212  
PAGE 15  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 KRC SAFETY VISALIA CA	ITEM 107 (98%)
KRC SAFETY VISALIA CA	ITEM 118 (95%)
KRC SAFETY VISALIA CA	ITEM 120 (95%)
KRC SAFETY VISALIA CA	ITEM 121 (95%)
KRC SAFETY VISALIA CA	ITEM 122 (95%)
KRC SAFETY VISALIA CA	ITEM 123 (95%)
KRC SAFETY VISALIA CA	ITEM 124 (95%)
KRC SAFETY VISALIA CA	ITEM 125 (95%)
KRC SAFETY VISALIA CA	ITEM 126 (95%)
KRC SAFETY VISALIA CA	ITEM 13 (96%)
KRC SAFETY VISALIA CA	ITEM 14 (95%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 16  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	KRC SAFETY VISALIA CA	ITEM 157 (95%)
	KRC SAFETY VISALIA CA	ITEM 158 (95%)
	KRC SAFETY VISALIA CA	ITEM 159 (95%)
	KRC SAFETY VISALIA CA	ITEM 5 (85%)
	KRC SAFETY VISALIA CA	ITEM 6 (84%)
	KRC SAFETY VISALIA CA	ITEM 7 (95%)
	KRC SAFETY VISALIA CA	OBJECT MARKER (PARTIAL)
	KRC SAFETY VISALIA CA	RELOCATE MAILBOX(PARTIAL)
	KRC SAFETY VISALIA CA	REMOVE ROADSIDE SIGN(PARTIAL)
	KRC SAFETY VISALIA CA	RETROREFLECTIVE SHEETING (TYPE XI) (PARTIAL)
	KRC SAFETY VISALIA CA	ROADSIDE SIGN - ONE POST(PARTIAL)

CONTINUED ON NEXT PAGE

06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 17  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05	KFC SAFETY VISALIA CA	ROADSIDE SIGN - TWO POST (PARTIAL)
	KFC SAFETY VISALIA CA	TEMPORARY CRASH CUSHION MODULE (PARTIAL)
	KFC SAFETY VISALIA CA	TEMPORARY RAILING (TYPE K) (PARTIAL)
	KFC SAFETY VISALIA CA	TRAFFIC CONTROL SYSTEM (PARTIAL)
	KFC SAFETY VISALIA CA	TYPE III BARRICADE (PARTIAL)
	LOOP ELECTRIC INC. BAKERSFIELD CA	CLOSED CIRCUIT TELEVISION SYSTEM (PARTIAL)
	LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 149 (98%)
	LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 150 (98%)
	LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 151 (98%)
	LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 152 (98%)
	LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 153 (98%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 18  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 154 (98%)
LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 155 (98%)
LOOP ELECTRIC INC. BAKERSFIELD CA	LIGHTING SYSTEM(PARTIAL)
LOOP ELECTRIC INC. BAKERSFIELD CA	MAINTAINING EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CO
LOOP ELECTRIC INC. BAKERSFIELD CA	MODIFYING EXISTING ELECTRICAL SYSTEM(PARTIAL)
LOOP ELECTRIC INC. BAKERSFIELD CA	REMOVING EXISTING ELECTRICAL SYSTEM(PARTIAL)
LOOP ELECTRIC INC. BAKERSFIELD CA	SIGN ILLUMINATION SYSTEM(PARTIAL)
LOOP ELECTRIC INC. BAKERSFIELD CA	TRAFFIC MONITORING STATION SYSTEM(PARTIAL)
MARINA LANDSCAPING ORANGE CA	ITEM 18 (98%)
MARINA LANDSCAPING ORANGE CA	ITEM 19 (99%)
MARINA LANDSCAPING ORANGE CA	ITEM 20 (94%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	MARINA LANDSCAPING ORANGE CA	ITEM 21 (82%)
	MARINA LANDSCAPING ORANGE CA	ITEM 28 (67%)
	MARINA LANDSCAPING ORANGE CA	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) (PARTIAL)
	MARINA LANDSCAPING ORANGE CA	TEMPORARY FENCE (TYPE ESA) (PARTIAL)
	MARINA LANDSCAPING ORANGE CA	TEMPORARY FIBER ROLL (PARTIAL)
	MARINA LANDSCAPING ORANGE CA	TEMPORARY HYDRAULIC MULCH (PARTIAL)
	MARINA LANDSCAPING ORANGE CA	TEMPORARY SILT FENCE (PARTIAL)
	MARINA LANDSCAPING ORANGE CA	COMPOST (PARTIAL)
	MARINA LANDSCAPING ORANGE CA	HYDROMULCH (PARTIAL)
	MARINA LANDSCAPING ORANGE CA	HYDROSEED (PARTIAL)
	MARINA LANDSCAPING ORANGE CA	INCORPORATE MATERIALS (PARTIAL)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 20  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 MARINA LANDSCPAING ORANGE CA	ITEM 40 (98%)
MARINA LANDSCPAING ORANGE CA	ITEM 41 (95%)
MARINA LANDSCPAING ORANGE CA	ITEM 42 (95%)
MARINA LANDSCPAING ORANGE CA	ITEM 43 (97%)
MARINA LANDSCPAING ORANGE CA	ITEM 44 (97%)
MARINA LANDSCPAING ORANGE CA	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT (PARTI
PENHALL COMPANY ANAHEIM CA	BRIDGE REMOVAL (PARTIAL)
PENHALL COMPANY ANAHEIM CA	ITEM 74 (97%)
PENHALL COMPANY ANAHEIM CA	ITEM 83 (97%)
PENHALL COMPANY ANAHEIM CA	JOINT SEAL (MP 2") (PARTIAL)

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 21  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 118 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 120 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 121 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 122 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 123 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 124 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 125 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 126 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 157 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 158 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 159 (100%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 22  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01	ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 5 (100%)
	ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 6 (61%)
	ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	ITEM 7 (100%)
	ASSOCIATED TRAFFIC SAFETY ATASCADERO CA	TRAFFIC CONTROL SYSTEM
	CON FAB CALIFORNIA LATHROP CA	ITEM 106 (100%)
	CON FAB CALIFORNIA LATHROP CA	ITEM 65 (100%)
	CON FAB CALIFORNIA LATHROP CA	ITEM 68 (100%)
	CON FAB CALIFORNIA LATHROP CA	ITEM 69 (100%)
	CON FAB CALIFORNIA LATHROP CA	ITEM 70 (100%)
	CON FAB CALIFORNIA LATHROP CA	ITEM 71 (100%)
	CON FAB CALIFORNIA LATHROP CA	ITEM 72 (100%)

CONTINUED ON NEXT PAGE



06-0K4604  
06--KER-46-5  
04/13/17

BID212  
PAGE 23  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CON FAB CALIFORNIA LATHROP CA	ITEM 73 (100%)
	DC HUBBS YUCAIPA CA	ITEM 127 (100%)
	DC HUBBS YUCAIPA CA	ITEM 129 (100%)
	DC HUBBS YUCAIPA CA	ITEM 131 (100%)
	DC HUBBS YUCAIPA CA	ITEM 132 (100%)
	DC HUBBS YUCAIPA CA	ITEM 133 (100%)
	DC HUBBS YUCAIPA CA	ITEM 134 (100%)
	DC HUBBS YUCAIPA CA	ITEM 137 (100%)
	DC HUBBS YUCAIPA CA	ITEM 138 (100%)
	DC HUBBS YUCAIPA CA	ITEM 30 (100%)
	GERDAU NAPA CA	CONCRETE BARRIER (TYPE 60F)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 24  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 GERDAU NAPA CA	CONCRETE BARRIER (TYPE 732 MODIFIED)
GERDAU NAPA CA	DRIVE PILE (CLASS 140) (ALTERNATIVE W)
GERDAU NAPA CA	FURNISH PILING (CLASS 140) (ALTERNATIVE W)
GERDAU NAPA CA	ITEM 100 (7%)
GERDAU NAPA CA	ITEM 135 (3%)
GERDAU NAPA CA	ITEM 136 (18%)
GERDAU NAPA CA	ITEM 55 (3%)
GERDAU NAPA CA	ITEM 56 (1%)
GERDAU NAPA CA	ITEM 59 (19%)
GERDAU NAPA CA	ITEM 66 (28%)
GERDAU NAPA CA	ITEM 75 (100%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 25  
04/18/17

L I S T   O F   S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	GERDAU NAPA CA	ITEM 76 (100%)
	GERDAU NAPA CA	ITEM 77 (100%)
	GERDAU NAPA CA	SLOPE PAVING (EXPOSED AGGREGATE)
	GERDAU NAPA CA	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)
	GERDAU NAPA CA	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)
	J&M LAND RESTORATION BAKERSFIELD CA	ITEM 18 (100%)
	J&M LAND RESTORATION BAKERSFIELD CA	ITEM 19 (100%)
	J&M LAND RESTORATION BAKERSFIELD CA	ITEM 41 (100%)
	J&M LAND RESTORATION BAKERSFIELD CA	ITEM 42 (100%)
	J&M LAND RESTORATION BAKERSFIELD CA	ITEM 43 (100%)
	J&M LAND RESTORATION BAKERSFIELD CA	ITEM 44 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01	JARRETT FOUNDATIONS INC MCCLELLAN CA	ITEM 55 (100%)
	JARRETT FOUNDATIONS INC MCCLELLAN CA	ITEM 56 (100%)
	JARRETT FOUNDATIONS INC MCCLELLAN CA	ITEM 57 (100%)
	JARRETT FOUNDATIONS INC MCCLELLAN CA	ITEM 58 (100%)
	LOOP ELECTRIC BAKERSFIELD CA	ITEM 150 (100%)
	LOOP ELECTRIC BAKERSFIELD CA	ITEM 151 (100%)
	LOOP ELECTRIC BAKERSFIELD CA	ITEM 152 (100%)
	LOOP ELECTRIC BAKERSFIELD CA	ITEM 153 (100%)
	LOOP ELECTRIC BAKERSFIELD CA	ITEM 154 (100%)
	LOOP ELECTRIC BAKERSFIELD CA	ITEM 155 (100%)

TRAFFIC CONTROL SYSTEM

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01	LUIS PARRA CONST RIDGECREST CA	ITEM 113 (100%)
	LUIS PARRA CONST RIDGECREST CA	ITEM 114 (100%)
	LUIS PARRA CONST RIDGECREST CA	ITEM 115 (100%)
	LUIS PARRA CONST RIDGECREST CA	ITEM 130 (100%)
	LUIS PARRA CONSTRUCTION RIDGECREST CA	ITEM 108 (100%)
	LUIS PARRA CONSTRUCTION RIDGECREST CA	ITEM 109 (100%)
	LUIS PARRA CONSTRUCTION RIDGECREST CA	ITEM 110 (100%)
	LUIS PARRA CONSTRUCTION RIDGECREST CA	ITEM 111 (100%)
	LUIS PARRA CONSTRUCTION RIDGECREST CA	ITEM 112 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 1 (55%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 11 (100%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 28  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 116 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 117 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 139 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 140 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 141 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 142 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 143 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 144 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 145 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 146 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 147 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 148 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 29 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 6 (5%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 8 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 9 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	LEAD COMPLIANCE PLAN
	SAFETY STRIPING SERVICE INC GOSHEN CA	TRAFFIC CONTROL SYSTEM

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ALTERNATIVE FLARED TERMINAL SYSTEM
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ALTERNATIVE IN-LINE TERMINAL SYSTEM
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	CABLE RAILING

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 30  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	CHAIN LINK FENCE (TYPE CL6 EXTENSION ARM)
C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	CHAIN LINK FENCE (TYPE CL6)
C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	END ANCHOR ASSEMBLY (TYPE SFT)
C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	FENCE (TYPE BW 5 STRAND METAL POST)
C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	GUARD RAILING DELINEATOR
C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 108 (90%)
C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 109 (90%)
C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 110 (90%)
C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 111 (90%)
C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 112 (90%)
C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 113 (90%)

CONTINUED ON NEXT PAGE



06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 31  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 114 (90%)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 115 (90%)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 127 (90%)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 129 (90%)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 130 (90%)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 131 (90%)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 132 (90%)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 133 (90%)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 134 (90%)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 137 (90%)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 138 (90%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 32  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 158 (90%)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	ITEM 30 (90%)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	MIDWEST GUARDRAIL SYSTEM (STEEL POST)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	RELOCATE GATE
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	REMOVE FENCE (TYPE BW)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	REMOVE GATE
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	SALVAGE GUARDRAIL
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	SALVAGE SINGLE THRIE BEAM BARRIER
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	SINGLE THRIE BEAM BARRIER (WOOD POST)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	TRANSITION RAILING (TYPE WB-31)
	C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	TREATED WOOD WASTE

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 33  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	24' CHAIN LINK GATE (TYPE CL6)
C&W CONSTRUCTION SPECIALTIES INC. VENTURA CA	30' METAL GATE
CON-FAB CALIFORNIA LLC LATHROP CA	BENT CAP WITH COLUMN MOCK-UP
CON-FAB CALIFORNIA LLC LATHROP CA	BUILDING INFORMATION MODEL
CON-FAB CALIFORNIA LLC LATHROP CA	ERECT PRECAST CONCRETE BENT CAP
CON-FAB CALIFORNIA LLC LATHROP CA	ERECT PRECAST CONCRETE COLUMN
CON-FAB CALIFORNIA LLC LATHROP CA	ERECT PRECAST PRESTRESSED CONCRETE GIRDER
CON-FAB CALIFORNIA LLC LATHROP CA	FURNISH PRECAST CONCRETE BENT CAP
CON-FAB CALIFORNIA LLC LATHROP CA	FURNISH PRECAST CONCRETE COLUMN
CON-FAB CALIFORNIA LLC LATHROP CA	FURNISH PRECAST PRESTRESSED WIDE-FLANGE GIRDER (110'-120')
CON-FAB CALIFORNIA LLC LATHROP CA	ITEM 106 (90%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 34  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 CON-FAB CALIFORNIA LLC LATHROP CA	ITEM 65 (90%)
CON-FAB CALIFORNIA LLC LATHROP CA	ITEM 68 (90%)
CON-FAB CALIFORNIA LLC LATHROP CA	ITEM 69 (90%)
CON-FAB CALIFORNIA LLC LATHROP CA	ITEM 70 (90%)
CON-FAB CALIFORNIA LLC LATHROP CA	ITEM 71 (90%)
CON-FAB CALIFORNIA LLC LATHROP CA	ITEM 72 (90%)
CON-FAB CALIFORNIA LLC LATHROP CA	ITEM 73 (90%)
CONTERA CONSTRUCTION CORPORATION TEMECULA CA	IMPORTED BORROW (CY)
CONTERA CONSTRUCTION CORPORATION TEMECULA CA	ITEM 38 (80%)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIV
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)

CONTINUED ON NEXT PAGE

06-OK4604  
06--KER-46-5  
04/13/17

BID212  
PAGE 35  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 CORAL CONSTRUCTION COMPANY WILSONVILLE OR	FURNISH SIGN STRUCTURE (TRUSS)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	INSTALL SIGN STRUCTURE (TRUSS)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 119 (90%)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 124 (90%)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 160 (1.7%)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 59 (90%)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 79 (90%)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 80 (90%)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 81 (90%)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 82 (90%)

CONTINUED ON NEXT PAGE

06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 36  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 CORAL CONSTRUCTION COMPANY WILSONVILLE OR	MOBILIZATION
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	RETROREFLECTIVE SHEETING (TYPE XI)
CORAL CONSTRUCTION COMPANY WILSONVILLE OR	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)
GERDAU REINFORCING STEEL NAPA CA	BAR REINFORCING STEEL
GERDAU REINFORCING STEEL NAPA CA	BAR REINFORCING STEEL (BRIDGE)
GERDAU REINFORCING STEEL NAPA CA	CONCRETE BARRIER (TYPE 60F)
GERDAU REINFORCING STEEL NAPA CA	CONCRETE BARRIER (TYPE 732 MODIFIED)
GERDAU REINFORCING STEEL NAPA CA	HEADED BAR REINFORCEMENT
GERDAU REINFORCING STEEL NAPA CA	ITEM 135 (90%)
GERDAU REINFORCING STEEL NAPA CA	ITEM 136 (90%)
GERDAU REINFORCING STEEL NAPA CA	ITEM 75 (90%)

CONTINUED ON NEXT PAGE

06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 37  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 GERDAU REINFORCING STEEL NAPA CA	ITEM 76 (90%)
GERDAU REINFORCING STEEL NAPA CA	ITEM 77 (90%)
GRIFFITH COMPANY BAKERSFIELD CA	HOT MIX ASPHALT (TYPE A)
GRIFFITH COMPANY BAKERSFIELD CA	ITEM 156 (16%)
GRIFFITH COMPANY BAKERSFIELD CA	ITEM 46 (90%)
GRIFFITH COMPANY BAKERSFIELD CA	ITEM 47 (90%)
GRIFFITH COMPANY BAKERSFIELD CA	ITEM 52 (90%)
GRIFFITH COMPANY BAKERSFIELD CA	MOBILIZATION
GRIFFITH COMPANY BAKERSFIELD CA	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)
GRIFFITH COMPANY BAKERSFIELD CA	TACK COAT
JARRETT FOUNDATIONS INC. MCCELLEAN CA	DRIVE PILE (CLASS 140) (ALTERNATIVE W)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 38  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	JARRETT FOUNDATIONS INC. MCCLELLAN CA	DRIVE PILE (CLASS 200) (ALTERNATIVE W)
	JARRETT FOUNDATIONS INC. MCCLELLAN CA	FURNISH PILING (CLASS 140) (ALTERNATIVE W)
	JARRETT FOUNDATIONS INC. MCCLELLAN CA	FURNISH PILING (CLASS 200) (ALTERNATIVE W)
	JARRETT FOUNDATIONS INC. MCCLELLAN CA	ITEM 55 (90%)
	JARRETT FOUNDATIONS INC. MCCLELLAN CA	ITEM 56 (90%)
	JARRETT FOUNDATIONS INC. MCCLELLAN CA	ITEM 57 (90%)
	JARRETT FOUNDATIONS INC. MCCLELLAN CA	ITEM 58 (90%)
	LOOP ELECTRIC INC. BAKERSFIELD CA	CLOSED CIRCUIT TELEVISION SYSTEM
	LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 149 (90%)
	LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 150 (90%)
	LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 151 (90%)

CONTINUED ON NEXT PAGE



06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 39  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 152 (90%)
LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 153 (90%)
LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 154 (90%)
LOOP ELECTRIC INC. BAKERSFIELD CA	ITEM 155 (90%)
LOOP ELECTRIC INC. BAKERSFIELD CA	LIGHTING SYSTEM
LOOP ELECTRIC INC. BAKERSFIELD CA	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DUR
LOOP ELECTRIC INC. BAKERSFIELD CA	MODIFYING EXISTING ELECTRICAL SYSTEM
LOOP ELECTRIC INC. BAKERSFIELD CA	REMOVING EXISTING ELECTRICAL SYSTEM
LOOP ELECTRIC INC. BAKERSFIELD CA	SIGN ILLUMINATION SYSTEM
LOOP ELECTRIC INC. BAKERSFIELD CA	TRAFFIC MONITORING STATION SYSTEM
MARINA LANDSCAPE INC. ORANGE CA	COMPOST

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 40  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04	MARINA LANDSCAPE INC. ORANGE CA	HYDROMULCH
	MARINA LANDSCAPE INC. ORANGE CA	HYDROSEED
	MARINA LANDSCAPE INC. ORANGE CA	INCORPORATE MATERIALS
	MARINA LANDSCAPE INC. ORANGE CA	ITEM 18 (90%)
	MARINA LANDSCAPE INC. ORANGE CA	ITEM 19 (90%)
	MARINA LANDSCAPE INC. ORANGE CA	ITEM 20 (90%)
	MARINA LANDSCAPE INC. ORANGE CA	ITEM 21 (90%)
	MARINA LANDSCAPE INC. ORANGE CA	ITEM 28 (90%)
	MARINA LANDSCAPE INC. ORANGE CA	ITEM 39 (90%)
	MARINA LANDSCAPE INC. ORANGE CA	ITEM 40 (90%)
	MARINA LANDSCAPE INC. ORANGE CA	ITEM 41 (90%)

CONTINUED ON NEXT PAGE

06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 41  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04	MARINA LANDSCAPE INC. ORANGE CA	ITEM 42 (90%)
	MARINA LANDSCAPE INC. ORANGE CA	ITEM 43 (90%)
	MARINA LANDSCAPE INC. ORANGE CA	ITEM 44 (90%)
	MARINA LANDSCAPE INC. ORANGE CA	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)
	MARINA LANDSCAPE INC. ORANGE CA	ROCK BLANKET
	MARINA LANDSCAPE INC. ORANGE CA	TEMPORARY FENCE (TYPE ESA)
	MARINA LANDSCAPE INC. ORANGE CA	TEMPORARY FIBER ROLL
	MARINA LANDSCAPE INC. ORANGE CA	TEMPORARY HYDRAULIC MULCH
	MARINA LANDSCAPE INC. ORANGE CA	TEMPORARY SILT FENCE
	MARINA LANDSCAPE INC. ORANGE CA	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT
	R DUGAN CONSTRUCTION INC MIRA LOMA CA	ITEM 60 (90%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KEF-46-5  
04/13/17

BID212  
PAGE 42  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04	R DUGAN CONSTRUCTION INC MIRA LOMA CA	ITEM 67 (90%)
	R DUGAN CONSTRUCTION INC MIRA LOMA CA	STRUCTURAL CONCRETE
	R DUGAN CONSTRUCTION INC MIRA LOMA CA	STRUCTURAL CONCRETE, DRAINAGE INLET
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 1 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 11 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 116 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 117 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 139 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 140 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 141 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 142 (90%)

CONTINUED ON NEXT PAGE

06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 43  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04	SUPER SEAL & STRIPE FILLMORE CA	ITEM 143 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 144 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 145 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 146 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 147 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 148 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 156 (2.2%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 29 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 8 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	ITEM 9 (90%)
	SUPER SEAL & STRIPE FILLMORE CA	LEAD COMPLIANCE PLAN

CONTINUED ON NEXT PAGE

06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 44  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 SUPER SEAL & STRIPE FILLMORE CA	MOBILIZATION
SUPER SEAL & STRIPE FILLMORE CA	PAVEMENT MARKER (RETROREFLECTIVE)
SUPER SEAL & STRIPE FILLMORE CA	REMOVE PAINTED PAVEMENT MARKING
SUPER SEAL & STRIPE FILLMORE CA	REMOVE PAINTED TRAFFIC STRIPE
SUPER SEAL & STRIPE FILLMORE CA	REMOVE PAVEMENT MARKER
SUPER SEAL & STRIPE FILLMORE CA	REMOVE THERMOPLASTIC PAVEMENT MARKING
SUPER SEAL & STRIPE FILLMORE CA	REMOVE THERMOPLASTIC TRAFFIC STRIPE
SUPER SEAL & STRIPE FILLMORE CA	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
SUPER SEAL & STRIPE FILLMORE CA	TEMPORARY PAVEMENT MARKER
SUPER SEAL & STRIPE FILLMORE CA	TEMPORARY PAVEMENT MARKING (PAINT)
SUPER SEAL & STRIPE FILLMORE CA	TEMPORARY TRAFFIC STRIPE (PAINT)

CONTINUED ON NEXT PAGE

06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 45  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 SUPER SEAL & STRIPE FILLMORE CA	THERMOPLASTIC PAVEMENT MARKING
SUPER SEAL & STRIPE FILLMORE CA	4" THERMOPLASTIC TRAFFIC STRIPE
SUPER SEAL & STRIPE FILLMORE CA	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)
SUPER SEAL & STRIPE FILLMORE CA	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)
SUPER SEAL & STRIPE FILLMORE CA	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)
SUPER SEAL & STRIPE FILLMORE CA	8" THERMOPLASTIC TRAFFIC STRIPE
03 ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 10 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 118 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 119 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 120 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 121 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 122 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 123 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 124 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 125 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 126 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 157 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 5 (100%)
ASSOCIATED TRAFFIC SAFETY ATASCADENO CA	ITEM 7 (100%)
C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 108 (100%)
C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 109 (100%)

CONTINUED ON NEXT PAGE



L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 110 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 111 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 112 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 113 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 114 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 115 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 127 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 129 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 130 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 131 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 132 (100%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 48  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 133 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 134 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 137 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 138 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 158 (100%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	ITEM 30 (65%)
	C & W CONSTRUCTION SPECIALTIES INC VENTURA CA	TREATED WOOD WASTE (MBGR)
	CON-FAB CALIFORNIA LATHROP CA	ITEM 106 (100%)
	CON-FAB CALIFORNIA LATHROP CA	ITEM 65 (100%)
	CON-FAB CALIFORNIA LATHROP CA	ITEM 68 (100%)
	CON-FAB CALIFORNIA LATHROP CA	ITEM 69 (100%)

CONTINUED ON NEXT PAGE

06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 49  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03	CON-FAB CALIFORNIA LATHROP CA	ITEM 70 (100%)
	CON-FAB CALIFORNIA LATHROP CA	ITEM 71 (100%)
	CON-FAB CALIFORNIA LATHROP CA	ITEM 72 (100%)
	CON-FAB CALIFORNIA LATHROP CA	ITEM 73 (100%)
	FOUNDATION PILE OAKLEY CA	ITEM 55 (100%)
	FOUNDATION PILE OAKLEY CA	ITEM 56 (100%)
	FOUNDATION PILE OAKLEY CA	ITEM 57 (100%)
	FOUNDATION PILE OAKLEY CA	ITEM 58 (100%)
	GERDAU NAPA CA	ITEM 135 (3.7%)
	GERDAU NAPA CA	ITEM 136 (16%)
	GERDAU NAPA CA	ITEM 59 (22.2%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KEF-46-5  
04/13/17

BID212  
PAGE 50  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 GERDAU NAPA CA	ITEM 66 (21.6%)
GERDAU NAPA CA	ITEM 75 (100%)
GERDAU NAPA CA	ITEM 76 (100%)
GERDAU NAPA CA	ITEM 77 (100%)
GERDAU NAPA CA	REBAR FOR- CONCRETE BARRIER (TYPE 60F)
GERDAU NAPA CA	REBAR FOR- CONCRETE BARRIER (TYPE 732 MODIFIED)
GERDAU NAPA CA	REBAR FOR- STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)
GERDAU NAPA CA	REBAR FOR- 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOU
LOOP ELECTRIC BAKERSFIELD CA	ITEM 149 (100%)
LOOP ELECTRIC BAKERSFIELD CA	ITEM 150 (100%)
LOOP ELECTRIC BAKERSFIELD CA	ITEM 151 (100%)

CONTINUED ON NEXT PAGE

06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 51  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03	LOOP ELECTRIC BAKERSFIELD CA	ITEM 152 (100%)
	LOOP ELECTRIC BAKERSFIELD CA	ITEM 153 (100%)
	LOOP ELECTRIC BAKERSFIELD CA	ITEM 154 (100%)
	LOOP ELECTRIC BAKERSFIELD CA	ITEM 155 (100%)
	MARINA LANDSCAPE INC ORANGE CA	ITEM 18 (100%)
	MARINA LANDSCAPE INC ORANGE CA	ITEM 19 (100%)
	MARINA LANDSCAPE INC ORANGE CA	ITEM 20 (100%)
	MARINA LANDSCAPE INC ORANGE CA	ITEM 21 (100%)
	MARINA LANDSCAPE INC ORANGE CA	ITEM 28 (100%)
	MARINA LANDSCAPE INC ORANGE CA	ITEM 39 (100%)
	MARINA LANDSCAPE INC ORANGE CA	ITEM 40 (100%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KEF-46-5  
04/13/17

BID212  
PAGE 52  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03	MARINA LANDSCAPE INC ORANGE CA	ITEM 41 (100%)
	MARINA LANDSCAPE INC ORANGE CA	ITEM 42 (100%)
	MARINA LANDSCAPE INC ORANGE CA	ITEM 43 (100%)
	MARINA LANDSCAPE INC ORANGE CA	ITEM 44 (100%)
	PENHALL COMPANY RIVERSIDE CA	ITEM 74 (100%)
	PENHALL COMPANY RIVERSIDE CA	ITEM 83 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 1 (10%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 11 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 116 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 117 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 139 (100%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 53  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 140 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 141 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 142 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 143 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 144 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 145 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 146 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 147 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 148 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 29 (100%)
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 6 (6.2%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 54  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 8 (100%)
SAFETY STRIPING SERVICE INC GOSHEN CA	ITEM 9 (100%)
SAFETY STRIPING SERVICE INC GOSHEN CA	LEAD COMPLIANCE PLAN (STRIPING REMOVAL)
SAFETY STRIPING SERVICE INC GOSHEN CA	TRAFFIC CONTROL FOR STRIPING WORK

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 AC DIKE CO LINCOLN CA	ITEM 48 (31.25%)
AC DIKE CO LINCOLN CA	ITEM 49 (31.25%)
AC DIKE CO LINCOLN CA	ITEM 50 (31.25%)
AC DIKE CO LINCOLN CA	ITEM 51 (61.32%)
AC DIKE CO LINCOLN CA	PLACE ONLY AC DIKE
ACACIA ENVIRONMENTAL SANTA BARBARA CA	ITEM 20 (100%)

CONTINUED ON NEXT PAGE



06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 55  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	ACACIA ENVIRONMENTAL SANTA BARBARA CA	ITEM 21 (100%)
	ACACIA ENVIRONMENTAL SANTA BARBARA CA	ITEM 28 (100%)
	ACACIA ENVIRONMENTAL SANTA BARBARA CA	TEMPORARY FENCE (TYPE FSA)
	ACACIA ENVIRONMENTAL SANTA BARBARA CA	TEMPORARY FIBER ROLL
	ACACIA ENVIRONMENTAL SANTA BARBARA CA	TEMPORARY SILT FENCE
	CON CAB LATHROP CA	ITEM 65 (95%)
	CON CAB LATHROP CA	ITEM 68 (100%)
	CON CAB LATHROP CA	ITEM 69 (100%)
	CON CAB LATHROP CA	ITEM 70 (100%)
	CON CAB LATHROP CA	ITEM 71 (95%)
	CON CAB LATHROP CA	PRECAST

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 56  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CON CAB LATHROP CA	PRECAST (PORTION)
	CON FAB LATHROP CA	BIM PORTION
	CON FAB LATHROP CA	ITEM 106 (80%)
	CON FAB LATHROP CA	ITEM 72 (95%)
	CON FAB LATHROP CA	ITEM 73 (95%)
	CON FAB LATHROP CA	PRECAST
	DC HUBBS CONSTRUCTION YUCAIPA CA	ALT FLARED TERMINAL (FLEAT-SP-MGS)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ALT IN LINE TERMINAL (31" SK 53' 1.5" SP)
	DC HUBBS CONSTRUCTION YUCAIPA CA	CABLE RAILING
	DC HUBBS CONSTRUCTION YUCAIPA CA	CHAIN LINK FENCE (TYPE CL6 EXT ARM)
	DC HUBBS CONSTRUCTION YUCAIPA CA	CHAIN LINK FENCE (TYPE CL6)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 57  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	DC HUBBS CONSTRUCTION YUCAIPA CA	END ANCHOR ASSEMBLY (TYPE SFT)
	DC HUBBS CONSTRUCTION YUCAIPA CA	FENCE (TYPE BW, 5 STRAND, METAL POST)
	DC HUBBS CONSTRUCTION YUCAIPA CA	GUARD RAILING DELINEATOR
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 108 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 109 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 110 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 111 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 112 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 113 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 114 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 115 (100%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 58  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 127 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 129 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 130 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 131 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 132 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 133 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 134 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 137 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 138 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 158 (100%)
	DC HUBBS CONSTRUCTION YUCAIPA CA	ITEM 30 (57%)

CONTINUED ON NEXT PAGE

06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 59  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 DC HUBBS CONSTRUCTION YUCAIPA CA	MIDWEST GUARDRAIL SYSTEM (STEEL POST)
DC HUBBS CONSTRUCTION YUCAIPA CA	RELOCATE GATE
DC HUBBS CONSTRUCTION YUCAIPA CA	REMOVE FENCE (TYPE BW)
DC HUBBS CONSTRUCTION YUCAIPA CA	REMOVE GATE
DC HUBBS CONSTRUCTION YUCAIPA CA	SALVAGE GUARDRAIL
DC HUBBS CONSTRUCTION YUCAIPA CA	SALVAGE SINGE THRIE BEAM BARRIER
DC HUBBS CONSTRUCTION YUCAIPA CA	SINGLE THRIE BEAM BARRIER (WOOD POST)
DC HUBBS CONSTRUCTION YUCAIPA CA	TRANSITION RAILING (TYPE WB-31)
DC HUBBS CONSTRUCTION YUCAIPA CA	TREATED WOOD WASTE
DC HUBBS CONSTRUCTION YUCAIPA CA	24' CHAIN LINK GATE (TYPE CL6)
DC HUBBS CONSTRUCTION YUCAIPA CA	30' METAL GATE

(CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 60  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	GERDAU NAPA CA	ITEM 135 (30%)
	GERDAU NAPA CA	ITEM 136 (30%)
	GERDAU NAPA CA	ITEM 66 (20%)
	GERDAU NAPA CA	ITEM 76 (95%)
	GERDAU NAPA CA	ITEM 77 (95%)
	GERDAU NAPA CA	REBAR
	JARRETT FOUNDATIONS MCCLLAN CA	DRIVEN PILE
	JARRETT FOUNDATIONS MCCLLAN CA	ITEM 55 (100%)
	JARRETT FOUNDATIONS MCCLLAN CA	ITEM 56 (95%)
	JARRETT FOUNDATIONS MCCLLAN CA	ITEM 57 (100%)
	JARRETT FOUNDATIONS MCCLLAN CA	ITEM 58 (95%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 61  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	KCI ENVIRONMENTAL, INC. SAN LOUIS OBISPO CA	COMPOST
	KCI ENVIRONMENTAL, INC. SAN LOUIS OBISPO CA	HYDROMULCH
	KCI ENVIRONMENTAL, INC. SAN LOUIS OBISPO CA	HYDROSEED
	KCI ENVIRONMENTAL, INC. SAN LOUIS OBISPO CA	INCORPORATE MATERIALS
	KCI ENVIRONMENTAL, INC. SAN LOUIS OBISPO CA	ITEM 18 (100%)
	KCI ENVIRONMENTAL, INC. SAN LOUIS OBISPO CA	ITEM 19 (100%)
	KCI ENVIRONMENTAL, INC. SAN LOUIS OBISPO CA	ITEM 41 (100%)
	KCI ENVIRONMENTAL, INC. SAN LOUIS OBISPO CA	ITEM 42 (100%)
	KCI ENVIRONMENTAL, INC. SAN LOUIS OBISPO CA	ITEM 43 (100%)
	KCI ENVIRONMENTAL, INC. SAN LOUIS OBISPO CA	ITEM 44 (100%)
	KCI ENVIRONMENTAL, INC. SAN LOUIS OBISPO CA	MOVE IN MOVE OUT TEMP

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 62  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	KCI ENVIRONMENTAL, INC. SAN LUIS OBISPO CA	TEMP HYROMULCH
	LOOP ELECTRIC, INC. BAKERSFIELD CA	CLOSED CIRCUIT TELEVISION SYSTEM
	LOOP ELECTRIC, INC. BAKERSFIELD CA	ITEM 149 (100%)
	LOOP ELECTRIC, INC. BAKERSFIELD CA	ITEM 150 (100%)
	LOOP ELECTRIC, INC. BAKERSFIELD CA	ITEM 151 (100%)
	LOOP ELECTRIC, INC. BAKERSFIELD CA	ITEM 152 (100%)
	LOOP ELECTRIC, INC. BAKERSFIELD CA	ITEM 153 (100%)
	LOOP ELECTRIC, INC. BAKERSFIELD CA	ITEM 154 (100%)
	LOOP ELECTRIC, INC. BAKERSFIELD CA	ITEM 155 (100%)
	LOOP ELECTRIC, INC. BAKERSFIELD CA	LIGHTING SYSTEM
	LOOP ELECTRIC, INC. BAKERSFIELD CA	MAINTAIN EXISTING TRAFFIC SYSTEMS

CONTINUED ON NEXT PAGE



06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 63  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	LOOP ELECTRIC, INC. BAKERSFIELD CA	MODIFY EXISTING ELECTRICAL SYSTEM
	LOOP ELECTRIC, INC. BAKERSFIELD CA	ROMVE EXISTING ELECTRICAL SYSTEM
	LOOP ELECTRIC, INC. BAKERSFIELD CA	SIGN ILLUMINATION SYSTEM
	LOOP ELECTRIC, INC. BAKERSFIELD CA	TRAFFIC MONITORING STATION
	PENHALL ANAHEIM CA	DEMO
	PENHALL ANAHEIM CA	ITEM 83 (75%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 1 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 11 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 116 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 117 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 139 (100%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 64  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 140 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 141 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 142 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 143 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 144 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 145 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 146 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 147 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 148 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 29 (100%)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 6 (100%)

CONTINUED ON NEXT PAGE

06-OK4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 65  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 8 (100%)
SAFETY STRIPING SERVICE, INC. GOSHEN CA	ITEM 9 (100%)
SAFETY STRIPING SERVICE, INC. GOSHEN CA	LEAD COMPLIANCE PLAN (PARTIAL SSS WORK ONLY)
SAFETY STRIPING SERVICE, INC. GOSHEN CA	PAVEMENT MARKER (RETROREFLECTIVE)
SAFETY STRIPING SERVICE, INC. GOSHEN CA	REMOVE PAINTED PAVEMENT MARKING
SAFETY STRIPING SERVICE, INC. GOSHEN CA	REMOVE PAINTED TRAFFIC STRIPE
SAFETY STRIPING SERVICE, INC. GOSHEN CA	REMOVE PAVEMENT MARKER
SAFETY STRIPING SERVICE, INC. GOSHEN CA	REMOVE THERMOPLASTIC PAVEMENT MARKING
SAFETY STRIPING SERVICE, INC. GOSHEN CA	REMOVE THERMOPLASTIC TRAFFIC STRIPE
SAFETY STRIPING SERVICE, INC. GOSHEN CA	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
SAFETY STRIPING SERVICE, INC. GOSHEN CA	TEMPORARY PAVEMENT MARKER

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 66  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	SAFETY STRIPING SERVICE, INC. GOSHEN CA	TEMPORARY PAVEMENT MARKING (PAINT)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	TEMPORARY TRAFFIC STRIPE (PAINT)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	THERMOPLASTIC PAVEMENT MARKING
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	TRAFFIC CONTROL SYSTEM (PARTIAL SSS WORK ONLY)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	4" THERMOPLASTIC TRAFFIC STRIPE
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)
	SAFETY STRIPING SERVICE, INC. GOSHEN CA	8" THERMOPLASTIC TRAFFIC STRIPE
	SATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	FURNISH SINGLE SHEET ALUMINUM SIGN
	SATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 124 (100%)

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 67  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 125 (100%)
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 126 (100%)
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	RETROREFLECTIVE SHEETING
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ROADSIDE SIGN
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	CHANNELIZER
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	CONSTRUCTION AREA SIGNS
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	CRASH CUSHION MODULE
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	FURN LAMINATED PANEL SIGN
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	FURNISH SIGN
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	FURNISH SIGN STRUCTURE
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	FURNISH SINGLE SHEET ALUMINUM SIGN

CONTINUED ON NEXT PAGE

06-0K4604  
06-KER-46-5  
04/13/17

BID212  
PAGE 68  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	FURNISH SINLGE SHEEHT ALUMINUM SIGN
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	INSTALL SIGN STRUCTURE
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 10 (100%)
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 118 (100%)
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 119 (100%)
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 120 (100%)
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 121 (100%)
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 122 (100%)
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 14 (100%)
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 30 (43%)
	STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 5 (100%)

CONTINUED ON NEXT PAGE

06-0K4604  
06--KER-46-5  
04/13/17

BID212  
PAGE 69  
04/18/17

L I S T O F S U B C O N T R A C T O R S

BIDDER ID NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 59 (100%)
STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 7 (100%)
STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 79 (100%)
STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 80 (100%)
STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 81 (100%)
STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	ITEM 82 (100%)
STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	REMOVE ROADSIDE SIGN
STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	TREATED WOOD WASTE
STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	TYPE III BARRICADE
STATEWIDE TRAFFIC SAFETY & SIGNS BAKERSFIELD CA	60" CAST IN DRILLED HOLE CONCRETE PILE

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	11,834.59	11,834.59
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	4,330.41	4,330.41
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	305	3,024.44	922,454.20
4	100100	DEVELOP WATER SUPPLY	LS	LUMP SUM	85,754.65	85,754.65
5	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	41,992.13	41,992.13
6	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	359,338.66	359,338.66
7	120120	TYPE III BARRICADE	EA	5	68.61	343.05
8	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	340	2.05	697.00
9	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	20,400	.51	10,404.00
10	120165	CHANNELIZER (SURFACE MOUNTED)	EA	260	97.13	25,253.80
11	120300	TEMPORARY PAVEMENT MARKER	EA	97	3.07	297.79
12	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	15,450.76	15,450.76
13	129000	TEMPORARY RAILING (TYPE K)	LF	11,600	14.60	169,360.00
14	129100	TEMPORARY CRASH CUSHION MODULE	EA	210	158.33	33,249.30
15	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	71,585.60	71,585.60
16	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	1,616.72	1,616.72
17	130330	STORM WATER ANNUAL REPORT	EA	3	2,000.00	6,000.00
18	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	3	766.48	2,299.44
19	130520	TEMPORARY HYDRAULIC MULCH	SQYD	146,000	.17	24,820.00
20	130640	TEMPORARY FIBER ROLL	LF	35,200	2.49	87,648.00
21	130680	TEMPORARY SILT FENCE	LF	5,930	2.06	12,215.80
22	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	1	6,087.31	6,087.31
23	130730	STREET SWEEPING	LS	LUMP SUM	67,694.99	67,694.99
24	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	7,623.58	7,623.58
25	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	4	469.37	1,877.48
26	131104	WATER QUALITY MONITORING REPORT	EA	4	469.37	1,877.48
27	131105	WATER QUALITY ANNUAL REPORT	EA	4	469.37	1,877.48
28	141000	TEMPORARY FENCE (TYPE ESA)	LF	4,530	3.28	14,858.40
29	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	5,380	1.79	9,630.20
30	141120	TREATED WOOD WASTE	LB	48,400	.22	10,648.00
31	148005	NOISE MONITORING	LS	LUMP SUM	5,558.62	5,558.62
32	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	149,755.47	149,755.47
33	180106	DUST PALLIATIVE	LS	LUMP SUM	5,714.58	5,714.58
34	190101	ROADWAY EXCAVATION	CY	40,200	9.93	399,186.00
35	190185	SHOULDER BACKING	TON	140	57.58	8,061.20



06-0K4604  
06-KER-46-5  
04/13/17

C O N T R A C T P R O P O S A L O F L O W B I D D E R

BID212  
PAGE 71  
04/18/17

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	959	20.67	19,822.53
37 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	659	16.75	11,038.25
38	198010	IMPORTED BORROW (CY)	CY	289,000	9.17	2,650,130.00
39	200114	ROCK BLANKET	SQFT	5,230	8.69	45,448.70
40	208738	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	400	81.76	32,704.00
41	210300	HYDROMULCH	SQFT	707,000	.02	14,140.00
42	210430	HYDROSEED	SQFT	707,000	.08	56,560.00
43	210600	COMPOST	SQFT	707,000	.15	106,050.00
44	210630	INCORPORATE MATERIALS	SQFT	707,000	.02	14,140.00
45	260203	CLASS 2 AGGREGATE BASE (CY)	CY	14,900	53.46	796,554.00
46	390132	HOT MIX ASPHALT (TYPE A)	TON	16,300	97.09	1,582,567.00
47	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	4,470	137.97	616,725.90
48	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	50	1.29	64.50
49	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	5,440	1.29	7,017.60
50	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	190	1.29	245.10
51	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SOYD	1,070	67.11	71,807.70
52	397005	TACK COAT	TON	9	2,759.32	24,833.88
53	398000	REMOVE ASPHALT CONCRETE PAVEMENT (CY)	CY	5,620	4.62	25,964.40
54	398300	REMOVE BASE AND SURFACING	CY	4,230	8.44	35,701.20
55	490746	FURNISH PILING (CLASS 140) (ALTERNATIVE W)	LF	2,128	45.45	96,717.60
56	490747	DRIVE PILE (CLASS 140) (ALTERNATIVE W)	EA	43	2,157.71	92,781.53
57	490782	FURNISH PILING (CLASS 200) (ALTERNATIVE W)	LF	1,145	50.15	57,421.75
58	490783	DRIVE PILE (CLASS 200) (ALTERNATIVE W)	EA	24	2,157.71	51,785.04
59	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	25	1,106.82	27,670.50
60 (F)	510050	STRUCTURAL CONCRETE	CY	110	985.86	108,444.60
61 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	109	340.53	37,117.77
62 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	269	789.85	212,469.65
63 (F)	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	277	777.56	215,384.12
64 (F)	045710	STRUCTURAL CONCRETE, BRIDGE (ULTRA HIGH PERFORMANCE)	CF	38	1,859.17	70,648.46

06-OK4604  
06-KER-46-5  
04/13/17

C O N T R A C T P R O P O S A L O F L O W B I D D E R

BID212  
PAGE 72  
04/18/17

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
65	045711	BENT CAP WITH COLUMN MOCK-UP	EA	1	30,277.70	30,277.70
66	(F) 510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	160	452.47	72,395.20
67	(F) 510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	6	1,865.81	11,194.86
68	045712	FURNISH PRECAST CONCRETE BENT CAP	EA	1	149,423.66	149,423.66
69	045713	FURNISH PRECAST CONCRETE COLUMN	EA	2	42,806.41	85,612.82
70	045714	FURNISH PRECAST PRESTRESSED WIDE-FLANGE GIRDER (110'-120')	EA	14	33,305.47	466,276.58
71	(F) 045715	ERECT PRECAST CONCRETE BENT CAP	EA	1	22,346.05	22,346.05
72	(F) 045716	ERECT PRECAST CONCRETE COLUMN	EA	2	15,908.75	31,817.50
73	(F) 512500	ERECT PRECAST PRESTRESSED CONCRETE GIRDER	EA	14	4,638.81	64,943.34
74	519100	JOINT SEAL (MR 2")	LF	116	116.03	13,459.48
75	(F) 520101	BAR REINFORCING STEEL	LB	17,200	.65	11,180.00
76	(F) 520102	BAR REINFORCING STEEL (BRIDGE)	LB	210,930	.82	172,962.60
77	(F) 520120	HEADED BAR REINFORCEMENT	EA	348	4.68	1,628.64
78	(F) 045717	STRUCTURAL STEEL (PIPE PIN)	EA	635	5.32	3,378.20
79	(F) 560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	22,800	3.58	81,624.00
80	(F) 560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	22,800	.20	4,560.00
81	(F) 560223	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	LB	2,970	5.11	15,176.70
82	(F) 560224	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	LB	2,970	2.04	6,058.80
83	600097	BRIDGE REMOVAL	LS	LUMP SUM	123,933.90	123,933.90
84	610300	CONCRETE BACKFILL (PIPE TRENCH)	CY	300	234.21	70,263.00
85	650014	18" REINFORCED CONCRETE PIPE	LF	260	77.08	20,040.80
86	650018	24" REINFORCED CONCRETE PIPE	LF	1,310	68.17	89,302.70
87	032965	120" REINFORCED CONCRETE PIPE	LF	380	900.68	342,258.40
88	665032	30" CORRUGATED STEEL PIPE (.109" THICK)	LF	13	170.74	2,219.62
89	690112	12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)	LF	1,130	36.91	41,708.30
90	692005	12" ENTRANCE TAPER	EA	14	1,719.92	24,078.88
91	692305	12" ANCHOR ASSEMBLY	EA	14	369.98	5,179.72
92	705007	12" STEEL FLARED END SECTION	EA	14	165.57	2,317.98
93	705019	30" STEEL FLARED END SECTION	EA	1	506.93	506.93
94	705204	18" CONCRETE FLARED END SECTION	EA	4	869.53	3,478.12
95	705206	24" CONCRETE FLARED END SECTION	EA	16	1,028.41	16,454.56
96	709522	INLET DEPRESSION	EA	4	1,404.95	5,619.80

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
97	710102	ABANDON CULVERT (LF)	LF	120	14.35	1,722.00
98	710146	REMOVE REINFORCED CONCRETE BOX CULVERT (CY)	CY	78	116.40	9,079.20
99	710370	SAND BACKFILL	CY	66	89.98	5,938.68
100	721813	SLOPE PAVING (EXPOSED AGGREGATE)	CY	30	1,097.95	32,938.50
101	723050	ROCK SLOPE PROTECTION (1/4 T, CLASS V, METHOD B) (CY)	CY	160	101.18	16,188.80
102	723080	ROCK SLOPE PROTECTION (60 LB, CLASS II, METHOD B) (CY)	CY	130	151.76	19,728.80
103	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	700	12.65	8,855.00
104	(F) 750001	MISCELLANEOUS IRON AND STEEL	LB	1,304	1.92	2,503.68
105	760010	DESTROY WELL	EA	2	5,313.21	10,626.42
106	045718	BUILDING INFORMATION MODEL	LS	LUMP SUM	36,542.06	36,542.06
107	782120	RELOCATE MAILBOX	EA	1	369.43	369.43
108	800007	FENCE (TYPE BW, 5-STRAND, METAL POST)	LF	4,220	6.89	29,075.80
109	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	3,750	18.91	70,912.50
110	800363	CHAIN LINK FENCE (TYPE CL-6, EXTENSION ARM)	LF	520	22.91	11,913.20
111	032966	30' METAL GATE	EA	1	5,578.93	5,578.93
112	802670	24' CHAIN LINK GATE (TYPE CL-6)	EA	1	2,377.09	2,377.09
113	803030	REMOVE FENCE (TYPE BW)	LF	8,610	2.12	18,253.20
114	803060	REMOVE GATE	EA	1	449.66	449.66
115	803190	RELOCATE GATE	EA	1	803.27	803.27
116	810120	REMOVE PAVEMENT MARKER	EA	810	1.02	826.20
117	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	640	3.07	1,964.80
118	820250	REMOVE ROADSIDE SIGN	EA	50	126.67	6,333.50
119	032967	FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	540	20.44	11,037.60
120	820750	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	99	13.72	1,358.28
121	032968	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE	SQFT	240	9.18	2,203.20
122	032969	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE	SQFT	260	10.03	2,607.80
123	032970	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE	SQFT	270	13.72	3,704.40
124	032971	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	1,320	6.12	8,078.40
125	820840	ROADSIDE SIGN - ONE POST	EA	49	316.67	15,516.83

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
126	820850	ROADSIDE SIGN - TWO POST	EA	7	554.17	3,879.19
127	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	510	36.34	18,533.40
128	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	310	69.01	21,393.10
129	839302	SINGLE THRIE BEAM BARRIER (WOOD POST)	LF	400	44.70	17,880.00
130 (F)	839521	CABLE RAILING	LF	129	45.55	5,875.95
131	839543	TRANSITION RAILING (TYPE WB-31)	EA	4	3,872.70	15,490.80
132	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	5	728.66	3,643.30
133	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	2,431.27	2,431.27
134	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	3	2,507.91	7,523.73
135	839700	CONCRETE BARRIER (TYPE 60F)	LF	160	238.53	38,164.80
136 (F)	839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	560	151.94	85,086.40
137	839756	SALVAGE SINGLE THRIE BEAM BARRIER	LF	720	12.47	8,978.40
138	839761	SALVAGE GUARDRAIL	LF	1,710	9.61	16,433.10
139	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	28,400	.54	15,336.00
140	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	1,730	1.02	1,764.60
141	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	3,180	4.10	13,038.00
142	840523	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	410	.46	188.60
143	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	6,240	.46	2,870.40
144	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	900	.46	414.00
145	846020	REMOVE PAINTED TRAFFIC STRIPE	LF	24,000	.51	12,240.00
146	846025	REMOVE PAINTED PAVEMENT MARKING	SQFT	340	3.07	1,043.80
147	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	7,080	.51	3,610.80
148	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	53	3.07	162.71
149	870009	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	1,021.97	1,021.97
150	870200	LIGHTING SYSTEM	LS	LUMP SUM	73,029.95	73,029.95
151	870300	SIGN ILLUMINATION SYSTEM	LS	LUMP SUM	12,212.54	12,212.54
152	870600	TRAFFIC MONITORING STATION SYSTEM	LS	LUMP SUM	144,787.55	144,787.55
153	032972	CLOSED CIRCUIT TELEVISION SYSTEM	LS	LUMP SUM	68,231.79	68,231.79
154	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM	60,781.65	60,781.65
155	872140	REMOVING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM	8,737.83	8,737.83
156	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
157	810170	DELINEATOR (CLASS 1)	EA	69	63.33	4,369.77
158	810190	GUARD RAILING DELINEATOR	EA	27	36.94	997.38
159	820130	OBJECT MARKER	EA	6	100.28	601.68

06-OK4604  
06-KER-46-5  
04/13/17

C O N T R A C T P R O P O S A L O F L O W B I D D E R

BID212  
PAGE 75  
04/18/17

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
160	999990	MOBILIZATION	LS	LUMP SUM	1,431,957.65	1,431,957.65
					A)	14,091,230.65
					ADD 1B) 1 X LS	228,346
					ADD)	228,346.00
					A + ADD)	14,319,576.65

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	BID	SECOND AMOUNT	BID	THIRD AMOUNT	BID	FOURTH AMOUNT	BID	FIFTH AMOUNT	BID	FIFTH AMOUNT
1	2,700.00	2700.00	3,000.00	3000.00	15,000.00	15000.00	15,000.00	15000.00	1,500.00	1500.00
2	100.00	100.00	16,000.00	16000.00	15,000.00	15000.00	15,000.00	15000.00	1,500.00	1500.00
3	3,000.00	915000.00	1,800.00	549000.00	2,700.00	823500.00	2,700.00	823500.00	1,500.00	457500.00
4	110,000.00	110000.00	265,000.00	265000.00	10.00	10.00	10.00	10.00	140,000.00	140000.00
5	35,000.00	35000.00	40,000.00	40000.00	100,000.00	100000.00	290,000.00	290000.00	33,700.00	33700.00
6	350,000.00	350000.00	500,000.00	500000.00	500,000.00	500000.00	67.00	335.00	812,000.00	812000.00
7	60.00	300.00	160.00	800.00	800.00	800.00	3.10	1054.00	75.00	375.00
8	4.00	1360.00	3.50	1190.00	1190.00	1190.00	.65	13260.00	4.50	1530.00
9	.30	6120.00	.70	14280.00	14280.00	14280.00	42.00	10920.00	.30	6120.00
10	35.00	9100.00	40.00	10400.00	10400.00	10400.00	4.00	388.00	30.00	7800.00
11	12.00	1164.00	5.00	485.00	485.00	485.00	45,000.00	45000.00	12.00	1164.00
12	15,000.00	15000.00	22,500.00	22500.00	45,000.00	45000.00	13.00	150800.00	9,000.00	9000.00
13	10.20	118320.00	17.00	197200.00	197200.00	197200.00	154.00	32340.00	15.00	174000.00
14	90.00	18900.00	175.00	36750.00	36750.00	36750.00	100,000.00	100000.00	175.00	36750.00
15	15,000.00	15000.00	27,500.00	27500.00	27,500.00	27500.00	8,400.00	8400.00	70,000.00	70000.00
16	2,000.00	2000.00	1,650.00	1650.00	2,000.00	2000.00	2,000.00	2000.00	1,500.00	1500.00
17	2,000.00	6000.00	2,000.00	6000.00	2,000.00	6000.00	770.00	2310.00	2,000.00	6000.00
18	150.00	450.00	825.00	2475.00	2475.00	2475.00	.18	26280.00	650.00	1950.00
19	.20	29200.00	.20	29200.00	29200.00	29200.00	2.35	82720.00	.31	45260.00
20	3.00	105600.00	2.50	88000.00	88000.00	88000.00	1.70	10081.00	2.90	102080.00
21	3.40	20162.00	2.00	11860.00	11860.00	11860.00	4,000.00	4000.00	3.00	17790.00
22	15,000.00	15000.00	21,000.00	21000.00	21,000.00	21000.00	150,000.00	150000.00	29,000.00	29000.00
23	120,000.00	120000.00	55,000.00	55000.00	55,000.00	55000.00	29,000.00	29000.00	315,000.00	315000.00
24	5,000.00	5000.00	5,000.00	5000.00	5,000.00	5000.00	480.00	1920.00	12,000.00	12000.00
25	100.00	400.00	550.00	2200.00	2200.00	2200.00	1700.00	1700.00	500.00	2000.00
26	100.00	400.00	550.00	2200.00	2200.00	2200.00	850.00	3400.00	1,000.00	4000.00
27	100.00	400.00	550.00	2200.00	2200.00	2200.00	2.20	9966.00	1,500.00	6000.00
28	3.75	16987.50	2.50	11325.00	11325.00	11325.00	1.00	5380.00	3.10	14043.00
29	1.40	7532.00	1.00	5380.00	5380.00	5380.00	.25	12100.00	1.35	7263.00
30	.35	16940.00	.25	12100.00	12100.00	12100.00	10,300.00	10300.00	.50	24200.00
31	1,000.00	1000.00	21,200.00	21200.00	21,200.00	21200.00	180,000.00	180000.00	5,520.00	5520.00
32	96,000.00	96000.00	55,000.00	55000.00	55,000.00	55000.00	30,000.00	30000.00	250,000.00	250000.00
33	10,000.00	10000.00	27,500.00	27500.00	27,500.00	27500.00	14.00	562800.00	64,000.00	64000.00
34	12.00	482400.00	7.50	301500.00	301500.00	301500.00	93.00	13020.00	9.00	361800.00
35	30.00	4200.00	85.00	11900.00	11900.00	11900.00	100.00	95900.00	170.00	23800.00
36	65.00	62335.00	22.00	21098.00	21098.00	21098.00	125.00	82375.00	110.00	105490.00
37	50.00	32950.00	54.00	35586.00	35586.00	35586.00	15.00	4335000.00	120.00	79080.00
38	14.35	4147150.00	12.80	3699200.00	3699200.00	3699200.00	20.00	104600.00	22.10	6386900.00
39	14.00	73220.00	17.00	88910.00	88910.00	88910.00			13.25	69297.50

ITEM	SECOND		THIRD		FOURTH		FIFTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
40	45.00	18000.00	88.00	35200.00	80.00	32000.00	88.00	35200.00
41	.06	42420.00	.03	21210.00	.02	14140.00	.03	21210.00
42	.10	70700.00	.09	63630.00	.10	70700.00	.07	49490.00
43	.15	106050.00	.16	113120.00	.20	141400.00	.09	63630.00
44	.02	14140.00	.03	21210.00	.03	21210.00	.01	7070.00
45	38.00	566200.00	42.00	625800.00	65.00	968500.00	48.00	715200.00
46	82.00	1336600.00	105.00	1711500.00	94.00	1532200.00	90.00	1467000.00
47	109.00	487230.00	150.00	670500.00	130.00	581100.00	127.00	567690.00
48	1.25	62.50	1.40	70.00	2.00	100.00	4.00	200.00
49	1.25	6800.00	1.40	7616.00	2.00	10880.00	4.00	21760.00
50	1.25	237.50	1.40	266.00	2.00	380.00	4.00	760.00
51	30.00	32100.00	72.00	77040.00	75.00	80250.00	106.00	113420.00
52	200.00	1800.00	3,000.00	27000.00	450.00	4050.00	400.00	3600.00
53	9.00	50580.00	10.00	56200.00	20.00	112400.00	9.00	50580.00
54	6.50	27495.00	10.00	42300.00	15.00	63450.00	15.00	63450.00
55	43.00	91504.00	47.50	101080.00	41.00	87248.00	49.00	104272.00
56	2,000.00	86000.00	2,300.00	98900.00	2,500.00	107500.00	2,750.00	118250.00
57	48.00	54960.00	52.80	60456.00	49.00	56105.00	55.00	62975.00
58	2,000.00	48000.00	2,300.00	55200.00	260.00	6240.00	3,225.00	77400.00
59	820.00	20500.00	1,100.00	27500.00	700.00	17500.00	950.00	23750.00
60	1,150.00	126500.00	1,980.00	217800.00	1,550.00	170500.00	4,600.00	506000.00
61	450.00	49050.00	790.00	86110.00	485.00	52865.00	494.00	53846.00
62	500.00	134500.00	1,200.00	322800.00	982.00	264158.00	1,733.00	466177.00
63	1,100.00	304700.00	1,300.00	360100.00	1,050.00	290850.00	1,733.00	480041.00
64	1,600.00	60800.00	1,650.00	62700.00	2,100.00	79800.00	1,387.00	52706.00
65	44,000.00	44000.00	31,900.00	31900.00	102,000.00	102000.00	72,000.00	72000.00
66	740.00	118400.00	860.00	137600.00	778.00	124480.00	733.00	117280.00
67	2,500.00	15000.00	2,750.00	16500.00	1,750.00	10500.00	5,800.00	34800.00
68	140,000.00	140000.00	156,200.00	156200.00	150,000.00	150000.00	164,000.00	164000.00
69	42,000.00	84000.00	45,100.00	90200.00	50,000.00	100000.00	48,000.00	96000.00
70	32,000.00	48000.00	35,090.00	491260.00	45,000.00	63000.00	37,000.00	518000.00
71	30,000.00	30000.00	20,350.00	20350.00	25,000.00	25000.00	51,000.00	51000.00
72	10,500.00	21000.00	11,550.00	23100.00	7,000.00	14000.00	16,000.00	32000.00
73	5,300.00	74200.00	4,400.00	61600.00	3,000.00	42000.00	6,200.00	86800.00
74	100.00	11600.00	160.00	18560.00	100.00	11600.00	205.00	23780.00
75	.65	11180.00	.75	12900.00	.70	12040.00	1.25	21500.00
76	.85	179290.50	.90	189837.00	.90	189837.00	1.00	210930.00
77	37.00	12876.00	5.00	1740.00	5.00	1740.00	6.25	2175.00
78	4.40	2794.00	3.60	2286.00	8.00	5080.00	7.00	4445.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	BID	SECOND AMOUNT	BID	THIRD AMOUNT	BID	FOURTH AMOUNT	BID	FIFTH AMOUNT
79	2.85	64980.00	3.85	87780.00	3.10	70680.00	3.10	70680.00
80	.20	4560.00	.22	5016.00	.30	6840.00	.25	5700.00
81	4.80	14256.00	5.50	16335.00	4.50	13365.00	4.35	12919.50
82	3.00	8910.00	2.20	6534.00	4.00	11880.00	2.00	5940.00
83	100,000.00	100000.00	120,000.00	120000.00	175,000.00	175000.00	179,000.00	179000.00
84	230.00	69000.00	200.00	60000.00	162.00	48600.00	220.00	66000.00
85	72.00	18720.00	96.00	24960.00	90.00	23400.00	95.00	24700.00
86	82.00	107420.00	131.00	171610.00	104.00	136240.00	100.00	131000.00
87	1,360.00	516800.00	1,450.00	531000.00	890.00	338200.00	1,700.00	646000.00
88	220.00	2860.00	170.00	2210.00	297.00	3861.00	106.00	1378.00
89	50.00	56500.00	95.00	107350.00	74.00	83620.00	81.00	91530.00
90	350.00	4900.00	750.00	10500.00	700.00	9800.00	860.00	12040.00
91	5.00	70.00	400.00	5600.00	350.00	4900.00	800.00	11200.00
92	165.00	2310.00	750.00	10500.00	95.00	1330.00	646.00	9044.00
93	400.00	400.00	2,200.00	2200.00	665.00	665.00	912.00	912.00
94	1,200.00	4800.00	1,100.00	4400.00	988.00	3952.00	865.00	3460.00
95	1,300.00	20800.00	1,200.00	19200.00	1,257.00	20112.00	989.00	15824.00
96	1,200.00	4800.00	2,500.00	10000.00	1,380.00	5520.00	2,100.00	8400.00
97	40.00	4800.00	60.00	7200.00	29.00	3480.00	150.00	18000.00
98	240.00	18720.00	100.00	7800.00	310.00	24180.00	700.00	54600.00
99	5.00	330.00	160.00	10560.00	138.00	9108.00	48.00	3168.00
100	1,400.00	42000.00	910.90	27327.00	1,525.00	45750.00	1,800.00	54000.00
101	100.00	16000.00	220.00	35200.00	114.00	18240.00	209.00	33440.00
102	150.00	19500.00	220.00	28600.00	222.00	28860.00	209.00	27170.00
103	1.00	700.00	27.50	19250.00	3.50	2450.00	40.00	28000.00
104	1.25	1630.00	1.50	1956.00	2.50	3260.00	5.50	7172.00
105	9,000.00	18000.00	2,750.00	5500.00	5,500.00	11000.00	7,000.00	14000.00
106	40,000.00	40000.00	38,500.00	38500.00	50,000.00	50000.00	41,000.00	41000.00
107	500.00	500.00	385.00	385.00	360.00	360.00	350.00	350.00
108	4.30	18146.00	7.50	31650.00	7.00	29540.00	5.30	22366.00
109	15.00	56250.00	20.50	76875.00	19.00	71250.00	15.70	58875.00
110	25.00	13000.00	25.00	13000.00	23.00	11960.00	25.30	13156.00
111	5,500.00	5500.00	6,000.00	6000.00	5,650.00	5650.00	11,275.00	11275.00
112	2,350.00	2350.00	26,000.00	26000.00	2,400.00	2400.00	5,850.00	5850.00
113	.50	4305.00	2.30	19803.00	2.10	18081.00	3.00	25830.00
114	250.00	250.00	500.00	500.00	454.00	454.00	575.00	575.00
115	800.00	800.00	900.00	900.00	810.00	810.00	2,025.00	2025.00
116	1.00	810.00	1.50	1215.00	1.20	972.00	1.00	810.00
117	2.50	1600.00	3.50	2240.00	3.10	1984.00	2.40	1536.00



ITEM	BID	SECOND AMOUNT	BID	THIRD AMOUNT	BID	FOURTH AMOUNT	BID	FIFTH AMOUNT
118	125.00	6250.00	2750.00	125.00	6250.00	50.00	2500.00	
119	23.00	12420.00	11880.00	21.00	11340.00	20.70	11178.00	
120	13.00	1287.00	1287.00	14.00	1386.00	9.10	900.90	
121	9.00	2160.00	1800.00	9.00	2160.00	6.30	1512.00	
122	10.00	2600.00	2080.00	10.00	2600.00	6.85	1781.00	
123	13.00	3510.00	3915.00	14.50	3780.00	13.50	3645.00	
124	5.25	6930.00	5940.00	6.00	7920.00	3.75	4950.00	
125	300.00	14700.00	16170.00	310.00	15190.00	275.00	13475.00	
126	525.00	3675.00	4060.00	541.00	3787.00	650.00	4550.00	
127	35.00	17850.00	20400.00	37.00	18870.00	35.00	17850.00	
128	68.00	21080.00	23870.00	80.00	24800.00	65.00	20150.00	
129	42.00	16800.00	20000.00	45.00	18000.00	40.20	16080.00	
130	45.00	5805.00	6450.00	46.00	5934.00	71.00	9159.00	
131	3,800.00	15200.00	16800.00	3,900.00	15600.00	3,565.00	14260.00	
132	715.00	3575.00	4000.00	735.00	3675.00	860.00	4300.00	
133	2,400.00	2400.00	2600.00	2,450.00	2450.00	4,575.00	4575.00	
134	2,500.00	7500.00	8100.00	2,550.00	7650.00	2,885.00	8655.00	
135	260.00	41600.00	48000.00	176.00	28160.00	632.00	101120.00	
136	120.00	67200.00	106400.00	140.00	78400.00	159.00	89040.00	
137	13.00	9360.00	7560.00	16.00	11520.00	11.60	8352.00	
138	10.00	17100.00	17784.00	13.00	22230.00	7.30	12483.00	
139	.40	11360.00	14200.00	.45	12780.00	.38	10792.00	
140	.60	1038.00	1903.00	1.10	1903.00	.60	1038.00	
141	3.00	9540.00	12720.00	4.00	11448.00	3.00	9540.00	
142	.20	82.00	164.00	.40	164.00	.20	82.00	
143	.20	1248.00	2496.00	.40	2496.00	.20	1248.00	
144	.20	180.00	360.00	.40	360.00	.20	180.00	
145	.35	8400.00	19200.00	.75	18000.00	.35	8400.00	
146	3.25	1105.00	510.00	1.20	408.00	3.25	1105.00	
147	.45	3186.00	5310.00	.60	4248.00	.40	2832.00	
148	5.00	265.00	106.00	2.00	106.00	5.00	265.00	
149	2,500.00	2500.00	1100.00	1,200.00	1200.00	1,000.00	1000.00	
150	85,000.00	85000.00	78600.00	74,000.00	74000.00	71,460.00	71460.00	
151	8,000.00	8000.00	13200.00	13,000.00	13000.00	11,950.00	11950.00	
152	145,000.00	145000.00	155800.00	146,000.00	146000.00	141,675.00	141675.00	
153	50,000.00	50000.00	73,400.00	69,000.00	69000.00	66,765.00	66765.00	
154	70,000.00	70000.00	65,400.00	62,000.00	62000.00	59,475.00	59475.00	
155	20,000.00	20000.00	9400.00	9,000.00	9000.00	8,550.00	8550.00	
156	.00	0.00	0.00	.00	0.00	.00	0.00	

06-OK4604  
06-KER-46-5  
04/13/17

S U M M A R Y O F R E M A I N I N G B I D D E R S

BID212  
PAGE 80  
04/18/17

ITEM	BID	SECOND AMOUNT	BID	THIRD AMOUNT	BID	FOURTH AMOUNT	BID	FIFTH AMOUNT
157	60.00	4140.00	220.00	15180.00	62.00	4278.00	55.00	3795.00
158	20.00	540.00	30.00	810.00	20.00	540.00	70.00	1890.00
159	95.00	570.00	110.00	660.00	98.00	588.00	100.00	600.00
160	1,300,000.00	1300000.00	335,000.00	335000.00	1,777,500.00	1777500.00	2,900,000.10	2900000.10
TOT	A)	15,051,093.00	A)	15,033,951.00	A)	17,347,137.00	A)	21,619,383.00
	ADD 1B) 1 X LS	160,000	ADD 1B) 1 X LS	525,000	ADD 1B) 1 X LS	811,440	ADD 1B) 1 X LS	6,350,000
	ADD)	160,000.00	ADD)	525,000.00	ADD)	811,440.00	ADD)	6,350,000.00
	A+ADD)	15,371,093.00	A+ADD)	15,558,951.00	A+ADD)	18,158,577.00	A+ADD)	27,969,3

# KAMINE LAW PC

Construction Attorneys

523 WEST 6TH STREET, SUITE 1128

LOS ANGELES, CALIFORNIA 90014

(213) 972-0119 FAX (213) 972-0005

WWW.KamineConstructionLaw.COM

November 16, 2021

BY EMAIL, ETC.  
dhgarcia@rivco.org

David Garcia  
Riverside County Flood Control and Water Conservation District  
Construction Management Section  
1995 Market Street  
Riverside, CA 92501

Response to Bid Protest by Southern California Grading, Inc.  
Potrero Creek Debris Basin  
Stage 90 Emergency Sediment Removal  
Project No.: 4-0-0025

Dear Mr. Garcia:

We represent Contera Construction Corporation [CONTERA] in the bid protest of the contract award referred to above. This letter is a response to the bid protest by Southern California Grading, Inc. [SCG] of the award of the referenced contract to CONTERA.

GROUND FOR BID PROTEST BY SOUTHERN CALIFORNIA GRADING, INC. ARE IMPROPER

SCG challenged the award of the referenced contract to CONTERA by dissecting CONTERA's response to the Invitation to Bid [IFB] and challenging each of the projects listed on the "Experience Statement," looking to other than the bid document itself to support its arguments.

The requirements of the IFB are:

Contractors submitting proposals for this project shall have an active and in good standing Class "A" Contractor's license from the State of California in order to be considered eligible for the contract award. The license(s) shall remain active and in good standing throughout the entire duration of the project.

With the submittal of the Bid Proposal and other Contract Documents, the Contractor shall submit for approval by the District documented evidence

David Garcia  
Riverside County Flood Control and Water Conservation District  
November 16, 2021  
Page 2

of satisfaction of all of the Bidder Qualifications listed above and in accordance with Articles 1 through 4 of the Instructions to Bidders.

The IFB lists Required Submittals to include: "Experience Statement (Minimum of 5 References) [submitted] with Bid Proposal"

The IFB Experience Statement requires:

Bidder submits, as part of his bid, the following statements as to his experience qualifications. Bidder certifies that all statements and information set forth below are true and accurate. Bidder hereby authorizes the District to make inquiry as appropriate regarding his experience.

Bidder has been engaged in the contracting business under this present business name for \_\_\_\_\_ years.

Bidder's experience in work of a nature similar in type and magnitude to that set forth in the Specification extends over a period of \_\_\_\_\_ years.

Within the last three years, Bidder has satisfactorily completed the following contracts covering work similar in type and magnitude to that set forth in these Specifications for the following owners (name person, firms, or authorities):

SCG is not challenging any failure to provide information, but the information that was provided. This is a responsibility issue, not one of responsiveness to the IFB. Here the District did its due diligence and inquired of CONTERA for further information, received a satisfactory response [Attachment 1] and published a notice of Intent to Award. The District's decision to award to CONTERA was proper.

#### RESPONSIBILITY V. RESPONSIVENESS

SCG has confused the term responsive with responsibility. A responsive bid is one that conforms to the specifications, and if the bid does not so conform, it may not be accepted. [*Konica Business Machines, USA v. Regents of the University of California* (1988) 206 CA3<sup>rd</sup> 449, 454.] Thus, responsive bid is one where the bidder promises to do what the bidding instructions require. [See *Taylor Bus Service, Inc. v. San Diego Board of Education* (1987) 195 CA3<sup>rd</sup> 1331, 1342.] In order for a bidder to be found non-responsive, it must have garnered and unfair competitive advantage over the other bidders. [See

David Garcia  
Riverside County Flood Control and Water Conservation District  
November 16, 2021  
Page 3

*Konica Business Machines v. Regents of University of California* (1988) 206 CA3<sup>rd</sup> 449, 454] Only the four corners of the bid are reviewed. No outside information is sought or reviewed. The bid of CONTERA was responsive to the invitation to bid. CONTERA had no unfair competitive advantage, nor did SCG argue that CONTERA did.

Responsibility is an inquiry to the ability of the bidder to perform the work set forth in the IFB. The concept was thoroughly discussed in *City of Inglewood - Los Angeles County Civic Center Auth. v. Superior Court*, 7 CA3<sup>rd</sup> at 867, where the agency found that Swinerton was more responsible than Argo and awarded to Swinerton. Held:

[T]he word 'responsible' in the context of the statute [requiring award of the contract to the 'lowest responsible bidder'] is not necessarily employed in the sense of a bidder who is trustworthy so that a finding of non-responsibility connotes untrustworthiness. Rather, while that term includes the attribute of trustworthiness, it also has reference to the quality, fitness and capacity of the low bidder to satisfactorily perform the proposed work. [citation] Thus, a contract must be awarded to the lowest bidder unless it is found that he is not responsible, i.e. not qualified to do the particular work under consideration.

...

The District performed its inquiry including requesting additional information about experience, reviewed the bid references and the follow-up inquiry response and found that CONTERA was responsible. The follow-up inquiry was an equivalent of the hearing specified in *City of Inglewood - Los Angeles County Civic Center Auth. v. Superior Court*. The District determined CONTERA to be responsible and issued the notice of intent to award.<sup>1</sup>

SCG is requesting the District to ignore its finding that CONTERA is a responsible bidder and is demanding that an inappropriate standard of responsibility be used to disqualify CONTERA's bid. The law does not support that argument.

THE BID BY SOUTHERN CALIFORNIA GRADING, INC. IS NON-RESPONSIVE

The IFB at Paragraph 2.7 SUBLETTING AND SUBCONTRACTING specifies:

Bidders are required, pursuant to the Subletting and Subcontracting Fair Practices Act (commencing with Section 4100 of the Public Contract Code) to list in their proposal the name and location of place of business

---

<sup>1</sup> Contera is willing to engage in a more formal responsibility hearing, if needed.

David Garcia  
Riverside County Flood Control and Water Conservation District  
November 16, 2021  
Page 4

of each subcontractor who will perform work or labor or render services in or about the construction of the work or improvement or a subcontractor who specially fabricates and installs a portion of the work or improvement according to detailed drawings contained in the Plans and Specifications, in excess of one-half (1/2) of one percent (1%) of the prime Contractor's total bid. Failure to list a subcontractor for a portion of the work means that the prime Contractor will do that portion of the work. Contractor shall list only one subcontractor for each portion as is defined by the Contractor in the Contractor's Bid Proposal.

Specification Section 14.3 Basin Excavation provides:

The contract item Basin Excavation covers all excavation and fill required to restore the basin, access ramp, access road cross sections, and basin spillway to as-built lines and grades within the paylines as shown on the project drawings.

In order to satisfy this requirement, the contractor requires the services of a professional surveyor, which is a special license issue pursuant to Business and Professions Code Sections 8700 *et seq.* SCG does not have a professional surveyor license, nor did it list subcontractor to perform this work which Contera has estimated to be in excess of 1/2 of 1% of the bid.

Professions Code § 7028.15(e) provides:

Unless one of the foregoing exceptions applies [(1) person is exempt from license law, (2) local agency contract with federal funding, (3) joint venture bidder] a bid submitted to a public agency by a contractor who is not licensed in accordance with this chapter **shall be considered nonresponsive and shall be rejected by the public agency.** [boldface added]

Here SCG did not list a licensed land surveyor. It's bid is non-responsive and should be rejected because it has an unfair competitive advantage by being able to bid shop after award of contract. Public Contract Code Section 4100 *et seq.*

Since SCG is not eligible for the award because of its non-responsive bid, SCG lacks standing to challenge the award to CONTERA,

**KAMINE LAW PC**

David Garcia  
Riverside County Flood Control and Water Conservation District  
November 16, 2021  
Page 5

CONCLUSION.

For the foregoing reasons, the bid protest by SCG should be summarily rejected and the contract awarded to CONTERA.



Marcia Haber Kamine

Cc: Synthia Marie Gunzel [[smgunzel@rivco.org](mailto:smgunzel@rivco.org)]

MPHK:hs  
Enclosure

# CONTERA CONSTRUCTION CORPORATION

28545 Old Town Front St. Ste. 201, Temecula, CA 92590 | Office: 951.695.2800 | Fax: 951.695.2800  
DBE# 23899 | SB#1738361 | Contractor's License #663817 A, B, C-12 | DIR# 100001778

---

October 26, 2021

David Garcia, Engineering Project Manager  
Jason Uhley, General Manager-Chief Engineer  
Alexander Wells, Associate Engineer  
Riverside County Flood Control and Water Conservation District  
1995 Market Street  
Riverside, CA 92501

**VIA EMAIL:**

[DHGARCIA@RIVCO.ORG](mailto:DHGARCIA@RIVCO.ORG)

[JUHLEY@RIVCO.ORG](mailto:JUHLEY@RIVCO.ORG)

[ALWELLS@RIVCO.ORG](mailto:ALWELLS@RIVCO.ORG)

RE: Potrero Creek Debris Basin, Stage 90 Emergency Sediment Removal  
Project No. 4-0-00025-90  
San Jacinto region of Riverside County, CA

Dear Messrs.' Garcia, Uhley and Wells:

In response to the bid protest, provided below is detailed information on each project listed within our proposal submission. We are confident that our work experience adequately meets the requirements, qualifications and experience required to perform the work on this project.

**Project: Avenue 66 at SR-111 and UPR Grade Separation Project**

**Authority:** County of Riverside Transportation Department

**Contact:** Matt Pim, Riverside Construction - 951-682-8308

**Value:** \$1,500,000

**Status:** Completed (2021) with exception of brokered truck rental

**Contract:** Import Borrow, Import MSE Backfill, Import Structure Backfill, Import Aggregate Base, Export Material

**Function:** Import/Export (100,000+CY) for railroad and highway interchange - conduct and execute site encroachment permits, geotechnical reporting, establishing QC plan, Archeological and Cultural land studies, coordination with the Tribal Monitor, excavation of retention basin, DigAlert notification, water-use permitting, hauling water, pre-watering excavation, build and maintain access roads, fencing, traffic control, dust control, hauling dirt, brokered outside haulers, knock down, and finish grade retention basin slopes and floor. Superintendent, Foreman, Equipment Operators, Truckers, and Traffic Control were all our employees and we utilized our company-owned equipment (140M Motor Grader, 824 Dozer, 345BL Excavator, Water Truck, Dump Trucks)

**ATTACHMENT 1**



**Project: Excavate Retention Pond**

**Authority:** The Torres Martinez Desert Cahuilla Indians

**Contact:** Al Loya, TM Tribe - 760-848-9077

**Value:** \$610,000

**Status:** Completed (2021)

**Contract:** Right of Entry and/or Use of Tribal Lands

**Function:** Private borrow site for the Ave. 66 at SR-111 and UPR Grade Separation Project and other projects. Construct Retention Pond (75,000 CY's) - Received Tribal Council, Chairman and Tribal Chief's approval. Obtained site encroachment permits, pre-excavation approval, compliant to SCAQMD requirements, designed and constructed borrow pit/retention basin to minimize downstream flood damage, installed eleven acre secured fencing, implemented TERO Tribal agreement, performed geotechnical reporting, archeological and cultural land studies and monitoring throughout construction, received BLM and Riverside County encroachment permits, performed pond excavation, DigAlert notification, clear and grub, obtained Grand Canal water use permit, hauled construction water, pre-watered site, graded site access roads, performed traffic control, dust control, dirt hauling, and finish graded the entire site. Superintendent, Foreman, Equipment Operators, Truckers, and Traffic Control were all our employees and we utilized our company-owned equipment (140M Motor Grader, 824 Dozer, 345BL Excavator, Water Truck, Dump Trucks).

**Project: Grading/Import Earthen Material @ 3 County Landfills**

**Authority:** Riverside County Department of Waste Resources

**Contact:** Monica Napoles, Riverside County - 951-941-3987

**Value:** \$491,500

**Status:** Completed (2019)

**Contract:** Earthen Material Import to Three Closed Sanitary Landfill Sites within the Western Portion of Riverside County (Menifee, Pinyon Flats, Mead Valley Landfill)

**Function:** Import Materials (57,000 CY's) Obtained encroachment permits, established and executed erosion control plan, traffic plan, and safety plan. Located borrow sources, submitted material for testing, and self-performed the excavation, loading, and hauling to site. Executed stockpile requirements including SCAQMD, haul routes, dust control, located functional water source, implemented demarcation fencing and straw waddle, excavated cuts & fills, maintained all onsite and offsite roadways, and track walked the slopes. All work completed successfully based on the authorities schedule for additional work. Superintendent, Foreman, Equipment Operators, Truckers, and Traffic Control were all our employees and we utilized our owned equipment.

**Project: Haul/Dispose Roadway Excavation - I-5 Freeway - Avery to Crown Valley Parkway**

**Authority:** Caltrans  
**Contact:** Cary Purvis, Ortiz Enterprises, Inc. - 949-231-7291  
**Value:** \$1,000,020/\$1,000,020/\$2,312,065  
**Status:** Completed (2020)/Completed (2021)/Ongoing  
**Contract:** 12-OK0214 Place HMA, Install Concrete Pavement, Retaining Wall, Modify Electric Systems  
**Function:** Import/Export fill materials (400,000 CY's) - Hauling and disposing of all Roadway Excavation to a qualified landfill. Collected material samples and completed chain of custody for the lab and coordinated material approval with Orange County Waste & Recycling. Safety training for employees at both load and delivery sites. Purchase, resale, and hauling of aggregate materials per specifications. Superintendent and Foreman at both load and dumpsites for management of hauls and employee drivers in company dump trucks.

**Project: Excavate Basin/Import Borrow - Route 46 Famoso Rd. Bridge**

**Authority:** Caltrans  
**Contact:** Robert Torres, SEMA Construction - 562-202-1551  
**Value:** \$2,130,000  
**Status:** Completed (April 2019)  
**Contract:** 06-OK4604 Realign Roadway and Construct New Bridge.  
**Function:** Import Fill Materials (250,000 CY's) - Contracted for and obtained approval for the design of a retention basin deepening, cleared vegetation, dewatered site, excavated basin, removed and reconstructed levy walls & roads, installed mechanical structures for inflow/outflow, finish graded basin floors, developed and conformed to the SWPPP and Dust Control Plan. Safety training for employees at both load and delivery sites. Purchase, resale, and hauling of aggregate materials per specifications. Superintendent and Foreman at both load and dumpsites for management of hauls and employee drivers in company dump trucks.

**Various Recently Completed / Active Projects:**

- EMWD Solar Renewable Energy Project, Sukut Construction, LLC (Export/dirt - various locations)  
188,000 CY's - \$1,700,000
- Owens Lake Dust Mitigation Project, OHL USA (Load & haul rock for dust control)  
1,300,000 Tons - \$7,200,000
- K&T Dairy, 4-Com, Inc. (Manure removal, import fill, onsite cuts/fills, traffic control, etc.)  
150,000 CY's - \$1,400,000
- OC Streetcar, Walsh Construction (Export, haul & dispose of clean & contaminated materials) 85,000  
Tons Contaminated Export / 30,000 CY's Soil Export \$7,500,000
- Via Ballena Slide Repair, OC Rehab (Onsite cuts/fills, load, haul & compact import, drainage, fine grade)  
-190,000 CY's - \$1,675,0000
- I-5 @ Oso Pkwy, Flatiron Construction (Export, haul, dispose & compact dirt)  
400,000 CY's - \$4,500,000
- Kramer Junction, Kiewit Infrastructure (Import fill, haul concrete aggregates & hot mix)  
400,000 Tons - \$5,900,000


Riverside County Flood Control and Water Conservation District  
October 26, 2021  
Page 4 of 4

Contera Construction Corporation is family and minority owned company with three generations holding a variety of positions. For more than 50 years, we have participated in roadway, highway, bridge, residential & commercial development, emergency response, small and large earthwork/grading and large scale hauling projects as a certified Small Business and Disadvantaged Business Enterprise. Our success is evident because of our experience, reliability, and flexibility to adapt to each project and its oversite. For over five decades, we have specialized in grading, import/export, trucking, and land development with annual sales exceeding twenty million dollars. Throughout this time, Contera owners and team members have moved millions of cubic yards of earthen materials for various public and private entities on freeways, schools, neighborhoods, commercial developments, landslides, waterways, parks, dams and railroads. We own and operate a fleet of over 50 bottom dump trucks/trailers and heavy equipment.

We are confident that we are uniquely qualified to perform all the work necessary to successfully complete this project. If you need any further details, we will be happy to provide more information.

Thank you in advance for your cooperation.

Sincerely,



Ron Varela

Vice President

# THE MOUZIS LAW FIRM

A PROFESSIONAL CORPORATION

17671 IRVINE BOULEVARD  
SUITE 207  
TUSTIN, CA 92780  
TELEPHONE (657) 600-8505  
FACSIMILE (657) 600-8515

GERALD W. MOUZIS  
GMOUZIS@MOUZISLAW.COM

GERALD W. MOUZIS  
PARTNER

AMANDA L. VOIVEDICH  
ASSOCIATE

LEAH K. MCKECHNIE  
OF COUNSEL

December 9, 2021

## VIA EMAIL ONLY

David Garcia  
Riverside County Flood Control  
and Water Conservation District  
1995 Market Street  
Riverside, CA 92501  
Email: [dhgarcia@rivco.org](mailto:dhgarcia@rivco.org)

Re: Notice of Bid Protest and Formal Bid Protest

Project: Potrero Creek Debris Basin, 90 Emergency Sediment Removal  
(the "Project")  
Project No.: 4-0-00025  
Owner: Riverside County Flood Control and Water Conservation District

Dear Mr. Garcia:

On November 1, 2021, we directed correspondence to you at the Riverside County Flood Control and Water Conservation District (hereinafter the "District"), which constituted a Notice of Bid Protest and Formal Bid Protest on behalf of our client, Southern California Grading, Inc. (hereinafter "SCG"). We have noticed that, in response to our November 1, 2021 letter, the prior Notice of Intent to Award the Project to Contera Construction Corporation (hereinafter "Contera") dated October 27, 2021 has been removed from the District's website.

The date of the submission of bids was September 29, 2021. The District's Specifications and Contract Documents for the Construction of the Potrero Creek Debris Basin, Stage 90, Emergency Sediment Removal for the Project (hereinafter the "Specifications") state specifically as follows:

David Garcia  
RE: Notice of Bid Protest and Formal Bid Protest  
Page 2

“The right is reserved to reject any and all proposals and to waive technical defects as the best interests of the District may require. The award of the Contract, if it be awarded, will be to the lowest responsible bidder whose proposal complies with the requirements prescribed. The award, if made, will be made within sixty (60) days after the opening of the proposals. All proposals will be compared on the basis of the Engineer’s estimate of the quantities of work to be done.”

(Specifications, Art. 3, §3,4.)

We have not received any response from the District to our November 1, 2021 letter. We have also not received any notification that an award has been made. Indeed, as of yesterday, we did not see any Notice of Intent to Award the Project to SCG, to whom the Project is required to be awarded, or to any other bidding contractor.

We do understand, however, that the District is in the process of “working with” Contera to remedy the deficiencies in their bid documents with the intent that Contera will be awarded the job. If true, we have a public agency reaching out to a bidding contractor *after the receipt of bids* in an attempt to remedy bid deficiencies and thus award the job to that contractor.

As set forth in our November 1, 2021 letter, it is fundamental that, while proposed bidders can seek information relative to the bid package and pre-qualification requirements *prior to the submission of bids*, the agency is precluded from doing so after bid. Such conduct by the District would be evidence of favoritism and potentially fraud and corruption directly contrary to the policy behind the competitive bidding statutes. To award the Project to Contera under these circumstances would constitute arbitrary and capricious conduct, and conduct not supported by significant evidence, thus give rise to legal proceedings to restrain such an award to Contera.

Therefore, demand is hereby again made that the District award the Project to SCG, the lowest *responsible* bidder on the Project. Meanwhile, we will be serving a California Public Records Act Request to the District to obtain copies of documents which reflect all communications between the District and Contera after the opening of the bids on September 29, 2021 to the present.

Thank you for your immediate attention to this matter.

Very truly yours,

THE MOUZIS LAW FIRM  
A Professional Corporation


  
Gerald W. Mouzis

David Garcia  
*RE: Notice of Bid Protest and Formal Bid Protest*  
Page 3

GWM/cf

cc: (Via E-Mail Only)  
[ALwells@rivco.org](mailto:ALwells@rivco.org)  
Alexander Wells  
Associate Engineer and Design I  
Riverside County Flood Control & Water Conservation District

[CMpadres@rivco.org](mailto:CMpadres@rivco.org)  
Claudio Padres  
Chief of Design and Construction  
Riverside County Flood Control & Water Conservation District





OFFICE OF COUNTY COUNSEL  
COUNTY OF RIVERSIDE

3960 ORANGE STREET, SUITE 500  
RIVERSIDE, CA 92501-3674  
TELEPHONE: 951/955-6300  
FAX: 951/955-6322 & 951/955-6363

Sent Via Email and U.S.P.S. First Class Mail

December 22, 2021

Gerald W. Mouzis  
Amanda L. Voivedich  
The Mouzis Law Firm, A Professional Corporation  
17671 Irvine Boulevard, Suite 207  
Tustin, CA 92780

**RE: Response to Bid Protest Letter**  
Potrero Creek Debris Basin, Stage 90 Emergency Sediment Removal Project ("Project")

**Your Client: Southern California Grading, Inc.**

Dear Mr. Mouzis and Ms. Voivedich:

This Office of County Counsel is legal counsel for the Riverside County Flood Control and Water Conservation District (District). We are in receipt of a letter from you sent to David Garcia, Engineering Project Manager, of the District dated November 1, 2021 regarding the above referenced Project. An email was sent to your firm on November 15, 2021 addressed to Ms. Voivedich acknowledging receipt of the bid protest and informing your team that any future communications need to be submitted to this office (see attached). With regard to your letter and the bid by Contera Construction Corporation, the District and this Office have reviewed your concerns presented and the bid by Contera. The District provides the following response to the one ground of protest noted in your letter.

On September 29, 2021 fifteen (15) bids were received in the Headquarters Office of the District, for the Project. One bid was withdrawn leaving fourteen (14) submitted bids for this Project. After the public bid opening, Contera Construction Corporation (Contera) was announced as the apparent low bidder and Southern California Grading, Inc. (SCG) was the second low bidder. See attached bid summary for verified cost information regarding all fourteen received bids.

As requested by SCG via email on September 30, 2021, the District provided SCG a scanned copy of the bid documents received from Contera. Thereafter, SCG submitted an email to the District challenging Contera's experience statement and the corporate seal of the surety on Contera's bid bond. The District responded to the concerns presented by SCG via email sent on October 27, 2021. You have acknowledged that SCG understands that the irregularity in regards to the corporate seal is immaterial; therefore, it was not included in your bid protest letter. Your protest letter requested that the District declare the apparent low bidder as non-responsive and to award the contract to your client, SCG.



Gerald W. Mouzis & Amanda L. Voivedich  
The Mouzis Law Firm, A Professional Corporation  
December 22, 2021  
Page 2 of 7

The following responses to your points of concern are presented below:

One Ground for Bid Protest

In your protest letter it has been asserted that:

*"As reflected in its bid package, Contera has failed to disclose in its Experience Statement projects wherein Contera performed work 'covering work similar in type and magnitude to that set forth in these Specifications' as mandated by the bidding criteria of the District. Their bid is therefore non-responsive to the call for bids and must be rejected by the District"*

To determine bid responsiveness is a question of whether the bid, as submitted, is in compliance with all the requirements of the bid documents. To be "responsive", a bid must be in strict and full accordance with the material terms of the bidding instructions. Responsiveness can usually be determined from the face of the bid without outside investigation or information, is not based on disputed facts, does not involve an exercise of agency discretion and does not require a hearing. *Taylor Bus Serv., Inc. v. San Diego Board of Educ.* (1987) 195 Cal.App.3d 1331. However, a public agency may exercise discretion in and may require a bidder to provide information in order to determine whether or not a bid meets any performance/experience specifications.

While full compliance with the requirements of the bid documents is the general rule, a public agency may waive immaterial variations from the bid specifications if such variation does not make the bidding process unfair, does not affect the amount of the bid, does not give the bidder an unfair advantage nor does it affect the bidder's commitment if it is awarded the construction contract. *Menefee v. County of Fresno*, (1985) 163 Cal. App.3d; *Ghilotti Construction Co. v City of Richmond*, (1996) 45 Cal App. 4<sup>th</sup> 897; *MCM Constr., Inc. v. City & County of San Francisco* (1998) 66 Cal. App.4<sup>th</sup> 359; *Bay Cities Paving & Grading, Inc. v. City of San Leandro* (2014) 223 Cal.App.4<sup>th</sup> 1181.

Your letter has asserted that the bid submitted by Contera is non-responsive and although there is not a formal definition of responsiveness as it relates to the evaluation of a bid proposal, there are several cases establishing "the determination of responsiveness was readily ascertainable on the face of the bid"; *Great West Contractors, Inc. v. Irvine Unified School District*, 187 Cal.App.4<sup>th</sup> 1425. The discussion in *Great West* further adds that "literal noncompliance with a bid request does indeed make a bid nonresponsive." However, except in regards to the issue noted previously regarding the corporate seal of the surety that was deemed immaterial, in this situation the bid submitted by Contera is otherwise in full compliance with the bid request in regards to the bidder's experience as they have complied with the literal language of the bid and supplied the requisite information and no sufficient evidence has been presented that would justify considering Contera's bid as non-responsive.<sup>1</sup> Therefore, the bid proposal is deemed responsive.

<sup>1</sup> The District responded to the issue regarding the corporate seal of the surety raised by SCG and SCG subsequently acknowledged and understands the District's position that this is an immaterial deviation which can be waived by the District Board when awarding a contract to a contractor.

Your letter has asserted that Contera did not provide projects that contained work similar in type and magnitude as mandated in the bidding instructions and therefore, their bid proposal must be deemed non-responsive. Contera submitted a complete bid packet with the required forms and information. The Experience Statement, referenced in Article 1, Section 1.10 of the Instructions to Bidders, was submitted by Contera with its years of experience and five (5) references of work completed by Contera which is similar in nature to the Project's work.

Article 1, Section 1.6, Qualifications of Bidders, of the Instructions to Bidders, in pertinent part, provides:

No proposal will be accepted from a Contractor who is not licensed under laws of California, as evidenced by the submittal of the Statement of Licensure. No award will be made to any bidder who cannot give satisfactory assurance to the District as to his own ability to carry out the contract, both from his financial standing and by reason of his previous experience as a Contractor on work of the nature contemplated in the contract. The bidder is required to submit his record of work of similar nature to that proposed under these specifications, and unfamiliarity with the type of work may be sufficient cause for rejection of a proposal.

As you have acknowledged, pursuant to the bid specifications provided in the Experience Statement, the District may make inquiry as appropriate regarding the bidder's experience. The District did inquire about the work completed in the listed projects and contacted the references provided. The information received about the work completed confirmed that it is of a similar nature and magnitude as contemplated for the project, thus deemed as sufficient to meet the bid requirements. Also, the District did receive favorable information from each of the bidder's references.

In addition, the bid specifications for this Project do not require a bidder to be a prime or general contractor for a project. A bidder is required to provide information on its record and type of work completed in the last three years. The District sought and received confirmation of Contera's work from each of the references listed.

Contera, through its legal counsel, provided responses to your bid protest letter. See attached letter dated November 16, 2021 from Kamine Law PC. A bidder may receive notice that its responsiveness to the bid has been called into question and have the opportunity to address such concerns. However, a public agency is not required to conduct a hearing, and need not produce findings on whether the bidder is responsive. *Taylor Bus Serv., Inc. v. San Diego Board of Educ.* (1987) 195 Cal.App.3d 1331.

Upon review of the bid proposal submitted by Contera and the information provided by Contera and the references, the bid has been deemed to be responsive.

The protest letter further states:

*"The only issue presented is whether Contera has met the Experience criteria mandated by the District so as to qualify as a "responsible" bidder on the Project and, as such, has submitted a bid that is "responsive" to the call for bids."*

Your protest letter asserts one ground of protest that Contera did not list projects that Contera performed work similar in type or magnitude, thus making Contera's bid non-responsive. In the above statement from your letter, it is asserted that because Contera did not meet the experience criteria, that makes Contera unqualified as a responsible bidder. No information has been provided in the protest letter that would truly call into question Contera's responsibility to perform the work.

In the *Great West* case the court discusses the ease at which a public agency may deem a bid non-responsive in order to circumvent the statutory mandate that public contracts be awarded to the lowest responsible bidder. It goes further to point out "where a statute requires a public entity to award a contract to the lowest responsible bidder, the courts have been vigilant in not excusing attempts by public entities to circumvent that requirement." This Project is bound by the statutory requirements of awarding a contract to the lowest responsible bidder and your protest has suggested the lowest responsible bidder should be your client, SCG. Furthermore, based on the analysis in your letter it has focused on deeming Contera's bid proposal as non-responsive in order to allow your client to be the lowest responsible bidder, but such assertions would put the District in a position to create the very issue the courts have been vigilant in preventing, which is finding any reason to dismiss a bid as non-responsive to ignore the focus on the lowest bidder's responsibility.

There is a difference between responsiveness and responsibility. As a public agency, it is a public agency's duty to be aware of the difference and understand the issues that fall into each category. Public Contract Code § 1103 defines a responsible bidder as "a bidder who has demonstrated the attribute of trustworthiness, as well as quality, fitness, capacity and experience to satisfactorily perform the public works contract." The responsibility of a lowest bidder is evaluated based on the criteria set forth in the statute and relative case law. In the *Great West* case it provides the factors the courts use in determining if the issue in rejecting a bid proposal is one of responsiveness or responsibility. The factors to determine an issue of responsibility are:

- (1) The complexity of the problem and the ensuing need for subtle administrative judgment*
- (2) The need for "information received outside the bidding process"*
- (3) Whether the problem is the sort that is susceptible to categorical hard and fast lines, or whether it is better handled on a "case-by-case" basis*

*(4) The potential for adverse impact on the professional or business reputation of the bidder*

*(5) The potential that "innocent bidders" are subject to arbitrary or erroneous disqualification from public works contracting.*

Based on these factors the issue your letter has presented speaks more to the responsibility of Contera as a bidder and not the responsiveness of their bid proposal. Your letter addressed each project listed by Contera on their Experience Statement and provided a reason (that seemed to be more like an opinion) as to why it did not meet the type of work required for this Project for four of the projects listed in the bid. This presents more complexity because most of the reasons you presented were based on opinion and what you may believe is not sufficient to meet the specifications for this Project. This prompted the District to further evaluate the information and determine if the work completed by Contera was sufficient. Since the protest addressed each project individually, the District, as part of their due diligence, made further inquiry regarding the work and with each reference listed by Contera. No information has been presented that demonstrates that Contera is unable to perform the type of work required for this Project. Contera has submitted a signed bid proposal attesting to their capability and it is reasonable for the District to rely on this attestation. Also, the District has not received any information to believe Contera is not a responsible bidder. As the public agency, the District understands the potential for adverse impact on the professional or business reputation of the bidder to indirectly or directly deem a contractor non-responsible or the potential for an innocent bidder to be subject to arbitrary or erroneous disqualification from public works contracting. It is the District's role to determine a bidder as responsible. Without any tangible evidence that would prove Contera to be non-responsible, such a determination would subject Contera to an arbitrary and erroneous disqualification that could detrimentally impact its business reputation without cause or without due process. Furthermore, the bidding process is in place to prevent fraud, favoritism and to protect the interests of the public. The District upholds this process to the highest standard and takes considerable care in evaluating a bid proposal. In this case Contera has submitted the lowest bid, the District has evaluated Contera's bid, made further inquiry and investigation to ensure that the bid protest was appropriately addressed, has determined Contera to be qualified, and is the lowest responsive and responsible bidder.

If the District were to deem Contera as non-responsive and award SCG the contract, it could actually be seen as improperly affording SCG favoritism. Also, it would not be protecting the public fiscal interests of the District by awarding to a bidder in this manner which was considerably higher than the lowest bid received. The District was faced with having to evaluate a bid protest which took a considerable amount of time and due diligence to evaluate and respond.

In conclusion, there is no evidence presented in your letter that demonstrates that Contera is unable to perform the type of work required for this Project. Contera has submitted a signed bid proposal attesting to and accepting all the terms provided in the Bid Proposal form. Your letter addressed

each project listed by Contera by asserting information and an opinion as to why you and your client believe the work listed was not sufficient to meet the specifications for this Project. The District has carefully compiled the plans and specifications for the Project and makes the final determination on the type of experience necessary to complete the work. The District considers this Project typical removal and hauling of earthen materials, performed regularly by District staff and their Contractors. It does not require "highly specialized knowledge and skill" as it has been asserted in the protest letter in order to complete the work. It should be noted that Contera holds an "A" class Contractor's License which meets the requirements of the bid specifications as described in the Notice Inviting Bids to Contractors which such license is active, in good standing and issued on January 28, 1993. In addition, Contera holds a "B" and "C-12" classification to its California Contractor's license. Contera listed a licensed subcontractor in its bid, which it has the ability to do so under the public contracting laws, that can perform stated portions of work. The information provided by Contera in its bid speaks to Contera's ability to perform the work required for this Project.

As stated above, the information in the bid proposal and from the inquiries made by the District regarding the work and its references were deemed as sufficient to meet the experience specifications and thus, deeming Contera's bid as responsive. Also, Contera is deemed as a qualified contractor. The references for Contera gave affirmative responses to the District's inquiries about Contera's performance on the work listed which supports the contention that Contera is qualified. It would be improper to disqualify a bidder when that bidder was deemed as qualified and responsive to the experience requirements and to award to another bidder who may assert they are the better contractor or may have superior qualifications. No evidence has been presented to support that Contera cannot perform the work or that they cannot deliver or complete the Project as expected from the specifications of the Project. The District is staying consistent with the principles that apply to the competitive bidding statutes. This is not a best value solicitation; so the District does not have the discretion to not award to the lowest responsive and responsible bidder. There is no evidence of favoritism. This bid proposal was properly evaluated and the District made its determination upon completion of its evaluation and due diligence.

As a public agency the District takes considerable care in evaluating the responsiveness and responsibility of a bidder and without any evidence showing Contera does not meet the criteria of a responsible bidder the District must accept their bid and award the contract for the Project accordingly, when it moves forward with an award of the contract.

Your request to declare the bid from Contera Construction Corporation as non-responsive and award this project to the second low bidder, Southern California Grading, Inc., has been reviewed and is denied. The District intends to award the contract to Contera Construction Corporation as the lowest responsive bid at the next possible Board meeting. To determine when this item will go before the Board of Supervisors for the District for award, you may check the Clerk of the Board website, <http://www.rivcocob.org/> under Agendas & Proceedings for the Board of Supervisors for the District on the Friday before a regularly scheduled upcoming Tuesday meeting.

Gerald W. Mouzis & Amanda L. Voivedich  
The Mouzis Law Firm, A Professional Corporation  
December 22, 2021  
Page 7 of 7

Or you may contact Claudio Padres, Chief of Design and Construction Division, for an update.

The District sincerely thanks SCG for its interest in bidding on its projects. The District looks forward to SCG's continued interest in its projects and encourages your client to continue to check on the District's webpage for District projects on which to bid. Should you have any questions or need additional information, please contact me at your convenience at (951) 955-6300.

Respectfully,

GREGORY P. PRIAMOS  
County Counsel



Synthia M. Gunzel  
Chief Deputy County Counsel

SMG:mem

Attachments: Acknowledgment Email November 15, 2021  
Bid Summary of Bids Received  
Response from Contera's Counsel to Bid Protest

cc: Jason Uhley, General Manager-Chief Engineer of the District  
Bob Cullen, Assistant General Manager-Chief Engineer of the District  
Claudio Padres, Chief of Design and Construction Division of the District  
David Garcia, Engineering Project Manager of the District

---

**Gunzel, Synthia**

---

**From:** Gunzel, Synthia  
**Sent:** Monday, November 15, 2021 6:00 PM  
**To:** ahenry@mouzislaw.com  
**Cc:** Massie, Rita; Barton, Karen; cfernandez@mouzislaw.com  
**Subject:** Notice of Bid Protest and Formal Bid Protest - Proj. No. 4-0-00025

Dear Ms. Voivedich,

We are in receipt of the bid protest letter regarding the Potrero Creek Debris Basin Project sent by your office on behalf of your client, Southern California Grading, Inc. The Office of County Counsel is the legal counsel for the Riverside County Flood Control and Water Conservation District. Please submit any future communications or correspondence directly to us. We are in the process of reviewing the letter and will be issuing a response as soon as the review is completed. Should you have any questions, you may reach me at the number indicated below or by email.

Have a good evening. Thank you.

*Synthia M. Gunzel*  
Chief Deputy County Counsel  
Business and Transactional Services Division  
County of Riverside  
Office of County Counsel  
3960 Orange Street, Suite 500  
Riverside, CA 92501  
Phone: (951) 955-6300  
Fax: (951) 955-6363  
Email: [smgunzel@rivco.org](mailto:smgunzel@rivco.org)



NOTICE: This communication is intended for the use of the individual or entity to which it is addressed and may contain attorney/client information that is privileged, confidential and exempt from disclosure under applicable law. If the reader of this communication is not the intended recipient or the employee or agent responsible for delivering this communication to the intended recipient, you are hereby notified that any dissemination, distribution or copying of this communication is strictly prohibited. If you have received this communication in error, please notify us immediately by reply email or by telephone and immediately delete this communication and all its attachments.

**Bid Summary**

**Riverside County Flood Control & Water Conservation District**  
1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax: 951.788.9965

**Project Name:** POTRERO CREEK DEBRIS BASIN, STAGE 90 EMERGENCY SEDIMENT REMOVAL

**Project Number:** 4-0-0025-90

**Bid Open Date:** 09/29/2021



Total	Contractor Name	Phone
\$2,700,625.69	CONTERA CONSTRUCTION CORPORATION 28545 Old Town Front Street, Suite 201 Temecula CA 92590	951.695.2800
\$3,184,796.25	SOUTHERN CALIFORNIA GRADING, INC. 16291 Construction Circle East, Suite A Irvine CA 92606	949.551.6655
\$3,309,089.63	RAL INVESTMENT CORPORATION dba SILVERSTRAND CONSTRUCTION 10065 Old Grove Road San Diego CA 92131	858.371.1368
\$3,493,150.00	RICHARD LOPEZ CONSTRUCTION, INC. 250-E. Rincon Street, Suite 106 Corona CA 92879	951.372.0944 Bid withdrawn
\$3,534,435.00	J/K EXCAVATION & GRADING CO., INC. 541 W. Rialto Avenue Rialto CA 92376	909.357.1800 x121
\$3,617,834.90	SPIESS CONSTRUCTION CO., INC. Post Office Box 2849 Santa Maria CA 93457	805.937.5859
\$3,753,529.00	W.A. RASIC CONSTRUCTION COMPANY, INC. 11126 Wright Road Lynwood CA 90262	310.886.0590
\$3,797,634.50	GRIFFITH COMPANY 3050 E. Birch Street Brea CA 92821	714.984.5500
\$3,998,526.00	KANA SURFACE ENGINEERING 12620 Magnolia Avenue Riverside CA 92503	909.204.5987
\$4,218,553.00	RIVERSIDE CONSTRUCTION COMPANY, INC. Post Office Box 1146 Riverside CA 92502	951.682.8308
\$4,248,424.00	GRANITE CONSTRUCTION COMPANY 38000 Monroe Street Indio CA 92203	760.775.7500
\$4,834,778.32	CHRISTENSEN BROTHERS GENERAL ENGINEERING, INC. Post Office Box 1286 Apple Valley CA 92307	760.240.5236
\$4,863,452.00	CJW CONSTRUCTION, INC. 841 East Washington Avenue, Suite B Santa Ana CA 92701	714.835.6820
\$4,991,631.75	JAMES MCINN, INC. 21834 Cactus Avenue Riverside CA 92518	909.514.1231
\$5,399,417.00	CANYON SPRINGS ENTERPRISES dba RSN CONSTRUCTION SERVICES Post Office Box 2810 Hemet CA 92546	951.925.2288
\$5,966,235.00	RCFC Engineer's Estimate	



**Bid Abstract**

**Riverside County Flood Control & Water Conservation District**

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax 951.788.9965



**Project Name:** POTRERO CREEK DEBRIS BASIN, STAGE 90 EMERGENCY SEDIMENT REMOVAL

**Project Number:** 4-0-0025-90

**Bid Open Date:** 9/29/2021

**ENGINEER'S ESTIMATE**      **CONTERA CONSTRUCTION CORPORATION**      **SOUTHERN CALIFORNIA GRADING, INC.**

Item No.	Description	Unit	Quantity	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid
1	MOBILIZATION	L.S.	1	\$350,000.00	\$350,000.00	\$188,190.00	\$188,190.00	\$56,200.00	\$56,200.00
2	WATER CONTROL	L.S.	1	\$20,000.00	\$20,000.00	\$24,563.64	\$24,563.64	\$6,100.00	\$6,100.00
3	TRAFFIC CONTROL	L.S.	1	\$10,000.00	\$10,000.00	\$253,175.80	\$253,175.80	\$24,000.00	\$24,000.00
4	CLEARING AND MISCELLANEOUS WORK	L.S.	1	\$30,000.00	\$30,000.00	\$38,500.00	\$38,500.00	\$200,000.00	\$200,000.00
5	BASIN EXCAVATION	C.Y.	348,315	\$15.00	\$5,224,725.00	\$5.71	\$1,988,878.65	\$7.55	\$2,629,778.25
6	DEMARCATON FENCING	L.F.	4,302	\$5.00	\$21,510.00	\$2.36	\$10,152.72	\$9.00	\$38,718.00
7	EXTRA DIRECTED WORK	L.S.	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
8	DUST ABATEMENT	L.S.	1	\$150,000.00	\$150,000.00	\$12,350.00	\$12,350.00	\$77,000.00	\$77,000.00
9	STORMWATER AND NON-STORMWATER POLLUTION CONTROL	L.S.	1	\$50,000.00	\$50,000.00	\$59,964.88	\$59,964.88	\$47,000.00	\$47,000.00
10	NON-STORMWATER DISCHARGE OR DEWATERING	L.S.	1	\$10,000.00	\$10,000.00	\$24,850.00	\$24,850.00	\$6,000.00	\$6,000.00

**Bid Abstract**

**Riverside County Flood Control & Water Conservation District**

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax: 951.788.9965

**Project Name:** POTRERO CREEK DEBRIS BASIN, STAGE 90 EMERGENCY SEDIMENT REMOVAL

**Project Number:** 4-0-0025-90

**Bid Open Date:** 9/29/2021



**ENGINEER'S ESTIMATE**

**RAL INVESTMENT CORPORATION dba SILVERSTRAND CONSTRUCTION**

**RICHARD LOPEZ CONSTRUCTION, INC.**

Item No.	Description	Unit	Quantity	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid
1	MOBILIZATION	L.S.	1	\$350,000.00	\$350,000.00	\$165,195.18	\$165,195.18	\$164,400.00	\$164,400.00
2	WATER CONTROL	L.S.	1	\$20,000.00	\$20,000.00	\$30,000.00	\$30,000.00	\$114,860.00	\$114,860.00
3	TRAFFIC CONTROL	L.S.	1	\$10,000.00	\$10,000.00	\$43,000.00	\$43,000.00	\$107,000.00	\$107,000.00
4	CLEARING AND MISCELLANEOUS WORK	L.S.	1	\$30,000.00	\$30,000.00	\$18,000.00	\$18,000.00	\$186,100.00	\$186,100.00
5	BASIN EXCAVATION	C.Y.	348,315	\$15.00	\$5,224,725.00	\$7.67	\$2,671,576.05	\$7.00	\$2,438,205.00
6	DEMARCATIION FENCING	L.F.	4,302	\$5.00	\$21,510.00	\$4.20	\$18,068.40	\$12.00	\$51,624.00
7	EXTRA DIRECTED WORK	L.S.	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
8	DUST ABATEMENT	L.S.	1	\$150,000.00	\$150,000.00	\$205,000.00	\$205,000.00	\$142,555.00	\$142,555.00
9	STORMWATER AND NON-STORMWATER POLLUTION CONTROL	L.S.	1	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00	\$91,100.00	\$91,100.00
10	NON-STORMWATER DISCHARGE OR DEWATERING	L.S.	1	\$10,000.00	\$10,000.00	\$23,250.00	\$23,250.00	\$97,306.00	\$97,306.00

**Bid Abstract**

**Riverside County Flood Control & Water Conservation District**

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax 951.788.9965

**POTRERO CREEK DEBRIS BASIN, STAGE 90 EMERGENCY SEDIMENT REMOVAL**

**Project Name:**

**Project Number:** 4-0-0025-90

**Bid Open Date:** 9/29/2021

**ENGINEER'S ESTIMATE JIK EXCAVATION & GRADING SPIESS CONSTRUCTION CO., INC.**



Item No.	Description	Unit	Quantity	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid
1	MOBILIZATION	L.S.	1	\$350,000.00	\$350,000.00	\$174,140.00	\$174,140.00	\$340,000.00	\$340,000.00
2	WATER CONTROL	L.S.	1	\$20,000.00	\$20,000.00	\$90,300.00	\$90,300.00	\$23,865.00	\$23,865.00
3	TRAFFIC CONTROL	L.S.	1	\$10,000.00	\$10,000.00	\$133,600.00	\$133,600.00	\$94,350.00	\$94,350.00
4	CLEARING AND MISCELLANEOUS WORK	L.S.	1	\$30,000.00	\$30,000.00	\$326,870.00	\$326,870.00	\$10,545.00	\$10,545.00
5	BASIN EXCAVATION	C.Y.	348.315	\$15.00	\$5,224.725.00	\$7.20	\$2,507,868.00	\$7.88	\$2,744,722.20
6	DEMARCATON FENCING	L.F.	4.302	\$5.00	\$21,510.00	\$3.50	\$15,057.00	\$6.10	\$26,242.20
7	EXTRA DIRECTED WORK	L.S.	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
8	DUST ABATEMENT	L.S.	1	\$150,000.00	\$150,000.00	\$57,300.00	\$57,300.00	\$199,800.00	\$199,800.00
9	STORMWATER AND NON-STORMWATER POLLUTION CONTROL	L.S.	1	\$50,000.00	\$50,000.00	\$103,000.00	\$103,000.00	\$77,700.00	\$77,700.00
10	NON-STORMWATER DISCHARGE OR DEWATERING	L.S.	1	\$10,000.00	\$10,000.00	\$26,300.00	\$26,300.00	\$610.50	\$610.50

**Bid Abstract**

**Riverside County Flood Control & Water Conservation District**

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax 951.788.9965



**Project Name:** POTRERO CREEK DEBRIS BASIN, STAGE 90 EMERGENCY SEDIMENT REMOVAL

**Project Number:** 4-0-0025-90

**Bid Open Date:** 9/29/2021

**ENGINEER'S ESTIMATE**      **W.A. RASIC CONSTRUCTION COMPANY, INC.**      **GRIFFITH COMPANY**

Item No.	Description	Unit	Quantity	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid
1	MOBILIZATION	L.S.	1	\$350,000.00	\$350,000.00	\$200,000.00	\$200,000.00	\$205,000.00	\$205,000.00
2	WATER CONTROL	L.S.	1	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$245,000.00	\$245,000.00
3	TRAFFIC CONTROL	L.S.	1	\$10,000.00	\$10,000.00	\$100,000.00	\$100,000.00	\$14,000.00	\$14,000.00
4	CLEARING AND MISCELLANEOUS WORK	L.S.	1	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$252,000.00	\$252,000.00
5	BASIN EXCAVATION	C.Y.	348,315	\$15.00	\$5,224,725.00	\$8.60	\$2,995,509.00	\$8.30	\$2,891,014.50
6	DEMARCATON FENCING	L.F.	4,302	\$5.00	\$21,510.00	\$10.00	\$43,020.00	\$10.00	\$43,020.00
7	EXTRA DIRECTED WORK	L.S.	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
8	DUST ABATEMENT	L.S.	1	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$5,000.00	\$5,000.00
9	STORMWATER AND NON-STORMWATER POLLUTION CONTROL	L.S.	1	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00	\$42,500.00	\$42,500.00
10	NON-STORMWATER DISCHARGE OR DEWATERING	L.S.	1	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$100.00	\$100.00

**Bid Abstract**

**Riverside County Flood Control & Water Conservation District**

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax 951.788.9965



**POTRERO CREEK DEBRIS BASIN, STAGE 90 EMERGENCY SEDIMENT REMOVAL**

Project Name:

Project Number:

Bld Open Date:

4-0-0025-90

9/29/2021

ENGINEER'S ESTIMATE      KANA SUBSURFACE ENGINEERING      RIVERSIDE CONSTRUCTION COMPANY, INC.

Item No.	Description	Unit	Quantity	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid
1	MOBILIZATION	L.S.	1	\$350,000.00	\$350,000.00	\$500,000.00	\$500,000.00	\$390,000.00	\$390,000.00
2	WATER CONTROL	L.S.	1	\$20,000.00	\$20,000.00	\$32,000.00	\$32,000.00	\$10,000.00	\$10,000.00
3	TRAFFIC CONTROL	L.S.	1	\$10,000.00	\$10,000.00	\$150,000.00	\$150,000.00	\$120,000.00	\$120,000.00
4	CLEARING AND MISCELLANEOUS WORK	L.S.	1	\$30,000.00	\$30,000.00	\$53,000.00	\$53,000.00	\$190,000.00	\$190,000.00
5	BASIN EXCAVATION	C.Y.	348,315	\$15.00	\$5,224,725.00	\$8.25	\$2,873,598.75	\$9.00	\$3,134,835.00
6	DEMARCATON FENCING	L.F.	4,302	\$5.00	\$21,510.00	\$13.00	\$55,926.00	\$9.00	\$38,718.00
7	EXTRA DIRECTED WORK	L.S.	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
8	DUST ABATEMENT	L.S.	1	\$150,000.00	\$150,000.00	\$190,000.00	\$190,000.00	\$80,000.00	\$80,000.00
9	STORMWATER AND NON-STORMWATER POLLUTION CONTROL	L.S.	1	\$50,000.00	\$50,000.00	\$29,000.00	\$29,000.00	\$150,000.00	\$150,000.00
10	NON-STORMWATER DISCHARGE OR DEWATERING	L.S.	1	\$10,000.00	\$10,000.00	\$15,001.25	\$15,001.25	\$5,000.00	\$5,000.00

**Bid Abstract**

**Riverside County Flood Control & Water Conservation District**

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax 951.788.9965

**Project Name:** POTRERO CREEK DEBRIS BASIN, STAGE 90 EMERGENCY SEDIMENT REMOVAL

**Project Number:** 4-0-0025-90

**Bid Open Date:** 9/29/2021



**ENGINEER'S ESTIMATE**      **GRANITE CONSTRUCTION COMPANY**      **CHRISTENSEN BROTHERS GENERAL ENGINEERING, INC.**

Item No.	Description	Unit	Quantity	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid
1	MOBILIZATION	L.S.	1	\$350,000.00	\$350,000.00	\$401,272.25	\$401,272.25	\$197,500.00	\$197,500.00
2	WATER CONTROL	L.S.	1	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$99,000.00	\$99,000.00
3	TRAFFIC CONTROL	L.S.	1	\$10,000.00	\$10,000.00	\$35,000.00	\$35,000.00	\$278,000.00	\$278,000.00
4	CLEARING AND MISCELLANEOUS WORK	L.S.	1	\$30,000.00	\$30,000.00	\$5,000.00	\$5,000.00	\$172,000.00	\$172,000.00
5	BASIN EXCAVATION	C.Y.	348,315	\$15.00	\$5,224,725.00	\$10.45	\$3,639,891.75	\$10.26	\$3,573,711.90
6	DEMARCATON FENCING	L.F.	4,302	\$5.00	\$21,510.00	\$5.00	\$21,510.00	\$7.21	\$31,017.42
7	EXTRA DIRECTED WORK	L.S.	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
8	DUST ABATEMENT	L.S.	1	\$150,000.00	\$150,000.00	\$10,100.00	\$10,100.00	\$323,400.00	\$323,400.00
9	STORMWATER AND NON-STORMWATER POLLUTION CONTROL	L.S.	1	\$50,000.00	\$50,000.00	\$15,600.00	\$15,600.00	\$59,600.00	\$59,600.00
10	NON-STORMWATER DISCHARGE OR DEWATERING	L.S.	1	\$10,000.00	\$10,000.00	\$50.00	\$50.00	\$549.00	\$549.00

**Bid Abstract**

**Riverside County Flood Control & Water Conservation District**

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax 951.788.9965



**Project Name:** POTRERO CREEK DEBRIS BASIN, STAGE 90 EMERGENCY SEDIMENT REMOVAL

**Project Number:** 4-0-0025-90

**Bid Open Date:** 9/29/2021

**ENGINEER'S ESTIMATE** CJW CONSTRUCTION, INC. **JAMES MCMINN, INC.**

Item No.	Description	Unit	Quantity	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid
1	MOBILIZATION	L.S.	1	\$350,000.00	\$350,000.00	\$50,000.00	\$50,000.00	\$78,000.00	\$78,000.00
2	WATER CONTROL	L.S.	1	\$20,000.00	\$20,000.00	\$1,000.00	\$1,000.00	\$680,000.00	\$680,000.00
3	TRAFFIC CONTROL	L.S.	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$340,000.00	\$340,000.00
4	CLEARING AND MISCELLANEOUS WORK	L.S.	1	\$30,000.00	\$30,000.00	\$80,000.00	\$80,000.00	\$105,000.00	\$105,000.00
5	BASIN EXCAVATION	C.Y.	348,315	\$15.00	\$5,224,725.00	\$12.80	\$4,458,432.00	\$7.85	\$2,734,272.75
6	DEMARCATON FENCING	L.F.	4,302	\$5.00	\$21,510.00	\$10.00	\$43,020.00	\$4.50	\$19,359.00
7	EXTRA DIRECTED WORK	L.S.	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
8	DUST ABATEMENT	L.S.	1	\$150,000.00	\$150,000.00	\$100,000.00	\$100,000.00	\$500,000.00	\$500,000.00
9	STORMWATER AND NON-STORMWATER POLLUTION CONTROL	L.S.	1	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$360,000.00	\$360,000.00
10	NON-STORMWATER DISCHARGE OR DEWATERING	L.S.	1	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00	\$75,000.00	\$75,000.00

**Bid Abstract**

**Riverside County Flood Control & Water Conservation District**

1995 Market St. Riverside, CA 92501 Phone: 951.955.1200 Fax 951.788.9965

**Project Name:** POTRERO CREEK DEBRIS BASIN, STAGE 90 EMERGENCY SEDIMENT REMOVAL

**Project Number:** 4-0-0025-90

**Bid Open Date:** 9/29/2021

**ENGINEER'S ESTIMATE**  
**CANYON SPRINGS**  
**ENTERPRISES dba RSN**  
**CONSTRUCTION SERVICES**

Item No.	Description	Unit	Quantity	Unit Bid	Total Bid	Unit Bid	Total Bid
1	MOBILIZATION	L.S.	1	\$350,000.00	\$350,000.00	\$300,000.00	\$300,000.00
2	WATER CONTROL	L.S.	1	\$20,000.00	\$20,000.00	\$100,000.00	\$100,000.00
3	TRAFFIC CONTROL	L.S.	1	\$10,000.00	\$10,000.00	\$89,000.00	\$89,000.00
4	CLEARING AND MISCELLANEOUS WORK	L.S.	1	\$30,000.00	\$30,000.00	\$130,000.00	\$130,000.00
5	BASIN EXCAVATION	C.Y.	348,315	\$15.00	\$5,224,725.00	\$13.00	\$4,528,095.00
6	DEMARCATON FENCING	L.F.	4,302	\$5.00	\$21,510.00	\$11.00	\$47,322.00
7	EXTRA DIRECTED WORK	L.S.	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
8	DUST ABATEMENT	L.S.	1	\$150,000.00	\$150,000.00	\$20,000.00	\$20,000.00
9	STORMWATER AND NON-STORMWATER POLLUTION CONTROL	L.S.	1	\$50,000.00	\$50,000.00	\$55,000.00	\$55,000.00
10	NON-STORMWATER DISCHARGE OR DEWATERING	L.S.	1	\$10,000.00	\$10,000.00	\$30,000.00	\$30,000.00





# KAMINE LAW PC

Construction Attorneys

529 WEST 8TH STREET, SUITE 1128

LOS ANGELES, CALIFORNIA 90014

(213) 972-0119 FAX (213) 972-0003

WWW.KamineConstructionLaw.COM

November 16, 2021

BY EMAIL, ETC.  
dhgarcia@rivco.org

David Garcia  
Riverside County Flood Control and Water Conservation District  
Construction Management Section  
1995 Market Street  
Riverside, CA 92501

Response to Bid Protest by Southern California Grading, Inc.  
Potrero Creek Debris Basin  
Stage 90 Emergency Sediment Removal  
Project No.: 4-0-0025

Dear Mr. Garcia:

We represent Contera Construction Corporation [CONTERA] in the bid protest of the contract award referred to above. This letter is a response to the bid protest by Southern California Grading, Inc. [SCG] of the award of the referenced contract to CONTERA.

GROUND FOR BID PROTEST BY SOUTHERN CALIFORNIA GRADING, INC. ARE IMPROPER

SCG challenged the award of the referenced contract to CONTERA by dissecting CONTERA's response to the Invitation to Bid [IFB] and challenging each of the projects listed on the "Experience Statement," looking to other than the bid document itself to support its arguments.

The requirements of the IFB are:

Contractors submitting proposals for this project shall have an active and in good standing Class "A" Contractor's license from the State of California in order to be considered eligible for the contract award. The license(s) shall remain active and in good standing throughout the entire duration of the project.

With the submittal of the Bid Proposal and other Contract Documents, the Contractor shall submit for approval by the District documented evidence

David Garcia  
Riverside County Flood Control and Water Conservation District  
November 16, 2021  
Page 2

of satisfaction of all of the Bidder Qualifications listed above and in accordance with Articles 1 through 4 of the Instructions to Bidders.

The IFB lists Required Submittals to include: "Experience Statement (Minimum of 5 References) [submitted] with Bid Proposal"

The IFB Experience Statement requires:

Bidder submits, as part of his bid, the following statements as to his experience qualifications. Bidder certifies that all statements and information set forth below are true and accurate. Bidder hereby authorizes the District to make inquiry as appropriate regarding his experience.

Bidder has been engaged in the contracting business under this present business name for \_\_\_\_\_ years.

Bidder's experience in work of a nature similar in type and magnitude to that set forth in the Specification extends over a period of \_\_\_\_\_ years.

Within the last three years, Bidder has satisfactorily completed the following contracts covering work similar in type and magnitude to that set forth in these Specifications for the following owners (name person, firms, or authorities):

SCG is not challenging any failure to provide information, but the information that was provided. This is a responsibility issue, not one of responsiveness to the IFB. Here the District did its due diligence and inquired of CONTERA for further information, received a satisfactory response [Attachment 1] and published a notice of Intent to Award. The District's decision to award to CONTERA was proper.

RESPONSIBILITY V. RESPONSIVENESS

SCG has confused the term responsive with responsibility. A responsive bid is one that conforms to the specifications, and if the bid does not so conform, it may not be accepted. [*Konica Business Machines, USA v. Regents of the University of California* (1988) 206 CA3<sup>rd</sup> 449, 454.] Thus, responsive bid is one where the bidder promises to do what the bidding instructions require. [See *Taylor Bus Service, Inc. v. San Diego Board of Education* (1987) 195 CA3<sup>rd</sup> 1331, 1342.] In order for a bidder to be found non-responsive, it must have garnered an unfair competitive advantage over the other bidders. [See

David Garcia  
Riverside County Flood Control and Water Conservation District  
November 16, 2021  
Page 3

*Konica Business Machines v. Regents of University of California* (1988) 206 CA3<sup>rd</sup> 449, 454] Only the four corners of the bid are reviewed. No outside information is sought or reviewed. The bid of CONTERA was responsive to the invitation to bid. CONTERA had no unfair competitive advantage, nor did SCG argue that CONTERA did.

Responsibility is an inquiry to the ability of the bidder to perform the work set forth in the IFB. The concept was thoroughly discussed in *City of Inglewood - Los Angeles County Civic Center Auth. v. Superior Court*, 7 CA3<sup>rd</sup> at 867, the where agency found that Swinerton was more responsible than Argo and awarded to Swinerton. Held:

[T]he word 'responsible' in the context of the statute [requiring award of the contract to the 'lowest responsible bidder'] is not necessarily employed in the sense of a bidder who is trustworthy so that a finding of non-responsibility connotes untrustworthiness. Rather, while that term includes the attribute of trustworthiness, it also has reference to the quality, fitness and capacity of the low bidder to satisfactorily perform the proposed work. [citation] Thus, a contract must be awarded to the lowest bidder unless it is found that he is not responsible, i.e. not qualified to do the particular work under consideration.

...

The District performed its inquiry including requesting additional information about experience, reviewed the bid references and the follow-up inquiry response and found that CONTERA was responsible. The follow-up inquiry was an equivalent of the hearing specified in *City of Inglewood - Los Angeles County Civic Center Auth. v. Superior Court*. The District determined CONTERA to be responsible and issued the notice of intent to award.<sup>1</sup>

SCG is requesting the District to ignore its finding that CONTERA is a responsible bidder and is demanding that an inappropriate standard of responsibility be used to disqualify CONTERA's bid. The law does not support that argument.

THE BID BY SOUTHERN CALIFORNIA GRADING, INC. IS NON-RESPONSIVE

The IFB at Paragraph 2.7 SUBLETTING AND SUBCONTRACTING specifies:

Bidders are required, pursuant to the Subletting and Subcontracting Fair Practices Act (commencing with Section 4100 of the Public Contract Code) to list in their proposal the name and location of place of business

<sup>1</sup> Contera is willing to engage in a more formal responsibility hearing, if needed.

David Garcia  
Riverside County Flood Control and Water Conservation District  
November 16, 2021  
Page 4

of each subcontractor who will perform work or labor or render services in or about the construction of the work or improvement or a subcontractor who specially fabricates and installs a portion of the work or improvement according to detailed drawings contained in the Plans and Specifications, in excess of one-half (1/2) of one percent (1%) of the prime Contractor's total bid. Failure to list a subcontractor for a portion of the work means that the prime Contractor will do that portion of the work. Contractor shall list only one subcontractor for each portion as is defined by the Contractor in the Contractor's Bid Proposal.

Specification Section 14.3 Basin Excavation provides:

The contract item Basin Excavation covers all excavation and fill required to restore the basin, access ramp, access road cross sections, and basin spillway to as-built lines and grades within the paylines as shown on the project drawings.

In order to satisfy this requirement, the contractor requires the services of a professional surveyor, which is a special license issue pursuant to Business and Professions Code Sections 8700 *et seq.* SCG does not have a professional surveyor license, nor did it list subcontractor to perform this work which Contera has estimated to be in excess of 1/2 of 1% of the bid.

Professions Code § 7028.15(e) provides:

Unless one of the foregoing exceptions applies [(1) person is exempt from license law, (2) local agency contract with federal funding, (3) joint venture bidder] a bid submitted to a public agency by a contractor who is not licensed in accordance with this chapter **shall be considered nonresponsive and shall be rejected by the public agency.** [boldface added]

Here SCG did not list a licensed land surveyor. It's bid is non-responsive and should be rejected because it has an unfair competitive advantage by being able to bid shop after award of contract. Public Contract Code Section 4100 *et seq.*

Since SCG is not eligible for the award because of its non-responsive bid, SCG lacks standing to challenge the award to CONTERA,

**KAMINE LAW PC**

David Garcia  
Riverside County Flood Control and Water Conservation District  
November 16, 2021  
Page 5

CONCLUSION.

For the foregoing reasons, the bid protest by SCG should be summarily rejected and the contract awarded to CONTERA.



Marcia Haber Kamine

Cc: Synthia Marie Gunzel [[smgunzel@rivco.org](mailto:smgunzel@rivco.org)]

MPHK:hs  
Enclosure

## CONTERA CONSTRUCTION CORPORATION

28545 Old Town Front St. Ste. 201, Temecula, CA 92590 | Office: 951.695.2800 | Fax: 951.695.2800  
DBE# 23899 | SB#17383G1 | Contractor's License #663817 A, B, C-12 | DIR# 100001778

---

October 26, 2021

David Garcia, Engineering Project Manager  
Jason Uhley, General Manager-Chief Engineer  
Alexander Wells, Associate Engineer  
Riverside County Flood Control and Water Conservation District  
1995 Market Street  
Riverside, CA 92501

**VIA EMAIL:**

[DHGARCIA@RIVCO.ORG](mailto:DHGARCIA@RIVCO.ORG)

[JUHLEY@RIVCO.ORG](mailto:JUHLEY@RIVCO.ORG)

[ALWELLS@RIVCO.ORG](mailto:ALWELLS@RIVCO.ORG)

RE: Potrero Creek Debris Basin, Stage 90 Emergency Sediment Removal  
Project No. 4-D-00025-90  
San Jacinto region of Riverside County, CA

Dear Messrs. Garcia, Uhley and Wells:

In response to the bid protest, provided below is detailed information on each project listed within our proposal submission. We are confident that our work experience adequately meets the requirements, qualifications and experience required to perform the work on this project.

**Project: Avenue 66 at SR-111 and UPR Grade Separation Project**

**Authority:** County of Riverside Transportation Department

**Contact:** Matt Pim, Riverside Construction - 951-682-8308

**Value:** \$1,500,000

**Status:** Completed (2021) with exception of brokered truck rental

**Contract:** Import Borrow, Import MSE Backfill, Import Structure Backfill, Import Aggregate Base, Export Material

**Function:** Import/Export (100,000+CY) for railroad and highway interchange - conduct and execute site encroachment permits, geotechnical reporting, establishing QC plan, Archeological and Cultural land studies, coordination with the Tribal Monitor, excavation of retention basin, DigAlert notification, water-use permitting, hauling water, pre-watering excavation, build and maintain access roads, fencing, traffic control, dust control, hauling dirt, brokered outside haulers, knock down, and finish grade retention basin slopes and floor. Superintendent, Foreman, Equipment Operators, Truckers, and Traffic Control were all our employees and we utilized our company-owned equipment (140M Motor Grader, 824 Dozer, 345BL Excavator, Water Truck, Dump Trucks)

ATTACHMENT 1

**Project: Excavate Retention Pond**

**Authority:** The Torres Martinez Desert Cahuilla Indians

**Contact:** Al Loya, TM Tribe - 760-848-9077

**Value:** \$610,000

**Status:** Completed (2021)

**Contract:** Right of Entry and/or Use of Tribal Lands

**Function:** Private borrow site for the Ave. 66 at SR-111 and UPR Grade Separation Project and other projects. Construct Retention Pond (75,000 CY's) - Received Tribal Council, Chairman and Tribal Chief's approval. Obtained site encroachment permits, pre-excavation approval, compliant to SCAQMD requirements, designed and constructed borrow pit/retention basin to minimize downstream flood damage, installed eleven acre secured fencing, implemented TERO Tribal agreement, performed geotechnical reporting, archeological and cultural land studies and monitoring throughout construction, received BLM and Riverside County encroachment permits, performed pond excavation, DigAlert notification, clear and grub, obtained Grand Canal water use permit, hauled construction water, pre-watered site, graded site access roads, performed traffic control, dust control, dirt hauling, and finish graded the entire site. Superintendent, Foreman, Equipment Operators, Truckers, and Traffic Control were all our employees and we utilized our company-owned equipment (140M Motor Grader, 824 Dozer, 345BL Excavator, Water Truck, Dump Trucks).

**Project: Grading/Import Earthen Material @ 3 County Landfills**

**Authority:** Riverside County Department of Waste Resources

**Contact:** Monica Napoles, Riverside County - 951-941-3987

**Value:** \$491,500

**Status:** Completed (2019)

**Contract:** Earthen Material Import to Three Closed Sanitary Landfill Sites within the Western Portion of Riverside County (Menifee, Pinyon Flats, Mead Valley Landfill)

**Function:** Import Materials (57,000 CY's) Obtained encroachment permits, established and executed erosion control plan, traffic plan, and safety plan. Located borrow sources, submitted material for testing, and self-performed the excavation, loading, and hauling to site. Executed stockpile requirements including SCAQMD, haul routes, dust control, located functional water source, implemented demarcation fencing and straw waddle, excavated cuts & fills, maintained all onsite and offsite roadways, and track walked the slopes. All work completed successfully based on the authorities schedule for additional work. Superintendent, Foreman, Equipment Operators, Truckers, and Traffic Control were all our employees and we utilized our owned equipment.

**Project: Haul/Dispose Roadway Excavation - I-5 Freeway - Avery to Crown Valley Parkway**

**Authority:** Caltrans  
**Contact:** Cary Purvis, Ortiz Enterprises, Inc. - 949-231-7291  
**Value:** \$1,000,020/\$1,000,020/\$2,312,065  
**Status:** Completed (2020)/Completed (2021)/Ongoing  
**Contract:** 12-0K0214 Place HMA, Install Concrete Pavement, Retaining Wall, Modify Electric Systems  
**Function:** Import/Export fill materials (400,000 CY's) - Hauling and disposing of all Roadway Excavation to a qualified landfill. Collected material samples and completed chain of custody for the lab and coordinated material approval with Orange County Waste & Recycling. Safety training for employees at both load and delivery sites. Purchase, resale, and hauling of aggregate materials per specifications. Superintendent and Foreman at both load and dumpsites for management of hauls and employee drivers in company dump trucks.

**Project: Excavate Basin/Import Borrow - Route 46 Famoso Rd. Bridge**

**Authority:** Caltrans  
**Contact:** Robert Torres, SEMA Construction - 562-202-1551  
**Value:** \$2,130,000  
**Status:** Completed (April 2019)  
**Contract:** 06-0K4604 Realign Roadway and Construct New Bridge.  
**Function:** Import Fill Materials (250,000 CY's) - Contracted for and obtained approval for the design of a retention basin deepening, cleared vegetation, dewatered site, excavated basin, removed and reconstructed levy walls & roads, installed mechanical structures for inflow/outflow, finish graded basin floors, developed and conformed to the SWPPP and Dust Control Plan. Safety training for employees at both load and delivery sites. Purchase, resale, and hauling of aggregate materials per specifications. Superintendent and Foreman at both load and dumpsites for management of hauls and employee drivers in company dump trucks.

**Various Recently Completed / Active Projects:**

- EMWD Solar Renewable Energy Project, Sukut Construction, LLC (Export/dirt - various locations)  
188,000 CY's - \$1,700,000
- Owens Lake Dust Mitigation Project, OHL USA (Load & haul rock for dust control)  
1,300,000 Tons - \$7,200,000
- K&T Dairy, 4-Com, Inc. (Manure removal, import fill, onsite cuts/fills, traffic control, etc.)  
150,000 CY's - \$1,400,000
- OC Streetcar, Walsh Construction (Export, haul & dispose of clean & contaminated materials) 85,000 Tons Contaminated Export / 30,000 CY's Soil Export \$7,500,000
- Via Ballena Slide Repair, OC Rehab (Onsite cuts/fills, load, haul & compact import, drainage, fine grade)  
~190,000 CY's - \$1,675,0000
- I-5 @ Oro Pkwy, Flatiron Construction (Export, haul, dispose & compact dirt)  
400,000 CY's - \$4,500,000
- Kramer Junction, Klewit Infrastructure (Import fill, haul concrete aggregates & hot mix)  
400,000 Tons - \$5,900,000



Riverside County Flood Control and Water Conservation District

October 26, 2021


Page 4 of 4

Contera Construction Corporation is family and minority owned company with three generations holding a variety of positions. For more than 50 years, we have participated in roadway, highway, bridge, residential & commercial development, emergency response, small and large earthwork/grading and large scale hauling projects as a certified Small Business and Disadvantaged Business Enterprise. Our success is evident because of our experience, reliability, and flexibility to adapt to each project and its oversight. For over five decades, we have specialized in grading, import/export, trucking, and land development with annual sales exceeding twenty million dollars. Throughout this time, Contera owners and team members have moved millions of cubic yards of earthen materials for various public and private entities on freeways, schools, neighborhoods, commercial developments, landslides, waterways, parks, dams and railroads. We own and operate a fleet of over 50 bottom dump trucks/trailers and heavy equipment.

We are confident that we are uniquely qualified to perform all the work necessary to successfully complete this project. If you need any further details, we will be happy to provide more information.

Thank you in advance for your cooperation.

Sincerely,



Ron Varela

Vice President

Per J. Uhley - Word Speak

# Riverside County Board of Supervisors Request to Speak

Submit request to Clerk of Board (right of podium). Speakers are entitled to three (3) minutes, subject to Board Rules listed on the reverse side of this form.

SPEAKER'S NAME: Jason Varela

Address: 32380 Castle Ct

City: Temecula Zip: 92592

Phone #: ~~951~~ 909-445-4039

Date: 11/11/22 Agenda # 11.6

### PLEASE STATE YOUR POSITION BELOW:

Position on "Regular" (non-appealed) Agenda Item:

Support       Oppose       Neutral

**Note:** If you are here for an agenda item that is filed for "Appeal", please state separately your position on the appeal below:

Support       Oppose       Neutral

I give my 3 minutes to: \_\_\_\_\_

Don't intend to talk if 11.6 is not polled for discussion.

# BOARD RULES

## **Requests to Address Board on "Agenda" Items:**

You may request to be heard on a published agenda item. Requests to be heard must be submitted to the Clerk of the Board before the scheduled meeting time.

## **Requests to Address Board on items that are "NOT" on the Agenda/Public Comment:**

Notwithstanding any other provisions of these rules, a member of the public shall have the right to address the Board during the mid-morning "Oral Communications" segment of the published agenda. Said purpose for address must pertain to issues which are under the direct jurisdiction of the Board of Supervisors. **YOUR TIME WILL BE LIMITED TO THREE (3) MINUTES.** Donated time is not permitted during Public Comment.

## **Power Point Presentations/Printed Material:**

Speakers who intend to conduct a formalized Power Point presentation or provide printed material must notify the Clerk of the Board's Office by 12 noon on the Monday preceding the Tuesday Board meeting, insuring that the Clerk's Office has sufficient copies of all printed materials and at least one (1) copy of the Power Point CD. Copies of printed material given to the Clerk (by Monday noon deadline) will be provided to each Supervisor. If you have the need to use the overhead "Elmo" projector at the Board meeting, please ensure your material is clear and with proper contrast, notifying the Clerk well ahead of the meeting, of your intent to use the Elmo.

## **Individual Speaker Limits:**

**Individual speakers are limited to a maximum of three (3) minutes.** Please step up to the podium when the Chairman calls your name and begin speaking immediately. Pull the microphone to your mouth so that the Board, audience, and audio recording system hear you clearly. Once you start speaking, the "green" podium light will light. The "yellow" light will come on when you have one (1) minute remaining. When you have 30 seconds remaining, the "yellow" light will begin to flash, indicating you must quickly wrap up your comments. Your time is up when the "red" light flashes. The Chairman adheres to a strict three (3) minutes per speaker. ***Note: If you intend to give your time to a "Group/Organized Presentation", please state so clearly at the very bottom of the reverse side of this form.***

## **Group/Organized Presentations:**

Group/organized presentations with more than one (1) speaker will be limited to nine (9) minutes at the Chairman's discretion. The organizer of the presentation will automatically receive the first three (3) minutes, with the remaining six (6) minutes relinquished by other speakers, as requested by them on a completed "Request to Speak" form, and clearly indicated at the bottom of the form.

## **Addressing the Board & Acknowledgement by Chairman:**

The Chairman will determine what order the speakers will address the Board, and will call on all speakers in pairs. The first speaker should immediately step to the podium and begin addressing the Board. The second speaker should take up a position in one of the chamber aisles in order to quickly step up to the podium after the preceding speaker. This is to afford an efficient and timely Board meeting, giving all attendees the opportunity to make their case. Speakers are prohibited from making personal attacks, and/or using coarse, crude, profane or vulgar language while speaking to the Board members, staff, the general public and/or meeting participants. Such behavior, at the discretion of the Board Chairman, may result in removal from the Board Chambers by Sheriff Deputies.

Per S. Uhley - Want speak

## Riverside County Board of Supervisors Request to Speak

Submit request to Clerk of Board (right of podium), Speakers are entitled to three (3) minutes, subject to Board Rules listed on the reverse side of this form.

SPEAKER'S NAME: Ron Varela

Address: 28545 Old Town Front St #201

City: Temecula Zip: 92590

Phone #: 909 374-0496

Date: 11/11/22 Agenda # 11.6

### PLEASE STATE YOUR POSITION BELOW:

Position on "Regular" (non-appealed) Agenda Item:

Support       Oppose       Neutral

**Note:** If you are here for an agenda item that is filed for "Appeal", please state separately your position on the appeal below:

Support       Oppose       Neutral

I give my 3 minutes to: \_\_\_\_\_

Don't intend to talk if 11.6 is not pulled ~~for~~ for discussion

# BOARD RULES

## **Requests to Address Board on "Agenda" Items:**

You may request to be heard on a published agenda item. Requests to be heard must be submitted to the Clerk of the Board before the scheduled meeting time.

## **Requests to Address Board on items that are "NOT" on the Agenda/Public Comment:**

Notwithstanding any other provisions of these rules, a member of the public shall have the right to address the Board during the mid-morning "Oral Communications" segment of the published agenda. Said purpose for address must pertain to issues which are under the direct jurisdiction of the Board of Supervisors. YOUR TIME WILL BE LIMITED TO THREE (3) MINUTES. Donated time is not permitted during Public Comment.

## **Power Point Presentations/Printed Material:**

Speakers who intend to conduct a formalized Power Point presentation or provide printed material must notify the Clerk of the Board's Office by 12 noon on the Monday preceding the Tuesday Board meeting, insuring that the Clerk's Office has sufficient copies of all printed materials and at least one (1) copy of the Power Point CD. Copies of printed material given to the Clerk (by Monday noon deadline) will be provided to each Supervisor. If you have the need to use the overhead "Elmo" projector at the Board meeting, please ensure your material is clear and with proper contrast, notifying the Clerk well ahead of the meeting, of your intent to use the Elmo.

## **Individual Speaker Limits:**

**Individual speakers are limited to a maximum of three (3) minutes.** Please step up to the podium when the Chairman calls your name and begin speaking immediately. Pull the microphone to your mouth so that the Board, audience, and audio recording system hear you clearly. Once you start speaking, the "green" podium light will light. The "yellow" light will come on when you have one (1) minute remaining. When you have 30 seconds remaining, the "yellow" light will begin to flash, indicating you must quickly wrap up your comments. Your time is up when the "red" light flashes. The Chairman adheres to a strict three (3) minutes per speaker. *Note: If you intend to give your time to a "Group/Organized Presentation", please state so clearly at the very bottom of the reverse side of this form.*

## **Group/Organized Presentations:**

Group/organized presentations with more than one (1) speaker will be limited to nine (9) minutes at the Chairman's discretion. The organizer of the presentation will automatically receive the first three (3) minutes, with the remaining six (6) minutes relinquished by other speakers, as requested by them on a completed "Request to Speak" form, and clearly indicated at the bottom of the form.

## **Addressing the Board & Acknowledgement by Chairman:**

The Chairman will determine what order the speakers will address the Board, and will call on all speakers in pairs. The first speaker should immediately step to the podium and begin addressing the Board. The second speaker should take up a position in one of the chamber aisles in order to quickly step up to the podium after the preceding speaker. This is to afford an efficient and timely Board meeting, giving all attendees the opportunity to make their case. Speakers are prohibited from making personal attacks, and/or using coarse, crude, profane or vulgar language while speaking to the Board members, staff, the general public and/or meeting participants. Such behavior, at the discretion of the Board Chairman, may result in removal from the Board Chambers by Sheriff Deputies.