Service Category C. CONSTRUCTION OVERSIGHT AND MANAGEMENT

Firms responding to this Task must have an established team of local staft that is qualified and experienced in
providing full service Construction Management for flood control or similar linear underground projects.
Relevant past experience should include construction management for linear projects within the ‘'built' environment,
such as within existing paved public roads, and experience with applicable codes and standards used in the
construction of flood control facilities.

Firms providing Full Service Construction Management would act as an agent of the District, provide all necessary
oversight to verify and enforce compliance with the plans and specifications, over the three phases of a
construction project: Preconstruction, Construction, and Closeout.

Firms must present an established and appropriately qualified local team that covers the following roles:

1) Construction Manager: This person would be responsible for coordinating all consultant operations in
providing full-service construction management, and would be the primary point of coordination with the
District and the Contractor. The personnel in this role should have a minimum of five (5) years of
experience as a lead in providing construction management over relevant construction projects. Must
be a PE-Civil in California, and should have knowledge of hydraulics and reinforced concrete structures.

2) Field Inspector: See C.2 below for requirements.

3) Materials Testing and Analysis: See C.3 below for requirements.
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Firms responding to this Task must identify local staff that have the experience and qualifications to provide
full or part time inspection on flood control projects, including all documentation necessary to track progress,
estimate quantities, verify payment requests, etc. Emphasis should be placed on experience inspecting construction
projects within a 'built’ environment, such as within existing paved public roads, and experience with applicable
standards and conventions used in the construction of flood control facilities.

The inspector(s) shall have a minimum of five (5) years of experience inspecting relevant construction projects
and shall be a trained competent person as defined by 29 CFR 1926.650. Inspection staff that are certified as a
Qualified SWPPP Practitioner (QSP) are also desired to ensure that the District (as project owner and LRP) stays
in compliance with the Construction General Permit.

Firms responding to this Task must identify the staff available to perform testing and reporting on materials
such as earthwork, concrete, and asphalt.  The equipment and/or laboratories that will be utilized shall also be
referenced. Testing may consist of, but not be limited to, the following;:

Soil Sieve and Proctor Testing

Soil Consolidation Testing

Field Density Testing

Concrete Cylinder Fabrication and Testing
Asphalt Concrete Testing

Precast Concrete Materials and Fabrication Audits.

Staff identified for providing Materials Testing and Analysis must have a minimum of two (2) years of relevant
experience, specifically including experience in the use of a Nuclear Moisture/Density Gauge, and must have and
maintain all required industry or equipment certifications. Possession of appropriate  American Concrete Institute
(ACI) Certifications is preferred.



Service Category D. GEOTECHNICAL AND POTHOLING
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Firms responding to this Task must demonstrate relevant experience and appropriate licensure/certifications for
providing the following types of Geotechnical Engineering Services, including performance of any necessary
field investigations and lab testing that may be required to support design of flood control facilities.

Field Investigations and Engineering Recommendations for:

Grading and Site Clearing that may be Necessary for the Construction of the Project
Excavation and Rip ability

Seismic Refraction Survey

Potential Groundwater Impacts for the Project

Allowable Bearing Capacity and Foundation Preparation/Ground Improvement
Flexible and Rigid Pavement Design

Unit Weight for compacted fill

Moisture Content Necessary to Use Excavated Soils in Compacted Fill

Soil Classification and Physical Properties

Lateral Earth Pressure for Design or Analysis of Earth Retaining Structures
Maximum Modulus of Subgrade Reaction

Slope Stability and Protection

Seismic Stability & Liquefaction

Seepage Analysis

Open and Braced Excavation (Shallow/Deep)

Infiltration feasibility

Corrosivity

2

The District is seeking firms with experience and qualifications in designing new Dams/Levees, as well as
rehabilitating existing Dams/Levees.

Firms responding to this Task must demonstrate relevant experience and appropriate licensure for the types of
work described below:

Most dams will be under the jurisdiction of California Department of Water Resources, Division of Safety of Dams
(DSOD), thus, experience working with DSOD is desired. The consultant will be expected to lead a
multidisciplinary team to perform work such as feasibility studies, site reconnaissance and geotechnical/geologic
investigations, seismic and stability analysis, embankment material sourcing and selection, seepage analyses and
mitigation, filter design, spillway and outlet works design, and analysis and mitigation of potential failure modes.
The consultant may also be tasked to review, study, and analyze existing dams and provide recommendations and
construction plans for rehabilitation measures.

With regard to levees, the consultant must have demonstrated experience in the design of earthen levees, slope
protection, scour/toe protection, foundation requirements, embankment material, seepage analysis, slope stability,
settlement analyses, levee transitions, etc., and design such structures to meet Federal Emergency Management
Agency (FEMA) criteria. The consultant may also be tasked to investigate existing levees and prepare a report
of the findings with recommendations for rehabilitation.

Firms responding to this Task shall demonstrate relevant experience, licensure, and certifications for providing
7



Underground Utility Potholing Services for District Capital Improvement Projects, including all of the following:

e Coordination with each of the utility companies, such as verifying utility type and material, ensuring
protection of the utility during potholing, etc.

e Secure any required encroachment permits, including design and implementation of any necessary
temporary traffic controls as may be required by the local agency.

e Performance of air vacuum excavation "Air Knife" pothole technology or other appropriate
investigative methods.

e Detailed reports including ALL of the following:
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Size and dimensions of utility and/or encasement

Type and material of utility

Depth to top and bottom of utility

Digital photographs of utility

Thickness and type of all paving materials

Additional conflicts/observations such as previously unidentified utilities, unusual subsurface
conditions, utility encasements, etc.

e Traffic control approved by local or State transportation agency
e Restoration of the property, pavement, landscaping, etc. following potholing,



Service Category E. ENVIRONMENTALAND REGULATORYCOMPLIANCE
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Prepare and distribute CEQA documents such as an Initial Study, Mitigated Negative Declaration, and/or
Environmental Impact Report (EIR). On occasion, separate or joint CEQA and NEPA documents may be required.

Provide measures and/or recommendations to mitigate potentially significant impacts, and prepare Mitigation
Monitoring and Reporting Program (MMRP), when necessary.

Attend public scoping meetings and/or public hearings to support the District, and prepare and distribute applicable
public notices (e.g., Notice of Intent, Notice of Preparation, Notice of Determination, etc.).

Prepare a Preliminary Environmental Assessment Report (PEAR), which is an environmental constraints analysis
that generally includes all CEQA topics, MSHCP compliance and any potential regulatory permitting issues
(401/404/1602). The PEAR assists the District to identify design constraints early in the planning process. Note
that although similar in intent, this is not the same as a Caltrans PEAR.

Prepare a Cultural Resources Report that addresses all potential issues related to archaeological, traditional, and
built environment resources in accordance with applicable federal, state, and local laws and regulations regarding
cultural resources pursuant to CEQA/NEPA and/or regulatory permitting processes including, but not limited
to. Section 106 of the National Historic Preservation Act.

Typical services include record search, map and literature search, Sacred Lands records check with the Native
American Heritage Commission (NAHC), scoping with tribes, pedestrian surveys, identification of the Area of
Potential Effect (APE), cultural resource recordation and evaluation, mitigation plans Historic American
Buildings Survey (HABS), and the Historic American Engineering Record (HAER), when necessary.

Conduct cultural resources monitoring for District construction and/or maintenance activities.
Consultants should be available on short notice (24 to 72 hours) to assess and respond to any accidental cultural
resources discoveries during ongoing construction, operations, and maintenance work. This ncludes evaluating

any discoveries in compliance with applicable laws and regulations.
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Prepare a Paleontological Resources assessment including paleontological resource records searches, literature
searches, and pedestrian surveys in order to identify potential issues related to paleontological resources in
accordance with applicable federal, state, and local laws and regulations, CEQA/NEPA environmental review
and/or regulatory permitting processes.

Conduct paleontological resources monitoring for District construction and/or maintenance activities. For properties
found to have high sensitivity for paleontological resources, provide paleontological resource mitigation plans,
construction monitoring, recovery of resources, preparation and identification of specimens, and reporting that
meets County of Riverside review standards.

Consultants should be available on short notice (24 to 72 hours) to assess and respond to any accidental
paleontological resource discoveries during ongoing construction, operations and maintenance work. This includes
evaluating any discoveries in compliance with applicable laws and regulations.



TaskE.4

DBESP
Prepare a Biological Resources Assessment that addresses any potential biological issues and concerns for the
project area including, but not limited to:

e Literature review and reconnaissance surveys to prepare habitat assessments for sensitive or listed plant and
wildlife species.

e Biological resources impact analysis in accordance with CEQA in terms of regional planning, and city, state,
and federal laws and guidelines to comply with all existing biological resource laws, regulations, and
court precedent.

e Propose recommendations for avoidance and/or measures to minimize impacts.

e Applicable Habitat Conservation Plans consistency assessment, such as the Western Riverside County
Multiple Species Habitat Conservation Plan (MSHCP), Coachella Valley MSHCP, and Tribal Habitat
Conservation Plan.

e Prepare Joint Project Review (JPR), Determination of Biological Equivalent or Superior Preservation
(DBESP), and Habitat Assessment and Negotiation Strategy (HANS), if necessary.

:I:.Isli E 5 evs., |V i 1 Tr: i i i

Perform focused surveys for sensitive or listed plant and wildlife species to comply with CEQA, MSHCP, FESA,
and CESA. Staff must be familiar with accepted protocols for listed and/or sensitive species.  Please also fill
out Table E-2 to show the qualifications your firm or your subs for specific species shown in the table. If your
firm has permitted biologists, please specify by staff name and permits held. Indicate your firm's permitted level of
interaction with the species listed on Table E-2 (e.g., is your firm qualified to survey and have the required permits

to also handle, hold, and relocate species such as SBKR, LAPM, burrowing owls, or the Santa Ana Sucker).

Perform pre-construction surveys for nesting birds, burrowing owls, and other species to comply with CEQA,
MSHCPs, FESA, CESA, Migratory Bird Act, and regulatory permits. Consultants should be available by short
notice (24 to 72 hours) to respond and assess species sited near the District's construction, operations, and/or
maintenance work and recommend avoidance measures.
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Prepare a Jurisdictional Area Delineation Report and Impact Analysis, including significant nexus evaluation,
that addresses all potential issues related to "Waters of the U.S." and wetlands (Clean Water Act), "Waters of the
State" and wetlands (Porter-Cologne Water Quality Control Act), and areas under the jurisdiction of the California
Department of Fish and Game Code (Section 1600 et. seq.).

Prepare 401/404/1602 permit applications and provide support to District during discussions and negotiations
with regulatory agencies during the permitting process.

Prepare a native Habitat Mitigation and Monitoring Plan (HMMP) in compliance with project permits.

Perform field work such as invasive plant removal, trash removal, plantings including cuttings, hydroseed and
container plants, irrigation placement and maintenance, monitoring and reporting to meet regulatory permit
requirements and/or to implement an approved HMMP. Additionally, consultants should be able to provide plant
pallet/seed mix for District projects and facilities.  Please describe any regulatory permits (Sections 404, 401,
1602, aquatic pesticides) that your firm currently has that authorize invasive plant removal within jurisdictional
areas.
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Provide Hazardous Materials report to evaluate potential impacts related to environmental hazards and hazardous
materials and determine the presence/absence of any hazardous materials in accordance with California
Government Code Section 65962.5. Consultant should assess potential for discovering hazardous materials during
construction, operation, and maintenance of District facilities, and should make recommendations on how to handle
any potential hazardous waste.

Perform hazardous material monitoring during construction and maintenance of District facilities.

Consultant should be available by short notice (24 to 72 hours) to assess and respond to any accidental hazardous
material discoveries during the District's ongoing construction, operations, and maintenance work. This would
include monitoring and evaluating any hazardous materials discoveries in compliance with all applicable laws and
regulations.

Provide air quality and greenhouse gas (GHG) impact analyses for District construction and maintenance activities,
and programmatic analysis for Master Drainage Plans. The air quality and GHG analysis should be prepared in
accordance with the South Coast Air Quality Management District (SCAQMD) requirements and will support
the District's CEQA analysis.

Provide noise and vibration analysis for potential construction and maintenance impacts on nearby sensitive
receptors to support the District's CEQA analysis.
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Service Category F. WATERSHED PROTECTION PROGRAMS

Firms proposing to provide support to the District in the development of NPDES compliance programs must
demonstrate qualifications and experience in one or more of the following Tasks:

General NPDES Program Support

May include efforts such as, but not limited to: researching and providing expert guidance and recommendations
regarding regulatory issues at the federal, state, and local level on Regional and General NPDES Permits and related
policies, law and regulations; developing letters (or other professional correspondence) and/or providing
expert testimony on the District's behalf; representing the District and/or Permittees at stakeholder/technical
groups or meetings; developing Permit compliance documents; annual reporting; and developing associated tools
to facilitate compliance strategies.

NPDES MS4 Permit Support

May include efforts such as, but not limited to: researching regulations, other compliance programs, and permits
in support of permit renewal process and/or compliance program development; developing cost- effective strategies
for addressing Permittee issues and/or permit compliance requirements; developing Reports of Waste Discharge
and/or comments and alternative language to draft/redline permits; and providing expert testimony and draft
comment letters to local, state and federal agencies regarding NPDES MS4 issues.

Program Assessment and Reporting

May include efforts such as, but not limited to: compiling/analyzing data for annual report submittals; providing
compliance program audits and recommendations for improvement; and coordination and preparation of
reports (including annual reports) and assessments required to demonstrate and document compliance with MS4
Permits.

Training/Outreach

May include efforts such as, but not limited to developing and implementing creative and effective methods
for training/outreach on relevant issues such as Low Impact Development, MS4 Permit Implementation for
Permittees, Pollution Prevention Practices and other Regional and statewide General NPDES Permits

Program Funding

Identify and facilitate additional methods for funding NPDES compliance programs such as, but not limited
to identifying grant opportunities; developing applications and providing administration for grants; as well as
other available funding mechanisms.

TV

Firms proposing to provide support to the District in the development of and compliance with TMDLs, Alternative
TMDL projects, and in facilitating updates to the Basin Plan must demonstrate qualifications and experience in
one or more of the following Tasks:

Basin Planning Support

May include efforts such as, but not limited to: Supporting Use Attainability Analyses, Site Specific Objectives
and/or other Water Quality Control Plan amendments with literature review, regulatory alternatives
assessment, monitoring, modeling, and Task force facilitation.

303(d) List Evaluation

Review of draft 303(d) lists for errors, gaps, and other issues that may facilitate appropriate listing/de-listing of
water quality parameters; designing and implementing programs to gather relevant information and perform the
analyses necessary to support de-listing of appropriate constituents; and preparing written comments and testimony
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on existing or potential future 303(d) listings.

TMDL/Alternative TMDL Development Coordination
May include efforts such as, but not limited to providing expert guidance and technical support to MS4 Permittee

stakeholders during the development of TMDLs; leading third-party TMDL efforts; and coordinating and
facilitating responses to Regional Board CWC 13267 information requests.

TMDL/Alternative TMDL Compliance Support

May include efforts such as, but not limited May include efforts such as, but not limited to: developing
TMDL Urban Source Evaluation Plans; identifying cost-effective methods (local, sub-regional and regional
structural and source control solutions) for compliance with TMDL Waste Load Allocations; supporting MS4
Permittee negotiations with regulators and other responsible parties to design and fund cost effective compliance
approaches; developing TMDL compliance assessment and verification approaches; and developing required
TMDL reports.

Pollutant Fate and Transport Modeling and Analysis

May include efforts such as, but not limited to: developing advanced models and quantitative analyses for
estimating pollutant loads from various sources including urban, natural and uncontrollable sources and
evaluating compliance program effectiveness to address reasonable assurance analysis requirements; incorporating
other study results into existing TMDL/Alternative TMDL models and analyses; providing expert evaluation of
modeling and quantitative analysis efforts by other parties including the adequacy of such efforts to address
stated goals.

3

Firms proposing to provide support to the District and/or the Permittees' monitoring programs must demonstrate
qualifications and experience in one or more of the following Tasks:

Monitoring Program Design

May include efforts such as, but not limited to development of monitoring programs, procedures, training, and
resources consistent with USEPA, SWAMP and Regional requirements; and preparation of special studies
regarding stormwater science, monitoring, and/or compliance programs.

Monitoring Program Reporting and Assessment

May include efforts such as, but not limited to: preparation of annual monitoring reports in accordance with the
MS4 Permits or other regional and statewide General NPDES Permits, preparation of summary reports for elected
official, municipal leadership and general public audiences; conducting statistical and/or other compliance analyses
of monitoring data and/or other data; producing professional exhibits and maps displaying tributary areas,
analysis results, problem areas and other assessment data; creating and/or updating GIS data to perform
geospatial modeling and analysis; performing, and reporting on QA/QC analysis of data; and formatting and
uploading of water quality data to CEDEN or other databases as directed, such as the SMC Portal.

Water Quality Monitoring

May include efforts such as, but not limited to: performing field water quality monitoring/sampling activities and/or
studies (e.g., receiving water and outfall monitoring); conducting desktop and field reconnaissance for potential
sampling locations; performing illegal discharge identification monitoring; performing bioassessment' monitoring;
conducting sediment bed sampling; conducting genetic marker water quality sampling, conducting Toxicity
Identification Evaluations/Toxicity Reduction Evaluations; acquiring access and/or special permits; preparing and
submitting sampling event status reports and field data sheets; preparing technical memorandums, providing
expertise supportive of negotiations relevant to monitoring requirements; performing hydromodification monitoring
using most up to date procedures and tools.

I Bioassessment activities include collection of freshwater benthic macroinvertebrates and requires a General Use Fish &
Wildlife Scientific Collecting Permit.
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*Bioassessment activities include collection of freshwater benthic macroinvertebrates and requires a General Use
Fish & Wildlife Scientific Collecting Permit.

It is preferred that firms proposing to provide lab analysis services, in support of the District and/or Permittees'
monitoring requirements, have:

e Appropriate Certifications (ELAP, NELAP and/or other EPA/RWQCB/MS4 Permit required certifications
including bioassessment taxonomy certifications)

e Stormwater Monitoring Coalition (SMC) Lab Intercalibration participation or certification for chemistry
and toxicity (as appropriate).

e  Ability to produce SWAMP-compatible reports for CEDEN upload (paper and electronic)

e Additional technique specific certifications for innovative analysis methods (e.g., PCR, coliphage, etc.)

In addition, firms should demonstrate qualifications and experience in one or more of the types of analyses listed
below. Specific analyses capabilities should be submitted with the qualification package. All sample handling,
storage, and analysis will be in accordance with 40 CFR Part 136 (latest edition) "Guidelines Establishing
Test Procedures for the Analysis of Pollutants", guidance developed by the State Water Resources Control Board
(SWRCB) pursuant to Water Code Section 13383.5, or other methods more sensitive than those specified in
40 CFR 136. Analytical methods should comply with the Stormwater Ambient Monitoring Program
(SWAMP)"MethodLookUp", list

(http://ceden.org/CEDEN_Checker/Checker/DisplayCEDENLookUp.php?List=MethodLookUp) if appropriate.
Analysis results and reporting should comply with the State Water Resources Control Board (SWRCB)
Minimum Levels (MLs) and/or Stormwater Ambient Monitoring Program (SWAMP) Target Reporting Limits.

Chemical Analyses

The firm should have the ability to analyze an array of water quality constituents. The firm should confirm they can
perform the types of suites listed below in Table F-2. For a complete list of individual constituents refer to Table
6-2: Master List of Analytical Constituents within the QAPP, Volume II of the Consolidated Monitoring Plan
available online (https:/rcwatershed.org/programs/monitoring).  Additional information may be requested to
consider On-Call List qualification. Test matrices include both water and sediment. Include Table F-2 within
Section 1 of your Service Category Qualifications PDF (See RFQ Section V1.C for more info).

Toxicological Analyses

The firm should have the ability to conduct whole effluent acute and chronic toxicity (WET) testing utilizing
an array of organisms including, but not limited to, Raphidocelis subcapitata (formerly named Pseudokirchneriella
subcapitata, and Selenastrum  capricornutum), Hyalella Azteca, Pimephales promelas, Stronglocentrotus
purpuratus and Ceriodaphnia dubia. Test matrices should include both water and sediment, as appropriate. Al
tests must pass USEPA test acceptability criteria. Reports must include the statistical results and a written summary
with an explanation of any QA issues regarding that data. For a complete list of individual constituents refer to
Table 6-2: Master List of Analytical Constituents within the QAPP, Volume II of the Consolidated Monitoring
Plan available online (https://rcwatershed.org/programs/monitoring).  The firm should confirm which
toxicological analysis they can perform and provide a description of any exceptions to these analyses or proposed
equivalent alternatives, as appropriate. Include Table F-3 within Section 1 of your Service Category
Qualifications PDF (see RFQ Section VI.C for more info).

Additionally, please provide information on the following analyses, if applicable:

Biological Analyses

The firm should have the ability to conduct biological analyses, including collection of macroinvertebrate samples,
physical habitat characterization measurements, and collection of freshwater algaec samples, however this is not
required. Analysis of macroinvertebrate samples must include taxonomic composition. Analysis of algae samples
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must include algal taxonomic composition (diatoms and soft algae), and algal biomass (ash-free dry mass and
chlorophyll-a). Biological sample and measurements must be collected in accordance with the most current
SWAMP Bioassessment SOPs (e.g., Reachwide Benthos (Multihabitat) Procedure, etc.). The firm should have the
ability to use bioassessment samples, measurements, and water chemistry data for calculation of an Index of
Biological Integrity (IBI) for macroinvertebrates as based on the most current calculation method. The firm should
have the ability to calculate an IBI for algae for a given monitoring station where bioassessment monitoring was
conducted, when a calculation method is developed. The firm should have the ability to conduct stream assessments
using California's Rapid Assessment Methodology for riparian plant assessment. The firm should have capacity to
store and archive identified organisms on behalf of the District for a period of not less than three years from the date
that all QA steps are completed. The firm should provide a description of any exceptions to these analyses
and any proposed equivalent alternatives, as appropriate. Include Table F-4 within Section 1 of your Service
Category Qualifications PDF (see RFQ Section VI.C for more info).

Genetic Analyses

The firm should have the ability to conduct polymerase chain reaction (PCR), quantitative PCR (qQPCR), and/or
digital PCR (dPCR) analyses, including the most up to date approved EPA methods such as U.S. EPA Method
1696 for HF183, however, they are not required. Additional genetic analyses methodologies may also be
considered, as well as coliphage analyses. Include Table F-5 within Section 1 of your Service Category
Qualifications PDF (see RFQ Section VI.C for more info).

Firms proposing to provide Water Conservation services should demonstrate knowledge and experience with
groundwater recharge master planning, recharge facility design and assessment, and integrated regional water
management planning activities with respect to integration of water recharge functions into existing and future flood
control facilities.

Water Conservation Planning and Design Support

May include efforts such as, but not limited to: providing water conservation planning services for stormwater
facilities such as open channels, basins, dams, and similar infrastructure; water conservation planning may include
evaluation of stormwater capture, dry weather runoff capture, artificial recharge, or other water sources within
existing or proposed District facilities; setting appropriate regional water conservation goals based on
quantitative and qualitative evaluation of local groundwater basin master plans, salt, and nutrient management
plans, urban water management plans or other appropriate planning studies or groundwater investigations;
development of criteria to assist in establishing priorities for individual water conservation projects, including
consideration of water resource needs, multipurpose opportunities, water rights considerations, and other
opportunities/constraints that should be assessed when considering water conservation projects; preparation of
planning reports, plans, and specifications, and cost estimates for various water conservation projects; and applying
for and managing water conservation grants.

Hydrologic and Hydrogeologic Investigations

May include efforts such as, but not limited to conducting hydrologic and hydrogeologic investigations of potential
recharge sites. These would include field investigations and hydraulic and geotechnical analyses necessary to
characterize recharge potential of existing and future project sites; evaluating the potential for groundwater
mounding and its potential impacts on recharge volumes; assessing ambient groundwater quality and potential
recharge source water quality to determine potential constraints and opportunities for recharge; performing cone
penetration tests, soil borings (including soil sampling), infiltrometer testing, and long term pilot-percolation
tests using ASTM or other appropriate standards for such work.

=
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When wildfires impact the drainage areas served by District facilities (i.e., District owned and operated basins,
channels, supporting infrastructure, and rights-of-way etc.) the facilities may receive abnormally high sediment
loads during subsequent storm events that can impact the facilities' primary functions. To mitigate these impacts,
the District implements maintenance to remove sediment and to restore capacity and function. The material from
sediment removal activities needs to be transferred to a receiving facility, such as sanitary landfills, publicly owned
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properties, and private properties. Firms proposing to provide support to the District and/or the Permittees'
emergency sediment monitoring program must demonstrate qualifications and experience in the following Tasks:

Monitoring Support. Design, and Coordination

Prepare and develop post-fire sediment monitoring programs; sampling design, analysis lists, and waste/sediment
characterization plans; performing sediment quality monitoring, sampling event coordination, prepare sediment
samples and expedited transport to certified contracted laboratory for sediment quality analysis; conduct desktop and
field reconnaissance for project sampling locations; perform on-site air quality monitoring; if requested; procure
access permits and/or other related special permits. Firms shall have an understanding of sediment collection
procedures and processing consistent with USEPA, State, Local and private industry guidance or requirements, as
well as understand requirements pursuant to Waste Acceptance Plans required by waste receiving facilities. Firms
should be available on short notice (within 24 hours) to assess and respond to emergency soils monitoring work in
support of District emergency maintenance activities.

Sediment Monitoring Analysis

The firm should confirm they can perform expedited services for the appropriate the types of soil analysis (e.g., CCR
Title 22 Total Threshold Concentrations (TTLC) and Soluble Threshold Limit Concentration (STLC) values, EPA
Toxicity Characteristic Leaching Procedure (TCLP) values, pH and Specific Conductance, and Regional Screening
Levels (RSLs)) or other appropriate analysis as requested by waste acceptance facility.

Application Support, Assessment, and Reporting

The firm should have the ability to produce professional documentation, exhibits, GIS data, and maps; compile
analytical data to District standards and specifications such as sampling event status reports and field data sheets;
prepare technical monitoring memorandums in accordance with any private, local or State and/or waste acceptance
requirements; prepare waste generator profile application and other acceptance facility documentation; provide
expertise in support of negotiations relevant to monitoring requirements; assist with sediment waste disposal pricing
and negotiations; advise the District on sediment contamination management and alternative disposal methods;
conduct statistical and/or other computational post-fire data analyses supplemental to monitoring data; and provide
quality control/quality assurance of analytical results. At the request of the District, firms may provide presentations
and/or trainings related to post-fire monitoring topics and prepare of post-fire special studies regarding impacts to
MS4 facilities or the environment, and may prepare post-fire technical reports to support MS4 reporting.

Fill in the following table according to the instructions in RFQ Section VI.C. Include this table in Section 3 of your
Service Category Qualifications PDF. This will not count against the pagination limit.

45



Service Category G. DEVELOPMENT PLAN CHECK

~ 5

Overview

The District provides comprehensive plan check services for a variety of land development projects (e.g.,
subdivisions, plot plans, use permits, etc.). Additionally, other projects that are not associated with a
specific land development proposal (e.g., outside agency capital improvement/public works projects or
major encroachment permits) may also be reviewed.

Typically, the following plans, calculations, and documents shall be reviewed for compliance with the land use
authority's recommended Conditions of Approval and/or District engineering and maintenance standards
and other applicable requirements:

* Drainage improvement plans including storm drain, detention basin, levee, and channel plans;
e Hydrologic and hydraulic calculations;
e Structural calculations;
e Strect improvement plans (drainage related);
e Grading plans (rough and precise);
®  Water-sewer plans (conflict with drainage plans only);
e Final subdivision maps and environmental constraint sheets;
e Adequacy of right of way and/or easement requirements;
e Covenants, conditions, and restrictions (CC&R's);
‘ ¢ Bonding estimates (drainage improvements);
e CEQA documents, regulatory/resource agency permits, MSHCP compliance documents;
‘ e Encroachment permits (EP);
¢ Geotechnical reports;
e Storm Water Pollution Prevention Plans (SWPPP);
e Technical specifications (drainage improvements);

e FEMA Conditional Letter of Map Revision (CLOMR/LOMR) documents.

‘ Review Process

Generally, the land use authority's Conditions of Approval serve as the initial scope of work for review of a
developer's improvement plans/project. District Plan Check staff will discuss each project in detail with the
Consultant and define project specific scope of work, including any special requirements, prior to authorizing
any work. Consultant shall propose a budget for each assignment prior to commencing the plan review.

Overall Procedure and Deliverables

1)  Consultant shall write corrections directly on the submitted plans, reports, and related documents and
prepare a summary checklist of review comments. This will include calling out any conflicts, mistakes,
inaccuracies, and/or omissions shown on the plans. Provide substantive comments identifying any
portion of the project that, in the opinion of Consultant, does not meet or satisfy the applicable
hydrology/hydraulics, structural design, environmental/regulatory, or operation and maintenance
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2)

3)

4)

5)

6)

7

8)

9)

requirements.

It is critically important that the first plan review is comprehensive and that the Consultant provides
as much feedback as possible to the applicant and the applicant's engineer. Specific plan check
comments shall be annotated in red on the plans, reports, or related documents. In addition, a concise
and descriptive plan check comment letter summarizing the most substantive comments on the plans and
any additional comments not indicated on the plans shall be prepared. All correspondence shall be
prepared on Consultant's letterhead stationery, stamped, and signed by the Consultant, and countersigned
by District staff prior to sending out plan check letter. A copy of the comment letter and check prints shall
be neatly packaged and made ready for pick up by the applicant's engineer. Consultant shall promptly
notify the applicant's engineer to pick up the redlines.

For projects in unincorporated County area, the Consultant shall also review storm drain plans and drainage
reports with an eye toward meeting Riverside County Transportation Department drainage related design

standards using a checklist.

All plans and correspondence shall be neatly organized and submitted to the District staff for filing.

Upon receipt of 60% plan submittal, the 3™ submittal (typical), coordinate scheduling of a District "all
hands" meeting to introduce and discuss the project with pertinent District staff.

Approval letters for all plans, hydrologic and hydraulic studies, environmental documents, regulatory
permits, and any other reports shall be clear, concise, and shall specifically identify each submitted

document by date.

After the check prints have been reviewed and approved (QA/QC) by the Chief of Planning, advise
applicant's engineer to proceed with the printing of the final mylar plan set.

Initial each mylar sheet of the final drawings prior to recommending for signature.

Ensure all final approved documents are labeled as such and provided to the District prior to issuing final
plan check approval.

10) Update case status in the District's improvement plan tracking system (DLMT).

Time

Time is of the essence. Completed plan review comments shall be returned to the applicant/engineer within
twenty-one (21) calendar days of authorization to proceed. Consultant must allow sufficient time to review all
plan check comments with District staff prior to providing comments to the applicant/engineer.

Review of Improvement Plans

The following are key elements of the plan check process and services required:

1))

Examine the overall concept prior to checking the details. Any fatal flaws must be identified as early as
possible. Conduct a thorough investigation of the proposed facility and its relationship to other facilities,
waterbodies, adjacent projects, and real property.
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2) Review hydrology and hydraulic reports to ensure the proposed facility has adequate capacity to convey
the design peak discharge (interim or ultimate condition, whichever is greater).

3) Determine whether the proposed improvement's drainage facilities are to be operated and maintained by
the District, or whether they are facilities to be "maintained by others." Ifthe subject improvements are:

a) District Maintained Facilities: The Improvement Plans shall be checked for meeting District's
drafting, design, and operation and maintenance standards. Consultant should further check for
appropriate right of way, egress, and ingress routes and consult with District staff for specifics, as
necessary. Plans shall be reviewed not only for constructability but also for practicality of
maintenance.

b) Facilities Maintained by Others: The Improvement Plans shall be checked in accordance with the
Memorandum of Understanding between the District and the Riverside County Transportation
Department, dated March 2020, and any amendments or addendum thereto.  The maintaining agency
shall be consulted and kept informed of progress, constraints, and unique situations.

4) Improvement plan reviews shall include, but may not be limited to, all of the following Tasks:
a) Checking the design for conformance with:

1) Approved Tentative Map, Specific Plans, and Site Plans;
2) Applicable conditions of approval;

3) Other agencies' recommendations (e.g., Riverside County Transportation Department,
Caltrans, etc.);

4) District Master Drainage Plans or other proposed drainage plans;
5) District Drafting Standards; and

6) Standard and General Construction Notes.

b) Checking for good engineering practice and verifying that the proposed design will function properly
with emphasis on:
1) Structural integrity of facility;
2) Hydraulic capacity;
3) Facility alignment;
4) Inlet and outlet conditions;

5) Appropriate construction notes and general notes;
6) Constructability;
7) Access for maintenance and ease of maintenance including rehabilitation/restoration;

8) All pertinent information including right of way/easement limits shown on plans;
9) Proximity to other utility lines; and

10) Other items that may be unique to the project.

¢) Checking the associated street improvement plans, grading plans, sewer, and water plans to ensure
no conflict with drainage facility.

Review of Environmental Documents and Regulatory Permits
The following guidelines provide the minimum standards of practice that must be met in reviewing

48



environmental documents submitted in conjunction with the review of improvement plans for facilities that are

to be owned, operated, and maintained by the District, not only for construction, but also for subsequent
operation and maintenance. Ensure that any compensatory mitigation proposed with the project would not
in any way encumber or otherwise prohibit the District from carrying out its operation and maintenance

responsibilities in any manner.

)

2)

3)

4)

California Environmental Quality Act (CEQA): Ensure that the Project Description of any applicable
CEQA document(s) accurately describes and specifically discusses the construction, operation, and
maintenance of any facilities that the District is to accept for ownership, including any offsite
facilities.

Western Riverside County Multiple Species Habitat Conservation Plan (MSHCP): Review MSHCP
compliance documentation of the proposed construction of all onsite and offsite drainage facilities
with Section 3.2.1. (Criteria Area and Public/Quasi Public Lands); Section 6.1.2. (Riparian/Riverine
Areas and Vernal Pools); Section 6.1.3. (Narrow Endemic Plant Species); Section 6.1.4.
(Urbar/Wildlife Interface Guidelines); Section 6.3.2. (Additional Surveys); Section 7.5.3.
(Construction Guidelines); and Appendix "C" (Standard Best Management Practices) of the MSHCP.
Ensure that the MSHCP compliance documents adequately address future District maintenance
activities.

Coachella Valley Multiple Species Habitat Conservation Plan (CVMSHCP): Review CVMSHCP
compliance documentation of the proposed construction of all onsite and offsite drainage facilities
and ensure compliance documents adequately address future District maintenance activities, pursuant
to Section 13.5 of the "Implementing Agreement" between the District and Coachella Valley
Association of Governments. Requirements include: (1) Compliance with relevant processes and
measures to ensure application of the Conservation Area requirements set forth in Section 4 of the
CVMSHCP; (2) Compliance with the applicable Land Use Adjacency Guidelines as set forth in Section
4.5 of the CVMSHCP; (3) Compliance with the Avoidance, Minimization and Mitigation Measures in
Section 4.4 of the CVMSHCP;(4) Ensure implementation consistent with the Species Conservation
Goals and Objectives in Section 9 of the CVMSHCP; (5) Permanently protect and manage Mitigation
Land within the reserve system legally owned and/or controlled by the entity unless conveyed to the
Coachella Valley Conservation Commission; and (6) Participate in the Joint Project Review Process
for projects within the Conservation Areas as described in Section 6.6.1.1 of the Plan, if applicable.

Regulatory Permits: Review draft regulatory permits and applications authorizing the construction,
operation and future maintenance of the proposed flood control facilities, including U.S. Army Corps
of Engineers Section 404 permits, Regional Water Quality Control Board Section 401 Water
Quality Certifications, California Department of Fish and Game Section 1602 Streambed Alteration
Agreements and Regional Water Quality Control Board Porter-Cologne program Waste Discharge
Requirements. Ensure that the draft regulatory permits include/address all necessary future District
maintenance activities.

Review of Encroachment Permits

Consultant shall review the encroachment permit in accordance with the scope of work defined by the
Planning Division including, but not limited to, the requirements covered above.
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Service Category H. PUBLIC EDUCATION, MARKETING,AND COMMUNICATION
SERVICES

Background

The three (3) MS4 Permits in Riverside County are administered by the Santa Ana, San Diego, and Colorado
River Regional Water Quality Control Boards, and require the Permittees to develop and implement a surface
water quality protection and management program and report annually on progress and program effectiveness.
The *Permittees’ education and outreach campaign must educate targeted public and business audiences, engage,
and retain audience participation in practices that will be protective of surface waters and enable the Permittees to
comply with regulatory mandates.

Service Expectations

The District is seeking experienced and qualified respondents to provide the following type of services.
Respondents must bid on at least one service. The District is looking for innovative, cost-effective ways to address
NPDES M$S4 Permit public education, marketing, and outreach requirements. Proposals should address budgetary
constraints by utilizing existing program strengths and developing creative campaigns to increase program
effectiveness.

Goals

The primary goals are to ensure the program complies with the public education and outreach elements of the Santa
Ana, San Diego, and Colorado River MS4 permits and engage target audiences in specific activities and
behaviors that create awareness of Riverside County's creeks, streams, and rivers.

Minimum Qualifications/Requirements: The following are the minimum qualifications for a respondent to be
considered as an eligible candidate to submit a response for the requested services described in this RFP.

Respondent must:

- Have the ability to do business in Riverside County, California, and conducted business in California
for a minimum of three (3) years.

- Have an understanding of the potential adverse ecological impacts of storm and dry weather runoff from
urban areas on streams, creeks, rivers, and lakes including the programs for mitigating these impacts.

- Have the expertise to strategically plan and effectively deliver environmentally-geographically themed
messages on behalf of public agencies to a wide range of audiences.

- Have demonstrated ability to implement a long-term regional public and business education outreach
campaign comprising high-potential, cost-effective messaging and engagement tactics.

- Have the capability to evaluate public and business education campaign effectiveness.

- Have a proven ability to work in a multi-jurisdictional local government setting to achieve consensus
support for campaign strategies and tactics at staff, senior management, and elected official levels.
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Tas Messaoe Deve 1

Creation of effective water pollution themed educational materials and messaging specifically designed for the
general public and targeted businesses and which cover a broad range of pollution-prevention messaging media
such as: text, brochures, posters, billboards, tear sheets, tip cards, and/or other print media; developing or
maintaining existing electronic media, PowerPoint presentations, e-mail sign up program or regular e-newsletter.
May include specialized documents such as annual reports, compliance reports, budget summaries, project reports,
or presentations.

Incorporation of brand name and development of a common theme/look with all of the outreach materials;
development of activity or pollutant focused articles/features for posting on municipal websites, social media,
local newspapers, or newsletters.

The capability to evaluate public and business education campaign effectiveness and provide written reports
that fulfills municipal reporting requirements. Provide both English/Spanish versions of specified materials.

Task H2  Social Medi
Expertise in creating a social media marketing plan and effectively delivering short and long-term action campaigns
that are grounded in Community Based Social Marketing (CBSM) principles.

The ability to grow an increasing social audience and follower base through Targeted Campaigns: hash tag
campaigns, strong use of keywords, sharing/retweeting relevant news, "liking" posts, staying updated within the
industry, and contributing unique content to broaden reach.

Preparation of social content calendar to meet target goals. Purchase of advertising including web banners, social
media ads, radio and newspapers and out-of-home advertising, (movie theaters, gas pump top screens, etc.)

The ability to evaluate campaign effectiveness and provide written reports that include dashboard formats and fulfill
municipal reporting requirements. Utilize social media analytics to gather and analyze data to evaluate campaign
effectiveness. May include English/Spanish versions of specified campaign materials.

resentations
Development and delivery of school education program materials for incorporation into or to support existing
school-based efforts. May include efforts such as, but not limited to developing and conducting presentations on
stormwater pollution and pollution prevention practices to the public, developing and distributing curriculum
guides for teachers and organizations, and attending school or City-sponsored clean ups.

May include efforts such as, but not limited to, contacting, and maintaining partnerships with various mobile
services, home improvement stores, commercial, and/or industrial facilities throughout the County to conduct
various point of purchase marketing, training, and outreach activities. Develop materials associated with best
management practices for specified businesses.

Develop a multi-year strategic plan that may include, but is not limited to establishing overall goals, objectives,
strategies, and specific tactics and related measurable objectives for high priority urban runoff pollution issues.
Provide a strategic assessment of all key program areas, including a thorough review of existing materials and
program elements

Conduct public opinion surveys/polls to gage awareness.

Conduct a strategic planning meeting with staff, program partners, and members of the public. Document process,
provide materials, take meeting notes, and provide written updates.
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May include efforts such as, but not limited to developing and maintaining a District Public Education
"rcwatershed.org" website and/or maintenance of site map and navigation, content, images, and updates, e-
subscriber database, and tracking and analysis of monthly site traffic. Staff training on use of software program,
templates, and website updates.

May include efforts such as, but not limited to coordinating, staffing and managing booths at multiple and/or
single day events hosted by third parties throughout the County to distribute pertinent key messages,
developed materials, take photos, social media posts, and implement targeted media campaign objectives.
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Service Category I. Photogrammetry - Aerial Flights

Firms responding to this Task must demonstrate knowledge and experience providing color digital imagery with 60%
forward lap and 30% side lap. All aspects of the aerial flight and acquisition of aerial photography to follow industry
best practice. Airborne GPS will be required on most projects. Raw airborne GPS data must be made available upon
request. Requirements for this task will include:

e Provide the exterior orientation elements: X, Y, Z, T, Omega, Phi, and kappa.

e Provide the pilot's log sheet.

e Provide a detailed diagram of the separation between the GPS antenna and the camera.

o Unless expressly approved, the flight window is from 10:30 AM to 2:30 PM and will be flown Monday

through Thursday.
e Provide the imagery in 8 and 12 bit format and compress using a Q-factor of 5.

Consultants shall identify the sensor(s) to be used and the aircraft(s) that will carry them. The qualifications of those
who will collect and process the data shall be provided.

4

Firms responding to this Task must demonstrate knowledge and experience providing color film imagery with 60%
forward lap and 30% side lap. All aspects of the aerial flight and acquisition of aerial photography to follow industry
best practice. Airborne GPS will be required on most projects. Raw airborne GPS data must be made available upon
request. Requirements for this task will include:

e Provide the exterior orientation elements: X, Y, Z, T, Omega, Phi, and kappa.

¢ Provide the pilot's log sheet.

¢ Provide a detailed diagram of the separation between the GPS antenna and the camera.

e Unless expressly approved, the flight window is from 10:30 AM to 2:30 PM and will be flown Monday
through Thursday.

Provide the imagery in 8 and 12 bit format and compress using a Q-factor of 5.

e  When labeling the images, the job name, photo scale, date, and exposure number should be shown on the first
exposure only. All subsequent exposures should have date and exposure number only. Date in upper left
corner and Photo No. in upper right corner. Number photos as indicated on provided flight plans. Use aerial
font size 14.

Firms responding to this Task must demonstrate knowledge and experience collecting LiDAR data and providing
bare-Earth deliverables. All aspects of the LIDAR data acquisition to follow industry best practice. Requirements for
this task will include:
e All LiDAR deliverables will be bare earth unless specifically requested otherwise.
e Data acquisition must be coordinated with Riverside County Flood Control survey crews to enable
simultaneous ground GPS observations from at least two stations.
¢ Vertical accuracy check(s) must be provided with 95% of check points exceeding 0.6’ and 90% of check points
exceeding 0.5' accuracy.
e Deliverables will be created in butt-matched tiles with LIDAR data sampled down to a spacing to be specified
later.

Consultants shall identify the sensor(s) to be used and the aircraft(s) that will carry them. The qualifications of those
who will collect and process the data shall be provided.
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Service Category J. Real Estate Services
Task J-1 Appraisal Services

Table J-1
SERVICE CATEGORY CHECKLIST
APPRAISAL SERVICES

1 Mail notification letter to property owner requesting permission

2 Appraiser will review title information pertaining to ownership

3 Appraiser inspect each property personally

4 Appraiser will inventory all improvements affected by project

S Appraiser will perform market research to support

6 Appraiser will provide comparable sales information

7/ Narrative appraisal report conforms to Uniform Standards of Professional Appraisal Practice
(USPAP)

8 Eminent Domain testimony services

9 Cost Estimates
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1__Mail Noti
Appraiser will mail a notification letter to property owner requesting permission to conduct an on-site
inspection of the property, advising them of their right to accompany the appraiser at the time of the
inspection and requesting information regarding the appraised property which could influence the appraised
value.

2 Title Revi
Appraiser will review title information pertaining to the respective ownerships and will review all pertinent
information relative to the parcel.

3__Property Inspection
Appraiser will inspect each property personally with the owner (if possible) and document the inspection
with photographs for use in the report.

Appraiser will inventory all improvements affected by the proposed taking including notes on their manner
of disposition (i.e., pay-for and remove vs. move back

2...Market Rescarch

Appraiser will perform market research to support the selected appraisal methodology and will document
and confirm comparable sales information.

¢__Comparable Sales

Appraiser is responsible for determining which comparables are the best and most appropriate for the
project. Comparable sales should have similar physical and legal characteristics when compared to the
subject property. This does not mean that the comparables must be identical to the subject property, but it
should be competitive and appeal to the same market clientele that would also consider purchasing the
subject property. Comparables that are significantly different from the subject property may be acceptable;
however, the appraiser must describe the differences, consider these factors in the market value, and provide
an explanation justifying the use of the comparables.

7 N e AppraisaiR
Appraiser will prepare a narrative appraisal report that conforms to the Uniform Standard of Professional
Appraisal Practice (USPAP). The appraisal study and report are intended to serve as an acquisition
appraisal and will be prepared in a summary format consistent with the specifications for narrative appraisal
reports, including but not limited to parcel data, analysis of highest and best use, valuation, appraiser
qualifications, available hazardous material usage/waste data, exhibits of location, site maps, and other
pertinent exhibits.

8 Emi D .
Appraiser shall be aware of eminent domain laws and valuation approaches used in eminent domain
litigation and be comfortable as an expert witness.

2 Costs Estimates
Appraiser will provide an estimate of probable costs for right of way acquisitions and service costs
necessary to complete the project of the specified subject area.
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Task J-2. Relocation Services

Table J-2

SERVICE CATEGORY
CHECKLIST
RELOCATION SERVICES

1 Interview occupants

2 Research

3 Compile statistics

4 Relocation Plan

5 Relocation Implementation
1 Interview Occupants

Interview all potentially affected occupants to determine relocation needs. The interview queries
business needs, special licensing, permits or zoning needs, information on trade areas, special moving
requirements, etc. The interview also queries household information such as: the number, age and gender
of all occupants, income of the household, distance to employment and utilized neighborhood services,
special needs of the household, etc.

2 Research

Research the marketplace for available replacement locations and/or establish rent schedules for compiling
project costs.

3 Compile Statisti

Compile statistics on available housing and business replacement sites and calculate potential project costs.

Create and present draft relocation plan to client. Distribute plan to project participants, make it available
for public inspection, and make any needed revisions brought up during the public inspection period.
Participate in adoption presentation meeting.

Secure the basic case information and set up case file, maintain the necessary case documentation and
contact diary throughout the course of our involvement with the claimant. Conduct an initial in-depth field
interview with claimant, document rent, income, family size, names/ages of occupants, determine relocation
needs, preferences, and special requirements, and provide general information notices and brochure.
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Explain relocation process, rights, and benefits available. If needed, provide ongoing advisory assistance
to minimize hardships on claimants, including referrals to and coordination with community service
resources, public housing, and other public services. Also, if needed. document rent with rental agreement,
receipts, or economic rent. Document/verify income using pay stubs, budget worksheets, tax returns,
certification, and/or cash affidavit. Use rent method if income cannot be verified. Assist with the
reconciliation of fixtures and equipment among owner and tenant. Create rent schedule for project as
appropriate and if authorized by client, search, and document comparable for each claimant, provide initial
referrals and three sets of additional housing referrals every 4-6 weeks as necessary. Search for available
non-residential sites until Consultant recommends at least one appropriate site or determines that no such
site exists. Provide with any referral an evaluation form which requests feedback as the suitability of the
site referral and attempt to secure response from claimant. Prepare letter of eligibility based on most
appropriate comparable or rent schedule and seek authorization of client. Deliver letter of eligibility to
claimant, discuss findings, and impacts to occupants’ particular needs. Amend the letter of eligibility again
if the economics of the comparablie' s availability changes over the course of our assignment. Prepare and
deliver 90-day notice to vacate no later than 12 weeks after general information notices have been delivered.
If needed, arrange for transportation to view replacement sites, assist claimants with their selection of a
replacement site, with lease offers, with review of rental agreements, and with move bids or fixed moving
payment. Inspect selected site to ensure it meets decent, safe, and sanitary requirements. Monitor the
replacement site escrow and explain the relocation process to agent and escrow officer as necessary.
Review and discuss claimants' moving plans, build out specification and personal property inventory and
coordinate eligibility limitations in advance of physical move. Verify vacation of displacement site and
secure a certificate of abandonment. Determine eligibility for proposed amount of relocation benefits,
including actual and reasonable moving payments, rental or purchase differential payments, re-
establishment payments, and fixed payments as applicable. For residential moves, secure and process an
advance claim to assist with the move, and a second final claim incorporating the moving costs and
rental/purchase differential payment once family has moved to selected displacement site. For non-
residential moves, secure and process moving assistance, re-establishment, in lieu, or settlement claims
ensuring that no item was duplicated in the acquisition process. Each claim will be signed by the claimant
supported by appropriate back-up (written bids, schedules, receipts, etc.) and will be reviewed by
Consultant for recommendation before submitting to client for approval. Each claim check will be
delivered to claimant in person (as feasible) and a receipt of payment will be secured.

Task J-3. Title Services

Table J-3
SERVICE CATEGORY
CHECKLIST
TITLE SERVICES

1 Preliminary Title Reports

2 Policies of Title Insurance

3 Escrow Services

4 Other Services
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| Prelimi Title Report

Furnish preliminary title reports, litigation guarantees and title reports to District within fifteen (15) working
days upon receipt of written request for such report(s). Reports to be submitted in an electronic form and
shall include, but not be limited to, the following items:

e  The names and addresses as disclosed of record of all persons or parties owning or claiming,
or who may own or claim an interest in such parcel, and the nature of such interest and from
whom deeds or releases should be obtained or who should be named as party defendants in
an eminent domain action. This would only apply to litigation guarantees.

e A copy of the instruments(s) whereby the vestee acquired title.

L Such tax information as the County Assessor's Parcel reference, code area, the amount of
taxes and a statement of any special assessments.

. The vesting documents and Schedule B documents (easements, assessments, encumbrances,
and rights-of-way) will be sent with the title reports.

e A portion or portions of a street, alley or highway abutting a parcel will be included up to
three (3) contiguous parcels, as part of the land covered in the report, provided the title thereto
vests in the same ownership as the adjoining parcel.

e  Provide District an invoice with each item as it is delivered to District. Provide supplemental
reports showing matters, if any, appearing of record subsequent to the date of the prior report.

2 Policies of Title I .
Furnish California Land Title Association (C.L.T.A.) Standard Coverage Policies of Title Insurance
covering the estate or interest created through the acquisition of real property by District or American Land
Title Association (A.L.T.A.) policies. Policies will be delivered to District within ten (10) days of
recordation of documents conveying real property to District. Notice of such recordation shall be in the
form of a Closing Escrow Statement showing the recording information of documents or final order of
condemnation. Provide one (1) original title insurance policy. Policies will be taken subject to such matters
of record as they may remain a lien or charge against the land at the close of escrow and be approved in
writing by District.

3__Escrow Services

Upon receipt of District's request to open escrow, instructions will be typed and returned to District within
three (3) working days. Provide standard practice escrow services which include but not limited to the
following;:

e Payment of all demands of any claimants, lien holders or beneficiaries under a deed of
trust deposited into escrow. Determine the proper trustee to issue a full or partial
reconveyance and to prepare a substitution of trustee where necessary.

e Prorate or adjust those items as directed by District. Real estate taxes will be paid in
full when a lien is due. Any proration will be established by the Assessor/Tax Collector
and distributed appropriately.

¢ Disburse funds held in escrow pursuant to assignment of funds as directed by District.

¢ Bill District for all reconveyance fees, trustee fees, forwarding fees, beneficiary
statements, etc., presented in connection with the reconveyance of any deed of trust
eliminated through escrow, unless otherwise directed by the District. (Excluded are
any prepayment penalties)

o If adverse title matters are apparent since date of issuance of latest report, notify
District that closing is not possible and upon request of District a supplemental report
or guarantee will be issued setting forth such adverse matters.

* Notify creditors of grantor's present address where there is a partial taking by District.

¢ Furnish a breakdown of rental prorations.
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e Prepare and draw all instruments necessary to consummate the transaction except grant
deeds and/or easement deeds which will be drawn and deposited in escrow by District.

e Proceed with closing upon receipt of necessary funds, proper documents and final
instructions approving title exceptions to be shown on the Policy of Title Insurance.

e Report status of each open escrow account.

e Estimated Escrow Closing Statements to be presented to District indicating a readiness
to record. Statements will include any credits due. Statement should be issued
allowing District four (4) weeks to process payments for escrows.

4__Other Services

Provide District with "Ownership" information on District's first one hundred (100) requests each calendar
month. This information shall include parties in whom record title vests and may include a legal description
of the property as it appears on record.

Furnish copies of any recorded document mentioned in reports as requested by District at no charge. Agree
that the term "parcel” as used herein is defined as any of the following, with ownership within the same
block of any town, city, or subdivision:

e Any three (3) contiguous areas of land or lots vested in the same ownership.

e  The portion of any street or alley adjoining any parcel as above defined which portion of
street or alley does not pass by operation of law in a conveyance of said adjoining parcel;
therefore, title thereto would vest in other than the owner of the adjoining parcel and
construed as a separate parcel.

Task J-4. Attorney Services

Table J-4
SERVICE CATEGORY
CHECKLIST
ATTORNEY SERVICES

1 Legal Counsel
2 Eminent Domain Action
1. Legal Counsel

Attorney to provide legal services related to land transactions including resolving title issues and
approving as to form land transaction documents related to District projects. Attorney shall appear and
serve as the District's legal counsel and perform the work assigned with assistance being provided from
the attached attorney's list. Attorney shall furnish all equipment, facilities, materials and labor necessary
to perform in a complete, skillful and professional manner, and shall maintain all licenses required by
the laws of the State of California at all times while performing services as an independent contractor for
the District.

. Emi Doat

Attorney shall appear and serve as the Districts legal counsel in said eminent domain proceedings. Attorney
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shall provide District with timely notification of all scheduled depositions, hearings, mediations,
arbitrations, trials, etc. Attorney shall provide District with one copy of Attorneys' files and/or records for
each property owner. Such files and records shall be and remain the sole property of the District. Attorney
shall not settle any matter or make a settlement off any amount or make any representation as to settlement
possibilities without prior authorization of District.

60



Service Category K. CIP Implementation

Firms responding to this Task must demonstrate qualifications and experience serving in a lead
role for oversight and management of the full ‘A to Z' delivery of Flood Control projects such as,
open channels, underground storm drains, earthen embankment dams, debris basins, detention
basins, culverts, levees, etc. This task is focused on firms qualified and willing to provide oversight
and management of the overall project through the preliminary and final design phases, including
accountability for identification, coordination and integration of all elements such as scoping,
budgeting, schedule management, stakeholder identification and coordination, engineering,
regulatory clearances, rights of way, etc., as necessary for the full and timely delivery of 'shovel
ready’ projects.

This specific task is for project management and oversight only. Performance of the individual
elements of a project, such as the Engineering/Design, CEQA, Regulatory Permitting, etc., are not
included in Task B.1, but may be undertaken by your firm and/or other consultants pursuant to
another pre-qualified task or category as identified in this RFQ. In many cases, a firm will be
selected to provide services across both Tasks B.1 and B.2. To expand upon the District's ability
to deliver projects on a timely basis, in some cases a firm pre-qualified for Task B.1 may be asked
to provide CIP Project Management services where some or all of the elements of work are being
undertaken by other Consultants.

Firms responding to this Task must demonstrate qualifications and experience providing the full
'A to Z' design of Flood Control projects such as, but not limited to, open channels, underground
storm drains, earthen embankment dams, debris basins, detention basins, culverts, levees, etc.
Firms pre-qualified under this task must be licensed in California and capable of providing the full
suite of design services necessary for the design of flood control facilities, including ALL of the
services described in sub-tasks A through F in Table B-1, and as described below.

All designs must utilize District approved software and be incorporated into plan, profile, and detail
sheets meeting the District's drafting requirements, and be stamped and signed by a Civil Engineer
licensed in California. Firms pre-qualified for Task B.2 may or may not be also selected to provide
overall project management services if the firm is also pre-qualified in Task B.1.

Sub-Task A) Hydrology and Hydraulic design of Flood Control Facilities.
This sub-task is required to be performed directly by your firm (not a sub-consultant), and
includes the full design and plan sheet preparation for the hydraulic systems necessary to meet
defined project objectives. These systems may include but are not limited to channels, storm
drains, levees, basins, dams, catch basins, connector pipes, inlet/outlet structures and other
appurtenant elements.

Sub-Task B) Geotechnical Engineering

This sub-task may be performed directly by your firm or a sub-consultant, and includes any
necessary geotechnical engineering analyses that are necessary for the project, such as but not
limited to slope retention or stabilization, embankment design, structure foundation design,
seismic evaluations and design, etc. It is anticipated that often the field exploration we be done
by a sub-contractor, but if the engineering evaluations and designs are performed in-house, select
'‘Conduct' for this sub-task on your submitted Table B-1. Otherwise select 'Sub-Consult' if you
will rely fully on a sub-consultant for these services.
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Sub-Task C) Structural Engineering
This sub-task may be performed directly by your firm or a sub-consultant and includes structural
design of any non-standard designs that are necessary for the project. Most commonly these are
reinforced concrete structures, such as Reinforced Concrete Boxes, Rectangular Channels,
Retaining Walls, Junction Structures, and Inlet/Outlet structures and bridges.

Sub-Task D) Utility Relocation Design

This sub-task may be performed directly by your firm or a sub-consultant. District projects can
conflict with other utilities that exist within the built environment, requiring their relocation. The
District will discuss with the Utility owner, responsibilities with respect to the design and
relocation of these utilities. In many cases the utility owner will perform the designs themselves,
but in some cases, most commonly with water and sewer utilities, the District will design
relocations. Firms responding to Task B.2 must be able to provide design services for relocation
of water and sewer utilities of various sizes from service laterals to main trunk line systems.

Sub-Task E) Street Improvements and Traffic Control Design

This sub-task may be performed directly by your firm or a sub-consultant, and includes
evaluating the impacts that construction operations will have upon existing roads, and designing
road restoration / paving sheets, new street improvements, etc. This task also includes evaluating
impacts of the project on traffic patterns and developing traffic control plans consistent with the
MUTCD and California Supplement that will be included in the District's contract documents.
Where road closures are required and approved in advance by the local jurisdiction, detour
designs will also be required.

Sub-Task F) Surveying & Topographic Mapping
This sub-task may be performed directly by your firm or a sub-consultant and includes providing
land surveying services associated with both collection of topographic data to support the design
process, and development of accurate Right of Way basemaps and legals and plats.
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ATTACHMENT "C"

TASK ORDER APPROVAL FORM

CONSULTANT:

PROJECT NAME:

The Scope of Services for Task Order No. ., a copy of which is attached hereto as Exhibit "A"
and incorporated herein by this reference, shall constitute an approved Task Order pursuant to the
Agreement between the DISTRICT and CONSULTANT dated
("AGREEMENT"). CONSULTANT agrees to perform the services described in Exhibit "A"
within the time set forth in the Project Schedule as described in Exhibit "B" attached hereto and
incorporated herein, for a fee amount of $ , unless otherwise modified by the
DISTRICT'S Project Manager in a subsequent Task Order Approval Form. All charges shall be
consistent with the Compensation/Fee Rate Schedule which is attached as Exhibit "C" and
incorporated herein by this reference.

Performance of the services shall be subject to the terms and conditions contained in the
AGREEMENT.

Dated this day of
(To be filled in by General Manager-Chief Engineer)

RIVERSIDE COUNTY FLOOD CONTROL
AND WATER CONSERVATION DISTRICT

By: _
JASON E. UHLEY
General Manager-Chief Engineer

BESS TESTLAB INC.

By:

[NAME]
[Title]
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CONSULTING SERVICES AGREEMENT
FY 2022-23 to FY 2026-27

The Consulting Services Agreement ("Agreement") dated as of July 1, 2022 is entered

into by and between the RIVERSIDE COUNTY FLOOD CONTROL AND WATER
CONSERVATION DISTRICT, a body politic, hereinafter called "DISTRICT", and C
BELOW, INC., a California corporation, hereinafter called "CONSULTANT". DISTRICT
and CONSULTANT are sometimes individually referred to herein as a "Party" and collectively

as the "Parties". The Parties hereby agree as follows:

SERVICE CATEGORY

Upon DISTRICT's request, CONSULTANT shall provide on-call services to
DISTRICT for Service Category D, as further described in "Service Categories &
Tasks", attached hereto and incorporated herein as Attachment "A", in accordance

with applicable federal, state and local laws and regulations.

SCOPE OF SERVICES

As requested by DISTRICT, CONSULTANT shall provide those services as
described in the "Scope of Services", attached hereto and incorporated herein as
Attachment "B", on an "on-call" basis. During the term of this Agreement,
DISTRICT may request CONSULTANT to submit one or more proposals within any
of the Service Categories for which CONSULTANT is selected pursuant to
Attachment "A". In the event DISTRICT finds CONSULTANT's proposal
acceptable, DISTRICT may issue one or more Task Orders, the form of which shall
generally conform with the "Task Order Approval Form" (attached hereto and
incorporated herein as Attachment "C"). CONSULTANT understands and expressly
agrees that the execution of this Agreement by CONSULTANT and/or the
submission of any proposal to furnish services does not guarantee the assignment

or approval of any subsequent Task Order(s).




PERSONNEL
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Project Manager

For each Task Order, DISTRICT shall designate a staff representative who shall
act as DISTRICT's Project Manager ("Project Manager") for the Task Order.
In the event DISTRICT changes its Project Manager, it shall notify
CONSULTANT in writing.

CONSULTANT's Representative

CONSULTANT shall appoint a Designated Representative for each assigned
Task Order who shall be responsible for coordinating all aspects of the
assigned Task Order. CONSULTANT's Designated Representative shall be
available to DISTRICT's Project Manager at reasonable times. In the event
CONSULTANT changes its Designated Representative, it shall notify
DISTRICT in writing.

Substitution of Key Personnel

At the time of Task Order approval, CONSULTANT shall identify to
DISTRICT's Project Manager the Key Personnel who are responsible for
executing Task Order. Should one or more of the identified Key Personnel
become unavailable, CONSULTANT may substitute other personnel of equal
or greater competence upon DISTRICT's written approval. In the event that
DISTRICT and CONSULTANT cannot come to an agreement regarding
substitution of the Key Personnel, DISTRICT may terminate the Task Order,

pursuant to the applicable provisions of this Agreement.

3. TERM

The term of this Agreement shall become effective on July 1, 2022 and shall remain in

effect through the required date for completion of an assigned Task Order, provided
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that such Task Order was approved prior to June 30, 2026 and is to be completed by
June 30, 2027.

COMPENSATION

CONSULTANT shall receive compensation for all services satisfactorily performed
and expenses incurred under this Agreement in accordance with the terms of the
approved Task Order(s). The cumulative total of all task orders shall not exceed
$250,000 over the entire term of this Agreement.

PAYMENT

Payment shall be made in accordance with the Compensation/Fee Rate Schedule
attached to an approved Task Order. Unless otherwise agreed, progress payments
shall be processed on a monthly basis. Upon satisfactory performance of
CONSULTANT's services pursuant to an approved Task Order, DISTRICT shall pay
CONSULTANT within forty-five (45) days after DISTRICT's approval of
CONSULTANT's invoice(s). DISTRICT shall not pay interest or finance charges on
any outstanding balance(s).

CONSULTANT shall keep employee and expense records according to customary
accounting methods and such records shall, upon request, be available for inspection
by DISTRICT to verify CONSULTANT's invoices. CONSULTANT's invoices shall
itemize charges to conform with the Compensation/Fee Rate Schedule negotiated for
the specific Task Order. DISTRICT shall notify CONSULTANT of any disputed
charges within thirty (30) days of receipt of CONSULTANT's invoice. DISTRICT
reserves the right to withhold payment for work that is not invoiced in a timely
manner.

INVOICES

All work shall be invoiced in a timely manner. All invoices shall be mailed directly
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to DISTRICT's Accounts Payable Section. Each invoice shall include the following

information:

A. Purchase Order Number associated with the approved Task Order — (as provided
by DISTRICT).

B. Billing Period — (indicating the date(s) when the services were rendered).
Monthly invoices shall be mailed to DISTRICT no later than the 15™ day of the
month following the end of the Billing Period. Periodic single invoices shall
be mailed within 45 business days of Task Order completion. Incomplete
invoices will be returned to CONSULTANT for correction.

PROJECT PERFORMANCE

A. Commencement of Services

CONSULTANT shall commence performance of the services for each Task Order
upon receipt of DISTRICT's approved Task Order.

B. Time of Completion

Time is of the essence in the performance of this Agreement. CONSULTANT
shall complete services in accordance with the schedule(s) set forth in the

approved Task Order(s).

LICENSES

At all times while performing services under this Agreement, CONSULTANT, its
employees, agents, contractors and subcontractors shall possess all necessary and
appropriate federal and/or state permits and maintain professional licenses required
by the applicable federal, state and local regulations.

STANDARD OF CARE

While performing the services, CONSULTANT shall exercise the reasonable

professional care and skill customarily exercised by reputable members of
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CONSULTANT's profession practicing in the State of California and shall use
reasonable diligence and best judgment while exercising CONSULTANT's
professional skill and expertise. By executing this Agreement, CONSULTANT
represents and maintains that CONSULTANT has the necessary experience and
expertise to skillfully perform all services, duties and obligations required by this
Agreement and to fully and adequately complete each approved Task Order.

If, pursuant to this Agreement, CONSULTANT is engaged as a "Professional
Engineer" pursuant to Section 6701 of the Professional Engineers Act (Chapter 7 of
Division 3 of the Business and Professions Code), then CONSULTANT assumes
responsible charge of the work pursuant to Section 6703 of the Professional
Engineers Act, and shall be wholly responsible for the completeness and accuracy
of all data, technical studies, reports, plans, specifications and estimates prepared
pursuant to this Agreement, and shall check all of its work product accordingly.

ERRORS AND OMISSIONS

In the event CONSULTANT's data, technical studies, reports, plans, specifications,
estimates, work products or any other documents furnished under this Agreement
contain any errors or omissions that cause DISTRICT to incur additional expense
beyond what would have otherwise resulted if there were no errors or omissions
in CONSULTANT's data, technical studies, reports, plans, specifications, estimates,
work products or any other documents, any such additional expense shall be borne
solely by CONSULTANT. When the agreed upon scope of services to be performed
by CONSULTANT are not in conformance with the terms of this Agreement,
DISTRICT shall have the right to require CONSULTANT to perform the agreed upon
scope of services in conformance with the terms of this Agreement at no additional cost

to DISTRICT. When the agreed upon scope of services are not in conformance with
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the terms of this Agreement and are of such a nature that they cannot be corrected,
DISTRICT shall have the right to (1) require CONSULTANT immediately to take all
necessary steps to ensure future performance in conformity with the terms of this
Agreement; and (2) reduce the Agreement price to reflect the reduced value of the
services performed. In the event CONSULTANT receives payment under this
Agreement which is later disallowed by DISTRICT for nonconformance with the terms
of the Agreement, CONSULTANT shall promptly refund the disallowed amount to
DISTRICT on request; or at its option, DISTRICT may offset the amount disallowed
from any payment due to CONSULTANT.

PERMITS AND RIGHTS OF ENTRY

DISTRICT shall obtain all necessary rights of entry that may be required in order
for CONSULTANT to perform the services stipulated by an approved Task Order
within and upon privately-owned property. CONSULTANT shall obtain all
necessary permits or rights of entry that may be required in order for
CONSULTANT to perform the services stipulated by an approved Task Order from
any and all affected public entities. Sufficient evidence of having obtained such
permits and/or rights of entry shall be furnished to DISTRICT by CONSULTANT,
prior to initiation of work. CONSULTANT shall prosecute the work in such a
manner as to minimize public inconvenience and possible hazard and shall restore
the streets and other work areas to their original condition and former usefulness
as soon as practicable. CONSULTANT shall be responsible for the protection of
public and private property adjacent to the work and shall exercise due caution to
avoid damage to such property.

NOTICES

Any and all notices sent or required to be sent to the Parties of this Agreement will
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be mailed by first class mail, postage prepaid, to the following addresses:

RIVERSIDE COUNTY FLOOD C BELOW, INC.
CONTROL AND WATER 8500 Hellman Avenue
CONSERVATION DISTRICT Eastvale, CA 92880
1995 Market Street Attn: Hector Vargas

Riverside, CA 92501
Attn: Finance Division

REQUIRED INSURANCE

CONSULTANT shall not commence operations until DISTRICT has been furnished
with original certificate(s) of insurance and certified original copies of endorsements
and, if requested, certified original policies of insurance including all endorsements and
any and all other attachments as required in this Section. As respects to the insurance
section, DISTRICT herein refers to the Riverside County Flood Control and Water
Conservation District, the County of Riverside, its agencies, districts, special districts
and departments, their respective directors, officers, Board of Supervisors, employees,
elected or appointed officials, agents or representatives as Additional Insureds.
Without limiting or diminishing CONSULTANT's obligation to indemnify or hold
DISTRICT harmless, CONSULTANT shall procure and maintain or cause to be
maintained, at its sole cost and expense, the following insurance coverages during the
term of this Agreement:

A. Workers' Compensation: If CONSULTANT has employees as defined by the

State of California, CONSULTANT shall maintain statutory Workers'
Compensation Insurance (Coverage A) as prescribed by the laws of the State of
California. Policy shall include Employers' Liability (Coverage B) including
Occupational Disease with limits not less than $1,000,000 per person per accident.

Policy shall be endorsed to waive subrogation in favor of DISTRICT.
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Commercial General Liability: ~ Commercial General Liability insurance

coverage, including, but not limited to, premises liability, unmodified contractual
liability, products and completed operations liability, personal and advertising
injury, and cross liability coverage, covering claims which may arise from or out
of CONSULTANT's performance of its obligations hereunder. Policy shall name
DISTRICT as additional insured. Policy's limit of liability shall not be less than
$2,000,000 per occurrence combined single limit. If such insurance contains a
general aggregate limit, it shall apply separately to this Agreement or be no less
than two (2) times the occurrence limit.

Vehicle Liability: If vehicles or mobile equipment are used in the performance

of the obligations under this Agreement, then CONSULTANT shall maintain
liability insurance for all owned, non-owned or hired vehicles so used in an
amount not less than $1,000,000 per occurrence combined single limit. If such
insurance contains a general aggregate limit, it shall apply separately to this
Agreement or be no less than two (2) times the occurrence limit. Policy shall
name DISTRICT as additional insureds.

Professional Liability: CONSULTANT shall maintain Professional Liability

Insurance providing coverage for CONSULTANT's performance of work
included within this Agreement, with a limit of liability of not less than
$1,000,000 per occurrence and $2.,000,000 annual aggregate. If
CONSULTANT's Professional Liability Insurance is written on a claims made
basis rather than an occurrence basis, such insurance shall continue through the
term of this Agreement and CONSULTANT shall purchase at its' sole expense
either 1) an Extended Reporting Endorsement (also known as Tail Coverage); or

2) Prior Dates Coverage from a new insurer with a retroactive date back to the
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date of or prior to the inception of this Agreement; or 3) demonstrate through

Certificates of Insurance that CONSULTANT has maintained continuous

coverage with the same or original insurer. Coverage provided under items 1),

2), or 3) will continue for as long as the law allows.

General Insurance Provisions — All Lines:

iii.

Any insurance carrier providing insurance coverage hereunder shall be
admitted to the State of California and have an A.M. Best rating of not less
than an A:VIII (A:8) unless such requirements are waived, in writing, by
DISTRICT's Risk Manager. If DISTRICT's Risk Manager waives a
requirement for a particular insurer, such waiver is only valid for that
specific insurer and only for one policy term.

CONSULTANT must declare its insurance self-insured retention for each
coverage required herein. If any such self-insured retention exceeds
$500,000 per occurrence, each such retention shall have the prior written
consent of DISTRICT Risk Manager before the commencement of
operations under this Agreement. Upon notification of self-insured
retention deemed unacceptable to DISTRICT and at the election of
DISTRICT's Risk Manager, CONSULTANT's carriers shall either 1) reduce
or eliminate such self-insured retention with respect to this Agreement with
DISTRICT; or 2) procure a bond which guarantees payment of losses and
related investigations, claims administration, and defense costs and
expenses.

CONSULTANT shall cause their insurance carrier(s) to furnish DISTRICT
with 1) a properly executed original certificate(s) of insurance and certified

original copies of endorsements effecting coverage as required herein; and
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2) if requested to do so orally or in writing by DISTRICT Risk Manager,
provide original certified copies of policies, including all endorsements and
all attachments thereto, showing such insurance is in full force and effect.
Further, said certificate(s) and policies of insurance shall contain the
covenant of the insurance carrier(s) that a minimum of thirty (30) days
written notice shall be given to DISTRICT prior to any material
modification, cancellation, expiration or reduction in coverage of such
insurance. If CONSULTANT's insurance carrier(s) policies do not meet the
minimum notice requirement found herein, CONSULTANT shall cause
CONSULTANT's insurance carrier(s) to furnish a 30-day Notice of
Cancellation Endorsement.

In the event of a material modification, cancellation, expiration or reduction
in coverage, this Agreement shall terminate forthwith, unless DISTRICT
receives, prior to such effective date, another properly executed original
certificate of insurance and original copies of endorsements or certified
original policies, including all endorsements and attachments thereto,
evidencing coverages set forth herein and the insurance required herein is in
full force and effect. An individual authorized by the insurance carrier to
do so on its behalf shall sign the original endorsements for each policy and
the certificate of insurance.

It is understood and agreed by the Parties hereto that CONSULTANT's
insurance shall be construed as primary insurance, and DISTRICT's
insurance and/or deductibles and/or self-insured retentions or self-insured

programs shall not be construed as contributory.

-10-




Vi.

vii.

viil.

241854

If, during the term of this Agreement or any extension thereof, there is a
material change in the scope of services, or there is a material change in the
equipment to be used in the performance of the scope of work which will
add additional exposures (such as the use of aircraft, watercraft, cranes, etc.),
or the term of this Agreement, including any extensions thereof, exceeds
five (5) years, DISTRICT reserves the right to adjust the types of insurance
and the monetary limits of liability required under this Agreement if, in
DISTRICT Risk Manager's reasonable judgment, the amount or type of
insurance carried by CONSULTANT has become inadequate.
CONSULTANT shall pass down the insurance obligations contained herein
to all tiers of subcontractors working under this Agreement.

The insurance requirements contained in this Agreement may be met with a
program(s) of self-insurance acceptable to DISTRICT.

CONSULTANT agrees to notify DISTRICT of any claim by a third party
or any incident or event that may give rise to a claim arising from the

performance of this Agreement.

WORK PRODUCT

Order(s).

CONSULTANT shall provide DISTRICT with all data, calculations, technical
studies, plans, specifications, computer files, field notes, estimates, drawings, logs,

maps, exhibits, reports and any other documents as set forth in the approved Task

All data, calculations, technical studies, plans, specifications, computer

files, field notes, drawings, logs, maps, exhibits, reports and any other documents
produced by CONSULTANT in the performance of the services as set forth in the
approved Task Order(s) shall become and remain the sole property of DISTRICT.

CONSULTANT shall not publish or transfer any material produced or resulting from

- 1=
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activities supported by this Agreement without the written consent of the General
Manager-Chief Engineer of DISTRICT. If any such material is subject to copyright
or trademark, the Parties agree that the right to any and all copyright and/or trademark
in and to the material is expressly reserved to DISTRICT. If any such material is
copyrighted, the Parties hereto understand and agree that DISTRICT reserves a royalty-
free, non-exclusive and irrevocable license to reproduce, publish and use such
material, in whole or in part, and to authorize others to do so, provided written credit
is given the author.

INTENTIONALLY DELETED

QUALITY CONTROL

CONSULTANT shall implement and maintain effective quality control procedures
throughout all phases of assigned task and/or services. CONSULTANT shall have a
quality control plan in effect during the entire time task and/or services are being
performed under this Agreement. The plan shall establish a process whereby all
calculations and documents prepared under this Agreement are independently checked,
corrected and back-checked, and all pertinent job related correspondence and
memoranda are bound in appropriate job files. Evidence that the quality control plan is
functional may be requested by DISTRICT. All documents and any other items
submitted to DISTRICT for review shall be initialed by CONSULTANT's project
manager, or his designee, as being fully checked and that the preparation of the material
followed the quality control plan established for the work.

TERMINATION

At any time during the term of this Agreement, DISTRICT may:

A. Agreement

1) Terminate this Agreement without cause upon providing CONSULTANT
212 -
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thirty (30) business days written notice stating the extent and effective date
of termination; or

Upon five (5) business days written notice, terminate this Agreement
for CONSULTANT default, if CONSULTANT refuses or fails to
comply with the provisions of this Agreement or fails to make progress
so as to endanger performance and does not cure such failure within a
reasonable period of time. In the event of such termination, DISTRICT
may proceed with the work in any such manner it deems appropriate.

In the event DISTRICT issues a Notice of Termination, CONSULTANT
shall: i) stop all work under this Agreement on the date specified in the
Notice of Termination; and ii) transfer to DISTRICT and deliver in the
manner and to the extent, if any, as directed by DISTRICT any work
product, equipment, files, records, data or reports prepared by
CONSULTANT, whether partially or fully completed.

In the event DISTRICT terminates this Agreement, DISTRICT shall make
payment for all services performed in accordance with this Agreement to the
date of termination, a total amount which bears the same ratio to the total
maximum fee otherwise payable under this Agreement as the services
actually bear to the total services necessary for performance of this
Agreement.  Notwithstanding any of the other provisions of this
Agreement, CONSULTANT's rights under this Agreement shall
terminate (except for fees accrued prior to the date of termination) upon
dishonesty or a willful or material breach of this Agreement by
CONSULTANT; or in the event of CONSULTANT's unwillingness or

inability for any reason whatsoever to perform the duties hereunder; or
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if the Agreement is terminated pursuant to Section 29 (NON-
DISCRIMINATION). In such event, CONSULTANT shall not be
entitled to any further compensation under this Agreement. The rights
and remedies of DISTRICT provided in this section shall not be exclusive
and are in addition to any other rights and remedies provided by law or under
this Agreement.

Approved Task Order

Terminate an approved Task Order or portion thereof without cause upon
providing CONSULTANT fourteen (14) days written notice stating the extent and
effective date of termination. In the event DISTRICT issues a Notice of
Termination for an approved Task Order, CONSULTANT shall: i) stop all work
under the Task Order on the date specified in the Notice of Termination; and ii)
transfer to DISTRICT and deliver in the manner and to the extent, if any, as
directed by DISTRICT any work product, data or reports prepared by
CONSULTANT, whether partially or fully completed.

In the event DISTRICT terminates an approved Task Order, DISTRICT shall
make payment for all services satisfactorily performed in accordance with the
negotiated Task Order to the date of termination, a total amount which bears the
same ratio to the total maximum fee otherwise payable under the Task Order as
the services actually bear to the total services necessary for performance of the

Task Order.

BASIC SERVICES OF CONSULTANT

The scope of services associated with the performance of any specific Task Order
under this Agreement shall be expressly defined and agreed upon prior to the

approval of the Task Order by DISTRICT's General Manager-Chief Engineer. Any
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changes to the approved scope of services must be authorized by DISTRICT's
General Manager-Chief Engineer and shall be made in accordance with Section 23
(CHANGES TO TASK ORDER SCOPE OF SERVICES).

All work prepared by CONSULTANT shall be subject to the approval of DISTRICT's
Project Manager. CONSULTANT shall allow Project Manager to inspect and
review CONSULTANT's work in progress at any reasonable time.  All reports,
working papers and similar work products prepared for submission in the course of
providing services under this Agreement shall be submitted to the Project Manager
in draft form. In the event that Project Manager, in his or her sole discretion,
determines the formally submitted work product to be incomplete or otherwise
inadequate, CONSULTANT may be required to revise and resubmit the work at no
additional cost to DISTRICT. Should CONSULTANT fail to make requested
corrections in a timely manner, such corrections may be made by DISTRICT and the
cost thereof charged to CONSULTANT. Neither DISTRICT's review nor approval
shall give rise to any liability or responsibility on the part of DISTRICT, or waive any
of DISTRICT's rights, or relieve CONSULTANT of its professional responsibilities or
obligations under this Agreement.

PREVAILING WAGE

CONSULTANT shall comply with all applicable provisions of the California State
Labor Code regarding prevailing wages, Department of Industrial Relations Division
of Apprenticeship Standards Labor and Labor Codes.  All workers shall be paid not
less than the general prevailing rate of wages and benefits for work of a similar
character in the locality in which the work is performed, as provided in Labor Code
Sections 1770 et seq. Pursuant to the Labor Code, DISTRICT has obtained for the

Board of Supervisors of DISTRICT from the Director of the Department of Industrial
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Relations, State of California, his determinations of general prevailing rates of per
diem wages applicable to the work and for holiday and overtime work, including
employer payments for health and welfare, pension, vacation, apprentices and similar
purposes for each craft, classification or type of workman needed, as set forth on the
schedule which is on file at DISTRICT office and which will be made available to any
interested person upon request.

INDEPENDENT CONTRACTOR/NON-EXCLUSIVE AGREEMENT

CONSULTANT and the agents and employees of CONSULTANT shall act at all
times in an independent capacity during the term of this Agreement and in the
performance of the services to be rendered hereunder and shall not act as or shall not
be and shall not in any manner be considered to be employees or agents of DISTRICT.
This is not an exclusive agreement between DISTRICT and CONSULTANT, and
DISTRICT may obtain the same or similar services from another firm if DISTRICT
determines that is appropriate. DISTRICT is not obligated to have CONSULTANT

provide a specific minimum amount of services pursuant to this Agreement.

SUBCONTRACTING

CONSULTANT may, at CONSULTANT's own expense, retain or employ sub-
consultants to accomplish certain portions of the work covered by this Agreement.
However, except as specifically provided in the Compensation/Fee Rate Schedule
attached to the approved Task Order or as expressly identified in this Agreement,
no portion of the services pertinent to this Agreement shall be subcontracted without
prior written approval and authorization by DISTRICT.

Should one or more of the sub-consultants, as identified in the Compensation/Fee
Rate Schedule attached to the approved Task Order or as expressly identified in this

Agreement, become unavailable, CONSULTANT may substitute other sub-
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consultants of equal or greater competence upon written approval by DISTRICT. In
the event that DISTRICT and CONSULTANT cannot agree as to the substitution of
the sub-consultant, DISTRICT may terminate the Task Order, pursuant to the
applicable provisions of this Agreement.

In the event CONSULTANT subcontracts any portion of CONSULTANT's duties
under this Agreement, CONSULTANT shall require its sub-consultants to comply
with the terms of this Agreement in the same manner as required of CONSULTANT.
The fact that CONSULTANT employs sub-consultants not in his regular employ shall
not relieve CONSULTANT of any responsibility regarding the adequacy of the
sub-consultant's work performed or services provided pursuant to this Agreement.

CHANGES TO TASK ORDER SCOPE OF SERVICES

CONSULTANT shall not perform any additional work or services outside the scope
of an approved Task Order without the prior written approval of DISTRICT's
General Manager-Chief Engineer. If, at any time during the performance of an
approved Task Order, CONSULTANT believes that it is necessary to include certain
work or services which are not clearly covered under the scope of an approved
Task Order, CONSULTANT shall immediately notify the Project Manager in writing
of CONSULTANT's assertion that the work is out of scope. Said notification by
CONSULTANT to the Project Manager shall not in any way be construed as proving
that the work or services in question are outside the scope of the Task Order. The
Project Manager must approve or reject CONSULTANT's assertion in writing. In the
event the Project Manager determines that CONSULTANT is correct, the
additional work or services shall be authorized by a new or revised Task Order that
covers the new scope, cost and schedule. Inthe event that such notification is not given

or if the Project Manager is not afforded an opportunity to negotiate the appropriate fee
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for such additional services prior to CONSULTANT's commencement of such
additional services, then CONSULTANT shall be deemed to have agreed to perform
the work or services without any additional compensation and to have accepted sole
responsibility for the performance of said work or services.  Extra work done or
services performed without a new or revised Task Order from DISTRICT's General
Manager-Chief Engineer, shall be considered unauthorized and shall not be paid for
by DISTRICT.

At any time during the performance of an approved Task Order, DISTRICT may
request that CONSULTANT perform extra services. Any work which is determined
by DISTRICT to be necessary for the proper completion of the approved Task Order,
but which neither CONSULTANT nor DISTRICT reasonably anticipated would
be necessary at the time the scope of services for the assigned Task Order was
approved, must be authorized by DISTRICT's General Manager-Chief Engineer, by a
new or revised Task Order.

At any time during the performance of the Task Order, the Project Manager,
upon providing five (5) business days written notice to CONSULTANT, may delete
services and the associated fees from the Task Order. In the event DISTRICT requests
deletion of services from the Task Order, DISTRICT shall make payment for all
services satisfactorily performed in accordance with the negotiated Task Order up
to the effective date of deletion; the amount of the payment shall be prorated to the
total services necessary for completion of the Task Order.  Any work product
developed for the deleted services shall be provided to DISTRICT.

DISPUTES

A. Inthe event CONSULTANT considers any work demanded of CONSULTANT

to be outside the requirements of this Agreement, or if CONSULTANT considers
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any order, instruction or decision of DISTRICT to be unfair, CONSULTANT
shall promptly, upon receipt of such order, instruction or decision, ask for a
written confirmation of the same whereupon CONSULTANT shall proceed
without delay to perform the work or to conform to the order, instruction or
decision. However, if CONSULTANT finds such order, instruction or decision
unsatisfactory, CONSULTANT shall, within twenty-one (21) calendar days after
receipt of same, file a written protest with DISTRICT stating clearly and in detail
its objections and reasons therefor. Except for such protests or objections as are
made of record in the manner specified and within the time stated herein, and
except for such instances where the basis of a protest could not reasonably have
been foreseen by CONSULTANT within the time limit specified for protest,
CONSULTANT hereby waives all grounds for protests or objections to orders,
instruction or decisions of DISTRICT and hereby agrees that, as to all matters not
included in such protests, the orders, instructions and decisions of DISTRICT will
be limited to matters properly falling within DISTRICT's authority.

B. Any controversy or claim arising out of or relating to this Agreement which
cannot be resolved by mutual agreement may be settled by arbitration, provided
that the Parties hereto mutually agree to submit to arbitration.

C. Neither the pendency of a dispute nor its consideration by arbitration shall excuse
CONSULTANT from full and timely performance in accordance with the terms
of this Agreement.

ASSIGNMENT

Neither this Agreement nor any part thereof shall be assigned by CONSULTANT without
the prior written consent of DISTRICT and approval by DISTRICT Board of

Supervisors. The following events shall not be deemed an assignment and would not
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require prior written consent by DISTRICT:

A. A partner in a partnership may transfer all or part of his/her or its interest in the
partnership to: 1) another partner of the partnership; 2) by intestate succession or
testamentary disposition on the partner's death; 3) by a gift to a partner's spouse
or children, to a trustee for the partner's spouse or children, or both; 4) to a
corporation if, immediately after the transfer, the partner making the transfer
continues to own at least 50 percent of that corporation's voting shares.

B.  Any merger, consolidation or other reorganization of CONSULTANT, or the sale
of other transfer of a non-controlling percentage of the capital stock or interest of
CONSULTANT, or the sale of not more than 50 percent of the value of
CONSULTANT's assets.

For any of the above events not deemed as an assignment, such events shall
require written notice to DISTRICT at least 30 days prior to the occurrence of
such event.

CONFLICT OF INTEREST

CONSULTANT covenants that it presently has no interest, including, but not limited
to, other projects or independent contracts, and shall not acquire any such interest,
direct or indirect, which would conflict in any manner or degree with the performance
of services required to be performed under this Agreement. CONSULTANT further
covenants that in the performance of this Agreement, no person having any such
interest shall be employed or retained by it under this Agreement.

JURISDICTION/LAW/SEVERABILITY

This Agreement is to be construed in accordance with the laws of the State of
California. If any provision of this Agreement is held by a court of competent

jurisdiction to be invalid, void or unenforceable, the remaining provisions shall be
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declared severable and shall be given full force and effect to the extent possible.

Any legal action, in law or equity, related to the performance or interpretation of
this Agreement shall be filed only in the Superior Court for the State of California
located in Riverside, California, and the Parties waive any provision of law providing
for a change of venue to another location. Prior to the filing of any legal action, the
Parties shall be obligated to attend a mediation session with a neutral mediator to
try to resolve the dispute.

WAIVER

Any waiver by DISTRICT of any breach of any one or more of the terms of
this Agreement shall not be construed to be a waiver of any subsequent or other breach
of the same or any other term thereof. Failure on the part of DISTRICT to require
exact, full and complete compliance with any terms of this Agreement shall not be
construed as in any manner changing the terms hereof or estopping DISTRICT from
enforcement hereof.

NON-DISCRIMINATION

In the performance of the terms of this Agreement, CONSULTANT shall not engage
in nor permit others he/she may employ to engage in discrimination in the
employment of persons because of the race, color, national origin or ancestry, religion,
physical handicap, disability as defined by the Americans with Disabilities Act
(ADA), medical condition, marital status or sex of such persons, in accordance with
the provision of California Labor Code Section 1735.

NON-APPROPRIATION OF FUNDS

It is mutually agreed and understood that the obligation(s) of DISTRICT are limited
by and contingent upon the availability of DISTRICT funds for the reimbursement

of CONSULTANT's fees. In the event that such funds are not forthcoming for any
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reason, DISTRICT shall immediately notify CONSULTANT in writing. This

Agreement shall be deemed terminated and have no further force and effect

immediately upon receipt of DISTRICT's notification by CONSULTANT. In the

event of such termination, CONSULTANT shall be entitled to reimbursement of its

costs in accordance with Section 5 (COMPENSATION) and Section 6 (PAYMENT).

INDEMNIFICATION

A.

Basic Indemnity

To the fullest extent permitted by applicable law, CONSULTANT shall
indemnify and hold harmless DISTRICT, the County of Riverside, its Agencies,
Districts, Special Districts and Departments, their respective directors, officers,
Board of Supervisors, elected and appointed officials, employees, agents and
representatives  (individually and collectively hereinafter referred to as
"Indemnitees") from any and all Losses that arise out of or relate to any act or
omission constituting ordinary and not professional negligence (including,
without limitation, breach of contract), recklessness or willful misconduct on the
part of CONSULTANT or its Subconsultants or their respective employees,
agents, representatives or independent contractors or liability whatsoever, based
or asserted upon any services of CONSULTANT, its officers, employees,
contractors, subcontractors, agents or representatives arising out of or in any way
relating to this Agreement, including, but not limited to, property damage, bodily
injury or death, or any other element of any kind or nature whatsoever arising
from the performance of CONSULTANT, its officers, employees, contractors,
subcontractors, agents or representatives ("Indemnitors") from this Agreement.
"Losses" shall mean any and all economic and non-economic losses, costs,

liabilities, claims, damages, actions, judgments, settlements and expenses,
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including, without limitation, full and actual attorney's fees (including, without
limitation, attorney's fees for trial and on appeal), expert and non-expert witness
fees, arbitrator and arbitration fees and mediator and mediation fees.

CONSULTANT further agrees to and shall indemnify and hold harmless
the Indemnitees from all liability arising from suits, claims, demands, actions or
proceedings made by agents, employees or subcontractors of CONSULTANT for
salary, wages, compensation, health benefits, insurance, retirement or any other
benefit not explicitly set forth in this contract and arising out of work performed
for DISTRICT pursuant to this Agreement. The Indemnitees shall be entitled to
the defense and indemnification provided for hereunder regardless of whether the
Loss is in part caused or contributed to by the acts or omissions of an Indemnitee
or any other person or entity; provided, however, that nothing contained herein
shall be construed as obligating CONSULTANT to indemnify and hold harmless
any Indemnitee to the extent not required under the provisions of Paragraph 31.
B. below.

CONSULTANT shall defend, at its sole expense, all costs and fees,
including, but not limited to, attorney fees, cost of investigation, defense, and
settlements or awards, the Indemnitees in any claim or action based upon such
alleged acts or omissions.

With respect to any action or claim subject to indemnification herein by
CONSULTANT, CONSULTANT shall, at its sole cost, have the right to use
counsel of their own choice and shall have the right to adjust, settle or compromise
any such action or claim with the prior consent of DISTRICT, provided, however,
that any such adjustment, settlement or compromise in no manner whatsoever

limits or circumscribes CONSULTANT's indemnification to Indemnitees as set

-23-



241854

forth herein.  CONSULTANT's obligation hereunder shall be satisfied when
CONSULTANT has provided to DISTRICT the appropriate form of dismissal
relieving DISTRICT from any liability for the action or claim involved.

The specified insurance limits required in this Agreement shall in no way
limit or circumscribe CONSULTANT's obligations to indemnify and hold
harmless the Indemnitees herein from third party claims.

In the event there is conflict between this Section and California Civil
Code Section 2782, this Section shall be interpreted to comply with California
Civil Code Section 2782. Such interpretation shall not relieve CONSULTANT
from indemnifying the Indemnitees to the fullest extent allowed by law.

Indemnity for Design Professionals:

To the fullest extent permitted by applicable law, CONSULTANT agrees to and
shall indemnify and hold harmless DISTRICT, the County of Riverside, its
Agencies, Districts, Special Districts and Departments, their respective directors,
officers, Board of Supervisors, elected and appointed officials, employees, agents
and representatives (individually and collectively hereinafter referred to as
"Indemnitees") from all liability and any and all Losses that arise out of, pertain
to, or relate to, to the extent caused by any alleged or actual negligence,
recklessness or willful misconduct constituting professional negligence on the
part of CONSULTANT or its Subconsultants, or their respective directors,
officers, partners, employees, agents, representatives or independent contractors,
or any person or organization for whom CONSULTANT is responsible, arising
out of or from the performance of services under this Agreement. The
Indemnitees shall be entitled to the defense, and indemnification provided for

hereunder regardless of whether the Loss is, in part, caused or contributed to by
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the acts or omissions of an Indemnitee or any other person or entity; provided,
however, that nothing contained herein shall be construed as obligating
CONSULTANT to indemnify and hold harmless any Indemnitee to the extent not
required under the provisions of this section.

As respects each and every indemnification herein, CONSULTANT shall
defend and pay, at its sole expense, all costs and fees, including, but not limited
to, attorney fees, cost of investigation, defense, and settlements or awards against
the Indemnities, any loss, suits, claims, demands, actions or proceedings to the
extent and in proportion to the percentage such costs and fees arise out of, pertain
to or relate to the negligence, recklessness or willful misconduct of
CONSULTANT arising out of or from the performance of professional design
services under this Agreement. The duty to defend applies to any alleged or actual
negligence, recklessness or willful misconduct of CONSULTANT. The cost for
defense shall apply whether or not CONSULTANT is a party to the lawsuit and
shall apply whether or not CONSULTANT is directly liable to the plaintiffs in the
lawsuit. The duty to defend applies even if Indemnitees are alleged or found to
be actively negligent, but only in proportion to the percentage of fault or
negligence of CONSULTANT.

Without affecting the rights of DISTRICT under any other provision of
this Agreement, CONSULTANT shall not be required to indemnify or hold
harmless or provide defense or defense costs to an Indemnitee for a Loss due to
that Indemnitee's negligence, recklessness or willful misconduct; provided,
however, that such negligence, recklessness or willful misconduct has been
determined by agreement of CONSULTANT and Indemnitee or has been

adjudged by the findings of a court of competent jurisdiction.
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With respect to any action or claim subject to indemnification herein by
CONSULTANT, CONSULTANT shall, at their sole cost, have the right to use
counsel of their own choice and shall have the right to adjust, settle or compromise
any such action or claim with the prior consent of DISTRICT; provided, however,
that any such adjustment, settlement or compromise in no manner whatsoever
limits or circumscribes CONSULTANT's indemnification to Indemnitees as set
forth herein.

CONSULTANT's obligation hereunder shall be satisfied when
CONSULTANT has provided to Indemnitees the appropriate form of dismissal
relieving Indemnitees from any liability for the action or claim involved.

The specified insurance limits required in this Agreement shall in no way
limit or circumscribe CONSULTANT's obligations to indemnify and hold
harmless Indemnitees from third party claims.

In the event there is conflict between this clause and California Civil Code
Section 2782, this clause shall be interpreted to comply with Civil Code 2782.
Such interpretation shall not relieve CONSULTANT from indemnifying
DISTRICT to the fullest extent allowed by law.

CONSULTANT agrees to obtain or cause to be obtained executed defense and
indemnity agreements with provisions identical to those set forth in sections 31,
A and B from each and every Subconsultant of every Tier. CONSULTANT's
indemnification obligations under this Agreement shall not be limited by the
amount or type of damages, compensation or benefits payable under any policy
of insurance, workers' compensation acts, disability benefit acts or other employee
benefit acts. The Indemnitees shall be entitled to recover their attorneys' fees,

costs and expert and consultant costs in pursuing or enforcing their right to
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defense and/or indemnification under this Agreement.

EDD REPORTING REQUIREMENTS — In order to comply with child support

enforcement requirements of the State of California, DISTRICT may be required to
submit a Report of Independent Contractor(s) form DE 542 to the Employment
Development Department ("EDD"). CONSULTANT agrees to furnish the required
data and certifications to DISTRICT within 10 days of notification of award of
Agreement when required by EDD. This data will be transmitted to governmental
agencies charged with the establishment and enforcement of child support orders.
Failure of CONSULTANT to timely submit the data and/or certificates required may
result in the contract being awarded to another contractor. In the event a contract has
been issued, failure of CONSULTANT to comply with all federal and state reporting
requirements for child support enforcement or to comply with all lawfully served Wage
and Earnings Assignments Orders and Notices of Assignment shall constitute a material
breach of Agreement. If CONSULTANT has any questions concerning this reporting
requirement, please call 916.657.0529. CONSULTANT should also contact its local
Employment Tax Customer Service Office listed in the telephone directory in the State
Government section under "Employment Development Department" or access their

Internet site at www.edd.ca.gov.

FORCE MAJEURE — If either of the Parties cannot comply with any provision of this

Agreement due to causes beyond its reasonable control and which could not have been
reasonably anticipated, such as acts of God, acts of war, civil disorders or other similar
acts, such Party shall not be held liable for such failure to comply.

RECORD RETENTION/AUDIT — CONSULTANT shall retain complete and accurate

records relating to all reports, documents and related records documents, including

records related to the nature and extent of CONSULTANT's costs incurred while
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providing services authorized under this Agreement, for at least five (5) years following
the termination of this Agreement. These records shall, upon request, be made available
for inspection by DISTRICT.

DISTRICT, the County of Riverside, the State of California or any of their duly
authorized representatives shall have the right to review and to copy any records and
supporting documentation pertaining to the performance of this Agreement.
CONSULTANT agrees to allow the auditor(s) access to such records during normal
business hours and to allow interviews of any employees who might reasonably have
information related to such records.

CONFIDENTIALITY OF DATA — All financial, statistical, personal, technical or other

data and information made available to CONSULTANT shall not be disclosed (in
whole or in part) by CONSULTANT to any third parties and shall be protected by
CONSULTANT from unauthorized use and disclosure. The only exception to this shall
be if disclosure is approved in advance in writing by DISTRICT or if the disclosure is
made to CONSULTANT's subcontractors as anticipated by this Agreement.
CONSULTANT shall observe all federal, state and county laws, and county policies
concerning confidentiality of records.

CONSULTANT shall refer all requests for information to DISTRICT. These same
requirements shall be applicable to any of CONSULTANT's subcontractors.
CONSULTANT shall include the requirements stated in this Section of this Agreement
with any of its subcontractors.

ENTIRE AGREEMENT - This Agreement constitutes the entire agreement between

the Parties hereto with respect to the subject matter hereof. Any modifications to the
terms of this Agreement must be in writing and signed by the Parties herein.

COUNTERPARTS: ELECTRONIC SIGNATURES - This Agreement may be
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executed in any number of counterparts, each of which will be an original, but all of
which together will constitute one instrument. Each Party of this Agreement agrees to
the use of electronic signatures, such as digital signatures that meet the requirements of
the California Uniform Electronic Transactions Act ("CUETA" Cal. Civ. Code §§
1633.1 to 1633.17), for executing this Agreement. The Parties further agree that the
electronic signatures of the Parties included in this Agreement are intended to
authenticate this writing and to have the same force and effect as manual signatures.
Electronic signature means an electronic sound, symbol or process attached to or
logically associated with an electronic record and executed or adopted by a person with
the intent to sign the electronic record pursuant to the CUETA as amended from time
to time. The CUETA authorizes use of an electronic signature for transactions and
contracts among Parties in California, including a government agency. Digital
signature means an electronic identifier, created by computer, intended by the Party
using it to have the same force and effect as the use of a manual signature and shall be
reasonably relied upon by the Parties. For purposes of this section, a digital signature
is a type of "electronic signature" as defined in subdivision (i) of Section 1633.2 of the

Civil Code.
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on

(to be filled in by Clerk of the Board)

RECOMMENDED FOR APPROVAL: RIVERSIDE COUNTY FLOOD CONTROL
AND WATER CONSERVATION DISTRICT

By: PW KWMM\SW

/A¥0N E. UHLEY/ KAREN SPIEGEL, Chair

| General Manager“Chief Engineer Riverside County Flood Control and Water
Conservation District Board of Supervisors

APPROVED AS TO FORM: ATTEST:

GREGORY PRIAMOS KECIA HARPER

County Counsel Clerk of the Board

By: ;2/%& /’/ (74%'25/ By:

SYNTHIA M. GUNZEK
Chlef Deputy County Counsel

(SEAL)

C Below, Inc.

Consulting Services Agreement
FY 2022-23 to FY 2026-27
12/16/2021

BB:blm
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C BELOW, IN€G:—

/

Signature Respénsible Officer
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As.hlejLSalvinm,,, —
Printed Name

Title
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Service Category D. GEOTECHNICAL AND POTHOLING

Table D-1
SERVICE CATEGORY CHECKLIST
GEOTECHNICAL AND POTHOLING

TASK

D.1 Subsurface Soils Investigation and Engineerig Analysis
D.2 Dam/Levee Design and Rehabilitation
D3 Potholing and Utility Location




ATTACHMENT B
SCOPE OF SERVICES



Service Category A. HYDROLOGY AND HYDRAULICS

Master ainace P y N - S P

Work performed under this section may involve the following:

Perform hydrology calculations using District approved methods

Evaluation of detention storage options/locations

Development and evaluation of alternative facility types and alignments
Perform hydrologic routing and hydraulic calculations as needed

Develop planning level cost estimates using District approved unit cost analysis
Preparation of report summarizing the study

Review and evaluate hydrology methodologies

Review and evaluate rainfall data

Review and recommend updates to District Hydrology Manual

Water Conservation service as described in Task G.5

Provide classroom like training on one or more of the topics in this category

Firms responding to this Task must demonstrate knowledge and experience developing and performing
computerized hydraulic models using WSPGW, HEC-RAS 1D (steady and unsteady) and/or 2D, Flo-2D Pro or
other District accepted computer application for the design or analysis of storm flow through existing waterways,
urban communities, as well as existing or proposed flood control facilities and structures.  Required modeling
may include but is not limited to: improved or natural open channels, streets, levees, drop structures, closed
conduit systems, inlets, hydraulic junctions, street flow capacity, culvert design, and bridge/pier analysis. Firms
shall be familiar with rainfall and hydrograph model inputs and incorporating the District's Hydrology Manual.
Firms shall use topographic mapping provided by the District or, if not available, supplement with USGS or best
available topography. All work shall be performed in accordance with District standards and any special criteria
established by the District. Firms shall be able to estimate appropriate model inputs, including channel cross sections,
roughness values from topographic data, aerial photographs, and field reconnaissance. Firms must be able to interpret
model outputs, including but not limited to water surface elevations, depths, velocities, flow regimes, critical depth,
and Froude number. Firms must prepare reports documenting the approach of the hydraulic analysis, discharges,
depths, and velocities at identified points of interest, and prepare associated work maps and final exhibits.

Firms shall identify in their Service Category Qualifications what hydraulic modeling software packages their
firm has expertise in from those listed in the District Accepted Software Memo, dated July 1, 2016. Of additional
interest is firms with experience and expertise developing and running scale physical hydraulic models of
complicated hydraulic structures that may be considered for construction.

Prospective firms shall indicate the qualifications, experience, licenses, certificates, and academic degrees that their
employees, who will be performing these services, possess. All hydraulic modeling and reports must be stamped
and signed by a Civil Engineer licensed in the State of California.

The District is also interested in understanding which firms have experience providing classroom like training
on or more of the HEC RAS 1Dand 2D.




Firms responding to this Task must demonstrate that it has staff with expertise and applicable* experience to provide
all of the following types of services, including any field investigations, hydrologic, and/or hydraulic modeling
necessary:

e Investigate and assess current conditions of stream systems to identify potential causes for
geomorphic instability.

e Estimate the type and direction of future stream geomorphology based on existing conditions and
anticipated future development.

e [Estimate long term sediment transport.

¢ Provide a formal report containing detailed, project-specific, tailored recommendations for construction
of localized scour protections, or for creek restoration projects that would establish geomorphic stability
without compromising flood conveyance or maintainability. The expectation is that this report would
provide all necessary information to facilitate development of plans for construction.

s Evaluate flooding and debris flow risk to live and property due to post wildfire.

*Applicable experience must be for ephemeral stream systems in semi-arid/arid environments comparable  to
Riverside County.

DV

Firms shall prepare hydrologic models and hydraulic models as described in Task A.1 and A.2 including
a duplicate effective, corrected effective, existing, and proposed conditions model, as needed. Firms shall
prepare the water surface elevation profiles, floodplain work-maps, and annotated FIRM panels.

Firms shall prepare MT-2 forms to include in a package to FEMA detailing the changes initiating the revised
floodplain mapping. Prepare Conditional Letter of Map Revision (CLOMR)and a Letter of Map Revision (LOMR)
application package to include hydrologic and hydraulic models, completed FEMA certification forms, floodplain
work maps, revised flood profile, and annotated FIRM panels showing the revised floodplain. Firms shall
coordinate with the District and FEMA to revise the CLOMR/LOMR based on review comments.

CLOMR/LLOMR preparation for levees will include additional tasks. Firms shall review previous geotechnical
reports and/or complete additional geotechnical analysis to determine whether the levee meets Title 44 of the Code
of Federal Regulation, Section 65.10 (44 CFR 65.10) for mapping of areas protected by levee systems. Firms shall
be able to determine whether the levee meets FEMA design criteria for slope stability, foundation stability, and
settlement. Verify the levee meets the FEMA criteria for freeboard. Toe scour shall be calculated to determine
embankment protection and foundation stability. Interior drainage analysis will involve determining whether high
flow in the channel will flood interior areas due to backwater. Updated floodplain maps shall also include "without
levee" floodplains analysis in case a levee does not meet 44 CFR 65.10.

A S5

Firms shall be disciplined and capable of providing engineering services to develop a dam inundation study.
These services include a hydrologic analysis, dam break analysis, hydraulic modeling, and appropriate dam
inundation mapping limits based on multiple dam failure scenarios. Hydrologic modeling will be performed in
accordance with the District's Hydrology Manual (dated April 1978) and HMR 58/59 to generate the Probable
Maximum Flood (PMF). Dam breach analyses may utilize both actual dam characteristics and empirical equations
for both fair weather and hydrologic scenarios. Using topographic mapping, develop hydraulic models that will
dynamically route the spillway, and dam-breach hydrographs to the appropriate outfalls. Tasks would include
preparation of a report including the technical studies and inundation maps in accordance with Cal-EMA
regulations and guidelines.




Firms responding to this Task must demonstrate that it has staff with experience and technical capability to provide
all of the following types of services, including any field reconnaissance, hydrologic and/or hydraulic modeling
necessary:

e (Collect and assess post fire work products from BAER Team, WERT Team, California Geologic Survey,
USGS, Cal Fire, and others to determine debris flow risk in watersheds that potentially impact developed
areas.

e Investigate and assess current conditions of main watercourses for sediment loading, debris availability,
size of visible debris in the channels, evidence of historic debris-flows, etc.

e Topographic mapping shall be provided by the District or, if not available, prepare LiDAR mapping and/or
topographic mapping.

e Experience and technical capability of developing two-dimensional hydraulic models using Flo-2D PRO or
HEC-RAS 2D, or other District accepted programs. Firms shall be familiar with rainfall and hydrograph
model inputs and incorporating the District's Hydrology Manual.

e Provide a formal report, exhibits and GIS layers documenting methodologies, modeling analysis and results
from other tasks to determine flood and debris flow risk.



Service Category B. STRUCTURAL DESIGN

Task Bl C S | Desien (Reinforced C

Firms responding to this Task must demonstrate experience, knowledge, and familiarity with performing reinforced
concrete structural design for new or rehabilitation of existing flood control facilities.

Typical reinforced concrete flood control facilities include but are not limited to box culverts, pipes, rectangular
channels, trapezoidal channels, bridges, drop structures, pier noses, cutoff walls, retaining walls, parapet walls,
and junctions. Firm should also be capable of designing modifications to standard structures as needed to
accommodate penetrations, non-standard junctions, utility protection measures, etc. All work shall be performed
in accordance with current applicable codes, District standards, and any special criteria established by the District.

All structural designs, dimensions, and reinforcing steel schedules will be required to be detailed on project
plans and stamped by a Civil Engineer registered in the State of California.

Firms responding to this Task must demonstrate experience, knowledge, and familiarity with performing structural
analysis, non-intrusive field inspections (such as high definition video inspections), or intrusive means (such as core
drilling) to assess the structural integrity of existing structures. Assessment of such structures may be due to the
aging of such facility or due to proposed temporary or permanent loads that maybe beyond the as-built condition.

All work shall be performed in accordance with current applicable state and federal codes.

All structural analysis, inspection reports, and repair recommendations will be summarized in a report stamped
by a Civil Engineer registered in the State of California.



Service Category C. CONSTRUCTIONOVERSIGHT AND MANAGEMENT

Firms responding to this Task must have an established team of local staff that is qualified and experienced in
providing full service Construction Management for flood control or similar linear underground projects.
Relevant past experience should include construction management for linear projects within the 'built’ environment,
such as within existing paved public roads, and experience with applicable codes and standards used in the
construction of flood control facilities.

Firms providing Full Service Construction Management would act as an agent of the District, provide all necessary
oversight to verify and enforce compliance with the plans and specifications, over the three phases of a
construction project: Preconstruction, Construction, and Closeout.

Firms must present an established and appropriately qualified local team that covers the following roles:

1) Construction Manager: This person would be responsible for coordinating all consultant operations in
providing full-service construction management, and would be the primary point of coordination with the
District and the Contractor. The personnel in this role should have a minimum of five (5) years of
experience as a lead in providing construction management over relevant construction projects. Must
be a PE-Civil in California, and should have knowledge of hydraulics and reinforced concrete structures.

2) Field Inspector: See C.2 below for requirements.

3) Materials Testing and Analysis: See C.3 below for requirements.

Task C.2_lnspection

Firms responding to this Task must identify local staff that have the experience and qualifications to provide
full or part time inspection on flood control projects, including all documentation necessary to track progress,
estimate quantities, verify payment requests, etc. Emphasis should be placed on experience inspecting construction
projects within a 'built' environment, such as within existing paved public roads, and experience with applicable
standards and conventions used in the construction of flood control facilities.

The inspector(s) shall have a minimum of five (5) years of experience inspecting relevant construction projects
and shall be a trained competent person as defined by 29 CFR 1926.650. Inspection staff that are certified as a
Qualified SWPPP Practitioner (QSP) are also desired to ensure that the District (as project owner and LRP) stays
in compliance with the Construction General Permit.

M

Firms responding to this Task must identify the staff available to perform testing and reporting on materials
such as earthwork, concrete, and asphalt.  The equipment and/or laboratories that will be utilized shall also be
referenced. Testing may consist of, but not be limited to, the following:

Soil Sieve and Proctor Testing

Soil Consolidation Testing

Field Density Testing

Concrete Cylinder Fabrication and Testing
Asphalt Concrete Testing

Precast Concrete Materials and Fabrication Audits.

Staff identified for providing Materials Testing and Analysis must have a minimum of two (2) years of relevant
experience, specifically including experience in the use of a Nuclear Moisture/Density Gauge, and must have and
maintain all required industry or equipment certifications. Possession of appropriate  American Concrete Institute
(ACI) Certifications is preferred.



Service Category . GEOTECHNICAL AND POTHGOLING

Firms responding to this Task must demonstrate relevant experience and appropriate licensure/certifications for
providing the following types of Geotechnical Engineering Services, including performance of any necessary
field investigations and lab testing that may be required to support design of flood control facilities.

Field Investigations and Engineering Recommendations for:

Grading and Site Clearing that may be Necessary for the Construction of the Project
Excavation and Rip ability

Seismic Refraction Survey

Potential Groundwater Impacts for the Project

Allowable Bearing Capacity and Foundation Preparation/Ground Improvement
Flexible and Rigid Pavement Design

Unit Weight for compacted fill

Moisture Content Necessary to Use Excavated Soils in Compacted Fill

Soil Classification and Physical Properties

Lateral Earth Pressure for Design or Analysis of Earth Retaining Structures
Maximum Modulus of Subgrade Reaction

Slope Stability and Protection

Seismic Stability & Liquefaction

Seepage Analysis

Open and Braced Excavation (Shallow/Deep)

Infiltration feasibility

Corrosivity

pi

The District is seeking firms with experience and qualifications in designing new Dams/Levees, as well as
rehabilitating existing Dams/Levees.

Firms responding to this Task must demonstrate relevant experience and appropriate licensure for the types of
work described below:

Most dams will be under the jurisdiction of California Department of Water Resources, Division of Safety of Dams
(DSOD), thus, experience working with DSOD is desired. The consultant will be expected to lead a
multidisciplinary team to perform work such as feasibility studies, site reconnaissance and geotechnical/geologic
investigations, seismic and stability analysis, embankment material sourcing and selection, seepage analyses and
mitigation, filter design, spillway and outlet works design, and analysis and mitigation of potential failure modes.
The consultant may also be tasked to review, study, and analyze existing dams and provide recommendations and
construction plans for rehabilitation measures.

With regard to levees, the consultant must have demonstrated experience in the design of earthen levees, slope
protection, scour/toe protection, foundation requirements, embankment material, seepage analysis, slope stability,
settlement analyses, levee transitions, etc., and design such structures to meet Federal Emergency Management
Agency (FEMA) criteria. The consultant may also be tasked to investigate existing levees and prepare a report
of the findings with recommendations for rehabilitation.

7




Underground Utility Potholing Services for District Capital Improvement Projects, including all of the following:

e Coordination with each of the utility companies, such as verifying utility type and material, ensuring
protection of the utility during potholing, etc.

e Secure any required encroachment permits, including design and implementation of any necessary
temporary traffic controls as may be required by the local agency.

e Performance of air vacuum excavation "Air Knife" pothole technology or other appropriate
investigative methods.

e Detailed reports including ALL of the following;:

o Size and dimensions of utility and/or encasement

Type and material of utility

Depth to top and bottom of utility

Digital photographs of utility

Thickness and type of all paving materials

Additional conflicts/observations such as previously unidentified utilities, unusual  subsurface

conditions, utility encasements, etc.

e Traffic control approved by local or State transportation agency

e Restoration of the property, pavement, landscaping, etc. following potholing.

O O O O O




Service Category E. ENVIRONMENTALAND REGULATORYCOMPLIANCE

Prepare and distribute CEQA documents such as an Initial Study, Mitigated Negative Declaration, and/or
Environmental Impact Report (EIR). On occasion, separate or joint CEQA and NEPA documents may be required.

Provide measures and/or recommendations to mitigate potentially significant impacts, and prepare Mitigation
Monitoring and Reporting Program (MMRP), when necessary.

Attend public scoping meetings and/or public hearings to support the District, and prepare and distribute applicable
public notices (e.g., Notice of Intent, Notice of Preparation, Notice of Determination, etc.).

Prepare a Preliminary Environmental Assessment Report (PEAR), which is an environmental constraints analysis
that generally includes all CEQA topics, MSHCP compliance and any potential regulatory permitting issues
(401/404/1602). The PEAR assists the District to identify design constraints early in the planning process. Note
that although similar in intent, this is not the same as a Caltrans PEAR.

LaskE2

Prepare a Cultural Resources Report that addresses all potential issues related to archaeological, traditional, and
built environment resources in accordance with applicable federal, state, and local laws and regulations regarding
cultural resources pursuant to CEQA/NEPA and/or regulatory permitting processes including, but not limited
to, Section 106 of the National Historic Preservation Act.

Typical services include record search, map and literature search, Sacred Lands records check with the Native
American Heritage Commission (NAHC), scoping with tribes, pedestrian surveys, identification of the Area of
Potential Effect (APE), cultural resource recordation and evaluation, mitigation plans Historic American
Buildings Survey (HABS), and the Historic American Engineering Record (HAER), when necessary.

Conduct cultural resources monitoring for District construction and/or maintenance activities.
Consultants should be available on short notice (24 to 72 hours) to assess and respond to any accidental cultural

resources discoveries during ongoing construction, operations, and maintenance work. This includes evaluating
any discoveries in compliance with applicable laws and regulations.

TaskE3

Prepare a Paleontological Resources assessment including paleontological resource records searches, literature
searches, and pedestrian surveys in order to identify potential issues related to paleontological resources in
accordance with applicable federal, state, and local laws and regulations, CEQA/NEPA environmental review
and/or regulatory permitting processes.

Conduct paleontological resources monitoring for District construction and/or maintenance activities. For properties
found to have high sensitivity for paleontological resources, provide paleontological resource mitigation plans,
construction monitoring, recovery of resources, preparation and identification of specimens, and reporting that
meets County of Riverside review standards.

Consultants should be available on short notice (24 to 72 hours) to assess and respond to any accidental
paleontological resource discoveries during ongoing construction, operations and maintenance work. This includes
evaluating any discoveries in compliance with applicable laws and regulations.



Prepare a Biological Resources Assessment that addresses any potential biological issues and concerns for the
project area including, but not limited to:

e Literature review and reconnaissance surveys to prepare habitat assessments for sensitive or listed plant and
wildlife species.

e Biological resources impact analysis in accordance with CEQA in terms of regional planning, and city, state,
and federal laws and guidelines to comply with all existing biological resource laws, regulations, and
court precedent.

e Propose recommendations for avoidance and/or measures to minimize impacts.

e Applicable Habitat Conservation Plans consistency assessment, such as the Western Riverside County
Multiple Species Habitat Conservation Plan (MSHCP), Coachella Valley MSHCP, and Tribal Habitat
Conservation Plan.

e Prepare Joint Project Review (JPR), Determination of Biological Equivalent or Superior Preservation
(DBESP), and Habitat Assessment and Negotiation Strategy (HANS), if necessary.

mm Tneciico AR - . N H « v

Perform focused surveys for sensitive or listed plant and wildlife species to comply with CEQA, MSHCP. FESA,
and CESA. Staff must be familiar with accepted protocols for listed and/or sensitive species.  Please also fill
out Table E-2 to show the qualifications your firm or your subs for specific species shown in the table. If your
firm has permitted biologists, please specify by staff name and permits held. Indicate your firm's permitted level of
interaction with the species listed on Table E-2 (e.g., is your firm qualified to survey and have the required permits
to also handle, hold, and relocate species such as SBKR, LAPM, burrowing owls, or the Santa Ana Sucker).

Perform pre-construction surveys for nesting birds, burrowing owls, and other species to comply with CEQA,
MSHCPs, FESA, CESA, Migratory Bird Act, and regulatory permits. Consultants should be available by short
notice (24 to 72 hours) to respond and assess species sited near the District's construction, operations, and/or
maintenance work and recommend avoidance measures.

TaskE.7

Prepare a Jurisdictional Area Delineation Report and Impact Analysis, including significant nexus evaluation,
that addresses all potential issues related to "Waters of the U.S." and wetlands (Clean Water Act), "Waters of the
State" and wetlands (Porter-Cologne Water Quality Control Act), and areas under the jurisdiction of the California
Department of Fish and Game Code (Section 1600 et. seq.).

Prepare 401/404/1602 permit applications and provide support to District during discussions and negotiations
with regulatory agencies during the permitting process.

Prepare a native Habitat Mitigation and Monitoring Plan (HMMP) in compliance with project permits.

Perform field work such as invasive plant removal, trash removal, plantings including cuttings, hydroseed and
container plants, irrigation placement and maintenance, monitoring and reporting to meet regulatory permit
requirements and/or to implement an approved HMMP. Additionally, consultants should be able to provide plant
pallet/seed mix for District projects and facilities. Please describe any regulatory permits (Sections 404, 401,
1602, aquatic pesticides) that your firm currently has that authorize invasive plant removal within jurisdictional
areas.
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Provide Hazardous Materials report to evaluate potential impacts related to environmental hazards and hazardous
materials and determine the presence/absence of any hazardous materials in accordance with California
Government Code Section 65962.5. Consultant should assess potential for discovering hazardous materials during
construction, operation, and maintenance of District facilities, and should make recommendations on how to handle
any potential hazardous waste.

Perform hazardous material monitoring during construction and maintenance of District facilities.

Consultant should be available by short notice (24 to 72 hours) to assess and respond to any accidental hazardous
material discoveries during the District's ongoing construction, operations, and maintenance work. This would
include monitoring and evaluating any hazardous materials discoveries in compliance with all applicable laws and
regulations.

Provide air quality and greenhouse gas (GHG) impact analyses for District construction and maintenance activities,
and programmatic analysis for Master Drainage Plans. The air quality and GHG analysis should be prepared in
accordance with the South Coast Air Quality Management District (SCAQMD) requirements and will support
the District's CEQA analysis.

N o
Provide noise and vibration analysis for potential construction and maintenance impacts on nearby sensitive
receptors to support the District's CEQA analysis.
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Service Category F. WATERSHED PROTECTION PRCGRAMS

T Ny

Firms proposing to provide support to the District in the development of NPDES compliance programs must
demonstrate qualifications and experience in one or more of the following Tasks:

General NPDES Program Support

May include efforts such as, but not limited to: researching and providing expert guidance and recommendations
regarding regulatory issues at the federal, state, and local level on Regional and General NPDES Permits and related
policies, law and regulations; developing letters (or other professional correspondence) and/or providing
expert testimony on the District's behalf; representing the District and/or Permittees at stakeholder/technical
groups or meetings; developing Permit compliance documents; annual reporting; and developing associated tools
to facilitate compliance strategies.

NPDES MS4 Permit Support

May include efforts such as, but not limited to: researching regulations, other compliance programs, and permits
in support of permit renewal process and/or compliance program development; developing cost- effective strategies
for addressing Permittee issues and/or permit compliance requirements; developing Reports of Waste Discharge
and/or comments and alternative language to draft/redline permits; and providing expert testimony and draft
comment letters to local, state and federal agencies regarding NPDES MS4 issues.

Program Assessment and Reporting

May include efforts such as, but not limited to: compiling/analyzing data for annual report submittals; providing
compliance program audits and recommendations for improvement; and coordination and preparation of
reports (including annual reports) and assessments required to demonstrate and document compliance with MS4
Permits.

Training/QOutreach

May include efforts such as, but not limited to developing and implementing creative and effective methods
for training/outreach on relevant issues such as Low Impact Development, MS4 Permit Implementation for
Permittees, Pollution Prevention Practices and other Regional and statewide General NPDES Permits

Program Funding

Identify and facilitate additional methods for funding NPDES compliance programs such as, but not limited
to identifying grant opportunities; developing applications and providing administration for grants; as well as
other available funding mechanisms.

TV

Firms proposing to provide support to the District in the development of and compliance with TMDLs, Alternative
TMDL projects, and in facilitating updates to the Basin Plan must demonstrate qualifications and experience in
one or more of the following Tasks:

Basin Planning Support

May include efforts such as, but not limited to: Supporting Use Attainability Analyses, Site Specific Objectives
and/or other Water Quality Control Plan amendments with literature review, regulatory alternatives
assessment, monitoring, modeling, and Task force facilitation.

303(d) List Evaluation

Review of draft 303(d) lists for errors, gaps, and other issues that may facilitate appropriate listing/de-listing of
water quality parameters; designing and implementing programs to gather relevant information and perform the
analyses necessary to support de-listing of appropriate constituents; and preparing written comments and testimony
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on existing or potential future 303(d) listings.

TMDL/Alternative TMDL Development Coordination

May include efforts such as, but not limited to providing expert guidance and technical support to MS4 Permittee
stakeholders during the development of TMDLs; leading third-party TMDL efforts; and coordinating and
facilitating responses to Regional Board CWC 13267 information requests.

TMDL/Alternative TMDL Compliance Support

May include efforts such as, but not limited May include efforts such as, but not limited to: developing
TMDL Urban Source Evaluation Plans; identifying cost-effective methods (local, sub-regional and regional
structural and source control solutions) for compliance with TMDL Waste Load Allocations; supporting MS4
Permittee negotiations with regulators and other responsible parties to design and fund cost effective compliance
approaches; developing TMDL compliance assessment and verification approaches; and developing required
TMDL reports.

Pollutant Fate and Transport Modeling and Analysis

May include efforts such as, but not limited to: developing advanced models and quantitative analyses for
estimating pollutant loads from various sources including urban, natural and uncontrollable sources and
evaluating compliance program effectiveness to address reasonable assurance analysis requirements; incorporating
other study results into existing TMDL/Alternative TMDL models and analyses; providing expert evaluation of
modeling and quantitative analysis efforts by other parties including the adequacy of such efforts to address
stated goals.

Firms proposing to provide support to the District and/or the Permittees' monitoring programs must demonstrate
qualifications and experience in one or more of the following Tasks:

Monitoring Program Design

May include efforts such as, but not limited to development of monitoring programs, procedures, training, and
resources consistent with USEPA, SWAMP and Regional requirements; and preparation of special studies
regarding stormwater science, monitoring, and/or compliance programs.

Monitoring Program Reporting and Assessment

May include efforts such as, but not limited to: preparation of annual monitoring reports in accordance with the
MS4 Permits or other regional and statewide General NPDES Permits, preparation of summary reports for elected
official, municipal leadership and general public audiences; conducting statistical and/or other compliance analyses
of monitoring data and/or other data; producing professional exhibits and maps displaying tributary areas,
analysis results, problem areas and other assessment data; creating and/or updating GIS data to perform
geospatial modeling and analysis; performing, and reporting on QA/QC analysis of data; and formatting and
uploading of water quality data to CEDEN or other databases as directed, such as the SMC Portal.

Water Quality Monitoring

May include efforts such as, but not limited to: performing field water quality monitoring/sampling activities and/or
studies (e.g., receiving water and outfall monitoring); conducting desktop and field reconnaissance for potential
sampling locations; performing illegal discharge identification monitoring; performing bioassessment' monitoring;
conducting sediment bed sampling; conducting genetic marker water quality sampling, conducting Toxicity
Identification Evaluations/Toxicity Reduction Evaluations; acquiring access and/or special permits; preparing and
submitting sampling event status reports and field data sheets; preparing technical memorandums, providing
expertise supportive of negotiations relevant to monitoring requirements; performing hydromodification monitoring
using most up to date procedures and tools.

! Bioassessment activities include collection of freshwater benthic macroinvertebrates and requires a General Use Fish &
Wildlife Scientific Collecting Permit.
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*Bioassessment activities include collection of freshwater benthic macroinvertebrates and requires a General Use
Fish & Wildlife Scientific Collecting Permit.

It is preferred that firms proposing to provide lab analysis services, in support of the District and/or Permittees'
monitoring requirements, have:

e Appropriate Certifications (ELAP, NELAP and/or other EPA/RWQCB/MS4 Permit required certifications
including bioassessment taxonomy certifications)

e Stormwater Monitoring Coalition (SMC) Lab Intercalibration participation or certification for chemistry
and toxicity (as appropriate).

e  Ability to produce SWAMP-compatible reports for CEDEN upload (paper and electronic)

e Additional technique specific certifications for innovative analysis methods (e.g., PCR, coliphage, etc.)

In addition, firms should demonstrate qualifications and experience in one or more of the types of analyses listed
below. Specific analyses capabilities should be submitted with the qualification package. All sample handling,
storage, and analysis will be in accordance with 40 CFR Part 136 (latest edition) "Guidelines Establishing
Test Procedures for the Analysis of Pollutants”, guidance developed by the State Water Resources Control Board
(SWRCB) pursuant to Water Code Section 13383.5, or other methods more sensitive than those specified in
40 CFR 136. Analytical methods should comply with the Stormwater Ambient Monitoring Program
(SWAMP)"MethodLookUp", list

(http://ceden.org/CEDEN_Checker/Checker/DisplayCEDENL ookUp.php?List=MethodLookUp) if appropriate.

Analysis results and reporting should comply with the State Water Resources Control Board (SWRCB)
Minimum Levels (MLs) and/or Stormwater Ambient Monitoring Program (SWAMP) Target Reporting Limits.

Chemical Analyses

The firm should have the ability to analyze an array of water quality constituents. The firm should confirm they can
perform the types of suites listed below in Table F-2. For a complete list of individual constituents refer to Table
6-2: Master List of Analytical Constituents within the QAPP, Volume Il of the Consolidated Monitoring Plan
available online (https://rcwatershed.org/programs/monitoring).  Additional information may be requested to
consider On-Call List qualification. Test matrices include both water and sediment. Include Table F-2 within
Section | of your Service Category Qualifications PDF (See RFQ Section VI.C for more info).

Toxicological Analyses

The firm should have the ability to conduct whole effluent acute and chronic toxicity (WET) testing utilizing
an array of organisms including, but not limited to, Raphidocelis subcapitata (formerly named Pseudokirchneriella
subcapitata, and Selenastrum  capricornutum), Hyalella Azteca, Pimephales promelas, Stronglocentrotus
purpuratus and Ceriodaphnia dubia. Test matrices should include both water and sediment, as appropriate. All
tests must pass USEPA test acceptability criteria. Reports must include the statistical results and a written summary
with an explanation of any QA issues regarding that data. For a complete list of individual constituents refer to
Table 6-2: Master List of Analytical Constituents within the QAPP, Volume II of the Consolidated Monitoring
Plan available online (https://rcwatershed.org/programs/monitoring).  The firm should confirm which
toxicological analysis they can perform and provide a description of any exceptions to these analyses or proposed
equivalent alternatives, as appropriate. Include Table F-3 within Section 1 of your Service Category
Qualifications PDF (see RFQ Section VI.C for more info).

Additionally, please provide information on the following analyses, if applicable:

Biological Analyses

The firm should have the ability to conduct biological analyses, including collection of macroinvertebrate samples,
physical habitat characterization measurements, and collection of freshwater algae samples, however this is not
required. Analysis of macroinvertebrate samples must include taxonomic composition. Analysis of algae samples
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must include algal taxonomic composition (diatoms and soft algae), and algal biomass (ash-free dry mass and
chlorophyll-a). Biological sample and measurements must be collected in accordance with the most current
SWAMP Bioassessment SOPs (e.g., Reachwide Benthos (Multihabitat) Procedure, etc.). The firm should have the
ability to use bioassessment samples, measurements, and water chemistry data for calculation of an Index of
Biological Integrity (IBI) for macroinvertebrates as based on the most current calculation method. The firm should
have the ability to calculate an IBI for algae for a given monitoring station where bioassessment monitoring was
conducted, when a calculation method is developed. The firm should have the ability to conduct stream assessments
using California's Rapid Assessment Methodology for riparian plant assessment. The firm should have capacity to
store and archive identified organisms on behalf of the District for a period of not less than three years from the date
that all QA steps are completed. The firm should provide a description of any exceptions to these analyses
and any proposed equivalent alternatives, as appropriate. Include Table F-4 within Section 1 of your Service
Category Qualifications PDF (see RFQ Section VI.C for more info).

Genetic Analyses

The firm should have the ability to conduct polymerase chain reaction (PCR), quantitative PCR (qPCR), and/or
digital PCR (dPCR) analyses, including the most up to date approved EPA methods such as U.S. EPA Method
1696 for HF183, however, they are not required. Additional genetic analyses methodologies may also be
considered, as well as coliphage analyses. Include Table F-5 within Section 1 of your Service Category
Qualifications PDF (see RFQ Section VI.C for more info).

Firms proposing to provide Water Conservation services should demonstrate knowledge and experience with
groundwater recharge master planning, recharge facility design and assessment, and integrated regional water
management planning activities with respect to integration of water recharge functions into existing and future flood
control facilities.

Water Conservation Planning and Design Support

May include efforts such as, but not limited to: providing water conservation planning services for stormwater
facilities such as open channels, basins, dams, and similar infrastructure; water conservation planning may include
evaluation of stormwater capture, dry weather runoff capture, artificial recharge, or other water sources within
existing or proposed District facilities; setting appropriate regional water conservation goals based on
quantitative and qualitative evaluation of local groundwater basin master plans, salt, and nutrient management
plans, urban water management plans or other appropriate planning studies or groundwater investigations;
development of criteria to assist in establishing priorities for individual water conservation projects, including
consideration of water resource needs, multipurpose opportunities, water rights considerations, and other
opportunities/constraints that should be assessed when considering water conservation projects; preparation of
planning reports, plans, and specifications, and cost estimates for various water conservation projects; and applying
for and managing water conservation grants.

Hydrologic and Hydrogeologic Investigations

May include efforts such as, but not limited to conducting hydrologic and hydrogeologic investigations of potential
recharge sites. These would include field investigations and hydraulic and geotechnical analyses necessary to
characterize recharge potential of existing and future project sites; evaluating the potential for groundwater
mounding and its potential impacts on recharge volumes; assessing ambient groundwater quality and potential
recharge source water quality to determine potential constraints and opportunities for recharge; performing cone
penetration tests, soil borings (including soil sampling), infiltrometer testing, and long term pilot-percolation
tests using ASTM or other appropriate standards for such work.

- 7

When wildfires impact the drainage areas served by District facilities (i.e., District owned and operated basins,
channels, supporting infrastructure, and rights-of-way etc.) the facilities may receive abnormally high sediment
loads during subsequent storm events that can impact the facilities' primary functions. To mitigate these impacts,
the District implements maintenance to remove sediment and to restore capacity and function. The material from
sediment removal activities needs to be transferred to a receiving facility, such as sanitary landfills, publicly owned
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properties, and private properties. Firms proposing to provide support to the District and/or the Permittees'
emergency sediment monitoring program must demonstrate qualifications and experience in the following Tasks:

Monitoring Support, Design, and Coordination

Prepare and develop post-fire sediment monitoring programs; sampling design, analysis lists, and waste/sediment
characterization plans; performing sediment quality monitoring, sampling event coordination, prepare sediment
samples and expedited transport to certified contracted laboratory for sediment quality analysis; conduct desktop and
field reconnaissance for project sampling locations; perform on-site air quality monitoring; if requested; procure
access permits and/or other related special permits. Firms shall have an understanding of sediment collection
procedures and processing consistent with USEPA, State, Local and private industry guidance or requirements, as
well as understand requirements pursuant to Waste Acceptance Plans required by waste receiving facilities. Firms
should be available on short notice (within 24 hours) to assess and respond to emergency soils monitoring work in
support of District emergency maintenance activities.

Sediment Monitoring Analysis

The firm should confirm they can perform expedited services for the appropriate the types of soil analysis (e.g., CCR
Title 22 Total Threshold Concentrations (TTLC) and Soluble Threshold Limit Concentration (STLC) values, EPA
Toxicity Characteristic Leaching Procedure (TCLP) values, pH and Specific Conductance, and Regional Screening
Levels (RSLs)) or other appropriate analysis as requested by waste acceptance facility.

Application Support, Assessment, and Reporting

The firm should have the ability to produce professional documentation, exhibits, GIS data, and maps; compile
analytical data to District standards and specifications such as sampling event status reports and field data sheets;
prepare technical monitoring memorandums in accordance with any private, local or State and/or waste acceptance
requirements; prepare waste generator profile application and other acceptance facility documentation; provide
expertise in support of negotiations relevant to monitoring requirements; assist with sediment waste disposal pricing
and negotiations; advise the District on sediment contamination management and alternative disposal methods;
conduct statistical and/or other computational post-fire data analyses supplemental to monitoring data; and provide
quality control/quality assurance of analytical results. At the request of the District, firms may provide presentations
and/or trainings related to post-fire monitoring topics and prepare of post-fire special studies regarding impacts to
MS4 facilities or the environment, and may prepare post-fire technical reports to support MS4 reporting.

Fill in the following table according to the instructions in RFQ Section VI.C. Include this table in Section 3 of your
Service Category Qualifications PDF. This will not count against the pagination limit.
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Service Category G. DEVELOPMENT PLAN CHECK
Task G.1 Full-Service Plan Checki

Overview

The District provides comprehensive plan check services for a variety of land development projects (e.g.,
subdivisions, plot plans, use permits, etc.). Additionally, other projects that are not associated with a
specific land development proposal (e.g., outside agency capital improvement/public works projects or
major encroachment permits) may also be reviewed.

Typically, the following plans, calculations, and documents shall be reviewed for compliance with the land use
authority's recommended Conditions of Approval and/or District engineering and maintenance standards
and other applicable requirements:

¢ Drainage improvement plans including storm drain, detention basin, levee, and channel plans;
e Hydrologic and hydraulic calculations;

e Structural calculations;

e Street improvement plans (drainage related);

e Grading plans (rough and precise);

e  Water-sewer plans (conflict with drainage plans only);

e Final subdivision maps and environmental constraint sheets;

e Adequacy of right of way and/or easement requirements;

e Covenants, conditions, and restrictions (CC&R's);

¢ Bonding estimates (drainage improvements);

e CEQA documents, regulatory/resource agency permits, MSHCP compliance documents;
¢ Encroachment permits (EP);

e Geotechnical reports;

e Storm Water Pollution Prevention Plans (SWPPP);

e Technical specifications (drainage improvements);

¢ FEMA Conditional Letter of Map Revision (CLOMR/LOMR) documents.

Review Process

Generally, the land use authority's Conditions of Approval serve as the initial scope of work for review of a
developer's improvement plans/project. District Plan Check staff will discuss each project in detail with the
Consultant and define project specific scope of work, including any special requirements, prior to authorizing
any work. Consultant shall propose a budget for each assignment prior to commencing the plan review.

Overall Procedure and Deliverables

1)  Consultant shall write corrections directly on the submitted plans, reports, and related documents and
prepare a summary checklist of review comments. This will include calling out any conflicts, mistakes,
inaccuracies, and/or omissions shown on the plans. Provide substantive comments identifying any
portion of the project that, in the opinion of Consultant, does not meet or satisfy the applicable
hydrology/hydraulics, structural design, environmental/regulatory, or operation and  maintenance
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2)

3)

4)

S)

6)

7)

8)

9)

requirements.

It is critically important that the first plan review is comprehensive and that the Consultant provides
as much feedback as possible to the applicant and the applicant's engineer. Specific plan check
comments shall be annotated in red on the plans, reports, or related documents. In addition, a concise
and descriptive plan check comment letter summarizing the most substantive comments on the plans and
any additional comments not indicated on the plans shall be prepared. All correspondence shall be
prepared on Consultant's letterhead stationery, stamped, and signed by the Consultant, and countersigned
by District staff prior to sending out plan check letter. A copy of the comment letter and check prints shall
be neatly packaged and made ready for pick up by the applicant's engineer. Consultant shall promptly
notify the applicant's engineer to pick up the redlines.

For projects in unincorporated County area, the Consultant shall also review storm drain plans and drainage
reports with an eye toward meeting Riverside County Transportation Department drainage related design

standards using a checklist.

All plans and correspondence shall be neatly organized and submitted to the District staff for filing.

Upon receipt of 60% plan submittal, the 3™ submittal (typical), coordinate scheduling of a District "all
hands" meeting to introduce and discuss the project with pertinent District staff.

Approval letters for all plans, hydrologic and hydraulic studies, environmental documents, regulatory
permits, and any other reports shall be clear, concise, and shall specifically identify each submitted

document by date.

After the check prints have been reviewed and approved (QA/QC) by the Chief of Planning, advise
applicant's engineer to proceed with the printing of the final mylar plan set.

Initial each mylar sheet of the final drawings prior to recommending for signature.

Ensure all final approved documents are labeled as such and provided to the District prior to issuing final
plan check approval.

10) Update case status in the District's improvement plan tracking system (DLMT).

Time

Time is of the essence. Completed plan review comments shall be returned to the applicant/engineer within
twenty-one (21) calendar days of authorization to proceed. Consultant must allow sufficient time to review all
plan check comments with District staff prior to providing comments to the applicant/engineer.

Review of Improvement Plans

The following are key elements of the plan check process and services required:

D

Examine the overall concept prior to checking the details. Any fatal flaws must be identified as early as
possible. Conduct a thorough investigation of the proposed facility and its relationship to other facilities,
waterbodies, adjacent projects, and real property.
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2) Review hydrology and hydraulic reports to ensure the proposed facility has adequate capacity to convey
the design peak discharge (interim or ultimate condition, whichever is greater).

3) Determine whether the proposed improvement's drainage facilities are to be operated and maintained by
the District, or whether they are facilities to be "maintained by others." Ifthe subject improvements are:

a) District Maintained Facilities: The Improvement Plans shall be checked for meeting District's
drafting, design, and operation and maintenance standards. Consultant should further check for
appropriate right of way, egress, and ingress routes and consult with District staff for specifics, as
necessary. Plans shall be reviewed not only for constructability but also for practicality of
maintenance.

b) Facilities Maintained by Others: The Improvement Plans shall be checked in accordance with the
Memorandum of Understanding between the District and the Riverside County Transportation
Department, dated March 2020, and any amendments or addendum thereto.  The maintaining agency
shall be consulted and kept informed of progress, constraints, and unique situations.

4) Improvement plan reviews shall include, but may not be limited to, all of the following Tasks:
a) Checking the design for conformance with:

1) Approved Tentative Map, Specific Plans, and Site Plans;
2) Applicable conditions of approval;

3) Other agencies' recommendations (e.g., Riverside County Transportation Department,
Caltrans, etc.);

4) District Master Drainage Plans or other proposed drainage plans;
5) District Drafting Standards; and

6) Standard and General Construction Notes.

b) Checking for good engineering practice and verifying that the proposed design will function properly
with emphasis on:
1) Structural integrity of facility;
2) Hydraulic capacity;
3) Facility alignment;
4) Inlet and outlet conditions;

5) Appropriate construction notes and general notes;
6) Constructability;
7) Access for maintenance and ease of maintenance including rehabilitation/restoration;

8) All pertinent information including right of way/easement limits shown on plans;
9) Proximity to other utility lines; and

10) Other items that may be unique to the project.

¢) Checking the associated street improvement plans, grading plans, sewer, and water plans to ensure
no conflict with drainage facility.

! Review of Environmental Documents and Regulatory Permits
! The following guidelines provide the minimum standards of practice that must be met in reviewing
I
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environmental documents submitted in conjunction with the review of improvement plans for facilities that are

to be owned, operated, and maintained by the District, not only for construction, but also for subsequent

operation and maintenance. Ensure that any compensatory mitigation proposed with the project would not
in any way encumber or otherwise prohibit the District from carrying out its operation and maintenance

responsibilities in any manner.

)

2)

3)

4)

California Environmental Quality Act (CEQA): Ensure that the Project Description of any applicable
CEQA document(s) accurately describes and specifically discusses the construction, operation, and
maintenance of any facilities that the District is to accept for ownership, including any offsite
facilities.

Western Riverside County Multiple Species Habitat Conservation Plan (MSHCP): Review MSHCP
compliance documentation of the proposed construction of all onsite and offsite drainage facilities
with Section 3.2.1. (Criteria Area and Public/Quasi Public Lands); Section 6.1.2. (Riparian/Riverine
Areas and Vernal Pools); Section 6.1.3. (Narrow Endemic Plant Species); Section 6.1.4.
(Urban/Wildlife Interface Guidelines); Section 6.3.2. (Additional Surveys); Section 7.5.3.
(Construction Guidelines); and Appendix "C" (Standard Best Management Practices) of the MSHCP.
Ensure that the MSHCP compliance documents adequately address future District maintenance
activities.

Coachella Valley Multiple Species Habitat Conservation Plan (CVMSHCP): Review CVMSHCP
compliance documentation of the proposed construction of all onsite and offsite drainage facilities
and ensure compliance documents adequately address future District maintenance activities, pursuant
to Section 13.5 of the "lmplementing Agreement" between the District and Coachella Valley
Association of Governments. Requirements include: (1) Compliance with relevant processes and
measures to ensure application of the Conservation Area requirements set forth in Section 4 of the
CVMSHCP; (2) Compliance with the applicable Land Use Adjacency Guidelines as set forth in Section
4.5 of the CVMSHCP; (3) Compliance with the Avoidance, Minimization and Mitigation Measures in
Section 4.4 of the CVMSHCP;(4) Ensure implementation consistent with the Species Conservation
Goals and Objectives in Section 9 of the CVMSHCP;, (5) Permanently protect and manage Mitigation
Land within the reserve system legally owned and/or controlled by the entity unless conveyed to the
Coachella Valley Conservation Commission; and (6) Participate in the Joint Project Review Process
for projects within the Conservation Areas as described in Section 6.6.1.1 of the Plan, if applicable.

Regulatory Permits: Review draft regulatory permits and applications authorizing the construction,
operation and future maintenance of the proposed flood control facilities, including U.S. Army Corps
of Engineers Section 404 permits, Regional Water Quality Control Board Section 401 Water
Quality Certifications, California Department of Fish and Game Section 1602 Streambed Alteration
Agreements and Regional Water Quality Control Board Porter-Cologne program Waste Discharge
Requirements. Ensure that the draft regulatory permits include/address all necessary future District
maintenance activities.

Review of Encroachment Permits

Consultant shall review the encroachment permit in accordance with the scope of work defined by the
Planning Division including, but not limited to, the requirements covered above.
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Service Category H. PUBLIC EDUCATION, MARKETING, AND COMMUNICATION
SERVICES

Background

The three (3) MS4 Permits in Riverside County are administered by the Santa Ana, San Diego, and Colorado
River Regional Water Quality Control Boards, and require the Permittees to develop and implement a surface
water quality protection and management program and report annually on progress and program effectiveness.
The *Permittees' education and outreach campaign must educate targeted public and business audiences, engage,
and retain audience participation in practices that will be protective of surface waters and enable the Permittees to
comply with regulatory mandates.

Service Expectations

The District is seeking experienced and qualified respondents to provide the following type of services.
Respondents must bid on at least one service. The District is looking for innovative, cost-effective ways to address
NPDES MS4 Permit public education, marketing, and outreach requirements. Proposals should address budgetary
constraints by utilizing existing program strengths and developing creative campaigns to increase program
effectiveness.

Goals

The primary goals are to ensure the program complies with the public education and outreach elements of the Santa
Ana, San Diego, and Colorado River MS4 permits and engage target audiences in specific activities and
behaviors that create awareness of Riverside County's creeks, streams, and rivers.

Minimum Qualifications/Requirements: The following are the minimum qualifications for a respondent to be
considered as an eligible candidate to submit a response for the requested services described in this RFP.

Respondent must:

- Have the ability to do business in Riverside County, California, and conducted business in California
for a minimum of three (3) years.

- Have an understanding of the potential adverse ecological impacts of storm and dry weather runoff from
urban areas on streams, creeks, rivers, and lakes including the programs for mitigating these impacts.

- Have the expertise to strategically plan and effectively deliver environmentally-geographically themed
messages on behalf of public agencies to a wide range of audiences.

- Have demonstrated ability to implement a long-term regional public and business education outreach
campaign comprising high-potential, cost-effective messaging and engagement tactics.

- Have the capability to evaluate public and business education campaign effectiveness.

- Have a proven ability to work in a multi-jurisdictional local government setting to achieve consensus
support for campaign strategies and tactics at staff, senior management, and elected official levels.
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Creation of effective water pollution themed educationa! materials and messaging specifically designed for the
general public and targeted businesses and which cover a broad range of pollution-prevention messaging media
such as: text, brochures, posters, billboards, tear sheets, tip cards, and/or other print media; developing or
maintaining existing electronic media, PowerPoint presentations, e-mail sign up program or regular e-newsletter.
May include specialized documents such as annual reports, compliance reports, budget summaries, project reports,
or presentations.

Incorporation of brand name and development of a common theme/look with all of the outreach materials;
development of activity or pollutant focused articles/features for posting on municipal websites, social media,
local newspapers, or newsletters.

The capability to evaluate public and business education campaign effectiveness and provide written reports
that fulfills municipal reporting requirements. Provide both English/Spanish versions of specified materials.

Expertise in creating a social media marketing plan and effectively delivering short and long-term action campaigns
that are grounded in Community Based Social Marketing (CBSM) principles.

The ability to grow an increasing social audience and follower base through Targeted Campaigns: hash tag
campaigns, strong use of keywords, sharing/retweeting relevant news, "liking" posts, staying updated within the
industry, and contributing unique content to broaden reach.

Preparation of social content calendar to meet target goals. Purchase of advertising including web banners, social
media ads, radio and newspapers and out-of-home advertising, (movie theaters, gas pump top screens, etc.)

The ability to evaluate campaign effectiveness and provide written reports that include dashboard formats and fulfill
municipal reporting requirements. Utilize social media analytics to gather and analyze data to evaluate campaign
effectiveness. May include English/Spanish versions of specified campaign materials.

Development and delivery of school education program materials for incorporation into or to support existing
school-based efforts. May include efforts such as, but not limited to developing and conducting presentations on
stormwater pollution and pollution prevention practices to the public, developing and distributing curricutum
guides for teachers and organizations, and attending school or City-sponsored clean ups.

May include efforts such as, but not limited to, contacting, and maintaining partnerships with various mobile
services, home improvement stores, commercial, and/or industrial facilities throughout the County to conduct
various point of purchase marketing, training, and outreach activities. Develop materials associated with best
management practices for specified businesses.

+ Pl

Develop a multi-year strategic plan that may include, but is not limited to establishing overall goals, objectives,
strategies, and specific tactics and related measurable objectives for high priority urban runoff pollution issues.
Provide a strategic assessment of all key program areas, including a thorough review of existing materials and
program elements

Conduct public opinion surveys/polls to gage awareness.

Conduct a strategic planning meeting with staff, program partners, and members of the public. Document process,
provide materials, take meeting notes, and provide written updates.
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May include efforts such as, but not limited to developing and maintaining a District Public Education
"rcwatershed.org" website and/or maintenance of site map and navigation, content, images, and updates, e-
subscriber database, and tracking and analysis of monthly site traffic. Staff training on use of software program,
templates, and website updates.

May include efforts such as, but not limited to coordinating, staffing and managing booths at multiple and/or
single day events hosted by third parties throughout the County to distribute pertinent key messages,
developed materials, take photos, social media posts, and implement targeted media campaign objectives.
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Service Category 1. Photogrammetry - Aerial Flights

Firms responding to this Task must demonstrate knowledge and experience providing color digital imagery with 60%
forward lap and 30% side lap. All aspects of the aerial flight and acquisition of aerial photography to follow industry
best practice. Airborne GPS will be required on most projects. Raw airborne GPS data must be made available upon
request. Requirements for this task will inciude:

o Provide the exterior orientation elements: X, Y, Z, T. Omega, Phi, and kappa.

¢ Provide the pilot's log sheet.

e Provide a detailed diagram of the separation between the GPS antenna and the camera.

e Unless expressly approved, the flight window is from 10:30 AM to 2:30 PM and will be flown Monday

through Thursday.
¢ Provide the imagery in 8 and 12 bit format and compress using a Q-factor of 5.

Consultants shall identify the sensor(s) to be used and the aircraft(s) that will carry them. The qualifications of those
who will collect and process the data shall be provided.

1 AoL
Firms responding to this Task must demonstrate knowledge and experience providing color film imagery with 60%
forward lap and 30% side lap. All aspects of the aerial flight and acquisition of aerial photography to follow industry
best practice. Airborne GPS will be required on most projects. Raw airborne GPS data must be made available upon
request. Requirements for this task will include:
¢ Provide the exterior orientation elements: X, Y, Z, T, Omega, Phi, and kappa.
e Provide the pilot's log sheet.
e Provide a detailed diagram of the separation between the GPS antenna and the camera.
o Unless expressly approved, the flight window is from 10:30 AM to 2:30 PM and will be flown Monday
through Thursday.
e Provide the imagery in 8 and 12 bit format and compress using a Q-factor of 5.
When labeling the images, the job name, photo scale, date, and exposure number should be shown on the first
exposure only. All subsequent exposures should have date and exposure number only. Date in upper left
corner and Photo No. in upper right corner. Number photos as indicated on provided flight plans. Use aerial
font size 14.

Firms responding to this Task must demonstrate knowledge and experience collecting LiDAR data and providing
bare-Earth deliverables. All aspects of the LiDAR data acquisition to follow industry best practice. Requirements for
this task will include:
e All LiDAR deliverables will be bare earth unless specifically requested otherwise.
e Data acquisition must be coordinated with Riverside County Flood Control survey crews to enable
simultaneous ground GPS observations from at least two stations.
e Vertical accuracy check(s) must be provided with 95% of check points exceeding 0.6' and 90% of check points
exceeding 0.5' accuracy.
e Deliverables will be created in butt-matched tiles with LIDAR data sampled down to a spacing to be specified
later.

Consuitants shall identify the sensor(s) to be used and the aircraft(s) that will carry them. The qualifications of those
who will collect and process the data shall be provided.
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Service Category J. Real Estate Services
Task J-1 Appraisal Services

Table J-1
SERVICE CATEGORY CHECKLIST
APPRAISAL SERVICES

Mail notification letter to property owner requesting permission

Appraiser will review title information pertaining to ownership

Appraiser inspect each property personally

Appraiser will inventory all improvements affected by project

Appraiser will perform market research to support

Appraiser will provide comparable sales information

Narrative appraisal report conforms to Uniform Standards of Professional Appraisal Practice
(USPAP)

Eminent Domain testimony services

Cost Estimates
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{__Mail Noti
Appraiser will mail a notification letter to property owner requesting permission to conduct an on-site
inspection of the property, advising them of their right to accompany the appraiser at the time of the
inspection and requesting information regarding the appraised property which could influence the appraised
value.

2 Title Revi
Appraiser will review title information pertaining to the respective ownerships and will review all pertinent
information relative to the parcel.

3__Property Inspection
Appraiser will inspect each property personally with the owner (if possible) and document the inspection
with photographs for use in the report.

4__lmprovements

Appraiser will inventory all improvements affected by the proposed taking including notes on their manner
of disposition (i.e., pay-for and remove vs. move back

S _Market Research

Appraiser will perform market research to support the selected appraisal methodology and will document
and confirm comparable sales information.

6 __Comparable Sales

Appraiser is responsible for determining which comparables are the best and most appropriate for the
project. Comparable sales should have similar physical and legal characteristics when compared to the
subject property. This does not mean that the comparables must be identical to the subject property, but it
should be competitive and appeal to the same market clientele that would also consider purchasing the
subject property. Comparables that are significantly different from the subject property may be acceptable;
however, the appraiser must describe the differences, consider these factors in the market value, and provide
an explanation justifying the use of the comparables.

Appraiser will prepare a narrative appraisal report that conforms to the Uniform Standard of Professional
Appraisal Practice (USPAP). The appraisal study and report are intended to serve as an acquisition
appraisal and will be prepared in a summary format consistent with the specifications for narrative appraisal
reports, including but not limited to parcel data, analysis of highest and best use, valuation, appraiser
qualifications, available hazardous material usage/waste data, exhibits of location, site maps, and other
pertinent exhibits.

8 Emi D :
Appraiser shall be aware of eminent domain laws and valuation approaches used in eminent domain
litigation and be comfortable as an expert witness.

2 Costs Estimates
Appraiser will provide an estimate of probable costs for right of way acquisitions and service costs
necessary to complete the project of the specified subject area.
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Task J-2. Relocation Services

Table J-2
SERVICE CATEGORY
CHECKLIST

RELOCATION SERVICES

1 Interview occupants

2 Research

3 Compile statistics

4 Relocation Plan

5 Relocation Implementation
1__Interview Occupants

Interview all potentially affected occupants to determine relocation needs. The interview queries
business needs, special licensing, permits or zoning needs, information on trade areas, special moving
requirements, etc. The interview also queries household information such as: the number, age and gender
of all occupants, income of the household, distance to employment and utilized neighborhood services,
special needs of the household, etc.

2 Research

Research the marketplace for available replacement locations and/or establish rent schedules for compiling
project costs.

3 Compile Statisti

Compile statistics on available housing and business replacement sites and calculate potential project costs.

4 _Relocation Plan

Create and present draft relocation plan to client. Distribute plan to project participants, make it available
for public inspection, and make any needed revisions brought up during the public inspection period.
Participate in adoption presentation meeting.

5 Rel ion Impl .
Secure the basic case information and set up case file, maintain the necessary case documentation and
contact diary throughout the course of our involvement with the claimant. Conduct an initial in-depth field
interview with claimant, document rent, income, family size, names/ages of occupants, determine relocation
needs, preferences, and special requirements, and provide general information notices and brochure.
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Explain relocation process, rights, and benefits available. If needed, provide ongoing advisory assistance
to minimize hardships on claimants, including referrals to and coordination with community service
resources, public housing, and other public services. Also, if needed, document rent with rental agreement,
receipts, or economic rent. Document/verify income using pay stubs, budget worksheets, tax returns,
certification, and/or cash affidavit. Use rent method if income cannot be verified. Assist with the
reconciliation of fixtures and equipment among owner and tenant. Create rent schedule for project as
appropriate and if authorized by client, search, and document comparable for each claimant, provide initial
referrals and three sets of additional housing referrals every 4-6 weeks as necessary. Search for available
non-residential sites until Consultant recommends at least one appropriate site or determines that no such
site exists. Provide with any referral an evaluation form which requests feedback as the suitability of the
site referral and attempt to secure response from claimant. Prepare letter of eligibility based on most
appropriate comparable or rent schedule and seek authorization of client. Deliver letter of eligibility to
claimant, discuss findings, and impacts to occupants' particular needs. Amend the letter of eligibility again
if the economics of the comparable' s availability changes over the course of our assignment. Prepare and
deliver 90-day notice to vacate no later than 12 weeks after general information notices have been delivered.
If needed, arrange for transportation to view replacement sites, assist claimants with their selection of a
replacement site, with lease offers, with review of rental agreements, and with move bids or fixed moving
payment. Inspect selected site to ensure it meets decent, safe, and sanitary requirements. Monitor the
replacement site escrow and explain the relocation process to agent and escrow officer as necessary.
Review and discuss claimants' moving plans, build out specification and personal property inventory and
coordinate eligibility limitations in advance of physical move. Verify vacation of displacement site and
secure a certificate of abandonment. Determine eligibility for proposed amount of relocation benefits,
including actual and reasonable moving payments, rental or purchase differential payments, re-
establishment payments, and fixed payments as applicable. For residential moves, secure and process an
advance claim to assist with the move, and a second final claim incorporating the moving costs and
rental/purchase differential payment once family has moved to selected displacement site. For non-
residential moves, secure and process moving assistance, re-establishment, in lieu, or settlement claims
ensuring that no item was duplicated in the acquisition process. Each claim will be signed by the claimant
supported by appropriate back-up (written bids, schedules, receipts, etc.) and will be reviewed by
Consultant for recommendation before submitting to client for approval. Each claim check will be
delivered to claimant in person (as feasible) and a receipt of payment will be secured.

Task J-3. Title Services

Table J-3
SERVICE CATEGORY
CHECKLIST
TITLE SERVICES

1 Preliminary Title Reports

2 Policies of Title Insurance

3 Escrow Services

4 Other Services
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| Preliminary Title R

Furnish preliminary title reports, litigation guarantees and title reports to District within fifteen (15) working
days upon receipt of written request for such report(s). Reports to be submitted in an electronic form and
shall include, but not be limited to, the following items:

e  The names and addresses as disclosed of record of all persons or parties owning or claiming,
or who may own or claim an interest in such parcel, and the nature of such interest and from
whom deeds or releases should be obtained or who should be named as party defendants in
an eminent domain action. This would only apply to litigation guarantees.

e A copy of the instruments(s) whereby the vestee acquired title.

e Such tax information as the County Assessor's Parcel reference, code area, the amount of
taxes and a statement of any special assessments.

. The vesting documents and Schedule B documents (easements, assessments, encumbrances,
and rights-of-way) will be sent with the title reports.

e A portion or portions of a street, alley or highway abutting a parcel will be included up to
three (3) contiguous parcels, as part of the land covered in the report, provided the title thereto
vests in the same ownership as the adjoining parcel.

e Provide District an invoice with each item as it is delivered to District. Provide supplemental
reports showing matters, if any, appearing of record subsequent to the date of the prior report.

Furnish California Land Title Association (C.L.T.A.) Standard Coverage Policies of Title Insurance
covering the estate or interest created through the acquisition of real property by District or American Land
Title Association (A.L.T.A.) policies. Policies will be delivered to District within ten (10) days of
recordation of documents conveying real property to District. Notice of such recordation shall be in the
form of a Closing Escrow Statement showing the recording information of documents or final order of
condemnation. Provide one (1) original title insurance policy. Policies will be taken subject to such matters
of record as they may remain a lien or charge against the land at the close of escrow and be approved in
writing by District.

3Escrow Services

Upon receipt of District's request to open escrow, instructions will be typed and returned to District within
three (3) working days. Provide standard practice escrow services which include but not limited to the
following;:

e Payment of all demands of any claimants, lien holders or beneficiaries under a deed of
trust deposited into escrow. Determine the proper trustee to issue a full or partial
reconveyance and to prepare a substitution of trustee where necessary.

e Prorate or adjust those items as directed by District. Real estate taxes will be paid in
full when a lien is due. Any proration will be established by the Assessor/Tax Collector
and distributed appropriately.

¢ Disburse funds held in escrow pursuant to assignment of funds as directed by District.

+ Bill District for all reconveyance fees, trustee fees, forwarding fees, beneficiary
statements, etc., presented in connection with the reconveyance of any deed of trust
eliminated through escrow, unless otherwise directed by the District. (Excluded are
any prepayment penalties)

e [f adverse title matters are apparent since date of issuance of latest report, notify
District that closing is not possible and upon request of District a supplemental report
or guarantee will be issued setting forth such adverse matters.

Notify creditors of grantor's present address where there is a partial taking by District.

e Furnish a breakdown of rental prorations.
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e  Prepare and draw all instruments necessary to consummate the transaction except grant
deeds and/or easement deeds which will be drawn and deposited in escrow by District.

e Proceed with closing upon receipt of necessary funds, proper documents and final
instructions approving title exceptions to be shown on the Policy of Title Insurance.

e Report status of each open escrow account.

¢ Estimated Escrow Closing Statements to be presented to District indicating a readiness
to record. Statements will include any credits due. Statement should be issued
allowing District four (4) weeks to process payments for escrows.

4__Other Services

Provide District with "Ownership" information on District's first one hundred (100) requests each calendar
month. This information shall include parties in whom record title vests and may include a legal description
of the property as it appears on record.

Furnish copies of any recorded document mentioned in reports as requested by District at no charge. Agree
that the term "parcel" as used herein is defined as any of the following, with ownership within the same
block of any town, city, or subdivision:

e Any three (3) contiguous areas of land or lots vested in the same ownership.

e  The portion of any street or alley adjoining any parcel as above defined which portion of
street or alley does not pass by operation of law in a conveyance of said adjoining parcel;
therefore, title thereto would vest in other than the owner of the adjoining parcel and
construed as a separate parcel.

Task J-4. Attorney Services

Table J-4
SERVICE CATEGORY
CHECKLIST
ATTORNEY SERVICES

1 Legal Counsel
2 Eminent Domain Action
1__Legal Counse]

Attorney to provide legal services related to land transactions including resolving title issues and
approving as to form land transaction documents related to District projects. Attorney shall appear and
serve as the District's legal counsel and perform the work assigned with assistance being provided from
the attached attorney's list. Attorney shall furnish all equipment, facilities, materials and labor necessary
to perform in a complete, skillful and professional manner, and shall maintain all licenses required by
the laws of the State of California at all times while performing services as an independent contractor for
the District.

. Emi Dogiai

Attorney shall appear and serve as the Districts legal counsel in said eminent domain proceedings. Attorney
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shall provide District with timely notification of all scheduled depositions, hearings, mediations,
arbitrations, trials, etc. Attorney shall provide District with one copy of Attorneys' files and/or records for
each property owner. Such files and records shall be and remain the sole property of the District. Attorney
shall not settle any matter or make a settlement off any amount or make any representation as to settlement
possibilities without prior authorization of District.
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Service Category K. CIP Implementation

Firms responding to this Task must demonstrate qualifications and experience serving in a lead
role for oversight and management of the full 'A to Z' delivery of Flood Control projects such as,
open channels, underground storm drains, earthen embankment dams, debris basins, detention
basins, culverts, levees, etc. This task is focused on firms qualified and willing to provide oversight
and management of the overall project through the preliminary and final design phases, including
accountability for identification, coordination and integration of all elements such as scoping,
budgeting, schedule management, stakeholder identification and coordination, engineering,
regulatory clearances, rights of way, etc., as necessary for the full and timely delivery of 'shovel
ready' projects.

This specific task is for project management and oversight only. Performance of the individual
elements of a project, such as the Engineering/Design, CEQA, Regulatory Permitting, etc., are not
included in Task B.1. but may be undertaken by your firm and/or other consultants pursuant to
another pre-qualified task or category as identified in this RFQ. In many cases, a firm will be
selected to provide services across both Tasks B.! and B.2. To expand upon the District's ability
to deliver projects on a timely basis, in some cases a firm pre-qualified for Task B.1 may be asked
to provide CIP Project Management services where some or all of the elements of work are being
undertaken by other Consultants.

Firms responding to this Task must demonstrate qualifications and experience providing the full
'A to Z' design of Flood Control projects such as, but not limited to, open channels, underground
storm drains, earthen embankment dams, debris basins, detention basins, culverts, levees, etc.
Firms pre-qualified under this task must be licensed in California and capable of providing the full
suite of design services necessary for the design of flood control facilities, including ALL of the
services described in sub-tasks A through F in Table B-1, and as described below.

All designs must utilize District approved software and be incorporated into plan, profile, and detail
sheets meeting the District's drafting requirements, and be stamped and signed by a Civil Engineer
licensed in California. Firms pre-qualified for Task B.2 may or may not be also selected to provide
overall project management services if the firm is also pre-qualified in Task B.1.

Sub-Task A) Hydrology and Hydraulic design of Flood Control Facilities.
This sub-task is required to be performed directly by your firm (not a sub-consultant), and
includes the full design and plan sheet preparation for the hydraulic systems necessary to meet
defined project objectives. These systems may include but are not limited to channels, storm
drains, levees, basins, dams, catch basins, connector pipes, inlet/outlet structures and other
appurtenant elements.

Sub-Task B) Geotechnical Engineering

This sub-task may be performed directly by your firm or a sub-consultant, and includes any
necessary geotechnical engineering analyses that are necessary for the project, such as but not
limited to slope retention or stabilization, embankment design, structure foundation design,
seismic evaluations and design, etc. It is anticipated that often the field exploration we be done
by a sub-contractor, but if the engineering evaluations and designs are performed in-house, select
'‘Conduct' for this sub-task on your submitted Table B-1. Otherwise select 'Sub-Consult' if you
will rely fully on a sub-consultant for these services.
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Sub-Task C) Structural Engineering
This sub-task may be performed directly by your firm or a sub-consultant and includes structural
design of any non-standard designs that are necessary for the project. Most commonly these are
reinforced concrete structures, such as Reinforced Concrete Boxes, Rectangular Channels,
Retaining Walls, Junction Structures, and Inlet/Outlet structures and bridges.

Sub-Task D) Utility Relocation Design

This sub-task may be performed directly by your firm or a sub-consultant. District projects can
conflict with other utilities that exist within the built environment, requiring their relocation. The
District will discuss with the Utility owner, responsibilities with respect to the design and
relocation of these utilities. In many cases the utility owner will perform the designs themselves,
but in some cases, most commonly with water and sewer utilities, the District will design
relocations. Firms responding to Task B.2 must be able to provide design services for relocation
of water and sewer utilities of various sizes from service laterals to main trunk line systems.

Sub-Task E) Street Improvements and Traffic Control Design

This sub-task may be performed directly by your firm or a sub-consultant, and includes
evaluating the impacts that construction operations will have upon existing roads, and designing
road restoration / paving sheets, new street improvements, etc. This task also includes evaluating
impacts of the project on traffic patterns and developing traffic control plans consistent with the
MUTCD and California Supplement that will be included in the District's contract documents.
Where road closures are required and approved in advance by the local jurisdiction, detour
designs will also be required.

Sub-Task F) Surveying & Topographic Mapping
This sub-task may be performed directly by your firm or a sub-consultant and includes providing
land surveying services associated with both collection of topographic data to support the design
process, and development of accurate Right of Way basemaps and legals and plats.
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ATTACHMENT "C"

TASK ORDER APPROVAL FORM

CONSULTANT:

PROJECT NAME:

The Scope of Services for Task Order No. , a copy of which is attached hereto as Exhibit "A"
and incorporated herein by this reference, shall constitute an approved Task Order pursuant to the
Agreement  between the DISTRICT and CONSULTANT dated
("AGREEMENT"). CONSULTANT agrees to perform the services described in Exhibit "A"
within the time set forth in the Project Schedule as described in Exhibit "B" attached hereto and
incorporated herein, for a fee amount of $ , unless otherwise modified by the
DISTRICT'S Project Manager in a subsequent Task Order Approval Form. All charges shall be
consistent with the Compensation/Fee Rate Schedule which is attached as Exhibit "C" and
incorporated herein by this reference.

Performance of the services shall be subject to the terms and conditions contained in the
AGREEMENT.

Dated this day of
(To be filled in by General Manager-Chief Engineer)

RIVERSIDE COUNTY FLOOD CONTROL
AND WATER CONSERVATION DISTRICT

By:
JASON E. UHLEY
General Manager-Chief Engineer

C BELOW, INC.

By:
[NAME]
[Title]



241585

CONSULTING SERVICES AGREEMENT
FY 2022-23 to FY 2026-27

The Consulting Services Agreement ("Agreement") dated as of July 1, 2022 is entered

into by and between the RIVERSIDE COUNTY FLOOD CONTROL AND WATER

CONSERVATION DISTRICT, a body politic, hereinafter called "DISTRICT", and CASC

ENGINEERING AND CONSULTING, INC., a California corporation, hereinafier called

"CONSULTANT". DISTRICT and CONSULTANT are sometimes individually referred to

herein as a "Party" and collectively as the "Parties". The Parties hereby agree as follows:

1.

SERVICE CATEGORY

Upon DISTRICT's request, CONSULTANT shall provide on-call services to
DISTRICT for Service Categories E and F, as further described in "Service
Categories & Tasks", attached hereto and incorporated herein as Attachment "A", in

accordance with applicable federal, state and local laws and regulations.

SCOPE OF SERVICES

As requested by DISTRICT, CONSULTANT shall provide those services as
described in the "Scope of Services", attached hereto and incorporated herein as
Attachment "B", on an "on-call" basis. During the term of this Agreement,
DISTRICT may request CONSULTANT to submit one or more proposals within any
of the Service Categories for which CONSULTANT is selected pursuant to
Attachment "A". In the event DISTRICT finds CONSULTANT's proposal
acceptable, DISTRICT may issue one or more Task Orders, the form of which shall
generally conform with the "Task Order Approval Form" (attached hereto and
incorporated herein as Attachment "C"). CONSULTANT understands and expressly
agrees that the execution of this Agreement by CONSULTANT and/or the
submission of any proposal to furnish services does not guarantee the assignment

or approval of any subsequent Task‘Order(s).



A.

PERSONNEL

241585

Project Manager

For each Task Order, DISTRICT shall designate a staff representative who shall
act as DISTRICT's Project Manager ("Project Manager") for the Task Order.
In the event DISTRICT changes its Project Manager, it shall notify
CONSULTANT in writing.

CONSULTANT's Representative

CONSULTANT shall appoint a Designated Representative for each assigned
Task Order who shall be responsible for coordinating all aspects of the
assigned Task Order. CONSULTANT's Designated Representative shall be
available to DISTRICT's Project Manager at reasonable times. In the event
CONSULTANT changes its Designated Representative, it shall notify
DISTRICT in writing.

Substitution of Key Personnel

At the time of Task Order approval, CONSULTANT shall identify to
DISTRICT's Project Manager the Key Personnel who are responsible for
executing Task Order. Should one or more of the identified Key Personnel
become unavailable, CONSULTANT may substitute other personnel of equal
or greater competence upon DISTRICT's written approval. In the event that
DISTRICT and CONSULTANT cannot come to an agreement regarding
substitution of the Key Personnel, DISTRICT may terminate the Task Order,

pursuant to the applicable provisions of this Agreement.

3. TERM
The term of this Agreement shall become effective on July 1, 2022 and shall remain in

effect through the required date for completion of an assigned Task Order, provided
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that such Task Order was approved prior to June 30, 2026 and is to be completed by
June 30, 2027.

COMPENSATION

CONSULTANT shall receive compensation for all services satisfactorily performed
and expenses incurred under this Agreement in accordance with the terms of the
approved Task Order(s). The cumulative total of all task orders shall not exceed
$1,000,000 over the entire term of this Agreement.

PAYMENT

Payment shall be made in accordance with the Compensation/Fee Rate Schedule
attached to an approved Task Order. Unless otherwise agreed, progress payments
shall be processed on a monthly basis. Upon satisfactory performance of
CONSULTANT's services pursuant to an approved Task Order, DISTRICT shall pay
CONSULTANT within forty-five (45) days after DISTRICT's approval of
CONSULTANT's invoice(s). DISTRICT shall not pay interest or finance charges on
any outstanding balance(s).

CONSULTANT shall keep employee and expense records according to customary
accounting methods and such records shall, upon request, be available for inspection
by DISTRICT to verify CONSULTANT's invoices. CONSULTANT's invoices shall
itemize charges to conform with the Compensation/Fee Rate Schedule negotiated for
the specific Task Order. DISTRICT shall notify CONSULTANT of any disputed
charges within thirty (30) days of receipt of CONSULTANT's invoice. DISTRICT
reserves the right to withhold payment for work that is not invoiced in a timely
manner.

INVOICES

All work shall be invoiced in a timely manner. All invoices shall be mailed directly
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to DISTRICT's Accounts Payable Section. Each invoice shall include the following

information:

A. Purchase Order Number associated with the approved Task Order — (as provided
by DISTRICT).

B. Billing Period — (indicating the date(s) when the services were rendered).
Monthly invoices shall be mailed to DISTRICT no later than the 15" day of the
month following the end of the Billing Period. Periodic single invoices shall
be mailed within 45 business days of Task Order completion. Incomplete
invoices will be returned to CONSULTANT for correction.

PROJECT PERFORMANCE

A. Commencement of Services

CONSULTANT shall commence performance of the services for each Task Order
upon receipt of DISTRICT's approved Task Order.

B. Time of Completion

Time is of the essence in the performance of this Agreement. CONSULTANT
shall complete services in accordance with the schedule(s) set forth in the
approved Task Order(s).
LICENSES
At all times while performing services under this Agreement, CONSULTANT, its
employees, agents, contractors and subcontractors shall possess all necessary and
appropriate federal and/or state permits and maintain professional licenses required
by the applicable federal, state and local regulations.

STANDARD OF CARE

While performing the services, CONSULTANT shall exercise the reasonable

professional care and skill customarily exercised by reputable members of
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CONSULTANT's profession practicing in the State of California and shall use
reasonable diligence and best judgment while exercising CONSULTANT's
professional skill and expertise. By executing this Agreement, CONSULTANT
represents and maintains that CONSULTANT has the necessary experience and
expertise to skillfully perform all services, duties and obligations required by this
Agreement and to fully and adequately complete each approved Task Order.

If, pursuant to this Agreement, CONSULTANT is engaged as a "Professional
Engineer" pursuant to Section 6701 of the Professional Engineers Act (Chapter 7 of
Division 3 of the Business and Professions Code), then CONSULTANT assumes
responsible charge of the work pursuant to Section 6703 of the Professional
Engineers Act, and shall be wholly responsible for the completeness and accuracy
of all data, technical studies, reports, plans, specifications and estimates prepared
pursuant to this Agreement, and shall check all of its work product accordingly.

ERRORS AND OMISSIONS

In the event CONSULTANT's data, technical studies, reports, plans, specifications,
estimates, work products or any other documents furnished under this Agreement
contain any errors or omissions that cause DISTRICT to incur additional expense
beyond what would have otherwise resulted if there were no errors or omissions
in CONSULTANT's data, technical studies, reports, plans, specifications, estimates,
work products or any other documents, any such additional expense shall be borne
solely by CONSULTANT. When the agreed upon scope of services to be performed
by CONSULTANT are not in conformance with the terms of this Agreement,
DISTRICT shall have the right to require CONSULTANT to perform the agreed upon
scope of services in conformance with the terms of this Agreement at no additional cost

to DISTRICT. When the agreed upon scope of services are not in conformance with
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the terms of this Agreement and are of such a nature that they cannot be corrected,
DISTRICT shall have the right to (1) require CONSULTANT immediately to take all
necessary steps to ensure future performance in conformity with the terms of this
Agreement; and (2) reduce the Agreement price to reflect the reduced value of the
services performed. In the event CONSULTANT receives payment under this
Agreement which is later disallowed by DISTRICT for nonconformance with the terms
of the Agreement, CONSULTANT shall promptly refund the disallowed amount to
DISTRICT on request; or at its option, DISTRICT may offset the amount disallowed
from any payment due to CONSULTANT.

PERMITS AND RIGHTS OF ENTRY

DISTRICT shall obtain all necessary rights of entry that may be required in order
for CONSULTANT to perform the services stipulated by an approved Task Order
within and upon privately-owned property. CONSULTANT shall obtain all
necessary permits or rights of entry that may be required in order for
CONSULTANT to perform the services stipulated by an approved Task Order from
any and all affected public entities. Sufficient evidence of having obtained such
permits and/or rights of entry shall be furnished to DISTRICT by CONSULTANT,
prior to initiation of work. CONSULTANT shall prosecute the work in such a
manner as to minimize public inconvenience and possible hazard and shall restore
the streets and other work areas to their original condition and former usefulness
as soon as practicable. CONSULTANT shall be responsible for the protection of
public and private property adjacent to the work and shall exercise due caution to
avoid damage to such property.

NOTICES

Any and all notices sent or required to be sent to the Parties of this Agreement will
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be mailed by first class mail, postage prepaid, to the following addresses:

RIVERSIDE COUNTY FLOOD CONTROL  CASC ENGINEERING AND
AND WATER CONSERVATION DISTRICT CONSULTING, INC.

1995 Market Street 1470 E. Coley Drive
Riverside, CA 92501 Colton, CA 92324
Attn: Finance Division Attn: Richard J. Sidor

REQUIRED INSURANCE

CONSULTANT shall not commence operations until DISTRICT has been furnished
with original certificate(s) of insurance and certified original copies of endorsements
and, if requested, certified original policies of insurance including all endorsements and
any and all other attachments as required in this Section. As respects to the insurance
section, DISTRICT herein refers to the Riverside County Flood Control and Water
Conservation District, the County of Riverside, its agencies, districts, special districts
and departments, their respective directors, officers, Board of Supervisors, employees,
elected or appointed officials, agents or representatives as Additional Insureds.
Without limiting or diminishing CONSULTANT's obligation to indemnify or hold
DISTRICT harmless, CONSULTANT shall procure and maintain or cause to be
maintained, at its sole cost and expense, the following insurance coverages during the
term of this Agreement:

A. Workers' Compensation: If CONSULTANT has employees as defined by the

State of California, CONSULTANT shall maintain statutory Workers'
Compensation Insurance (Coverage A) as prescribed by the laws of the State of
California. Policy shall include Employers' Liability (Coverage B) including
Occupational Disease with limits not less than $1,000,000 per person per accident.

Policy shall be endorsed to waive subrogation in favor of DISTRICT.
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Commercial General Liability: =~ Commercial General Liability insurance
coverage, including, but not limited to, premises liability, unmodified contractual
liability, products and completed operations liability, personal and advertising
injury, and cross liability coverage, covering claims which may arise from or out
of CONSULTANT's performance of its obligations hereunder. Policy shall name
DISTRICT as additional insured. Policy's limit of liability shall not be less than
$2,000,000 per occurrence combined single limit. If such insurance contains a
general aggregate limit, it shall apply separately to this Agreement or be no less
than two (2) times the occurrence limit.

Vehicle Liability: If vehicles or mobile equipment are used in the performance

of the obligations under this Agreement, then CONSULTANT shall maintain
liability insurance for all owned, non-owned or hired vehicles so used in an
amount not less than $1,000,000 per occurrence combined single limit. If such
insurance contains a general aggregate limit, it shall apply separately to this
Agreement or be no less than two (2) times the occurrence limit. Policy shall
name DISTRICT as additional insureds.

Professional Liability: CONSULTANT shall maintain Professional Liability

Insurance providing coverage for CONSULTANT's performance of work
included within this Agreement, with a limit of liability of not less than
$1,000,000 per occurrence and $2,000,000 annual aggregate. If
CONSULTANT's Professional Liability Insurance is written on a claims made
basis rather than an occurrence basis, such insurance shall continue through the
term of this Agreement and CONSULTANT shall purchase at its' sole expense
either 1) an Extended Reporting Endorsement (also known as Tail Coverage); or

2) Prior Dates Coverage from a new insurer with a retroactive date back to the
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date of or prior to the inception of this Agreement; or 3) demonstrate through

Certificates of Insurance that CONSULTANT has maintained continuous

coverage with the same or original insurer. Coverage provided under items 1),

2), or 3) will continue for as long as the law allows.

General Insurance Provisions — All Lines:

iii.

Any insurance carrier providing insurance coverage hereunder shall be
admitted to the State of California and have an A.M. Best rating of not less
than an A:VIII (A:8) unless such requirements are waived, in writing, by
DISTRICT's Risk Manager. If DISTRICT's Risk Manager waives a
requirement for a particular insurer, such waiver is only valid for that
specific insurer and only for one policy term.

CONSULTANT must declare its insurance self-insured retention for each
coverage required herein. If any such self-insured retention exceeds
$500,000 per occurrence, each such retention shall have the prior written
consent of DISTRICT Risk Manager before the commencement of
operations under this Agreement. Upon notification of self-insured
retention deemed unacceptable to DISTRICT and at the election of
DISTRICT's Risk Manager, CONSULTANT's carriers shall either 1) reduce
or eliminate such self-insured retention with respect to this Agreement with
DISTRICT; or 2) procure a bond which guarantees payment of losses and
related investigations, claims administration, and defense costs and
expenses.

CONSULTANT shall cause their insurance carrier(s) to furnish DISTRICT
with 1) a properly executed original certificate(s) of insurance and certified

original copies of endorsements effecting coverage as required herein; and
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2) if requested to do so orally or in writing by DISTRICT Risk Manager,
provide original certified copies of policies, including all endorsements and
all attachments thereto, showing such insurance is in full force and effect.
Further, said certificate(s) and policies of insurance shall contain the
covenant of the insurance carrier(s) that a minimum of thirty (30) days
written notice shall be given to DISTRICT prior to any material
modification, cancellation, expiration or reduction in coverage of such
insurance. If CONSULTANT's insurance carrier(s) policies do not meet the
minimum notice requirement found herein, CONSULTANT shall cause
CONSULTANT's insurance carrier(s) to furnish a 30-day Notice of
Cancellation Endorsement.

In the event of a material modification, cancellation, expiration or reduction
in coverage, this Agreement shall terminate forthwith, unless DISTRICT
receives, prior to such effective date, another properly executed original
certificate of insurance and original copies of endorsements or certified
original policies, including all endorsements and attachments thereto,
evidencing coverages set forth herein and the insurance required herein is in
full force and effect. An individual authorized by the insurance carrier to
do so on its behalf shall sign the original endorsements for each policy and
the certificate of insurance.

It is understood and agreed by the Parties hereto that CONSULTANT's
insurance shall be construed as primary insurance, and DISTRICT's
insurance and/or deductibles and/or self-insured retentions or self-insured

programs shall not be construed as contributory.
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If, during the term of this Agreement or any extension thereof, there is a
material change in the scope of services, or there is a material change in the
equipment to be used in the performance of the scope of work which will
add additional exposures (such as the use of aircraft, watercraft, cranes, etc.),
or the term of this Agreement, including any extensions thereof, exceeds
five (5) years, DISTRICT reserves the right to adjust the types of insurance
and the monetary limits of liability required under this Agreement if, in
DISTRICT Risk Manager's reasonable judgment, the amount or type of
insurance carried by CONSULTANT has become inadequate.
CONSULTANT shall pass down the insurance obligations contained herein
to all tiers of subcontractors working under this Agreement.

The insurance requirements contained in this Agreement may be met with a
program(s) of self-insurance acceptable to DISTRICT.

CONSULTANT agrees to notify DISTRICT of any claim by a third party
or any incident or event that may give rise to a claim arising from the

performance of this Agreement.

WORK PRODUCT

Order(s).

CONSULTANT shall provide DISTRICT with all data, calculations, technical
studies, plans, specifications, computer files, field notes, estimates, drawings, logs,

maps, exhibits, reports and any other documents as set forth in the approved Task

All data, calculations, technical studies, plans, specifications, computer

files, field notes, drawings, logs, maps, exhibits, reports and any other documents
produced by CONSULTANT in the performance of the services as set forth in the
approved Task Order(s) shall become and remain the sole property of DISTRICT.

CONSULTANT shall not publish or transfer any material produced or resulting from
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activities supported by this Agreement without the written consent of the General
Manager-Chief Engineer of DISTRICT. If any such material is subject to copyright
or trademark, the Parties agree that the right to any and all copyright and/or trademark
in and to the material is expressly reserved to DISTRICT. If any such material is
copyrighted, the Parties hereto understand and agree that DISTRICT reserves a royalty-
free, non-exclusive and irrevocable license to reproduce, publish and use such
material, in whole or in part, and to authorize others to do so, provided written credit
is given the author.

INTENTIONALLY DELETED

QUALITY CONTROL

CONSULTANT shall implement and maintain effective quality control procedures
throughout all phases of assigned task and/or services. CONSULTANT shall have a
quality control plan in effect during the entire time task and/or services are being
performed under this Agreement. The plan shall establish a process whereby all
calculations and documents prepared under this Agreement are independently checked,
corrected and back-checked, and all pertinent job related correspondence and
memoranda are bound in appropriate job files. Evidence that the quality control plan is
functional may be requested by DISTRICT. All documents and any other items
submitted to DISTRICT for review shall be initialed by CONSULTANT's project
manager, or his designee, as being fully checked and that the preparation of the material
followed the quality control plan established for the work.

TERMINATION

At any time during the term of this Agreement, DISTRICT may:

A. Agreement

1) Terminate this Agreement without cause upon providing CONSULTANT
-12-
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thirty (30) business days written notice stating the extent and effective date
of termination; or

Upon five (5) business days written notice, terminate this Agreement
for CONSULTANT default, if CONSULTANT refuses or fails to
comply with the provisions of this Agreement or fails to make progress
so as to endanger performance and does not cure such failure within a
reasonable period of time. In the event of such termination, DISTRICT
may proceed with the work in any such manner it deems appropriate.

In the event DISTRICT issues a Notice of Termination, CONSULTANT
shall: i) stop all work under this Agreement on the date specified in the
Notice of Termination; and ii) transfer to DISTRICT and deliver in the
manner and to the extent, if any, as directed by DISTRICT any work
product, equipment, files, records, data or reports prepared by
CONSULTANT, whether partially or fully completed.

In the event DISTRICT terminates this Agreement, DISTRICT shall make
payment for all services performed in accordance with this Agreement to the
date of termination, a total amount which bears the same ratio to the total
maximum fee otherwise payable under this Agreement as the services
actually bear to the total services necessary for performance of this
Agreement.  Notwithstanding any of the other provisions of this
Agreement, CONSULTANT's rights under this Agreement shall
terminate (except for fees accrued prior to the date of termination) upon
dishonesty or a willful or material breach of this Agreement by
CONSULTANT; or in the event of CONSULTANT's unwillingness or

inability for any reason whatsoever to perform the duties hereunder; or
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if the Agreement is terminated pursuant to Section 29 (NON-
DISCRIMINATION). In such event, CONSULTANT shall not be
entitled to any further compensation under this Agreement. The rights
and remedies of DISTRICT provided in this section shall not be exclusive
and are in addition to any other rights and remedies provided by law or under
this Agreement.

Approved Task Order

Terminate an approved Task Order or portion thereof without cause upon
providing CONSULTANT fourteen (14) days written notice stating the extent and
effective date of termination. In the event DISTRICT issues a Notice of
Termination for an approved Task Order, CONSULTANT shall: i) stop all work
under the Task Order on the date specified in the Notice of Termination; and ii)
transfer to DISTRICT and deliver in the manner and to the extent, if any, as
directed by DISTRICT any work product, data or reports prepared by
CONSULTANT, whether partially or fully completed.

In the event DISTRICT terminates an approved Task Order, DISTRICT shall
make payment for all services satisfactorily performed in accordance with the
negotiated Task Order to the date of termination, a total amount which bears the
same ratio to the total maximum fee otherwise payable under the Task Order as
the services actually bear to the total services necessary for performance of the

Task Order.

BASIC SERVICES OF CONSULTANT

The scope of services associated with the performance of any specific Task Order
under this Agreement shall be expressly defined and agreed upon prior to the

approval of the Task Order by DISTRICT's General Manager-Chief Engineer. Any
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changes to the approved scope of services must be authorized by DISTRICT's
General Manager-Chief Engineer and shall be made in accordance with Section 23
(CHANGES TO TASK ORDER SCOPE OF SERVICES).

All work prepared by CONSULTANT shall be subject to the approval of DISTRICT's
Project Manager. CONSULTANT shall allow Project Manager to inspect and
review CONSULTANT's work in progress at any reasonable time.  All reports,
working papers and similar work products prepared for submission in the course of
providing services under this Agreement shall be submitted to the Project Manager
in draft form. In the event that Project Manager, in his or her sole discretion,
determines the formally submitted work product to be incomplete or otherwise
inadequate, CONSULTANT may be required to revise and resubmit the work at no
additional cost to DISTRICT. Should CONSULTANT fail to make requested
corrections in a timely manner, such corrections may be made by DISTRICT and the
cost thereof charged to CONSULTANT. Neither DISTRICT's review nor approval
shall give rise to any liability or responsibility on the part of DISTRICT, or waive any
of DISTRICT s rights, or reliecve CONSULTANT of its professional responsibilities or
obligations under this Agreement.

PREVAILING WAGE

CONSULTANT shall comply with all applicable provisions of the California State
Labor Code regarding prevailing wages, Department of Industrial Relations Division
of Apprenticeship Standards Labor and Labor Codes.  All workers shall be paid not
less than the general prevailing rate of wages and benefits for work of a similar
character in the locality in which the work is performed, as provided in Labor Code
Sections 1770 et seq. Pursuant to the Labor Code, DISTRICT has obtained for the

Board of Supervisors of DISTRICT from the Director of the Department of Industrial
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Relations, State of California, his determinations of general prevailing rates of per
diem wages applicable to the work and for holiday and overtime work, including
employer payments for health and welfare, pension, vacation, apprentices and similar
purposes for each craft, classification or type of workman needed, as set forth on the
schedule which is on file at DISTRICT office and which will be made available to any
interested person upon request.

INDEPENDENT CONTRACTOR/NON-EXCLUSIVE AGREEMENT

CONSULTANT and the agents and employees of CONSULTANT shall act at all
times in an independent capacity during the term of this Agreement and in the
performance of the services to be rendered hereunder and shall not act as or shall not
be and shall not in any manner be considered to be employees or agents of DISTRICT.
This is not an exclusive agreement between DISTRICT and CONSULTANT, and
DISTRICT may obtain the same or similar services from another firm if DISTRICT
determines that is appropriate. DISTRICT is not obligated to have CONSULTANT
provide a specific minimum amount of services pursuant to this Agreement.

SUBCONTRACTING

CONSULTANT may, at CONSULTANT's own expense, retain or employ sub-
consultants to accomplish certain portions of the work covered by this Agreement.
However, except as specifically provided in the Compensation/Fee Rate Schedule
attached to the approved Task Order or as expressly identified in this Agreement,
no portion of the services pertinent to this Agreement shall be subcontracted without
prior written approval and authorization by DISTRICT.

Should one or more of the sub-consultants, as identified in the Compensation/Fee
Rate Schedule attached to the approved Task Order or as expressly identified in this

Agreement, become unavailable, CONSULTANT may substitute other sub-
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consultants of equal or greater competence upon written approval by DISTRICT. In
the event that DISTRICT and CONSULTANT cannot agree as to the substitution of
the sub-consultant, DISTRICT may terminate the Task Order, pursuant to the
applicable provisions of this Agreement.

In the event CONSULTANT subcontracts any portion of CONSULTANT's duties
under this Agreement, CONSULTANT shall require its sub-consultants to comply
with the terms of this Agreement in the same manner as required of CONSULTANT.
The fact that CONSULTANT employs sub-consultants not in his regular employ shall
not relieve  CONSULTANT of any responsibility regarding the adequacy of the
sub-consultant's work performed or services provided pursuant to this Agreement.

CHANGES TO TASK ORDER SCOPE OF SERVICES

CONSULTANT shall not perform any additional work or services outside the scope
of an approved Task Order without the prior written approval of DISTRICT's
General Manager-Chief Engineer. If, at any time during the performance of an
approved Task Order, CONSULTANT believes that it is necessary to include certain
work or services which are not clearly covered under the scope of an approved
Task Order, CONSULTANT shall immediately notify the Project Manager in writing
of CONSULTANT's assertion that the work is out of scope. Said notification by
CONSULTANT to the Project Manager shall not in any way be construed as proving
that the work or services in question are outside the scope of the Task Order. The
Project Manager must approve or reject CONSULTANT's assertion in writing. In the
event the Project Manager determines that CONSULTANT is correct, the
additional work or services shall be authorized by a new or revised Task Order that
covers the new scope, cost and schedule. Inthe event that such notification is not given

or if the Project Manager is not afforded an opportunity to negotiate the appropriate fee
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for such additional services prior to CONSULTANT's commencement of such
additional services, then CONSULTANT shall be deemed to have agreed to perform
the work or services without any additional compensation and to have accepted sole
responsibility for the performance of said work or services.  Extra work done or
services performed without a new or revised Task Order from DISTRICT's General
Manager-Chief Engineer, shall be considered unauthorized and shall not be paid for
by DISTRICT.

At any time during the performance of an approved Task Order, DISTRICT may
request that CONSULTANT perform extra services. Any work which is determined
by DISTRICT to be necessary for the proper completion of the approved Task Order,
but which neither CONSULTANT nor DISTRICT reasonably anticipated would
be necessary at the time the scope of services for the assigned Task Order was
approved, must be authorized by DISTRICT's General Manager-Chief Engineer, by a
new or revised Task Order.

At any time during the performance of the Task Order, the Project Manager,
upon providing five (5) business days written notice to CONSULTANT, may delete
services and the associated fees from the Task Order. Inthe event DISTRICT requests
deletion of services from the Task Order, DISTRICT shall make payment for all
services satisfactorily performed in accordance with the negotiated Task Order up
to the effective date of deletion; the amount of the payment shall be prorated to the
total services necessary for completion of the Task Order.  Any work product
developed for the deleted services shall be provided to DISTRICT.

DISPUTES

A. Inthe event CONSULTANT considers any work demanded of CONSULTANT

to be outside the requirements of this Agreement, or if CONSULTANT considers
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any order, instruction or decision of DISTRICT to be unfair, CONSULTANT
shall promptly, upon receipt of such order, instruction or decision, ask for a
written confirmation of the same whereupon CONSULTANT shall proceed
without delay to perform the work or to conform to the order, instruction or
decision. However, if CONSULTANT finds such order, instruction or decision
unsatisfactory, CONSULTANT shall, within twenty-one (21) calendar days after
receipt of same, file a written protest with DISTRICT stating clearly and in detail
its objections and reasons therefor. Except for such protests or objections as are
made of record in the manner specified and within the time stated herein, and
except for such instances where the basis of a protest could not reasonably have
been foreseen by CONSULTANT within the time limit specified for protest,
CONSULTANT hereby waives all grounds for protests or objections to orders,
instruction or decisions of DISTRICT and hereby agrees that, as to all matters not
included in such protests, the orders, instructions and decisions of DISTRICT will
be limited to matters properly falling within DISTRICT's authority.

Any controversy or claim arising out of or relating to this Agreement which
cannot be resolved by mutual agreement may be settled by arbitration, provided
that the Parties hereto mutually agree to submit to arbitration.

Neither the pendency of a dispute nor its consideration by arbitration shall excuse
CONSULTANT from full and timely performance in accordance with the terms

of this Agreement.

ASSIGNMENT

Neither this Agreement nor any part thereof shall be assigned by CONSULTANT without
the prior written consent of DISTRICT and approval by DISTRICT Board of

Supervisors. The following events shall not be deemed an assignment and would not
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require prior written consent by DISTRICT:

A. A partner in a partnership may transfer all or part of his/her or its interest in the
partnership to: 1) another partner of the partnership; 2) by intestate succession or
testamentary disposition on the partner's death; 3) by a gift to a partner's spouse
or children, to a trustee for the partner's spouse or children, or both; 4) to a
corporation if, immediately after the transfer, the partner making the transfer
continues to own at least 50 percent of that corporation's voting shares.

B.  Any merger, consolidation or other reorganization of CONSULTANT, or the sale
of other transfer of a non-controlling percentage of the capital stock or interest of
CONSULTANT, or the sale of not more than 50 percent of the value of
CONSULTANT's assets.

For any of the above events not deemed as an assignment, such events shall
require written notice to DISTRICT at least 30 days prior to the occurrence of
such event.

CONFLICT OF INTEREST

CONSULTANT covenants that it presently has no interest, including, but not limited
to, other projects or independent contracts, and shall not acquire any such interest,
direct or indirect, which would conflict in any manner or degree with the performance
of services required to be performed under this Agreement. CONSULTANT further
covenants that in the performance of this Agreement, no person having any such
interest shall be employed or retained by it under this Agreement.

JURISDICTION/LAW/SEVERABILITY

This Agreement is to be construed in accordance with the laws of the State of
California. If any provision of this Agreement is held by a court of competent

jurisdiction to be invalid, void or unenforceable, the remaining provisions shall be
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declared severable and shall be given full force and effect to the extent possible.

Any legal action, in law or equity, related to the performance or interpretation of
this Agreement shall be filed only in the Superior Court for the State of California
located in Riverside, California, and the Parties waive any provision of law providing
for a change of venue to another location. Prior to the filing of any legal action, the
Parties shall be obligated to attend a mediation session with a neutral mediator to
try to resolve the dispute.

WAIVER

Any waiver by DISTRICT of any breach of any one or more of the terms of
this Agreement shall not be construed to be a waiver of any subsequent or other breach
of the same or any other term thereof. Failure on the part of DISTRICT to require
exact, full and complete compliance with any terms of this Agreement shall not be
construed as in any manner changing the terms hereof or estopping DISTRICT from
enforcement hereof.

NON-DISCRIMINATION

In the performance of the terms of this Agreement, CONSULTANT shall not engage
in nor permit others he/she may employ to engage in discrimination in the
employment of persons because of the race, color, national origin or ancestry, religion,
physical handicap, disability as defined by the Americans with Disabilities Act
(ADA), medical condition, marital status or sex of such persons, in accordance with
the provision of California Labor Code Section 1735.

NON-APPROPRIATION OF FUNDS

It is mutually agreed and understood that the obligation(s) of DISTRICT are limited
by and contingent upon the availability of DISTRICT funds for the reimbursement

of CONSULTANT's fees. In the event that such funds are not forthcoming for any
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reason, DISTRICT shall immediately notify CONSULTANT in writing.  This

Agreement shall be deemed terminated and have no further force and effect

immediately upon receipt of DISTRICT's notification by CONSULTANT. In the

event of such termination, CONSULTANT shall be entitled to reimbursement of its

costs in accordance with Section 5 (COMPENSATION) and Section 6 (PAYMENT).

INDEMNIFICATION

A.

Basic Indemnity

To the fullest extent permitted by applicable law, CONSULTANT shall
indemnify and hold harmless DISTRICT, the County of Riverside, its Agencies,
Districts, Special Districts and Departments, their respective directors, officers,
Board of Supervisors, elected and appointed officials, employees, agents and
representatives (individually and collectively hereinafter referred to as
"Indemnitees") from any and all Losses that arise out of or relate to any act or
omission constituting ordinary and not professional negligence (including,
without limitation, breach of contract), recklessness or willful misconduct on the
part of CONSULTANT or its Subconsultants or their respective employees,
agents, representatives or independent contractors or liability whatsoever, based
or asserted upon any services of CONSULTANT, its officers, employees,
contractors, subcontractors, agents or representatives arising out of or in any way
relating to this Agreement, including, but not limited to, property damage, bodily
injury or death, or any other element of any kind or nature whatsoever arising
from the performance of CONSULTANT, its officers, employees, contractors,
subcontractors, agents or representatives ("Indemnitors") from this Agreement.
"Losses" shall mean any and all economic and non-economic losses, costs,

liabilities, claims, damages, actions, judgments, settiements and expenses,
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including, without limitation, full and actual attorney's fees (including, without
limitation, attorney's fees for trial and on appeal), expert and non-expert witness
fees, arbitrator and arbitration fees and mediator and mediation fees.

CONSULTANT further agrees to and shall indemnify and hold harmless
the Indemnitees from all liability arising from suits, claims, demands, actions or
proceedings made by agents, employees or subcontractors of CONSULTANT for
salary, wages, compensation, health benefits, insurance, retirement or any other
benefit not explicitly set forth in this contract and arising out of work performed
for DISTRICT pursuant to this Agreement. The Indemnitees shall be entitled to
the defense and indemnification provided for hereunder regardless of whether the
Loss is in part caused or contributed to by the acts or omissions of an Indemnitee
or any other person or entity; provided, however, that nothing contained herein
shall be construed as obligating CONSULTANT to indemnify and hold harmless
any Indemnitee to the extent not required under the provisions of Paragraph 31.
B. below.

CONSULTANT shall defend, at its sole expense, all costs and fees,
including, but not limited to, attorney fees, cost of investigation, defense, and
settlements or awards, the Indemnitees in any claim or action based upon such
alleged acts or omissions.

With respect to any action or claim subject to indemnification herein by
CONSULTANT, CONSULTANT shall, at its sole cost, have the right to use
counsel of their own choice and shall have the right to adjust, settle or compromise
any such action or claim with the prior consent of DISTRICT, provided, however,
that any such adjustment, settlement or compromise in no manner whatsoever

limits or circumscribes CONSULTANT's indemnification to Indemnitees as set

_93==



241585

forth herein.  CONSULTANT's obligation hereunder shall be satisfied when
CONSULTANT has provided to DISTRICT the appropriate form of dismissal
relieving DISTRICT from any liability for the action or claim involved.

The specified insurance limits required in this Agreement shall in no way
limit or circumscribe CONSULTANT's obligations to indemnify and hold
harmless the Indemnitees herein from third party claims.

In the event there is conflict between this Section and California Civil
Code Section 2782, this Section shall be interpreted to comply with California
Civil Code Section 2782. Such interpretation shall not relieve CONSULTANT
from indemnifying the Indemnitees to the fullest extent allowed by law.

Indemnity for Design Professionals:

To the fullest extent permitted by applicable law, CONSULTANT agrees to and
shall indemnify and hold harmless DISTRICT, the County of Riverside, its
Agencies, Districts, Special Districts and Departments, their respective directors,
officers, Board of Supervisors, elected and appointed officials, employees, agents
and representatives (individually and collectively hereinafter referred to as
"Indemnitees") from all liability and any and all Losses that arise out of, pertain
to, or relate to, to the extent caused by any alleged or actual negligence,
recklessness or willful misconduct constituting professional negligence on the
part of CONSULTANT or its Subconsultants, or their respective directors,
officers, partners, employees, agents, representatives or independent contractors,
or any person or organization for whom CONSULTANT is responsible, arising
out of or from the performance of services under this Agreement. The
Indemnitees shall be entitled to the defense, and indemnification provided for

hereunder regardless of whether the Loss is, in part, caused or contributed to by
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the acts or omissions of an Indemnitee or any other person or entity; provided,
however, that nothing contained herein shall be construed as obligating
CONSULTANT to indemnify and hold harmless any Indemnitee to the extent not
required under the provisions of this section.

As respects each and every indemnification herein, CONSULTANT shall
defend and pay, at its sole expense, all costs and fees, including, but not limited
to, attorney fees, cost of investigation, defense, and settlements or awards against
the Indemnities, any loss, suits, claims, demands, actions or proceedings to the
extent and in proportion to the percentage such costs and fees arise out of, pertain
to or relate to the negligence, recklessness or willful misconduct of
CONSULTANT arising out of or from the performance of professional design
services under this Agreement. The duty to defend applies to any alleged or actual
negligence, recklessness or willful misconduct of CONSULTANT. The cost for
defense shall apply whether or not CONSULTANT is a party to the lawsuit and
shall apply whether or not CONSULTANT is directly liable to the plaintiffs in the
lawsuit. The duty to defend applies even if Indemnitees are alleged or found to
be actively negligent, but only in proportion to the percentage of fault or
negligence of CONSULTANT.

Without affecting the rights of DISTRICT under any other provision of
this Agreement, CONSULTANT shall not be required to indemnify or hold
harmless or provide defense or defense costs to an Indemnitee for a Loss due to
that Indemnitee's negligence, recklessness or willful misconduct; provided,
however, that such negligence, recklessness or willful misconduct has been
determined by agreement of CONSULTANT and Indemnitee or has been

adjudged by the findings of a court of competent jurisdiction.
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With respect to any action or claim subject to indemnification herein by
CONSULTANT, CONSULTANT shall, at their sole cost, have the right to use
counsel of their own choice and shall have the right to adjust, settle or compromise
any such action or claim with the prior consent of DISTRICT; provided, however,
that any such adjustment, settlement or compromise in no manner whatsoever
limits or circumscribes CONSULTANT's indemnification to Indemnitees as set
forth herein.

CONSULTANT's obligation hereunder shall be satisfied when
CONSULTANT has provided to Indemnitees the appropriate form of dismissal
relieving Indemnitees from any liability for the action or claim involved.

The specified insurance limits required in this Agreement shall in no way
limit or circumscribe CONSULTANT's obligations to indemnify and hold
harmless Indemnitees from third party claims.

In the event there is conflict between this clause and California Civil Code
Section 2782, this clause shall be interpreted to comply with Civil Code 2782.
Such interpretation shall not relieve CONSULTANT from indemnifying
DISTRICT to the fullest extent allowed by law.

CONSULTANT agrees to obtain or cause to be obtained executed defense and
indemnity agreements with provisions identical to those set forth in sections 31,
A and B from each and every Subconsultant of every Tier. CONSULTANT's
indemnification obligations under this Agreement shall not be limited by the
amount or type of damages, compensation or benefits payable under any policy
of insurance, workers' compensation acts, disability benefit acts or other employee
benefit acts. The Indemnitees shall be entitled to recover their attorneys' fees,

costs and expert and consultant costs in pursuing or enforcing their right to
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defense and/or indemnification under this Agreement.

EDD REPORTING REQUIREMENTS — In order to comply with child support

enforcement requirements of the State of California, DISTRICT may be required to
submit a Report of Independent Contractor(s) form DE 542 to the Employment
Development Department ("EDD"). CONSULTANT agrees to furnish the required
data and certifications to DISTRICT within 10 days of notification of award of
Agreement when required by EDD. This data will be transmitted to governmental
agencies charged with the establishment and enforcement of child support orders.
Failure of CONSULTANT to timely submit the data and/or certificates required may
result in the contract being awarded to another contractor. In the event a contract has
been issued, failure of CONSULTANT to comply with all federal and state reporting
requirements for child support enforcement or to comply with all lawfully served Wage
and Earnings Assignments Orders and Notices of Assignment shall constitute a material
breach of Agreement. If CONSULTANT has any questions concerning this reporting
requirement, please call 916.657.0529. CONSULTANT should also contact its local
Employment Tax Customer Service Office listed in the telephone directory in the State
Government section under "Employment Development Department” or access their

Internet site at www.edd.ca.gov.

FORCE MAJEURE - If either of the Parties cannot comply with any provision of this

Agreement due to causes beyond its reasonable control and which could not have been
reasonably anticipated, such as acts of God, acts of war, civil disorders or other similar
acts, such Party shall not be held liable for such failure to comply.

RECORD RETENTION/AUDIT — CONSULTANT shall retain complete and accurate

records relating to all reports, documents and related records documents, including

records related to the nature and extent of CONSULTANT's costs incurred while
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providing services authorized under this Agreement, for at least five (5) years following
the termination of this Agreement. These records shall, upon request, be made available
for inspection by DISTRICT.

DISTRICT, the County of Riverside, the State of California or any of their duly
authorized representatives shall have the right to review and to copy any records and
supporting documentation pertaining to the performance of this Agreement.
CONSULTANT agrees to allow the auditor(s) access to such records during normal
business hours and to allow interviews of any employees who might reasonably have
information related to such records.

CONFIDENTIALITY OF DATA — All financial, statistical, personal, technical or other

data and information made available to CONSULTANT shall not be disclosed (in
whole or in part) by CONSULTANT to any third parties and shall be protected by
CONSULTANT from unauthorized use and disclosure. The only exception to this shall
be if disclosure is approved in advance in writing by DISTRICT or if the disclosure is
made to CONSULTANT's subcontractors as anticipated by this Agreement.
CONSULTANT shall observe all federal, state and county laws, and county policies
concerning confidentiality of records.

CONSULTANT shall refer all requests for information to DISTRICT. These same
requirements shall be applicable to any of CONSULTANT's subcontractors.
CONSULTANT shall include the requirements stated in this Section of this Agreement
with any of its subcontractors.

ENTIRE AGREEMENT - This Agreement constitutes the entire agreement between

the Parties hereto with respect to the subject matter hereof. Any modifications to the

terms of this Agreement must be in writing and signed by the Parties herein.

COUNTERPARTS: ELECTRONIC SIGNATURES — This Agreement may be
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executed in any number of counterparts, each of which will be an original, but all of
which together will constitute one instrument. Each Party of this Agreement agrees to
the use of electronic signatures, such as digital signatures that meet the requirements of
the California Uniform Electronic Transactions Act ("CUETA" Cal. Civ. Code §§
1633.1 to 1633.17), for executing this Agreement. The Parties further agree that the
electronic signatures of the Parties included in this Agreement are intended to
authenticate this writing and to have the same force and effect as manual signatures.
Electronic signature means an electronic sound. symbol or process attached to or
logically associated with an electronic record and executed or adopted by a person with
the intent to sign the electronic record pursuant to the CUETA as amended from time
to time. The CUETA authorizes use of an electronic signature for transactions and
contracts among Parties in California, including a government agency. Digital
signature means an electronic identifier, created by computer, intended by the Party
using it to have the same force and effect as the use of a manual signature and shall be
reasonably relied upon by the Parties. For purposes of this section, a digital signature
is a type of "electronic signature” as defined in subdivision (i) of Section 1633.2 of the

Civil Code.

/I

I
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on

] oy

(to be filled in by Clerk of the Board)

RECOMMENDED FOR APPROVAL:

.l

JKSON E. UHKEY
yeneral Manager-Chief Engineer

APPROVED AS TO FORM:

GREGORY PRIAMOS
County Counsel

77/72/% <j74ﬂut(,/ By:

HIA M. GUNZEL/
Chl f Deputy County Counsel

(SEAL)

CASC Engineering and Consulting, Inc.
Consulting Services Agreement

FY 2022-23 to FY 2026-27

12/16/2021

BB:blm

RIVERSIDE COUNTY FLOOD CONTROL
AND WATER CONSERVATION DISTRICT

. Ratres S Spleael
KAREN SPIEGEL, Chair
Riverside County Flood Control and Water

Conservation District Board of Supervisors

ATTEST:

KECIA HARPER
Clerk of the Board
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CASC ENG EERI’NG/?ND CONSULTING, INC.
N4 /
NAINLY
Signature of/Responsible Officer

Rudhard Sidor

Printed Name

?\ft;’ S \CLE V\‘\’

Title
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Service Category E. ENVIRONMENTALAND REGULATORYCOMPLIANCE
Table E-1
SERVICE CATEGORY CHECKLIST
ENVIRONMENTAL AND REGULATORY COMPLIANCE

E.1 CEQA, NEPA compliance and constraints analysis, including document preparation,
noticing, distribution, and public meetings

E.2 Cultural resources investigations, surveys, and monitoring, including short notice
discovery response and assessment

E.3 Paleontological resources investigations, surveys, and monitoring, including short
notice discovery response and assessment

E.4 General biological resources assessment, MSHCP Consistency Assessment,
HANS, JPR, and DBESP

E.5 Focused surveys, monitoring, trapping, holding/handling, or relocating (Please
complete Table E-2 Common Riverside County Listed Species)

E.6 Pre-construction nesting bird, burrowing owl, and other species surveys, and short
notice biological resources discovery response and assessment

B4 Jurisdictional delineations, including permit preparation and negotiation with
Resource Agencies, and HMMP report preparation

E.8 Invasive vegetation removal, Habitat restoration and enhancement, HMMP
implementation, and plant pallet/seed mix and cuttings/plantings for District
mitigation projects and/or facilities

E.9 Phase 1 and Phase 2 ESA, and/or hazardous material presence/absence reports,
monitoring and short notice discovery response and assessment

E.10 Air quality and GHG analysis with project and programmatic-level technical
expertise, and mitigation pursuant to the AQMD standards and CEQA

E.11 Noise and vibration studies and mitigation prepared pursuant to CEQA




Service Category F. WATERSHED PROTECTION PROGRAMS

Table F-1
SERVICE CATEGORY CHECKLIST
WATERSHED PROTECTION
PROGRAMS

TASK
F.1 NPDES and MS4 Program Administration and Support

F.2 TMDL/Alternative TMDL/Basin Planning Support

F.3 Water Quality Monitoring and Assessment

F.4 Laboratory Analysis

F.5 Water Conservation

F.6 Emergency Post-Fire Sediment Monitoring




ATTACHMENT B
SCOPE OF SERVICES



Service Category A. HYDROLOGY AND HYDRAULICS

Work performed under this section may involve the following:

Perform hydrology calculations using District approved methods

Evaluation of detention storage options/locations

Development and evaluation of alternative facility types and alignments
Perform hydrologic routing and hydraulic calculations as needed

Develop planning level cost estimates using District approved unit cost analysis
Preparation of report summarizing the study

Review and evaluate hydrology methodologies

Review and evaluate rainfall data

Review and recommend updates to District Hydrology Manual

Water Conservation service as described in Task G.5

Provide classroom like training on one or more of the topics in this category

Firms responding to this Task must demonstrate knowledge and experience developing and performing
computerized hydraulic models using WSPGW, HEC-RAS 1D (steady and unsteady) and/or 2D, Flo-2D Pro or
other District accepted computer application for the design or analysis of storm flow through existing waterways,
urban communities, as well as existing or proposed flood control facilities and structures.  Required modeling
may include but is not limited to: improved or natural open channels, streets, levees, drop structures, closed
conduit systems, inlets, hydraulic junctions, street flow capacity, culvert design, and bridge/pier analysis. Firms
shall be familiar with rainfall and hydrograph model inputs and incorporating the District’'s Hydrology Manual.
Firms shall use topographic mapping provided by the District or, if not available, supplement with USGS or best
available topography. All work shall be performed in accordance with District standards and any special criteria
established by the District. Firms shall be able to estimate appropriate model inputs, including channel cross sections,
roughness values from topographic data, aerial photographs, and field reconnaissance. Firms must be able to interpret
model outputs, including but not limited to water surface elevations, depths, velocities, flow regimes, critical depth,
and Froude number. Firms must prepare reports documenting the approach of the hydraulic analysis, discharges,
depths, and velocities at identified points of interest, and prepare associated work maps and final exhibits.

Firms shall identify in their Service Category Qualifications what hydraulic modeling software packages their
firm has expertise in from those listed in the District Accepted Software Memo, dated July 1, 2016. Of additional
interest is firms with experience and expertise developing and running scale physical hydraulic models of
complicated hydraulic structures that may be considered for construction.

Prospective firms shall indicate the qualifications, experience, licenses, certificates, and academic degrees that their
employees, who will be performing these services, possess. All hydraulic modeling and reports must be stamped
and signed by a Civil Engineer licensed in the State of California.

The District is also interested in understanding which firms have experience providing classroom like training
on or more of the HEC RAS 1Dand 2D.




Task / Stre; ] ‘phology/Scour Assessment storatio

Firms responding to this Task must demonstrate that it has staff with expertise and applicable* experience to provide
all of the following types of services, including any field investigations, hydrologic, and/or hydraulic modeling
necessary:

e Investigate and assess current conditions of stream systems to identify potential causes for
geomorphic instability.

e Estimate the type and direction of future stream geomorphology based on existing conditions and
anticipated future development.

e Estimate long term sediment transport.

e Provide a formal report containing detailed, project-specific, tailored recommendations for construction
of localized scour protections, or for creek restoration projects that would establish geomorphic stability
without compromising flood conveyance or maintainability. The expectation is that this report would
provide all necessary information to facilitate development of plans for construction.

e Evaluate flooding and debris flow risk to live and property due to post wildfire.

*Applicable experience must be for ephemeral stream systems in semi-arid/arid environments comparable to
Riverside County.

Firms shall prepare hydrologic models and hydraulic models as described in Task A.1 and A.2 including
a duplicate effective, corrected effective, existing, and proposed conditions model, as needed. Firms shall
prepare the water surface elevation profiles, floodplain work-maps, and annotated FIRM panels.

Firms shall prepare MT-2 forms to include in a package to FEMA detailing the changes initiating the revised
floodplain mapping. Prepare Conditional Letter of Map Revision (CLOMR)and a Letter of Map Revision (LOMR)
application package to include hydrologic and hydraulic models, completed FEMA certification forms, floodplain
work maps, revised flood profile, and annotated FIRM panels showing the revised floodplain. Firms shall
coordinate with the District and FEMA to revise the CLOMR/LOMR based on review comments.

CLOMR/LOMR preparation for levees will include additional tasks. Firms shall review previous geotechnical
reports and/or complete additional geotechnical analysis to determine whether the levee meets Title 44 of the Code
of Federal Regulation, Section 65.10 (44 CFR 65.10) for mapping of areas protected by levee systems. Firms shall
be able to determine whether the levee meets FEMA design criteria for slope stability, foundation stability, and
settlement. Verify the levee meets the FEMA criteria for freeboard. Toe scour shall be calculated to determine
embankment protection and foundation stability. Interior drainage analysis will involve determining whether high
flow in the channel will flood interior areas due to backwater. Updated floodplain maps shall also include "without
levee" floodplains analysis in case a levee does not meet 44 CFR 65.10.

A S e ati : M

Firms shall be disciplined and capable of providing engineering services to develop a dam inundation study.
These services include a hydrologic analysis, dam break analysis, hydraulic modeling, and appropriate dam
inundation mapping limits based on multiple dam failure scenarios. Hydrologic modeling will be performed in
accordance with the District's Hydrology Manual (dated April 1978) and HMR 58/59 to generate the Probable
Maximum Flood (PMF). Dam breach analyses may utilize both actual dam characteristics and empirical equations
for both fair weather and hydrologic scenarios. Using topographic mapping, develop hydraulic models that will
dynamically route the spillway, and dam-breach hydrographs to the appropriate outfalls. Tasks would include
preparation of a report including the technical studies and inundation maps in accordance with Cal-EMA
regulations and guidelines.



/ t-Fire preay Acspss
Firms responding to this Task must demonstrate that it has staff with experience and technical capability to provide
all of the following types of services, including any field reconnaissance, hydrologic and/or hydraulic modeling
necessary:

e Collect and assess post fire work products from BAER Team, WERT Team, California Geologic Survey,
USGS, Cal Fire, and others to determine debris flow risk in watersheds that potentially impact developed
areas.

e Investigate and assess current conditions of main watercourses for sediment loading, debris availability,
size of visible debris in the channels, evidence of historic debris-flows, etc.

e Topographic mapping shall be provided by the District or, if not available, prepare LiDAR mapping and/or
topographic mapping.

e Experience and technical capability of developing two-dimensional hydraulic models using Flo-2D PRO or
HEC-RAS 2D, or other District accepted programs. Firms shall be familiar with rainfall and hydrograph
model inputs and incorporating the District's Hydrology Manual.

¢ Provide a formal report, exhibits and GIS layers documenting methodologies, modeling analysis and results
from other tasks to determine flood and debris flow risk.



Service Category B. STRUCTURAL DESIGN

Firms responding to this Task must demonstrate experience, knowledge, and familiarity with performing reinforced
concrete structural design for new or rehabilitation of existing flood control facilities.

Typical reinforced concrete flood control facilities include but are not limited to box culverts, pipes, rectangular
channels, trapezoidal channels, bridges, drop structures, pier noses, cutoff walls, retaining walls, parapet walls,
and junctions. Firm should also be capable of designing modifications to standard structures as needed to
accommodate penetrations, non-standard junctions, utility protection measures, etc. All work shall be performed
in accordance with current applicable codes, District standards, and any special criteria established by the District.

All structural designs, dimensions, and reinforcing steel schedules will be required to be detailed on project
plans and stamped by a Civil Engineer registered in the State of California.

Firms responding to this Task must demonstrate experience, knowledge, and familiarity with performing structural
analysis, non-intrusive field inspections (such as high definition video inspections), or intrusive means (such as core
drilling) to assess the structural integrity of existing structures. Assessment of such structures may be due to the
aging of such facility or due to proposed temporary or permanent loads that maybe beyond the as-built condition.

All work shall be performed in accordance with current applicable state and federal codes.

All structural analysis, inspection reports, and repair recommendations will be summarized in a report stamped
by a Civil Engineer registered in the State of California.




Service Category C. CONSTRUCTION OVERSIGHT AND MANAGEMENT

Task C.1 Full Service Cons i M
Firms responding to this Task must have an established team of local staff that is qualified and experienced in
providing full service Construction Management for flood control or similar linear underground projects.
Relevant past experience should include construction management for linear projects within the 'built' environment,
such as within existing paved public roads, and experience with applicable codes and standards used in the
construction of flood control facilities.

Firms providing Full Service Construction Management would act as an agent of the District, provide all necessary
oversight to verify and enforce compliance with the plans and specifications, over the three phases of a
construction project: Preconstruction, Construction, and Closeout.

Firms must present an established and appropriately qualified local team that covers the following roles:

1) Construction Manager: This person would be responsible for coordinating all consultant operations in
providing full-service construction management, and would be the primary point of coordination with the
District and the Contractor. The personnel in this role should have a minimum of five (5) years of
experience as a lead in providing construction management over relevant construction projects. Must
be a PE-Civil in California, and should have knowledge of hydraulics and reinforced concrete structures.

2) Field Inspector: See C.2 below for requirements.

3) Materials Testing and Analysis: See C.3 below for requirements.

Firms responding to this Task must identify local staff that have the experience and qualifications to provide
full or part time inspection on flood control projects, including all documentation necessary to track progress,
estimate quantities, verify payment requests, etc. Emphasis should be placed on experience inspecting construction
projects within a 'built' environment, such as within existing paved public roads, and experience with applicable
standards and conventions used in the construction of flood control facilities.

The inspector(s) shall have a minimum of five (5) years of experience inspecting relevant construction projects
and shall be a trained competent person as defined by 29 CFR 1926.650. Inspection staff that are certified as a
Qualified SWPPP Practitioner (QSP) are also desired to ensure that the District (as project owner and LRP) stays
in compliance with the Construction General Permit.

Firms responding to this Task must identify the staff available to perform testing and reporting on materials
such as earthwork, concrete, and asphalt.  The equipment and/or laboratories that will be utilized shall also be
referenced. Testing may consist of, but not be limited to, the following:

Soil Sieve and Proctor Testing

Soil Consolidation Testing

Field Density Testing

Concrete Cylinder Fabrication and Testing
Asphalt Concrete Testing

Precast Concrete Materials and Fabrication Audits.

Staff identified for providing Materials Testing and Analysis must have a minimum of two (2) years of relevant
experience, specifically including experience in the use of a Nuclear Moisture/Density Gauge, and must have and
maintain all required industry or equipment certifications. Possession of appropriate American Concrete Institute
(ACI) Certifications is preferred.



Service Category D. GEOTECHNICAL AND POTHOLING

Firms responding to this Task must demonstrate relevant experience and appropriate licensure/certifications for
providing the following types of Geotechnical Engineering Services, including performance of any necessary
field investigations and lab testing that may be required to support design of flood control facilities.

Field Investigations and Engineering Recommendations for:

Grading and Site Clearing that may be Necessary for the Construction of the Project
Excavation and Rip ability

Seismic Refraction Survey

Potential Groundwater Impacts for the Project

Allowable Bearing Capacity and Foundation Preparation/Ground Improvement
Flexible and Rigid Pavement Design

Unit Weight for compacted fill

Moisture Content Necessary to Use Excavated Soils in Compacted Fill

Soil Classification and Physical Properties

Lateral Earth Pressure for Design or Analysis of Earth Retaining Structures
Maximum Modulus of Subgrade Reaction

Slope Stability and Protection

Seismic Stability & Liquefaction

Seepage Analysis

Open and Braced Excavation (Shallow/Deep)

Infiltration feasibility

Corrosivity

The District is seeking firms with experience and qualifications in designing new Dams/Levees, as well as
rehabilitating existing Dams/Levees.

Firms responding to this Task must demonstrate relevant experience and appropriate licensure for the types of
work described below:

Most dams will be under the jurisdiction of California Department of Water Resources, Division of Safety of Dams
(DSOD), thus, experience working with DSOD is desired. The consultant will be expected to lead a
multidisciplinary team to perform work such as feasibility studies, site reconnaissance and geotechnical/geologic
investigations, seismic and stability analysis, embankment material sourcing and selection, seepage analyses and
mitigation, filter design, spillway and outlet works design, and analysis and mitigation of potential failure modes.
The consultant may also be tasked to review, study, and analyze existing dams and provide recommendations and
construction plans for rehabilitation measures.

With regard to levees, the consultant must have demonstrated experience in the design of earthen levees, slope
protection, scour/toe protection, foundation requirements, embankment material, seepage analysis, slope stability,
settlement analyses, levee transitions, etc., and design such structures to meet Federal Emergency Management
Agency (FEMA) criteria. The consultant may also be tasked to investigate existing levees and prepare a report
of the findings with recommendations for rehabilitation.

- ) ] ]
Firms responding to this Task shall demonstrate relevant experience, licensure, and certifications for providing
7




Underground Ultility Potholing Services for District Capital Improvement Projects, including all of the following;:

e Coordination with each of the utility companies, such as verifying utility type and material, ensuring
protection of the utility during potholing, etc.

e Secure any required encroachment permits, including design and implementation of any necessary
temporary traffic controls as may be required by the local agency.

e Performance of air vacuum excavation "Air Knife" pothole technology or other appropriate
investigative methods.

e Detailed reports including ALL of the following:

o Size and dimensions of utility and/or encasement

Type and material of utility

Depth to top and bottom of utility

Digital photographs of utility

Thickness and type of all paving materials

Additional conflicts/observations such as previously unidentified utilities, unusual subsurface

conditions, utility encasements, etc.

e Traffic control approved by local or State transportation agency

e Restoration of the property, pavement, landscaping, etc. following potholing.
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Service Category E. ENVIRONMENTALANDREGULATORYCOMPLIANCE

Prepare and distribute CEQA documents such as an Initial Study, Mitigated Negative Declaration, and/or
Environmental Impact Report (EIR). On occasion, separate or joint CEQA and NEPA documents may be required.

Provide measures and/or recommendations to mitigate potentially significant impacts, and prepare Mitigation
Monitoring and Reporting Program (MMRP), when necessary.

Attend public scoping meetings and/or public hearings to support the District, and prepare and distribute applicable
public notices (e.g., Notice of Intent, Notice of Preparation, Notice of Determination, etc.).

Prepare a Preliminary Environmental Assessment Report (PEAR), which is an environmental constraints analysis
that generally includes all CEQA topics, MSHCP compliance and any potential regulatory permitting issues
(401/404/1602). The PEAR assists the District to identify design constraints early in the planning process. Note
that although similar in intent, this is not the same as a Caltrans PEAR.

Prepare a Cultural Resources Report that addresses all potential issues related to archaeological, traditional, and
built environment resources in accordance with applicable federal, state, and local laws and regulations regarding
cultural resources pursuant to CEQA/NEPA and/or regulatory permitting processes including, but not limited
to, Section 106 of the National Historic Preservation Act.

Typical services include record search, map and literature search, Sacred Lands records check with the Native
American Heritage Commission (NAHC), scoping with tribes, pedestrian surveys, identification of the Area of
Potential Effect (APE), cultural resource recordation and evaluation, mitigation plans Historic American
Buildings Survey (HABS), and the Historic American Engineering Record (HAER), when necessary.

Conduct cultural resources monitoring for District construction and/or maintenance activities.
Consultants should be available on short notice (24 to 72 hours) to assess and respond to any accidental cultural

resources discoveries during ongoing construction, operations, and maintenance work. This includes evaluating
any discoveries in compliance with applicable laws and regulations.

Prepare a Paleontological Resources assessment including paleontological resource records searches, literature
searches, and pedestrian surveys in order to identify potential issues related to paleontological resources in
accordance with applicable federal, state, and local laws and regulations, CEQA/NEPA environmental review
and/or regulatory permitting processes.

Conduct paleontological resources monitoring for District construction and/or maintenance activities. For properties
found to have high sensitivity for paleontological resources, provide paleontological resource mitigation plans,
construction monitoring, recovery of resources, preparation and identification of specimens, and reporting that
meets County of Riverside review standards.

Consultants should be available on short notice (24 to 72 hours) to assess and respond to any accidental
paleontological resource discoveries during ongoing construction, operations and maintenance work. This includes
evaluating any discoveries in compliance with applicable laws and regulations.




Prepare a Biological Resources Assessment that addresses any potential biological issues and concerns for the
project area including, but not limited to:

e Literature review and reconnaissance surveys to prepare habitat assessments for sensitive or listed plant and
wildlife species.

e Biological resources impact analysis in accordance with CEQA in terms of regional planning, and city, state,
and federal laws and guidelines to comply with all existing biological resource laws, regulations, and
court precedent.

® Propose recommendations for avoidance and/or measures to minimize impacts.

e Applicable Habitat Conservation Plans consistency assessment, such as the Western Riverside County
Multiple Species Habitat Conservation Plan (MSHCP), Coachella Valley MSHCP, and Tribal Habitat
Conservation Plan.

e Prepare Joint Project Review (JPR), Determination of Biological Equivalent or Superior Preservation
(DBESP), and Habitat Assessment and Negotiation Strategy (HANS), if necessary.

-
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Perform focused surveys for sensitive or listed plant and wildlife species to comply with CEQA, MSHCP, FESA,

and CESA. Staff must be familiar with accepted protocols for listed and/or sensitive species.  Please also fill
out Table E-2 to show the qualifications your firm or your subs for specific species shown in the table. If your
firm has permitted biologists, please specify by staff name and permits held. Indicate your firm's permitted level of
interaction with the species listed on Table E-2 (e.g., is your firm qualified to survey and have the required permits
to also handle, hold, and relocate species such as SBKR, LAPM, burrowing owls, or the Santa Ana Sucker).

Perform pre-construction surveys for nesting birds, burrowing owls, and other species to comply with CEQA,
MSHCPs, FESA, CESA, Migratory Bird Act, and regulatory permits. Consultants should be available by short
notice (24 to 72 hours) to respond and assess species sited near the District's construction, operations, and/or
maintenance work and recommend avoidance measures.

Prepare a Jurisdictional Area Delineation Report and Impact Analysis, including significant nexus evaluation,
that addresses all potential issues related to "Waters of the U.S." and wetlands (Clean Water Act), "Waters of the
State" and wetlands (Porter-Cologne Water Quality Control Act), and areas under the jurisdiction of the California
Department of Fish and Game Code (Section 1600 et. seq.).

Prepare 401/404/1602 permit applications and provide support to District during discussions and negotiations
with regulatory agencies during the permitting process.

Prepare a native Habitat Mitigation and Monitoring Plan (HMMP) in compliance with project permits.

Task E.8 Invasive  Vepetatio

Perform field work such as invasive plant removal, trash removal, plantings including cuttings, hydroseed and
container plants, irrigation placement and maintenance, monitoring and reporting to meet regulatory permit
requirements and/or to implement an approved HMMP. Additionally, consultants should be able to provide plant
pallet/seed mix for District projects and facilities.  Please describe any regulatory permits (Sections 404, 401,
1602, aquatic pesticides) that your firm currently has that authorize invasive plant removal within jurisdictional
areas.
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Provide Hazardous Materials report to evaluate potential impacts related to environmental hazards and hazardous
materials and determine the presence/absence of any hazardous materials in accordance with California
Government Code Section 65962.5. Consultant should assess potential for discovering hazardous materials during
construction, operation, and maintenance of District facilities, and should make recommendations on how to handle
any potential hazardous waste.

Perform hazardous material monitoring during construction and maintenance of District facilities.

Consultant should be available by short notice (24 to 72 hours) to assess and respond to any accidental hazardous
material discoveries during the District's ongoing construction, operations, and maintenance work. This would
include monitoring and evaluating any hazardous materials discoveries in compliance with all applicable laws and
regulations.

Provide air quality and greenhouse gas (GHG) impact analyses for District construction and maintenance activities,
and programmatic analysis for Master Drainage Plans. The air quality and GHG analysis should be prepared in
accordance with the South Coast Air Quality Management District (SCAQMD) requirements and will support
the District's CEQA analysis.

Provide noise and vibration analysis for potential construction and maintenance impacts on nearby sensitive
receptors to support the District's CEQA analysis.
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Service Category F. WATERSHED PRCTECTION PROGRAMS

N > ‘ P -
Firms proposing to provide support to the District in the development of NPDES compliance programs must
demonstrate qualifications and experience in one or more of the following Tasks:

General NPDES Program Support

May include efforts such as, but not limited to: researching and providing expert guidance and recommendations
regarding regulatory issues at the federal, state, and local level on Regional and General NPDES Permits and related
policies, law and regulations; developing letters (or other professional correspondence) and/or providing
expert testimony on the District's behalf; representing the District and/or Permittees at stakeholder/technical
groups or meetings; developing Permit compliance documents; annual reporting; and developing associated tools
to facilitate compliance strategies.

NPDES MS4 Permit Support

May include efforts such as, but not limited to: researching regulations, other compliance programs, and permits
in support of permit renewal process and/or compliance program development; developing cost- effective strategies
for addressing Permittee issues and/or permit compliance requirements; developing Reports of Waste Discharge
and/or comments and alternative language to draft/redline permits; and providing expert testimony and draft
comment letters to local, state and federal agencies regarding NPDES MS4 issues.

Program Assessment and Reporting

May include efforts such as, but not limited to: compiling/analyzing data for annual report submittals; providing
compliance program audits and recommendations for improvement; and coordination and preparation of
reports (including annual reports) and assessments required to demonstrate and document compliance with MS4
Permits.

Training/Qutreach

May include efforts such as, but not limited to developing and implementing creative and effective methods
for training/outreach on relevant issues such as Low Impact Development, MS4 Permit Implementation for
Permittees, Pollution Prevention Practices and other Regional and statewide General NPDES Permits

Program Funding

Identify and facilitate additional methods for funding NPDES compliance programs such as, but not limited
to identifying grant opportunities; developing applications and providing administration for grants; as well as
other available funding mechanisms.

Firms proposing to provide support to the District in the development of and compliance with TMDLs, Alternative
TMDL projects, and in facilitating updates to the Basin Plan must demonstrate qualifications and experience in
one or more of the following Tasks:

Basin Planning Support

May include efforts such as, but not limited to: Supporting Use Attainability Analyses, Site Specific Objectives
and/or other Water Quality Control Plan amendments with literature review, regulatory alternatives
assessment, monitoring, modeling, and Task force facilitation.

303(d) List Evaluation

Review of draft 303(d) lists for errors, gaps, and other issues that may facilitate appropriate listing/de-listing of
water quality parameters; designing and implementing programs to gather relevant information and perform the
analyses necessary to support de-listing of appropriate constituents; and preparing written comments and testimony
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on existing or potential future 303(d) listings.

TMDL/Alternative TMDL Development Coordination

May include efforts such as, but not limited to providing expert guidance and technical support to MS4 Permittee
stakeholders during the development of TMDLs; leading third-party TMDL efforts; and coordinating and
facilitating responses to Regional Board CWC 13267 information requests.

TMDL/Alternative TMDL Compliance Support

May include efforts such as, but not limited May include efforts such as, but not limited to: developing
TMDL Urban Source Evaluation Plans; identifying cost-effective methods (local, sub-regional and regional
structural and source control solutions) for compliance with TMDL Waste Load Allocations; supporting MS4
Permittee negotiations with regulators and other responsible parties to design and fund cost effective compliance
approaches; developing TMDL compliance assessment and verification approaches; and developing required
TMDL reports.

Pollutant Fate and Transport Modeling and Analysis

May include efforts such as, but not limited to: developing advanced models and quantitative analyses for
estimating pollutant loads from various sources including urban, natural and uncontrollable sources and
evaluating compliance program effectiveness to address reasonable assurance analysis requirements; incorporating
other study results into existing TMDL/Alternative TMDL models and analyses; providing expert evaluation of
modeling and quantitative analysis efforts by other parties including the adequacy of such efforts to address
stated goals.

Firms proposing to provide support to the District and/or the Permittees' monitoring programs must demonstrate
qualifications and experience in one or more of the following Tasks:

Monitoring Program Design

May include efforts such as, but not limited to development of monitoring programs, procedures, training, and
resources consistent with USEPA, SWAMP and Regional requirements; and preparation of special studies
regarding stormwater science, monitoring, and/or compliance programs.

Monitoring Program Reporting and Assessment

May include efforts such as, but not limited to: preparation of annual monitoring reports in accordance with the
MS4 Permits or other regional and statewide General NPDES Permits, preparation of summary reports for elected
official, municipal leadership and general public audiences; conducting statistical and/or other compliance analyses
of monitoring data and/or other data; producing professional exhibits and maps displaying tributary areas,
analysis results, problem areas and other assessment data; creating and/or updating GIS data to perform
geospatial modeling and analysis; performing, and reporting on QA/QC analysis of data; and formatting and
uploading of water quality data to CEDEN or other databases as directed, such as the SMC Portal.

Water Quality Monitoring

May include efforts such as, but not limited to: performing field water quality monitoring/sampling activities and/or
studies (e.g., receiving water and outfall monitoring); conducting desktop and field reconnaissance for potential
sampling locations; performing illegal discharge identification monitoring; performing bioassessment' monitoring;
conducting sediment bed sampling; conducting genetic marker water quality sampling, conducting Toxicity
Identification Evaluations/Toxicity Reduction Evaluations; acquiring access and/or special permits; preparing and
submitting sampling event status reports and field data sheets; preparing technical memorandums, providing
expertise supportive of negotiations relevant to monitoring requirements; performing hydromodification monitoring
using most up to date procedures and tools.

! Bioassessment activities include collection of freshwater benthic macroinvertebrates and requires a General Use Fish &
Wildlife Scientific Collecting Permit.
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*Bioassessment activities include collection of freshwater benthic macroinvertebrates and requires a General Use
Fish & Wildlife Scientific Collecting Permit.

It is preferred that firms proposing to provide lab analysis services, in support of the District and/or Permittees'
monitoring requirements, have:

e Appropriate Certifications (ELAP, NELAP and/or other EPA/RWQCB/MS4 Permit required certifications
including bioassessment taxonomy certifications)

e Stormwater Monitoring Coalition (SMC) Lab Intercalibration participation or certification for chemistry
and toxicity (as appropriate).
Ability to produce SWAMP-compatible reports for CEDEN upload (paper and electronic)
Additional technique specific certifications for innovative analysis methods (e.g., PCR, coliphage, etc.)

In addition, firms should demonstrate qualifications and experience in one or more of the types of analyses listed
below. Specific analyses capabilities should be submitted with the qualification package. All sample handling,
storage, and analysis will be in accordance with 40 CFR Part 136 (latest edition) "Guidelines Establishing
Test Procedures for the Analysis of Pollutants”, guidance developed by the State Water Resources Control Board
(SWRCB) pursuant to Water Code Section 13383.5, or other methods more sensitive than those specified in
40 CFR 136. Analytical methods should comply with the Stormwater Ambient Monitoring Program
(SWAMP)"MethodLookUp", list

(http://ceden.org/CEDEN_Checker/Checker/DisplayCEDENLookUp.php?List=MethodlL.ookUp) if appropriate.
Analysis results and reporting should comply with the State Water Resources Control Board (SWRCB)
Minimum Levels (MLs) and/or Stormwater Ambient Monitoring Program (SWAMP) Target Reporting Limits.

Chemical Analyses

The firm should have the ability to analyze an array of water quality constituents. The firm should confirm they can
perform the types of suites listed below in Table F-2. For a complete list of individual constituents refer to Table
6-2: Master List of Analytical Constituents within the QAPP, Volume Il of the Consolidated Monitoring Plan
available online (https://rcwatershed.org/programs/monitoring).  Additional information may be requested to
consider On-Call List qualification. Test matrices include both water and sediment. Include Table F-2 within
Section 1 of your Service Category Qualifications PDF (See RFQ Section VI.C for more info).

Toxicological Analyses

The firm should have the ability to conduct whole effluent acute and chronic toxicity (WET) testing utilizing
an array of organisms including, but not limited to, Raphidocelis subcapitata (formerly named Pseudokirchneriella
subcapitata, and Selenastrum  capricornutum), Hyalella Azteca, Pimephales promelas, Stronglocentrotus
purpuratus and Ceriodaphnia dubia. Test matrices should include both water and sediment, as appropriate. All
tests must pass USEPA test acceptability criteria. Reports must include the statistical results and a written summary
with an explanation of any QA issues regarding that data. For a complete list of individual constituents refer to
Table 6-2: Master List of Analytical Constituents within the QAPP, Volume 1l of the Consolidated Monitoring
Plan available online (https://rcwatershed.org/programs/monitoring).  The firm should confirm which
toxicological analysis they can perform and provide a description of any exceptions to these analyses or proposed
equivalent alternatives, as appropriate. Include Table F-3 within Section 1 of your Service Category
Qualifications PDF (see RFQ Section VI.C for more info).

Additionally, please provide information on the following analyses, if applicable:

Biological Analyses

The firm should have the ability to conduct biological analyses, including collection of macroinvertebrate samples,
physical habitat characterization measurements, and collection of freshwater algae samples, however this is not
required. Analysis of macroinvertebrate samples must include taxonomic composition. Analysis of algae samples
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must include algal taxonomic composition (diatoms and soft algae), and algal biomass (ash-free dry mass and
chlorophyll-a). Biological sample and measurements must be collected in accordance with the most current
SWAMP Bioassessment SOPs (e.g., Reachwide Benthos (Multihabitat) Procedure, etc.). The firm should have the
ability to use bioassessment samples, measurements, and water chemistry data for calculation of an Index of
Biological Integrity (IBI) for macroinvertebrates as based on the most current calculation method. The firm should
have the ability to calculate an IBI for algae for a given monitoring station where bioassessment monitoring was
conducted, when a calculation method is developed. The firm should have the ability to conduct stream assessments
using California's Rapid Assessment Methodology for riparian plant assessment. The firm should have capacity to
store and archive identified organisms on behalf of the District for a period of not less than three years from the date
that all QA steps are completed. The firm should provide a description of any exceptions to these analyses
and any proposed equivalent alternatives, as appropriate. Include Table F-4 within Section 1 of your Service
Category Qualifications PDF (see RFQ Section VI.C for more info).

Genetic Analyses

The firm should have the ability to conduct polymerase chain reaction (PCR), quantitative PCR (qPCR), and/or
digital PCR (dPCR) analyses, including the most up to date approved EPA methods such as U.S. EPA Method
1696 for HF183, however, they are not required. Additional genetic analyses methodologies may also be
considered, as well as coliphage analyses. Include Table F-5 within Section 1 of your Service Category
Qualifications PDF (see RFQ Section VI.C for more info).

Firms proposing to provide Water Conservation services should demonstrate knowledge and experience with
groundwater recharge master planning, recharge facility design and assessment, and integrated regional water
management planning activities with respect to integration of water recharge functions into existing and future flood
control facilities.

Water Conservation Planning and Design Support

May include efforts such as, but not limited to: providing water conservation planning services for stormwater
facilities such as open channels, basins, dams, and similar infrastructure; water conservation planning may include
evaluation of stormwater capture, dry weather runoff capture, artificial recharge, or other water sources within
existing or proposed District facilities; setting appropriate regional water conservation goals based on
quantitative and qualitative evaluation of local groundwater basin master plans, salt, and nutrient management
plans, urban water management plans or other appropriate planning studies or groundwater investigations;
development of criteria to assist in establishing priorities for individual water conservation projects, including
consideration of water resource needs, multipurpose opportunities, water rights considerations, and other
opportunities/constraints that should be assessed when considering water conservation projects; preparation of
planning reports, plans, and specifications, and cost estimates for various water conservation projects; and applying
for and managing water conservation grants.

Hvdrologic and Hyvdrogeologic Investigations

May include efforts such as, but not limited to conducting hydrologic and hydrogeologic investigations of potential
recharge sites. These would include field investigations and hydraulic and geotechnical analyses necessary to
characterize recharge potential of existing and future project sites; evaluating the potential for groundwater
mounding and its potential impacts on recharge volumes; assessing ambient groundwater quality and potential
recharge source water quality to determine potential constraints and opportunities for recharge; performing cone
penetration tests, soil borings (including soil sampling), infiltrometer testing, and long term pilot-percolation
tests using ASTM or other appropriate standards for such work.

_ <t Fire Sodi Monitorine
When wildfires impact the drainage areas served by District facilities (i.e., District owned and operated basins,
channels, supporting infrastructure, and rights-of-way etc.) the facilities may receive abnormally high sediment
loads during subsequent storm events that can impact the facilities' primary functions. To mitigate these impacts,
the District implements maintenance to remove sediment and to restore capacity and function. The material from
sediment removal activities needs to be transferred to a receiving facility, such as sanitary landfills, publicly owned
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properties, and private properties. Firms proposing to provide support to the District and/or the Permittees'
emergency sediment monitoring program must demonstrate qualifications and experience in the following Tasks:

Monitoring Support, Design, and Coordination

Prepare and develop post-fire sediment monitoring programs; sampling design, analysis lists, and waste/sediment
characterization plans; performing sediment quality monitoring, sampling event coordination, prepare sediment
samples and expedited transport to certified contracted laboratory for sediment quality analysis; conduct desktop and
field reconnaissance for project sampling locations; perform on-site air quality monitoring; if requested; procure
access permits and/or other related special permits. Firms shall have an understanding of sediment collection
procedures and processing consistent with USEPA, State, Local and private industry guidance or requirements, as
well as understand requirements pursuant to Waste Acceptance Plans required by waste receiving facilities. Firms
should be available on short notice (within 24 hours) to assess and respond to emergency soils monitoring work in
support of District emergency maintenance activities.

Sediment Monitoring Analysis

The firm should confirm they can perform expedited services for the appropriate the types of soil analysis (e.g., CCR
Title 22 Total Threshold Concentrations (TTLC) and Soluble Threshold Limit Concentration (STLC) values, EPA
Toxicity Characteristic Leaching Procedure (TCLP) values, pH and Specific Conductance, and Regional Screening
Levels (RSLs)) or other appropriate analysis as requested by waste acceptance facility.

Application Support, Assessment, and Reporting

The firm should have the ability to produce professional documentation, exhibits, GIS data, and maps; compile
analytical data to District standards and specifications such as sampling event status reports and field data sheets;
prepare technical monitoring memorandums in accordance with any private, local or State and/or waste acceptance
requirements; prepare waste generator profile application and other acceptance facility documentation; provide
expertise in support of negotiations relevant to monitoring requirements; assist with sediment waste disposal pricing
and negotiations; advise the District on sediment contamination management and alternative disposal methods;
conduct statistical and/or other computational post-fire data analyses supplemental to monitoring data; and provide
quality control/quality assurance of analytical results. At the request of the District, firms may provide presentations
and/or trainings related to post-fire monitoring topics and prepare of post-fire special studies regarding impacts to
MS4 facilities or the environment, and may prepare post-fire technical reports to support MS4 reporting.

Fill in the following table according to the instructions in RFQ Section VI.C. Include this table in Section 3 of your
Service Category Qualifications PDF. This will not count against the pagination limit.
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Service Category G. DEVELOPMENT PLAN CHECK
Task G.1 Full-Service Plan Checki

Overview

The District provides comprehensive plan check services for a variety of land development projects (e.g.,
subdivisions, plot plans, use permits, etc.). Additionally, other projects that are not associated with a
specific land development proposal (e.g., outside agency capital improvement/public works projects or
major encroachment permits) may also be reviewed.

Typically, the following plans, calculations, and documents shall be reviewed for compliance with the land use
authority's recommended Conditions of Approval and/or District engineering and maintenance standards
and other applicable requirements:

e Drainage improvement plans including storm drain, detention basin, levee, and channel plans;
e Hydrologic and hydraulic calculations;

e  Structural calculations;

e Street improvement plans (drainage related);

e Grading plans (rough and precise);

e  Water-sewer plans (conflict with drainage plans only);

¢ Final subdivision maps and environmental constraint sheets;

e Adequacy of right of way and/or easement requirements;

e Covenants, conditions, and restrictions (CC&R's);

* Bonding estimates (drainage improvements);

e CEQA documents, regulatory/resource agency permits, MSHCP compliance documents;
e Encroachment permits (EP);

e  Geotechnical reports;

e Storm Water Pollution Prevention Plans (SWPPP);

e Technical specifications (drainage improvements);

e FEMA Conditional Letter of Map Revision (CLOMR/LOMR) documents.

Review Process

Generally, the land use authority's Conditions of Approval serve as the initial scope of work for review of a
developer's improvement plans/project. District Plan Check staff will discuss each project in detail with the
Consultant and define project specific scope of work, including any special requirements, prior to authorizing
any work. Consultant shall propose a budget for each assignment prior to commencing the plan review.

Overall Procedure and Deliverables

1)  Consultant shall write corrections directly on the submitted plans, reports, and related documents and
prepare a summary checklist of review comments. This will include calling out any conflicts, mistakes,
inaccuracies, and/or omissions shown on the plans. Provide substantive comments identifying any
portion of the project that, in the opinion of Consultant, does not meet or satisfy the applicable
hydrology/hydraulics, structural design, environmental/regulatory, or operation and maintenance
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2)

3)

4

5)

6)

7

8)

9)

requirements.

It is critically important that the first plan review is comprehensive and that the Consultant provides
as much feedback as possible to the applicant and the applicant's engineer. Specific plan check
comments shall be annotated in red on the plans, reports, or related documents. In addition, a concise
and descriptive plan check comment letter summarizing the most substantive comments on the plans and
any additional comments not indicated on the plans shall be prepared. Al correspondence shall be
prepared on Consultant's letterhead stationery, stamped, and signed by the Consultant, and countersigned
by District staff prior to sending out plan check letter. A copy of the comment letter and check prints shall
be neatly packaged and made ready for pick up by the applicant's engineer. Consultant shall promptly
notify the applicant's engineer to pick up the redlines.

For projects in unincorporated County area, the Consultant shall also review storm drain plans and drainage
reports with an eye toward meeting Riverside County Transportation Department drainage related design

standards using a checklist.

All plans and correspondence shall be neatly organized and submitted to the District staff for filing.

Upon receipt of 60% plan submittal, the 3 submittal (typical), coordinate scheduling of a District "all
hands" meeting to introduce and discuss the project with pertinent District staff.

Approval letters for all plans, hydrologic and hydraulic studies, environmental documents, regulatory
permits, and any other reports shall be clear, concise, and shall specifically identify each submitted

document by date.

After the check prints have been reviewed and approved (QA/QC) by the Chief of Planning, advise
applicant's engineer to proceed with the printing of the final mylar plan set.

Initial each mylar sheet of the final drawings prior to recommending for signature.

Ensure all final approved documents are labeled as such and provided to the District prior to issuing final
plan check approval.

10) Update case status in the District's improvement plan tracking system (DLMT).

Time

Time is of the essence. Completed plan review comments shall be returned to the applicant/engineer within
twenty-one (21) calendar days of authorization to proceed. Consultant must allow sufficient time to review all
plan check comments with District staff prior to providing comments to the applicant/engineer.

Review of Improvement Plans

The following are key elements of the plan check process and services required:

D)

Examine the overall concept prior to checking the details. Any fatal flaws must be identified as early as
possible. Conduct a thorough investigation of the proposed facility and its relationship to other facilities,
waterbodies, adjacent projects, and real property.
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2) Review hydrology and hydraulic reports to ensure the proposed facility has adequate capacity to convey
the design peak discharge (interim or ultimate condition, whichever is greater).

3) Determine whether the proposed improvement's drainage facilities are to be operated and maintained by
the District, or whether they are facilities to be "maintained by others." Ifthe subject improvements are:

a) District Muintained Facilities: The Improvement Plans shall be checked for meeting District's
drafting, design, and operation and maintenance standards. Consultant should further check for
appropriate right of way, egress, and ingress routes and consult with District staff for specifics, as
necessary. Plans shall be reviewed not only for constructability but also for practicality of
maintenance.

b) Facilities Maintained by Others: The Improvement Plans shall be checked in accordance with the
Memorandum of Understanding between the District and the Riverside County Transportation
Department, dated March 2020, and any amendments or addendum thereto.  The maintaining agency
shall be consulted and kept informed of progress, constraints, and unique situations.

4) Improvement plan reviews shall include, but may not be limited to, all of the following Tasks:
a) Checking the design for conformance with:

1) Approved Tentative Map, Specific Plans. and Site Plans;
2) Applicable conditions of approval,

3) Other agencies' recommendations (e.g., Riverside County Transportation Department,
Caltrans, etc.);

4) District Master Drainage Plans or other proposed drainage plans;
5) District Drafting Standards; and

6) Standard and General Construction Notes.

b) Checking for good engineering practice and verifying that the proposed design will function properly
with emphasis on:
1) Structural integrity of facility;
2) Hydraulic capacity;
3) Facility alignment;
4) Inlet and outlet conditions;

5) Appropriate construction notes and general notes;
6) Constructability;
7) Access for maintenance and ease of maintenance including rehabilitation/restoration;

8) AIll pertinent information including right of way/easement limits shown on plans;
9) Proximity to other utility lines; and

10) Other items that may be unique to the project.

c) Checking the associated street improvement plans, grading plans, sewer, and water plans to ensure
no conflict with drainage facility.

Review of Environmental Documents and Regulatory Permits
The following guidelines provide the minimum standards of practice that must be met in reviewing
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environmental documents submitted in conjunction with the review of improvement plans for facilities that are
to be owned, operated, and maintained by the District, not only for construction, but also for subsequent
operation and maintenance. Ensure that any compensatory mitigation proposed with the project would not
in any way encumber or otherwise prohibit the District from carrying out its operation and maintenance

responsibilities in any manner.

California Environmental Quality Act (CEQA): Ensure that the Project Description of any applicable
CEQA document(s) accurately describes and specifically discusses the construction, operation, and
maintenance of any facilities that the District is to accept for ownership, including any offsite
facilities.

Western Riverside County Multiple Species Habitat Conservation Plan (MSHCP): Review MSHCP
compliance documentation of the proposed construction of all onsite and offsite drainage facilities
with Section 3.2.1. (Criteria Area and Public/Quasi Public Lands); Section 6.1.2. (Riparian/Riverine
Areas and Vemnal Pools); Section 6.1.3. (Narrow Endemic Plant Species); Section 6.1.4.
(Urban/Wildlife Interface Guidelines); Section 6.3.2. (Additional Surveys); Section 7.5.3.
(Construction Guidelines); and Appendix "C" (Standard Best Management Practices) of the MSHCP.
Ensure that the MSHCP compliance documents adequately address future District maintenance
activities.

Coachella Valley Multiple Species Habitat Conservation Plan (CVMSHCP): Review CVMSHCP
compliance documentation of the proposed construction of all onsite and offsite drainage facilities
and ensure compliance documents adequately address future District maintenance activities, pursuant
to Section 13.5 of the "Implementing Agreement" between the District and Coachella Valley
Association of Governments. Requirements include: (1) Compliance with relevant processes and
measures to ensure application of the Conservation Area requirements set forth in Section 4 of the
CVMSHCP; (2) Compliance with the applicable Land Use Adjacency Guidelines as set forth in Section
4.5 of the CVMSHCP; (3) Compliance with the Avoidance, Minimization and Mitigation Measures in
Section 4.4 of the CVMSHCP;(4) Ensure implementation consistent with the Species Conservation
Goals and Objectives in  Section 9 of the CVMSHCP; (5) Permanently protect and manage Mitigation
Land within the reserve system legally owned and/or controlled by the entity unless conveyed to the
Coachella Valley Conservation Commission; and (6) Participate in the Joint Project Review Process
for projects within the Conservation Areas as described in Section 6.6.1.1 of the Plan, if applicable.

Regulatory Permits: Review draft regulatory permits and applications authorizing the construction,
operation and future maintenance of the proposed flood control facilities, including U.S. Army Corps
of Engineers Section 404 permits, Regional Water Quality Control Board Section 401 Water
Quality Certifications, California Department of Fish and Game Section 1602 Streambed Alteration
Agreements and Regional Water Quality Control Board Porter-Cologne program Waste Discharge
Requirements. Ensure that the draft regulatory permits include/address all necessary future District
maintenance activities.

Review of Encroachment Permits

Consultant shall review the encroachment permit in accordance with the scope of work defined by the

Planning Division including, but not limited to, the requirements covered above.

D
2)
3)
4)
i
:
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Service Category H. PUBLIC EDUCATION, MARKETING,AND COMMUNICATION
SERVICES

Background

The three (3) MS4 Permits in Riverside County are administered by the Santa Ana, San Diego, and Colorado
River Regional Water Quality Control Boards, and require the Permittees to develop and implement a surface
water quality protection and management program and report annually on progress and program effectiveness.
The *Permittees' education and outreach campaign must educate targeted public and business audiences, engage,
and retain audience participation in practices that will be protective of surface waters and enable the Permittees to
comply with regulatory mandates.

Service Expectations

The District is seeking experienced and qualified respondents to provide the following type of services.
Respondents must bid on at least one service. The District is looking for innovative, cost-effective ways toaddress
NPDES MS4 Permit public education, marketing, and outreach requirements. Proposals should address budgetary
constraints by utilizing existing program strengths and developing creative campaigns to increase program
effectiveness.

Goals

The primary goals are to ensure the program complies with the public education and outreach elements of the Santa
Ana, San Diego, and Colorado River MS4 permits and engage target audiences in specific activities and
behaviors that create awareness of Riverside County's creeks, streams, and rivers.

Minimum Qualifications/Requirements: The following are the minimum qualifications for a respondent to be
considered as an eligible candidate to submit a response for the requested services described in this RFP.

Respondent must: |

- Have the ability to do business in Riverside County, California, and conducted business in California
for a minimum of three (3) years.

- Have an understanding of the potential adverse ecological impacts of storm and dry weather runoff from
urban areas on streams, creeks, rivers, and lakes including the programs for mitigating these impacts.

- Have the expertise to strategically plan and effectively deliver environmentally-geographically themed
messages on behalf of public agencies to a wide range of audiences.

- Have demonstrated ability to implement a long-term regional public and business education outreach
campaign comprising high-potential, cost-effective messaging and engagement tactics.

- Have the capability to evaluate public and business education campaign effectiveness.

- Have a proven ability to work in a multi-jurisdictional local government setting to achieve consensus
support for campaign strategies and tactics at staff, senior management, and elected official levels.
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Creation of effective water pollution themed educational materials and messaging specifically designed for the
general public and targeted businesses and which cover a broad range of pollution-prevention messaging media
such as: text, brochures, posters, billboards, tear sheets, tip cards, and/or other print media; developing or
maintaining existing electronic media, PowerPoint presentations, e-mail sign up program or regular e-newsletter.
May include specialized documents such as annual reports, compliance reports, budget summaries, project reports,
or presentations.

Incorporation of brand name and development of a common theme/look with all of the outreach materials;
development of activity or pollutant focused articles/features for posting on municipal websites, social media,
local newspapers, or newsletters.

The capability to evaluate public and business education campaign effectiveness and provide written reports
that fulfills municipal reporting requirements. Provide both English/Spanish versions of specified materials.

~

5

Expertise in creating a social media marketing plan and effectively delivering short and long-term action campaigns
that are grounded in Community Based Social Marketing (CBSM) principles.

The ability to grow an increasing social audience and follower base through Targeted Campaigns: hash tag
campaigns, strong use of keywords, sharing/retweeting relevant news, "liking" posts, staying updated within the
industry, and contributing unique content to broaden reach.

Preparation of social content calendar to meet target goals. Purchase of advertising including web banners, social
media ads, radio and newspapers and out-of-home advertising, (movie theaters, gas pump top screens, etc.)

The ability to evaluate campaign effectiveness and provide written reports that include dashboard formats and fulfill
municipal reporting requirements. Utilize social media analytics to gather and analyze datato evaluate campaign
effectiveness. May include English/Spanish versions of specified campaign materials.

3 _School Presentations
Development and delivery of school education program materials for incorporation into or to support existing
school-based efforts. May include efforts such as, but not limited to developing and conducting presentations on
stormwater pollution and pollution prevention practices to the public, developing and distributing curriculum
guides for teachers and organizations, and attending school or City-sponsored clean ups.

May include efforts such as, but not limited to, contacting, and maintaining partnerships with various mobile
services, home improvement stores, commercial, and/or industrial facilities throughout the County to conduct
various point of purchase marketing, training, and outreach activities. Develop materials associated with best
management practices for specified businesses.

Develop a multi-year strategic plan that may include, but is not limited to establishing overall goals, objectives,
strategies, and specific tactics and related measurable objectives for high priority urban runoff  pollution issues.
Provide a strategic assessment of all key program areas, including a thorough review of existing materials and
program elements

Conduct public opinion surveys/polls to gage awareness.

Conduct a strategic planning meeting with staff, program partners, and members of the public. Document process,
provide materials, take meeting notes, and provide written updates.
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May include efforts such as, but not limited to developing and maintaining a District Public Education
"rcwatershed.org" website and/or maintenance of site map and navigation, content, images, and updates, e-

subscriber database, and tracking and analysis of monthly site traffic. Staff training on use of software program,
templates, and website updates.

May include efforts such as, but not limited to coordinating, staffing and managing booths at multiple and/or
single day events hosted by third parties throughout the County to distribute pertinent key messages,
developed materials, take photos, social media posts, and implement targeted media campaign objectives.

52



Service Category I. Photogrammetry - Aerial Flights

Firms responding to this Task must demonstrate knowledge and experience providing color digital imagery with 60%
forward lap and 30% side lap. All aspects of the aerial flight and acquisition of aerial photography to follow industry
best practice. Airborne GPS will be required on most projects. Raw airborne GPS data must be made available upon
request. Requirements for this task will include:

¢ Provide the exterior orientation elements: X, Y, Z, T, Omega, Phi, and kappa.

e Provide the pilot's log sheet.

e Provide a detailed diagram of the separation between the GPS antenna and the camera.

o Unless expressly approved, the flight window is from 10:30 AM to 2:30 PM and will be flown Monday

through Thursday.
¢ Provide the imagery in 8 and 12 bit format and compress using a Q-factor of 5.

Consultants shall identify the sensor(s) to be used and the aircraft(s) that will carry them. The qualifications of those
who will collect and process the data shall be provided.

Firms responding to this Task must demonstrate knowledge and experience providing color film imagery with 60%
forward lap and 30% side lap. All aspects of the aerial flight and acquisition of aerial photography to follow industry
best practice. Airborne GPS will be required on most projects. Raw airborne GPS data must be made available upon
request. Requirements for this task will include:

» Provide the exterior orientation elements: X, Y, Z, T, Omega, Phi, and kappa.

e Provide the pilot's log sheet.

e Provide a detailed diagram of the separation between the GPS antenna and the camera.

e Unless expressly approved, the flight window is from 10:30 AM to 2:30 PM and will be flown Monday
through Thursday.

e Provide the imagery in 8 and 12 bit format and compress using a Q-factor of 5.

e When labeling the images, the job name, photo scale, date, and exposure number should be shown on the first
exposure only. All subsequent exposures should have date and exposure number only. Date in upper left
corner and Photo No. in upper right corner. Number photos as indicated on provided flight plans. Use aerial
font size 14.

Firms responding to this Task must demonstrate knowledge and experience collecting LiDAR data and providing
bare-Earth deliverables. All aspects of the LIDAR data acquisition to follow industry best practice. Requirements for
this task will include:
e All LiDAR deliverables will be bare earth unless specifically requested otherwise.
e Data acquisition must be coordinated with Riverside County Flood Control survey crews to enable
simultaneous ground GPS observations from at least two stations.
e Vertical accuracy check(s) must be provided with 95% of check points exceeding 0.6' and 90% of check points
exceeding 0.5' accuracy.
e Deliverables will be created in butt-matched tiles with LiDAR data sampled down to a spacing to be specified
later.

Consultants shall identify the sensor(s) to be used and the aircraft(s) that will carry them. The qualifications of those
who will collect and process the data shall be provided.
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Service Category J. Real Estate Services
Task J-1 Appraisal Services

Table J-1
SERVICE CATEGORY CHECKLIST
APPRAISAL SERVICES

1 Mail notification letter to property owner requesting permission

2 Appraiser will review title information pertaining to ownership

3 Appraiser inspect each property personally

4 Appraiser will inventory all improvements affected by project

5 Appraiser will perform market research to support

6 Appraiser will provide comparable sales information

7 Narrative appraisal report conforms to Uniform Standards of Professional Appraisal Practice
(USPAP)

8 Eminent Domain testimony services

9 Cost Estimates
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L Mail Noti
Appraiser will mail a notification letter to property owner requesting permission to conduct an on-site
inspection of the property, advising them of their right to accompany the appraiser at the time of the
inspection and requesting information regarding the appraised property which could influence the appraised
value.

2 Title Revi
Appraiser will review title information pertaining to the respective ownerships and will review all pertinent
information relative to the parcel.

Appraiser will inspect each property personally with the owner (if possible) and document the inspection
with photographs for use in the report.

4__lmprovements

Appraiser will inventory all improvements affected by the proposed taking including notes on their manner
of disposition (i.e., pay-for and remove vs. move back

= Market Rescarch

Appraiser will perform market research to support the selected appraisal methodology and will document
and confirm comparable sales information.

¢__Comparable Salcs

Appraiser is responsible for determining which comparables are the best and most appropriate for the
project. Comparable sales should have similar physical and legal characteristics when compared to the
subject property. This does not mean that the comparables must be identical to the subject property, but it
should be competitive and appeal to the same market clientele that would also consider purchasing the
subject property. Comparables that are significantly different from the subject property may be acceptable;
however, the appraiser must describe the differences, consider these factors in the market value, and provide
an explanation justifying the use of the comparables.

Appraiser will prepare a narrative appraisal report that conforms to the Uniform Standard of Professional
Appraisal Practice (USPAP). The appraisal study and report are intended to serve as an acquisition
appraisal and will be prepared in a summary format consistent with the specifications for narrative appraisal
reports, including but not limited to parcel data, analysis of highest and best use, valuation, appraiser
qualifications, available hazardous material usage/waste data, exhibits of location, site maps, and other
pertinent exhibits.

8 Emi D ;
Appraiser shall be aware of eminent domain laws and valuation approaches used in eminent domain
litigation and be comfortable as an expert witness.

2__Costs Estimates
Appraiser will provide an estimate of probable costs for right of way acquisitions and service costs
necessary to complete the project of the specified subject area.
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Task J-2. Relocation Services

Table J-2
SERVICE CATEGORY
CHECKLIST
RELOCATION SERVICES

1 Interview occupants

2 Research

3 Compile statistics

4 Relocation Plan

5 Relocation Implementation
1__Interview Occupants

Interview all potentially affected occupants to determine relocation needs. The interview queries
business needs, special licensing, permits or zoning needs, information on trade areas, special moving
requirements, etc. The interview also queries household information such as: the number, age and gender
of all occupants, income of the household, distance to employment and utilized neighborhood services,
special needs of the household, etc.

2 Research

Research the marketplace for available replacement locations and/or establish rent schedules for compiling
project costs.

3 Compile Statisti

Compile statistics on available housing and business replacement sites and calculate potential project costs.

Create and present draft relocation plan to client. Distribute plan to project participants, make it available
for public inspection, and make any needed revisions brought up during the public inspection period.
Participate in adoption presentation meeting.

s Relocation Impl n
Secure the basic case information and set up case file, maintain the necessary case documentation and
contact diary throughout the course of our involvement with the claimant. Conduct an initial in-depth field
interview with claimant, document rent, income, family size, names/ages of occupants, determine relocation
needs, preferences, and special requirements, and provide general information notices and brochure.
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Explain relocation process, rights, and benefits available. If needed, provide ongoing advisory assistance
to minimize hardships on claimants, including referrals to and coordination with community service
resources, public housing, and other public services. Also, if needed, document rent with rental agreement,
receipts, or economic rent. Document/verify income using pay stubs, budget worksheets, tax returns,
certification, and/or cash affidavit. Use rent method if income cannot be verified. Assist with the
reconciliation of fixtures and equipment among owner and tenant. Create rent schedule for project as
appropriate and if authorized by client, search, and document comparable for each claimant, provide initial
referrals and three sets of additional housing referrals every 4-6 weeks as necessary. Search for available
non-residential sites until Consultant recommends at least one appropriate site or determines that no such
site exists. Provide with any referral an evaluation form which requests feedback as the suitability of the
site referral and attempt to secure response from claimant. Prepare letter of eligibility based on most
appropriate comparable or rent schedule and seek authorization of client. Deliver letter of eligibility to
claimant, discuss findings, and impacts to occupants' particular needs. Amend the letter of eligibility again
if the economics of the comparable’ s availability changes over the course of our assignment. Prepare and
deliver 90-day notice to vacate no later than 12 weeks after general information notices have been delivered.
If needed, arrange for transportation to view replacement sites, assist claimants with their selection of a
replacement site, with lease offers, with review of rental agreements, and with move bids or fixed moving
payment. Inspect selected site to ensure it meets decent, safe, and sanitary requirements. Monitor the
replacement site escrow and explain the relocation process to agent and escrow officer as necessary.
Review and discuss claimants' moving plans, build out specification and personal property inventory and
coordinate eligibility limitations in advance of physical move. Verify vacation of displacement site and
secure a certificate of abandonment. Determine eligibility for proposed amount of relocation benefits,
including actual and reasonable moving payments, rental or purchase differential payments, re-
establishment payments, and fixed payments as applicable. For residential moves, secure and process an
advance claim to assist with the move, and a second final claim incorporating the moving costs and
rental/purchase differential payment once family has moved to selected displacement site. For non-
residential moves, secure and process moving assistance, re-establishment, in lieu, or settlement claims
ensuring that no item was duplicated in the acquisition process. Each claim will be signed by the claimant
supported by appropriate back-up (written bids, schedules, receipts, etc.) and will be reviewed by
Consultant for recommendation before submitting to client for approval. Each claim check will be
delivered to claimant in person (as feasible) and a receipt of payment will be secured.

Task J-3. Title Services

Table J-3
SERVICE CATEGORY
CHECKLIST
TITLE SERVICES

1 Preliminary Title Reports

2 Policies of Title Insurance

3 Escrow Services

4 Other Services
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L _ Prelimi Title R

Furnish preliminary title reports, litigation guarantees and title reports to District within fifteen (15) working
days upon receipt of written request for such report(s). Reports to be submitted in an electronic form and
shall include, but not be limited to, the following items:

e The names and addresses as disclosed of record of all persons or parties owning or claiming,
or who may own or claim an interest in such parcel, and the nature of such interest and from
whom deeds or releases should be obtained or who should be named as party defendants in
an eminent domain action. This would only apply to litigation guarantees.

A copy of the instruments(s) whereby the vestee acquired title.

. Such tax information as the County Assessor's Parcel reference, code area, the amount of
taxes and a statement of any special assessments.

e  The vesting documents and Schedule B documents (easements, assessments, encumbrances,
and rights-of-way) will be sent with the title reports.

e A portion or portions of a street, alley or highway abutting a parcel will be included up to
three (3) contiguous parcels, as part of the land covered in the report, provided the title thereto
vests in the same ownership as the adjoining parcel.

e  Provide District an invoice with each item as it is delivered to District. Provide supplemental
reports showing matters, if any, appearing of record subsequent to the date of the prior report.

2 Policies of Title I
Furnish California Land Title Association (C.L.T.A.) Standard Coverage Policies of Title Insurance
covering the estate or interest created through the acquisition of real property by District or American Land
Title Association (A.L.T.A.) policies. Policies will be delivered to District within ten (10) days of
recordation of documents conveying real property to District. Notice of such recordation shall be in the
form of a Closing Escrow Statement showing the recording information of documents or final order of
condemnation. Provide one (1) original title insurance policy. Policies will be taken subject to such matters
of record as they may remain a lien or charge against the land at the close of escrow and be approved in
writing by District.

3__Escrow Services

Upon receipt of District's request to open escrow, instructions will be typed and returned to District within
three (3) working days. Provide standard practice escrow services which include but not limited to the
following:

e Payment of all demands of any claimants, lien holders or beneficiaries under a deed of
trust deposited into escrow. Determine the proper trustee to issue a full or partial
reconveyance and to prepare a substitution of trustee where necessary.

e Prorate or adjust those items as directed by District. Real estate taxes will be paid in
full when a lien is due. Any proration will be established by the Assessor/Tax Collector
and distributed appropriately.

e Disburse funds held in escrow pursuant to assignment of funds as directed by District.

e Bill District for all reconveyance fees, trustee fees, forwarding fees, beneficiary
statements, etc., presented in connection with the reconveyance of any deed of trust
eliminated through escrow, unless otherwise directed by the District. (Excluded are
any prepayment penalties)

e If adverse title matters are apparent since date of issuance of latest report, notify
District that closing is not possible and upon request of District a supplemental report
or guarantee will be issued setting forth such adverse matters.

¢ Notify creditors of grantor's present address where there is a partial taking by District.

e Furnish a breakdown of rental prorations.
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s Prepare and draw all instruments necessary to consummate the transaction except grant
deeds and/or easement deeds which will be drawn and deposited in escrow by District.

e Proceed with closing upon receipt of necessary funds, proper documents and final
instructions approving title exceptions to be shown on the Policy of Title Insurance.

* Report status of each open escrow account.

» Estimated Escrow Closing Statements to be presented to District indicating a readiness
to record. Statements will include any credits due. Statement should be issued
allowing District four (4) weeks to process payments for escrows.

4__Other Services

Provide District with "Ownership" information on District's first one hundred (100) requests each calendar
month. This information shall include parties in whom record title vests and may include a legal description
of the property as it appears on record.

Furnish copies of any recorded document mentioned in reports as requested by District at no charge. Agree
that the term "parcel" as used herein is defined as any of the following, with ownership within the same
block of any town, city, or subdivision:

e Any three (3) contiguous areas of land or lots vested in the same ownership.

e The portion of any street or alley adjoining any parcel as above defined which portion of
street or alley does not pass by operation of law in a conveyance of said adjoining parcel;
therefore, title thereto would vest in other than the owner of the adjoining parcel and
construed as a separate parcel.

Task J-4. Attorney Services

Table J-4
SERVICE CATEGORY
CHECKLIST
ATTORNEY SERVICES

1 Legal Counsel

2 Eminent Domain Action

Attorney to provide legal services related to land transactions including resolving title issues and
approving as to form land transaction documents related to District projects. Attorney shall appear and
serve as the District's legal counsel and perform the work assigned with assistance being provided from
the attached attorney's list. Attorney shall furnish all equipment, facilities, materials and labor necessary
to perform in a complete, skillful and professional manner, and shall maintain all licenses required by
the laws of the State of California at all times while performing services as an independent contractor for
the District.

; Eminent Domai

Attorney shall appear and serve as the Districts legal counsel in said eminent domain proceedings. Attorney
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shall provide District with timely notification of all scheduled depositions, hearings, mediations,
arbitrations, trials, etc. Attorney shall provide District with one copy of Attorneys' files and/or records for
each property owner. Such files and records shall be and remain the sole property of the District. Attorney
shall not settle any matter or make a settlement off any amount or make any representation as to settlement
possibilities without prior authorization of District.
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Service Category K. CIP Implementation

Firms responding to this Task must demonstrate qualifications and experience serving in a lead
role for oversight and management of the full 'A to Z' delivery of Flood Control projects such as,
open channels, underground storm drains, earthen embankment dams, debris basins, detention
basins, culverts, levees, etc. This task is focused on firms qualified and willing to provide oversight
and management of the overall project through the preliminary and final design phases, including
accountability for identification, coordination and integration of all elements such as scoping,
budgeting, schedule management, stakeholder identification and coordination, engineering,
regulatory clearances, rights of way, etc., as necessary for the full and timely delivery of 'shovel
ready' projects.

This specific task is for project management and oversight only. Performance of the individual
elements of a project, such as the Engineering/Design, CEQA, Regulatory Permitting, etc., are not
included in Task B.1, but may be undertaken by your firm and/or other consultants pursuant to
another pre-qualified task or category as identified in this RFQ. In many cases, a firm will be
selected to provide services across both Tasks B.1 and B.2. To expand upon the District's ability
to deliver projects on a timely basis, in some cases a firm pre-qualified for Task B.1 may be asked
to provide CIP Project Management services where some or all of the elements of work are being
undertaken by other Consultants.

Firms responding to this Task must demonstrate qualifications and experience providing the full
'A to Z' design of Flood Control projects such as, but not limited to, open channels, underground
storm drains, earthen embankment dams, debris basins, detention basins, culverts, levees, etc.
Firms pre-qualified under this task must be licensed in California and capable of providing the full
suite of design services necessary for the design of flood control facilities, including ALL of the
services described in sub-tasks A through F in Table B-1, and as described below.

All designs must utilize District approved software and be incorporated into plan, profile, and detail
sheets meeting the District's drafting requirements, and be stamped and signed by a Civil Engineer
licensed in California. Firms pre-qualified for Task B.2 may or may not be also selected to provide
overall project management services if the firm is also pre-qualified in Task B.1.

Sub-Task A) Hydrology and Hydraulic design of Flood Control Facilities.
This sub-task is required to be performed directly by your firm (not a sub-consultant), and
includes the full design and plan sheet preparation for the hydraulic systems necessary to meet
defined project objectives. These systems may include but are not limited to channels, storm
drains, levees, basins, dams, catch basins, connector pipes, inlet/outlet structures and other
appurtenant elements.

Sub-Task B) Geotechnical Engineering

This sub-task may be performed directly by your firm or a sub-consultant, and includes any
necessary geotechnical engineering analyses that are necessary for the project, such as but not
limited to slope retention or stabilization, embankment design, structure foundation design,
seismic evaluations and design, etc. It is anticipated that often the field exploration we be done
by a sub-contractor, but if the engineering evaluations and designs are performed in-house, select
'Conduct' for this sub-task on your submitted Table B-1. Otherwise select 'Sub-Consult' if you
will rely fully on a sub-consultant for these services.
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Sub-Task C) Structural Engineering

This sub-task may be performed directly by your firm or a sub-consultant and includes structural
design of any non-standard designs that are necessary for the project. Most commonly these are
reinforced concrete structures, such as Reinforced Concrete Boxes, Rectangular Channels,
Retaining Walls, Junction Structures, and Inlet/Outlet structures and bridges.

Sub-Task D) Utility Relocation Design

This sub-task may be performed directly by your firm or a sub-consultant. District projects can
conflict with other utilities that exist within the built environment, requiring their relocation. The
District will discuss with the Utility owner, responsibilities with respect to the design and
relocation of these utilities. In many cases the utility owner will perform the designs themselves,
but in some cases, most commonly with water and sewer utilities, the District will design
relocations. Firms responding to Task B.2 must be able to provide design services for relocation
of water and sewer utilities of various sizes from service laterals to main trunk line systems.

Sub-Task E) Street Improvements and Traffic Control Design

This sub-task may be performed directly by your firm or a sub-consultant, and includes
evaluating the impacts that construction operations will have upon existing roads. and designing
road restoration / paving sheets, new street improvements, etc. This task also includes evaluating
impacts of the project on traffic patterns and developing traffic control plans consistent with the
MUTCD and California Supplement that will be included in the District's contract documents.
Where road closures are required and approved in advance by the local jurisdiction, detour
designs will also be required.

Sub-Task F) Surveying & Topographic Mapping

This sub-task may be performed directly by your firm or a sub-consultant and includes providing
land surveying services associated with both collection of topographic data to support the design
process, and development of accurate Right of Way basemaps and legals and plats.
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ATTACHMENT "C"

TASK ORDER APPROVAL FORM

CONSULTANT:

PROJECT NAME:

The Scope of Services for Task Order No. __, a copy of which is attached hereto as Exhibit "A"
and incorporated herein by this reference, shall constitute an approved Task Order pursuant to the
Agreement between the DISTRICT and CONSULTANT dated
("AGREEMENT"). CONSULTANT agrees to perform the services described in Exhibit "A"
within the time set forth in the Project Schedule as described in Exhibit "B" attached hereto and
incorporated herein, for a fee amount of § . unless otherwise modified by the
DISTRICT'S Project Manager in a subsequent Task Order Approval Form. All charges shall be
consistent with the Compensation/Fee Rate Schedule which is attached as Exhibit "C" and
incorporated herein by this reference.

Performance of the services shall be subject to the terms and conditions contained in the
AGREEMENT.

Dated this dayof
(To be filled in by General Manager-Chief Engineer)

RIVERSIDE COUNTY FLOOD CONTROL
AND WATER CONSERVATION DISTRICT

By:
JASON E. UHLEY
General Manager-Chief Engineer

CASC ENGINEERING AND CONSULTING, INC.

By:
[NAME]
[Title]
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CONSULTING SERVICES AGREEMENT
FY 2022-23 to FY 2026-27

The Consulting Services Agreement ("Agreement") dated as of July 1, 2022 is entered

into by and between the RIVERSIDE COUNTY FLOOD CONTROL AND WATER
CONSERVATION DISTRICT, a body politic, hereinafter called "DISTRICT", and
CHAMBERS GROUP INC., a California corporation, hereinafter called "CONSULTANT".
DISTRICT and CONSULTANT are sometimes individually referred to herein as a "Party" and

collectively as the "Parties". The Parties hereby agree as follows:

SERVICE CATEGORY

Upon DISTRICT's request, CONSULTANT shall provide on-call services to
DISTRICT for Service Categories E, as further described in "Service Categories &
Tasks", attached hereto and incorporated herein as Attachment "A", in accordance
with applicable federal, state and local laws and regulations.

SCOPE OF SERVICES

As requested by DISTRICT, CONSULTANT shall provide those services as
described in the "Scope of Services", attached hereto and incorporated herein as
Attachment "B", on an "on-call" basis. During the term of this Agreement,
DISTRICT may request CONSULTANT to submit one or more proposals within any
of the Service Categories for which CONSULTANT is selected pursuant to
Attachment "A". In the event DISTRICT finds CONSULTANT's proposal
acceptable, DISTRICT may issue one or more Task Orders, the form of which shall
generally conform with the "Task Order Approval Form" (attached hereto and
incorporated herein as Attachment "C"). CONSULTANT understands and expressly
agrees that the execution of this Agreement by CONSULTANT and/or the
submission of any proposal to furnish services does not guarantee the assignment

or approval of any subsequent Task Order(s).
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PERSONNEL

Project Manager

For each Task Order, DISTRICT shall designate a staff representative who shall
act as DISTRICT's Project Manager ("Project Manager") for the Task Order.
In the event DISTRICT changes its Project Manager, it shall notify
CONSULTANT in writing.

CONSULTANT's Representative

CONSULTANT shall appoint a Designated Representative for each assigned
Task Order who shall be responsible for coordinating all aspects of the
assigned Task Order. CONSULTANT's Designated Representative shall be
available to DISTRICT's Project Manager at reasonable times. In the event
CONSULTANT changes its Designated Representative, it shall notify
DISTRICT in writing.

Substitution of Key Personnel

At the time of Task Order approval, CONSULTANT shall identify to
DISTRICT's Project Manager the Key Personnel who are responsible for
executing Task Order. Should one or more of the identified Key Personnel
become unavailable, CONSULTANT may substitute other personnel of equal
or greater competence upon DISTRICT's written approval. In the event that
DISTRICT and CONSULTANT cannot come to an agreement regarding
substitution of the Key Personnel, DISTRICT may terminate the Task Order,

pursuant to the applicable provisions of this Agreement.

TERM

The term of this Agreement shall become effective on July 1, 2022 and shall remain in

effect through the required date for completion of an assigned Task Order, provided
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that such Task Order was approved prior to June 30, 2026 and is to be completed by
June 30, 2027.

COMPENSATION

CONSULTANT shall receive compensation for all services satisfactorily performed
and expenses incurred under this Agreement in accordance with the terms of the
approved Task Order(s). The cumulative total of all task orders shall not exceed
$600,000 over the entire term of this Agreement.

PAYMENT

Payment shall be made in accordance with the Compensation/Fee Rate Schedule
attached to an approved Task Order. Unless otherwise agreed, progress payments
shall be processed on a monthly basis. Upon satisfactory performance of
CONSULTANT's services pursuant to an approved Task Order, DISTRICT shall pay
CONSULTANT within forty-five (45) days after DISTRICT's approval of
CONSULTANT's invoice(s). DISTRICT shall not pay interest or finance charges on
any outstanding balance(s).

CONSULTANT shall keep employee and expense records according to customary
accounting methods and such records shall, upon request, be available for inspection
by DISTRICT to verify CONSULTANT's invoices. CONSULTANT's invoices shall
itemize charges to conform with the Compensation/Fee Rate Schedule negotiated for
the specific Task Order. DISTRICT shall notify CONSULTANT of any disputed
charges within thirty (30) days of receipt of CONSULTANT's invoice. DISTRICT
reserves the right to withhold payment for work that is not invoiced in a timely
manner.

INVOICES

All work shall be invoiced in a timely manner. All invoices shall be mailed directly
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to DISTRICT's Accounts Payable Section. Each invoice shall include the following

information:

A. Purchase Order Number associated with the approved Task Order — (as provided
by DISTRICT).

B. Billing Period — (indicating the date(s) when the services were rendered).
Monthly invoices shall be mailed to DISTRICT no later than the 15" day of the
month following the end of the Billing Period. Periodic single invoices shall
be mailed within 45 business days of Task Order completion. Incomplete
invoices will be returned to CONSULTANT for correction.

PROJECT PERFORMANCE

A. Commencement of Services

CONSULTANT shall commence performance of the services for each Task Order
upon receipt of DISTRICT's approved Task Order.

B. Time of Completion

Time is of the essence in the performance of this Agreement. CONSULTANT
shall complete services in accordance with the schedule(s) set forth in the
approved Task Order(s).
LICENSES
At all times while performing services under this Agreement, CONSULTANT, its
employees, agents, contractors and subcontractors shall possess all necessary and
appropriate federal and/or state permits and maintain professional licenses required
by the applicable federal, state and local regulations.

STANDARD OF CARE

While performing the services, CONSULTANT shall exercise the reasonable

professional care and skill customarily exercised by reputable members of
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CONSULTANT's profession practicing in the State of California and shall use
reasonable diligence and best judgment while exercising CONSULTANT's
professional skill and expertise. By executing this Agreement, CONSULTANT
represents and maintains that CONSULTANT has the necessary experience and
expertise to skillfully perform all services, duties and obligations required by this
Agreement and to fully and adequately complete each approved Task Order.

ERRORS AND OMISSIONS

In the event CONSULTANT's data, technical studies, reports, plans, specifications,
estimates, work products or any other documents furnished under this Agreement
contain any errors or omissions that cause DISTRICT to incur additional expense
beyond what would have otherwise resulted if there were no errors or omissions
in CONSULTANT's data, technical studies, reports, plans, specifications, estimates,
work products or any other documents, any such additional expense shall be borne
solely by CONSULTANT. When the agreed upon scope of services to be performed
by CONSULTANT are not in conformance with the terms of this Agreement,
DISTRICT shall have the right to require CONSULTANT to perform the agreed upon
scope of services in conformance with the terms of this Agreement at no additional cost
to DISTRICT. When the agreed upon scope of services are not in conformance with
the terms of this Agreement and are of such a nature that they cannot be corrected,
DISTRICT shall have the right to (1) require CONSULTANT immediately to take all
necessary steps to ensure future performance in conformity with the terms of this
Agreement; and (2) reduce the Agreement price to reflect the reduced value of the
services performed. In the event CONSULTANT receives payment under this
Agreement which is later disallowed by DISTRICT for nonconformance with the terms

of the Agreement, CONSULTANT shall promptly refund the disallowed amount to
-5-



12.

13.

14.

241606

DISTRICT on request; or at its option, DISTRICT may offset the amount disallowed
from any payment due to CONSULTANT.

PERMITS AND RIGHTS OF ENTRY

DISTRICT shall obtain all necessary rights of entry that may be required in order
for CONSULTANT to perform the services stipulated by an approved Task Order
within and upon privately-owned property. CONSULTANT shall obtain all
necessary permits or rights of entry that may be required in order for
CONSULTANT to perform the services stipulated by an approved Task Order from
any and all affected public entities. Sufficient evidence of having obtained such
permits and/or rights of entry shall be furnished to DISTRICT by CONSULTANT,
prior to initiation of work. CONSULTANT shall prosecute the work in such a
manner as to minimize public inconvenience and possible hazard and shall restore
the streets and other work areas to their original condition and former usefulness
as soon as practicable. CONSULTANT shall be responsible for the protection of
public and private property adjacent to the work and shall exercise due caution to
avoid damage to such property.

NOTICES

Any and all notices sent or required to be sent to the Parties of this Agreement will
be mailed by first class mail, postage prepaid, to the following addresses:
RIVERSIDE COUNTY FLOOD CONTROL CHAMBERS GROUP INC.

AND WATER CONSERVATION DISTRICT 5 Hutton Centre Drive, Suite 750
1995 Market Street Santa Ana, CA 92707

Riverside, CA 92501 Attn: Kelene Strain
Attn: Finance Division

REQUIRED INSURANCE

CONSULTANT shall not commence operations until DISTRICT has been furnished

with original certificate(s) of insurance and certified original copies of endorsements
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and, if requested, certified original policies of insurance including all endorsements and

any and all other attachments as required in this Section. As respects to the insurance

section, DISTRICT herein refers to the Riverside County Flood Control and Water

Conservation District, the County of Riverside, its agencies, districts, special districts

and departments, their respective directors, officers, Board of Supervisors, employees,

elected or appointed officials, agents or representatives as Additional Insureds.

Without limiting or diminishing CONSULTANT's obligation to indemnify or hold

DISTRICT harmless, CONSULTANT shall procure and maintain or cause to be

maintained, at its sole cost and expense, the following insurance coverages during the

term of this Agreement:

A.

Workers' Compensation: If CONSULTANT has employees as defined by the
State of California, CONSULTANT shall maintain statutory Workers'
Compensation Insurance (Coverage A) as prescribed by the laws of the State of
California. Policy shall include Employers' Liability (Coverage B) including
Occupational Disease with limits not less than $1,000,000 per person per accident.
Policy shall be endorsed to waive subrogation in favor of DISTRICT.

Commercial General Liability: = Commercial General Liability insurance

coverage, including, but not limited to, premises liability, unmodified contractual
liability, products and completed operations liability, personal and advertising
injury, and cross liability coverage, covering claims which may arise from or out
of CONSULTANT's performance of its obligations hereunder. Policy shall name
DISTRICT as additional insured. Policy's limit of liability shall not be less than
$2,000,000 per occurrence combined single limit. If such insurance contains a
general aggregate limit, it shall apply separately to this Agreement or be no less

than two (2) times the occurrence limit.
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Vehicle Liability: If vehicles or mobile equipment are used in the performance

of the obligations under this Agreement, then CONSULTANT shall maintain
liability insurance for all owned, non-owned or hired vehicles so used in an
amount not less than $1,000,000 per occurrence combined single limit. If such
insurance contains a general aggregate limit, it shall apply separately to this
Agreement or be no less than two (2) times the occurrence limit. Policy shall
name DISTRICT as additional insureds.

Professional Liability: CONSULTANT shall maintain Professional Liability

Insurance providing coverage for CONSULTANT's performance of work
included within this Agreement, with a limit of liability of not less than
$1,000,000 per occurrence and $2,000,000 annual aggregate. If
CONSULTANT's Professional Liability Insurance is written on a claims made
basis rather than an occurrence basis, such insurance shall continue through the
term of this Agreement and CONSULTANT shall purchase at its' sole expense
either 1) an Extended Reporting Endorsement (also known as Tail Coverage); or
2) Prior Dates Coverage from a new insurer with a retroactive date back to the
date of or prior to the inception of this Agreement; or 3) demonstrate through
Certificates of Insurance that CONSULTANT has maintained continuous
coverage with the same or original insurer. Coverage provided under items 1),
2), or 3) will continue for as long as the law allows.

General Insurance Provisions — All Lines:

i.  Any insurance carrier providing insurance coverage hereunder shall be
admitted to the State of California and have an A.M. Best rating of not less
than an A:VIII (A:8) unless such requirements are waived, in writing, by

DISTRICT's Risk Manager. If DISTRICT's Risk Manager waives a
=R
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requirement for a particular insurer, such waiver is only valid for that
specific insurer and only for one policy term.

CONSULTANT must declare its insurance self-insured retention for each
coverage required herein. If any such self-insured retention exceeds
$500,000 per occurrence, each such retention shall have the prior written
consent of DISTRICT Risk Manager before the commencement of
operations under this Agreement. Upon notification of self-insured
retention deemed unacceptable to DISTRICT and at the election of
DISTRICT's Risk Manager, CONSULTANT's carriers shall either 1) reduce
or eliminate such self-insured retention with respect to this Agreement with
DISTRICT; or 2) procure a bond which guarantees payment of losses and
related investigations, claims administration, and defense costs and
expenses.

CONSULTANT shall cause their insurance carrier(s) to furnish DISTRICT
with 1) a properly executed original certificate(s) of insurance and certified
original copies of endorsements effecting coverage as required herein; and
2) if requested to do so orally or in writing by DISTRICT Risk Manager,
provide original certified copies of policies, including all endorsements and
all attachments thereto, showing such insurance is in full force and effect.
Further, said certificate(s) and policies of insurance shall contain the
covenant of the insurance carrier(s) that a minimum of thirty (30) days
written notice shall be given to DISTRICT prior to any material
modification, cancellation, expiration or reduction in coverage of such
insurance. If CONSULTANT's insurance carrier(s) policies do not meet the

minimum notice requirement found herein, CONSULTANT shall cause
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CONSULTANT's insurance carrier(s) to furnish a 30-day Notice of
Cancellation Endorsement.

In the event of a material modification, cancellation, expiration or reduction
in coverage, this Agreement shall terminate forthwith, unless DISTRICT
receives, prior to such effective date, another properly executed original
certificate of insurance and original copies of endorsements or certified
original policies, including all endorsements and attachments thereto,
evidencing coverages set forth herein and the insurance required herein is in
full force and effect. An individual authorized by the insurance carrier to
do so on its behalf shall sign the original endorsements for each policy and
the certificate of insurance.

It is understood and agreed by the Parties hereto that CONSULTANT's
insurance shall be construed as primary insurance, and DISTRICT's
insurance and/or deductibles and/or self-insured retentions or self-insured
programs shall not be construed as contributory.

If, during the term of this Agreement or any extension thereof, there is a
material change in the scope of services, or there is a material change in the
equipment to be used in the performance of the scope of work which will
add additional exposures (such as the use of aircraft, watercraft, cranes, etc.),
or the term of this Agreement, including any extensions thereof, exceeds
five (5) years, DISTRICT reserves the right to adjust the types of insurance
and the monetary limits of liability required under this Agreement if, in
DISTRICT Risk Manager's reasonable judgment, the amount or type of

insurance carried by CONSULTANT has become inadequate.
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vii.  CONSULTANT shall pass down the insurance obligations contained herein
to all tiers of subcontractors working under this Agreement.
viii.  The insurance requirements contained in this Agreement may be met with a
program(s) of self-insurance acceptable to DISTRICT.
ix. CONSULTANT agrees to notify DISTRICT of any claim by a third party
or any incident or event that may give rise to a claim arising from the
performance of this Agreement.

WORK PRODUCT

CONSULTANT shall provide DISTRICT with all data, calculations, technical
studies, plans, specifications, computer files, field notes, estimates, drawings, logs,
maps, exhibits, reports and any other documents as set forth in the approved Task
Order(s). All data, calculations, technical studies, plans, specifications, computer
files, field notes, drawings, logs, maps, exhibits, reports and any other documents
produced by CONSULTANT in the performance of the services as set forth in the
approved Task Order(s) shall become and remain the sole property of DISTRICT.
CONSULTANT shall not publish or transfer any material produced or resulting from
activities supported by this Agreement without the written consent of the General
Manager-Chief Engineer of DISTRICT. If any such material is subject to copyright
or trademark, the Parties agree that the right to any and all copyright and/or trademark
in and to the material is expressly reserved to DISTRICT. If any such material is
copyrighted, the Parties hereto understand and agree that DISTRICT reserves a royalty-
free, non-exclusive and irrevocable license to reproduce, publish and use such
material, in whole or in part, and to authorize others to do so, provided written credit
is given the author.

[INTENTIONALLY DELETED]
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QUALITY CONTROL

CONSULTANT shall implement and maintain effective quality control procedures
throughout all phases of assigned task and/or services. CONSULTANT shall have a
quality control plan in effect during the entire time task and/or services are being
performed under this Agreement. The plan shall establish a process whereby all
calculations and documents prepared under this Agreement are independently checked,
corrected and backchecked, and all pertinent job-related correspondence and
memoranda are bound in appropriate job files. Evidence that the quality control plan is
functional may be requested by DISTRICT. All documents and any other items
submitted to DISTRICT for review shall be initialed by CONSULTANT's project
manager, or his designee, as being fully checked and that the preparation of the material
followed the quality control plan established for the work.

TERMINATION

At any time during the term of this Agreement, DISTRICT may:
A. Agreement
1)  Terminate this Agreement without cause upon providing CONSULTANT
thirty (30) business days written notice stating the extent and effective date
of termination; or
2) Upon five (5) business days written notice, terminate this Agreement
for CONSULTANT default, if CONSULTANT refuses or fails to
comply with the provisions of this Agreement or fails to make progress
so as to endanger performance and does not cure such failure within a
reasonable period of time. In the event of such termination, DISTRICT
may proceed with the work in any such manner it deems appropriate.

In the event DISTRICT issues a Notice of Termination, CONSULTANT
-12 -
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shall: i) stop all work under this Agreement on the date specified in the
Notice of Termination; and ii) transfer to DISTRICT and deliver in the
manner and to the extent, if any, as directed by DISTRICT any work
product, equipment, files, records, data or reports prepared by
CONSULTANT, whether partially or fully completed.

In the event DISTRICT terminates this Agreement, DISTRICT shall make
payment for all services performed in accordance with this Agreement to the
date of termination, a total amount which bears the same ratio to the total
maximum fee otherwise payable under this Agreement as the services
actually bear to the total services necessary for performance of this
Agreement.  Notwithstanding any of the other provisions of this
Agreement, CONSULTANT's rights under this Agreement shall
terminate (except for fees accrued prior to the date of termination) upon
dishonesty or a willful or material breach of this Agreement by
CONSULTANT; or in the event of CONSULTANT's unwillingness or
inability for any reason whatsoever to perform the duties hereunder; or
if the Agreement is terminated pursuant to Section 29 (NON-
DISCRIMINATION). In such event, CONSULTANT shall not be
entitled to any further compensation under this Agreement. The rights
and remedies of DISTRICT provided in this section shall not be exclusive
and are in addition to any other rights and remedies provided by law or under

this Agreement.

Approved Task Order

Terminate an approved Task Order or portion thereof without cause upon

providing CONSULTANT fourteen (14) days written notice stating the extent and
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effective date of termination. In the event DISTRICT issues a Notice of
Termination for an approved Task Order, CONSULTANT shall: i) stop all work
under the Task Order on the date specified in the Notice of Termination; and ii)
transfer to DISTRICT and deliver in the manner and to the extent, if any, as
directed by DISTRICT any work product, data or reports prepared by
CONSULTANT, whether partially or fully completed.

In the event DISTRICT terminates an approved Task Order, DISTRICT shall
make payment for all services satisfactorily performed in accordance with the
negotiated Task Order to the date of termination, a total amount which bears the
same ratio to the total maximum fee otherwise payable under the Task Order as
the services actually bear to the total services necessary for performance of the
Task Order.

BASIC SERVICES OF CONSULTANT

The scope of services associated with the performance of any specific Task Order
under this Agreement shall be expressly defined and agreed upon prior to the
approval of the Task Order by DISTRICT's General Manager-Chief Engineer. Any
changes to the approved scope of services must be authorized by DISTRICT's
General Manager-Chief Engineer and shall be made in accordance with Section 23
(CHANGES TO TASK ORDER SCOPE OF SERVICES).

All work prepared by CONSULTANT shall be subject to the approval of DISTRICT's
Project Manager. CONSULTANT shall allow Project Manager to inspect and
review CONSULTANT's work in progress at any reasonable time.  All reports,
working papers and similar work products prepared for submission in the course of
providing services under this Agreement shall be submitted to the Project Manager

in draft form. In the event that Project Manager, in his or her sole discretion,
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determines the formally submitted work product to be incomplete or otherwise
inadequate, CONSULTANT may be required to revise and resubmit the work at no
additional cost to DISTRICT. Should CONSULTANT fail to make requested
corrections in a timely manner, such corrections may be made by DISTRICT and the
cost thereof charged to CONSULTANT. Neither DISTRICT's review nor approval
shall give rise to any liability or responsibility on the part of DISTRICT, or waive any
of DISTRICT's rights, or relieve CONSULTANT of its professional responsibilities or
obligations under this Agreement.

PREVAILING WAGE

CONSULTANT shall comply with all applicable provisions of the California State
Labor Code regarding prevailing wages, Department of Industrial Relations Division
of Apprenticeship Standards Labor and Labor Codes.  All workers shall be paid not
less than the general prevailing rate of wages and benefits for work of a similar
character in the locality in which the work is performed, as provided in Labor Code
Sections 1770 et seq. Pursuant to the Labor Code, DISTRICT has obtained for the
Board of Supervisors of DISTRICT from the Director of the Department of Industrial
Relations, State of California, his determinations of general prevailing rates of per
diem wages applicable to the work and for holiday and overtime work, including
employer payments for health and welfare, pension, vacation, apprentices and similar
purposes for each craft, classification or type of workman needed, as set forth on the
schedule which is on file at DISTRICT office and which will be made available to any
interested person upon request.

INDEPENDENT CONTRACTOR/NON-EXCLUSIVE AGREEMENT

CONSULTANT and the agents and employees of CONSULTANT shall act at all

times in an independent capacity during the term of this Agreement and in the
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performance of the services to be rendered hereunder and shall not act as or shall not
be and shall not in any manner be considered to be employees or agents of DISTRICT.
This is not an exclusive agreement between DISTRICT and CONSULTANT, and
DISTRICT may obtain the same or similar services from another firm if DISTRICT
determines that is appropriate. DISTRICT is not obligated to have CONSULTANT
provide a specific minimum amount of services pursuant to this Agreement.

SUBCONTRACTING

CONSULTANT may, at CONSULTANT's own expense, retain or employ sub-
consultants to accomplish certain portions of the work covered by this Agreement.
However, except as specifically provided in the Compensation/Fee Rate Schedule

attached to the approved Task Order or as expressly identified in this Agreement,

no portion of the services pertinent to this Agreement shall be subcontracted without

prior written approval and authorization by DISTRICT.

Should one or more of the sub-consultants, as identified in the Compensation/Fee

Rate Schedule attached to the approved Task Order or as expressly identified in this

Agreement, become unavailable, CONSULTANT may substitute other sub-

consultants of equal or greater competence upon written approval by DISTRICT. In

the event that DISTRICT and CONSULTANT cannot agree as to the substitution of
the sub-consultant, DISTRICT may terminate the Task Order, pursuant to the

applicable provisions of this Agreement.

In the event CONSULTANT subcontracts any portion of CONSULTANT's duties

under this Agreement, CONSULTANT shall require its sub-consultants to comply

with the terms of this Agreement in the same manner as required of CONSULTANT.

The fact that CONSULTANT employs sub-consultants not in his regular employ shall

not relieve CONSULTANT of any responsibility regarding the adequacy of the
- 16 -



23.

241606

sub-consultant's work performed or services provided pursuant to this Agreement.

CHANGES TO TASK ORDER SCOPE OF SERVICES

CONSULTANT shall not perform any additional work or services outside the scope
of an approved Task Order without the prior written approval of DISTRICT's
General Manager-Chief Engineer. If, at any time during the performance of an
approved Task Order, CONSULTANT believes that it is necessary to include certain
work or services which are not clearly covered under the scope of an approved
Task Order, CONSULTANT shall immediately notify the Project Manager in writing
of CONSULTANT's assertion that the work is out of scope. Said notification by
CONSULTANT to the Project Manager shall not in any way be construed as proving
that the work or services in question are outside the scope of the Task Order. The
Project Manager must approve or reject CONSULTANT's assertion in writing. In the
event the Project Manager determines that CONSULTANT is correct, the
additional work or services shall be authorized by a new or revised Task Order that
covers the new scope, cost and schedule. Inthe event that such notification is not given
or if the Project Manager is not afforded an opportunity to negotiate the appropriate fee
for such additional services prior to CONSULTANT's commencement of such
additional services, then CONSULTANT shall be deemed to have agreed to perform
the work or services without any additional compensation and to have accepted sole
responsibility for the performance of said work or services.  Extra work done or
services performed without a new or revised Task Order from DISTRICT's General
Manager-Chief Engineer, shall be considered unauthorized and shall not be paid for
by DISTRICT.

At any time during the performance of an approved Task Order, DISTRICT may

request that CONSULTANT perform extra services. Any work which is determined
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by DISTRICT to be necessary for the proper completion of the approved Task Order,
but which neither CONSULTANT nor DISTRICT reasonably anticipated would
be necessary at the time the scope of services for the assigned Task Order was
approved, must be authorized by DISTRICT's General Manager-Chief Engineer, by a
new or revised Task Order.
At any time during the performance of the Task Order, the Project Manager,
upon providing five (5) business days written notice to CONSULTANT, may delete
services and the associated fees from the Task Order. Inthe event DISTRICT requests
deletion of services from the Task Order, DISTRICT shall make payment for all
services satisfactorily performed in accordance with the negotiated Task Order up
to the effective date of deletion; the amount of the payment shall be prorated to the
total services necessary for completion of the Task Order.  Any work product
developed for the deleted services shall be provided to DISTRICT.
DISPUTES
A. Inthe event CONSULTANT considers any work demanded of CONSULTANT
to be outside the requirements of this Agreement, or if CONSULTANT considers
any order, instruction or decision of DISTRICT to be unfair, CONSULTANT
shall promptly, upon receipt of such order, instruction or decision, ask for a
written confirmation of the same whereupon CONSULTANT shall proceed
without delay to perform the work or to conform to the order, instruction or
decision. However, if CONSULTANT finds such order, instruction or decision
unsatisfactory, CONSULTANT shall, within twenty-one (21) calendar days after
receipt of same, file a written protest with DISTRICT stating clearly and in detail
its objections and reasons therefor. Except for such protests or objections as are

made of record in the manner specified and within the time stated herein, and
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except for such instances where the basis of a protest could not reasonably have
been foreseen by CONSULTANT within the time limit specified for protest,
CONSULTANT hereby waives all grounds for protests or objections to orders,
instruction or decisions of DISTRICT and hereby agrees that, as to all matters not
included in such protests, the orders, instructions and decisions of DISTRICT will

be limited to matters properly falling within DISTRICT's authority.

B. Any controversy or claim arising out of or relating to this Agreement which
cannot be resolved by mutual agreement may be settled by arbitration, provided
that the Parties hereto mutually agree to submit to arbitration.

C.  Neither the pendency of a dispute nor its consideration by arbitration shall excuse
CONSULTANT from full and timely performance in accordance with the terms
of this Agreement.

ASSIGNMENT

Neither this Agreement nor any part thereof shall be assigned by CONSULTANT without

the prior written consent of DISTRICT and approval by DISTRICT Board of

Supervisors. The following events shall not be deemed an assignment and would not

require prior written consent by DISTRICT:

A.

A partner in a partnership may transfer all or part of his/her or its interest in the
partnership to: 1) another partner of the partnership; 2) by intestate succession or
testamentary disposition on the partner's death; 3) by a gift to a partner's spouse
or children, to a trustee for the partner's spouse or children, or both; 4) to a
corporation if, immediately after the transfer, the partner making the transfer
continues to own at least 50 percent of that corporation's voting shares.

Any merger, consolidation or other reorganization of CONSULTANT, or the sale

of other transfer of a non-controlling percentage of the capital stock or interest of

-19-



26.

27.

28.

241606

CONSULTANT, or the sale of not more than 50 percent of the value of
CONSULTANT's assets.

For any of the above events not deemed as an assignment, such events shall
require written notice to DISTRICT at least 30 days prior to the occurrence of

such event.

CONFLICT OF INTEREST

CONSULTANT covenants that it presently has no interest, including, but not limited
to, other projects or independent contracts, and shall not acquire any such interest,
direct or indirect, which would conflict in any manner or degree with the performance
of services required to be performed under this Agreement. CONSULTANT further
covenants that in the performance of this Agreement, no person having any such
interest shall be employed or retained by it under this Agreement.

JURISDICTION/LAW/SEVERABILITY

This Agreement is to be construed in accordance with the laws of the State of
California. If any provision of this Agreement is held by a court of competent
jurisdiction to be invalid, void or unenforceable, the remaining provisions shall be
declared severable and shall be given full force and effect to the extent possible.

Any legal action, in law or equity, related to the performance or interpretation of
this Agreement shall be filed only in the Superior Court for the State of California
located in Riverside, California, and the Parties waive any provision of law providing
for a change of venue to another location. Prior to the filing of any legal action, the
Parties shall be obligated to attend a mediation session with a neutral mediator to
try to resolve the dispute.

WAIVER

Any waiver by DISTRICT of any breach of any one or more of the terms of
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this Agreement shall not be construed to be a waiver of any subsequent or other breach
of the same or any other term thereof. Failure on the part of DISTRICT to require
exact, full and complete compliance with any terms of this Agreement shall not be
construed as in any manner changing the terms hereof or estopping DISTRICT from
enforcement hereof.

NON-DISCRIMINATION

In the performance of the terms of this Agreement, CONSULTANT shall not engage
in nor permit others he/she may employ to engage in discrimination in the
employment of persons because of the race, color, national origin or ancestry, religion,
physical handicap, disability as defined by the Americans with Disabilities Act
(ADA), medical condition, marital status or sex of such persons, in accordance with
the provision of California Labor Code Section 1735.

NON-APPROPRIATION OF FUNDS

It is mutually agreed and understood that the obligation(s) of DISTRICT are limited
by and contingent upon the availability of DISTRICT funds for the reimbursement
of CONSULTANT's fees. In the event that such funds are not forthcoming for any
reason, DISTRICT shall immediately notify CONSULTANT in writing. This
Agreement shall be deemed terminated and have no further force and effect
immediately upon receipt of DISTRICT's notification by CONSULTANT. In the
event of such termination, CONSULTANT shall be entitled to reimbursement of its
costs in accordance with Section 5 (COMPENSATION) and Section 6 (PAYMENT).

INDEMNIFICATION

A. Basic Indemnity

To the fullest extent permitted by applicable law, CONSULTANT shall

indemnify and hold harmless DISTRICT, the County of Riverside, its Agencies,
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Districts, Special Districts and Departments, their respective directors, officers,
Board of Supervisors, elected and appointed officials, employees, agents and
representatives (individually and collectively hereinafter referred to as
"Indemnitees") from any and all Losses that arise out of or relate to any act or
omission constituting ordinary and not professional negligence (including,
without limitation, breach of contract), recklessness or willful misconduct on the
part of CONSULTANT or its Subconsultants or their respective employees,
agents, representatives or independent contractors or liability whatsoever, based
or asserted upon any services of CONSULTANT, its officers, employees,
contractors, subcontractors, agents or representatives arising out of or in any way
relating to this Agreement, including, but not limited to, property damage, bodily
injury or death, or any other element of any kind or nature whatsoever arising
from the performance of CONSULTANT, its officers, employees, contractors,
subcontractors, agents or representatives ("Indemnitors") from this Agreement.
"Losses" shall mean any and all economic and non-economic losses, costs,
liabilities, claims, damages, actions, judgments, settlements and expenses,
including, without limitation, full and actual attorney's fees (including, without
limitation, attorney's fees for trial and on appeal), expert and non-expert witness
fees, arbitrator and arbitration fees and mediator and mediation fees.
CONSULTANT further agrees to and shall indemnify and hold harmless
the Indemnitees from all liability arising from suits, claims, demands, actions or
proceedings made by agents, employees or subcontractors of CONSULTANT for
salary, wages, compensation, health benefits, insurance, retirement or any other
benefit not explicitly set forth in this contract and arising out of work performed

for DISTRICT pursuant to this Agreement. The Indemnitees shall be entitled to
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the defense and indemnification provided for hereunder regardless of whether the
Loss is in part caused or contributed to by the acts or omissions of an Indemnitee
or any other person or entity; provided, however, that nothing contained herein
shall be construed as obligating CONSULTANT to indemnify and hold harmless
any Indemnitee to the extent not required under the provisions of Paragraph 31.
B. below.

CONSULTANT shall defend, at its sole expense, all costs and fees,
including, but not limited to, attorney fees, cost of investigation, defense, and
settlements or awards, the Indemnitees in any claim or action based upon such
alleged acts or omissions.

With respect to any action or claim subject to indemnification herein by
CONSULTANT, CONSULTANT shall, at its sole cost, have the right to use
counsel of their own choice and shall have the right to adjust, settle or compromise
any such action or claim with the prior consent of DISTRICT, provided, however,
that any such adjustment, settlement or compromise in no manner whatsoever
limits or circumscribes CONSULTANT's indemnification to Indemnitees as set
forth herein. CONSULTANT's obligation hereunder shall be satisfied when
CONSULTANT has provided to DISTRICT the appropriate form of dismissal
relieving DISTRICT from any liability for the action or claim involved.

The specified insurance limits required in this Agreement shall in no way
limit or circumscribe CONSULTANT's obligations to indemnify and hold
harmless the Indemnitees herein from third party claims.

In the event there is conflict between this Section and California Civil
Code Section 2782, this Section shall be interpreted to comply with California

Civil Code Section 2782. Such interpretation shall not relieve CONSULTANT
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from indemnifying the Indemnitees to the fullest extent allowed by law.

Indemnity for Design Professionals:

To the fullest extent permitted by applicable law, CONSULTANT agrees to and
shall indemnify and hold harmless DISTRICT, the County of Riverside, its
Agencies, Districts, Special Districts and Departments, their respective directors,
officers, Board of Supervisors, elected and appointed officials, employees, agents
and representatives (individually and collectively hereinafter referred to as
"Indemnitees") from all liability and any and all Losses that arise out of, pertain
to, or relate to, to the extent caused by any alleged or actual negligence,
recklessness or willful misconduct constituting professional negligence on the
part of CONSULTANT or its Subconsultants, or their respective directors,
officers, partners, employees, agents, representatives or independent contractors,
or any person or organization for whom CONSULTANT is responsible, arising
out of or from the performance of services under this Agreement. The
Indemnitees shall be entitled to the defense, and indemnification provided for
hereunder regardless of whether the Loss is, in part, caused or contributed to by
the acts or omissions of an Indemnitee or any other person or entity; provided,
however, that nothing contained herein shall be construed as obligating
CONSULTANT to indemnify and hold harmless any Indemnitee to the extent not
required under the provisions of this section.

As respects each and every indemnification herein, CONSULTANT shall
defend and pay, at its sole expense, all costs and fees, including, but not limited
to, attorney fees, cost of investigation, defense, and settlements or awards against
the Indemnities, any loss, suits, claims, demands, actions or proceedings to the

extent and in proportion to the percentage such costs and fees arise out of, pertain
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to or relate to the negligence, recklessness or willful misconduct of
CONSULTANT arising out of or from the performance of professional design
services under this Agreement. The duty to defend applies to any alleged or actual
negligence, recklessness or willful misconduct of CONSULTANT. The cost for
defense shall apply whether or not CONSULTANT is a party to the lawsuit, and
shall apply whether or not CONSULTANT is directly liable to the plaintiffs in the
lawsuit. The duty to defend applies even if Indemnitees are alleged or found to
be actively negligent, but only in proportion to the percentage of fault or
negligence of CONSULTANT.

Without affecting the rights of DISTRICT under any other provision of
this Agreement, CONSULTANT shall not be required to indemnify or hold
harmless or provide defense or defense costs to an Indemnitee for a Loss due to
that Indemnitee's negligence, recklessness or willful misconduct; provided,
however, that such negligence, recklessness or willful misconduct has been
determined by agreement of CONSULTANT and Indemnitee or has been
adjudged by the findings of a court of competent jurisdiction.

With respect to any action or claim subject to indemnification herein by
CONSULTANT, CONSULTANT shall, at their sole cost, have the right to use
counsel of their own choice and shall have the right to adjust, settle or compromise
any such action or claim with the prior consent of DISTRICT; provided, however,
that any such adjustment, settlement or compromise in no manner whatsoever
limits or circumscribes CONSULTANT's indemnification to Indemnitees as set
forth herein.

CONSULTANT's obligation hereunder shall be satisfied when

CONSULTANT has provided to Indemnitees the appropriate form of dismissal
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relieving Indemnitees from any liability for the action or claim involved.

The specified insurance limits required in this Agreement shall in no way
limit or circumscribe CONSULTANT's obligations to indemnify and hold
harmless Indemnitees from third party claims.

In the event there is conflict between this clause and California Civil Code
Section 2782, this clause shall be interpreted to comply with Civil Code 2782.
Such interpretation shall not relieve CONSULTANT from indemnifying
DISTRICT to the fullest extent allowed by law.

CONSULTANT agrees to obtain or cause to be obtained executed defense and
indemnity agreements with provisions identical to those set forth in sections 31,
A and B from each and every Subconsultant of every Tier. CONSULTANT's
indemnification obligations under this Agreement shall not be limited by the
amount or type of damages, compensation or benefits payable under any policy
of insurance, workers' compensation acts, disability benefit acts or other employee
benefit acts. The Indemnitees shall be entitled to recover their attorneys' fees,
costs and expert and consultant costs in pursuing or enforcing their right to

defense and/or indemnification under this Agreement.

EDD REPORTING REQUIREMENTS — In order to comply with child support

enforcement requirements of the State of California, DISTRICT may be required to
submit a Report of Independent Contractor(s) form DE 542 to the Employment
Development Department ("EDD"). CONSULTANT agrees to furnish the required
data and certifications to DISTRICT within 10 days of notification of award of
Agreement when required by EDD. This data will be transmitted to governmental
agencies charged with the establishment and enforcement of child support orders.

Failure of CONSULTANT to timely submit the data and/or certificates required may
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result in the contract being awarded to another contractor. In the event a contract has
been issued, failure of CONSULTANT to comply with all federal and state reporting
requirements for child support enforcement or to comply with all lawfully served Wage
and Earnings Assignments Orders and Notices of Assignment shall constitute a material
breach of Agreement. If CONSULTANT has any questions concerning this reporting
requirement, please call 916.657.0529. CONSULTANT should also contact its local
Employment Tax Customer Service Office listed in the telephone directory in the State
Government section under "Employment Development Department" or access their

Internet site at www.edd.ca.gov.

FORCE MAJEURE - [f either of the Parties cannot comply with any provision of this

Agreement due to causes beyond its reasonable control and which could not have been
reasonably anticipated, such as acts of God, acts of war, civil disorders or other similar
acts, such Party shall not be held liable for such failure to comply.

RECORD RETENTION/AUDIT — CONSULTANT shall retain complete and accurate

records relating to all reports, documents and related records documents, including
records related to the nature and extent of CONSULTANT's costs incurred while
providing services authorized under this Agreement, for at least five (5) years following
the termination of this Agreement. These records shall, upon request, be made available
for inspection by DISTRICT.

DISTRICT, the County of Riverside, the State of California or any of their duly
authorized representatives shall have the right to review and to copy any records and
supporting documentation pertaining to the performance of this Agreement.
CONSULTANT agrees to allow the auditor(s) access to such records during normal
business hours and to allow interviews of any employees who might reasonably have

information related to such records.

227 -



35.

36.

37.

241606

CONFIDENTIALITY OF DATA — All financial, statistical, personal, technical or other

data and information made available to CONSULTANT shall not be disclosed (in
whole or in part) by CONSULTANT to any third parties and shall be protected by
CONSULTANT from unauthorized use and disclosure. The only exception to this shall
be if disclosure is approved in advance in writing by DISTRICT or if the disclosure is
made to CONSULTANT's subcontractors as anticipated by this Agreement.
CONSULTANT shall observe all federal, state and county laws, and county policies
concerning confidentiality of records.

CONSULTANT shall refer all requests for information to DISTRICT. These same
requirements shall be applicable to any of CONSULTANT's subcontractors.
CONSULTANT shall include the requirements stated in this Section of this Agreement

with any of its subcontractors.

ENTIRE AGREEMENT — This Agreement constitutes the entire agreement between
the Parties hereto with respect to the subject matter hereof. Any modifications to the

terms of this Agreement must be in writing and signed by the Parties herein.

COUNTERPARTS: ELECTRONIC SIGNATURES - This Agreement may be

executed in any number of counterparts, each of which will be an original, but all of
which together will constitute one instrument. Each Party of this Agreement agrees to
the use of electronic signatures, such as digital signatures that meet the requirements of
the California Uniform Electronic Transactions Act ("CUETA" Cal. Civ. Code §§
1633.1 to 1633.17), for executing this Agreement. The Parties further agree that the
electronic signatures of the Parties included in this Agreement are intended to
authenticate this writing and to have the same force and effect as manual signatures.
Electronic signature means an electronic sound, symbol or process attached to or

logically associated with an electronic record and executed or adopted by a person with
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the intent to sign the electronic record pursuant to the CUETA as amended from time
to time. The CUETA authorizes use of an electronic signature for transactions and
contracts among Parties in California, including a government agency. Digital
signature means an electronic identifier, created by computer, intended by the Party
using it to have the same force and effect as the use of a manual signature and shall be
reasonably relied upon by the Parties. For purposes of this section, a digital signature
is a type of "electronic signature" as defined in subdivision (i) of Section 1633.2 of the

Civil Code.
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on

(to be filled in by Clerk of the Board)

RECOMMENDED FOR APPROVAL:  RIVERSIDE COUNTY FLOOD CONTROL

W AND WATER CONSERVATION DISTRICT
By: / e By: KM&A/ J w

JASON E. UHLEY KAREN SPIEGEL, Chair o
General Manager-Chief Engineer Riverside County Flood Control and Water
Conservation District Board of Supervisors
APPROVED AS TO FORM: ATTEST:
GREGORY PRIAMOS KECIA HARPER
County Counsel Clerk of the Board

By 72 Loa M ( /

SYNTHIA M. GUNZEL
Chief Deputy County Counsel

(SEAL)

On-Call Consulting Services Agreement
Chambers Group, Inc. — FY 22/23 to FY 26/27
12/20/21

AK:blm
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Signature of Responsible Officer

Mike McEdee

Printed Name

Co0

Title

On-Call Consulting Services Agreement
Chambers Group, Inc. — FY 22/23 to FY 26/27
12/20/21

AK:blm
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Service Category E. ENVIRONMENTALAND REGULATORYCOMPLIANCE
Table E-1
SERVICE CATEGORY CHECKLIST
ENVIRONMENTAL ANDREGULATORY COMPLIANCE

TASK

E.1 CEQA, NEPA compliance and constraints analysis, including document preparation,
noticing, distribution, and public meetings

E.2 Cultural resources investigations, surveys, and monitoring, including short notice
discovery response and assessment

E.3 Paleontological resources investigations, surveys, and monitoring, including short
notice discovery response and assessment

E.4 General biological resources assessment, MSHCP Consistency Assessment,
HANS, JPR, and DBESP
E.S Focused surveys, monitoring, trapping, holding/handling, or relocating (Please

complete Table E-2 Common Riverside County Listed Species)

E.6 Pre-construction nesting bird, burrowing owl, and other species surveys, and short
notice biological resources discovery response and assessment

E.7 Jurisdictional delineations, including permit preparation and negotiation with
Resource Agencies, and HMMP report preparation

E.8 Invasive vegetation removal, Habitat restoration and enhancement, HMMP
implementation, and plant pallet/seed mix and cuttings/plantings for District
mitigation projects and/or facilities

E.9 Phase 1 and Phase 2 ESA, and/or hazardous material presence/absence reports,
monitoring and short notice discovery response and assessment

E.10 Air quality and GHG analysis with project and programmatic-level technical
expertise, and mitigation pursuant to the AQMD standards and CEQA

E.11 Noise and vibration studies and mitigation prepared pursuant to CEQA




ATTACHMENT B
SCOPE OF SERVICES




Service Category A. HYDROLOGY AND HYDRAULICS

Work performed under this section may involve the following:

® Perform hydrology calculations using District approved methods

Evaluation of detention storage options/locations

Development and evaluation of alternative facility types and alignments
Perform hydrologic routing and hydraulic calculations as needed

Develop planning level cost estimates using District approved unit cost analysis

Preparation of report summarizing the study

Review and evaluate hydrology methodologies

Review and evaluate rainfall data

Review and recommend updates to District Hydrology Manual

Water Conservation service as described in Task G.5

Provide classroom like training on one or more of the topics in this category

Firms responding to this Task must demonstrate knowledge and experience developing and performing
computerized hydraulic models using WSPGW, HEC-RAS 1D (steady and unsteady) and/or 2D, Flo-2D Pro or
other District accepted computer application for the design or analysis of storm flow through existing waterways,
urban communities, as well as existing or proposed flood control facilities and structures.  Required modeling
may include but is not limited to: improved or natural open channels, streets, levees, drop structures, closed
conduit systems, inlets, hydraulic junctions, street flow capacity, culvert design, and bridge/pier analysis. Firms
shall be familiar with rainfall and hydrograph model inputs and incorporating the District's Hydrology Manual.
Firms shall use topographic mapping provided by the District or, if not available, supplement with USGS or best
available topography. All work shall be performed in accordance with District standards and any special criteria
established by the District. Firms shall be able to estimate appropriate model inputs, including channel cross sections,
roughness values from topographic data, aerial photographs, and field reconnaissance. Firms must be able to interpret
model outputs, including but not limited to water surface elevations, depths, velocities, flow regimes, critical depth,
and Froude number. Firms must prepare reports documenting the approach of the hydraulic analysis, discharges,
depths, and velocities at identified points of interest, and prepare associated work maps and final exhibits.

Firms shall identify in their Service Category Qualifications what hydraulic modeling software packages their
firm has expertise in from those listed in the District Accepted Software Memo, dated July 1, 2016. Of additional
interest is firms with experience and expertise developing and running scale physical hydraulic models of
complicated hydraulic structures that may be considered for construction.

Prospective firms shall indicate the qualifications, experience, licenses, certificates, and academic degrees that their
employees, who will be performing these services, possess. All hydraulic modeling and reports must be stamped
and signed by a Civil Engineer licensed in the State of California.

The District is also interested in understanding which firms have experience providing classroom like training
on or more of the HEC RAS 1Dand 2D.




Firms responding to this Task must demonstrate that it has staff with expertise and applicable* experience to provide
all of the following types of services, including any field investigations, hydrologic, and/or hydraulic modeling
necessary:

e Investigate and assess current conditions of stream systems to identify potential causes for
geomorphic instability.

e Estimate the type and direction of future stream geomorphology based on existing conditions and
anticipated future development.

e Estimate long term sediment transport.

* Provide a formal report containing detailed, project-specific, tailored recommendations for construction
of localized scour protections, or for creek restoration projects that would establish geomorphic stability
without compromising flood conveyance or maintainability. The expectation is that this report would
provide all necessary information to facilitate development of plans for construction.

e Evaluate flooding and debris flow risk to live and property due to post wildfire.

*Applicable experience must be for ephemeral stream systems in semi-arid/arid environments comparable to
Riverside County.

-
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Firms shall prepare hydrologic models and hydraulic models as described in Task A.1 and A.2 including
a duplicate effective, corrected effective, existing, and proposed conditions model, as needed. Firms shall
prepare the water surface elevation profiles, floodplain work-maps, and annotated FIRM panels.

Firms shall prepare MT-2 forms to include in a package to FEMA detailing the changes initiating the revised
floodplain mapping. Prepare Conditional Letter of Map Revision (CLOMR)and a Letter of Map Revision (LOMR)
application package to include hydrologic and hydraulic models, completed FEMA certification forms, floodplain
work maps, revised flood profile, and annotated FIRM panels showing the revised floodplain. Firms shall
coordinate with the District and FEMA to revise the CLOMR/LOMR based on review comments.

CLOMR/LOMR preparation for levees will include additional tasks. Firms shall review previous geotechnical
reports and/or complete additional geotechnical analysis to determine whether the levee meets Title 44 of the Code
of Federal Regulation, Section 65.10 (44 CFR 65.10) for mapping of areas protected by levee systems. Firms shall
be able to determine whether the levee meets FEMA design criteria for slope stability, foundation stability, and
settlement. Verify the levee meets the FEMA criteria for freeboard. Toe scour shall be calculated to determine
embankment protection and foundation stability. Interior drainage analysis will involve determining whether high
flow in the channel will flood interior areas due to backwater. Updated floodplain maps shall also include "without
levee" floodplains analysis in case a levee does not meet 44 CFR 65.10.

Firms shall be disciplined and capable of providing engineering services to develop a dam inundation study.
These services include a hydrologic analysis, dam break analysis, hydraulic modeling, and appropriate dam
inundation mapping limits based on multiple dam failure scenarios. Hydrologic modeling will be performed in
accordance with the District's Hydrology Manual (dated April 1978) and HMR 58/59 to generate the Probable
Maximum Flood (PMF). Dam breach analyses may utilize both actual dam characteristics and empirical equations
for both fair weather and hydrologic scenarios. Using topographic mapping, develop hydraulic models that will
dynamically route the spillway, and dam-breach hydrographs to the appropriate outfalls. Tasks would include
preparation of a report including the technical studies and inundation maps in accordance with Cal-EMA
regulations and guidelines.




Firms responding to this Task must demonstrate that it has staff with experience and technical capability to provide
all of the following types of services, including any field reconnaissance, hydrologic and/or hydraulic modeling
necessary:

Collect and assess post fire work products from BAER Team, WERT Team, California Geologic Survey,
USGS, Cal Fire, and others to determine debris flow risk in watersheds that potentially impact developed
areas.

Investigate and assess current conditions of main watercourses for sediment loading, debris availability,
size of visible debris in the channels, evidence of historic debris-flows, etc.

Topographic mapping shall be provided by the District or, if not available, prepare LIDAR mapping and/or
topographic mapping.

Experience and technical capability of developing two-dimensional hydraulic models using Flo-2D PRO or
HEC-RAS 2D, or other District accepted programs. Firms shall be familiar with rainfall and hydrograph
model inputs and incorporating the District's Hydrology Manual.

Provide a formal report, exhibits and GIS layers documenting methodologies, modeling analysis and results
from other tasks to determine flood and debris flow risk.



Service Category B. STRUCTURAL DESIGN

Firms responding to this Task must demonstrate experience, knowledge, and familiarity with performing reinforced
concrete structural design for new or rehabilitation of existing flood control facilities.

Typical reinforced concrete flood control facilities include but are not limited to box culverts, pipes, rectangular
channels, trapezoidal channels, bridges, drop structures, pier noses, cutoff walls, retaining walls, parapet walls,
and junctions. Firm should also be capable of designing modifications to standard structures as needed to
accommodate penetrations, non-standard junctions, utility protection measures, etc. All work shall be performed
in accordance with current applicable codes, District standards, and any special criteria established by the District.

All structural designs, dimensions, and reinforcing steel schedules will be required to be detailed on project
plans and stamped by a Civil Engineer registered in the State of California.

Firms responding to this Task must demonstrate experience, knowledge, and familiarity with performing structural
analysis, non-intrusive field inspections (such as high definition video inspections), or intrusive means (such as core
drilling) to assess the structural integrity of existing structures. Assessment of such structures may be due to the
aging of such facility or due to proposed temporary or permanent loads that maybe beyond the as-built condition.

All work shall be performed in accordance with current applicable state and federal codes.

All structural analysis, inspection reports, and repair recommendations will be summarized in a report stamped
by a Civil Engineer registered in the State of California.




Service Category C. CONSTRUCTION OVERSIGHT AND MANAGEMENT

Firms responding to this Task must have an established team of local staff that is qualified and experienced in
providing full service Construction Management for flood control or similar linear underground projects.
Relevant past experience should include construction management for linear projects within the 'built' environment,
such as within existing paved public roads, and experience with applicable codes and standards used in the
construction of flood control facilities.

Firms providing Full Service Construction Management would act as an agent of the District, provide all necessary
oversight to verify and enforce compliance with the plans and specifications, over the three phases of a
construction project: Preconstruction, Construction, and Closeout.

Firms must present an established and appropriately qualified local team that covers the following roles:

1) Construction Manager: This person would be responsible for coordinating all consultant operations in
providing full-service construction management, and would be the primary point of coordination with the
District and the Contractor. The personnel in this role should have a minimum of five (5) years of
experience as a lead in providing construction management over relevant construction projects. Must
be a PE-Civil in California, and should have knowledge of hydraulics and reinforced concrete structures.

2) Field Inspector: See C.2 below for requirements.

3) Materials Testing and Analysis: See C.3 below for requirements.

Task C.2 Inspection

Firms responding to this Task must identify local staff that have the experience and qualifications to provide
full or part time inspection on flood control projects, including all documentation necessary to track progress,
estimate quantities, verify payment requests, etc. Emphasis should be placed on experience inspecting construction
projects within a 'built' environment, such as within existing paved public roads, and experience with applicable
standards and conventions used in the construction of flood control facilities.

The inspector(s) shall have a minimum of five (5) years of experience inspecting relevant construction projects
and shall be a trained competent person as defined by 29 CFR 1926.650. Inspection staff that are certified as a
Qualified SWPPP Practitioner (QSP) are also desired to ensure that the District (as project owner and LRP) stays
in compliance with the Construction General Permit.

Firms responding to this Task must identify the staff available to perform testing and reporting on materials
such as earthwork, concrete, and asphalt.  The equipment and/or laboratories that will be utilized shall also be
referenced. Testing may consist of, but not be limited to, the following:

Soil Sieve and Proctor Testing

Soil Consolidation Testing

Field Density Testing

Concrete Cylinder Fabrication and Testing
Asphalt Concrete Testing

Precast Concrete Materials and Fabrication Audits.

Staff identified for providing Materials Testing and Analysis must have a minimum of two (2) years of relevant
experience, specifically including experience in the use of a Nuclear Moisture/Density Gauge, and must have and
maintain all required industry or equipment certifications. Possession of appropriate American Concrete Institute
(ACI) Certifications is preferred.




Service Category D. GEOTECHNICAL AND POTHOLING

Firms responding to this Task must demonstrate relevant experience and appropriate licensure/certifications for
providing the following types of Geotechnical Engineering Services, including performance of any necessary
field investigations and lab testing that may be required to support design of flood control facilities.

Field Investigations and Engineering Recommendations for:

Grading and Site Clearing that may be Necessary for the Construction of the Project
Excavation and Rip ability

Seismic Refraction Survey

Potential Groundwater Impacts for the Project

Allowable Bearing Capacity and Foundation Preparation/Ground Improvement
Flexible and Rigid Pavement Design

Unit Weight for compacted fill

Moisture Content Necessary to Use Excavated Soils in Compacted Fill

Soil Classification and Physical Properties

Lateral Earth Pressure for Design or Analysis of Earth Retaining Structures
Maximum Modulus of Subgrade Reaction

Slope Stability and Protection

Seismic Stability & Liquefaction

Seepage Analysis

Open and Braced Excavation (Shallow/Deep)

Infiltration feasibility

Corrosivity

The District is seeking firms with experience and qualifications in designing new Dams/Levees, as well as
rehabilitating existing Dams/Levees.

Firms responding to this Task must demonstrate relevant experience and appropriate licensure for the types of
work described below:

Most dams will be under the jurisdiction of California Department of Water Resources, Division of Safety of Dams
(DSOD), thus, experience working with DSOD is desired. The consultant will be expected to lead a
multidisciplinary team to perform work such as feasibility studies, site reconnaissance and geotechnical/geologic
investigations, seismic and stability analysis, embankment material sourcing and selection, seepage analyses and
mitigation, filter design, spillway and outlet works design, and analysis and mitigation of potential failure modes.
The consultant may also be tasked to review, study, and analyze existing dams and provide recommendations and
construction plans for rehabilitation measures.

With regard to levees, the consultant must have demonstrated experience in the design of earthen levees, slope
protection, scour/toe protection, foundation requirements, embankment material, seepage analysis, slope stability,
settlement analyses, levee transitions, etc., and design such structures to meet Federal Emergency Management
Agency (FEMA) criteria. The consultant may also be tasked to investigate existing levees and prepare a report
of the findings with recommendations for rehabilitation.

il

Firms responding to this Task shall demonstrate relevant experience, licensure, and certifications for providing
7




Underground Utility Potholing Services for District Capital Improvement Projects, including all of the following:

protection of the utility during potholing, etc.
e Secure any required encroachment permits, including design and implementation of any necessary
temporary traffic controls as may be required by the local agency.
e Performance of air vacuum excavation "Air Knife" pothole technology or other appropriate
investigative methods.
® Detailed reports including ALL of the following:
o Size and dimensions of utility and/or encasement
Type and material of utility
Depth to top and bottom of utility
Digital photographs of utility
Thickness and type of all paving materials
Additional conflicts/observations such as previously unidentified utilities, unusual  subsurface
conditions, utility encasements, etc.
e Traffic control approved by local or State transportation agency
® Restoration of the property, pavement, landscaping, etc. following potholing.

O 0 OO0

e (Coordination with each of the utility companies, such as verifying utility type and material, ensuring
I



Service Category E. ENVIRONMENTAL AND REGULATORYCOMPLIANCE
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Prepare and distribute CEQA documents such as an Initial Study, Mitigated Negative Declaration, and/or
Environmental Impact Report (EIR). On occasion, separate or joint CEQA and NEPA documents may be required.
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Provide measures and/or recommendations to mitigate potentially significant impacts, and prepare Mitigation
Monitoring and Reporting Program (MMRP), when necessary.

Attend public scoping meetings and/or public hearings to support the District, and prepare and distribute applicable
public notices (e.g., Notice of Intent, Notice of Preparation, Notice of Determination, etc.).

Prepare a Preliminary Environmental Assessment Report (PEAR), which is an environmental constraints analysis
that generally includes all CEQA topics, MSHCP compliance and any potential regulatory permitting issues
(401/404/1602). The PEAR assists the District to identify design constraints early in the planning process. Note
that although similar in intent, this is not the same as a Caltrans PEAR,

Prepare a Cultural Resources Report that addresses all potential issues related to archaeological, traditional, and
built environment resources in accordance with applicable federal, state, and local laws and regulations regarding
cultural resources pursuant to CEQA/NEPA and/or regulatory permitting processes including, but not limited
to, Section 106 of the National Historic Preservation Act.

Typical services include record search, map and literature search, Sacred Lands records check with the Native
American Heritage Commission (NAHC), scoping with tribes, pedestrian surveys, identification of the Area of
Potential Effect (APE), cultural resource recordation and evaluation, mitigation plans Historic American
Buildings Survey (HABS), and the Historic American Engineering Record (HAER), when necessary.

Conduct cultural resources monitoring for District construction and/or maintenance activities.
Consultants should be available on short notice (24 to 72 hours) to assess and respond to any accidental cultural

resources discoveries during ongoing construction, operations, and maintenance work. This includes evaluating
any discoveries in compliance with applicable laws and regulations.

Task E.3

Prepare a Paleontological Resources assessment including paleontological resource records searches, literature
searches, and pedestrian surveys in order to identify potential issues related to paleontological resources in
accordance with applicable federal, state, and local laws and regulations, CEQA/NEPA environmental review
and/or regulatory permitting processes.

Conduct paleontological resources monitoring for District construction and/or maintenance activities. For properties
found to have high sensitivity for paleontological resources, provide paleontological resource mitigation plans,
construction monitoring, recovery of resources, preparation and identification of specimens, and reporting that
meets County of Riverside review standards.

Consultants should be available on short notice (24 to 72 hours) to assess and respond to any accidental
paleontological resource discoveries during ongoing construction, operations and maintenance work. This includes
evaluating any discoveries in compliance with applicable laws and regulations.
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DBESP
Prepare a Biological Resources Assessment that addresses any potential biological issues and concerns for the
project area including, but not limited to:

¢ Literature review and reconnaissance surveys to prepare habitat assessments for sensitive or listed plant and
wildlife species.

¢ Biological resources impact analysis in accordance with CEQA in terms of regional planning, and city, state,
and federal laws and guidelines to comply with all existing biological resource laws, regulations, and
court precedent.

®  Propose recommendations for avoidance and/or measures to minimize impacts.

e Applicable Habitat Conservation Plans consistency assessment, such as the Western Riverside County
Multiple Species Habitat Conservation Plan (MSHCP), Coachella Valley MSHCP, and Tribal Habitat
Conservation Plan.

e Prepare Joint Project Review (JPR), Determination of Biological Equivalent or Superior Preservation
(DBESP), and Habitat Assessment and Negotiation Strategy (HANS), if necessary.
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Perform focused surveys for sensitive or listed plant and wildlife species to comply with CEQA, MSHCP, FESA,
and CESA. Staff must be familiar with accepted protocols for listed and/or sensitive species.  Please also fill
out Table E-2 to show the qualifications your firm or your subs for specific species shown in the table. If your
firm has permitted biologists, please specify by staff name and permits held. Indicate your firm's permitted level of
interaction with the species listed on Table E-2 (e.g., is your firm qualified to survey and have the required permits
to also handle, hold, and relocate species such as SBKR, LAPM, burrowing owls, or the Santa Ana Sucker).

FICE =
Perform pre-construction surveys for nesting birds, burrowing owls, and other species to comply with CEQA,
MSHCPs, FESA, CESA, Migratory Bird Act, and regulatory permits. Consultants should be available by short
notice (24 to 72 hours) to respond and assess species sited near the District's construction, operations, and/or
maintenance work and recommend avoidance measures.

Prepare a Jurisdictional Area Delineation Report and Impact Analysis, including significant nexus evaluation,
that addresses all potential issues related to "Waters of the U.S." and wetlands (Clean Water Act), "Waters of the
State" and wetlands (Porter-Cologne Water Quality Control Act), and areas under the jurisdiction of the California
Department of Fish and Game Code (Section 1600 et. seq.).

Prepare 401/404/1602 permit applications and provide support to District during discussions and negotiations
with regulatory agencies during the permitting process.

Prepare a native Habitat Mitigation and Monitoring Plan (HMMP) in compliance with project permits.

Proiccts and/ar Faciliti
Perform field work such as invasive plant removal, trash removal, plantings including cuttings, hydroseed and
container plants, irrigation placement and maintenance, monitoring and reporting to meet regulatory permit
requirements and/or to implement an approved HMMP. Additionally, consultants should be able to provide plant
pallet/seed mix for District projects and facilities.  Please describe any regulatory permits (Sections 404, 401,
1602, aquatic pesticides) that your firm currently has that authorize invasive plant removal within jurisdictional
areas.
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Provide Hazardous Materials report to evaluate potential impacts related to environmental hazards and hazardous
materials and determine the presence/absence of any hazardous materials in accordance with California
Government Code Section 65962.5. Consultant should assess potential for discovering hazardous materials during
construction, operation, and maintenance of District facilities, and should make recommendations on how to handle
any potential hazardous waste.

Perform hazardous material monitoring during construction and maintenance of District facilities.

Consultant should be available by short notice (24 to 72 hours) to assess and respond to any accidental hazardous
material discoveries during the District's ongoing construction, operations, and maintenance work. This would
include monitoring and evaluating any hazardous materials discoveries in compliance with all applicable laws and
regulations.

Exnertis | Mitioati suant to the AOMD Standards and CEQA
Provide air quality and greenhouse gas (GHG) impact analyses for District construction and maintenance activities,
and programmatic analysis for Master Drainage Plans. The air quality and GHG analysis should be prepared in
accordance with the South Coast Air Quality Management District (SCAQMD) requirements and will support
the District's CEQA analysis.

Provide noise and vibration analysis for potential construction and maintenance impacts on nearby sensitive
receptors to support the District's CEQA analysis.
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Service Category F. WATERSHED PROTECTION PROGRAMS

{PDES Progr; z
Firms proposing to provide support to the District in the development of NPDES compliance programs must
demonstrate qualifications and experience in one or more of the following Tasks:

General NPDES Program Support

May include efforts such as, but not limited to: researching and providing expert guidance and recommendations
regarding regulatory issues at the federal, state, and local level on Regional and General NPDES Permits and related
policies, law and regulations; developing letters (or other professional correspondence) and/or providing
expert testimony on the District's behalf; representing the District and/or Permittees at stakeholder/technical
groups or meetings; developing Permit compliance documents; annual reporting; and developing associated tools
to facilitate compliance strategies.

NPDES MS4 Permit Support

May include efforts such as, but not limited to: researching regulations, other compliance programs, and permits
in support of permit renewal process and/or compliance program development; developing cost- effective strategies
for addressing Permittee issues and/or permit compliance requirements; developing Reports of Waste Discharge
and/or comments and alternative language to draft/redline permits; and providing expert testimony and draft
comment letters to local, state and federal agencies regarding NPDES MS4 issues.

Program Assessment and Reporting
May include efforts such as, but not limited to: compiling/analyzing data for annual report submittals; providing

compliance program audits and recommendations for improvement; and coordination and preparation of
reports (including annual reports) and assessments required to demonstrate and document compliance with MS4
Permits.

Training/Outreach

May include efforts such as, but not limited to developing and implementing creative and effective methods
for training/outreach on relevant issues such as Low Impact Development, MS4 Permit Implementation for
Permittees, Pollution Prevention Practices and other Regional and statewide General NPDES Permits

Program Funding

Identify and facilitate additional methods for funding NPDES compliance programs such as, but not limited
to identifying grant opportunities; developing applications and providing administration for grants; as well as
other available funding mechanisms.

TV

Firms proposing to provide support to the District in the development of and compliance with TMDLs, Alternative
TMDL projects, and in facilitating updates to the Basin Plan must demonstrate qualifications and experience in
one or more of the following Tasks:

Basin Planning Support

May include efforts such as, but not limited to: Supporting Use Attainability Analyses, Site Specific Objectives
and/or other Water Quality Control Plan amendments with literature review, regulatory alternatives
assessment, monitoring, modeling, and Task force facilitation.

303(d) List Evaluation

Review of draft 303(d) lists for errors, gaps, and other issues that may facilitate appropriate listing/de-listing of
water quality parameters; designing and implementing programs to gather relevant information and perform the
analyses necessary to support de-listing of appropriate constituents; and preparing written comments and testimony
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on existing or potential future 303(d) listings.

TMDL/Alternative TMDL Development Coordination

May include efforts such as, but not limited to providing expert guidance and technical support to MS4 Permittee
stakeholders during the development of TMDLs; leading third-party TMDL efforts; and coordinating and
facilitating responses to Regional Board CWC 13267 information requests.

TMDL/Alternative TMDL Compliance Support

May include efforts such as, but not limited May include efforts such as, but not limited to: developing
TMDL Urban Source Evaluation Plans; identifying cost-effective methods (local, sub-regional and regional
structural and source control solutions) for compliance with TMDL Waste Load Allocations; supporting MS4
Permittee negotiations with regulators and other responsible parties to design and fund cost effective compliance
approaches; developing TMDL compliance assessment and verification approaches; and developing required
TMDL reports.

Pollutant Fate and Transport Modeling and Analysis

May include efforts such as, but not limited to: developing advanced models and quantitative analyses for
estimating pollutant loads from various sources including urban, natural and uncontrollable sources and
evaluating compliance program effectiveness to address reasonable assurance analysis requirements; incorporating
other study results into existing TMDL/Alternative TMDL models and analyses; providing expert evaluation of
modeling and quantitative analysis efforts by other parties including the adequacy of such efforts to address
stated goals.

Firms proposing to provide support to the District and/or the Permittees' monitoring programs must demonstrate
qualifications and experience in one or more of the following Tasks:

Monitoring Program Design

May include efforts such as, but not limited to development of monitoring programs, procedures, training, and
resources consistent with USEPA, SWAMP and Regional requirements; and preparation of special studies
regarding stormwater science, monitoring, and/or compliance programs.

Monitoring Program Reporting and Assessment

May include efforts such as, but not limited to: preparation of annual monitoring reports in accordance with the
MS4 Permits or other regional and statewide General NPDES Permits, preparation of summary reports for elected
official, municipal leadership and general public audiences; conducting statistical and/or other compliance analyses
of monitoring data and/or other data; producing professional exhibits and maps displaying tributary areas,
analysis results, problem areas and other assessment data; creating and/or updating GIS data to perform
geospatial modeling and analysis; performing, and reporting on QA/QC analysis of data; and formatting and
uploading of water quality data to CEDEN or other databases as directed, such as the SMC Portal.

Water Quality Monitoring

May include efforts such as, but not limited to: performing field water quality monitoring/sampling activities and/or
studies (e.g., receiving water and outfall monitoring); conducting desktop and field reconnaissance for potential
sampling locations; performing illegal discharge identification monitoring; performing bioassessment' monitoring;
conducting sediment bed sampling; conducting genetic marker water quality sampling, conducting Toxicity
Identification Evaluations/Toxicity Reduction Evaluations; acquiring access and/or special permits; preparing and
submitting sampling event status reports and field data sheets; preparing technical memorandums, providing
expertise supportive of negotiations relevant to monitoring requirements; performing hydromodification monitoring
using most up to date procedures and tools.

! Bioassessment activities include collection of freshwater benthic macroinvertebrates and requires a General Use Fish &
Wildlife Scientific Collecting Permit.
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*Bioassessment activities include collection of freshwater benthic macroinvertebrates and requires a General Use
Fish & Wildlife Scientific Collecting Permit.

It is preferred that firms proposing to provide lab analysis services, in support of the District and/or Permittees'
monitoring requirements, have:

®  Appropriate Certifications (ELAP, NELAP and/or other EPA/RWQCB/MS4 Permit required certifications
including bioassessment taxonomy certifications)

¢ Stormwater Monitoring Coalition (SMC) Lab Intercalibration participation or certification for chemistry
and toxicity (as appropriate).

e Ability to produce SWAMP-compatible reports for CEDEN upload (paper and electronic)

e Additional technique specific certifications for innovative analysis methods (e.g., PCR, coliphage, etc.)

In addition, firms should demonstrate qualifications and experience in one or more of the types of analyses listed
below. Specific analyses capabilities should be submitted with the qualification package. All sample handling,
storage, and analysis will be in accordance with 40 CFR Part 136 (latest edition) "Guidelines Establishing
Test Procedures for the Analysis of Pollutants”, guidance developed by the State Water Resources Control Board
(SWRCB) pursuant to Water Code Section 13383.5, or other methods more sensitive than those specified in
40 CFR 136. Analytical methods should comply with the Stormwater Ambient Monitoring Program
(SWAMP)"Methodl.ookUp", list

(http://ceden.org/CEDEN_Checker/Checker/DisplayCEDENLookUp.php?List=MethodLookUp) if appropriate.
Analysis results and reporting should comply with the State Water Resources Control Board (SWRCB)
Minimum Levels (MLs) and/or Stormwater Ambient Monitoring Program (SWAMP) Target Reporting Limits.

Chemical Analyses

The firm should have the ability to analyze an array of water quality constituents. The firm should confirm they can
perform the types of suites listed below in Table F-2. For a complete list of individual constituents refer to Table
6-2: Master List of Analytical Constituents within the QAPP, Volume 1l of the Consolidated Monitoring Plan
available online (https://rcwatershed.org/programs/monitoring).  Additional information may be requested to
consider On-Call List qualification. Test matrices include both water and sediment. Include Table F-2 within
Section 1 of your Service Category Qualifications PDF (See RFQ Section VI.C for more info).

Toxicological Analyses

The firm should have the ability to conduct whole effluent acute and chronic toxicity (WET) testing utilizing
an array of organisms including, but not limited to, Raphidocelis subcapitata (formerly named Pseudokirchnerieila
subcapitata, and Selenastrum  capricornutum), Hyalella Azteca, Pimephales promelas, Stronglocentrotus
purpuratus and Ceriodaphnia dubia. Test matrices should include both water and sediment, as appropriate. All
tests must pass USEPA test acceptability criteria. Reports must inctude the statistical results and a written summary
with an explanation of any QA issues regarding that data. For a complete list of individual constituents refer to
Table 6-2: Master List of Analytical Constituents within the QAPP, Volume Il of the Consolidated Monitoring
Plan available online (https://rcwatershed.org/programs/monitoring).  The firm should confirm which
toxicological analysis they can perform and provide a description of any exceptions to these analyses or proposed
equivalent alternatives, as appropriate. Include Table F-3 within Section 1 of your Service Category
Qualifications PDF (see RFQ Section VI.C for more info).

Additionally, please provide information on the following analyses, if applicable:

Biclogical Analyses

The firm should have the ability to conduct biological analyses, including collection of macroinvertebrate samples,
physical habitat characterization measurements, and collection of freshwater algae samples, however this is not
required. Analysis of macroinvertebrate samples must include taxonomic composition. Analysis of algae samples
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must include algal taxonomic composition (diatoms and soft algae), and algal biomass (ash-free dry mass and
chlorophyll-a). Biological sample and measurements must be collected in accordance with the most current
SWAMP Bioassessment SOPs (e.g., Reachwide Benthos (Multihabitat) Procedure, etc.). The firm should have the
ability to use bioassessment samples, measurements, and water chemistry data for calculation of an Index of
Biological Integrity (IBI) for macroinvertebrates as based on the most current calculation method. The firm should
have the ability to calculate an IBI for algae for a given monitoring station where bioassessment monitoring was
conducted, when a calculation method is developed. The firm should have the ability to conduct stream assessments
using California's Rapid Assessment Methodology for riparian plant assessment. The firm should have capacity to
store and archive identified organisms on behalf of the District for a period of not less than three years from the date
that all QA steps are completed. The firm should provide a description of any exceptions to these analyses
and any proposed equivalent alternatives, as appropriate. Include Table F-4 within Section 1 of your Service
Category Qualifications PDF (see RFQ Section VI.C for more info).

Genetic Analyses

The firm should have the ability to conduct polymerase chain reaction (PCR), quantitative PCR (qPCR), and/or
digital PCR (dPCR) analyses, including the most up to date approved EPA methods such as U.S. EPA Method
1696 for HF183, however, they are not required. Additional genetic analyses methodologies may also be
considered, as well as coliphage analyses. Include Table F-5 within Section 1 of your Service Category
Qualifications PDF (see RFQ Section VI.C for more info).

’[I:I F 5 !!ﬂlﬁl: CI!D:EE’IIIHD

Firms proposing to provide Water Conservation services should demonstrate knowledge and experience  with
groundwater recharge master planning, recharge facility design and assessment, and integrated regional water
management planning activities with respect to integration of water recharge functions into existing and future flood
control facilities.

Water Conservation Planning and Design Support

May include efforts such as, but not limited to: providing water conservation planning services for stormwater
facilities such as open channels, basins, dams, and similar infrastructure; water conservation planning may include
evaluation of stormwater capture, dry weather runoff capture, artificial recharge, or other water sources within
existing or proposed District facilities; setting appropriate regional water conservation goals based on
quantitative and qualitative evaluation of local groundwater basin master plans, salt, and nutrient management
plans, urban water management plans or other appropriate planning studies or groundwater investigations;
development of criteria to assist in establishing priorities for individual water conservation projects, including
consideration of water resource needs, multipurpose opportunities, water rights considerations, and other
opportunities/constraints that should be assessed when considering water conservation projects; preparation of
planning reports, plans, and specifications, and cost estimates for various water conservation projects; and applying
for and managing water conservation grants.

Hydrologic and Hydrogeologic Investigations

May include efforts such as, but not limited to conducting hydrologic and hydrogeologic investigations of potential
recharge sites. These would include field investigations and hydraulic and geotechnical analyses necessary to
characterize recharge potential of existing and future project sites; evaluating the potential for groundwater
mounding and its potential impacts on recharge volumes; assessing ambient groundwater quality and potential
recharge source water quality to determine potential constraints and opportunities for recharge; performing cone
penetration tests, soil borings (including soil sampling), infiltrometer testing, and long term pilot-percolation
tests using ASTM or other appropriate standards for such work.

When wildfires impact the drainage areas served by District facilities (i.e., District owned and operated basins,
channels, supporting infrastructure, and rights-of-way etc.) the facilities may receive abnormally high sediment
loads during subsequent storm events that can impact the facilities' primary functions. To mitigate these impacts,
the District implements maintenance to remove sediment and to restore capacity and function. The material from
sediment removal activities needs to be transferred to a receiving facility, such as sanitary landfills, publicly owned
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properties, and private properties. Firms proposing to provide support to the District and/or the Permittees'
emergency sediment monitoring program must demonstrate qualifications and experience in the following Tasks:

Monitoring Support, Design, and Coordination

Prepare and develop post-fire sediment monitoring programs; sampling design, analysis lists, and waste/sediment
characterization plans; performing sediment quality monitoring, sampling event coordination, prepare sediment
samples and expedited transport to certified contracted laboratory for sediment quality analysis; conduct desktop and
field reconnaissance for project sampling locations; perform on-site air quality monitoring; if requested; procure
access permits and/or other related special permits. Firms shall have an understanding of sediment collection
procedures and processing consistent with USEPA, State, Local and private industry guidance or requirements, as
well as understand requirements pursuant to Waste Acceptance Plans required by waste receiving facilities. Firms
shouid be available on short notice (within 24 hours) to assess and respond to emergency soils monitoring work in
support of District emergency maintenance activities.

Sediment Monitoring Analysis

The firm should confirm they can perform expedited services for the appropriate the types of soil analysis (e.g., CCR
Title 22 Total Threshold Concentrations (TTLC) and Soluble Threshold Limit Concentration (STLC) values, EPA
Toxicity Characteristic Leaching Procedure (TCLP) values, pH and Specific Conductance, and Regional Screening
Levels (RSLs)) or other appropriate analysis as requested by waste acceptance facility.

Application Support, Assessment, and Reporting

The firm should have the ability to produce professional documentation, exhibits, GIS data, and maps; compile
analytical data to District standards and specifications such as sampling event status reports and field data sheets;
prepare technical monitoring memorandums in accordance with any private, local or State and/or waste acceptance
requirements; prepare waste generator profile application and other acceptance facility documentation; provide
expertise in support of negotiations relevant to monitoring requirements; assist with sediment waste disposal pricing
and negotiations; advise the District on sediment contamination management and alternative disposal methods;
conduct statistical and/or other computational post-fire data analyses supplemental to monitoring data; and provide
quality control/quality assurance of analytical results. At the request of the District, firms may provide presentations
and/or trainings related to post-fire monitoring topics and prepare of post-fire special studies regarding impacts to
MS4 facilities or the environment, and may prepare post-fire technical reports to support MS4 reporting.

Fill in the following table according to the instructions in RFQ Section VI.C. Include this table in Section 3 of your
Service Category Qualifications PDF. This will not count against the pagination limit.
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Service Category G. DEVELOPMENT PLAN CHECK

- 4 o »

Qverview

The District provides comprehensive plan check services for a variety of land development projects (e.g.,
subdivisions, plot plans, use permits, etc.). Additionally, other projects that are not associated with a
specific land development proposal (e.g., outside agency capital improvement/public works projects or
major encroachment permits) may also be reviewed.

Typically, the following plans, calculations, and documents shall be reviewed for compliance with the land use
authority's recommended Conditions of Approval and/or District engineering and maintenance standards
and other applicable requirements:

¢ Drainage improvement plans including storm drain, detention basin, levee, and channel plans;
e Hydrologic and hydraulic calculations;

e  Structural calculations;

¢ Street improvement plans (drainage related);

e Grading plans (rough and precise);

*  Water-sewer plans (conflict with drainage plans only);

¢ Final subdivision maps and environmental constraint sheets;

e Adequacy of right of way and/or easement requirements;

® Covenants, conditions, and restrictions (CC&R's);

¢ Bonding estimates (drainage improvements);

o CEQA documents, regulatory/resource agency permits, MSHCP compliance documents;
¢ Encroachment permits (EP);

e  (Geotechnical reports;

e Storm Water Pollution Prevention Plans (SWPPP);

e Technical specifications (drainage improvements);

e FEMA Conditional Letter of Map Revision (CLOMR/LOMR) documents.

Review Process

Generally, the land use authority's Conditions of Approval serve as the initial scope of work for review of a
developer's improvement plans/project. District Plan Check staff will discuss each project in detail with the
Consultant and define project specific scope of work, including any special requirements, prior to authorizing
any work. Consultant shall propose a budget for each assignment prior to commencing the plan review.

Overall Procedure and Deliverables

1) Consultant shall write corrections directly on the submitted plans, reports, and related documents and
prepare a summary checklist of review comments. This will include calling out any conflicts, mistakes,
inaccuracies, and/or omissions shown on the plans. Provide substantive comments identifying any
portion of the project that, in the opinion of Consultant, does not meet or satisfy the applicable
hydrology/hydraulics, structural design, environmental/regulatory, or operation and maintenance
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2)

3)

4)

5)

6)

7)

8)

9

10)

Time

Time is

requirements.

It is critically important that the first plan review is comprehensive and that the Consultant provides
as much feedback as possible to the applicant and the applicant's engineer. Specific plan check
comments shall be annotated in red on the plans, reports, or related documents. In addition, a concise
and descriptive plan check comment letter summarizing the most substantive comments on the plans and
any additional comments not indicated on the plans shall be prepared. All correspondence shall be
prepared on Consultant's letterhead stationery, stamped, and signed by the Consultant, and countersigned
by District staff prior to sending out plan check letter. A copy of the comment letter and check prints shall
be neatly packaged and made ready for pick up by the applicant's engineer. Consultant shall promptly
notify the applicant's engineer to pick up the redlines.

For projects in unincorporated County area, the Consultant shall also review storm drain plans and drainage
reports with an eye toward meeting Riverside County Transportation Department drainage related design

standards using a checklist.

All plans and correspondence shall be neatly organized and submitted to the District staff for filing.

Upon receipt of 60% plan submittal, the 3™ submittal (typical), coordinate scheduling of a District "all
hands" meeting to introduce and discuss the project with pertinent District staff.

Approval letters for all plans, hydrologic and hydraulic studies, environmental documents, regulatory
permits, and any other reports shall be clear, concise, and shall specifically identify each submitted

document by date.

After the check prints have been reviewed and approved (QA/QC) by the Chief of Planning, advise
applicant's engineer to proceed with the printing of the final mylar plan set.

Initial each mylar sheet of the final drawings prior to recommending for signature.

Ensure all final approved documents are labeled as such and provided to the District prior to issuing final
plan check approval.

Update case status in the District's improvement plan tracking system (DLMT).

of the essence. Completed plan review comments shall be returned to the applicant/engineer within

twenty-one (21) calendar days of authorization to proceed. Consultant must allow sufficient time to review all
plan check comments with District staff prior to providing comments to the applicant/engineer.

Review of Improvement Plans

The following are key elements of the plan check process and services required:

1)

Examine the overall concept prior to checking the details. Any fatal flaws must be identified as early as
possible. Conduct a thorough investigation of the proposed facility and its relationship to other facilities,
waterbodies, adjacent projects, and real property.

18




2) Review hydrology and hydraulic reports to ensure the proposed facility has adequate capacity to convey
the design peak discharge (interim or ultimate condition, whichever is greater).

3) Determine whether the proposed improvement's drainage facilities are to be operated and maintained by
the District, or whether they are facilities to be "maintained by others." Ifthe subject improvements are:

a) District Maintained Facilities: The Improvement Plans shall be checked for meeting District's
drafting, design, and operation and maintenance standards. Consultant should further check for
appropriate right of way, egress, and ingress routes and consult with District staff for specifics, as
necessary. Plans shall be reviewed not only for constructability but also for practicality of
maintenance.

b) Facilities Maintained by Others: The Improvement Plans shall be checked in accordance with the
Memorandum of Understanding between the District and the Riverside County Transportation
Department, dated March 2020, and any amendments or addendum thereto.  The maintaining agency
shall be consulted and kept informed of progress, constraints, and unique situations.

4) Improvement plan reviews shall include, but may not be limited to, all of the following Tasks:
a) Checking the design for conformance with:

1) Approved Tentative Map, Specific Plans, and Site Plans;
2) Applicable conditions of approval;

3) Other agencies' recommendations (e.g., Riverside County Transportation Department,
Caltrans, etc.);

4) District Master Drainage Plans or other proposed drainage plans;
5) District Drafting Standards; and

6) Standard and General Construction Notes.

b) Checking for good engineering practice and verifying that the proposed design will function properly
with emphasis on:
1) Structural integrity of facility;
2) Hydraulic capacity;
3) Facility alignment;
4) Inlet and outlet conditions;

5) Appropriate construction notes and general notes;
6) Constructability;
7) Access for maintenance and ease of maintenance including rehabilitation/restoration;

8) All pertinent information including right of way/easement limits shown on plans;
9) Proximity to other utility lines; and

10) Other items that may be unique to the project.

¢) Checking the associated street improvement plans, grading plans, sewer, and water plans to ensure
no conflict with drainage facility.

Review of Environmental Documents and Regulatory Permits
The following guidelines provide the minimum standards of practice that must be met in reviewing
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environmental documents submitted in conjunction with the review of improvement plans for facilities that are

to be owned, operated, and maintained by the District, not only for construction, but also for subsequent

operation and maintenance. Ensure that any compensatory mitigation proposed with the project would not
in any way encumber or otherwise prohibit the District from carrying out its operation and maintenance

responsibilities in any manner.

1) California Environmental Quality Act (CEQA): Ensure that the Project Description of any applicable
CEQA document(s) accurately describes and specifically discusses the construction, operation, and
maintenance of any facilities that the District is to accept for ownership, including any offsite

facilities.

2) Western Riverside County Multiple Species Habitat Conservation Plan (MSHCP): Review MSHCP
compliance documentation of the proposed construction of all onsite and offsite drainage facilities
with Section 3.2.1. (Criteria Area and Public/Quasi Public Lands); Section 6.1.2. (Riparian/Riverine
Areas and Vernal Pools); Section 6.1.3. (Narrow Endemic Plant Species); Section 6.1.4.
(Urban/Wildlife Interface Guidelines); Section 6.3.2. (Additional Surveys); Section 7.5.3.
(Construction Guidelines); and Appendix "C" (Standard Best Management Practices) of the MSHCP.
Ensure that the MSHCP compliance documents adequately address future District maintenance

activities.

3) Coachella Valley Multiple Species Habitat Conservation Plan (CVMSHCP): Review CVMSHCP
compliance documentation of the proposed construction of all onsite and offsite drainage facilities
and ensure compliance documents adequately address future District maintenance activities, pursuant
to Section 13.5 of the "Implementing Agreement" between the District and Coachella Valley
Association of Governments. Requirements include: (1) Compliance with relevant processes and

measures to ensure application of the Conservation Area requirements set forth in Section 4 of the
CVMSHCP; (2) Compliance with the applicable Land Use Adjacency Guidelines as set forth in Section
4.5 of the CVMSHCP; (3) Compliance with the Avoidance, Minimization and Mitigation Measures in
Section 4.4 of the CVMSHCP;(4) Ensure implementation consistent with the Species Conservation
Goals and Objectives in Section 9 of the CVMSHCP; (5) Permanently protect and manage Mitigation
Land within the reserve system legally owned and/or controlled by the entity unless conveyed to the
Coachella Valley Conservation Commission; and (6) Participate in the Joint Project Review Process
for projects within the Conservation Areas as described in Section 6.6.1.1 of the Plan, if applicable.

4) Regulatory Permits: Review draft regulatory permits and applications authorizing the construction,
operation and future maintenance of the proposed flood control facilities, including U.S. Army Corps
of Engineers Section 404 permits, Regional Water Quality Control Board Section 401 Water
Quality Certifications, California Department of Fish and Game Section 1602 Streambed Alteration
Agreements and Regional Water Quality Control Board Porter-Cologne program Waste Discharge
Requirements. Ensure that the draft regulatory permits include/address all necessary future District

maintenance activities.

Review of Encroachment Permits

Consultant shall review the encroachment permit in accordance with the scope of work defined by the
Planning Division including, but not limited to, the requirements covered above.
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Service Category H. PUBLIC EDUCATION, MARKETING, AND COMMUNICATION
SERVICES

Background

The three (3) MS4 Permits in Riverside County are administered by the Santa Ana, San Diego, and Colorado
River Regional Water Quality Control Boards, and require the Permittees to develop and implement a surface
water quality protection and management program and report annually on progress and program effectiveness.
The *Permittees' education and outreach campaign must educate targeted public and business audiences, engage,
and retain audience participation in practices that will be protective of surface waters and enable the Permittees to
comply with regulatory mandates.

Service Expectations

The District is seeking experienced and qualified respondents to provide the following type of services.
Respondents must bid on at least one service. The District is looking for innovative, cost-effective ways to address
NPDES MS4 Permit public education, marketing, and outreach requirements. Proposals should address budgetary
constraints by utilizing existing program strengths and developing creative campaigns to increase program
effectiveness.

Goals

The primary goals are to ensure the program complies with the public education and outreach elements of the Santa
Ana, San Diego, and Colorado River MS4 permits and engage target audiences in specific activities and
behaviors that create awareness of Riverside County's creeks, streams, and rivers.

Minimum Qualifications/Requirements: The following are the minimum qualifications for a respondent to be
considered as an eligible candidate to submit a response for the requested services described in this RFP.

Respondent must:

- Have the ability to do business in Riverside County, California, and conducted business in California
for a minimum of three (3) years.

- Have an understanding of the potential adverse ecological impacts of storm and dry weather runoff from
urban areas on streams, creeks, rivers, and lakes including the programs for mitigating these impacts.

- Have the expertise to strategically plan and effectively deliver environmentally-geographically themed
messages on behalf of public agencies to a wide range of audiences.

- Have demonstrated ability to implement a long-term regional public and business education outreach
campaign comprising high-potential, cost-effective messaging and engagement tactics.

- Have the capability to evaluate public and business education campaign effectiveness.

- Have a proven ability to work in a multi-jurisdictional local government setting to achieve consensus
support for campaign strategies and tactics at staff, senior management, and elected official levels.
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Creation of effective water pollution themed educational materials and messaging specifically designed for the
general public and targeted businesses and which cover a broad range of pollution-prevention messaging media
such as: text, brochures, posters, billboards, tear sheets, tip cards, and/or other print media; developing or
maintaining existing electronic media, PowerPoint presentations, e-mail sign up program or regular e-newsletter.
May include specialized documents such as annual reports, compliance reports, budget summaries, project reports,
or presentations.

Incorporation of brand name and development of a common theme/look with all of the outreach materials;
development of activity or pollutant focused articles/features for posting on municipal websites, social media,
local newspapers, or newsletters.

The capability to evaluate public and business education campaign effectiveness and provide written reports
that fulfills municipal reporting requirements. Provide both English/Spanish versions of specified materials.

Task H2 _Social Medi:
Expertise in creating a social media marketing plan and effectively delivering short and long-term action campaigns
that are grounded in Community Based Social Marketing (CBSM) principles.

The ability to grow an increasing social audience and follower base through Targeted Campaigns: hash tag
campaigns, strong use of keywords, sharing/retweeting relevant news, "liking" posts, staying updated within the
industry, and contributing unique content to broaden reach.

Preparation of social content calendar to meet target goals. Purchase of advertising including web banners, social
media ads, radio and newspapers and out-of-home advertising, (movie theaters, gas pump top screens, etc.)

The ability to evaluate campaign effectiveness and provide written reports that include dashboard formats and fulfill
municipal reporting requirements. Utilize social media analytics to gather and analyze data to evaluate campaign
effectiveness. May include English/Spanish versions of specified campaign materials.

Development and delivery of school education program materials for incorporation into or to support existing
school-based efforts. May include efforts such as, but not limited to developing and conducting presentations on
stormwater pollution and pollution prevention practices to the public, developing and distributing curriculum
guides for teachers and organizations, and attending school or City-sponsored clean ups.

May include efforts such as, but not limited to, contacting, and maintaining partnerships with various mobile
services, home improvement stores, commercial, and/or industrial facilities throughout the County to conduct
various point of purchase marketing, training, and outreach activities. Develop materials associated with best
management practices for specified businesses.

5 Stratesic Plannine
Develop a multi-year strategic plan that may include, but is not limited to establishing overall goals, objectives,
strategies, and specific tactics and related measurable objectives for high priority urban runoff poliution issues.
Provide a strategic assessment of all key program areas, including a thorough review of existing materials and
program elements

Conduct public opinion surveys/polls to gage awareness.

Conduct a strategic planning meeting with staff, program partners, and members of the public. Document process,
provide materials, take meeting notes, and provide written updates.
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May include efforts such as, but not limited to developing and maintaining a District Public Education
"rcwatershed.org" website and/or maintenance of site map and navigation, content, images, and updates, e-
subscriber database, and tracking and analysis of monthly site traffic. Staff training on use of software program,
templates, and website updates.

May include efforts such as, but not limited to coordinating, staffing and managing booths at multiple and/or
single day events hosted by third parties throughout the County to distribute pertinent key messages,
developed materials, take photos, social media posts, and implement targeted media campaign objectives.
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Service Category 1. Photogrammetry - Aerial Flights

Firms responding to this Task must demonstrate knowledge and experience providing color digital imagery with 60%
forward lap and 30% side lap. All aspects of the aerial flight and acquisition of aerial photography to follow industry
best practice. Airborne GPS will be required on most projects. Raw airborne GPS data must be made available upon
request. Requirements for this task will include:

¢ Provide the exterior orientation elements: X, Y, Z, T, Omega, Phi, and kappa.

e Provide the pilot's log sheet.

e Provide a detailed diagram of the separation between the GPS antenna and the camera.

® Unless expressly approved. the flight window is from 10:30 AM to 2:30 PM and will be flown Monday

through Thursday.
¢ Provide the imagery in 8 and 12 bit format and compress using a Q-factor of 5.

Consultants shall identify the sensor(s) to be used and the aircraft(s) that will carry them. The qualifications of those
who will collect and process the data shall be provided.

Firms responding to this Task must demonstrate knowledge and experience providing color film imagery with 60%
forward lap and 30% side lap. All aspects of the aerial flight and acquisition of aerial photography to follow industry
best practice. Airborne GPS will be required on most projects. Raw airborne GPS data must be made available upon
request. Requirements for this task will include:

* Provide the exterior orientation elements: X, Y, Z, T, Omega, Phi, and kappa.

e Provide the pilot's log sheet.

e Provide a detailed diagram of the separation between the GPS antenna and the camera.

e Unless expressly approved, the flight window is from 10:30 AM to 2:30 PM and will be flown Monday
through Thursday.

¢ Provide the imagery in 8 and 12 bit format and compress using a Q-factor of 5.

*  When labeling the images, the job name, photo scale, date, and exposure number should be shown on the first
exposure only. All subsequent exposures should have date and exposure number only. Date in upper left
corner and Photo No. in upper right corner. Number photos as indicated on provided flight plans. Use aerial
font size 14.

Task L3 LiDAR D: s
Firms responding to this Task must demonstrate knowledge and experience collecting LiDAR data and providing
bare-Earth deliverables. All aspects of the LIiDAR data acquisition to follow industry best practice. Requirements for
this task will include:
e All LiDAR deliverables will be bare earth unless specifically requested otherwise.
e Data acquisition must be coordinated with Riverside County Flood Control survey crews to enable
simultaneous ground GPS observations from at least two stations.
e Vertical accuracy check(s) must be provided with 95% of check points exceeding 0.6' and 90% of check points
exceeding 0.5' accuracy.
e Deliverables will be created in butt-matched tiles with LiDAR data sampled down to a spacing to be specified
later.

Consultants shall identify the sensor(s) to be used and the aircraft(s) that will carry them. The qualifications of those
who will collect and process the data shall be provided.
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Service Category J. Real Estate Services

Task J-1 Apprajsal Services

Table J-1
SERVICE CATEGORY CHECKLIST
APPRAISAL SERVICES

Mail notification letter to property owner requesting permission

2 Appraiser will review title information pertaining to ownership

3 Appraiser inspect each property personally

4 Appraiser will inventory all improvements affected by project

5 Appraiser will perform market research to support

6 Appraiser will provide comparable sales information

7 Narrative appraisal report conforms to Uniform Standards of Professional Appraisal Practice
(USPAP)

8 Eminent Domain testimony services

9 Cost Estimates
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1 Mail Noti
Appraiser will mail a notification letter to property owner requesting permission to conduct an on-site
inspection of the property, advising them of their right to accompany the appraiser at the time of the
inspection and requesting information regarding the appraised property which could influence the appraised
value.

2 Title Revi
Appraiser will review title information pertaining to the respective ownerships and will review all pertinent
information relative to the parcel.

3__Property Inspection
Appraiser will inspect each property personally with the owner (if possible) and document the inspection
with photographs for use in the report.

4__lmprovements

Appraiser will inventory all improvements affected by the proposed taking including notes on their manner
of disposition (i.e., pay-for and remove vs. move back

S___Market Research

Appraiser will perform market research to support the selected appraisal methodology and will document
and confirm comparable sales information.

Appraiser is responsible for determining which comparables are the best and most appropriate for the
project. Comparable sales should have similar physical and legal characteristics when compared to the
subject property. This does not mean that the comparables must be identical to the subject property, but it
should be competitive and appeal to the same market clientele that would also consider purchasing the
subject property. Comparables that are significantly different from the subject property may be acceptable;
however, the appraiser must describe the differences, consider these factors in the market value, and provide
an explanation justifying the use of the comparables.

7_N ive A isal B
Appraiser will prepare a narrative appraisal report that conforms to the Uniform Standard of Professional
Appraisal Practice (USPAP). The appraisal study and report are intended to serve as an acquisition
appraisal and will be prepared in a summary format consistent with the specifications for narrative appraisal
reports, including but not limited to parcel data, analysis of highest and best use, valuation, appraiser
qualifications, available hazardous material usage/waste data, exhibits of location, site maps, and other
pertinent exhibits.

$  Emi D .
Appraiser shall be aware of eminent domain laws and valuation approaches used in eminent domain
litigation and be comfortable as an expert witness.

2__Costs Estimates
Appraiser will provide an estimate of probable costs for right of way acquisitions and service costs
necessary to complete the project of the specified subject area.
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Task J-2. Relocation Services

Table J-2

SERVICE CATEGORY
CHECKLIST
RELOCATION SERVICES

1 Interview occupants

2 Research

3 Compile statistics

4 Relocation Plan

5 Relocation Implementation

Interview all potentially affected occupants to determine relocation needs. The interview queries
business needs, special licensing, permits or zoning needs, information on trade areas, special moving
requirements, etc. The interview also queries household information such as: the number, age and gender
of all occupants, income of the household, distance to employment and utilized neighborhood services,
special needs of the household, etc.

2 Research

Research the marketplace for available replacement locations and/or establish rent schedules for compiling
project costs.

3 _Compile Statisti

Compile statistics on available housing and business replacement sites and calculate potential project costs.

4 Relocation Plan

Create and present draft relocation plan to client. Distribute plan to project participants, make it available
for public inspection, and make any needed revisions brought up during the public inspection period.
Participate in adoption presentation meeting.

Secure the basic case information and set up case file, maintain the necessary case documentation and
contact diary throughout the course of our involvement with the claimant. Conduct an initial in-depth field
interview with claimant, document rent, income, family size, names/ages of occupants, determine relocation
needs, preferences, and special requirements, and provide general information notices and brochure.
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Explain relocation process, rights, and benefits available. 1f needed, provide ongoing advisory assistance
to minimize hardships on claimants, including referrals to and coordination with community service
resources, public housing, and other public services. Also, if needed, document rent with rental agreement,
receipts, or economic rent. Document/verify income using pay stubs, budget worksheets, tax returns,
certification, and/or cash affidavit. Use rent method if income cannot be verified. Assist with the
reconciliation of fixtures and equipment among owner and tenant. Create rent schedule for project as
appropriate and if authorized by client, search, and document comparable for each claimant, provide initial
referrals and three sets of additional housing referrals every 4-6 weeks as necessary. Search for available
non-residential sites until Consultant recommends at least one appropriate site or determines that no such
site exists. Provide with any referral an evaluation form which requests feedback as the suitability of the
site referral and attempt to secure response from claimant. Prepare letter of eligibility based on most
appropriate comparable or rent schedule and seek authorization of client. Deliver letter of eligibility to
claimant, discuss findings, and impacts to occupants' particular needs. Amend the letter of eligibility again
if the economics of the comparable' s availability changes over the course of our assignment. Prepare and
deliver 90-day notice to vacate no later than 12 weeks after general information notices have been delivered.
If needed, arrange for transportation to view replacement sites, assist claimants with their selection of a
replacement site, with lease offers, with review of rental agreements, and with move bids or fixed moving
payment. Inspect selected site to ensure it meets decent, safe, and sanitary requirements. Monitor the
replacement site escrow and explain the relocation process to agent and escrow officer as necessary.
Review and discuss claimants' moving plans, build out specification and personal property inventory and
coordinate eligibility limitations in advance of physical move. Verify vacation of displacement site and
secure a certificate of abandonment. Determine eligibility for proposed amount of relocation benefits,
including actual and reasonable moving payments, rental or purchase differential payments, re-
establishment payments, and fixed payments as applicable. For residential moves, secure and process an
advance claim to assist with the move, and a second final claim incorporating the moving costs and
rental/purchase differential payment once family has moved to selected displacement site. For non-
residential moves, secure and process moving assistance, re-establishment, in licu, or settlement claims
ensuring that no item was duplicated in the acquisition process. Each claim will be signed by the claimant
supported by appropriate back-up (written bids, schedules, receipts, etc.) and will be reviewed by
Consultant for recommendation before submitting to client for approval. Each claim check will be
delivered to claimant in person (as feasible) and a receipt of payment will be secured.

Task J-3. Title Services

Table J-3
SERVICE CATEGORY
CHECKLIST
TITLE SERVICES

1 Preliminary Title Reports

2 Policies of Title Insurance
3 Escrow Services
4 Other Services
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Furnish preliminary title reports, litigation guarantees and title reports to District within fifteen (15) working
days upon receipt of written request for such report(s). Reports to be submitted in an electronic form and
shall include, but not be limited to, the following items:

e  The names and addresses as disclosed of record of all persons or parties owning or claiming,
or who may own or claim an interest in such parcel, and the nature of such interest and from
whom deeds or releases should be obtained or who should be named as party defendants in
an eminent domain action. This would only apply to litigation guarantees.

® A copy of the instruments(s) whereby the vestee acquired title.

o Such tax information as the County Assessor's Parcel reference, code area, the amount of
taxes and a statement of any special assessments.

¢  The vesting documents and Schedule B documents (easements, assessments, encumbrances,
and rights-of-way) will be sent with the title reports,

® A portion or portions of a street, alley or highway abutting a parcel will be included up to
three (3) contiguous parcels, as part of the land covered in the report, provided the title thereto
vests in the same ownership as the adjoining parcel.

*  Provide District an invoice with each item as it is delivered to District. Provide supplemental
reports showing matters, if any, appearing of record subsequent to the date of the prior report.

2 Policies of Title I

Furnish California Land Title Association (C.L.T.A.) Standard Coverage Policies of Title Insurance
covering the estate or interest created through the acquisition of real property by District or American Land
Title Association (A.L.T.A.) policies. Policies will be delivered to District within ten (10) days of
recordation of documents conveying real property to District. Notice of such recordation shall be in the
form of a Closing Escrow Statement showing the recording information of documents or final order of
condemnation. Provide one (1) original title insurance policy. Policies will be taken subject to such matters
of record as they may remain a lien or charge against the land at the close of escrow and be approved in
writing by District.

2_Escrow Services

Upon receipt of District's request to open escrow, instructions will be typed and returned to District within
three (3) working days. Provide standard practice escrow services which include but not limited to the
following:

e Payment of all demands of any claimants, lien holders or beneficiaries under a deed of
trust deposited into escrow. Determine the proper trustee to issue a full or partial
reconveyance and to prepare a substitution of trustee where necessary.

s Prorate or adjust those items as directed by District. Real estate taxes will be paid in
full when alienis due. Any proration will be established by the Assessor/Tax Collector
and distributed appropriately.

e Disburse funds held in escrow pursuant to assignment of funds as directed by District.

e Bill District for all reconveyance fees, trustee fees, forwarding fees, beneficiary
statements, etc., presented in connection with the reconveyance of any deed of trust
eliminated through escrow, unless otherwise directed by the District. (Excluded are
any prepayment penalties)

* If adverse title matters are apparent since date of issuance of latest report, notify
District that closing is not possible and upon request of District a supplemental report
or guarantee will be issued setting forth such adverse matters.

¢ Notify creditors of grantor's present address where there is a partial taking by District.

e  Furnish a breakdown of rental prorations.
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¢ Prepare and draw all instruments necessary to consummate the transaction except grant
deeds and/or easement deeds which will be drawn and deposited in escrow by District.

® Proceed with closing upon receipt of necessary funds, proper documents and final
instructions approving title exceptions to be shown on the Policy of Title Insurance.

e Report status of each open escrow account.

e Estimated Escrow Closing Statements to be presented to District indicating a readiness
to record. Statements will include any credits due. Statement should be issued
allowing District four (4) weeks to process payments for escrows.

Provide District with "Ownership" information on District's first one hundred (100) requests each calendar
month. This information shall include parties in whom record title vests and may include a legal description
of the property as it appears on record.

Furnish copies of any recorded document mentioned in reports as requested by District at no charge. Agree
that the term "parcel” as used herein is defined as any of the following, with ownership within the same
block of any town, city, or subdivision:

¢ Any three (3) contiguous areas of land or lots vested in the same ownership.

e  The portion of any street or alley adjoining any parcel as above defined which portion of
street or alley does not pass by operation of law in a conveyance of said adjoining parcel;
therefore, title thereto would vest in other than the owner of the adjoining parcel and
construed as a separate parcel.

Task J-4. Attorney Services

Table J-4
SERVICE CATEGORY
CHECKLIST
ATTORNEY SERVICES

1 Legal Counsel

(89

Eminent Domain Action

Attorney to provide legal services related to land transactions including resolving title issues and
approving as to form land transaction documents related to District projects. Attorney shall appear and
serve as the District's legal counsel and perform the work assigned with assistance being provided from
the attached attorney's list. Attorney shall furnish all equipment, facilities, materials and labor necessary
to perform in a complete, skillful and professional manner, and shall maintain all licenses required by
the laws of the State of California at all times while performing services as an independent contractor for
the District.

) Emi Doiiai

Attorney shall appear and serve as the Districts legal counsel in said eminent domain proceedings. Attorney
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shall provide District with timely notification of all scheduled depositions, hearings, mediations,
arbitrations, trials, etc. Attorney shall provide District with one copy of Attorneys' files and/or records for
each property owner. Such files and records shall be and remain the sole property of the District. Attorney
shall not settle any matter or make a settlement off any amount or make any representation as to settlement
possibilities without prior authorization of District.
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Service Category K. CIP Implementation

TR P

Firms responding to this Task must demonstrate qualifications and experience serving in a lead
role for oversight and management of the full 'A to Z' delivery of Flood Control projects such as,
open channels, underground storm drains, earthen embankment dams, debris basins, detention
basins, culverts, levees, etc. This task is focused on firms qualified and willing to provide oversight
and management of the overall project through the preliminary and final design phases, including
accountability for identification, coordination and integration of all elements such as scoping,
budgeting, schedule management, stakeholder identification and coordination, engineering,
regulatory clearances, rights of way, elc., as necessary for the full and timely delivery of 'shovel
ready’ projects.

This specific task is for project management and oversight only. Performance of the individual
elements of a project, such as the Engineering/Design, CEQA, Regulatory Permitting, etc., are nof
included in Task B.1, but may be undertaken by your firm and/or other consultants pursuant to
another pre-qualified task or category as identified in this RFQ. In many cases, a firm will be
selected to provide services across both Tasks B.1 and B.2. To expand upon the District's ability
to deliver projects on a timely basis, in some cases a firm pre-qualified for Task B.1 may be asked
to provide CIP Project Management services where some or all of the elements of work are being
undertaken by other Consultants.

n “ Ranilifiac - MISE e ]

Firms responding to this Task must demonstrate qualifications and experience providing the full
'A to 7’ design of Flood Control projects such as, but not limited to, open channels, underground
storm drains, earthen embankment dams, debris basins, detention basins, culverts, levees, etc.
Firms pre-qualified under this task must be licensed in California and capable of providing the full
suite of design services necessary for the design of flood control facilities, including ALL of the
services described in sub-tasks A through F in Table B-1, and as described below.

All designs must utilize District approved software and be incorporated into plan, profile, and detail
sheets meeting the District's drafting requirements, and be stamped and signed by a Civil Engineer
licensed in California. Firms pre-qualified for Task B.2 may or may not be also selected to provide
overall project management services if the firm is also pre-qualified in Task B.1.

Sub-Task A) Hydrology and Hydraulic design of Flood Control Facilities.
This sub-task is required to be performed directly by your firm (not a sub-consultant), and
includes the full design and plan sheet preparation for the hydraulic systems necessary to meet
defined project objectives. These systems may include but are not limited to channels, storm
drains, levees, basins, dams, catch basins, connector pipes, inlet/outlet structures and other
appurtenant elements.

Sub-Task B) Geotechnical Engineering

This sub-task may be performed directly by your firm or a sub-consultant, and includes any
necessary geotechnical engineering analyses that are necessary for the project, such as but not
limited to slope retention or stabilization, embankment design, structure foundation design,
seismic evaluations and design, etc. It is anticipated that often the field exploration we be done
by a sub-contractor, but if the engineering evaluations and designs are performed in-house, select
'Conduct’ for this sub-task on your submitted Table B-1. Otherwise select 'Sub-Consult' if you
will rely fully on a sub-consultant for these services.
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Sub-Task C) Structural Engineering
This sub-task may be performed directly by your firm or a sub-consultant and includes structural
design of any non-standard designs that are necessary for the project. Most commonly these are
reinforced concrete structures, such as Reinforced Concrete Boxes, Rectangular Channels,
Retaining Walls, Junction Structures, and Inlet/Outlet structures and bridges.

Sub-Task D) Utility Relocation Design

This sub-task may be performed directly by your firm or a sub-consultant. District projects can
conflict with other utilities that exist within the built environment, requiring their relocation. The
District will discuss with the Utility owner, responsibilities with respect to the design and
relocation of these utilities. In many cases the utility owner will perform the designs themselves,
but in some cases, most commonly with water and sewer utilities, the District will design
relocations. Firms responding to Task B.2 must be able to provide design services for relocation
of water and sewer utilities of various sizes from service laterals to main trunk line systems.

Sub-Task E) Street Improvements and Traffic Control Design

This sub-task may be performed directly by your firm or a sub-consultant, and includes
evaluating the impacts that construction operations will have upon existing roads, and designing
road restoration / paving sheets, new street improvements, etc. This task also includes evaluating
impacts of the project on traffic patterns and developing traffic control plans consistent with the
MUTCD and California Supplement that will be included in the District's contract documents.
Where road closures are required and approved in advance by the local jurisdiction, detour
designs will also be required.

Sub-Task F) Surveying & Topographic Mapping
This sub-task may be performed directly by your firm or a sub-consultant and includes providing
land surveying services associated with both collection of topographic data to support the design
process, and development of accurate Right of Way basemaps and legals and plats.
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ATTACHMENT "C"

TASK ORDER APPROVAL FORM

CONSULTANT:

PROJECT NAME:

The Scope of Services for Task Order No. , a copy of which is attached hereto as Exhibit "A"
and incorporated herein by this reference, shall constitute an approved Task Order pursuant to the
Agreement between the DISTRICT and CONSULTANT dated i
("AGREEMENT"). CONSULTANT agrees to perform the services described in Exhibit "A"
within the time set forth in the Project Schedule as described in Exhibit "B" attached hereto and

incorporated herein, for a fee amount of $ , unless otherwise modified by the
DISTRICT'S Project Manager in a subsequent Task Order Approval Form. All charges shall be
consistent with the Compensation/Fee Rate Schedule which is attached as Exhibit "C" and
incorporated herein by this reference.

Performance of the services shall be subject to the terms and conditions contained in the
AGREEMENT.

Dated this _day of
(To be filled in by General Manager-Chief Engineer)

RIVERSIDE COUNTY FLOOD CONTROL
AND WATER CONSERVATION DISTRICT

By:
JASON E. UHLEY
General Manager-Chief Engineer

CHAMBERS GROUP INC.

[NAME]
[Title]



