
































COMPANY PROFILE

Company Information

FIDELITY AND DEPOSIT COMPANY OF MARYLAND

1299 ZURICH WAY
SCHAUMBURG,   IL 60196

800-382-2150

Old Company Names                                                             Effective Date

Agent For Service

Melissa DeKoven
2710 Gateway Oaks Drive, Suite 150N
Sacramento     CA   95833-3505

Reference Information

NAIC #: 39306

California Company ID #: 2479-4

Date Authorized in California: 01/01/1982

License Status: UNLIMITED-NORMAL

Company Type: Property & Casualty

State of Domicile: ILLINOIS

back to top

NAIC Group List

NAIC Group #: 0212   ZURICH INS GRP

Lines Of Business

The company is authorized to transact business within these lines of insurance.
For an explanation of any of these terms, please refer to the glossary.

  AIRCRAFT

  AUTOMOBILE

  BOILER AND MACHINERY

  BURGLARY

  CREDIT

  FIRE

  LIABILITY

  MARINE

  MISCELLANEOUS

  PLATE GLASS

  SPRINKLER

  SURETY

  TEAM AND VEHICLE

  WORKERS' COMPENSATION
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Instructions to Contractors (Emergency Work) 
 

In compliance with the Americans with Disabilities Act, persons with disabilities may request 

reasonable accommodations (including auxiliary aids and services at no cost) to participate in 

Emergency Work by contacting Contracts/Bidding Unit at 951-955-6780 or 

jrjimenez@rivco.org at least 3 business days before the scheduled submittal date of Emergency 

Work cost estimate. 

 

In compliance with Title II of the Americans with Disabilities Act (ADA), the County of 

Riverside does not discriminate on the basis of disability in admission to, access to, or 

operations of its programs, services or activities.  It is committed to ensuring that its programs, 

services and activities are fully accessible to and usable by people with disabilities. 

 

To accommodate persons with disabilities, this Specifications and Contract Documents Book 

is available in alternate formats upon request. 

 

 

1. Inspection of Site 

 

Contractor’s attention is directed to Standard Specifications Section 2-1.07, “Job Site and 

Document Examination.”  Contractors must examine the site and acquaint themselves with all 

conditions affecting the work.  By making and submitting a cost estimate, a Contractor 

warrants that he has made such site examination as the Contractor deems necessary for the 

condition of the site, its accessibility for materials, workmen and utilities, and for the ability to 

protect existing surface and subsurface improvements.  No claim for allowances, time or 

money, will be allowed as to such matters. 

 

 

2. License 

 

Contractor must have the necessary license(s) required under provisions of the California 

Business and Professions Code for the scope of work covered in the Contract Documents at 

the time of cost estimate submission.  This includes Joint Ventures. 

 

Each item of work will be performed by a Contractor that is qualified and properly licensed 

for that work. 

 

Pursuant to California Labor Code §3099, certification is required for all persons who perform 

work as electricians for Contractors licensed as Class C10 “Electrical Contractor.”  Proof of 

certification must be provided to the County before the start of construction. 
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3. Contract Participation 

 

County encourages general and prime Contractors to solicit competitive subcontracting, 

trucking and supplier opportunities to minority, women, disabled veteran, and small business 

firms where possible, in their contracting and procurement activities with the County. 

 

Section 3-1.08, “Small Business Participation Report,” of the Standard Specifications is 

deleted. 

 

 

4. Subletting, Subcontracting, and Subcontractor List 

 

General 

 

Attention is directed to General Conditions Section 12, “Subcontracting”. 

 

Pursuant to Public Contract Code § 4100 et seq., “Subletting and Subcontracting Fair 

Practices Act,” Contractors are required to list each subcontractor who will perform work, 

provide labor, or render services in or about the construction of work or improvement or a 

subcontractor who specifically fabricates and installs a portion of the work or improvement 

according to the details contained in the Plans and Specifications.  The Subletting and 

Subcontracting Fair Practice Act applies to all phases of the work. 

 

Subcontractor List 

 

The Contractor must submit a Subcontractor List when subcontracting is utilized.  

Subcontractor List must be on the form contained in the Specifications and Contract 

Documents Book. 

 

Section 2-1.10, “Subcontractor List” of the Standard Specifications is deleted and replaced 

with the following: 

 

Contractor must list each subcontractor to perform work, labor or render service in 

or about the construction in an amount in excess of 1/2 of 1 percent of the total 

Contract amount or $10,000, whichever is greater (Public Contract Code § 4100 et 

seq.). 

 

Pursuant to Public Contract Code § 6109 et seq., the Contractor shall not perform 

work on a project with a subcontractor who is ineligible to perform work on the 

project pursuant to Labor Code § 1777.1 or 1777.7. 

 

The Subcontractor List must show the business name, business address, license 

number, DIR registration number and work portions to be performed by each 

subcontractor listed.  Work portions must be identified by description for each 

subcontractor listed.  The percentage of work to be performed by all listed 

subcontractors must be written on the bottom of the Subcontractor List form. 
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An inadvertent error in listing the license number will be processed as required by 

Public Contract Code § 4104 (a) (2).  If partial work is to be performed within a 

certain construction item or trade, the Contractor shall specify the portions of the 

work to be performed by the different subcontractors or the directive under Public 

Contract Code § 4106 shall apply. 

 

Each designated item of work will be performed by a Contractor who is qualified 

and properly licensed for that listed item of work. 

 

Omission or failure to list a subcontractor for a portion of the work means that the prime 

Contractor will do that portion of the work (Public Contract Code § 4106). 

 

The County may request additional information to verify submitted Subcontractor List 

information and for total and/or individual subcontracted percentage amounts.  Contractor 

must provide this information within three (s) business days after the cost estimate 

submittal due date. 

 

Penalties 

 

The Contractor’s attention is directed to other provisions of the Subletting and 

Subcontracting Fair Practices Act related to the imposition of penalties for failure to 

observe its provisions by utilizing unauthorized subcontractors or by making unauthorized 

substitutions. 

 

Clerical error 

 

After the cost estimate submission and prior to award of Contract, inadvertent 

subcontractor designation clerical error(s) will be processed as required by Public Contract 

Code § 4107.5 and as required by Labor Code §1771.1 (c) for subcontractors who are not 

registered with the DIR. 

 

 

5. Registration with the Department of Industrial Relations (DIR) 

 

Attention is directed to: 

• General Conditions Section 8, “Labor Code” 

 

No Contractor may submit a cost estimate nor a subcontractor be listed on a cost estimate 

(submitted on or after March 1, 2015) unless registered with the Department of Industrial 

Relations pursuant to Labor Code § 1725.5 or excepted from this requirement for bid purposes 

only under Labor Code § 1771.1(a). 

 

No Contractor or subcontractor may be awarded a Contract (awarded on or after April 1, 2015) 

or perform work on any contract for public work unless registered with the Department of 

Industrial Relations pursuant to Labor Code section 1725.5. 
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This project is subject to compliance monitoring and enforcement by the DIR. 

 

 

6. Hours of Work 

 

Attention is directed to Section 8-1.05, “Time” and Section 7-1.02K(5), “Working Hours” of 

the Standard Specifications. 

 

Daily working hours will be between the hours of 7:00 a.m. and 6:00 p.m., Monday through 

Friday, except County-overserved holidays, or as revised in the Special Provisions, and as 

approved by the Engineer.  Exceptions and specific work schedules must be submitted in 

writing to the Engineer for consideration. 

 

 

7. Contract Documents 

 

The complete Contract Documents are identified in the Contract.  Contractors are cautioned 

that the successful Contractor incurs duties and obligations under all of the Contract 

Documents and that they should not merely skim and hastily review the Plans and 

Specifications  (if any) in making their cost estimate. 

 

 

8. Qualifications of Contractors 

 

No award will be made to any Contractor who cannot give satisfactory assurance to the Board 

of Supervisors as to his own ability to carry out the Contract, both from his financial standing 

and by reason of his previous experience as a Contractor on work of the nature contemplated 

in the Contract.  The Contractor may be required to submit his record of work of similar nature 

to that proposed under these specifications and unfamiliarity with the type of work may be 

sufficient cause for rejection of cost estimate. 

 

 

9. Award of Contract 

 

The Contractor’s attention is directed to the provisions in these Instructions to Contractors for 

the requirements and conditions concerning award and execution of Contract. 

 

Section 3-1.04, “Contract Award” of the Standard Specifications is deleted. 

 

The Emergency Contract can be executed in accordance with authority that the Board has 

delegated to the Director of Transportation by Resolution No. 93-047, now as adopted by 

Resolution No. 2019-035 (January 29, 2019; agenda item 3.24), and has been approved as to 

legal form by County Counsel. 
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Resolution No. 93-047, adopted March 30, 1993, which states that emergency contracts to safe 

guard life, health or property can be authorized by the Director of Transportation.  The 

resolution requires that the Director of Transportation report back to the Board in a public 

meeting after executing the Contract. 

 

This work is being performed in accordance with the Force Account provisions of the Standard 

Specifications and as detailed in the Contract. 

 

 

10. Payment and Performance Bonds 

 

The County requires a 100% Payment Bond and 100% Performance Bond from the successful 

Contractor.  All bonds must be on County's forms contained in the Specifications and Contract 

Documents Book. 

 

The bonds must be underwritten by a Surety Company, which is admitted to transact the 

business of insurance in the State of California, and which carries a rating in the current issue 

of Best's Insurance Guide of "A" or better with a financial size of at least "VIII".  If a California 

admitted surety issuing bonds does not meet these requirements, the surety will be considered 

qualified if it is in conformance with Section 995.660 of the California Code of Civil 

Procedure, and proof of such is provided to the County.  The bond forms included in the 

Specifications and Contract Documents Book must be used.  All signatures on the bonds must 

be notarized.  Bonds must be provided with an executed Power of Attorney issued by the 

Surety. 

 

 

11. Submission of Insurance Certificate and Endorsements 

 

Attention is directed General Conditions Section 4 “Insurance and Hold Harmless.” 

 

Within five (5) working days of the date of the Notice to Proceed issued by the County and 

prior to the commencement of work, the selected Contractor must submit a certificate of 

insurance, including required endorsements, which provides evidence that the Contractor has 

insurance coverage that meets the requirements of General Conditions “Insurance and Hold 

Harmless” section.  Failure to have complete insurance coverage in place and to provide all 

required certificates and endorsements within the specified five (5) business day period will be 

grounds to declare the Contractor as non-compliant with the Contract Documents, rescinding 

the Notice of Acceptance and awarding to the second low bidding Contractor, at the sole 

discretion of the County. 
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Subcontractor List  
 

Bidder/Contractor submits the following complete list of each Subcontractor who will perform 

work, labor or render service in or about the construction in an amount in excess of 1/2 of 1% of 

the total bid or $10,000 whichever is greater. 

 

Check box on right side of row if any construction item, for the listed Subcontractor, is partial 

work.  If partial work is to be performed within a certain construction item or trade, the 

Bidder/Contractor shall specify the portion(s) of the work to be performed by the different 

subcontractors or Bidder/Contractor will be subject to provisions of Public Contract Code Section 

4106. 

 

Name of Bidder (Prime/General Contractor):  ___________________________________________________ 

 

 
Subcontractor 

Name 

License 

Number 

DIR 

Registration 

Number 

Business 

Address  

(City, State) 

Construction 

Item(s) 
[Item Number and 

Description] 

Check 

if 
Partial 

Work 

1.   

 

  

 

2.   

 

  

 

3.   

 

  

 

4.   

 

  

 

5.   

 

  

 

6.   

 

  

 

 

Additional Subcontractor List(s) may be attached to the Bid. 

(A copy of this form may be attached with additional Subcontractor information.) 

 

Percent of work to be performed by Subcontractors: ___________% 

 

Note:  A minimum of 50% of the work is required to be performed by the prime/general Contractor. 
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Riverside County Contract No.          24-04-001____ 

 

Contract 
 

THIS CONTRACT is entered into at Riverside, California as of the date set forth below is between 

County of Riverside hereafter called "County" and Riverside Construction Company, Inc., 

hereafter called "Contractor". 

 

W I T N E S S E T H 

Recitals: 

 

1. Contractor has submitted to County his Contractor's Proposal for the construction of County 

Project, Emergency Road and Storm Drain Damage Repair Work, Pedley Road, 

Emergency Access Road, Western Riverside County/City Animal Shelter, Project No. 

D4-0135, in strict accordance with the Contract Documents identified below and County has 

accepted said Proposal. 

 

2. Contractor states that he has reexamined his Contractor's Proposal and found it to be correct, 

has ascertained that his subcontractors are properly licensed and possess the requisite skill and 

forces, has reexamined the site and Contract Documents and is of the opinion that he can 

presently do the work in accordance with the Contract Documents for the money set forth in 

his Proposal to be paid as provided in the Contract Documents. 

 

 

Agreement: 

 

It is agreed by the parties as follows: 

 

1. Contract Documents 

 

The entire Contract consists of the following:  (a) The Construction Contract, (b) The Bid, (c) 

The Payment Bond, (d) The Performance Bond, (e) The General Conditions, (f) The Special 

Provisions, (g) The Standard Specifications of the State of California Department of 

Transportation edition of  2018 as modified in other portions of the Contract Documents and 

as amended by the  State of California Department of Transportation, (h) The Standard Plans 

of the Department of Transportation identified on the plans or in the Special Provisions, (i) 

The Plans, (j) The Determination of Prevailing Wage Rates for Public Works, (k) Any Change 

Orders issued, and (l) Any additional or supplemental specifications, notice, instructions and 

drawings issued in accordance with the provisions of the Contract Documents.  All of said 

Documents presently in existence are by this reference incorporated herein with like effect as 

if here set forth in full and upon the proper issuance of other documents they shall likewise be 

deemed incorporated.  The Bid Bond is exonerated upon execution of this Contract and the 

Payment Bond and Performance Bond. 
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2. The Work 

 

Contractor shall do all emergency repairs necessary to construct the work generally described in Recital 

No. 1 and Special Provisions in accordance with the Contract Documents. 

 

3. Prosecution, Progress and Liquidated Damages 

 

Attention is directed to the provisions in Section 8-1.04,"Start of Job Site Activities", Section 8-1.05, 

“Time”, and in Section 8-1.10 "Liquidated Damages" of the Standard Specifications and these Special 

Provisions. 

 

Standard Specification Section 8-1.04B, “Standard Start” is modified to read as follows: 

 

The Contractor shall begin work within two (2) calendar days, or as revised in the Special 

Provisions, of the date stated within the written "Notice to Proceed". 

 

The Contractor shall notify the Engineer, in writing, of the Contractor’s intent to begin work at 

least 24 hours before work is begun.  If the project has more than one (1) location of work, 

Contractor shall submit a separate notice for each location.  The notice shall be delivered to the 

Transportation Department's Construction Engineer and shall specify the date the Contractor 

intends to start at said location. 

 

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any work 

performed by the Contractor in advance of the date stated in the "Notice to Proceed" shall be 

considered as having been done by the Contractor at his own risk and as a volunteer and subject to 

the following: 

 

A. The Contractor shall, on commencing operations, take all precautions required for public 

safety and shall observe all the provisions in the Specifications and the Special Provisions. 

 

B. All work done according to the Contract, prior to the issuance of the "Notice to Proceed", 

will be considered authorized work and will be paid for as provided in the contract. 

 

C. The Contractor shall not be entitled to any additional compensation or an extension of time 

for any delay, hindrance or interference caused by or attributable to commencement of work 

prior to the issuance of the "Notice to Proceed". 

 

4. Compensation 

 

The Contractor agrees to receive and accept payment, on a force-account basis, as full compensation 

for furnishing all materials and for doing all the work contemplated and embraced in this Contract, until 

its acceptance by the County of Riverside, and for well and faithfully completing the work, and the 

whole there of, in the manner according to the specifications, and the requirements of the Engineer.  

 

The estimated cost for this project, prior to commencement of work, is $500,000.00 (Five hundred 

thousand dollars and zero cents). 
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Emergency Road and Storm Drain Damage Repair Work 
Pedley Road, Emergency Access Road 

Western Riverside County/City Animal Shelter 
Project No. D4-0135 

 
IN WITNESS WHEREOF the parties hereto have executed this Contract as of the date set forth 
below. 
 
COUNTY OF RIVERSIDE RIVERSIDE CONSTRUCTION COMPANY, INC. 
 
BY: _______________________________ BY: ________________________________ 
  
Dennis Acuna 
Director of Transportation 
Delegated authority for emergency contracts per 
Resolution No. 93-047, currently adopted by  TITLE:  ____________________________ 
Resolution No. 2019-035 (January 29, 2019; (If Corporation, affix Seal) 
Agenda Item 3.24) 
 
DATED: ___________________________ ATTEST: 
 
 ____________________________________ 
 
 
 TITLE: _____________________________ 
 
 

Licensed in accordance with an act providing 
for the registration of Contractors, 
 
License No.:      266222                                        . 
 
Federal Employer Identification Number: 
 
                     95-2662331                                 . 

 
Department of Industrial Relations Registration Number: 

 
                     1000003993                             . 

 
 

 ___________________________________ 
  “Corporation” 
  (Seal) 
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Performance Bond 
Recitals: 

 

1.  Riverside Construction Company, Inc. (Contractor) has entered into a Contract with COUNTY OF 

RIVERSIDE (County) for construction of public work known as Emergency Road and Storm Drain 

Damage Repair Work, Pedley Road, Emergency Access Road, Western Riverside County/City 

Animal Shelter, Project No. D4-0135. 

 

2.                                                              , a                                                               corporation (Surety), 

is the Surety under this Bond. 

 

Agreement: 
 

We, Contractor as Principal and Surety as Surety, jointly and severally agree, state, and are bound unto 

County, as obligee, as follows: 
 

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project 

of $500,000.00 (Five hundred thousand dollars and zero cents) and inures to the benefit of 

County. 

 

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict 

conformance with the Contract Documents for this project, otherwise it remains in full force and 

effect for the recovery of loss, damage and expense of County resulting from failure of Contractor 

to so act.  All of said Contract Documents are incorporated herein. 

 

3. This obligation is binding on our successors and assigns. 

 

4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to 

Contractor, alteration or addition to the terms and requirements of the Contract Documents or the 

work to be performed thereunder shall affect its obligations hereunder and waives notice as to such 

matters, except the total contract price cannot be increased by more than 10% without approval of 

Surety. 

 

THIS BOND is executed as of                                                                                                                      . 

 

By                                                               By                                                                                 

 

By                                                               Type Name                                                                   

 

 Its Attorney in Fact 

 "Surety" 

Title                                                           

 

 "Contractor" 

 

 

 (Corporate Seal) (Corporate Seal) 

 
NOTE: This Bond must be executed by both parties with corporate seal affixed.  All signatures must be 

acknowledged.  (Attach acknowledgements). 
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Payment Bond 
 (Public Works - Civil Code §9550 et seq.) 

The makers of this Bond are Riverside Construction Company, Inc., as Principal and Original 

Contractor and                                                                                       , a corporation, authorized to issue 

Surety Bonds in California, as Surety, and this Bond is issued in conjunction with that certain public works 

contract to be executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for 

$500,000.00 (Five hundred thousand dollars and zero cents) , the total amount payable.  The amount 

of this bond is one hundred percent (100%) of said sum.  Said contract is for public work generally 

consisting of Emergency Road and Storm Drain Damage Repair Work, Pedley Road, Emergency 

Access Road, Western Riverside County/City Animal Shelter, Project No. D4-0135. 

 

The beneficiaries of this Bond are as is stated in 9554 of the Civil Code and requirements and conditions 

of this Bond are as is set forth in 9554, 9558, 9560 and 9564 of said code.  Without notice, Surety consents 

to extension of time for performance, change in requirements, amount of compensation, or prepayment 

under said contract. 

 

 

Dated:                                                                                                                                        

 Original Contractor – Principal 

 

 

                                                                          By                                                                    

 Surety 

 

 

By                                                                      Title                                                                

 

 Its Attorney In Fact (If corporation, affix seal) 

 

 

 (Corporate Seal) (Corporate Seal) 

 

STATE 

OF                                                       
} ss. SURETY'S ACKNOWLEDGEMENT 

COUNTY 

OF                                                   

 

On                                            before me,                                                                     personally 

appeared,                                                                       , known to me, or proved to me on the basis of 

satisfactory evidence, to be the person whose name is subscribed to the within instrument and 

acknowledged to me that he executed the same in his authorized capacities, and that by his signature on 

the instrument the person, or the entity upon behalf of which the person acted, executed the instrument. 

 

WITNESS my hand and official seal. 

 

                                                                       

 Signature of Notary Public Notary Public (Seal) 

 

NOTE: This Bond must be executed by both parties with corporate seal affixed.  All signatures 

must be acknowledged.  (Attach acknowledgements). 
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General Conditions 
 

1. Definitions and Terms 
 
Whenever in the Standard Specifications the following terms are used, they shall be understood 
to mean and refer to the following: 
 

A. “Department”, “Department of Transportation”, “State”, and “State of California” 
means the County of Riverside. 
 

B. “Engineer”, and “Director” means the Director of Transportation and Land 
Management Agency (TLMA) for the County of Riverside, and includes his authorized 
representatives. 
 

C. “Laboratory” means the established laboratory of the County of Riverside. 
 

D. “Plans” means the portion of the Contract Documents consisting of all drawings 
prepared for the direction and characteristics of the work.  A schedule of said drawings 
which constitutes the plans as of the execution of the Contract is set forth in the Special 
Provisions and are supplemented by the Standard Plans referred to in the Special 
Provisions. 
 

Other terms appearing in the Specifications and Contract Documents, including the Special 
Provisions, shall have the intent and meaning specified in Section 1-1.07, "Definitions” of the 
Standard Specifications.  The following are additional terms appearing in the Contract 
Documents: 
 

 “County”, “Contractor” and “Contract Documents” are identified in the Contract.  
“County” and “Contractor” includes their authorized representatives are treated 
throughout as if each were singular in number.  “Contractor” includes its surety. 
 

 “Contract Documents” are identified in the Contract. 
 

 “Business Day” is defined as 7:30 a.m. to 5:30 p.m. Monday through Friday, excepting 
therefrom when County is closed for holidays as set forth in County Ordinance 358, 
Section 1, items c. through q. 
 

 “You” and “Your” means the Bidder and/or Contractor. 
 
 “Specifications and Contract Documents” means the County’s Bid Book comprised of 

the forms, drawings, table of contents, specifications and contract documents for the 
construction of the County’s transportation, Emergency Repair Work or road project. 
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2. Standard Specifications 
 
The Standard Specifications of the State of California Department of Transportation, edition 
of 2018 hereafter called “Standard Specifications”, including amendments and revisions to the 
Standard Specifications, are incorporated herein as modified in these General Conditions, the 
Instructions to Contractors, the Special Provisions and the Plans. 
 
General Conditions govern over all the Contract Documents expect the Special Provisions, the 
Contract, and Bonds. 
 
The following subsections of the Standard Specifications are deleted: 

 2-1.15C(2), DVBE Incentive 
 3-1.08, Small Business Participation Report 
 3-1.11, Payee Data Record 
 8-1.04B, Standard Start 
 12-1.04, Payment (for Flagging Costs) 

 
The Standard Specifications of the State of California Department of Transportation, edition 
as listed in Special Provision Specifications and Plans General Section 1-1.01, hereafter called 
“Standard Specifications”, are incorporated herein as modified in these Special Provisions and 
the Plans. 
 
Amendments to the Standard Specifications for this project, as dated in the Special 
Provisions, are incorporated herein.  During the advertisement period of this project, this 
document is available upon request at the office of the County of Riverside Transportation 
Department and will be available to the awarded Contractor. 
 
Amendments to the Standard Specifications set forth in the Special Provisions shall be 
considered as part of the Standard Specifications.  Whenever either the term "Standard 
Specifications is amended" or the term "Standard Specifications are amended" is used in the 
Special Provisions, the text or table following the term shall be considered an amendment to 
the Standard Specifications. 
 
In case of conflict between such amendments and the Standard Specifications, the amendments 
shall take precedence over and be used in lieu of the conflicting portions. 
 
In case of conflict between the Standard Specifications and these Special Provisions, the 
Special Provisions shall take precedence over and be used in lieu of such conflicting portions. 
 
In the event that discrepancies are encountered which are not addressed herein, the option that 
provides the method, item or material with the greatest strength, utility, performance shall be 
selected, as directed by the Engineer. 
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3. Director of Transportation and Land Management Agency (TLMA) 
 
All work shall be done under the supervision of the Director of TLMA who shall determine 
the amount, quality, acceptability and fitness of all parts of the work, and interpret the Contract 
Documents.  No act or omission of the Director of TLMA relieves Contractor of the duty to 
proceed with the work in strict conformity with the Contract Documents. 
 
Upon request, Director of TLMA shall reduce to writing any oral order, objection, requirement 
or determination.  Whenever the Director of TLMA's approval is required, it shall be in writing 
only. 
 
All communications to the County by Contractor shall be via the Director of TLMA, or such 
individual(s) as may be designated by the Director of TLMA in his discretion. 
 
No work shall be performed on site other than during normal working hours without the 
knowledge and consent of the Director of TLMA. 
 
When in Director of TLMA’s opinion, weather or other conditions are such that attempts to 
perform a portion of the work will probably result in work not in accordance with the Contract 
Documents, he shall so advise the Contractor.  When Contractor advises the Director of TLMA 
that he intends to proceed despite such advice, he does so at his peril.  The Director of TLMA 
may then order Contractor, in writing which specifies the portion of the work involved and the 
conditions warranting the issuance of the order, not to proceed on such portion of the work if:  
(1) proceeding will, in his judgment, have an adverse effect on Contractor's ability to complete 
the work within the stipulated time period, or  (2) proceeding will, in his judgment, necessitate 
unusual tests and procedures to ascertain whether said portion of the work is in accordance 
with the Contract Documents. Contractor shall comply with such orders at its expense. 
 
Nothing herein contained relieves Contractor from the duty to make independent 
determinations as to weather and other conditions affecting the proper completion of the work. 
 
Failure for any reason of Director of TLMA to advise Contractor as to such matters, or to issue 
an order as above provided, does not relieve the Contractor from the duty to accomplish the 
work in accordance with the Contract Documents. 
 
As stated elsewhere, amounts shown in the Contract as to quantities are merely estimates only.  
From time to time Director of TLMA shall direct Contractor as to the prosecution of the work 
in such a manner as to increase or decrease such estimates as to the work actually to be done.  
Contractor shall comply with such instructions and shall be paid only for work actually done 
based on the unit price set out in the Contract. 
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4. Insurance and Hold Harmless  
 

Within five (5) working days of the Notice to Proceed and prior to commencement of work, 
the successful Contractor must submit a certificate of insurance, including required 
endorsements, which provides evidence that the bidding Contractor has insurance coverage 
that meets the requirements of this section. 
 
In lieu of the provisions of Standard Specification Section 3-1.07, “Insurance Policies” and 
Section 7-1.06, “Insurance”, the following shall apply: 

 
A. General: 

 
Contractor shall submit to the County a Certificate of Insurance, signed by an authorized 
representative of the Contractor’s insurance provider or agency, which certifies to the 
County that insurance coverage is provided in accordance with the requirements of this 
Section. 
 
Certificate Holder information is as follows: 
 
County of Riverside 
Transportation Department 
Attn:  Contracts/Bidding Unit 
3525 14th Street 
Riverside, CA 92501 
 
Contractor shall not commence work under the Contract until he has obtained the insurance 
required hereunder and satisfactory proof of said insurance has been submitted to and 
accepted by the County. 
 
The County may suspend all Contractor project work activities, at the Contractor’s 
expense, for failure to maintain insurance coverage. 
 

B. Workers Compensation: 
 
The Contractor shall maintain statutory Workers' Compensation Insurance (Part 1) as 
prescribed by the laws of the State of California.  Policy shall include Employers’ Liability 
(Part 2) including Occupational Disease with limits not less than $1,000,000 per person per 
accident. 
 
This policy shall be endorsed, and signed, to waive subrogation in favor of the County. 
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C. Commercial General Liability: 
 
Commercial General Liability insurance coverage includes but not limited to: 
 

1. Premises, operations and mobile equipment liability 
2. Products and completed operations liability 
3. Broad form property damage, (including completed operations) 
4. Explosion, collapse, and underground hazards 
5. Personal and advertising injury 
6. Unmodified contractual liability 
7. Cross liability coverage 
8. Covering claims which may arise from or out of Contractor’s performance of its 

obligations hereunder.   
 
Commercial General Liability insurance coverage amounts are not to be less than the 
following: 
 

 $2,000,000 each occurrence 
 $4,000,000 general aggregate 
 $2,000,000 products-completed operations aggregate 
 

Higher limits may be required for projects with higher risk exposure, and higher limits, if 
required, will be included in the Special Provisions. 
 
Where excess liability insurance is used in connection with primary liability insurance, the 
combination of such coverage sum must allow total limits of liability to be in amounts not 
less than the specified amounts. 
 
This policy shall name the “County of Riverside, its Agencies, Special Districts and 
Departments, their respective director, officers, Board of Supervisors, elected and 
appointed officials, employees, agents, and representatives” as Additional Insureds. 
 
For additional insured endorsement for excess liability insurance, an acceptable alternative 
to the policies is a letter, signed by an authorized representative of the insurance carrier, 
confirming in writing that the policy follows form with respect to the primary liability 
policy. 
 

D. Automobile Liability: 
 
Contractor shall maintain liability insurance for any auto, all owned, non-owned and hired 
vehicles so used in an amount not less than $1,000,000 per occurrence combined single 
limit.  If such insurance contains a general aggregate limit, it shall apply separately to the 
Contract or be no less than two (2) times the occurrence limit. 
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Policy shall name the “County of Riverside, its Agencies, Special Districts and 
Departments, their respective director, officers, Board of Supervisors, elected and 
appointed officials, employees, agents, and representatives” as Additional Insureds. 
 

E. General Insurance Provisions: 
 
1. Insurer.  Any insurance carrier providing insurance coverage hereunder shall be 

admitted to the State of California and have an A M Best rating of not less than A: VIII 
(A:8) unless such requirements are waived, in writing, by the County Risk Manager.  
If the County’s Risk Manager waives a requirement for a particular insurer such waiver 
is only valid for that specific insurer and only for one policy term. 
 
Non-admitted/Surplus Line insurance carriers (carriers not licensed in the State of 
California) may be acceptable to the County under certain conditions.  Non-admitted 
insurance carriers providing any form of insurance coverage must be: 
 

a. Domiciled or authorized to do business in the United States and/or listed as an 
approved insurance carrier on the California Department of Insurance’s List of 
Approved Surplus Line Insurers (LASLI) list, 
 

b. Have an AM Best rating of not less than A: VIII (A:8), and 
 

c. Insurer is authorized to transact in the type of insurance provided. 
 

2. Self-insured retention (SIR).  The Contractor must declare its insurance self-insured 
retention for each coverage required herein.  If any such self-insured retention exceeds 
$500,000 per occurrence, each such retention shall have the prior written consent of the 
County Risk Manager before the commencement of operations under the Contract.  
Upon notification of self-insured retention unacceptable to the County, and at the 
election of the Country’s Risk Manager, Contractor’s carriers shall either: 
 

a. Reduce or eliminate such self-insured retention as respects the Contract with 
the County, or 
 

b. Procure a bond which guarantees payment of losses and related investigations, 
claims administration, and defense costs and expenses. 
 

3. Certificate, policy, endorsements and attachments.  Contractor shall cause 
Contractor’s insurance carrier(s) to furnish the County with: 
 

a. A properly executed original Certificate(s) of Insurance and certified original 
copies of signed endorsements effecting coverage as required herein, and 
 

b. All endorsements must include a reference to the policy by type of insurance 
and policy number that it is endorsing, and 
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c. If requested to do so by the County Risk Manager, provide original certified 
copies of policies including all endorsements and all attachments thereto, 
showing such insurance is in full force and effect. 
 

Further, said Certificate(s) and policies of insurance shall contain the covenant of the 
insurance carrier(s) that thirty (30) days written notice shall be given to the County 
prior to any material modification, cancellation, expiration or reduction in coverage of 
such insurance (For nonpayment of premium cause for cancellation, a written notice of 
at least ten (10) days is allowed per California Insurance Code §662(a)).  In the event 
of a material modification, cancellation, expiration, or reduction in coverage, the 
Contract shall terminate forthwith, unless the County receives, prior to such effective 
date, another properly executed original Certificate of Insurance and original copies of 
endorsements or certified original policies, including all endorsements and attachments 
thereto evidencing coverage’s set forth herein and the insurance required herein is in 
full force and effect. 
 
Contractor shall not commence operations until the County has been furnished original 
Certificate (s) of Insurance and certified original copies of endorsements and if 
requested, certified original policies of insurance including all endorsements and any 
and all other attachments as required in this Section.  An individual authorized by the 
insurance carrier to do so on its behalf shall sign the original endorsements for each 
policy and the Certificate of Insurance. 
 

4. Primary insurance.  It is understood and agreed to by the parties hereto that the 
Contractor’s insurance shall be construed as primary insurance, and the County’s 
insurance and/or deductibles and/or self-insured retention’s or self-insured programs 
shall not be construed as contributory. 
 

5. Subcontractor(s).  Contractor shall pass down the insurance obligations contained 
herein to all tiers of subcontractors working under the Contract. 
 

6. Self-insurance.  The insurance requirements contained in the Contract may be met with 
a program(s) of self-insurance acceptable to the County. 
 

7. Claim notification.  Contractor agrees to notify County of any claim by a third party 
or any incident or event that may give rise to a claim arising from the performance of 
the Contract. 
 

8. Certificate Holder.  Certificate address information for this project is as follows: 
 
County of Riverside 
Transportation Department 
Attn: Contracts/Bidding Unit 
3525 14th Street 
Riverside, CA 92501 
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F. Hold Harmless/Indemnification: 
 
Contractor shall indemnify and hold harmless the County of Riverside, its Agencies, 
Districts, Special Districts and Departments, their respective directors, officers, Board of 
Supervisors, elected and appointed officials, employees, agents and representatives 
(individually and collectively hereinafter referred to as Indemnitees) from any liability 
whatsoever, based or asserted upon any services of Contractor, its officers, employees, 
subcontractors, agents or representatives arising out of or in any way relating to the 
Contract, including but not limited to property damage, bodily injury, or death or any other 
element of any kind or nature whatsoever arising from the performance of Contactor, its 
officers, employees, subcontractors, agents or representatives Indemnitors from the 
Contract.  Contractor shall defend, at its sole expense, all costs and fees including, but not 
limited, to attorney fees, cost of investigation, defense and settlements or awards, the 
Indemnitees in any claim or action based upon such alleged acts or omissions. 
 
With respect to any action or claim subject to indemnification herein by Contractor, 
Contractor shall, at their sole cost, have the right to use counsel of their own choice and 
shall have the right to adjust, settle, or compromise any such action or claim without the 
prior consent of County; provided, however, that any such adjustment, settlement or 
compromise in no manner whatsoever limits or circumscribes Contractor’s indemnification 
to Indemnitees as set forth herein. 
 
Contractor’s obligation hereunder shall be satisfied when Contractor has provided to 
County the appropriate form of dismissal relieving County from any liability for the action 
or claim involved. 
 
The specified insurance limits required in the Contract shall in no way limit or circumscribe 
Contractor’s obligations to indemnify and hold harmless the Indemnitees herein from third 
party claims. 
 
In the event there is conflict between this clause and California Civil Code §2782, this 
clause shall be interpreted to comply with Civil Code 2782.  Such interpretation shall not 
relieve the Contractor from indemnifying the Indemnitees to the fullest extent allowed by 
law. 
 
 

5. Beginning of Work, Time of Completion, and Liquidated Damages 
 
Attention is directed to Instruction to Contractors Section 6, “Hours of Work.” 
 
Attention is directed to the Special Provision Section “Prosecution and Progress”. 
 
Attention is directed to the Special Provision Section “Time of Completion”. 
 
Attention is directed to the Special Provision Section “Liquidated Damages”. 
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6. County’s Right to Stop Work or Terminate the Contract 

 
(1) Contractor shall be adjudged bankrupt or make an assignment for the benefit of creditors, 
or (2) a receiver or liquidator is appointed for Contractor or any of his property, or (3) 
Contractor shall refuse or fail after Notice of Warning from County by Director of TLMA to 
supply sufficient properly skilled workmen or suitable materials, or (4) Contractor fails to 
prosecute the work with such diligence as will insure its completion within the stipulated time 
period, or (5) Contractor shall fail to make payments to persons supplying labor or materials 
for the work, or (6) Contractor does not comply with applicable law or instructions of Director 
of TLMA, or (7) Contractor is otherwise guilty of a substantial violation of any provision of 
the Contract Documents, then County without prejudice to such other and further right, remedy 
or relief it may be entitled to, may by ten (10) days notice to Contractor, terminate the 
employment of Contractor and his right to proceed, either as to the entire work, or at County's 
option, as to any portion thereof as to which delay shall have occurred or breach or 
miscompliance relates, and may thereupon take possession of the affected work and complete 
the work by contract or otherwise, as County deems expedient.  In such case, Contractor shall 
not be entitled to receive any further payment until the work is finished.  If the unpaid balance 
shall exceed the expense of completion, and other damage, expense or loss of County 
occasioned by Contractor's failure to properly perform, such excess shall be paid by Contractor.  
If such expense and damage exceeds the unpaid balance, Contractor is liable to County for the 
excess.  If County elects to proceed under this Section, it may take possession of and utilize in 
completing the work such materials, supplies, plant and equipment on site which may be 
necessary or convenient for the purpose of completing the work, County is expressly granted 
the right - acting via Director of TLMA, an Engineer or otherwise - to operate equipment and 
machinery on site for the purpose of determining whether it has a basis for proceeding under 
this Section. 
 
If the construction of the project herein is damaged, which damage is determined to have been 
proximately caused by an act of God, in excess of 5% of the contract amount (Public Contract 
Code §7105(a)), provided that the work damaged is built in accordance with applicable 
building standards and the plans and specifications, then the Owner, upon certification by the 
Engineer, may, without prejudice to any other right of remedy, terminate the contract. 
 
Decision by County not to proceed under this Section does not constitute a waiver by County 
of any right it might from time to time have against Contractor under the Contract Documents. 
 
 

7. General Prevailing Wage: 
 
Attention is directed to General Conditions Section 8, “Labor Code”. 
 
Attention is also directed to Section 7-1.02K(2), "Wages" of the Standard Specifications. 
 
Pursuant to §1773 of the Labor Code, the general prevailing wage rates, including the per diem 
wages applicable to the work, and for holiday and overtime work, including employer 
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payments for health and welfare, pension, vacation, and similar purposes, in the county in 
which the work is to be done have been determined by the Director of the California 
Department of Industrial Relations (DIR).  These wages are set forth in the General Prevailing 
Wage Rates for this project and are available from the DIR’s web site at: http://www.dir.ca.gov 
 
Pursuant to §1774 of the Labor Code, contractor and subcontractors shall pay not less than the 
specified prevailing rates of wages to all workmen employed in the Contract. 
 
General prevailing wage determinations are on file at Transportation Department Washington 
Street Yard’s Contraction/Inspection office and are available to any interested party upon 
written request. 
 
General prevailing wage determinations are also made by the DIR Pursuant to California Labor 
Code Part 7, Chapter 1, Article 2, Sections 1770, 1773, and 1773.1 may also be obtained at the 
following URL: 
 
www.dir.ca.gov/DLSR/PWD/index.htm 
 
The Contractor must post a copy of the determination of the DIR prevailing rate of per diem 
wages at each job site. 
 
 

8. Labor Code 
 
Reference is made to Chapter 1, Part 7, Division 2 of the California Labor Code (commencing 
with §1720).  By this reference said Chapter 1 is incorporated herein with like effect as if it 
were here set forth in full.  The parties recognize that said Chapter 1 deals, among other 
requirements with discrimination, penalties and forfeitures, their disposition and enforcement, 
wages, working hours, overtime, apprentices, securing worker's compensation insurance, 
payroll records, registration with the DIR, and directly affect the method of prosecution of the 
work by Contractor and subject it under certain conditions to penalties and forfeitures.  
Execution of the Contact by the parties constitutes their agreement to abide by said Chapter 1, 
their stipulation as to all matters which they are required to stipulate as to by the provisions of 
said Chapter 1, constitutes Contractor's certification that he is aware of the provisions of said 
Chapter 1 and will comply with them and further constitutes Contractor's certification as 
follows:  “I am aware of the provisions of §3700 of the California Labor Code which require 
every employer to be insured against liability for worker's compensation or to undertake 
self-insurance in accordance with the provisions of that Code, and I will comply with such 
provisions before commencing the performance of the work of this contract.” 
 
Contractor and his subcontractors shall comply with the provisions of §1725.5 of the Labor 
Code regarding registration with the DIR.  Registration with the DIR Division of Labor 
Standards Enforcement can be done online using the following URL: 
 
https://efiling.dir.ca.gov/PWCR/ 
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Contractor and his subcontractors shall comply with the provisions of §1776 of the Labor Code 
regarding payroll records. 
 
Contractor and his subcontractors shall comply with the provisions of §1777.5 of the Labor 
Code regarding apprentices. 
 
Contractor shall post at each job site, during the course of the work, notices and a copy of 
County's “Determination of Prevailing Wage Rates”.  Copies of said Determination are 
available at Transportation Department Washington Street Yard’s Contraction/Inspection 
office for this purpose. 
 
 

9. Labor Nondiscrimination 
 
Contractor’s attention is called to the "Nondiscrimination Clause", set forth in Section 
7-1.02I(2), "Nondiscrimination", of the Standard Specifications, which is applicable to all 
nonexempt state contracts and subcontracts, and to the "Standard California Nondiscrimination 
Construction Contract Specifications" set forth therein.  The Specifications are applicable to 
all nonexempt state construction contracts and subcontracts of $5,000 or more. 
 
 

10. Title VI Nondiscrimination 
 
Contractor shall comply with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 
2000d-42 U.S.C. 2000d-4 (ACT), and all requirements imposed by or pursuant to 49 CFR, 
Subtitle A, Part 21, "Nondiscrimination in Federally-Assisted Programs of the Department of 
Transportation - Effectuation of Title VI of the Civil Rights Act of 1964" (REGULATIONS), 
the Federal-aid Highway Act of 1973, and other pertinent directives, to the end that in 
accordance with the ACT, REGULATIONS, and other pertinent directives, no person in the 
United States shall, on the grounds of race, color, sex, national origin, religion, age or 
disability, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination  under  this construction contract. 
 
Construction contact includes the administration, award and performance of any State and/or 
Federal funded contract or the requirements of 49 CFR Part 26. 
 
Contractor must refer to Caltrans Local Assistance Procedures Manual, Exhibit 4-C, Master 
Agreement, Administering Agency-State Agreement for Federal-Aid Projects to obtain current 
Nondiscrimination Assurances requirements to include in all subcontracts signed by the 
Contractor.  This Exhibit 4-C can be obtained from the following website: 
 
http://www.dot.ca.gov/hq/LocalPrograms/lam/forms/lapmforms.htm  
(Refer to Exhibit 4-C, Appendix A to Exhibit B, Nondiscrimination Assurances) 
 
Title VI Assurances requirements, as incorporated in Caltrans Exhibit 12-G (January 2019 
update). 
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Attention is also directed to these General Conditions’ Section 30, “Documents of Contractor.”  
Contractor shall permit access to its books, records, accounts, other sources of information and 
its facilities as may be determined by the County, State or Federal Highway Administration to 
be pertinent to ascertain compliance with 49 CFR, Subtitle A, Part 21. 
 
In the event of noncompliance with the nondiscrimination provisions, the County shall impose 
sanctions, as maybe determined deemed appropriate and/or as directed by Federal funding 
source determination, including but not limited to: withholding of payments within a 
reasonable period of time, not to exceed 90 days; and/or cancellation, termination or 
suspension of the Contract, in whole or in part. 
 
For Title VI nondiscrimination complaints related to this project please contact: 
 

Frances Segovia  
Title VI Coordinator 
 
County of Riverside 
Transportation Department 
3525 14th Street 
Riverside, CA 92501 
 
Facsimile:   (951) 955-3164 
Office:   (951) 955-1646 
Electronic mail:  fsegovia@rctlma.org 
 
 

11. Equal Employment Opportunity 
 
A. General 

 
Contractor shall not discriminate in its recruiting, hiring, promotion, demotion or 
termination practices on the basis of race, religious creed, color, national origin, ancestry, 
sex, age or physical handicap in the performance of this Contract shall comply with the 
provisions of the California Fair Employment Practice Act (commencing with SS 1410 of 
the Labor Code), the Federal Civil Rights Act of 1964 (P.L. 88-352) and all amendments 
thereto, Executive Order No. 11246 (30 Federal Register 12319), as amended, and all 
administrative rules and regulations issued pursuant to said Acts and Order. See 
particularly 41 Code of Federal Regulation (CFR) Chapter 60. 
 
Contractor shall require each of its subcontractors to comply with the preceding paragraph 
and shall include in each subcontract language similar to the preceding paragraph. 
 
Contractor shall permit access to its records of employment, employment advertisement, 
application forms and other pertinent data and records by Owner and any State or Federal 



  2018, Emergency 
 

V.092822 

 
GC 15

agency having jurisdiction for the purpose of investigation to ascertain compliance with 
this Section. 
 
Owner may assign an affirmative action representative to monitor Contractor and its 
subcontractor(s) conduct required by this Section, including the right of entry to the 
construction site for the purpose of obtaining information from persons performing work 
on the project providing such inspection does not interfere with the progress of the work. 
 
Elsewhere in the Contract Documents specific requirements may be contained covering the 
same subject matter of this Section.  If so, such specific requirements prevail over this 
Section in case of conflict. 
 

B. Transactions of $10,000 or Under 
 
Contracts and subcontracts not exceeding $10,000 are exempt from the requirements of 
this Section.  No Contractor or subcontractor shall procure supplies and/or services in less 
than usual quantities to avoid applicability of this Section.  With respect to contracts and 
subcontracts for indefinite quantities, this Section applies unless the amount required in 
any one year under such contract will reasonably be expected not to exceed $10,000. 
 

C. Transactions in Excess of $10,000, but Less Than $50,000 
 
At Owner's request, Contractor shall certify that it has in effect an affirmative action plan 
and agrees to comply with all State and Federal laws and regulations regarding Fair 
Employment Practices. Contractor shall maintain a written copy of its affirmative action 
plan and furnish Owner a copy of the plan upon request.   Owner may require Contractor 
to complete an Affirmative Action Compliance Report, on a form furnished by Owner, 
setting forth definite goals during the term of the Contract. 
 

D. Transactions of $50,000 or More 
 
If Contractor has fifty or more employees and a Contract for $50,000 or more, it shall 
develop and submit to Owner, within thirty days after award, a written affirmative action 
compliance program providing in detail specific steps to guarantee equal employment 
opportunity. Contractor shall include in its affirmative action program a table of job 
classifications, which table shall include but need not be limited to job titles, duties, and 
rates of pay. 
 
Contractor shall in each subcontract let to do a portion of the work covered hereunder, 
where the subcontractor involved has fifty or more employees and the subcontract is for 
$50,000 or more, impose in the subcontract the above requirements. 
 
For the purpose of determining the number of employees, the average of the Contractor's 
or its subcontractor's employees for the twelve month period immediately prior to award, 
or the total number of employees the Contractor or its subcontractor will have when 
performing this contract, whichever is higher, shall be used. 
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E. Federal Assisted Construction 

 
If this project is a Federally assisted construction project, then the contract provisions 
contained in 41 CFR SS 60-1.04 (b) are incorporated herein and the Contractor shall 
likewise incorporate said provisions in each subcontract entered by Contractor to perform 
the work.  Federally assisted construction is identified as such in the Specifications and 
Contract Documents . 
 
 

12. Subcontracting 
 
Attention is directed to: 
 

 Standard Specification Section 5-1.13, "Subcontracting”, and 
 Instructions to Contractors Section 3, “Contract Participation”. 
 Instructions to Contractors Section 4, “Subletting, Subcontracting, and Subcontractor 

List”. 
 

Contractor responsibility 
No subcontract releases the Contractor from the contract or relieves the Contractor of their 
responsibility for a subcontractor's work. 
 
Violations and remedies 
If the Contractor violates Public Contract Code § 4100 et seq., the County may exercise 
the remedies provided under Public Contract Code § 4110.  The County may refer the 
violation to the Contractors State License Board as provided under Public Contract Code 
§ 4111. 
 
50% Minimum work performance 
The Contractor shall perform work equaling at least 50 percent of the value of the original 
total agreed estimate for emergency repair work Contract with the Contractor’s own 
employees and equipment, owned or rented, with or without operators.  The Standard 
Specification Subcontracting Section 5-1.13A, “General” fifth paragraph is deleted. 
 
Subcontractor compliance 
Each subcontractor must comply with the contract. 
 

 
Active license 
Each subcontractor must have an active and valid State contractor's license with a 
classification appropriate for the work to be performed (Business & Professional Code, § 
7000 et seq.). 
 
Submittal of subcontracts 
Contractor must submit copies of subcontracts upon request by the Engineer. 
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Submittal of subcontractor request form 
Before subcontracted work starts, Contractor must submit a Subcontracting Request form 
(Caltrans LAPM, Exhibit 16-B). 
 
Debarred contractors 
The County will not award a contract to a debarred Contractor.  Contractor must not use a 
debarred subcontractor.  Pursuant to the provisions in §1777.1 of the Labor Code, the Labor 
Commissioner publishes and distributes a current list of contractors ineligible to perform 
work on a public works project.  This list of debarred contractors is available from the DIR 
web address at: 
 
http://www.dir.ca.gov/dlse/debar.html 
 
Termination of unsatisfactory subcontractors 
Upon request by the Engineer, Contractor must immediately remove and not again use a 
subcontractor who fails to prosecute the work satisfactorily (Public Contract Code 
§4107(a)(7)). 
 
Substitutions 
Subcontractor substitutions will be processed as required by Public Contract Code § 4107 
et seq.  A subcontractor not registered with the DIR is an additional condition to the listed 
qualifications for substitutions (Public Contract Code 1771.1(d)). 
 
 

13. Monthly Progress Estimates and Payments 
 
Attention is directed to Section 9-1.16, "Progress Payments" and 9-1.17, "Payment After 
Contract Acceptance" of the Standard Specifications and these Special Provisions. 
 
For the purpose of timely payment, the "receipt of payment request" date, as described in 
Public Contract Code 20104.50 and as referred to herein, shall be considered to be the fifth 
working day following the 25th day of each month. 
 
Within five (5) working days of the 25th day of each month the County shall: 
 

A. Calculate and prepare the certificate ("progress pay estimate") stating the value of the 
work completed for the billing month, for the purpose of determining the proper 
progress payment amount. 
 

B. If a progress pay estimate has been prepared by the County but has been contested by 
the Contractor as of the "receipt of payment request" date, as defined above, the County 
shall submit to the Contractor a document setting forth in writing a description of the 
dispute pertaining to the progress billing, and the County's reason for it's position.  Said 
document shall be submitted to the Contractor as soon as practicable, but not later than 
seven (7) calendar days after the "receipt of payment request" date. 
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Any progress pay estimate which is undisputed and remains unpaid for thirty (30) calendar 
days, after the "receipt of payment request date" shall accrue interest to the Contractor 
equivalent to the legal rate set forth in subdivision (a) of §685.010 of the California Code of 
Civil Procedure.  The number of days available to the County to make a payment without 
incurring interest pursuant to this Section shall be reduced by the number of days by which the 
County exceeds the seven-day submittal requirement set forth in the paragraph above. 
 
Pursuant to Public Contract Code §20104.50, subsection (e), the progress payment date is the 
date that funds are encumbered and the payment warrant is issued. 
 
The partial payments made as the work progresses will be payment on account on work 
performed as of the 25th of the month and shall in no way be considered as an acceptance of 
any part of the work or material of the contract, nor shall they in any way govern the final 
estimate. 
 
No estimate or payment shall be made when, in the judgment of the Director of TLMA, the 
total value of the work done since the previous estimate amounts to less than $300.  
 
 

14. Deposit of Securities 
 
In accordance with Public Contract Code §22300 and other applicable law, the Contractor may 
substitute securities for any moneys withheld to ensure performance under the contract. 
 
 

15. Payment Retention 
 
Director of TLMA, once each month, after said work is commenced and until after the 
completion and acceptance thereof, shall make and deliver to Contractor duplicate certificates 
stating the value of work then completed according to the contract, estimated according to the 
standard of the unit contract price, and thereupon Contractor shall be paid an amount sufficient 
with all previous payments to make the aggregate ninety five percent (95%) of the amount 
earned as certified.  Maximum value of progress payment retention, as set forth by Public 
Contract Code §7201 and any other referenced text, shall be five (5%). 
 
 

16. Payment for Extra Work (Force Account Basis) 
 
Extra work to be paid for on a force account basis as directed by the Engineer will be paid for 
as set forth in Section 9-1.04 “Force Account” of the Standard Specifications.  The labor 
surcharge, equipment rental rates, and the right of way delay factors for each classification of 
equipment are listed in the Department of Transportation publication entitled “Labor Surcharge 
and Equipment Rental Rates”.  A copy of which is on file at the Office of the Director of 
TLMA and is hereby incorporated herein in its entirety. 
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17. Change Orders – Detail Drawings and Instructions 

 
Reference is made to Section 4-1.05, “Changes and Extra Work” of the Standard Specifications 
regarding change orders. 
 
Each approved change order shall be considered as an amendment to the Contract Documents 
and will not be considered approved until executed by the Board of Supervisors, except when 
Director of TLMA can approve certain change orders, without the necessity of approval by the 
Board, as provided in a Resolution of the Board adopted January 29, 2019, Resolution 2019-
035. 
 
The above does not limit the ability of Director of TLMA to issue further detail drawings, 
explanations, and instructions which are customarily given by an Engineer during the course 
of similar work.  Director of TLMA will furnish Contractor, in reasonable promptness, with 
further detailed explanations, instructions and drawings as may be necessary for the proper 
execution of the work, and Contractor shall conform to same provided they are consistent with 
the intent of the Contract Documents.  In giving such additional instructions, explanations and 
drawings Director of TLMA has authority to make minor changes in the work which do not 
involve extra cost and are not inconsistent with the Contract Documents. 
 
Contractor's acting on such instructions, explanations and drawings of Director of TLMA 
means that Contractor agrees that such explanations, instructions and drawings are within the 
scope of the work in accordance with the intent of the Contract Documents and do not 
constitute a basis for modification of the Contract Documents as to price or time. 
 
 

18. Final Payment 
 
Within thirty (30) days after the completion of the work and its acceptance by the Board of 
Supervisors, Director of TLMA will make a proposed final estimate in writing of the quantities 
of work done under the contract and the value of such work and will submit such estimate to 
Contractor.  Within thirty (30) days thereafter Contractor shall submit to Director of TLMA 
his written approval of said proposed final estimate or a written statement of all claims which 
he has for additional compensation claimed to be due under the contract. 
 
On Contractor's approval or if he files no claims within said period of thirty (30) days, Director 
of TLMA will issue a final written estimate as submitted to Contractor and County shall pay 
the entire sum so found to be due after deducting there from all previous payments and all 
amounts to be kept and all amounts to be retained under the provisions of the contract. 
 
If Contractor files claim(s) within said period of thirty (30) days, Director of TLMA will issue 
as a semi-final estimate the proposed estimate submitted to Contractor and the County will 
within thirty (30) days pay the sum found due thereon after deducting all prior payments and 
all amounts to be kept and retained under the provisions of the contract, Director of TLMA 
shall then consider and investigate Contractor's claims and shall make such revisions in the 
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said estimate as he may find to be due, and shall then make and issue his final written estimate.  
County will pay the amount so found due after deducting all previous payments and amount to 
be retained under the contract. 
 
All prior or partial estimates and payments shall be subjected to correction in the final estimate 
and payment. 
 
The final estimate shall be conclusive and binding against both parties to the contract on all 
questions relating to the performance of the contract and the amount of work done there under 
and compensation therefore, except in the case of gross error.  Acceptance of final payment 
constitutes a release of County by Contractor of all claims relating to the work except those 
filed pursuant to section 21 herein prior to final payment. 
 
 

19. Assignment of Claims 
 
In signing the Contract on this public works project, or any subcontractor agreeing to supply 
goods, services, or materials, and entering a contract pursuant thereto, the Contractor and/or 
subcontractor do offer and agree to assign to the Owner all rights, title, and interest in and to 
all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or 
under the Cartwright Act (Chapter 2 (commencing with §16700) of Part 2 of Division 7 of the 
Business and Professions Code), arising from purchases of goods, services, or materials 
pursuant to the public works contract or the subcontract.  This assignment shall be made and 
become effective at the time the awarding body tenders final payment to the Contractor, 
without further acknowledgement by the parties. 
 
 

20. Arbitrations 
 
Section 9-1.22, "Arbitration" of the Standard Specifications is deleted. 
 
 

21. Claims Resolution 
 
21.1 Definition of a Claim  
 
A Claim means a separate demand by a Contractor for one or more of the following: 

 
a. A time extension, including, without limitation, for relief from damages or 

penalties for delay assessed by the County under the contract. 
b. Payment by the County of money or damages arising from work done by, or on 

behalf of, the Contractor pursuant to the contract and payment for which is not 
otherwise expressly provided or to which the Contractor is not otherwise 
entitled. 

c. Payment of an amount that is disputed by the County. 
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21.2 Form and Contents of Claim(s)  
 
The Contractor shall furnish reasonable documentation to support the Claim, which shall be 
sent by registered mail or certified mail with return receipt requested to the County at the 
address provided herein this Section 21. The Contractor’s written Claim must include, but not 
limited to, the following:  
 

(1) a statement to identify that it is a Claim under this Section 21, on a company 
letterhead, and a request for a decision on the Claim; 

(2) A detailed description or narrative of pertinent events, act, error, omission, 
unforeseen condition, event or other circumstance giving rise to the Claim; 

(3) Citation to contract provisions; 
(4) Theory of entitlement that provides a detailed justification for any remedy or relief 

sought by the Claim.  This includes, but not limited to: a detailed cost breakdown, 
invoices, material tickets, staff logged time, summary of quantities, other cost 
records and total cost calculations;  

(5) Complete pricing of all cost impacts;  
(6) A time impact analysis of all time delays that shows actual time impact on the 

critical path; and  
(7) Documentation, County letters, notifications, related drawings and photos 

supporting items (1) through (6).  
 
The Claim must be verified under penalty of perjury by Contractor’s project superintendent as 
to the Claim’s accuracy, and shall be priced like a Change Order, and must be updated at 
regular intervals as to cost and entitlement if a continuing Claim. Routine contract materials, 
for example, correspondence, RFI, Change Order requests, or payment requests shall not 
constitute a Claim. Contractor shall bear all costs incurred in the preparation and submission 
of a Claim. 

 
Claims and support documentation related must be sent to: 
 

County of Riverside, TLMA 
Transportation Department 
Construction Inspection Office 
2850 Washington Street 
Riverside, CA 92504 
 
Attention: Cindi Wachi, Construction Engineering Division Manager 
 

21.3 Claims Procedure 
 
21.3.1 Upon receipt of a Claim and the supporting documentation, the County shall 
conduct a reasonable review of the Claim and within forty-five (45) days, or an extended period 
as may be set by mutual agreement of the County and Contractor, provide the Contractor with 
a written statement identifying what portion of the Claim is still disputed and what portion is 
undisputed. 
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21.3.2 Notwithstanding the time period set forth in 21.3.1 above, if the County needs 
approval from the Board of Supervisors to provide the Contractor with a written statement 
identifying the disputed portion and the undisputed portion of the Claim, and the Board of 
Supervisors does not meet within the forty-five (45) days or within the mutually agreed to 
extension of time following receipt of the Claim, the County shall have up to three (3) days 
following the next duly publicly noticed meeting of the Board of Supervisors after the forty-
five (45) day period, or extension, expires to provide Contractor a written statement identifying 
the disputed portion and the undisputed portion of the Claim. 
 
21.3.3 Any payment due on the undisputed portion of the Claim under this section shall 
be processed and made within sixty (60) days after the County issues its written statement. 
Amounts not paid in a timely manner as required by this Section 21 shall bear interest at 7 
percent per annum. If the County fails to issue a written statement, the Claim shall be deemed 
rejected in its entirety.  Failure by the County to respond to a claim from a contractor within 
the time periods described in this subdivision or to otherwise meet the time requirements of 
this section shall result in the claim being deemed rejected in its entirety. A Claim that is denied 
by reason of the County’s failure to have responded to the Claim, or its failure to otherwise 
meet the time requirements of this section, shall not constitute an adverse finding with regard 
to the merits of the Claim or the responsibility or qualifications of the Contractor. 

 
21.3.4 If the Contractor disputes the County’s written response, or if the County fails to 
respond within the time prescribed, the Contractor may demand in writing, sent by registered 
mail or certified mail return receipt requested, an informal meet and confer conference for 
settlement of the portion of the Claim in dispute.  Upon receipt of the demand, the County shall 
schedule a meet and confer conference within thirty (30) days. 
 
21.3.5 Within ten (10) business days following the conclusion of the meet and confer 
conference, if the Claim or any portion thereof remains in dispute, the County shall provide 
the Contractor a written statement identifying the portion of the Claim that remains in dispute 
and the portion that is undisputed.  Any payment due on an undisputed portion shall be 
processed and made within sixty (60) days after the County issues its written statement.   
 
Any disputed portion of the Claim, as identified by the Contractor in writing, shall be submitted 
to nonbinding mediation, with the County and Contractor sharing the associated costs equally.  
The County and Contractor shall mutually agree to a mediator within ten (10) business days 
after the disputed portion of the Claim has been identified in writing.  If the parties cannot 
agree upon a mediator, each party shall select a mediator and those mediators shall select a 
qualified neutral third party to mediate with regard to the disputed portion of the Claim.  Each 
party shall bear the fees and costs charged by its respective mediator in connection with the 
selection of the neutral mediator. 
 
21.3.6 For purposes of this section, mediation includes any nonbinding process, including 
but not limited to, neutral evaluation or a dispute review board, in which an independent third 
party or board assists the parties in dispute with resolution through negotiation or by issuance 
of an evaluation.  Any mediation utilized shall conform to the timeframes in this section. 
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Unless otherwise agreed to by the County and the Contractor in writing, the mediation 
conducted pursuant to this Section 21 shall excuse any further obligation under Section 
20104.4 of the Public Contract Code to mediate after litigation has been commenced. 
 
21.3.7 If mediation is unsuccessful to resolve all issues, the parts of the Claim remaining 
in dispute shall be subject to applicable procedures outside of this section and the requirements 
of Public Contract Code § 9204. The Claim resolution procedures in this Section do not 
preclude the County from requiring arbitration of disputes under private arbitration or the 
Public Works Contract Arbitration Program, if mediation under this Article does not resolve 
the parties’ dispute. 
 
21.3.8 Following the procedures set forth in this Section 21, including the mediation, if 
the Claim or any portion of it remains in dispute, the Contractor may file a Claim as provided 
in Chapter 1 (commencing with § 900) and Chapter 2 (commencing with § 910) of Part 3 of 
Division 3.6 of Title 1 of the Government Code.  If the Government Code claim is denied, 
Contractor may file an action in court.  Such action shall be subject to Public Contract Code 
Sections 9204 or 20104.4. This Section applies only to claims subject to Public Contract Code 
Sections 9204 or 20104. If a claim is not subject to Public Contract Code Sections 9204 or 
20104, the Contractor's right to file a civil action shall be as otherwise provided by law. 
 
21.4 Subcontractor Claim(s) 
 
If a subcontractor or a lower tier subcontractor has a Claim, the Contractor may present to the 
County a Claim on behalf of a subcontractor or lower tier subcontractor.  A subcontractor may 
request in writing, either on his or her own behalf or on behalf of a lower tier subcontractor, 
that the Contractor present a Claim for work which was performed by the subcontractor or by 
a lower tier subcontractor on behalf of the subcontractor.  The subcontractor requesting that 
the Claim be presented to the County shall furnish reasonable documentation as set forth in 
Section 21 to support the Claim.  Within forty-five (45) days of receipt of this written request, 
the Contractor shall notify the subcontractor in writing as to whether the Contractor presented 
the Claim to the County, and if the Contractor did not present the Claim, provide the 
subcontractor with a statement of the reasons for not having done so. 
 
 

22. Brand or Trade Name – Substitute of Equals 
 
Attention is directed to Standard Specifications Section 6-1.05, “Specific Brand or Trade Name 
and Substitution”. 
 
Reference is made to §3400 of the Public Contracts Code, which is by this reference 
incorporated herein with like effect as if here set forth in full. 
 
If a Contractor believes he knows of an equal to a specified brand or trade name which is not 
mentioned in the Contract Documents, then such potential Contractor may so advise Director 
of TLMA of such fact, giving all relevant information. 
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Unless the subject article or product is expressly designated for matching others in use in a 
particular public improvement either completed or in the course of completion, any Contractor 
may, as part of its bid proposal, include a request for substitution of an item equal to any 
specified by brand or trade name. 
 
Within 15 calendar days after award of the contract, Contractor may submit to Director of 
TLMA data substantiating such a request, and the difference, if any, in cost.  Director of TLMA 
shall promptly investigate the request and make a recommendation to County as to equality.  
The governing body of County shall promptly determine whether the substitute is equal in 
every respect to the item specified, and approve or deny the request accordingly, and shall 
notify Director of TLMA of the determination made, who shall advise Contractor in writing of 
the decision.  Unless the request is granted, substitution will not be permitted. 
 
Nothing herein shall authorize a change in the contract price or prevent the use of change orders 
in the manner provided elsewhere in the Contract Documents. 
 
 

23. Site Inspection – Effect of Other Improvements Shown and Contractor Procedure 
 
Elsewhere in the Contract Documents reference may be made graphically, descriptively, or 
both, to the existence or possible existence of other improvements affecting the site and the 
prosecution of the work such as surface and subsurface utilities, drainage ditches and courses, 
buildings, fencing, retaining walls, roadways, curbs, trees, shrubs, and similar matters.  Such 
matters are included to be used by Contractor to the extent he deems appropriate.  However, it 
is expressly understood and agreed: 
 
A. Showing or describing such items does not mean that it is an exhaustive and complete 

presentation and that as to matters shown or described that they necessarily exist. 
 

B. All graphic presentations are schematic only unless the contrary is clearly set out elsewhere 
as to a particular matter. 
 

C. Whenever in the plans survey markers are shown, boundaries of the site are shown or 
contour lines are shown, Contractor may assume that such matters are shown in accordance 
with acceptable standards. 
 
All improvements of the nature described above, whether elsewhere shown or described or 
not, shall, unless the contrary is elsewhere specifically directed, remain in place, 
undisturbed and suitably protected during the course of the work. 
 
Whenever, during the course of the work, a subsurface improvement is discovered, which 
Contractor believes is unknown to County, he shall immediately inform Director of TLMA.  
Except as elsewhere provided, whenever in the course of the work it becomes apparent that 
the work cannot proceed without the destruction or relocation of any improvement, whether 
shown or described or not, Contractor shall immediately cease work affecting such 
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improvements, notify Director of TLMA as to such circumstance, and await instructions 
as to how to proceed. 
 

D. The Contractor shall be required to cooperate fully with all utility forces or forces of other 
public agencies engaged in relocation, lowering, altering or otherwise rearranging any 
facilities interfering with the progress of work or installing any facilities thereon. 
 
The Contractor will also be required to cooperate fully with any County or State forces 
working on or near the project, or requiring access to the work in the performance of their 
duties. 
 
 

24. Public Safety 
 
The Contractor shall provide for the safety of traffic and the public in conformance with the 
provisions in Section 7-1.04, "Public Safety" of the Standard Specifications and these Special 
Provisions. 
 
The Contractor shall install Type K temporary railing between a lane open to public traffic and 
an excavation, obstacle or storage area when the following conditions exist: 
 

A. Excavations 
The near edge of the excavation is 12 feet or less from the edge of the lane, except: 

 
1. Excavations covered with sheet steel or concrete covers of adequate thickness 

to prevent accidental entry by traffic or the public. 
2. Excavations less than 1 foot deep. 
3. Trenches less than 1 foot wide for irrigation pipe or electrical conduit, or 

excavations less than 1 foot in diameter. 
4. Excavations parallel to the lane for the purpose of pavement widening or 

reconstruction. 
5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical: 

horizontal). 
6. Excavations protected by existing barrier or railing. 

 
B. Temporarily Unprotected Permanent Obstacles 

The work includes the installation of a fixed obstacle together with a protective system, 
such as a sign structure together with protective railing, and the Contractor elects to 
install the obstacle prior to installing the protective system; or the Contractor, for the 
Contractor's convenience and with permission of the Engineer, removes a portion of an 
existing protective railing at an obstacle and does not replace such railing complete in 
place during the same day. 
 

C. Storage Areas 
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Material or equipment is stored within 12 feet of the lane and the storage is not 
otherwise prohibited by the provisions of the Standard Specifications and these Special 
Provisions. 
 

The approach end of Type K temporary railing installed in conformance with the provisions in 
this Special Provision section "Public Safety" and in Section 7-1.04, "Public Safety" of the 
Standard Specifications, shall be offset a minimum of 15 feet from the edge of the traffic lane 
open to public traffic.  The temporary railing shall be installed on a skew toward the edge of 
the traffic lane of not more than 1 foot transversely to 10 feet longitudinally with respect to the 
edge of the traffic lane.  If the 15 feet minimum offset cannot be achieved, the temporary railing 
shall be installed on the 10 to 1 skew to obtain the maximum available offset between the 
approach end of the railing and the edge of the traffic lane, and an array of temporary crash 
cushion modules shall be installed at the approach end of the temporary railing. 
 
Type K Temporary railing shall conform to the provisions in Section 12-3.20, "Type K 
Temporary Railing" of the Standard Specifications.  Type K Temporary Railing, conforming 
to the details shown on 2018 Standard Plan T3A and T3B, may be used.  Type K Temporary 
Railing fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30 
may be used, provided the fabrication date is printed on the required Certificate of Compliance. 
 
Temporary crash cushion modules shall conform to the provisions in "Temporary Crash 
Cushion Module" of these Special Provisions, if applicable. 
 
Except for installing, maintaining and removing traffic control devices, whenever work is 
performed or equipment is operated in the following work areas, the Contractor shall close the 
adjacent traffic lane unless otherwise provided in the Standard Specifications and these Special 
Provisions: 
 

Approach Speed of Public Traffic 
Posted Limit 

 
Work Areas 

Over 45 Miles Per Hour Within 6 feet of a traffic lane but not on a 
traffic lane 

35 to 45 Miles Per Hour Within 3 feet of a traffic lane but not on a 
traffic lane 

 
The lane closure provisions of this Section shall not apply if the work area is protected by 
permanent or temporary railing or barrier. 
 
When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the 
line of cones or delineators shall be considered to be the edge of the traffic lane, however, the 
Contractor shall not reduce the width of an existing lane to less than 10 feet without written 
approval from the Engineer. 
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When work is not in progress on a trench or other excavation that required closure of an 
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be placed 
off of and adjacent to the edge of the traveled way.  The spacing of the cones or delineators 
shall be not more than the spacing used for the lane closure. 
 
Suspended loads or equipment shall not be moved nor positioned over public traffic or 
pedestrians. 
 
Payment 
 
Full compensation for conforming to the provisions in this Section, Public Safety, including 
furnishing and installing temporary railing (Type K) and temporary crash cushion modules, 
shall be considered as included in the estimated cost  for emergency repair work Contract and 
no additional compensation will be allowed therefor. 
 
 

25. Extra Work 
 
Section 4-1.05, "Changes and Extra Work" of the Standard Specifications is amended by 
adding the following: 
 
If, in the opinion of the Engineer, such work cannot reasonably be performed concurrently 
with other items of work, and if a controlling item of work is delayed thereby, an adjustment 
of contract time of completion will be made. 
 
 

26. Noise Control 
 
Noise control shall conform to the provisions in Section 14-8.02, "Noise Control” of the 
Standard Specifications and these Special Provisions. 
 
Section 14-8.02, “Noise Control”, second paragraph, is deleted and replaced with the 
following: 
 

The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00 
a.m., shall not exceed 86 dBA LMax at a distance of 50 feet.  This requirement in no way 
relieves the Contractor from responsibility for complying with local ordinances regulating 
noise level. 
 
Said noise level requirement shall apply to all equipment on the job or related to the job, 
including but not limited to trucks, transit mixers or transient equipment that may or may 
not be owned by the Contractor.  The use of loud sound signals must be avoided in favor 
of light warnings except those required by safety laws for the protection of personnel. 

 
Payment 
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Full compensation for conforming to the requirements of this Section, Noise Control, shall be 
considered as included in the estimated cost for emergency repair work Contract and no 
additional compensation will be allowed therefor. 
 
 

27. Use, Care and Protection of Premises 
 
Attention is directed to Section 5-1.36, “Property and Facility Preservation” of the Standard 
Specifications. 
 
At his expense Contractor shall: 
 

A. Take every precaution against injuries to persons or damage to property. 
 

B. Comply with regulations governing the use of the property. 
 

C. Store and suitably protect his apparatus, equipment, materials and supplies in an orderly 
fashion on site. 
 

D. Place on the work only such loads as are consistent with the safety of the work. 
 

E. Effect all cutting, fitting, or patching of his work required to make it conform to the 
plans and specifications and interrelate with other improvements or except with the 
consent of Director of TLMA, cut or otherwise alter existing improvements. 
 

F. Protect and preserve established bench marks and monuments, make no changes in the 
location of such without the prior written approval of County, replace and relocate any 
of them which may be lost or destroyed, or which require shifting because of necessary 
changes in grades or locations.  All replacement and relocation work shall be 
accomplished only after approval of County and under the direct supervision and 
instruction of Director of TLMA. 
 

G. Before final payment remove all surplus materials, false work, temporary structures, 
debris, and similar matter resulting from his operations from the site and to put the site 
in an orderly condition. 
 

H. Construct, operate and maintain all passageways, guard fences, lights, barricades and 
other facilities required for protection by State or municipal laws and regulations and 
local conditions during the course of the work. 
 

I. Guard County's property from injury or loss. 
 

J. Take all reasonable precautions for dust and noise control and generally conduct 
operations so as not to constitute a nuisance. 
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K. The Contractor shall be responsible for the protection of existing signs, fences, concrete 
curb and gutter and other highway facilities which may be encountered in the roadway.  
The replacement or repair of any facilities which the County deems necessary as a 
result of the Contractor's operations shall be done by the Contractor at his own expense 
and to the satisfaction of the County Transportation Department. 
 

Payment 
 
Full compensation for conforming to the requirements of this Section, Use, Care and Protection 
of Premises, shall be considered as included in the estimated cost for emergency repair work 
Contract and no additional compensation will be allowed therefor. 
 
 

28. Obstructions 
 
Attention is directed to Section 5-1.36C, “Nonhighway Facilities”, Section 15, “Existing 
Facilities” and 51-1.03E(9), “Utility Facilities”,  of the Standard Specifications and these 
Special Provisions. 
 
In the event that the utility facilities mentioned within the referenced Standard Specifications 
and/or Special Provisions are not removed or relocated by the times specified and, if in the 
opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason 
of the utility facilities not being removed or relocated by said times, the County will 
compensate the Contractor for such delays to the extent provided in Section 8-1.07, “Delays” 
of the Standard Specifications, except as provided in the previous paragraph referenced 
sections  of the Standard Specifications. 
 
 

29. Removal of Asbestos and Hazardous Substances 
 
When the presence of asbestos or hazardous substances are not shown on the plans or indicated 
in the specifications and the Contractor encounters materials which the Contractor reasonably 
believes to be asbestos or a hazardous substance as defined in Section 25914.1 of the Health 
and Safety Code, and the asbestos or hazardous substance has not been rendered harmless, the 
Contractor may continue work in unaffected areas reasonably believed to be safe.  The 
Contractor shall immediately cease work in the affected area and report the condition to the 
Engineer in writing. 
 
In conformance with §25914.1 of the Health and Safety Code, removal of asbestos or 
hazardous substances including exploratory work to identify and determine the extent of the 
asbestos or hazardous substance will be performed as Extra Work. 
 
If delay of work in the area delays the current controlling operation, the Contractor will be 
compensated for the delay in conformance with the provisions in Section 8-1.07, "Delays" of 
the Standard Specifications. 
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30. Documents of Contractor 

 
Upon demand, Contractor shall make available to County all documents, information and 
reports in its possession relevant to the work accomplished or to be accomplished or any 
demand or claim of Contractor as to County.  This includes copies of documents sent by 
Contractor or others in its possession.  Contractor shall further make available to County 
conformed copies of all documents submitted to the sureties who executed the Performance 
Bond, or Payment Bond for the purpose of obtaining the sureties' signature, including any 
guarantee or indemnification made to such surety by others for such purpose.  Contractor shall 
maintain in his possession all documents relative to the work for three years after Notice of 
Completion. 
 
 

31. In-Use Off-Road Diesel-Fueled Fleet Certificate Of Reported Compliance  
 
Valid Certificates of Reported Compliance as described in California Code of Regulations, 
title 13, section 2449(n) for fleets of vehicles subject to 13 CCR section 2449 are required for 
this project, as applicable. 
 
 

32. Responsibility of Contractor to Act in an Emergency 
 
In case of an emergency which threatens loss or injury to property or life, Contractor shall act 
without previous instructions as the situation may warrant.  Contractor shall notify Director of 
TLMA immediately thereafter.  Any compensation claimed by Contractor, together with 
substantiating documentation shall be submitted to County via Director of TLMA. 
 
 

33. Final Inspection – Notice of Completion 
 
When the work is ready for final inspection, County shall cause the work to be inspected and 
subjected to such tests as seem to it to be required for the purpose of determining if the work 
is complete in every respect. 
 
At a meeting of the governing body of County held within ten (10) days after final inspection, 
the governing body shall consider the facts developed at the inspection.  If it is found that the 
work is apparently complete in every respect, County will accept the work and a Notice of 
Completion will be recorded. 
 
As between the parties, the recordation of the Notice of Completion, unless recorded because 
of a cessation of labor, means only that the time for final payment and the commencement of 
the guarantee period commences to run. 
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34. Dust Abatement 
 
Dust control shall conform to Section 10-5, “Dust Control”, Section 14-9.02, “Air Pollution 
Control”, Section 10-6, “Watering”, and Section 18, “Dust Palliative” of the Standard 
Specifications, Rules no. 401, 402, 403 and 403.1 of the South Coast Air Quality Management 
District (AQMD), Riverside County Code, Chapter 8.52, “Fugitive Dust Reduction Program 
For Coachella Valley” (if project location is within the Coachella Valley), all other applicable 
Federal and State laws, and the requirements set forth herein. 
 
The Contractor is cautioned that failure to control fugitive dust may result in fines being levied 
by the South Coast Air Quality Management District to both the Contractor and the County, 
as Owner.  The Contractor shall be fully responsible for payment of all fines pertaining to air 
pollution control violations, resulting from Contractor’s operations related to the construction 
contract, which may be levied against both the Contractor and the County by the AQMD or 
other regulatory agencies.  The Contractor’s attention is directed to Section 7-1.02, “Laws” 
and Section 7-1.02A of the Standard Specifications.  The cost of all fines levied against the 
County will be deducted from any moneys due or which may become due to the Contractor, 
unless other payment arrangements are made by the Contractor. 
 
Dust control of all of the Contractor’s operations is required 24 hours per day, 7 days a week 
for the duration of the contract, and until the disturbed soil is permanently stabilized.  The 
Contractor shall take every precaution to prevent emissions of fugitive dust from the project 
site, from locations of stockpiled materials, from unpaved driving surfaces, from haul vehicles, 
from inactive construction areas, and from all other operations of the Contractor.  The 
Contractor shall plan for and carry out proper and efficient measures to prevent their operations 
from producing dust in amounts damaging to property or which constitute a public nuisance, 
or which cause harm to persons living or working in the vicinity of the work.  Particular 
concern of emissions is PM10 particles. PM10 particles are fine particulate matter of 10 
microns or less which are associated with sickness and death from respiratory disease. 
 
The Contractor shall furnish and post dust mitigation signs, which shall be, at a minimum, in 
accordance with the “AQMD Recommendations”, attached hereto (See Appendix).  Additional 
copies are available upon request from the Engineer.  The sign shall include the Contractor’s 
phone number which shall be maintained on a 24 hour basis.  The sign message, size and 
design, including any deviations from the signage recommendations, shall be approved by the 
Engineer prior to fabrication. 
 
The Contractor shall respond to complaints by mobilizing equipment and personnel at the 
construction site within 2 hours of each complaint to control fugitive dust. 
 
Attention is directed to AQMD Rule 403.1, which applies to all contracts within the Coachella 
Valley Area of Riverside County.  That AQMD Rule requires the Contractor to take specified 
dust control actions when prevailing wind speeds exceed 25 miles per hour. Wind forecasts, 
AQMD Rules and other related information are provided by AQMD at 1-800-CUT-SMOG 
and at www.aqmd.gov. 
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Any days on which the Contractor is prevented from working, due to the requirements of 
AQMD Rules, will be considered as non-working days, in accordance with Section 8-1.05, 
“Time” of the Standard Specifications. 
 
The Contractor shall utilize the “Best Available Control Measures” of controlling fugitive dust, 
as prepared by the AQMD.  For projects within the Coachella Valley, the “Reasonably 
Available Control Measures” may be employed, if effective within the context of the AQMD 
rules.  However, if fugitive dust crosses the project boundary, more effective control measures, 
including the “Best Available Control Measures” shall be implemented. 
 
A site-specific fugitive dust control plan shall be submitted to the Engineer for review and 
approval at least 10 days prior to the start of construction. Additionally, for projects outside of 
the Coachella Valley which meet the criteria for AQMD plan approval, the Contractor shall 
submit the dust control plan to AQMD for approval. AQMD plan submittal criteria is defined 
in AQMD Rule 403 as being for projects that will have disturbed surface area in excess of 100 
acres, or for projects with a scope of work which requires the movement of more than 10,000 
cubic yards of soil on each of any three working days. 
 
A sample plan and other pertinent information is attached, and additional copies are available 
from the Engineer upon request.  The fugitive dust control plan shall include the “Reasonably 
Available Control Measures” and “Best Available Control Measures” of controlling fugitive 
dust, as may be appropriate and necessary, including but not limited to watering, application 
of chemical dust suppressants, wind fencing, covering of haul vehicles, haul vehicle bed-liners, 
covering or chemically stabilizing stored materials, phased grading, planting of vegetation, the 
use of a 24 hour environmental observer, and track-out controls at locations where unpaved 
construction accesses intersect with paved roads.  The use of chemical stabilizers, which are 
approved by all environmental regulatory agencies, and the use of reclaimed water is 
encouraged.  If water is intended as a primary dust control tool, the dust control plan shall 
provide for at least one 2,000 gallon water truck for every 4 acres of disturbed soil, unless 
otherwise approved by the Engineer. 
 
If the Construction Engineer determines that the project scope and the forecasted weather 
conditions are such that the Contractor’s work is unlikely to be a source of dust emissions, the 
Construction Engineer has the authority to waive the requirements for submittal of a dust 
control plan and for placement of the dust control signs described herein.  However, the 
Contractors responsibilities for the control of fugitive dust and the other requirements of this 
Section may not be waived. 
 
A completion notice will not be filed, and the final payment will not be made to the Contractor 
until the areas of disturbed soil on the construction site, including roadway shoulders, are 
suitably stabilized for long term control of fugitive dust. 
 
The successful Contractor shall attend an AQMD PM10 Dust Control Program training 
session, and furnish evidence of attendance to the Engineer.  Attendance at AQMD training 
seminars can be scheduled through AQMD at 1-866-861-DUST (1-866-861-3878) or by email 
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to dustcontrol@aqmd.gov.  Current AQMD certification of previous attendance will be 
accepted. 
 
At that training session, the successful Contractor will be furnished with the AQMD prepared 
Rule 403 and Rule 403.1 implementation handbooks, which include the “Best Available 
Control Measures” and “Reasonably Available Control Measures”, and other associated 
information, including a listing of suggested dust control related devices, materials and 
chemicals. 
 
The signature of the Contractor on the Contract constitutes acknowledgement by the 
Contractor of the dust control requirements established by law and described herein, and the 
enforceability of those requirements. 
 
Payment 
 
When the contract includes a work item for Dust Abatement, full compensation for 
conformance with these dust abatement requirements, including labor, equipment, materials, 
developing water supply and incidentals, shall be paid at the lump sum price for Dust 
Abatement, and no additional compensation will be allowed therefor. 
 
When the contract does not include a work item for Dust Abatement, full compensation for 
conformance with these dust abatement requirements, including labor, equipment, materials, 
developing water supply and incidentals, shall be considered as included in the estimated cost 
for emergency repair work Contract and no additional compensation will be allowed therefor. 
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DIVISION 0  COUNTY PROVISIONS 
 

00 COUNTY MISCELLANEOUS 
 

00-1.01 PROJECT DESCRIPTION: 
 

Emergency Road and Storm Drain Damage Repair Work 
Pedley Road, Emergency Access Road 

Western Riverside County/City Animal Shelter 
Project No. D4-0135 

 
Attention is directed to Section 4 “SCOPE OF WORK” of the Standard Specifications. 
 
Work performed will be paid as force account work, as described in Section 9-1.04 of the Caltrans 
Standard Specifications. The contract and procedures will be in accordance with the County of 
Riverside’s emergency contract procedures, as directed in County Resolution 2019-035. 
 
In general, this project consists of storm damage repair work on the emergency access road for 
Western Riverside County/City Animal Shelter in the City of Jurupa Valley.   As Transportation 
Departments keeps assessing damages, work may be added to this location, as necessary. 
 
Riverside County Department of Animal Services, located in the city of Jurupa Valley, has an 
emergency access road at the Western Riverside County/City Animal Shelter that has been impacted 
by the recent rains, causing scouring at the storm drain culvert outlet.  The access road encountered 
major erosion including partial roadway collapse that left a large cavity, eroded the side slope, and 
undermined the portions of the existing reinforced concrete pipes that resulted in collapsed culvert 
concrete headwall and pipes.  
 
The driveway is unsafe for vehicular/pedestrian access; therefore, it is imperative for the County to 
safely repair the drainage system and the driveway. 
 
Work performed will be paid as force account work, as described in Section 9-1.04 of the Caltrans 
Standard Specifications and markup percentages as proposed by the contractor. 
 
Repair work will include the following tasks: 
 

1. Emergency work assessment meeting at project location, 
2. Mobilization and demobilization, 
3. Environmental Stewardship, 
4. Removal and proper disposal of debris, 
5. Safely remove and replace the damaged portion of the curb, 
6. Diverting existing water flows, 
7. Grading and earthwork, 
8. Removal of broken concrete pipes and installation of new concrete pipes and concrete collars 
9. Placing compacted fill in the undermined and eroded cavities, reestablish the cross-side slope 

for installation on new concrete pipes and new concrete headwall, 
10. Construction of a new concrete headwall and cutoff wall, 
11. Installation of rock slope protection (riprap)  
12. Pavement repairs which will include saw cutting damaged areas,  
13. Placing new Hot Mix Asphalt over Aggregate Base over the spalled asphalt at the collapsed 

roadway portion  
14. Disposal of excess excavation or unusable materials, 
15. Traffic control (changeable message sign boards, road closure signs, delineators, etc.), 
16. Additional work as necessary and as directed by the Engineer. 
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00-1.02 SPECIFICATIONS 

 
This project shall conform to the requirements of the 2018 edition of the Standard Specifications and 
Standard Plans as issued by the State of California Department of Transportation. 
 
 
 

00-1.03 TIME OF COMPLETION: 
 
The Contractor shall diligently prosecute the work to completion before the expiration of 25 Working 
Days from the date stated in the "Notice to Proceed". 
 
 
 

00-1.04 LIQUIDATED DAMAGES: 
 
There are no liquidated damages assigned to this project. 

 
 
 

00-1.05 ADDITIONAL INSURANCE REQUIREMENTS, ADDITIONAL INSURED LIST: 
 
In addition to the requirements of General Conditions Section 4, “Insurance and Hold Harmless” of 
these contract documents, the Contractor’s Certificate of Insurance and additional insured 
endorsements for the project shall name the following listed entities as additional insured under the 
Contractor’s general liability, excess liability, and auto liability insurance policies, and each listed 
entity shall be named on the Waiver of Subrogation for the Contractor’s Workers Compensation 
policy. 
 

1. County of Riverside, its Agencies, Districts, Special Districts and Departments, their respective 
directors, officers, Board of Supervisors, elected and appointed officials, employees, agents, 
and representatives. 
 

2. City of Jurupa Valley, their elected and appointed officials, directors, employees, agents, and 
representatives. 

 
3. Riverside County Department of Animal Services (Western Riverside County/City Animal 

Shelter), their elected and appointed officials, directors, employees, agents, and 
representatives. 
 

Each of the above listed entities shall also be held harmless, in accordance with the requirements of 
General Conditions Section 4, “Insurance and Hold Harmless” of these contract documents. 
 
Payment 
Full compensation for compliance with the requirements of this Section will be paid for on a force 
account basis, in accordance with Section 9-1.04, Force Account, of the Standard Specifications, and 
proposed markup percentages for the work performed. 
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00-1.06  ENCROACHMENT PERMIT: 
 
It shall be the responsibility of the Contractor to obtain Encroachment Permit (non-fee) from the following 
agencies for the work done within their jurisdiction prior to commencing any work. 
 

• City of Jurupa Valley 
 
Permit may be required when placing any traffic control devices, and/or for the work done within the City’s 
Right of Way. Permit must be issued by the City prior to commencing any work. 
 
Contractor to submit Traffic Control plans to City of Jurupa Valley for review and approval prior to issuance of 
Encroachment Permit. 
 
All work shall comply with the City of Jurupa Valley issued permits.   
 
 
 

00-1.07 PROSECUTION AND PROGRESS: 
 
Attention is directed to the provisions in Section 8-1.04,"Start of Job Site Activities”, Section 8-1.05 
“Time” of the Standard Specifications and these Special Provisions. 
 
Standard Specification Section 8-1.04B, “Standard Start” is modified to read as follows: 
 
The Contractor shall begin work within the calendar days stated within the written "Notice to Proceed". 
 
The Contractor shall notify the Engineer, in writing, of the Contractor’s intent to begin work at least 
24 hours before work is begun.  If the project has more than one (1) location of work, Contractor shall 
submit a separate notice for each location.  The notice shall be delivered to the Transportation 
Department's Engineer and shall specify the date the Contractor intends to start at said location. 
 
Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any work 
performed by the Contractor in advance of the date stated in the "Notice to Proceed" shall be 
considered as having been done by the Contractor at his own risk and as a volunteer and subject to 
the following: 
 

A. The Contractor shall, on commencing operations, take all precautions required for public 
safety and shall observe all the provisions in the Specifications and the Special Provisions. 

 
B. All work done according to the Contract, prior to the issuance of the "Notice to Proceed", will 

be considered authorized work and will be paid for as provided in the contract. 
 
C. The Contractor shall not be entitled to any additional compensation or an extension of time 

for any delay, hindrance or interference caused by or attributable to commencement of work 
prior to the issuance of the "Notice to Proceed". 
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00-1.08 COOPERATION: 
 
Attention is directed to Section 5-1.20 “Coordination with Other Entities” of the Standard 
Specifications and these Special Provisions. 
 
Attention is directed to Section 5-1.36C, "Nonhighway Facilities," of the Standard Specifications.  
 
Should construction be under way by other forces or by other Contractors within or adjacent to the 
limits of the work specified or should work of any other nature be under way by other forces within or 
adjacent to those limits, the Contractor shall cooperate with all the other Contractors or other forces 
to the end that any delay or hindrance to their work will be avoided.  The right is reserved to perform 
other or additional work at or near the site (including material sources) at any time, by the use of other 
forces. 
 
The Contractor shall communicate on a regular basis with the other Contractors, agencies, and utility 
companies responsible for the other work near vicinity of these projects. 
 
Each Contractor shall be responsible to the other for all damage to work, to persons or property 
caused to the other by their operations, and for loss caused the other due to unnecessary delays or 
failure to finish the work within the time specified for completion. 
 
Payment 
Full compensation for cooperating and coordinating with other Contractors shall be considered as 
included in the prices paid for other force account items of work using the proposed markup 
percentages and no additional compensation will be allowed therefor. 
 
 
 

00-1.09 OBSTRUCTIONS 
 
Attention is directed to General Condition’s item 28, “Obstructions”. 
 
Attention is directed to Sections 5-1.36, "Property and Facility Preservation" and Section 15, "Existing 
Facilities" of the Standard Specifications. 
 
Existing utility and privately-owned facilities shall be protected in accordance with Section 5-1.36, 
“Property and Facility Preservation” and these Special Provisions.  The Contractor is also responsible 
to protect those facilities that are to be relocated by others prior to or during construction, and shall 
protect those facilities in both their existing and their ultimate locations.  The Contractor shall 
cooperate with owners and their Contractors of utility and privately-owned facilities, for the relocation 
of said facilities, in accordance with Section 5-1.20, “Coordination with other Entities” of the Standard 
Specifications. 
 
All water valves and covers, gas valves and covers, sewer manholes, survey monuments, survey 
markers and any other utility appurtenances shall be protected in place. 
 
The Contractor's attention is directed to the existence of certain underground facilities that may 
require special precautions be taken by the Contractor to protect the health, safety and welfare of 
workmen and the public.  Facilities requiring special precautions include, but are not limited to: 
conductors of petroleum products, oxygen, chlorine, and toxic or flammable gases; natural gas in 
pipe lines greater than 6 inches in diameter or pipe lines operating at pressures greater than 60 psi 
(gage); underground electric supply system conductors or cables either directly buried or in duct or 
conduit which do not have concentric neutral conductors or other effectively grounded metal shields 
or sheaths; and underground electrical conductors with potential to ground of more than 300 volts.  
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The Contractor shall notify the Engineer at least twenty-four hours prior to performing any work in the 
vicinity of such facilities. 
 
Attention is directed to the requirements of Government Code Sections 4216-4216.9 pertaining to 
existing utility facilities. 
 
The Contractor shall assume that every house, building and lot within the project limits has utility 
service pipes and conductors (laterals), and that utility main and trunk facilities exist within the project 
limits.  The Contractor shall determine if it is warranted to determine the exact location of these utility 
service laterals and existing main lines, unless directed by the Engineer to pot-hole at specific 
locations, or as otherwise required herein.  The Contractor will not be directly reimbursed for 
determining the exact location of the utility main lines or services laterals.  Any damage to existing 
main lines or service laterals for which pot-holing was not performed shall be considered damage due 
to not using reasonable care and the damage shall be repaired at the Contractor’s expense. 
 
The Contractor shall conduct his operations with the assumption that underground utility facilities 
exist within the project limits.  The Contractor shall exercise caution and best construction practices 
for safety and for protection of underground facilities.  The approximate locations of underground 
utility facilities, as shown on the plans, are based on information provided by the respective owners, 
listed below.  The Contractor shall also utilize the markings of the regional notification center 
(Underground Service Alert), and above-ground utility appurtenances to determine the existence and 
approximate location of underground utilities. 
 
No excavation shall be made within 4 feet of any underground utilities, as shown on the plans and/or 
marked by Underground Service Alert, unless and until such utilities have been positively located as 
to horizontal and vertical position.  This requirement applies to all underground electric, natural gas, 
toxic or flammable gas, chlorine, oxygen or petroleum facilities. 
 
The Contractor is advised that abandoned or active utility facilities may exist within the project limits, 
which were not known to the design engineer and which are not shown on the plans. The Contractor 
shall immediately inform the Engineer if any such utility facilities are encountered within the project 
limits so that resolution can be initiated if a conflict exists.  Any utility facilities that have been 
encountered, and which have been determined by the Engineer to be abandoned, shall be cut and 
capped and disposed-of as directed by the Engineer.  Removal, capping and disposal of abandoned 
utility conduits, conductors, pipe and other facilities shall be considered as incidental excavation, and 
its compensation shall be considered included in the contract unit price paid for Clearing and 
Grubbing or Excavation, and no additional compensation will be allowed therefor. 
 
In the event that the Contractor encounters abandoned or active Asbestos Cement pipe, or any other 
utility facility containing or suspected of containing asbestos, the Contractor shall immediately notify 
the Engineer, and will cease work in the vicinity of the encountered material.  The Engineer will 
endeavor to have any such conflicting facilities removed or relocated by the owner of the facilities. If 
so ordered by the Engineer, the Contractor or his sub-contractor will remove and dispose of 
abandoned utility facilities containing or suspected of containing asbestos accordance with the health 
and safety requirements for handling the material, using properly trained and licensed personnel.  
Said work shall be considered as extra work. 
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Forty-eight hours prior to beginning construction, the Contractor shall notify the following agencies: 
 
Underground Service Alert 800-227-2600 
 

Payment 
Full compensation for all costs, including labor, equipment, materials and incidentals, required to 
comply with the requirements of this section above, including protection of water valves and covers, 
gas valves and covers, sewer manholes, survey monuments, survey markers and any other utility 
appurtenances, shall be considered as included for other force account items of work using the 
proposed markup percentages and no additional compensation will be allowed therefor. 
 
 
 

00-1.10 DISPOSAL OF EXCESS EXCAVATION OR MATERIALS: 
 
Attention is directed to Section 17-2.03D, “Disposal of Materials”, of the Standard Specifications and 
these Special Provisions. 
 
Excess earth excavation, pavement grindings and other excess materials resulting from construction 
operations shall be disposed of by the Contractor outside of the highway right of way. 
 
When any material is to be disposed of outside the highway right of way, and the County has not 
made arrangements for the disposal of such material, the Contractor shall first obtain written 
authorization from the property owner on whose property the disposal is to be made, and obtain all 
required permits from the jurisdictional agency(s) for said work, and Contractor shall file with the 
Engineer said authorization or a certified copy thereof together with a written release from the property 
owner absolving the County from any and all responsibility in connection with the disposal of material 
on said property.  If the disposal of materials is to be made at an established disposal facility that is 
available for public use, the Contractor shall retain all authorizations and receipts from said disposal 
facility and shall provide copies to the Engineer upon request. 
 
Payment 
Full compensation for all costs involved in disposing of materials as specified in this section, including 
all costs of hauling, shall be considered as included in the estimated cost for emergency repair work 
Contract and no additional compensation will be allowed therefor. 
 
 
 

00-1.11 PROJECT APPEARANCE: 
 
Attention is directed to General Condition 27, “Use, Care and Protection of Premises.” 
 
The Contractor shall maintain a neat appearance to the worksite.  The parkway between the 
pavement and property line is generally maintained free of trash and debris by the adjacent property 
owners.  The Contractor shall inform all workers to be respectful of the property owners and 
maintaining the parkways and street adjacent to their homes.   
 
The Contractor must maintain a neat appearance to the work. 
 
In areas visible to the public, the following shall apply: 
 

A. When practicable, broken concrete and debris developed during clearing and grubbing shall 
be disposed of concurrently with its removal.  If stockpiling is necessary, the material shall be 
removed or disposed of weekly. 
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B. Trash bins shall be furnished for debris from structure construction.  Debris shall be placed in 

trash bins daily. 
  

C. Forms or falsework that are to be re-used shall be stacked neatly concurrently with their 
removal.  Forms and falsework that are not to be re-used shall be disposed of concurrently 
with their removal. 

 
Prior to the leaving the project site daily, the Contractor shall collect and dispose of any trash or debris 
within the project area.   
 
See “Liquidated Damages” Special Provisions for penalties associated with non-compliance. 
 
Payment 
Full compensation for conforming to the requirements of this section, Project Appearance, shall be 
considered as included in the estimated cost for emergency repair work Contract and no additional 
compensation will be allowed therefor. 
 
 
 

00-1.12 MISCELLANEOUS WORK AS DIRECTED: 
 
Miscellaneous directed work shall consist of necessary work that is not included in other contract bid 
items, as determined by the Engineer. Miscellaneous directed work shall be performed as directed 
by the Engineer and in accordance with the applicable standards and specifications.  
 
Payment: 
Payment for implementing miscellaneous directed work will be paid for on a force account basis, in 
accordance with Section 9-1.04, Force Account, of the Standard Specifications, up to the fixed bid 
price, for the work performed. 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION I  GENERAL PROVISIONS 
 
 

2  BIDDING 
 

Add to Section 2-1.06A: 
 
Amendments to the 2018 Standard Specifications (Revised Standard Specifications) for this project, dated April 
15, 2022, are incorporated herein.  This document is available upon request at the office of the Department. 
 
 
 

4  SCOPE OF WORK 
 

Refer to section 00-1.01 of these Special Provisions. 
 
 
 

5  CONTROL OF WORK 
 

Replace section 5-1.26 Construction Surveys with the following: 
 

5-1.26  Construction Survey 
5-1.26A General 
County surveyors will establish external primary survey control monuments and/or marks to be used throughout 
the construction period.  These control monuments and marks are to be protected by Contractor and will be 
used to set construction stakes and/or marks.  The control marks will also be used to make verification surveys 
at various stages of work. 
 
Survey monuments, stakes and marks are set per the County’s Survey Manual. 
 
Contractor must submit a written request for County furnished construction staking before, or immediately after, 
area to receive staking is ready for the installation of the construction stakes.   
 
5-1.26B Survey Request 
The County will provide Contractor with a survey request form.  Survey staking requests must be received from 
Contractor a minimum of two (2) Business Days prior to the installation of the requested construction staking.  
The County shall receive written survey request on operating Business Day, Monday through Thursday, and 
prior to 4:00 p.m.  Requests received after 4:00 p.m. or on any other day, shall be considered as submitted at 
7:30 a.m. the next Business Day. 
 
5-1.26C Preserve Survey Stakes and Marks 
Contractor must preserve primary survey control monuments and marks, construction stakes and construction 
marks placed by the County.  Survey costs are incurred by the County; however, if the Contractor fails to protect 
and/or destroys these survey items, the County shall replace them at the County’s earliest convenience and 
deduct the cost of replacement from payment due to the Contractor.  
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6  CONTROL OF MATERIALS 
 
 

6-2  QUALITY ASSURANCE 
 

Add to section 6-2.01A, General: 
 

The County performs the Quality Assurance (QA) requirements in Section 6-2 of the Standard Specifications 
or the County Quality Assurance Program (QAP) for verifying the Quality Control (QC) test results and 
acceptance of the work.   

 
Chapter 6, Sampling and Testing, of the Caltrans Construction Manual describes the QA sampling and testing 
requirements for materials acceptance.  The QA sampling and testing requirements shall be at a rate of one 
QA test for every five QC tests. 

 
 

Add to section 6-2.02A, General: 
 
Section 6-2.02, Quality Control, of the Standard Specifications, informs the contractor of the quality control 
requirements and verify that the contractor maintains a quality control program that includes sampling, testing, 
and inspection of the materials or process to control quality and ensure the quality characteristics of the 
material/process are met.  
 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION II  GENERAL CONSTRUCTION 
 

10  GENERAL 
 
 

Add to Section 10-6, Watering: 
 

10-6.01 Develop Water Supply 
Develop water supply shall conform to the provisions of Section 10-6 of the Standard Specifications and these 
Special Provisions. 
 
Attention is directed to the requirements of Section 10-5 “Dust Control” of Standard Specifications, and appendix 
A of these Special Provisions. 
 
10-6.02 Payment: 
Full compensation for compliance with the requirements of this Section will be paid for on a force account basis, 
in accordance with Section 9-1.04, Force Account, of the Standard Specifications, for the work performed. 
 
 

12  TEMPORARY TRAFFIC CONTROL 
 
 

Add to the beginning of section 12-3.32C: 
 
PORTABLE CHANGEABLE MESSAGE SIGNS 
As directed by the Engineer, portable Changeable Message Signs (PCMS) shall be furnished, placed, operated 
and maintained at those locations designated by the Engineer in conformance with the provisions in Section 
12, “Temporary Traffic Control” of the Standard Specifications and these Special Provisions. 
 
PCMS Boards will be placed far enough in advance of the project to allow commuters an option for alternative 
routes prior to arriving to the project limits. 
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Start displaying the message on the portable changeable message signs prior to start of construction.  
 
 

Replace section 12-3.32D Payment with: 
 

12-3.32D Payment 
Full compensation for compliance with the requirements of this Section will be paid for on a force account basis, 
in accordance with Section 9-1.04, Force Account, of the Standard Specifications, for the work performed. 
 
 
 

12-4  MAINTAINING TRAFFIC 
 

Add to Section 12-4.01 General: 
 
MAINTAINING TRAFFIC: 
Daily working hours shall be between the hours of 6:00 a.m. and 6:00 p.m., Sunday through Saturday, including 
County observed holidays, as approved by the Engineer.  Exceptions and specific work schedules shall be 
submitted to the Engineer for consideration. 
 
If necessary, maintaining traffic shall conform to the provisions in Section 7-1.03, “Public Convenience”, Section 
7-1.04, “Public Safety” and Section 12, “Temporary Traffic Control” of the Standard Specifications and “Public 
Safety” of these Special Provisions. 
 
Designated County legal holidays are January 1st, the third Monday in January, February 12th, the third Monday 
in February, the last Monday in May, July 4th, the first Monday in September, the second Monday in October, 
November 11th, Thanksgiving Day, the Friday following Thanksgiving Day, December 24th and 31st when they 
fall on Monday, December 25th, December 26th and January 2nd when they fall on Friday.  When a designated 
legal holiday falls on a Sunday, the following Monday shall be a designated legal holiday.  When a designated 
legal holiday falls on a Saturday, the preceding Friday shall be a designated legal holiday. 
 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 
 

13  WATER POLLUTION CONTROL 
 

13-3 STORM WATER POLLUTION PREVENTION PLAN 
 

 
Add to section 13-3.01, General: 

 
13-3.01 General 
Contractor shall adhere to all good housekeeping stormwater practices and follow the Caltrans BMP fact sheets 
for best practices. 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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14  ENVIRONMENTAL STEWARDSHIP 
 

14-1  GENERAL 
 

Add to the end of section 14-1.02, Environmentally Sensitive Area: 
 
Environmentally Sensitive Areas (ESA) exist on this project. 
  
TYPE ESA TEMPORARY FENCE: 
Before starting job site activities, Type ESA temporary fence shall be installed at the locations shown on the 
plans and as directed by the Engineer and in consultation with the Designated Biologist(s), in conformance with 
Section 16-2.03, Temporary High-Visibility Fences, of the Standard Specifications, and pursuant to CDFW 1602 
permit measure 2.4, Delineate Work Area Boundary and its exhibits 2a-2k. 
 
Biologist services will be provided by Riverside County staff. 
 
The Type ESA fence boundaries shown are approximate; the County marks the exact Type ESA fence 
boundaries on the ground. 
  
 
Payment 
Full compensation for compliance with the requirements of this Section will be paid for on a force account basis, 
in accordance with Section 9-1.04, Force Account, of the Standard Specifications, and proposed markup 
percentages for the work performed for doing all the work involved in installing the temporary high-visibility 
fence (Type ESA), complete in place, including maintenance, removal and disposal of discarded materials, and 
backfilling and repairing holes, depressions and other ground disturbance, as specified in the Standard 
Specifications and these Special Provisions, and as ordered by the Engineer. 
 
 

14-2  CULTURAL RESOURCES 
 
 

Add to Section 14-2.03, Archaeological Resources: 
 
ARCHAEOLOGICAL RESOURCES 
 
14-2.03A General 
Section 14-2.03, “Archeological Resources” applies if cultural resources are discovered at the job site.  Do not 
disturb the resources and immediately: 
 

1. Stop all work within a 100-foot radius of the discovery. 
2. Protect the discovery area 
3. Notify the Engineer.   

 
The Department will investigate.  Do not move cultural resources or take them from the job site.  Do not resume 
work within the discovery area until authorized. 
 
If human remains are encountered, State Health and Safety Code Section 7050.5 states that no further 
disturbance shall occur until the County Coroner has made a determination of origin and disposition pursuant 
to Public Resources Code Section 5097.98. The County Coroner must be notified of the find immediately. If the 
remains are determined to be prehistoric, the Coroner will notify the NAHC, which will determine and notify a 
Most Likely Descendant (MLD). With the permission of the landowner or his/her authorized representative, the 
MLD may inspect the site of the discovery. The MLD shall complete the inspection within 48 hours of notification 
by the NAHC. The MLD may recommend scientific removal and nondestructive analysis of human remains and 
items associated with Native American burials.  
 
In the event that any damage occurs to any cultural resource, the Contractor shall bear the full cost of resource 
damage evaluation and restoration, and such payment shall not relieve Contractor from civil or criminal 
remedies otherwise provided by law. 
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14-6  BIOLOGICAL RESOURCES 
 

Add to Section 14-6.03B Bird Protection: 
 
14-6.03B Bird Protection 
14-6.03B(1) General 
Bird Protection shall conform to Section 14-6.03B “Bird Protection” of Standard Specifications, these Special 
Provisions and as directed. 
 

Regulatory Requirements 
Attention is directed to the Federal Migratory Bird Treaty Act (15 USC 703-711) 50 CFR Part 21 and 50 CFR 
Part 10, and the California Department of Fish and Game Code Sections 3503, 3513 and 3800, that protect 
migratory birds, their occupied nests, and their eggs from disturbance or destruction. 

 
Ground disturbance, tree, shrub and/or vegetation removal that occurs between February 1st and August 31st 

will not commence until a preconstruction survey for nesting birds has verified that no active nests have been 
located or the Engineer has approved the beginning of work. If an active nest is located, construction within 500 
feet of the nest must be avoided until the nest has been vacated and the young are independent of their parents. 
 
The nesting survey will be provided by Riverside County staff. 
 
Between February 1st and August 31st, the Contractor shall notify the Engineer 10 working days prior to 
beginning work disturbing structures, the ground or vegetation. 
 
The Contractor shall use exclusion techniques directed by the Engineer to prevent migratory birds from nesting 
in trees within the project limits. 
 
If evidence of bird nesting is discovered, the Contractor shall not disturb the nesting birds or nests until the birds 
have naturally left the nests. If evidence of migratory bird nesting is discovered after beginning work, the 
Contractor shall immediately stop work within 500 feet of the nests and notify the Engineer. Work shall not 
resume until the Engineer provides a written notification that work may begin at or adjacent areas of the 
discovered bird nest locations. 
 
Attention is directed to Section 8-1.06, “Suspensions” of the Standard Specifications. 
 
Nothing in this section shall relieve the Contractor from providing for public safety in conformance with the 
provisions in Section 7-1.04, “Public Safety” of the Standard Specifications. 
 
Payment 
Full compensation for compliance with this section shall be considered as included in the contract price paid for 
the various items of work and no additional compensation will be allowed therefor. 
 
 
. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

  



 

13 
 

AnimalShelter.AccessRd.Repair.CD.C06.SpecialProvisoin.2018.V3.040924.FinalDraft. 

DIVISION III  EARTHWORK AND LANDSCAPE 
 

17  GENERAL 
 
 

17-2  CLEARING AND GRUBBING 
 

Add to section 17-2.01, General, CLEARING AND GRUBBING: 
Clearing and grubbing activities shall include but not be limited to removing and disposing of mud sediment, 
rocks and boulders, trash, debris, organic material, and grading areas in and adjacent to and within the 
footprint of the project. 
 
Trees and bushes including tree stumps and roots shall be removed as shown on the plans and as directed by 
the Engineer. 
 
Removed trees, trimmings, vegetation, and debris shall be the property of the Contractor and shall be disposed 
of by the Contractor, as provided in Section 17-2.03D, “Disposal of Materials” of the Standard Specifications 
and Section 00-1.10, Disposal of Excess Excavation or Materials, of these Special Provisions. 
 
Any tree or bush removal or trimming between February 1st and August 31st will require a preconstruction survey 
for nesting birds.  The Contractor shall schedule accordingly. 
 
The nesting survey, if required, will be provided by Riverside County staff. 
 
Regulatory Requirements 
 
Attention is directed to the Federal Migratory Bird Treaty Act (15 USC 703-711) 50 CFR Part 21 and 50 CFR 
Part 10, and the California Department of Fish and Game Code Sections 3503, 3513 and 3800, that protect 
migratory birds, their occupied nests, and their eggs from disturbance or destruction. 
 
Construction 
 
Ground disturbance, tree, shrub and/or vegetation removal that occurs between February 1st and August 31st 
will not commence until a preconstruction survey for nesting birds has verified that no active nests have been 
located or the Engineer has approved the beginning of work.  If an active nest is located, construction within 
500 feet of the nest must be avoided until the nest has been vacated and the young are independent of their 
parents. 
 
Between February 1st and August 31st, the Contractor shall notify the Engineer 10 working days prior to 
beginning work disturbing structures, the ground or vegetation. 
 
The Contractor shall use exclusion techniques directed by the Engineer to prevent migratory birds from nesting 
on the ground, on structures or in trees, shrubs or other vegetation within the project limits. 
 
If evidence of bird nesting is discovered, the Contractor shall not disturb the nesting birds or nests until the birds 
have naturally left the nests.  If evidence of migratory bird nesting is discovered after beginning work, the 
Contractor shall immediately stop work within 500 feet of the nests and notify the Engineer.  Work shall not 
resume until the Engineer provides a written notification that work may begin at or adjacent areas of the 
discovered bird nest locations. 
 
Attention is directed to Section 8-1.06, “Suspensions” of the Standard Specifications. 
 
Nothing in this section shall relieve the Contractor from providing for public safety in conformance with the 
provisions in Section 7-1.04, “Public Safety” of the Standard Specifications. 
 
Activities controlled by the Contractor, except cleanup or other required work, shall be confined within the 
graded areas of the roadway. 
 



 

14 
 

AnimalShelter.AccessRd.Repair.CD.C06.SpecialProvisoin.2018.V3.040924.FinalDraft. 

Before final inspection of the work, the Contractor shall clean the highway, material sites and all ground 
occupied by the contractor in connection with work of all rubbish, excess materials, falsework, temporary 
structures and equipment.  All parts of the work site shall be left in a neat and presentable condition.  
 
Nothing herein, however, shall require the Contractor to remove warning, regulatory and guide signs prior to 
formal acceptance by the director. 
 
 

Replace Section 17-2.04 with: 
Payment 
 
Full compensation for compliance with the requirements of this Section, including but not limited to removing 
and disposing of mud sediment, rocks and boulders, trash, debris, organic material, and grading areas 
in and adjacent to and within the footprint of the project, will be paid for on a force account basis, in 
accordance with Section 9-1.04, Force Account, of the Standard Specifications, for the work performed. 
 
 
 

Add to the section 17-2.03D “Disposal of Material”: 
 
Before final inspection of the work, the Contractor shall clean the highway, material sites and all ground 
occupied by the contractor in connection with work of all rubbish, excess materials, falsework, temporary 
structures and equipment. All parts of the work shall be left in a neat and presentable condition.  
 
Nothing herein, however, shall require the Contractor to remove warning, regulatory and guide signs prior to 
formal acceptance by the director. 
 
Nothing in this section shall relieve the Contractor from providing for public safety in conformance with the 
provisions in Section 7-1.04, “Public Safety” of the Standard Specifications. 
 
 

19  EARTHWORK 
 
 

19-2  ROADWAY EXCAVATION 
 

Add to Section 19-2.01 General: 
 

Roadway Excavation 
Roadway Excavation shall conform to the provisions of Section 19 “Earthwork” of the Standard Specifications 
and these Special Provisions. 
 
Roadway excavation shall include but not limited to: 
 
 Sawcut of existing asphalt concrete as directed by the Engineer 
 Excavation and removal of existing asphalt concrete roadway to the depths as directed by the Engineer 
 Moisture condition, grade and compaction of sub-grade to 95% 
 Grading of any areas to drain to the nearest drainage facilities 

 
Ground asphalt concrete shall not be used at the surface of shoulders. 
 
At road connections and at limits of asphalt concrete paving, existing pavement shall be header cut as directed 
by the Engineer. Full compensation for furnishing all labor, tools and doing all the work necessary including 
grinding, and sawcutting shall be considered as included in the contract prices paid per ton for the various 
asphalt concrete items and no additional compensation will be allowed therefor. 
 
Existing pavement, including any base material shall be cut back to neat lines and removed as shown on the 
plans or as directed by the Engineer.  Excess material will become the property of the Contractor and will be 
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disposed of as provided in Section 00-1.14, Disposal of Excess Excavation or Materials, of these Special 
Provisions. 
 
Pavement and base material removal will be considered as roadway excavation for payment purposes. 
 
Relative Compaction 
Relative compaction shall conform to the provisions of Section 19-5.03B, “Relative Compaction (95 Percent)” 
of the Standard Specifications, these Special Provisions and/or as directed by the Engineer. 
 
Whenever relative compaction is specified to be determined by Test Method No. Calif. 216, the in place density 
may be determined by Test Method No. Calif. 231.  The in place density required by Test Method No. Calif. 312 
may be determined by Test Method No. 231.  The wet weight or dry weight basis and English Units of 
Measurement may be used at the option of the Materials Engineer. 
 
Payment 
Full compensation for compliance with the requirements of this Section will be paid for on a force account basis, 
in accordance with Section 9-1.04, Force Account, of the Standard Specifications, and proposed markup 
percentages for the work performed. 
 

19-7  BORROW MATERIAL 
 

Add to Section 19-7.02C Imported Borrow 
 
Imported Borrow shall include but not limited to: 
 

 Fill material needed for slope reconstruction 
 
Imported borrow and fill material shall be free from organics and deleterious material and shall conform to the 
provisions of section 19, “Earthwork,” of the Standard Specifications and these Special Provisions and shall be 
material that is similar or better in quality than the existing basement soil.   
 
The material shall have minimum shear strength of 250 pounds per square foot (psf) cohesion and 25 degrees 
friction angle in accordance with ASTM D 3080.  The material shall have a minimum of 25 percent passing the 
No. 200 sieve in accordance with ASTM D 1140. 
 
Prospective borrow sites shall be tested to verify compliance with these specifications prior to import. 
Verification testing is performed in a laboratory off-site and sufficient time should be built into the construction 
schedule to avoid delays. 
 
Relative Compaction: 
Whenever relative compaction is specified to be determined by Test Method No. Calif. 216, the in-place density 
may be determined by Test Method No. Calif. 231. The in-place density required by Test Method No. Calif. 312 
may be determined by Test Method No. 231. The wet weight or dry weight basis and English Units of 
Measurement may be used at the option of the Materials Engineer. 
 
 

Add to Section 19-7.04, Payment: 
 
Full compensation to conform with the requirements of this section shall be paid on a force account basis, in 
accordance with Section 9-1.04, Force Account, of the Standard Specifications, and proposed markup 
percentages for the work performed; and shall include full compensation for loading, hauling, depositing, 
spreading and compacting the material in place, within the project footprint as specified.  It shall also include 
furnishing all labor material, tools, equipment and incidentals, and for doing all the work involved in obtaining 
and placing import borrow, complete in place and as shown on the plans and as specified in the Standard 
Specification and these Special Provisions and as directed by the Engineer and no additional compensation 
will be allowed therefor. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION IV  SUBBASES AND BASES 
 
 

26  AGGREGATE BASES 
 
 

The first paragraph of Section 26-1.02A, is modified to read: 
 
Aggregate for Class 2 aggregate base shall be free from organic matter and other deleterious matter, and shall 
be of such nature that it can be compacted readily under watering and rolling to form a firm and stable base.  
Aggregate may consist of broken and crushed asphalt concrete or Portland cement concrete and may contain 
crushed aggregate base or other rock materials.  The material may contain no more than 3 percent brick by 
weight as determined by California Test Method 202 as modified:  Brick material retained on a No.4 sieve shall 
be identified visually and separated manually.  Brick quantification shall be based on total weight of dry sample. 
Also, material retained on the No.4 sieve shall contain no more than 15 percent of particles (gravel) that have 
no more than one fractured face. 

 
 

Add to Section 26-1.02B Class 2 Aggregate Base 
 
26-1.02B Class 2 Aggregate Base 
 
Aggregate base shall meet the gradation requirements for 3/4 inch maximum. 
 
The Aggregate Quality requirements contained in Section 26-1.02B shall be modified to read: 
 

Aggregate Quality  
 

Test Contract Compliance 

Resistance (R-Value) 
Virgin Rock                        

Crushed Miscellaneous

 
78 Minimum                          

Sand Equivalent 
Virgin Rock                        

Crushed Miscellaneous

 
25 Minimum 
35 Minimum

Durability Index 35 Minimum
Percentage Wear 
100 Revolutions                    
500 Revolutions 

. 
15 Maximum                          
52 Maximum

 
26-1.04 Payment 
 
Add following to Section 26-1.04 Payment 
 
Full compensation for compliance with the requirements of this Section will be paid for on a force account basis, 
in accordance with Section 9-1.04, Force Account, of the Standard Specifications, and proposed markup 
percentages for the work performed. 
 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION V  SURFACINGS AND PAVEMENTS 
39  ASPHALT CONCRETE 

 
 

Replace section 39-2 HOT MIX ASPHALT with the following: 
 
39-2.01 Hot Mix Asphalt 
This work includes producing and placing Type A Hot Mix Asphalt (HMA) Type A.  Comply with the 
specifications for HMA under Section 39, "Asphalt Concrete" of the Standard Specifications and these Special 
Provisions.  All other requirements of Section 39 shall apply unless otherwise modified or replaced in these 
Special Provisions. 
 
The type of hot mix asphalt will be shown on the plans or specified in the Special Provisions. 
 
39-2.01(1a) Material 
 
39-2.01(1a.1) Prime Coat 
Liquid asphalt for prime coat shall be Grade SC-70.  Prime coat shall be applied only to those areas designated 
by the Engineer.  The application rate shall be 0.20 gallon per square yard of surface covered.  The exact rate 
and number of applications will be determined by the Engineer. 
 
39-2.01(1a.2) Tack Coat 
Asphaltic emulsion for paint binder (tack coat) shall conform to the provisions in Section 94, “Asphaltic 
Emulsion” of the Standard Specifications for the rapid-setting or slow-setting type and grade approved by the 
Engineer. Grade SS1h shall be used if not otherwise specified.  Tack coat shall be applied to all vertical surfaces 
of existing pavement, curbs, gutters, and construction joints in the surfacing against which additional material 
is to be placed, to a pavement to be surfaced, and to other surfaces designated in the Special Provisions.  The 
application rate shall be from 0.02 to 0.10 gallon per square yard of surface covered.  The exact rate and 
number of applications will be determined by the Engineer. Application of tack coat shall meet the provisions in 
Section 39-2.01C(3)(f) of the Standard Specifications. 
 
39-2.01(1a.3) Asphalt Binder 
Performance grade (PG) asphalt binder shall conform to the provisions of Section 92, “Asphalt Binders” of the 
Standard Specifications. 
 
The Contractor shall furnish asphalt in conformance with the State of California Department of Transportation’s 
“Certification Program for Suppliers of Asphalt.”  The Department maintains the program requirements, 
procedures, and a list of approved suppliers at the State of California Department of Transportation’s METS 
web site. 
 
The grade for asphalt binder shall be PG 64-10.   
 
39-2.01(1a.4) Aggregate 
Aggregate shall be clean and free from decomposed materials, organic material, and other deleterious 
substances.   
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The aggregate gradation for Type A HMA shall be within the target value (TV) limits for the specified sieve sizes 
shown in the following tables.    
 

Aggregate Gradation 
(Percentage Passing) 

 
1-inch Type A HMA

Sieve sizes TV limits Allowable tolerance
1" 100 -- 

3/4"  88–93 TV ± 5 
1/2" 72–85 TV ± 6 
3/8” 55–70 TV ± 6 

No. 4 35–52 TV ± 7 
No. 8 22–40 TV ± 5 

No. 30 8–24 TV ± 4 
No. 50 5–18 TV ± 4 
No. 200 3.0–7.0 TV ± 2 

 
3/4-inch Type A HMA

Sieve sizes TV limits Allowable tolerance
1"  100 -- 

3/4" 90–100 TV ± 5 
1/2"  70–90 TV ± 6 

No. 4 45–55 TV ± 7 
No. 8 32–40 TV ± 5 

No. 30 12–21 TV ± 4 
No. 200 2.0–7.0 TV ± 2 

 
 

1/2-inch Type A HMA
Sieve sizes TV limits Allowable tolerance

3/4"  100 — 
1/2" 95–99 TV ± 6 
3/8"  75–95 TV ± 6 

No. 4 55–66 TV ± 7 
No. 8 38–49 TV ± 5 

No. 30 15–27 TV ± 4 
No. 200 2.0–8.0 TV ± 2 

 
 
 
The aggregate shall conform to the following quality requirements prior to the addition of asphalt binder. 
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Aggregate Quality Requirements  

Quality Characteristic Test Method 
HMA Type 

HMA-A RHMA-G 

Percent of crushed particles  a 

Coarse aggregate (% min.) 
One fractured face 
Two fractured faces 
Fine aggregate (Passing No. 4 sieve 
and retained on No. 8 sieve.) (% min) 
One fractured face 

CT 205  
 

90 
75 
 
 

70

 
 

-- 
90 
 
 

70 
Los Angeles Rattler (% Max.) a 
Loss at 100 rev. 
Loss at 500 rev. 

CT 211  
12 
45

 
12 
40 

Sand equivalent a, b (min.) CT 217 47 47 
Fine aggregate angularity (% min.) a, c CT 234 45 45 
Flat and elongated particles (% max. by 
weight @ 5:1).) a 

CT 235 10 10 

Note:  
a Combine aggregate in the JMF proportions.  

b Reported value must be the average of 3 tests from a single sample. 
 

 

c The Engineer waives this specification if HMA contains less than 10 percent of 
nonmanufactured sand by weight of total aggregate. Manufactured sand is fine aggregate 
produced by crushing rock or gravel. 
 

 

 
39-2.01(1a.5) Reclaimed Asphalt Pavement 
The use of reclaimed asphalt pavement (RAP) in Type A HMA production may be substituted in a quantity up 
to 15 percent of the aggregate blend in the base course (bottom layer) only. RAP will not be allowed in the 
surface course.   
 
 
39-2.01(1b) Hot Mix Asphalt Mix Design 
The HMA mix design shall conform to the provisions of this Section.  The mix design process shall consist of 
performing California Test 367 and laboratory procedures in combinations of aggregate gradations and asphalt 
binder contents to determine the optimum binder content (OBC) and HMA mixture qualities.  The results shall 
become the proposed job mix formula (JMF).   
 
The Contractor shall submit records of aggregate quality and mix design data.  Test data shall be within one 
year from the last test performed.   
 
The Contractor shall submit the HMA mix design using the “COUNTY OF RIVERSIDE TRANSPORTATION 
DEPARTMENT, CONTRACTOR JOB MIX FORMULA PROPOSAL” form to present the JMF.  Formats other 
than the referenced form will not be accepted. See Appendices for the JMF form. 
 
The final JMF shall be signed and stamped by a Civil Engineer registered in the State of California. 
 
If any adjustment is made to the final JMF, a new mix design will be performed and a new JMF will be submitted.  
 
The HMA mix design shall comply with the following requirements: 
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Mix Design Requirements

Quality characteristic Test method 
HMA Type 

HMA-A RHMA-G
Air void content (%) CT 367 4.0 

5.0 for 1-inch 
aggregate

-- 

Voids in mineral aggregate (% min.) 
No. 4 grading 
3/8” grading 
1/2" grading 
3/4" grading 
1” grading 
 with NMAS = 1" 
 with NMAS = 3/4" 

CT 367  
17.0 
15.0 
14.0 
13.0 

 
13.0 
14.0

 
 

-- 
18.0–23.0a 

18.0–23.0a 

 

-- 

-- 
Voids filled with asphalt (%) 

No. 4 grading 
3/8” grading 
1/2" grading 
3/4" grading 
1” grading 

CT 367  
76.0–80.0 
73.0–76.0 
65.0–75.0 
65.0–75.0 
60.0–70.0 

Note c 

Dust proportion 
No. 4 and 3/8” gradings 
1/2" and 3/4" gradings 
1” grading 

CT 367  
0.9–2.0 
0.6–1.3 
0.6–1.2

Note c 

Stabilometer value (min.) b 
No. 4 and 3/8” gradings 
1/2" and 3/4" gradings 
1” grading 

CT 366  
30 
37 
37 d 

(Modified) 35 e

 
-- 
23 
-- 

a Voids in mineral aggregate for RHMA-G must be within this range.  
b California Test 304, Part 2.13.  
c Report this value in the JMF submittal. 
d Comply with California Test 366: 150 tamps at 500 psi tamping pressure and 230 °F 
compaction temperature; cool specimens to 140 °F; apply 12,600 lb leveling load; 
and perform stabilometer test at 140 °F. 
e Modify California Test 366: 150 tamps at 500 psi tamping pressure and 230 °F 
compaction temperature; cool specimens to 140 °F; apply additional 500 tamps at 
500 psi; apply 12,600 lb leveling load; and perform stabilometer test at 140 °F. 
 

 

 
39-2.01(1c) Certifications 
Laboratories testing aggregate and HMA qualities used to prepare the mix design and JMF shall be qualified 
under the State of California Department of Transportation’s Independent Assurance Program. 
 
Before production of HMA, the HMA plant must have a current qualification under the State of California 
Department of Transportation’s Materials Plant Quality Program. 
 
39-2.01(1d) Construction 
Construction of HMA shall be in conformance with the provisions of Section 39-2.01C, “Construction” of the 
Standard Specifications and these Special Provisions.  Construction of RHMA shall be in conformance with the 
provisions of Section 39-2.03C, “Construction” of the Standard Specifications and these Special Provisions. 
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39-2.01(1d.1) Lift Thickness 
Type A HMA shall comply with the aggregate gradation requirements and shall be spread and compacted in 
the number of layers of the thicknesses indicated in the following table:  
 

 
 

HMA-A Lift Thickness and Aggregate Gradation Requirements 
Pavement Thickness 

Shown on Plans No. of Layers a Gradation 

0.12 ft to less than 0.20 ft 1b 1/2 inch 

0.20 ft to less than 0.25 ft 1 3/4 inch 

0.25 ft or greater 2 or more c 3/4 inch or 1 inch 
a  Top layer shall not contain RAP in the HMA mix. Bottom and all other lower layers may 

contain up to 15 percent RAP in the HMA mix. 
b  When placing in multiple lifts, each layer shall not be less than 0.15 foot. 
c  One layer of 0.25 foot for the 3/4 inch or one layer of 0.35 foot for the 1 inch may be placed 

as approved by the Engineer. 
 

 
39-2.01(1d.2) Sampling 
The Contractor or the Contractor’s representative shall provide a sampling device in the asphalt feed line 
connecting the plant storage tanks to the asphalt weighing system or spray bar. The sampling device shall be 
accessible between 24 and 30 inches above the platform. The Contractor shall provide a receptacle for flushing 
the sampling device.  
 
The sampling device shall include a valve: 
 

1. With a diameter between 1/2 and 3/4 inches; 
 
2. Manufactured in a manner that a one-quart sample may be taken slowly at any time during plant 

operations; 
 
3. Maintained in good condition. 

 
The Contractor shall replace failed valves. 
 
In the presence of the Engineer, the Contractor shall take 2 one-quart samples per operating day. The 
Contractor shall provide round friction top containers with one-quart capacity for storing samples. 
 
39-2.01(1d.3) Control of Materials 
 
All proposed materials for use in HMA shall be furnished in conformance with the provisions of Section 6, 
“Control of Materials” of the Standard Specifications and this Section.  All materials to be used in producing the 
hot mix asphalt shall be supplied from a single source for each material unless approved by the Engineer. 
Materials to be used in HMA will be subject to inspection and tests by the Engineer.  The Contractor shall furnish 
without charge sample of materials as may be required. 
 
The Contractor shall furnish the Engineer a list of the Contractor’s sources of materials and the locations at 
which those materials will be available for inspection.  The Contractor shall assure that the Engineer has free 
access or entry at all times to the material or production of the material to be inspected, sampled, and tested.  
It is understood that the inspections and tests made at any point shall, in no way, be considered as a guaranty 
of acceptance of the material nor continued acceptance of the material presumed to be similar to that upon 
which inspections and tests have been made, and that inspection and testing performed by the Engineer shall 
not relieve the Contractor of responsibility for quality control. 
 



 

22 
 

AnimalShelter.AccessRd.Repair.CD.C06.SpecialProvisoin.2018.V3.040924.FinalDraft. 

All materials which the Engineer has determined defective or do not conform to the requirements of the plans 
and specifications will be rejected whether in place or not.  Under the provisions of this Section, the Engineer 
will have authority to cause the removal and replacement of rejected material and to deduct the cost thereof 
from any moneys due or to become due the Contractor. 
 
 
39-2.01(1d.4) Utility Covers 
Except as otherwise provided herein, the Contractor shall adjust to finish grade any valve covers encountered 
within the project limits, as required, for those utility valves that are provided with slip cans and are adjustable 
without the replacement of part or the removal of concrete collars.  In cases where the owning utility company 
insists upon upgrades in the standards, or when additional parts or the removal of concrete collars are required 
for the adjustment, said adjustment will be the responsibility of the owning utility company. 
 
The Contractor shall lower manholes and valves when and as necessary for the protection of the traveling 
public during construction and shall coordinate all work on said facilities with the owning utility companies.  Final 
adjustment to grade will be the responsibility of the owning utility company, except as provided herein. 
 
39-2.01(1d.5) Placing HMA 
Asphalt paving equipment shall be in conformance with the provisions of Section 39-2.01C(2), “Spreading and 
Compacting Equipment” of the Standard Specifications.  Spreading and Compacting shall be in accordance 
with this Section and the provisions in Section 39-2.01C, “Construction” of the Standard Specifications.  
Construction of RHMA shall be in conformance with the provisions of Section 39-2.03C, “Construction” of the 
Standard Specifications.  
 
When placing asphalt concrete to the lines and grades established by the Engineer, the automatic controls shall 
control the longitudinal grade and transverse slope of the screed. Grade and slope references shall be 
furnished, installed, and maintained by the Contractor. When directed, the Contractor shall use a ski device 
with a minimum length of 30 feet. The ski device shall be a rigid one piece unit and the entire length shall be 
utilized in activating the sensor. 
 
When placing the initial mat of asphalt concrete on existing pavement, the end of the screed nearest the 
centerline shall be controlled by a sensor activated by a ski device not less than 30 feet. The end of the screed 
farthest from centerline shall be controlled by an automatic transverse slope device set to reproduce the cross 
slope designated by the Engineer, by a sensor activated by a similar ski device or as directed by the Engineer. 
 
When paving contiguously with previously placed mats, the end of the screed adjacent to the previously placed 
mat shall be controlled by a sensor that responds to the grade of the previously placed mat and will reproduce 
the grade in the new mat within a 0.12 inch tolerance. The end of the screed farthest from the previously placed 
mat shall be controlled in the same way it was controlled when placing the initial mat. 
 
Should the methods and equipment furnished by the Contractor fail to produce a layer of asphalt concrete 
conforming to the provisions, including straightedge tolerance, of Section 39-2.01C, “Construction” of the 
Standard Specifications or elsewhere in these Special Provisions, the paving operations shall be discontinued 
and the Contractor shall modify the equipment or methods, or furnish substitute equipment. 
 
Should the automatic screed controls fail to operate properly during a day’s work, the Contractor may manually 
control the spreading equipment for the remainder of that day. However, the equipment shall be corrected or 
replaced with alternative automatically controlled equipment conforming to the provisions in this section before 
starting another day’s work. 
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39-2.01(1d.6) Contractor Quality Control 
 
39-2.01(1d.6a) Quality Control Plan 
The contractor shall submit a quality control plan with the proposed HMA type and mix design in accordance 
with Section 39-2.01A(3)(c), “Quality Control Plan” of the Standard Specifications. 
 
39-2.01(1d.6b) HMA Production 
 
The HMA production shall comply with the provisions of Section 39-2.01B(8) of the Standard Specification and 
the provisions of these Special Provisions. The RHMA production shall comply with the provisions of Section 
39-2.03B(5) of the Standard Specification and the provisions of these Special Provisions.  
 
39-2.01(1d.6c) Quality Control Testing 
The Contractor shall perform quality control sampling and testing at the specified frequency for the quality 
characteristics shown in the following table: 
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Quality Control Testing Requirements

Quality Characteristic Test Method 

Minimum 
Sampling and 

Testing 
Frequency

HMA Type 

HMA-A RHMA-G 

Aggregate gradationa CT 202 
1 per 750 tons 

and any 
remaining part

JMF  Toleranceb JMF  Toleranceb 
Sand equivalent (min)c CT 217 47 47
Asphalt binder content (%) CT 379 or  

CT 382 JMF  0.45 JMF  0.50 

HMA moisture content (%, 
max) 

CT 226 or  
CT 370 

1 per 1,500 
tons but not 
less than 1 
per paving 

day 

1.0 1.0 

Percent of maximum 
theoretical density (%)d, e 

QC plan 2 per day’s 
production 

(min.) 
91–97 91-97 

Stabilometer value (min)c, f 
No. 4 and 3/8” gradings 
1/2" and 3/4" gradings 
1" grading 

CT 366 
One per 3,000 
tons or 2 per 
5 business 

days, 
whichever is 

greater 

 
30 
37 
37 

 
 

23 
-- 

Air void content (%)c, g CT 367 4  2 
5  2 for 1-inch 

aggregate

TV  2 

Aggregate moisture content 
at continuous mixing plants 
and RAP moisture content at 
continuous mixing plants and 
batch mixing plantsh 

CT 226 or  
CT 370 2 per day 

during 
production 

-- -- 

Percent of crushed particles 
coarse aggregate (%, min) 

One fractured face 
Two fractured faces 

Fine aggregate (%, min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

CT 205 

As designated 
in the QC 

plan. At least 
once per 
project. 

 
 

90 
75 (90 for 1-inch 

aggregate) 
 
 
 

70 (90 for 1-inch 
aggregate) 

 
 

-- 
90 

 
 
 
 

70 

Los Angeles Rattler (%, max) 
Loss at 100 rev. 
Loss at 500 rev. 

CT 211  
 

12 
45 (40 for 1-inch 

aggregate) 
 

 
 

12 
40 

Flat and elongated particles 
(%, max by weight @ 5:1) 

CT 235 Report only 
(10 for 1-inch 
aggregate) 

Report only 

Fine aggregate angularity 
(%, min) 

CT 234 
45 45 

Voids filled with asphalt (%)i 
No. 4 grading 
3/8” grading 
1/2" grading 
3/4" grading 
1" grading  

CT 367  
76.0–80.0 
73.0–76.0 
65.0–75.0 
65.0–75.0 
60.0–70.0 

 
 

Report only 
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Voids in mineral aggregate 
(% min)i 

No. 4 grading 
3/8” grading 
1/2" grading 
3/4" grading 
1" grading 

CT 367  
 

17.0 
15.0 
14.0 
13.0 
13.0 

 
 
 

18.0-23.0j 

18.0-23.0j 
 

Dust proportion i 
No. 4 and 3/8” gradings 
1/2" and 3/4" gradings 
1" grading 

CT 367  
0.9–2.0 
0.6–1.3 
0.6–1.3 

 
Report only 

Smoothness Special 
Provision 
 39-2.01 
(1c.10)

-- 
12-foot straight-

edge, must grind, 
and PI0 

12-foot straight-
edge, must grind, 

and PI0 

Asphalt rubber binder 
viscosity @ 350�F, 
centipoises 

Section 
 39-2.03B(3) 

Section 
39-2.03A 
(4)(C)(ii) 

-- 
 

1,500-4,000 

Asphalt modifier 
Section 

 39-2.03B(3) 

Section 
39-2.03A 
(4)(C)(ii) 

-- 
Section 

 39-2.03B(3) 

CRM 
Section 

 39-2.03B(3) 

Section 
39-2.03A 
(4)(C)(ii) 

-- 
Section 

 39-2.03B(3) 

a Determine combined aggregate gradation containing RAP under California Test 367. 
b The tolerances must comply with the allowable tolerances in section 39-2.02B(4)(b) for HMA and section 39-
2.03B(4)(b) for RHMA. 
c Report the average of 3 tests from a single split sample. 
d Required for HMA-A and RHMA-G if the specified paved thickness is at least 0.15 foot. 
e Determine maximum theoretical density (California Test 309) at the frequency specified for Test Maximum 
Density under California Test 375, Part 5.D. 
f California Test 304, Part 2.13. 
g Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, Method A, and 
theoretical maximum specific gravity under California Test 309.
h For adjusting the plant controller at the HMA plant. 
i Report only if the adjustment for the asphalt binder content TV is less than or equal to ±0.3 percent from OBC 
value. 
j Voids in mineral aggregate for RHMA-G must be within this range. 
 

 
For any single quality characteristic except smoothness, if 2 consecutive quality control test results do not 
comply with the action limits or specifications: 
 

1. Stop production. 
2. Notify the Engineer. 
3. Take corrective action. 
4. Demonstrate compliance with the specifications before resuming production and placement. 

 
39-2.01(1d.6d) Density Cores 
 
Unless otherwise directed by the Engineer, the Contractor shall take 4- or 6-inch diameter density cores from 
each 500 tons of HMA produced.  
 
The location of the density cores shall be randomly selected by the Engineer and shall be performed in the 
Engineer's presence.  Density holes shall be backfilled and compacted with material approved by the Engineer.  
Density cores shall be marked with the density core's location and layer number and shall be placed in a 
protective container.  If a density core is damaged, it shall be replaced and re-cored within 1 foot longitudinally 
from the original density core. 
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39-2.01(1d.6e) Compaction 
 
Contractor shall determine the in-place density and relative compaction of HMA pavement in accordance with 
the procedures of California Test 375.  The Contractor shall use California Test 308, Method A, in determining 
in-place density of each density core instead of using the nuclear gauge in Part 4, “Determining In-Place Density 
by the Nuclear Density Device.”  The Contractor shall use California Test 309 to determine the maximum 
theoretical density instead of calculating test maximum density in Part 5, “Determining Test Maximum Density” 
and shall be at the frequency specified for Test Maximum Density under California Test 375, Part 5D.  Relative 
compaction is required for HMA, and shall be reported at various pave thicknesses as listed in the following 
table: 

 
HMA Relative Compaction Requirements 

HMA Type 
Minimum Pave 
Thickness (ft) 

Relative Compaction 
(%) 

HMA-A, (1/2-inch) 0.12 91-97 

HMA-A, (3/4-inch) 0.20 91-97 

HMA-A, (1-inch) 0.25 91-97 

 
 
39-2.01(1d.7)  Acceptance Criteria 
The Engineer shall accept HMA based on compliance with the in place HMA quality requirements shown in 
the following table: 
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HMA Acceptance In Place

Quality characteristic Test method 
HMA Type 

HMA-A RHMA-G
Aggregate gradation a CT 202 JMF  tolerance c JMF  tolerance c 

Sieve 3/4" 1/2" 3/8" 
1/2" X b   
3/8"  X  

No. 4   X 
No. 8 X X X 
No. 
200 

X X X 

Sand equivalent (min) d CT 217 47 47
Asphalt binder content (%) CT 379 or 382 JMF  0.45 JMF  0.50 
HMA moisture content 
(%, max) 

CT 226 or 370 1.0 1.0 

Percent of maximum theoretical 
density (%) e, f 

CT 375 91–97 91–97 

Stabilometer value (min)d,g 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 
1” grading 

CT 366  
30 
37 
37 

 
-- 
23 
-- 

Air void content (%) d, h CT 367 4  2 TV  2 
Percent of crushed particles 
Coarse aggregate (%, min) 

One fractured face 
Two fractured faces 

Fine aggregate (%, min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

CT 205  
 

90 
75 (90 for 1-inch 

aggregate) 
 
 

70 (90 for 1-inch 
aggregate) 

 
 

-- 
90 
 
 
 

70 

Los Angeles Rattler (%, max) 
Loss at 100 rev. 
Loss at 500 rev. 

CT 211  
12 

45 (40 for 1-inch 
aggregate) 

 
12 
40 

Fine aggregate angularity (%, 
min) 

CT 234  
45 

 
45 

Flat and elongated particles (%, 
max by weight @ 5:1) 

CT 235 
Report only Report only 

Voids filled with asphalt (%) i 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 
1” grading 

CT 367  
76.0–80.0 
73.0–76.0 
65.0–75.0 
65.0–75.0 
60.0–70.0 

Report only 

Voids in mineral aggregate 
(% min) i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 
1” grading 

CT 367  
 

17.0 
15.0 
14.0 
13.0 
13.0 

 
 

-- 
-- 

18.0–23.0 j 

18.0–23.0 j 

Dust proportion i 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 
1” grading 

CT 367  
0.9–2.0 
0.6–1.3 
0.6–1.3 

 
Report only 
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Smoothness Special Provision 
 39-2.01 (1c.10) 

12-foot straight-edge, 
must grind, and PI0 

12-foot straight-edge, 
must grind, and PI0 

Asphalt binder Various Section 92 Section 92
Asphalt rubber binder Various -- Section 

92-1.01D(2) and 
Section 

 39-2.03B(3) 
Asphalt modifier Various -- Section 

 39-2.03B(3) 
CRM Various -- Section 

 39-2.03B(3) 
a The Engineer determines combined aggregate gradations containing RAP under California Test 367. 
b "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 
c The tolerances must comply with the allowable tolerances in section 39-2.02B(4)(b) for HMA Type A and section 
39-2.03B(4)(b) for RHMA-G. 
d The Engineer reports the average of 3 tests from a single split sample. 
e The Engineer determines percent of maximum theoretical density if the specified paved thickness is at least 0.15 
foot under California Test 375, except the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core instead of using the 
nuclear gauge in Part 4, "Determining In-Place Density By The Nuclear Density Device." 
2. California Test 309 to determine maximum theoretical density instead of calculating test maximum density in 
Part 5, "Determining Test Maximum Density." 

f The Engineer determines maximum theoretical density (California Test 309) at the frequency specified for Test 
Maximum Density under California Test 375, Part 5.D.
g California Test 304, Part 2.13. 
h The Engineer determines the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309.
i Report only if the adjustment for the asphalt binder content TV is less than or equal to ±0.3 percent from the OBC 
value submitted on a Contractor Hot Mix Asphalt Design Data form. 
j Voids in mineral aggregate for RHMA-G must be within this range. 
 
No single test result may represent more than 750 tons or 1 day's production, whichever is less. 
For any single quality characteristic except smoothness, if 2 consecutive acceptance test results do not 
comply with the specifications: 
 

1. Stop production. 
2. Take corrective action. 
3. Take samples and split each sample into 4 parts in the Engineer's presence. Test 1 part for compliance 

with the specifications and submit 3 parts to the Engineer. The Engineer tests 1 part for compliance 
with the specifications and reserves and stores 2 parts. 

4. Demonstrate compliance with the specifications before resuming production and placement. 
 
39-2.01(1d.8) HMA Acceptance and Payment Factor 
 
The Engineer shall sample for acceptance testing and test for quality characteristics as specified in these 
Special Provisions.  The Engineer shall determine the percent of maximum theoretical density from the 
average density of 3 density cores taken by the Contractor from every 500 tons of production or part thereof 
divided by the maximum theoretical density. 
 
If the percent of maximum theoretical density does not comply with specifications, the Engineer shall determine 
a deduction using the following reduced payment factors: 
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Reduced Payment Factors for Percent of Maximum Theoretical Density 

HMA-A  
percent of maximum 
theoretical density 

Reduced payment 
factor 

HMA-A  
percent of maximum 
theoretical density 

Reduced payment 
factor 

91.0 0.0000 97.0 0.0000
90.9 0.0125 97.1 0.0125
90.8 0.0250 97.2 0.0250
90.7 0.0375 97.3 0.0375
90.6 0.0500 97.4 0.0500
90.5 0.0625 97.5 0.0625
90.4 0.0750 97.6 0.0750
90.3 0.0875 97.7 0.0875
90.2 0.1000 97.8 0.1000
90.1 0.1125 97.9 0.1125
90.0 0.1250 98.0 0.1250
89.9 0.1375 98.1 0.1375
89.8 0.1500 98.2 0.1500
89.7 0.1625 98.3 0.1625
89.6 0.1750 98.4 0.1750
89.5 0.1875 98.5 0.1875
89.4 0.2000 98.6 0.2000
89.3 0.2125 98.7 0.2125
89.2 0.2250 98.8 0.2250
89.1 0.2375 98.9 0.2375
89.0 0.2500 99.0 0.2500

< 89.0 Remove and replace > 99.0 Remove and replace

 
 
39-2.01(1d.9) Pavement Smoothness 
 
The asphalt pavement smoothness shall conform to the provisions in Section 36-3, “Pavement Smoothness” of 
the Standard Specifications and these Special Provisions. 
 
Pavement smoothness shall be tested using an inertial profiler except a 12-foot straightedge shall be used for 
the following conditions: 
 

1. Pavement with a total thickness less than 0.24 foot 
 
2. Pavement on horizontal curves with a centerline curve radius of less than 1,000 feet and pavement 

within the superelevation transition on those curves 
 
3. Pavement placed in a single lift when required by the Special Provisions 
 
4. Pavement with extensive grade or cross slope correction which does not receive advance leveling 

operations in conformance with the provisions in Section 39-2.01C(8), “Leveling” of the Standard 
Specifications 
 

5. Pavement for ramps and connectors with steep grades and high rates of superelevation, as determined 
by the Engineer 

 
6. Areas within 12.5 feet of manholes 
 
7. Shoulders and miscellaneous areas 
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Where inertial profiler is required, the profiling operation shall conform to California Test 387 and the 
smoothness requirements in Section 36-3. Asphalt concrete pavement profiled shall conform to the following 
surface requirements: 
 

1. Surface shall have no areas of localized roughness with an International Roughness Index (IRI) greater 
than 160 in/mi. 
 

2. Surface shall comply with the Mean Roughness Index requirements shown in the following table for a 
0.1 mile section: 
 

HMA Thickness Mean Roughness Index Requirement 

>0.25 foot 60 in/mi or less 

≤0.25 foot 75 in/mi or less 
 
The pavement surfaces for smoothness shall be accepted based on compliance with the smoothness 
specifications for the type of pavement surface specified. 
 
For areas that require pavement smoothness using a straightedge, the pavement surface shall not vary from 
the lower edge of the straightedge by more than: 
 

1. 0.01 foot when the straightedge is laid parallel with the centerline 
2. 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge to edge 

of a traffic lane 
3. 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 

 
For areas that require pavement smoothness using an inertial profiler, the International Roughness Index values 
for each 0.1-mile section shall be within 10 percent of the International Roughness Index specified value.  The 
inertial profiler equipment and operator shall maintain current calibration and certification and shall be available 
when requested by the Engineer. 
 
Areas of the asphalt concrete pavement surface that do not meet the specified surface tolerances shall be 
corrected by grinding.  When an inertial profiler is used, a corrective grinding plan shall be submitted prior to 
performing corrective grinding for areas of localized roughness or areas exceeding the specified thresholds for 
the Mean Roughness Index. For pavement smoothness measured with a straightedge, a list of the areas 
requiring smoothness correction shall be submitted prior to performing corrective grinding.  Areas which have 
been subjected to grinding and represent more than 25 percent of the total pavement surface profiled shall 
receive a slurry seal. Areas subjected to grinding but represent 25 percent or less of the total pavement surface 
profiled shall receive a fog seal.   Ground areas which cannot be brought into specified tolerance by abrasive 
grinding shall be corrected by either (1) removal and replacement or (2) placing an overlay of asphalt concrete.   
 
Ground areas shall be neat rectangular areas of uniform surface appearance and shall receive the respective 
seal coat prior to acceptance of the work. The limit of the respective seal (length and width) shall be directed 
by the Engineer. 
 
39-2.01(1e) Payment 
Full compensation for compliance with the requirements of this Section will be paid for on a force account basis, 
in accordance with Section 9-1.04, Force Account, of the Standard Specifications, and proposed markup 
percentages for the work performed. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION V  STRUCTURES 
 

51  CONCRETE STRUCTURES 
 

Replace Section 51-7  Minor Structures with the following: 
 
51-7.01  GENERAL 
51-7.01A  General 
Section 51-7 includes specifications for constructing minor structures. 
 
Minor concrete structures shall conform to applicable provisions of Section 51, “Concrete Structures”, Section 
52, “Reinforcement”, Section 75, “Miscellaneous Metals”, and Section 90, “Concrete”, of Standard 
Specifications, in accordance with applicable Standard Plans and details shown on the construction plans, 
these Special Provisions, and as directed by the Engineer. 
 
Minor concrete structures for this project shall consist of: 

 
 Headwall for Double Circular Pipe per Caltrans Std. No. D89 modified  
 Concrete Collars per RCFC&WCD STD M803 
 4’ Cut-Off Wall  

 
51-7.01B  Materials 
Concrete must comply with the specifications for minor concrete. 
 
The cementitious material content of concrete must be at least 590 pounds per cubic yard. 
 
All exposed metal shall be galvanized in conformance with Section 75-1.02B, Galvanizing, of the Standard 
Specifications. 
 
All exposed concrete surfaces shall have anti-graffiti coating applied in conformance with Section 78-4.06, Anti-
Graffiti Coating, of the Standard Specifications. 
 
Non-shrink grout must be a dry, packaged type complying with ASTM C1107/C1107M. 
 
Metal frames, covers, grates, and other miscellaneous iron and steel used with minor structures must comply 
with section 75-2. 
 
51-7.01C  Construction 
You may construct minor structures using precast units or a combination of precast and cast-in-place structures 
as an alternative to cast-in-place construction, provided that the structure in place substantially complies with 
the specified CIP construction. 
 
Remove exterior forms to at least 5 inches below the final ground surface. Exterior forms below this depth may 
remain if their total thickness is not more than 1 inch. 
 
Cure concrete surfaces of minor structures using the water method, the forms-in-place method, or the curing 
compound method. 
 
51-7.01D  Payment 
Full compensation to conform with the requirements of this section shall be paid on a force account basis, in 
accordance with Section 9-1.04, Force Account, of the Standard Specifications, and proposed markup 
percentages for the work performed; and shall include full compensation for all labor, materials, tools, and 
equipment and for doing all work involved in constructing the complete Minor Concrete Structures including the 
structures structural excavation and backfill, pervious backfill if required, removal of existing structures, as 
called out on the plans and applicable standard plans, furnishing and placing reinforcement steel bars, bond 
dowel rods at contact joints, construction joints, sawcutting, control joints, all miscellaneous metal parts, 
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application of Anti-Graffiti Coating, as specified in the Standard Specifications and these Special Provisions, as 
directed by the Engineer and no additional compensation will be allowed therefor. 
 
The price paid for any of the above listed Minor Concrete Structures will not be adjusted if the constructed 
height of said minor structure, including revisions by Engineer, is within + 0.5 foot of the vertical dimension 
shown on the plans. 
 
 
 

52  REINFORCEMENT 
 

Add to Section 52-1.01, General: 
 

52-1.01 GENERAL 
The Contractor shall furnish and place all reinforcement steel in accordance with Section 52, “Reinforcement” 
of the Standard Specifications. 
 

Add to Section 52-1.04, Payment: 
 
Payment: 
Full compensation to conform with the requirements of this section shall be paid on a force account basis, in 
accordance with Section 9-1.04, Force Account, of the Standard Specifications, and proposed markup 
percentages for the work performed; and shall include full compensation for furnishing and placing 
reinforcement in conformance with Standard Specifications and these special provisions, the details on the 
exhibits, and as directed by the Engineer, including all labor, equipment, materials and incidentals and no 
additional compensation will be allowed therefor. 
 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION VII  DRAINAGE FACILITIES 
 

65  CONCRETE PIPE 
 

Add to section 65-1.03 Construction 
 
Reinforced Concrete Pipe shall conform to Section 65, Concrete Pipe, of the Standard Specifications, these 
Special Provisions, and as directed by the Engineer. 
 
Payment for Reinforced Concrete Pipe, of the different diameters, shall include but not be limited to: 
 

• Excavation 
• Removal and proper disposal of existing culvert and drainage facilities materials 
• Furnishing, placing, and compacting suitable sand bedding material 
• Furnishing, placing, and compacting granular backfill material at applicable locations 
• Furnishing, placing, and compacting controlled low strength backfill material at applicable 

locations 
• Furnishing, placing, and compacting suitable basement backfill material 

 
Excavation, backfill, and bedding must comply with Section 19-3, “Structure Excavation And Backfill”, of the 
Standard Specifications and these Special Provisions. 
 
Trenches shall be excavated to the depths and widths shown on the construction plans details for each culvert 
location in accordance with the applicable provisions in Section 7-1.02K(6), “Occupational Safety and Health 
Standards”,  Section 19, “Earthwork”, and Section 19-3, “Structure Excavation And Backfill” of the Standard 
Specifications, these Special Provisions, and as directed in the field by the Engineer. 
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All unsuitable and deleterious materials shall be removed and properly disposed of offsite in accordance with 
Section 00-1.14, “Disposal of Excess Excavation or Materials”, of these special provisions and as directed by 
the Engineer. 
 
Sand beddings must comply with the requirements in Section 19-3.02F(2), “Sand Beddings”, of the Standard 
Specifications. 
 
Granular material must be gravel, crushed gravel, crushed rock, or any combination of these and must not 
exceed 1-1/2 inches in greatest dimension.  Granular material must have no rocks, lumps, or clods exceeding 
1-1/2 inches in greatest dimension. 
 
Compaction equipment or methods which may cause excessive displacement or may damage structures, such 
as drop-weight type equipment, shall not be used. 
 
If directed by the Engineer, temporary road steel plates shall be installed over the trench to allow traffic 
movements until the new concrete pavement and/or asphalt concrete pavement is installed or as otherwise 
directed by the Engineer. 
 
Full compensation for providing, installing, and maintaining temporary road steel plates shall be considered as 
included in the prices paid for Reinforced Concrete Pipe of the different size diameters and no additional 
compensation will be allowed therefor 

 
 

Add to section 65-1.04 Payment 
 
65-1.04 Payment 
Full compensation for conforming to these requirements including excavation, shoring/bracing, furnishing and 
laying pipe, bedding, backfill, bracing and protecting existing utilities, placing and removal of temporary asphalt 
concrete pavement in roadway areas, furnishing and placing temporary steel plates, all other labor, equipment, 
materials, and incidentals shall be paid for on a force account basis, in accordance with Section 9-1.04, Force 
Account, of the Standard Specifications, and proposed markup percentages for the work performed. 
 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VIII  MISCELLANEOUS CONSTRUCTION 
 

72  SLOPE PROTECTION 
 

Add to Section 72-1  GENERAL: 
 
REPAIR EROSION DAMAGE - SLOPE REPAIR: 
Slope repair/protection shall be placed or constructed in conformance with the provisions in Section 72, "Slope 
Protection," of the Standard Specifications, these Special Provisions, and as directed by the Engineer. 
 
Slope repair must conform to the requirements in Section 19, "Earthwork," and Section 19-2.03G, “Slopes”, of 
the Standard Specifications, these special provisions, and as directed by the Engineer.    
 
Slope repair shall also consist of backfilling eroded areas with 2 sack slurry, grading or hand shaping slopes 
and compacting eroded areas at the locations as directed by the Engineer.  Prior to slope repair work, clear the 
area in accordance with Section 17, "Clearing and Grubbing" of these special provisions.  Embankment for 
slope repair shall be approved by Engineer.  The slope repair areas, and adjacent areas, shall be graded to a 
uniform slope line. 
 
Payment: 
Full compensation for compliance with the requirements of this Section will be paid for on a force account basis, 
in accordance with Section 9-1.04, Force Account, of the Standard Specifications, and proposed markup 
percentages for the work performed. 
 
 
 

72-2  ROCK SLOPE PROTECTION 
 

Add to Section 72-2.01 General: 

 
ROCK SLOPE PROTECTION (RSP) – RIP-RAP: 
 
Rock slope protection shall be placed or constructed in conformance with the provisions in Section 72, "Slope 
Protection," and 72-2, Rock Slope Protection, of the Standard Specifications, the drainage construction details 
shown on the plans, these special provisions, and as directed by the Engineer.  
 
Rock Slope Protection used in this project shall be: 

• Class V, 1/4 Ton,  
 
Rock Slope Protection shall be placed in conformance with Method “B”.  
 
Rock slope protection fabric shall be placed prior to placing rock slope protection.  The fabric must be Class 8 
RSP fabric.  Rock slope protection fabric shall conform to the provisions in Section 72-1, “General,” Section 96, 
“Geosynthetics,” and Section 96-1.02I, “Rock Slope Protection Fabric,” of the standard specifications and shall 
be placed in conformance with the details shown on the plans and as directed by the Engineer. 
 
Payment: 
Full compensation to conform with the requirements of this section shall be paid on a force account basis, in 
accordance with Section 9-1.04, Force Account, of the Standard Specifications, and proposed markup 
percentages for the work performed; and shall include full compensation for furnishing all labor, equipment, 
materials and tools, and incidentals, and for doing all the work involved, complete in place, including rock slope 
protection fabric, any grading, excavation and backfill and no additional compensation will be allowed therefor. 
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73  CONCRETE CURBS 
 

 
Add to Section 73-1.01 General: 

 
73-1.01 GENERAL 
 
Minor Concrete Items to be constructed are:  
 • 6-inch Curb 
 
These minor concrete structures shall be constructed in accordance with the County Road Improvement 
Standards and Specifications or as directed by the Engineer and in conformance with Section 51, 73 and 90 of 
Standard Specifications, except as modified. 
 
The cementitious material content of concrete must be at least 505 pounds per cubic yard for: 

6- inch curb 
 
 

73-1.03  CONSTRUCTION 
 

Add to Section 73-1.03 Construction: 
 
Preparation of subgrade for the minor concrete items shall be done in conformance with the requirements of 
Section 73-1.03B Subgrade Preparation of the Standard Specifications. 
 
Excess material resulting from the excavation of the subgrade shall be disposed of as provided in Section 00-
1.10, ‘Disposal Of Excess Excavation Or Materials’, of these Special Provisions.   
 
Full compensation for the removal of existing minor concrete structures (6-inch curb) shall be considered as 
included in the contract bid prices for such minor concrete structures. 
 
Construction of minor concrete items shall include, but not be limited to, the following: 
 

1) Removal and disposal of existing minor concrete items (6-inch curb) and existing soil and aggregate 
as required; 

2) Establishing grades, and assuring that all grades are met; 
3) Performing all grading and compaction – including all required aggregate import, as directed by the 

Engineer and in accordance with County Standards; 
4) Construction of new minor concrete items; 
5) All scoring/grooving and required saw cutting; 
6) Installing 1/2” wide expansion joints; 

 
Payment: 
Full compensation to conform with the requirements of this section shall be paid on a force account basis, in 
accordance with Section 9-1.04, Force Account, of the Standard Specifications, and proposed markup 
percentages for the work performed; and shall include full compensation for furnishing all labor, equipment, 
materials and tools, and incidentals, and for doing all the work involved in the minor concrete items construction 
including the grading and the removal of any obstacles within the areas of proposed concrete items of work, 
excavation, backfill, furnishing and placing of expansion joints, complete in place as specified in the Standard 
Specifications and these Special Provisions, and as directed by the Engineer and no additional compensation 
will be allowed therefor.  
 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION XI  MATERIALS 
 

96  GEOSYNTHETICS 
 

Replace Section 96-1.02R Geomembrane, with: 
 
96-1.02R Geomembrane 
Geomembrane shall conform to the applicable provisions in section 96, Geosynthetics, of the Standard 
Specifications and these Special Provisions and as directed by the Engineer. 
 
Geomembrane must be: 

1. Polyethylene or polypropylene 

2. Water resistant 

3. Unreinforced or scrim reinforced 
 
Geomembrane must comply with the requirements shown in the following tables: 
 

Unreinforced Geomembrane 

Quality characteristic Test method 
Requirement

Class A Class B Class C
Thickness, smooth (min, mil) ASTM D5199

20 20 20 
Thickness, textured (min, mil) ASTM D5994
Tensile break strength (min, lb/in) ASTM D6693 

Type IV
75 65 55 

Puncture resistance (min, lb) ASTM D4833 45 40 35
Tear resistance (min, lb) ASTM D1004 20 15 10
Carbon black content (%) ASTM D4218 2–3 

 

Scrim Reinforced Geomembrane 

Quality characteristic Test method 
Requirement

Class A Class B Class C
Thickness, smooth (min, mil) ASTM D5199

20 20 20 
Thickness, textured (min, mil) ASTM D5994
Tensile break strength (min, lb) ASTM D7004 250 200 150
Puncture resistance (min, lb) ASTM D4833 45 40 35
Tear resistance (min, lb) ASTM D5884 55 55 55
Ply adhesion (min, lb) ASTM D6636 20 20 20
Carbon black content (%) ASTM D4218 2–3 

 
Payment 
Full compensation to conform with the requirements of this section shall be paid on a force account basis, in 
accordance with Section 9-1.04, Force Account, of the Standard Specifications, and proposed markup 
percentages for the work performed; and shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals and for doing all the work involved in placing geomembrane, complete in place, as 
shown on the exhibit, as specified in these Special Provisions and as directed by the Engineer and no additional 
compensation will be allowed. 
 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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AQMD SIGNAGE RECOMMENDATIONS 
 

November, 2001 
 
Plan holder shall post signage at specified locations on the subject property in accordance with 
the standards specified below.  The exception to the standards is that all letters shall be 4 
inches high, with the names and telephone numbers of appropriate contacts and services in 
bold print, as indicated in the standards.  These signs shall also include the SCAQMD toll free 
complaint line 1-800-CUT-SMOG (1-800-288-7664) and the telephone number for the 
Environmental Observer.  These signs shall be posted within 50 feet of the curb on all four (4) 
corners of the subject property. 
 
For each Dust Control Plan aggregating less than, or equal to, ten (10) acres: 
 
1.  The applicant shall install a sign on such property which is visible to the public that meets the 
     following requirements: 
 

     (a) Such sign shall measure at least four (4) feet wide by four (4) feet high and conform to 
           the specifications in 1 (a) below. 
 
For each Dust Control Plan aggregating over ten (10) acres: 
 
2.  The applicant shall install a sign on such property which is visible to the public that meets the 
     following requirements: 
 

     (a) Such sign shall measure at least eight (8) feet wide by four (4) feet high and conform to 
          the specifications in 1 (b) below. 
 
THE SIGN SHALL CONFORM TO THE FOLLOWING REQUIREMENTS: 
 
1. The sign boards shall be constructed with materials capable of withstanding the 
    environment in which they are placed. 
 

     (a) For 4’ x 4’ signs, the District recommends the following: 
 

          I.        ¾ “ A/C laminated plywood board 
          II.       Two 4” x 4” posts 
          III.     The posts should be attached to the edges of the plywood board with at least 2 
                     carriage bolts on each post. 
          IV.     The front surface of the sign board should be painted in the contrasting color of a  
                     white background with black lettering. 
 
    (b) For 4’ x 8’ signs, the District recommends the following: 
 

          I.        1“ A/C laminated plywood board 
          II.       Two 5” x 6” posts 
          III.     The posts should be attached to the 4’ edges of the plywood board with at least 2 
                     carriage bolts on each post. 
          IV.     The front surface of the sign board should be painted in the contrasting color of a  
                     white background with black lettering. 
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2.   The sign board shall be installed and maintained in a condition such that members of  
      the public can easily view, access, and read the sign at all times until the expiration 
      date of the Dust Control plan. 
 

       (a) For 4’ x 4’ signs, the District recommends the following: 
 

            I.        The lower edge of the sign board should be mounted at least 2’ above the existing 
                      ground surface to facilitate ease of viewing. 
            II.       The posts should be set in a hole at least 3’ deep with concrete footings to  
                      preclude downing by high winds. 
            III.     On the construction site, the sign should be positioned such that nothing obstructs  
                       the public’s view from the primary street access point. 
            IV.     For construction projects that are developed in phases, the sign should be moved  
                       to the area that is under active construction. 
            V.      In situations where all phases of the construction project are completed on a  
                       property prior to expiration of the Dust Control Plan, a written request for  
                       cancellation of the Dust Control Plan must be submitted to the Engineer.  
 

      (b) For 4’ x 8’ signs, the District recommends the following: 
 

           I.        The lower edge of the sign board should be mounted at least 2’ above the existing  
                       ground surface to facilitate ease of viewing.  
           II.       The posts should be set in a hole at least 4’ deep with concrete footings to  
                       preclude downing by high winds.  
           III.     On the construction site, the sign should be positioned such that nothing obstructs   
                       the public’s view from the primary street access point. 
           IV.     For construction projects that are developed in phases, the sign should be moved 
                       to the area that is under active construction. 
           V.      In situations where all phases of the construction project are completed on a   
                       property prior to expiration of the Dust Control Plan, a written request for 
                     cancellation of the Dust Control Plan must be submitted to the Engineer.  
 

3.  The sign board shall contain the following information: 
 

     (a) Project Name 
     (b) Name of Prime Contractor 
     (c) Phone Number of Contractor’s Employee Responsible for Dust Control Matters 
     (d) County designated phone number (to be provided by the Engineer) 
     (e) South Coast Air Quality Management District Phone Number 
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4.   The sign board shall be designed to the  following alpha and numeric text dimensions  
      (sign boards written in longhand are unacceptable). 
 

      (a) For a permittee subject to the 4’ x 4’ sign requirement, the District provides the following 
 

            example: (as modified by the County of Riverside for use on County Public Works  
            projects)  
 

 1” UPPERCASE Letters   PROJECT NAME:                                        3 ½ ” Title Case Bold Letters 
 

 1” UPPERCASE Letters   CONTRACTOR                                            3 ½ ” Title Case Bold Letters 
 

 1” Title Case Letters         Contractor’s Dust                                         3” Bold Numbers 
                                        Control Phone # 

 1” Title Case Letters         County of Riverside                                     3” Bold Numbers 
                                        Phone # 

 1” Title Case Letters         Phone Number:                SCAQMD           3 ½ ” Bold Numbers 
                                                                        1-800-CUT-SMOG 
 
“Title Case” means the first letter of a word is capitalized and subsequent letters are lower case. 
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                                                                        Remember… 
                           DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,  
                                                REGARDLESS OF CONSTRUCTION STATUS 

Plan Review Checklist 
Clearing/Grubbing/Mass Grading Phase 

If feasible, use grading permit conditions to break the project into phases so 
that only a portion of the site is disturbed at any given time to ensure control 
of fugitive dust.  This technique is critical for project sites with greater than 
100 acres.   

Prior to initiating activity, pre-water site through use of portable irrigation 
lines.  At least 72 hours of pre-watering is recommended for each area prior 
to initiating earth-movement.  Require the Applicant to specify water source 
and available flow rate (g/m). 

Water applied continuously to all disturbed portions of the site by means of 
water truck/water pull as necessary to maintain sufficient visible moisture on 
 the soil surface.  For reference, one 2,000 gallon water truck can treat  
approximately 4 acres of active construction per hour.  Also, for cut and fill  
activities, one 10,000 gallon water pull is estimated to be necessary for each  
7,000 cubic yards of daily earth-movement.  Multiple 4,000-gallon water  
trucks may be used in place of one 10,000-gallon water pull.  Touch and  
visual contrast are reasonably good indicators of soil moisture.  Surface  
areas that are dry to the touch and appear lighter-colored require the  
application of additional water to prevent visible or fugitive dust. Require  
the Applicant to specify the number of watering vehicles available for dust  
control during mass grading and during off-hours as well as availability of  
back-up water trucks if the site experiences dust control problems. 

Water towers are necessary for projects with more than 10 acres of active  
construction.  Without a water tower, it can take up to 30 minutes to fill a 
2,000 gallon water truck.  Also, multiple water towers are necessary for  
projects that use water pulls as filling one 10,000 gallon water pull can drain 
a water tower which takes up to 40 minutes to refill. 

Wind fencing is necessary between the site and nearby residences or  
businesses.  Off-site upwind fencing and on-site wind fencing for larger  
projects can also keep blowsand from being deposited onto the site or  
traveling through the site. 

A perimeter watering system consisting of portable irrigation equipment may  
be an effective mitigation system to protect surrounding residences and  
businesses.  The portable watering system may be used in place of or in  
conjunction with watering trucks.  The local jurisdiction may also be  
provided access to this equipment. 
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                                                                      Remember… 
                        DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,  
                                             REGARDLESS OF CONSTRUCTION STATUS 

Construction site accesses are to be improved with 1.5" gravel maintained  
to a depth of 4" , at least 20' wide, and extending 100 feet into the site.  If  
the project site is not balanced, a wheel washing system and/or ribbed steel  
plates should be placed in the roadway before the vehicle enters the  
graveled area to clean the tires and prevent trackout. 

Equipment staging areas are to be treated with 1.5" gravel maintained to a 
depth of 4". 

Employee parking areas are to be covered with 1.5" gravel maintained to a  
depth of 4" or treated with chemical dust suppressants at a 4 to 1 ratio on at  
least a monthly basis to prevent fugitive dust. 

Chemical dust suppressants are to be mixed at a ratio of 20 to 1 and  
applied to all disturbed surfaces that are proposed to remain inactive for a  
period of at least 10 consecutive days.  These products are effective in  
preventing and controlling dust.  Recordkeeping is necessary to  
demonstrate compliance. 

All project sites greater than 100 acres shall monitor daily wind speeds and  
AQMD forecasted wind events (call 1.800.CUT.SMOG, press one for  air  
quality information, and then press five for Coachella Valley wind forecasts).   
Operators shall maintain these records for review by any local code  
enforcement officer or AQMD inspector. 

An environmental observer whose primary duty is to oversee dust control at  
the site is to be used for construction projects greater than 100 acres and/or  
sites with more than 50 acres of active construction.  The environmental  
observer is tasked with monitoring dust abatement measures and authorized  
to deploy additional water trucks and other dust control actions (i.e., wind  
fencing, street sweepers, chemical dust suppressants, etc.) as necessary to  
prevent or control fugitive dust. 

Other (specify):___________________________________________________________ 
__________________________________________________________________________ 
__________________________________________________________________________ 
__________________________________________________________________________ 
__________________________________________________________________________ 
__________________________________________________________________________ 
__________________________________________________________________________ 
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                                                                       Remember… 
                         DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,  
                                              REGARDLESS OF CONSTRUCTION STATUS 

 

Plan Review Checklist 
Finish Grading Phase 

Water applied continuously to all disturbed portions of the site by means of water 
truck/water pull as necessary to maintain sufficient visible moisture on the soil surface. For 
reference, one 2,000 gallon water truck can treat approximately 4 acres of active 
construction per hour.  Also, for cut and fill activities, one 10,000 gallon water pull is 
estimated to be necessary for each 7,000 cubic yards of daily earth-movement.  Multiple 
4,000-gallon water trucks may be used in place of a 10,000-gallon water pull.  Touch and 
visual contrast are reasonably good indicators of soil moisture.  Surface areas that are dry 
to the touch and appear lighter-colored require the application of additional water to 
prevent visible or fugitive dust. Require the Applicant  to specify the number of watering 
vehicles available for dust control during finish grading and during off-hours as well as 
availability of back-up water trucks if the site experiences dust control problems. 

Water towers are necessary for projects with more than 10 acres of active construction.  
Without a water tower, it can take up to 30 minutes to fill a 2,000 gallon water truck.  Also, 
multiple water towers are necessary for projects that use water pulls as filling one 10,000  
gallon water pull can drain a water tower which takes up to 40 minutes to refill 

Wind fencing is necessary between the site and nearby residences or businesses to reduce 
fugitive dust.  Off-site upwind fencing and on-site wind fencing for larger projects can also 
keep blowsand from being deposited onto the site or traveling through a site. 

Chemical dust suppressants are to be applied at a concentration of at least 10 to 1 to 
finish graded areas once final elevations have been reached.  For areas that will remain 
inactive for longer periods, vegetation can be a cost-effective alternative to chemical 
stabilization.  Wind fencing or other obstructions can keep the stabilized area free from 
future disturbances. 

Construction site access(es) are to be improved with 1.5" gravel maintained to a depth of 
at least 4" ,with a minimum width of at least 20', extending 100 feet into the project site. 

Equipment staging areas are to be treated with 1.5" gravel maintained to a depth of 4". 

Internal roadway networks are to be treated with chemical dust suppressants at a 
minimum rate of at least 4 to 1 and retreated on a monthly basis once final roadway 
elevations have been reached. 

Employee parking areas are to be treated with chemical dust suppressants at a mix ratio 
of at least 4 to 1 and retreated on at least a monthly basis or covered with 1.5" gravel 
maintained to a depth of 4" to prevent fugitive dust. 

Other (specify):__________________________________________________________ 
_________________________________________________________________________ 
_________________________________________________________________________ 
_________________________________________________________________________ 
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                                                                        Remember… 
                           DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,  
                                                REGARDLESS OF CONSTRUCTION STATUS 

Plan Review Checklist  
Construction Phase 

Water applied continuously to all disturbed portions of the site by means of water 
truck/water pull as necessary to maintain sufficient visible moisture on the soil surface. For 
reference, one 2,000 gallon water truck can treat approximately 4 acres of active 
construction per hour   Touch and visual contrast are reasonably good indicators of soil 
moisture. Surface areas that are dry to the touch and appear lighter-colored require the 
application of additional water to prevent visible or fugitive dust.  Require the Applicant to 
specify the number of watering vehicles available for dust control during the construction 
phase and during off-hours as well as availability of back- up water trucks if the site 
experiences dust control problems. 

Wind fencing is necessary between the site and nearby residences or businesses.  Off-site 
upwind fencing and on-site wind fencing for larger projects can also keep blowsand from 
being deposited onto the site or traveling through the site.  Block walls, if part of the final 
project, can replace wind fencing during the construction phase. 

Chemical dust suppressants are to be applied at a concentration of at least 20 to 1 to  
finish graded areas once final elevations have been reached.  For areas that will remain 
inactive for longer periods, vegetation can be a cost-effective alternative to chemical 
stabilization.  Wind fencing or other obstructions can keep the stabilized area free from 
future disturbances. 

Construction site accesses are to be improved with 1.5" gravel, maintained to a depth of  
4", with a width of at least 20', extending 100' into the project site.  Paving internal  
roadways can substitute for gravel. 

Internal roadway networks are to be paved as early as feasible in the construction phase.  
Street sweeping of internal and/or external access roads will likely be required to control 
entrained road dust. 

Employee parking areas are to be treated with chemical dust suppressants at a mix ratio  
of no less than 4 to 1 and retreated on a monthly basis, or more frequently if fugitive dust is 
observed.  If internal roadway is complete, employees are to be instructed to park on 
paved roads. 

Other (specify):_________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
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R U L E  403    I M P L E M E N T A T I O N  H A N D B O O K 

REASONABLY AVAILABLE CONTROL MEASURES

Paragraph (d)(3) of Rule 403 allows activities outside the South Coast Air Basin 
(see Figure 2-1) to implement reasonably available control measures in lieu of 
best available control measures.  Additionally, as specified by subparagraph 
(f)(3)(D) or Rule 403, any person seeking approval of a fugitive dust emissions 
control plan for projects outside the South Coast Air Basin must demonstrate to 
the satisfaction of the District that the given activity is employing all reasonably 
available fugitive dust control measures.  

The District has prepared the attached listing of reasonably available fugitive dust 
control measures for a variety of source categories.  This list is based on the U.S. 
Environmental Protection Agency’s reference document entitled, “Control of 
Open Fugitive Dust Sources,” Midwest Research Institute, September 1988.  

The District encourages the use of those dust control measures that minimize the 
use of potable water.  When water is needed, reclaimed water should be utilized to 
the greatest extent feasible. 

January 1999 
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R U L E  403    I M P L E M E N T A T I O N  H A N D B O O K 

BEST AVAILABLE CONTROL MEASURES

The AQMD has prepared the attached listing of best available fugitive dust 
control measures for a variety of source categories.  This list is based on the U.S. 
Environmental Protection Agency’s reference document entitled, “Fugitive Dust 
Background Document and Technical Information Document for Best Available 
Control Measures,” Office of Air and Radiation, September 1992. 

The AQMD encourages the use of those dust control measures that minimize the 
use of potable water.  When water is needed, reclaimed water should be utilized to 
the greatest extent feasible. 

January 1999 

Rule 403, paragraph (d)(2) requires active operations [defined in Rule 403, 
paragraph (c)(1)] within the South Coast Air Basin (see Figure 2-1) to implement 
at least one best available control measure for each fugitive dust source type on 
site.  Additionally, as specified by subparagraph (f)(3)(D) of Rule 403, any person 
seeking approval of fugitive dust emissions control plan for projects within the 
South Coast Air Basin must demonstrate to the satisfaction of the AQMD that the 
given activity is employing all best available fugitive dust control measures. 
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* Measures in [brackets] are reasonably available control measures and only apply to 
sources not within the South Coast Air Basin.
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TABLE 1 
 

BEST [REASONABLY]* AVAILABLE CONTROL MEASURES FOR HIGH 
WIND CONDITIONS 

 

FUGITIVE DUST 
SOURCE 
CATEGORY 

 

 

CONTROL MEASURES 

Earth-moving (1A) Cease all active operations; OR 
(2A) Apply water to soil not more than 15 minutes prior to moving 

such soil.
Disturbed surface 
areas 

(0B) On the last day of active operations prior to a weekend, holiday, 
or any other period when active operations will not occur for 
not more than four consecutive days: apply water with a 
mixture of chemical stabilizer diluted to not less than 1/20 of 
the concentration required to maintain a stabilized surface for a 
period of six months; OR 

(1B) Apply chemical stabilizers prior to wind event; OR  
(2B) Apply water to all unstabilized disturbed areas 3 times per day. 

If there is any evidence of wind driven fugitive dust, watering 
frequency is increased to a minimum of four times per day; OR

(3B) Take the actions specified in Table 2, Item (3c); OR  
(4B) Utilize any combination of control actions (1B), (2B), and (3B)

such that, in total, these actions apply to all disturbed surface 
areas. 

Unpaved roads (1C) Apply chemical stabilizers prior to wind event; OR  
(2C) Apply water twice [once] per hour during active operation; OR
(3C) Stop all vehicular traffic. 

Open storage piles (1D) Apply water twice per hour; OR  
(2D) Install temporary coverings.

Paved road track-out (1E) Cover all haul vehicles; OR 
(2E) Comply with the vehicle freeboard requirements of Section 

23114 of the California Vehicle Code for both public and 
private roads. 

All Categories (1F) Any other control measures approved by the Executive Officer 
and the U.S. EPA as equivalent to the methods specified in 
Table 1 may be used. 

 
 
 
 
 
 
 
 

January 1999 



AQMD Recommendations Appendix “A” 
Page 23 of 26  

TABLE 2 
 

DUST CONTROL ACTIONS FOR EXEMPTION FROM PARAGRAPH (d)(4)* 
 

FUGITIVE DUST 
SOURCE CATEGORY 

 

 

CONTROL ACTIONS 

Earth-moving (except 
construction cutting and 
filling areas, and mining 
operations) 

(1a) Maintain soil moisture content at a minimum of 
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by 
the Executive Officer, the California Air 
Resources Board, and the U.S. EPA.  Two soil 
moisture evaluations must be conducted during 
the first three hours of active operations during a 
calendar day, and two such evaluations each 
subsequent four-hour period of active operations; 
OR 

(1a-1) For any earth-moving which is more than 100 
feet from all property lines, conduct watering as 
necessary to prevent visible dust emissions from 
exceeding 100 feet in length in any direction. 

Earth-moving: 
Construction fill areas: 

(1b) Maintain soil moisture content at a minimum of 
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by 
the Executive Officer, the California Air 
Resources Board, and the U.S. EPA.  For areas 
which have an optimum moisture content  for 
compaction of less than 12 percent, as 
determined by ASTM Method 1557 or other 
equivalent method approved by the Executive 
Officer and the California Air Resources Board 
and the U.S. EPA, complete the compaction 
process  as expeditiously as possible after 
achieving at least 70 percent of the optimum soil 
moisture content.  Two soil moisture evaluations 
must be conducted during the first three hours of 
active operations during a calendar day, and two 
such evaluations during each subsequent four- 
hour period of active operations. 

 
 
 
 
 
 
 
 

January 1999 

* Measures in [brackets] are reasonably available control measures and only apply to 
sources not within the South Coast Air Basin.
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TABLE 2 (Continued)* 
 

FUGITIVE DUST 
SOURCE CATEGORY 

 
CONTROL ACTIONS 

Earth-moving: 
Construction cut areas 
and mining operations: 

(1c)  Conduct watering as necessary to prevent visible
emissions from extending more than 100 feet beyond 
the active cut or mining area unless the area is 
inaccessible to watering vehicles due to slope 
conditions or other safety factors. 

Disturbed surface areas 
(except completed 
grading areas) 

(2a/b) Apply dust suppression in sufficient quantity and
frequency to maintain a stabilized surface.  Any 
areas which cannot be stabilized, as evidenced by 
wind driven fugitive dust must have an application 
of water at least twice per day to at least 80 [70] 
percent of the unstabilized area. 

Disturbed surface 
areas: Completed 
grading areas 

(2c) Apply chemical stabilizers within five working days
of grading completion; OR 

 
(2d)  Take  actions (3a) or (3c) specified for inactive 

disturbed surface areas. 
Inactive disturbed 
surface areas 

(3a)  Apply water to at least 80 [70] percent of all inactive 
disturbed surface areas on a daily basis when there is 
evidence of wind driven fugitive dust, excluding any 
areas which are inaccessible to watering vehicles due 
to excessive slope or other safety conditions; OR 

(3b)  Apply dust suppressants in sufficient quantity and 
frequency to maintain a stabilized surface; OR 

(3c)  Establish  a vegetative  ground cover within, 21 [30] 
days after active operations have ceased.  Ground 
cover  must be of sufficient density to expose less 
than 30 percent of unstabilized ground within 90 
days of planting, and at all times thereafter; OR 

(3d)  Utilize any combination of control actions (3a), (3b), 
and (3c) such that, in total, these actions apply to all 
inactive disturbed surface areas. 

 
 
 
 

January 1999 

* Measures in [brackets] are reasonably available control measures and only apply to 
sources not within the South Coast Air Basin.
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TABLE 2 (Continued)* 
 
 

FUGITIVE DUST 
SOURCE CATEGORY 

 
CONTROL ACTIONS 

Unpaved Roads (4a)  Water all roads used for any vehicular traffic at 
least once per every two hours of active 
operations [ 3 times per normal 8 hour work day]; 
OR 

(4b)  Water all roads used for any vehicular traffic 
once daily and restrict vehicle speeds to 15 miles 
per hour; OR 

(4c)  Apply a chemical stabilizer to all unpaved road 
surfaces in sufficient quantity and frequency to 
maintain a stabilized surface. 

Open storage piles (5a)  Apply chemical stabilizers; OR 
(5b)  Apply water to at least 80 [ 70] percent of the 

surface area of all open storage piles on a daily 
basis when there is evidence of wind driven 
fugitive dust; OR 

(5c)  Install temporary coverings; OR 
(5d)  Install a three-sided enclosure with walls with no 

more than 50 percent porosity which extend, at 
a minimum, to the top of the pile. 

All Categories (6a)  Any other control measures approved by the 
Executive Officer and the U.S. EPA as 
equivalent to the methods specified in Table 2 
may be used. 

 

 
 
 
 
 
 
 
 
 
 
 
 

 

January 1999 

* Measures in [brackets] are reasonably available control measures and only apply to 
sources not within the South Coast Air Basin.
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TABLE 3 
TRACK-OUT CONTROL OPTIONS 

PARAGRAPH (d)(5)(B) 
 
 

CONTROL OPTIONS 
 

(1) Pave or apply chemical stabilization at sufficient concentration and frequency to 
maintain a stabilized surface starting from the point of intersection with the 
public paved surface, and extending for a centerline distance of at least 100 feet 
and a width of at least 20 feet. 

(2) Pave from the point of intersection with the public paved road surface, and 
extending for a centerline distance of at least 25 feet and a width of at least 20 
feet, and install a track-out control device immediately adjacent to the paved 
surface such that exiting vehicles do not travel on any unpaved road surface after 
passing through the track-out control device. 

(3) Any other control measures approved by the Executive Officer and the U.S. EPA 
as equivalent to the methods specified in Table 3 may be used. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

January 1999 



V.060719 

Appendix B  

 

RCP and Headwall Sketch 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



Appendix B RCP and Headwall Sketch

Page 1 of 2



Appendix B RCP and Headwall Sketch

Page 2 of 2



 

 

Schedule A – Budget Adjustment FY23/24 
 
 

 
Increase in Appropriations: 

10000-4200600000- 522310 Maintenance - Buildings & Improvements  $340,000 

 

Anticipated Use of Unassigned Fund Balance: 

10000-4200600000-370100   Unassigned Fund Balance    $340,000 

 

Decrease Appropriations: 

10000-1109000000-581000 Appropriation for Contingency  $340,000 

 

Anticipated Increase of Unassigned Fund Balance: 

10000-1109000000-370100 Unassigned Fund Balance  $340,000 
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