SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

FROM: Waste Management Department SUBMITTAL DATE:
September 14, 2011

SUBJECT: Approval of Contract Documents for the Construction of Surface Drainage and Access
Road Improvements at the Badiands and Lamb Canyon Sanitary Landfills

RECOMMENDED MOTION: The Board:

1. Approve the Contract Documents for the Surface Drainage and Access Road Improvement
Projects at the Badlands and Lamb Canyon Sanitary Landfills; and

2. Authorize the General Manager-Chief Engineer of the Riverside County Waste VManagement
Department to advertise for bids.

BACKGROUND: The project covered by this contract is certain construction work affecting the site

Departmental Concurrence

- landfill access road and drainage at the Badlands and Lamb Canyon Landfills.
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F11 — Construction of Surface Drainage and Access Road Improvements at the Badlands and Lamb
Canyon Landfills

September 14, 2011

Page 2

The contract represents an integral part of the Riverside County Waste Management Department’s
(Department) efforts to reduce the introduction of pollutants which affect the quality of storm water
discharges associated with landfill operations at the Badlands and Lamb Canyon Landfills. As part of the
National Pollutant Discharge and Elimination System (NPDES) statewide general permit to regulate
industrial storm water discharges, the Department has Storm Water Pollution Prevention Plans (SWPPP)
for the Badlands and Lamb Canyon Landfills. Under these SWPPPs, the Department is responsible for the
installation and maintenance of Best Management Practices (BMPs), including drainage structures that
collect and channe! runoff from the landfill. Every year, the Department installs several temporary BMPs
(such as sandbags checkdams, straw bale barriers, earthen diversion berms, sediment traps), and surface
drainage structures at both Badlands and Lamb Canyon Landfills to comply with NPDES requirements.

Based on the performance of the existing BMPs, and in response to State regulatory inspections, the

Department believes more permanent structures are needed to adequately and properly provide for

effective drainage and erosion control at both landfills. The project consists of installation of an access
road and drainage structures such as cobble trenches, metal flume down drains, asphalt concrete drainage

~ structures, 20 mil Low Density Polyethylene (LDPE) drainage swale, grouted rip-rap, earthen diversion

berms, and straw bale check dams. In addition to complying with the necessary NPDES requirements,
these more permanent structures will reduce the frequency and severity of erosion problems and reduce
labor and equipment costs associated with erosion repairs and regular site maintenance.

The Department recommends that the Board approve the Contract Documents for the Construction of the
Surface Drainage and Access Road Improvements at the Badlands and Lamb Canyon Landfills, and
authorize the General Manager-Chief Engineer to advertise for bids.

The Engineer’s estimate for this project is $322,000. Funds are available in the current year budget in
Fund 40200, Department ID - 4500100000.
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NOTICE TO CONTRACTORS

The Riverside County Waste Management Department, hereinafter called “County,” invites
sealed bids for

THE SURFA CE DRAINAGE AND ACCESS ROAD
IMPROVEMENT PROJECTS
AT THE BADLANDS SANITARY LANDFILL AND LAMB CANYON
, SANITARY LANDFILL

Contract Documents may be examined at the County's office located at 14310 Frederick Street,
Moreno Valley, California, and may be obtained at the County office for $35 per set, or $50 if

mailed by U.S. mail (mailing cost does not apply when using recipient’s mailing account
number). No refund will be made.

The Project Drawings are also available on a compact disc (CD) in digital PDF or Microstation
(.dgn) format. This CD may be obtained at the County office for $10 per CD, or $15 if mailed by
U.S. mail. No refund will be made. This digital data was created using Microstation software,
and will be made available only in the Microstation (.dgn) format. This digital data is to be used
at the Contractor’s own discretion. The County is not responsible for the manner in which the
Contractor chooses to use the digital data. The County is not responsible for how this digital data

might be converted by the Contractor to another format. The Contractor is solely responsible for
its use of this digital data. -

Each proposal must be accompanied by a certified or cashier's check or bid bond equal to ten
percent (10%) of the amount bid, payable to the County of Riverside as a guarantee that the

Contractor will, if awarded the contract, execute a satisfactory contract and furnish the required
bonds and provide the required certificates of insurance.

Proposals must be placed in a sealed envelope clearly marked “Contractor’s Proposal”.
Proposals must be in accordance with the instructions and filed with the County by 11:00 am on
Thursday, October 13, 2011 at 14310 Frederick Street, Moreno Valley, CA 92553 which time
and place are fixed for the public opening of bids. A non-mandatory pre-bid site review will be
conducted at the landfills on Thursday, October 06, 2011, beginning at the Badlands Landfill at
9:00am and proceed to the Lamb Canyon Landfill. The Badlands Sanitary Landfill site is

located at 31125 Ironwood Ave., Moreno Valley, CA and the Lamb Canyon Sanitary Landfill is
located at 16411 Lamb Canyon Rd., Beaumont, CA.

General prevailing rate of per diem wages and general prevailing rate of per diem wages for
holiday and overtime work, including employer payments for health and welfare, pension,
vacation, apprentices and similar purposes for each craft, classification or type of workman
needed for execution of contracts under the jurisdiction of the County have been obtained by the
County from the Director of Industrial Relations of the State of California for the area where the

work is to be done. These are on file at the County's office, and will be made available to any
interested person upon request.

Contractors submitting proposals for this project shall have a Class A Contractors license from
the State of California in order to be considered eligible for the contract award.
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BIDDER QUALIFICATIONS:

A bidder must satisfy the following requirements to bid on this project:
1. The Contractor and/or subcontractor shall have successfully completed an earthwork

construction project with at least 50,000 CY of engineered fill including soil material
processing, placement, compaction, and grading per plan.

2. The Contractor and/or subcontractor shall have successfully completed a construction
project requiring the installation of at least 5,000 linear feet of trenching.

3. The Contractor and/or subcontractor shall have successfully completed a construction

project requiring the installation of at least 1,000 linear feet of asphalt drainage
structures.

4. The Contractor and/or subcontractor shall have successfully completed a construction
project requiring the installation of at least 1,000 square feet of grouted rip rap pads.

SUBMITTAL REQUIREMENTS:

With the submittal of the Proposal, the Contractor shall submit for approval by the
County documented evidence of satisfaction of all of the Bidder Qualifications listed above,
including the name and experience of the superintendent and senior personnel that will be
responsible for earthwork, asphalt placement, trenching, metal flume installation, asphalt

placement, and rip-rap construction As part of this submittal, a project reference list shall be

provided indicating at a minimum, the name, address, and phone number of the project owner

and owner’s representative, the location of the project, the amount of material installed, and
completion date.

Dated: 9/27/11 RIVERSIDE COUNTY
WASTE MANAGEMENT DEPARTMENT

“Hans W. Kernkamp
General Manager - Chief Engineer
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INSTRUCTIONS TO BIDDERS

QUANTITIES: The amount of work to be done or materials to be handled under the Contract
as noted in the proposal are but estimates and are not to be taken as an expressed or implied
statement that the actual amount of work or materials will correspond to the estimate. The
County reserves the right to increase or decrease or to entirely eliminate certain items from the
work or materials if found desirable or expedient. The Contractor will be allowed no claims for
anticipated profits, loss of profits or for any damages of any sort because of any difference
between the estimated and the actual amounts of work done, or materials furnished or used in the
completed project. The Contractor is cautioned against unbalancing of his bid by including his
overhead into one or two items only when there are a number of items on the schedule. The
overhead and indirect charges should be prorated on all items in the schedule.

DISCREPANCIES AND OMISSIONS: Discrepancies, omissions, ambiguities, or
requirements likely to cause disputes shall be immediately brought to the attention of the County.
When appropriate, Addenda will be issued by the County. No communication by anyone as to
such matters except by an Addendum affects the meaning or requirements of the Contract
Documents. If at any time (before or after submittal of its bid) the Contractor is of the opinion
that there is or may be a discrepancy or inconsistency in the plans, drawings, specifications or

other Contract Documents, it shall immediately report this in writing to the County and shall not

proceed with any related work until ordered so to do.

WITHDRAWAL OF PROPOSALS: Any proposal may be withdrawn at any time prior to the
hour fixed in the Notice to Contractors for the opening of proposals, provided that a request in
writing, executed by the bidder or his duly authorized representative, for the withdrawal of such

proposal, is filed with the County. The withdrawal of a proposal shall not prejudice the right of a
bidder to file a new proposal.

AGREEMENT OF FIGURES: If the unit prices and the total amounts named by the bidder in

the proposal do not agree, the unit prices alone will be considered as representing the bidder's
intention.

INVALID PROPOSALS: Proposals submitted by fax or telegraph and those which fail to

reach the place fixed for opening of proposals prior to the date and hour set for opening same
will not be considered.

INSPECTION OF SITES AND UNDERSTANDING OF CONTRACT PROVISIONS:

Prior to submission of a bid, bidders must have examined the sites and fully acquainted
themselves with all conditions affecting the work. Information derived from maps, plans or
specifications, from the County will not relieve the successful bidder from properly carrying out
all the terms of the contract. By the submittal of a proposal, the bidder will be held to have
personally examined the site and the drawings, to have carefully read all of the specifications and
other Contract Documents, and to have satisfied himself as to his ability to meet all the
difficulties attending the execution of the work. The bidder agrees that if he is awarded the
contract he will make no claim against the County based on ignorance or misunderstanding of
the contract provisions; and that the bidder fully understands the payment method for the work.

QUALIFICATIONS OF BIDDERS: No proposal will be accepted from a Contractor who is
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not licensed under laws of California, as evidenced by the submittal of the Statement of
Licensure. No award will be made to any bidder who cannot give satisfactory assurance to the
County as to his ability to carry out the contract, both from his financial standing and by reason
of his previous experience as a Contractor on work of the nature contemplated in the contract.

VENDOR REGISTRATION: Contractors must be registered with the County in order to be
considered eligible for the Contract award. To register, Contractors may utilize “Vendor Self-

Registration” web site at http://www . purchasing.co.riverside.ca.us and complete the on-line

registration form.
Information needed in order to register:

1. User name (This person will be resp
change.)
2. User Password
3. Company information including:
a. All Addresses (Corporate, Remit to, Sales, etc)
b. Company type (Corporation, partnership, sole proprietorship, etc)
¢. Tax Identification Number (or social security number for individuals)
d. Status (women, minority, Disabled Veteran owned, etc)
e. Qualification as a local Riverside County business

f. Banking Information for future electronic payment processes
4. Contact Information including:

a. Names
b. Titles/Positions
¢. Contact Numbers (Phone, Fax, Cell phone, etc
d. E-Mail address for future correspondences
5. List of items/services you wish to provide to the County.

onsible for original registration and any future

PROPOSAL FORMS: Attention of all bidders is called to the proposal affidavit forms attached
hereto and bidders are cautioned that al] proposals submitted must be accompanied by the proper
affidavit, properly executed. Proposals must be made on the form furnished by the County.

REJECTION OF PROPOSALS CONTAINING ALTERATIONS, ERASURES OR
IRREGULARITIES: Proposals may be rejected if they show any alterations of form, additions
not called for, conditional proposals, incomplete proposals, erasures, or irregularities of any kind.

Erasures or interlineations in the proposal must be explained or noted over the signature of the
bidder.

PUBLIC OPENING OF PROPOSALS: Proposals will be o

time and place indicated in the Notice to Contractors.
invited to be present.

pened and read publicly at the
Bidders or their authorized agents are

DISQUALIFICATION OF BIDDERS: More than one proposal from an individual, a firm or
partnership, a corporation or an association under the same or different names will not be
considered. Reasonable ground for believing that any bidder is interested in more than one
proposal for the work contemplated will cause the rejection of all proposals in which such bidder
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is interested. If there is any reason for believing that collusion exists among the bidders, none of

the participants in such collusion will be considered in awarding the contract. Proposals in
which the prices appear to be unbalanced may be rejected.

ADDENDA: County reserves the ri ght to issue Addenda to the Contract Documents at any time
prior to the time set to open bids. Each potential bidder shall leave with the County its name,

address, and fax number for the purpose of receiving Addenda. To be considered, a Contractor's
proposal must list and take into account all issued Addenda.

AWARD OF CONTRACT: The County reserves the right to reject any and all proposals or to
waive technical defects as the best interests of the County may require. Prior to award of the
contract, and if requested by County. the Contractor agrees to meet with the County to review the
details and calculations of the Contractor’s proposal and the Contractor’s understanding of any
aspect of the work. The award of the Contract, if it be awarded, will be to the lowest responsible
and qualified bidder on all bid items, including optional Bid Items No. 21, 22 and 23. Only one
Contractor will be awarded the work for both Lamb Canyon and Badlands sites. The award, if

made, will be made within approximately seven (7) to fourteen (14) days after the opening of the
proposals.

BIDDERS’S CHECK OR BOND: Each proposal must be accompanied by a certified or
cashier’s check, or by a bid bond only on the form supplied by the County, drawn in favor of the
County in an amount not less than ten percent (10%) of the total bid. This check or bond shall be
given as a guarantee that the bidder, if awarded the contract, will execute and deliver the
Contract, the required Payment and Performance Bonds, and the required certificates of
insurance in accordance with his bid accepted by the County. In default of execution of the
Contract upon award and/or delivery of said Payment and Performance Bonds and certificates of
insurance, such Bid Bond or check shall be held subject to payment to the County for the
difference in money between the amount of the contract with another party to perform the work,
together with the cost to the County of redrafting, redrawing and publishing documents and
papers necessary to obtain new bids on said work. The check or bond shall, in addition, be held

subject to all other actual damages suffered by the County. The check or bond will be returned

upon the close of the period mentioned in these Instructions below and to the successful bidder

upon execution of the Contract. NO BONDS WILL BE ACCEPTED UNLESS SUBMITTED
ON THE FORM SUPPLIED BY THE COUNTY.

FORFEITURE FOR FAILURE TO POST SECURITY AND EXECUTE CONTRACT: In
the event the bidder, to whom an award is made, fails or refuses to post the required bonds and
provide the required certificates of insurance and fails to return executed copies of the
Agreement within five (5) calendar days after the prescribed forms are presented to him for
signature, the County may award the work to the next best bidder, or may call for new bids.

RETURN OF PROPOSAL GUARANTEES: Within ten (10) business days after the award of
the contract, the County will return the proposal guarantees accompanying those proposals that
are not considered in making the award. All other proposal guarantees will be held until the
contract has been fully executed and the required bonds and certificates of insurance have been

provided, after which they will be returned to the respective bidders whose proposal they
accompany.
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CONTRACT BONDS: The Contractor shall furnish two (2) surety bonds in duplicate, one as a
security for the faithful performance of the contract in the amount equal to one hundred percent
(100%) of the contract price, and one as security for the payment of all persons performing labor
and furnishing materials in connection with the contract. All bonds must be submitted on forms
provided by the County. Bonds submitted in any other form will not be accepted. Should any
surety on the Payment Bond or Performance Bond be deemed unsatisfactory by the County,
Contractor shall upon notice promptly substitute new bonds satisfactory to the County. All

bonds must be issued by sureties which are licensed by the State of California to issue such
bonds.

SUBLETTING AND SUBCONTRACTING: Bidders are required, pursuant to the Subletting
and Subcontracting Fair Practices Act (commencing with Section 4100 of the Public Contract
Code), to list in their proposal the name and location of place of business of each subcontractor
who will perform work or labor or render services in or about the construction of the work or
improvement or a subcontractor who specially fabricates and installs a portion of the work or
improvement, in excess of one-half (¥4) of one percent (1%) of the prime Contractor's total bid.

Failure to list a subcontractor for a portion of the work means that the prime contractor will do
that portion of the work. :

“OR EQUAL”: Pursuant to Division 2, Chapter 3, Article 5, commencing at Section 3400 of the
Public Contract Code, all specifications shall be deemed to include the words “or equal,”
provided, however, that permissible exceptions shall be specifically noted in the specifications.
Any “equal” proposed by the Contractor must be described in the Contractor’s Proposal.

ANTI-DISCRIMINATION: It is the policy of the County that in connection with all work
performed under this Contract, there be no discrimination against any prospective or active
employee engaged in the work because of race, color, ancestry, national origin, religious creed,
sex, age, marital status, or sexual preference. The Contractor agrees to comply with applicable
Federal and California laws including, but not limited to, the California Fair Employment

Practice Act, beginning with Labor Code Section 1410, and Labor Code Section 1735. In

addition, the Contractor agrees to require like compliance by any subcontractors employed on the
work.
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CONTRACTOR'S PROPOSAL

TO THE BOARD OF SUPERVISORS OF THE COUNTY OF RIVERSIDE:

The undersigned hereby declares:

(a) That the only persons

Or parties interested in this proposal as principals are the
following;:

(If the Contractor is a corporation, give the name of the corporation and the name of its
president, secretary, treasurer, and manager. If a co-partnership, give the name under which the

co-partnership does business, and the names and addresses of all copartners. If an individual,
state the name and address under which the contract is to be drawn.)

(b) That this proposal is made without collusion with any other person, firm or
corporation.

(c) That he has carefully examined the locations of the proposed work, and has

familiarized himself with all of the physical, climatic or other conditions related to
the work.

(d) That he has carefully examined the attached specifications, plans, and other Contract
Documents, and makes this proposal in accordance therewith.

(¢) That, if this proposal is accepted, he will enter into a written contract with the
County of Riverside.

(f) That he proposes to enter into such contract and to accept in full payment for the

work actually done the prices stated in this proposal. It is understood that final
payment will be based on actual quantities of material removed.

Accompanying this proposal is a certified or cashier's check or bid bond payable to the order of
the County of Riverside in the sum of

Dollars ($ )

THE REQUIRED REFERENCES AND OTHER REQUIRED DOCUMENTS MUST BE
ATTACHED TO THIS PROPOSAL
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Contractor bids as follows for the Surface Drainage and Access Road Improvement Projects at

the Badlands Sanitary Landfill and Iamb Canyon Sanitary Landfill located in Moreno Valley
and Beaumont, Riverside County, California:

Drainage and Access Road Improvement Bid Items at the Badlands Landfill:

ITEM NO. ITEM OF WORK UNIT | QUANTITY UNIT COST TOTAL COST
1 Mobilization & Demobilization LS 1
2 Prepare, Implement, and LS 1
Maintain SWPPP
3 Construct Quarry Rock Trench LF 3,020
Over-Excavation Quarry Rock
4 Trench (if necessary) LF 700
5 Roadway Engineered Fill Cy 5,200
Construct Asphalt Access
6 . Roadway LF 150
7 Asphalt Roadway Striping LS 1
Construct Quarry Rock/Base
8 Roadway SF 4,500
9 Supply and Install K-Rails EA 10
Total Cost

Drainage Improvements Bid Items at the Lamb Canyon Landfill:

ITEM NO. ITEM OF WORK UNIT | QUANTITY UNIT COST TOTAL COST
10 Mobilization & 'Demobilization LS 1
Prepare, Implement, and
1 Maintain SWPPP LS !
Supply & Install 24” Wide
12 Metal Flume Down Drains LF 690
Supply & install 24" Wide
13 Metal Flume Inlets EA 7
14 Asphalt Drainage Structures SF 6,900
Saw Cut and Replace
15 Damaged AC SF 700
Construct 20mil LDPE
16 Drainage Swale LF 485
17 Supply and Install Gravel Bags | EA 500
18 Partial Grouted % Ton Rip-Rap | sF 300
Construct Earthen Diversion
19 Berms LF 300
Supply and Install Straw Bale
20 Check Dam EA 20
Total Cost
Vi PD#106904-v2




Drainage Improvements Bid Items at the Lamb Canyon Landfill:

?ﬁg&?ﬂg‘- ITEM OF WORK UNIT | QUANTITY |  UNIT COST TOTAL COST
21 CD:i(t)(r:'IftrUCt 4x1.5 Asphalt V- LF 1,500
22| etal Floms oo e | 260
e
Total Cost

Total Cost for Both Sites (including Optional Items) $

Contractor acknowledges receipt of Addenda No

Name of Contractor:

Address:

Telephone:

Contractor’s License No. and Classification:

Signature:

Name:

Title:

Dated:
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LIST OF SUBCONTRACTORS

The name and the location of the place of business of each subcontracto
or labor or render service to the Prime Contractor in or about the co
improvement, or a subcontractor who specially fabricates and installs
improvement, in an amount in excess of one-half ¢z
Contractor's total bid and the portion of the work
is as follows:

r who will perform work
nstruction of the work or

a portion of the work or
) of one percent (1%) of the Prime
which will be done by each such subcontractor

Item No. (s):

Name of Subcontractor:

Phone and Fax Numbers
Address:

Item No. (s):

Name of Subcontractor:

Phone and Fax Numbers
Address:

Item No. (s):

Name of Subcontractor:

Phone and Fax Numbers
Address:

Item No. (s):

Name of Subcontractor:

Phone and Fax Numbers

Address:

Item No. (s):

Name of Subcontractor:

Phone and Fax Numbers
Address:
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STATEMENT OF LICENSURE

Pursuant to California Public Contract Code

(commencing with Section 3300), the undersigned
does certify as follows:

1. That the pocket license/certificate of licensure I have presented to County as of this date
is my own license, being State of California Contractors License No. ;

)

2. That said Contractors License is current and valid; and

3. That said Contractors License is of a cla

ssification appropriate to the work to be
undertaken for County, a Class

license.

I declare under penalty of perjury under the laws of th

e State of California that the foregoing is
true and correct.

Dated: Signature:

Name:

Title;
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AFFIDAVIT FOR INDIVIDUAL CONTRACTORS

STATE OF CALIFORNIA )

SS
COUNTY OF RIVERSIDE )

, being first duly sworn, deposes

and says:

That he or she is the party making the foregoing proposal or bid; that the bid is not made
in the interest of, or on behalf of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has
not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and
has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone
else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any
manner, directly or indirectly, sought by agreement, communication, or conference with anyone
to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the
Riverside County Waste Management Department or anyone interested in the proposed contract;
that all statements contained in the bid are true; and, further, that the bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or
divulged information or data relative thereto, or paid, and will not pay, any fee to any

corporation, partnership, company association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

Subscribed and sworn to before me

this day of 20

—_—

Signature of officer administering oath
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AFFIDAVIT FOR JOINT VENTURE OR COPARTNERSHIP
CONTRACTOR

STATE OF CALIFORNIA )

SS
COUNTY OF RIVERSIDE )

, being first duly sworn, deposes and says:

That he or she is a member of the joint venture or co-partnership firm designated as

which is the party making the foregoing proposal or bid; that the bid is not made in the interest
of, or on behalf of, any undisclosed person, partnership, company, association, organization, or
corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or
indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly
or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a
sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner,
directly or indirectly, sought by agreement, communication, or conference with anyone to fix the
bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the
bid price, or of that of any other bidder, or to secure any advantage against the Riverside County

Waste Management Department or anyone interested in the proposed contract; that all statements

contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted

his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or
data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company

association, organization, bid depository, or to any member or agent thereof to effectuate a
collusive or sham bid.

That he has been and is duly vested with authorit

y to make and sign instruments for the joint
venture or co-partnership by

who constitute the other members of the joint venture or co-partnership.

Subscribed and sworn to before me

this day of 20

_—

Signature of officer administering oath

Xl PD#106904-v2



AFFIDAVIT FOR CORPORATE CONTRACTOR

STATE OF CALIFORNIA )

SS
COUNTY OF RIVERSIDE )

» being first duly sworn, deposes
and says:

That he or she is

of

a corporation which is the party making the foregoing proposal or bid; that the bid is not made in
the interest of, or on behalf of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has
not directly or indirectly induced or solicited any other biddet to put in a false or sham bid, and

has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone

else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any
manner, directly or indirectly, sought by agreement, communication, or conference with anyone
to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the
Riverside County Waste Management Department or anyone interested in the proposed contract;

that all statements contained in the bid are true; and, further, that the bidder has not, directly or

indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or

divulged information or data relative thereto, or paid, and will not pay, any fee to any

corporation, partnership, company association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

Subscribed and sworn to before me

this day of 20

Signature of officer administering oath

XV PD#106904-v2



BID BOND

Recitals:

1.

(Contractor) has  submitted its
Contractor's Proposal to the County of Riverside, by and for the Waste Management

Department, for the construction of the public work known as the Surface Drainage and

Access Road Improvement Projects at the Badlands Sanitary Landfill and Lamb Canyon
Sanitary Landfill in accordance with a Notice to Contractors dated

a corporation,
hereafter called Surety, is the surety on this Bond.

Agreement: We, Contractor as princi

pal and Surety as surety, jointly and severally agree and
state as follows: ;

1. The amount of the obligation of this Bond is 10

% of the amount of the Contractor’s
Proposal and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if

said Proposal is accepted, Contractor executes the Agreement and furnishes the Bonds
and certificates of insurance as agreed to in its Proposal, otherwise it remains in full force

and effect for the recovery of loss, damage and expense of County resulting from failure
of Contractor to act as agreed to in its Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no

way be impaired or affected by any extension of time within which County may accept
the Proposal and waives notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
By: By:
" Title: ' Title:

(Surety) (Contractor)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledge by a notary (attach acknowledgments).
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AGREEMENT

THIS AGREEMENT is made as of and is

between the COUNTY OF RIVERSIDE (County) and THE NAME OF THE LOWEST
BIDDER GOES HERE (Contractor).

IT IS AGREED BY THE PARTIES AS FOLLOWS:

1. The Work. Contractor shall furnish al tools, equipment, apparatus, facilities, labor and

material necessary to perform the work for the Surface Drainage and Access Road
Improvement Projects, at the Badlands Sanitary Landfill and Lamb Canyon Sanitary

Landfill in exact conformity with the Contract Documents, subject to such inspection as
County deems appropriate.

2. Contract Documents. The Contract Documents for the project are:
(a) Notice to Contractors

(b) Instructions To Bidders

(c)  Contractor's Proposal

(d) Agreement

(e) Bid Bond

(f)  Performance Bond

(g) Payment Bond

(h)  General Provisions

(i)  Special Provisions

(G) Appendix A~ SCAQMD Form 403-N Standard Conditions

(k) Appendix B— SWPPPs for the Badlands and Lamb Canyon Sanitary Landfills

(1) Appendix C— SWPPP Inspection Forms

(m) Appendix D — Project Drawings

(n)  Any other documents included in or incorporated into the Contract Documents or
in the County’s bid package;

(0) Addenda Nos.

Each of the above-mentioned documents presently in existence are by this reference

incorporated into this Agreement and each of these documents not now in existence are
incorporated herein as of the time of their issuance.

3. Contract Price - Payment. Exhibit A is attached to and incorporated into this Agreement

and states the basis for full payment for this project. Contractor represents that it fully
understands the payment method for the work.

I
//
/
1/
/1
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RIVERSIDE COUNTY WASTE
MANAGEMENT DEPARTMENT
14310 Frederick Street

Moreno Valley, CA 92553

By:

Hans W. Kernkamp
General Manager - Chief Engineer

COUNTY OF RIVERSIDE
By:

Chairman, Board of Supervisors
ATTEST:
By:

Nancy Romero, Clerk of the Board
By:

Deputy

(Seal)

Contractor
By:
Name:
Title:

(If corporation, attach corporate seal)

XVl
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(To Agreement for the Riverside County Waste Management Department Project, Surface

Drainage and Access Road Improvement Projects at the Badlands Sanitary Landfill and Lamb

EXHIBIT A

Canyon Sanitary Landfill, located

California.)

It is understood that the quantities listed (except for those shown as

estimates only and final payment will be based on actual quantit
subject to such adjustments and alterations as elsewhere provided fo

in Moreno Valley and Beaumont, Riverside County,

“Lump Sum, [L.S]”) are but
ies, whatever they may be,
r in the Contract Documents.

Drainage and Access Road Improvement Bid Items at the Badlands Landfill:

ITEM NO. ITEM OF WORK UNIT | QUANTITY UNIT COST TOTAL COST
1 Mobilization & Demobilization LS 1
Prepare, implement, and
2 Maintain SWPPP LS !
3 Construct Quarry Rock Trench LF 3,020
Over-Excavation Quarry Rock '
4 Trench (if necessary) LF 700
5 Roadway Engineered Fill CcYy 5,200
Construct Asphalt Access
6 Roadway LF 150
7 Asphalt Roadway Striping LS 1
Construct Quarry Rock/Base
8 Roadway SF 4,500
9 Supply and Install K-Rails EA 10
Total Cost
Drainage Improvements Bid Items at the Lamb Canyon Landfill:
ITEM NO. ITEM OF WORK UNIT | QUANTITY UNIT COST TOTAL COST
10 Mobilization & Demobilization LS 1
11 Prepare, Implement, and LS 1
Maintain SWPPP
Supply & Install 24" Wide
12 Metal Flume Down Drains LF 690
Supply & Install 24" Wide
13 Metal Flume Inlets EA 7
14 Asphalt Drainage Structures SF 6,900
Saw Cut and Replace
15 Damaged AC SF 700
Construct 20mil LDPE
16 Drainage Swale LF 485
XVIit
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17 Supply and Install Gravel Bags | EA 500
18 Partial Grouted % Ton Rip-Rap | sF 300
19 g::ns]tsruct Earthen Diversion LF 300
20 (S;;zg:(y;;;lnstall Straw Bale EA 20
Total Cost
??glblo:él- ITEM OF WORK UNIT | QUANTITY UNIT COST TOTAL COST
21 gﬁgstruct 4x1.5 Asphalt V- LF 1,500
2 | el Fume oo s | L | 20
e
Total Cost

Total Cost for Both Sites (including Optional Items) $
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PERFORMANCE BOND
Recitals:

1.

(Contractor)
has entered into an Agreement dated with the COUNTY

OF RIVERSIDE (County) for construction of the public work known as Surface

Drainage and Access Road Improvement Projects at the Badlands Sanitary Landfill and
Lamb Canyon Sanitary Landfill (Project).

2.

» & corporation (Surety), is the surety under this Bond.

Agreement: We, Contractor as principal, and Surety as surety,

jointly and severally agree, state,
and are bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100%

of the estimated contract price for the
Project of §

and inures to the benefit of the County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in
strict conformance with the Contract Documents for the Project, otherwise it remains in -
full force and effect for the recovery of loss, damage and expense of County resulting

from failure of Contractor to so act. All of said Contract Documents are incorporated
herein. :

3. This obligation is binding on our successors and assigns.

. For value received, Surety stipulates and agrees that no change, time extension,
prepayment to Contractor, alteration or addition to the terms and requirements of the
Contract Documents or the work to be performed there under shall affect its obligations
hereunder and waives notice as to such matters, except the total contract price cannot be
increased by more than 25% without approval of Surety. (If the total contract price is
inadvertently increased by more than 25% without approval of Surety, this performance

bond will remain in effect for that portion of the contract existent prior to the 25%
exceedance).

THIS BOND is executed as of

By: By:

Title: Title:
(Surety)

(Contractor)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledge by a notary (attach acknowledgments).

XX PD#106904-v2
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PAYMENT BOND

(Public Work - Civil Code, Section 3247 et seq.)
The makers of this Bond are

as
Principal and Original Contractor and a
corporation, authorized to issue surety bonds in California, as Surety, and this bond is issued in
conjunction with that certain public works contract dated , between

Principal and the COUNTY OF RIVERSIDE (County), a public entity, for
$ , the total amount payable. Said contract is for the public work
generally consisting of Surface Drainage and Access Road Improvement Projects at the Badlands
Sanitary Landfill and Lamb Canyon Sanitary Landfill. The beneficiaries of this Bond are as is
stated in Section 3248 of the Civil Code and Sections 3248, 3249, 3250 and 3252 of said Code.

Without notice, Surety consents to extension of time for performance, change in requirements,
amount of compensation, or prepayment under said contract.

Dated:
By: By:
Title: Title:

(Surety) (Contractor)

NOTE: This Bond must be executed by both parties with ¢

orporate seal affixed. All signatures
must be acknowledge by a notary (attach acknowledgments)
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Riverside County

WZste Management Depanment

GENERAL PROVISIONS
FOR
SURFACE DRAINAGE AND ACCESS ROAD
IMPROVEMENT PROJECTS
AT THE
BADLANDS SANITARY LANDFILL
AND
LAMB CANYON SANITARY LANDFILL
SEPTEMBER 2011

RIVERSIDE COUNTY WASTE MANAGEMENT DEPARTMENT



Table of Contents

1. SECTION 1 - DEFINITION OF TERMS
LI TERMS .o
1.2.  SIMILARITY OF WORDS.........ccocrurererenn.

2.1. WORKToBEDONE
2.2.  CONSTRUCTION SCHEDULE

..........................................................................

..........................................................................

............................

.................

..........................................................................

..........................................................................

2.3.  DRAWINGS AND SPECIFICATIONS ON THE WORK........coreoueereeerereeeeereessiseseseesessnrssssssess

2.4. ESTIMATE OF QUANTITIES
2.5. PROTESTS
2.6.  ALTERATIONS
2.7 EXTRA WORK

2.7.1.
2.7.2.

2.10.

3.1. AUTHORITY OF THE COUNTY

Procedure for Extra Work .........
2.8. PAYMENT FOR EXTRA WORK
2.9. RIGHTS OF WAY
CLEANING Up

3. CONTROL OF THE WORK

..................

............................................

.....................................

......................................

.............

.................................

.................................

...........................................................................

..........................................................................

..........................................................................

R R R LR

...........................................................................

..........................................................................

..........................................................................

..........................................................................

..........................................................................

..............

..........................................................................

3.2, DETAIL DRAWINGS ....oovoiuvtiiiieieriieetesseseeeeesaeesesssesasssssssessssesassessssessssesosssssssessssosssssnsns
3.3.  CONFORMITY WITH PLANS AND ALL ALLOWABLE DEVIATIONS ....eeeeeeeeeemererereecsanenes
3.4, INTERPRETATION OF PLANS AND SPECIFICATIONS .....uuvveeeeereeeemueseersssaseeseeesssssessessssanne

3.5. SUPERINTENDENCE

.............................

..........................................................................

3.6. LINES AND GRADES.....cccecvterteireinrenteitsenrieteesessesseessessessisssassssssssssssesssesesssessessessessesss
3.7.  INSPECTION OF WORK ...ccuviiuriiiririeteiietieteeeseeseeetessessesesssesssesssssssssssesssserssssssnssssssens
3.8. REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK ......ccccovveererrenveirrressseesssesssesssses
3.9, EQUIPMENT AND PLANT ..ottt et saeeeaeeeevs e besss e beensesbe e e envaans
3.10. FINAL INSPECTION .....oiutiecteeitieerresreesteicteesaeeeseseseesstesstesssssseesssesssesessensesssessesssensseens

4. CONTROL OF MATERIAL
4.1. COUNTY FURNISHED MATERIALS

.......

..........................................................................

4.2.  SOURCE OF SUPPLY AND QUALITY OF MATERIALS .....c.corververteererreeeeraeesersnsseeseesesses

4.3,  SAMPLES AND TESTS
4.4. STORAGE OF MATERIALS
4.5. DEFECTIVE MATERIALS
4.6.  ASSIGNMENT OF CLAIMS

5.1.1.

..........................

...................

......................

..........................................................................

..........................................................................

..........................................................................

5. LEGAL RELATIONS AND RESPONSIBILITY
5.1, LAWSTO BEOBSERVED.......ccouuiitiiiiniietteeeseeeeeeeeeeeeesesteesenesenssessssessesesssssssssesssasssesssnns
Compliance with Applicable Law ...............c.ooeeeeeeereeeereeereresessssisssssssssssaesens
LADOT COE c.nnaeaeoeeeeoeeeeeeeeeeeeeeeeeeeeeeeeeeeeeererreeeeeeseseesenssasssesanesssnsseaanesnsenseesens

5.1.2.
5.1.3.

PD#107042V1

..........................................................................



' 5.1.4. RegiStration Of CONIFACLOFS ............cocoveeeeeeeeeeeeeeeeeeeeeeeeoeeoeeeeeoeeeeeeeeeeeeeeeeoeoeooo. 5-3
5.1.5. ACCIAENE PYEVERLION ... 5-3
l 5.2. CONTRACTOR'S RESPONSIBILITY .........covvvvvveroeeoeeeeeseoeeooeoeoeoeeeeoeoeeoeeoeeeeoeeseoooooe 5-3
5.3.  CONTRACTOR'S RESPONSIBILITY FOR WORK ........ovoooeooooeooeoeeoeoeoeeoeoeoeooeooooooe 54
5.4.  PROPERTY RIGHTS INMATERIALS ........ooeeoeoeeoeoeeeoeeoeoeoeoeoeoooee rtereerreeeetrrera——. 5-4
' 5.5. PERMITS AND LICENSES ....ccuvunviiueeeeeeeeeeses s ceeeeseeee et 5-4
5.6.  ROYALTIES AND PATENTS -...c..vuvuuveemieeieesees oo 5-4
5.77. SANITARY PROVISIONS .....cevuriiirimnieneeeeseeseeseesesee s 5-4
I 5.8. PUBLIC SAFETY .....covuvueuncumteiaieeeeeeee e eee e s e eee e 5-4
5.9. USE OF EXPLOSIVES .....ccuvtcuutemruriimeeseeseesseesoesessessees e sees e e eeeeeseeseeeseeeeeeeeeseeee e 5-4
5.10. PROVISIONS FOR EMERGENCIES...........cvueeeveeeeveeeesee oo 5-5
I 5.11. UNFORESEEN DIFFICULTIES .........oooeeeerveoeeseeseeees oo oo 5-5
5.12. ACCESS TO THE WORK ... euuriuiieeeeeeeee e eee oo oo e 5-5
5.13. GUARANTEE OF WORK ...ttt eeeeeee e e 5-6
l 5.14. SURETY OF GUARANTEE...........u.cueeeeiaeeeeeseeeeeseessessesses e s oo 5-6
5.15. DAMAGES BY ACT OF GOD ..........coveemeeeeieseeeeeeeeeeeees oo 5-6
l 6. PROSECUTION AND PROGRESS 6-1
6.1.  PROGRESS OF THE WORK .......eeoveoeeneeneeeeeeeeeeseeee s oeeeoeeeoeeoeeeeeeeseeeeeeeeeoeoe 6-1
6.2.  OVERTIME WORK AND WORK AT NIGHT «.....eveovereeeoe oo 6-1
l 6.3 SUBCONTRACTING -.vvcrvevemmvennreniereerseeeeseeeesessessossesee oo eoeeoeeoeeesoeeeeeeeeoeooooeo 6-1
6.4.  CHARACTER OF WORKMEN ............cooummereeemeeeeressesseoeseos s eeoeeeoeeeeeeseeoeeeseoseoee e 6-2
6.5.  TEMPORARY SUSPENSION OF THE WORK «....eeuvevverveeeeeeeeeoeeoeosoeoeoeooeeooeoeoeeeoeoooooe 6-2
l 6.6.  TIME FOR COMPLETION AND LIQUIDATED DAMAGES ........oeoeoooeooeooeooeooeooeooooe 6-2
6.7.  DELAYS AND EXTENSION OF TIME..........eoeovmveereevoeoeoeeoeeoeooeeeoeeoeeoeeoeeoeeoeoooooee 6-3
0.8, ASSIGNMENT..........ouccueiimctrcensstnia et eeeseeesess s es e s oo s e s s s s eeeeseeeseseesee e 6-3
l 6.9.  TERMINATION OF CONTRACT ........ucoomieemscnsesieseeseess oo 6-3
7. PAYMENT 7-1
l 7.1, SCOPE OF PAYMENTS ......ccovturmiuriniinieeoeeeeeeeeseeeseessees e s eeeoeeeeeeesee oo 7-1
7.1.1.  Measurement and Computation of QUANEHEs ............eeoeeoooooesoooooeoooooeooooooooe 7-1
7.1.2. Payment at CONIIACE PFICES .............o.eeeveeeeeeeeeeeseeeees oo 7-1
I 7.2.  PAYMENT AND COMPENSATION FOR ALTERED QUANTITIES ..o 7-1
7.3. FORCE ACCOUNT PAYMENT...........ouuivmeeneeeeeeeeeeese oo s oo 7-1
7.3.1. Work Performed by COREractOr............oveeeeeeseeseeeeeeeeeeeeeeeoeeoeeoeeoeoeeeeoooo 7-1
l 7.3.1.1. LDOT .ot 7-2
L O R L 7-2
7.3.1.1.2. LabOT SUTCRATe............ccoveomnrreeeeeeeeeeeeeeeeseeeeeeeee oo oo 7-2
l 7.3.1.1.3.  Subsistence and Travel AHOWARCE ................oooooeveeooeeoereeooeeeeooeooeooeoeoeooeooeoooeoooo 7-2
7.3.1.2. MALETIALS ... e e 7-2
7.3.1.3. Equipment RENtal............o.ovvoeeeieeeeeeeeeeee oo 7-3
l 7.3.1.3.1. EGUIDIMENE ON tRE WOTK ....ooooooeeeeeeeeeeeeeeseeees oo 7-4
7.3.1.3.2.  EQUIDMENE ROt ON thE WOTK ...............coeeeeeeeseeeeeeeeeeeeoeeeeoeeeoeoeeeoeoeoeoeeoeooeeeoeeooeoeooo 7-4
7.3.2. Work Performed by Special Forces or Other Special Services............................ 7-5
7.3.3. REOCOTAS ..ot ee e 7-6
I 7.3.4. PAYMENL..c.. et 7-7
T4 ACCEPTANCE ...ttt s s e s s 7-7

I PD#107042V1 iii




7.5,  PARTIALPAYMENTS ....uvtiiiioiirieteeeeirennnreeeeeeeesiseseesessnneeesassesesassessssesssesssenesioneasessenses 7-7
7.6,  DELAYED PAYMENTS ... .otttiiiiiiiitrieteriiieeeeereiessissssssssesseesersasssssessesssssressasesesessessessessssanne 7-7
TT. FINALPAYMENT ..coooiiiieiireirieeieiereeiesiesseeeeseeeteosissssssssassesessssnsnssssssnstersssseesesensnneesessaone 7-8
7.8.  CLAIMS RESOLUTION......ccceeirriirireeeirreereeeeeeeeesssesesesarnsseresssnsseasssessisnssssssssensssssssssssesnss 7-8
7.8.1. SUDIISSION Of CLAIMS ....eneeeerieieeneiiecitescteeette et snee s seessestessssanssanssabens 7-8
7.8.1.1. Claims Under $50,000.00 ....cunnmnmeeeeeeeeeeeeeeeeteeeeseeteeesressseesnresennesesrsrnaeesnns 7-8
7.8.1.2. Claims over $50,000.00 but less than or equal to $375,000.00................... 7-9
7.8.2. Meet QNAd CORET ...ttt sttt saeas 7-9
7.8.3. Filing Of CLAIMS ..ottt s eteesve e e s s e sae s saesabeasessessneas 7-9
7.8.4. Mediation and Judicial ArDItFALIOT ..............euevveeiiireieiiicvrveresseeesinreeresesirarsnesssans 7-9
7.8.5. Location for Filing of Claims, JUFiSAICHION ..............ccveeeueevieriereereveereesieneeeneenaee 7-9
8. GENERAL 8-1
8.1. COOPERATION BETWEEN CONTRACTORS.............. eerirererteeseerararrte i braereareeesassntrnrraeeans 8-1
8.2. HOLD HARMLESS / INDEMNIFICATION ......ccccosuireiureeesreeessreesissessssesssessessseronseesssensssanesns 8-1
8.3, INSURANCE ..c..uetiiiittteeecitteeeeeteeeeeettee e e e e eeetbtse e s sessnaeeeessbteesesssbesssnsessssesesiansssenensansnensas 8-2
8.3.1. Workers’ COMPERSALION: ........ccuueeeeeieeeeieeeeirieeeceeeiiressaeesssesseessesssaessnessensesoressen 8-2
8.3.2. Commercial General Liability:...............coocoevvuerveceeniinienrecnreneessesiesesstesaeerseees 8-2
8.3.3. VeRicle LiADILILY: ........ocoovueeieeveerieeieceeireecreeitesie s e e staeseas e set e e sesseestessessesnes 8-2
8.3.4. Professional Liability INSUFANCE: ............ccueeieeeceeiiriiecierrierreseneeeereseessessessensennes 8-2
8.3.5. General Insurance Provisions - AILLINES: ..........cooveveiveeveeieeeeiiirvereieeseeiiseesesasens 8-2
8.4,  PUBLICUTILITIES ...occeitiiieieireeiiieieiereissesetetiieeeseeeseseeeesessesesesesesssssssssssssesssesssssssnsasssnsenes 84
8.5. PROTECTION OF EXISTING STREET FACILITIES .......cccovuvieteeeeieeernrenreesseeeeeessnesssseesseens 85 .
8.6.  DIVERSION AND CONTROL OF WATER .........cocovivreeeirinrieeinirereeessnniesseesasessssssessessnssnnnns 8-5
8.7.  DUST ABATEMENT .....uttiiiitiiieeeciieeessiteeeeeesitereeesssterseesssseseesstesssssssessaessssssssssseessssnsananes 8-5
8.8,  PROJECT SIGNS ...oooiiiiiieieciirtrrteeecererinrrereanereesessssierssssesssesssssesssesesssessessssasssssssssenssssassns 8-5
8.9. EXAMINATION OF PLANS, SPECIFICATIONS, CONTRACT, AND SITE OF WORK ............. 8-5
9. WATERING . 9-1
0.1, DESCRIPTION ..c.cooeieuumuerreeeererrecarrrerteesesiesierisneseressssossssssssessosessssssssssssassasassesssssesassasssees 9-1
10. PUBLIC CONVENIENCE, TRAFFIC CONTROL AND DETOURS ....ccccceeeeneees 10-1
10.1. GENERAL .....ceeiieitteeeniirereeiestreeesisuteeaesisaseesessesssssssssssssssassasssssessserssesesssssssssnssessane 10-1
10.2. SIGNS ..oeiicerrierestereeeriirteeeesirreeesssaeessessereessssesesssnsesessssbasessssssasssesessasessnseeessnseassnns 10-1
10.3. MATERIALS STORAGE ......cuieicctiieeeecnreeeeiteeeeseiseseeossasessesssssessssesssssessssessesssssssssassssn 10-1
PD#107042V1 iv




1. SECTION 1 - DEFINITION OF TERMS

1.1. TERMS

Whenever

in these specifications, or in any documents or instruments where these specifications

govern, the following terms or pronouns in place of them are used, the intent and meaning shall
be interpreted as follows:

a)
b)

c)

d)

g

h)

R

k)
)

m)

PD#107042V1

AGENCY: Whenever used in the Standard Specifications shall refer to County.

BOARD OF SUPERVISORS: The Board of Supervisors of the County, also
sometimes referred to as the Board.

DEPARTMENT, COUNTY, OR OWNER: The County of Riverside, by and for the
Waste Management Department.

ENGINEER: The General Manager - Chief Engineer of the Riverside County Waste
Management Department, acting either directly or through properly authorized
agents, such agents acting within the scope of the particular duties entrusted to them.

LABORATORY: The laboratories authorized by the County to test materials and
work involved in the contract.

BIDDER: Any individual, firm or corporation submitting a proposal for the work
contemplated, acting directly or through a duly authorized representative.

CONTRACTOR: The person or persons, co-partnership or corporation, private or

municipal, who have entered into the Agreement with the County, or his or their legal
representatives.

SUPERINTENDENT: The executive representative of the Contractor, present on the

work at all times during progress, authorized to receive and execute instruction from
the County.

PLANS or PROJECT DRAWINGS: The official plans, profiles, typical cross
sections, general cross sections, working drawings, and supplemental drawings, or
exact reproductions thereof, approved by the County, which show the location,
character, dimension and details of the work to be done, and which are to be
considered a part of the Contract Documents.

SPECIFICATIONS: The directions, provisions, and requirements contained in the
Contract Documents as to the method and manner of performing the work or to the
quantities and qualities of materials to be furnished under the contract.

CONTRACT: The written Agreement covering the work.

CONTRACT PRICE: Shall mean either the lump sum, unit price, or unit prices
named in the Agreement, or the total of all payments under the contract at the lump
sum, unit price, or unit prices, as the case may be.

SURETY OR SURETIES: The bondsmen or party or parties, approved by the

County, who may guarantee the fulfillment of the contract by bond, and whose
signatures are attached to said bond.
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n) RIGHT OF WAY: The whole right of way which is reserved for and secured for use
in constructing the improvement.

o) THE WORK: All the work specified in the Contract Documents.

1.2. SIMILARITY OF WORDS

Wherever in the specifications or upon the plans the words directed, required, permitted, ordered,
designated, prescribed, or words of like import are used, it will be understood that the direction,
requirements, permission, order, designation, or prescription of the County is intended, and
similarly the words approved, acceptable, satisfactory, or works of like import, shall mean
approved by, or acceptable to, or satisfactory to, the County, unless otherwise expressly stated.
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2. SECTION 2 - SCOPE OF WORK

2.1. WORK T0 BE DONE

The Contractor shall provide all labor, power, light, water, materials, equipment, tools,
scaffolding, machinery, transportation,. insurance, permits, bonds, temporary protection,
watchmen, and superintendence necessary to construct and complete all work, and to furnish all
materials included in the contract, except those furnished by the County as specifically stated in
the Contract Documents.

The Contract Documents are complementary, and the work called for by any one shall be as
binding as if called for by all.

2.2. CONSTRUCTION SCHEDULE

The Contractor shall submit to the County at least Monthly, or at such times as may be requested
by the County, a schedule which shall show the order and dates in which the Contractor proposes
to carry on the various parts of the work, including estimated completion dates. The County’s
receipt of such schedule(s) shall not indicate any concurrence by the County in the items or dates
described in the schedule(s).

2.3. DRAWINGS AND SPECIFICATIONS ON THE WORK

The Contractor shall keep one copy of all drawings and specifications on the work, in good
order, available to the County and its representatives.

2.4. ESTIMATE OF QUANTITIES

It is understood that the quantities listed (except for those shown as "Final" or "Lump Sum") are
but estimates only and final payment will be based on actual quantities for the work whatever
they may be, subject to such adjustments and alterations as elsewhere provided for in the
Contract Documents. The County is not to be held responsible for the accuracy of the estimate of
quantities. The Contractor shall judge for himself, after considering all circumstances and
conditions, the costs and quantities of materials involved in the work.

The Contractor shall not at any time assert that there was any misunderstanding in regard to the
nature of the work or the kind or amount of materials to be furnished for the work. The
Contractor shall not ask, demand, sue for, or seek to recover compensation in excess of the costs
or charges for the work as stated in the Agreement.

2.5. PROTESTS

If the Contractor considers any work demanded of it to be outside of the requirements of the
contract, the Contractor shall immediately and before the start of such work state this in writing
to the County. In such writing, the Contractor shall clearly and in detail state the basis of its
protest. Except for such protests as are made of record in the manner herein specified, the
records, rulings, instruction, or decisions of the County shall be final and conclusive. Written
protest by the Contractor shall not in any way relieve the Contractor from proceeding with the
work as directed by the County.
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2.6. ALTERATIONS

The Contractor agrees that reasonable alterations and modifications may be made by the County
and that this may be done without notice to the sureties on the Contractor's bonds. If such
changes result in increased or decreased quantities under the items specified in the Agreement,
the Contractor will be paid on the basis of actual quantities as measured by the County; and such
changes shall not affect the unit prices bid by the Contractor.

2.7. EXTRA WORK

2.7.1. General

The County reserves and shall have the right to revise the details of the contemplated
work, or to add work of a different character or function, and have the Contractor
perform such revised or added work as "Extra Work", when such extra work is
considered by the County to be appurtenant to the satisfactory completion of the project.
"Extra Work" is defined as added work of a different character or function and for which
no basis for payment is prescribed; or that work which is indeterminate at the time of
advertising and is specifically designated as extra work. The signing of the contract by
the Contractor will be deemed to be an agreement on his part to perform extra work, as
and when ordered by the County. 'If required extra work results in delay to the work, the
Contractor will be given an appropriate extension of time.

The General Manager — Chief Engineer shall have the authority to approve changes or
additions in the work in accordance with Public Contract Code 20142 without Board of
Supervisors approval.

2.7.2. Procedure for Extra Work

Extra work may not be done by the Contractor without prior request and proper written
approval by the County. Upon decision of the County to have extra work performed, the
County will so inform the Contractor, acquainting it with the details of the new work.
The Contractor shall thereupon present in writing a price for said work to the County,
whose written approval shall be secured before work is started; except that the County
may order the Contractor to proceed with extra work in advance of the submission of
such prices provided that preliminary estimates show that the cost will not exceed $1,000.

Prices for extra work shall be prepared by the Contractor on one or both of the following
methods, as requested by the County, and submitted to the County for approval:

For a stated unit price or lump sum amount based upon current prevailing fair prices for
materials, labor, plant, overhead and profit.

On a cost plus 15 percent basis (force account by the Contractor). The cost of all work
done by the Contractor on a cost plus 15 percent basis will be computed in the manner
described in Section 7, and the compensation thus provided shall be full payment to the
Contractor related to the extra work.

Upon receipt of the Contractor's price, the County will make an analysis thereof and in its
discretion adopt one of the following procedures:
PD#107042V1 : 2.9



Accept the Contractor's price for lump sum or unit price amount in the original or

amended form and direct it to proceed with the work; or direct it to perform the work on a
cost plus 15 percent basis.

Have the work perfofmed by County's forces or by separate contract.

Direct the Contractor to proceed with the work and accept payment therefore in the
amount as adjudicated later in a court of law.

" The price agreed to by the Contractor for the extra work shall be full compensation to the
Contractor for all labor, materials, equipment or other costs related to the extra work.

2.8. PAYMENT FOR EXTRA WORK

At the end of each month the Contractor shall make and deliver to the County a statement of the
cost of the extra work completed during the current month, itemized and in a form satisfactory to

the County. Payment for extra work shall be added to the monthly partial payment made in
accordance with Section 7.5 of the General Provisions. ‘

2.9. RIGHTS OF WAY

The County shall provide the rights of way as specifically described in the Contract Documents
upon which the work under this contract is to be done, except that the Contractor shall provide
land required for the erection of temporary construction facilities and storage of his material,

together with right of access to same.
2.10. CLEANING Up

The Contractor shall, as directed by the County, remove from the County's right of way and from

all public and private property, at its own expense, all temporary structures, rubbish and waste
materials resulting from its operations.
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3. CONTROL OF THE WORK

3.1. AUTHORITY OF THE COUNTY

The County shall have general supervision of the contract under authority of the Board of
Supervisors. The County has the authority to stop the work whenever such stoppage may be
necessary to ensure the proper execution of the contract. The County shall decide all questions
which may arise as to the quality or acceptability of materials furnished, work performed, and
rate or progress of the work; all questions which may arise as to the interpretation of the plans
and specifications; all questions as to the acceptable fulfillment of the contract on the part of the
Contractor; and all questions as to compensation. The County’s determination and decision
thereon shall be final and conclusive.

3.2. DETAIL DRAWINGS

The approved plans shall be supplemented by such working drawings as are necessary to control
the work adequately. All authorized alterations affecting the requirement and information given
on the approved plans shall be in writing. No changes shall be made to any plan or drawing after
the same has been approved by the County, except by its written direction.

Approval by the County of the Contractor's working drawings (or other documents) does not
relieve the Contractor of responsibility for accuracy of dimensions, details or other requirements
of the Contract Documents. It is mutually agreed that the Contractor shall be responsible for
agreement and conformity of his working drawings with the approved plans and specifications.
Full compensation for furnishing all working drawings shall be considered as included in the

prices paid for the various contract items of work, and no additional allowance will be made
therefore.

3.3. CONFORMITY WITH PLANS AND ALL ALLOWABLE DEVIATIONS

Except as otherwise specifically stated in the Contract Documents, finished surfaces in all cases
shall conform exactly with the elevations, lines, grades, cross-sections, and dimensions shown or
described in the Contract Documents. Any deviations must be authorized in advance in writing
by the County.

3.4. INTERPRETATION OF PLANS AND SPECIFICATIONS

Should it appear that the work to be done is not sufficiently detailed or explained in the Contract
Documents, the Contractor must bring this to the County’s attention in writing prior to submittal
of the Contractor’s Proposal.

In the event of any discrepancy between any drawings and the figures written thereon, the figures
shall be taken as correct. The Contractor will not be allowed to take advantage of errors and
omissions in the drawings and specifications. When errors or omissions are found, they shall
immediately be brought to the attention of the other party in writing.

3.5. SUPERINTENDENCE

The Contractor shall keep on his work, continually during its progress, a competent
Superintendent responsible for the construction of the work, as well as any necessary assistants.
All such persons shall be acceptable to the County continuously throughout the duration of the
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project. The Superintendent shall represent the Contractor in his absence and all directions given
to him shall be as binding as if given to the Contractor.

3.6. LINES AND GRADES

The Contractor shall provide opportunities and facilities for setting points and making
measurements as requested by the County or otherwise as reasonably required. The Contractor
shall not proceed until it has made timely demand upon the County for, and has received from

the County, such lines and grades as may be necessary as the work progresses. The work shall
be done in strict conformity with such lines and grades.

The Contractor shall carefully preserve benchmarks, reference points and stakes, and in case of
willful or careless destruction, the Contractor shall be charged with the resulting expense and
shall be responsible for any mistakes that may be caused by their loss or disturbance.

3.7. INSPECTION OF WORK

The County and its representatives shall at all times have access to the work and shall be
furnished with every reasonable opportunity for ascertaining that the materials and workmanship
are in accordance with the requirements of the Contract Documents. All work done and all
materials furnished shall be subject to the County's inspection and approval.

The inspection of the work by any County representatives shall not relieve the Contractor of any
of its obligations to fulfill the requirements of the Contract Documents. Defective work or
unsuitable materials may be rejected, notwithstanding that such work or materials may have been
previously overlooked by County representatives, accepted, or estimated for payment.

3.8. REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK

All work which has been rejected shall be remedied or removed and replaced by the Contractor
in an acceptable manner; and no compensation will be allowed for such removal or replacement.
Any work done beyond the lines and grades as described by the Contract Documents, or any
extra work done without proper written authority, will be considered as unauthorized and will
not be paid for. Work so done may be ordered removed at the Contractor's expense. Upon
failure on the part of the Contractor to comply, the County shall have authority to cause defective
or unauthorized work to be remedied, or removed and replaced, and to deduct the costs for this
work from any monies due or to become due the Contractor.

3.9. EQUIPMENT AND PLANT

Equipment not suitable to produce the quality of work required will not be permitted to operate
on the project. Plants shall be designed and constructed in accordance with general practice for
such equipment and shall be of sufficient material to carry the work to completion within the
time limit. The Contractor shall provide adequate and suitable equipment and plant to meet these
requirements and, when ordered by the County, shall immediately remove unsuitable equipment
from the work and discontinue the operation of unsatisfactory plants. No worn or obsolete
equipment shall be used, and in no case shall the maker's rating of the capacity for any

equipment be exceeded. All vehicles used to haul materials over existing highways shall be
equipped with pneumatic tires.

PD#107042V1 3-2



3.10. FINAL INSPECTION

The County will not make the final inspection until all the work provided for and contemplated
by the contract has been fully completed and the final clean up has been performed. '
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4. CONTROL OF MATERIAL

4.1. COUNTY FURNISHED MATERIALS

The Contractor shall furnish all materials required to complete the work, except those specified
in the Contract Documents to be furnished by the County. Any materials furnished by the
County will be delivered to the Contractor at the points specified in the Contract Documents.
The Contractor will be held responsible for all materials so delivered to him, and deductions will
be made from any monies due Contractor to make good any shortages and deficiencies, from any

cause whatsoever, which may occur after such delivery, or for any demurrage charges due to
delinquency in unloading.

4.2. SOURCE OF SUPPLY AND QUALITY OF MATERIALS

At the option of the County the source of supply of any materials shall be approved by the
County before the delivery is started. Only materials conforming to the exact requirements of
the Contract Documents and approved by the County shall be used in the work. All materials
proposed for use may be inspected or tested by the County at any time during their preparation
and use. If it is found that sources of supply which have been approved do not furnish a uniform
product, or if the product from any source proves unacceptable at any time, the Contractor shall
furnish approved material from other approved sources. No material which, after approval,
subsequently becomes unfit for use shall be used in the work.

Wherever the name, or brand, or manufacturer of an item is specified, it is used as a measure of
quality and utility or a standard. Except in those instances where the product is designated to
match others presently in use, or as otherwise stated in the Contract Documents, specifications
calling for a designated material, product, thing or service by specific brand or trade name shall
be deemed to be followed by the words “or equal” so that the Contractor may propose in the
Contractor’s bid any equal material, product, thing or service. If the Contractor desires to use
any other brand or manufacturer of equal quality or utility to that specified, he shall list definite
particulars of that which it considers equivalent to the specified item in its bid. The County will
then determine whether or not the proposed name brand or article is equal in quality and utility to

that specified, and the County’s determination in that regard shall be final and binding upon the
Contractor.

4.3. SAMPLES AND TESTS

All tests of materials furnished by the Contractor shall be made by the County in accordance
with commonly recognized standards of national organizations for this type of landfill project,
and such special methods and tests as are in use at the County's approved laboratory or otherwise
determined by the County to be needed. The County shall determine what testing is needed.

Field tests of materials will be made by the County or its representative when deemed necessary
as determined by the County; and these tests shall be made in accordance with standard practices
of the County or as otherwise needed.

The Contractor shall furnish samples of all materials as requested by the County without charge.
No material shall be used until it has been approved by the County. Samples will be secured and
tested whenever necessary as determined by the County to determine the quality of the material.
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Promptly after the approval of the contract, the Contractor shall notify the County of the
proposed sources of supply of all materials to be furnished by it, using a form which will be
supplied by the County upon request.

Whenever reference is made to standard tests or requirements of the County, the American
Society for Testing Materials, the American Railway Engineering Association or the American
Association of State Highway Officials, the reference shall be construed to mean the standards
that are in effect at the date the Agreement is signed with subsequent amendments, changes, or
additions as thereafter adopted and published by the organization referred to.

None of the provisions stated in this section shall relieve the Contractor of its obligations as
stated elsewhere in the Contract Documents.

4.4. STORAGE OF MATERIALS

Materials shall be so stored as to ensure the preservation of their quality and fitness for the work.
When considered necessary by the County, they shall be placed on wooden platforms or other
hard, clean surfaces and not on the ground. They shall be placed under cover when so directed
by the County. Stored materials shall be so located as to facilitate prompt inspection.

4.5. DEFECTIVE MATERIALS

All materials not conforming to the exact requirements of the Contract Documents shall be
considered as defective; and all such materials, whether in place or not, shall be rejected and
shall be removed immediately from the site of the work. No rejected materials, the defects of
which have been subsequently corrected, shall be used until approval in writing has been given
by the County. Upon failure on the part of the Contractor to comply forthwith with any order of
the County made under the provisions of this article, the County shall have authority to remove
and replace defective material and to deduct the cost of removal and replacement from any
monies due or to become due the Contractor.

4.6. ASSIGNMENT OF CLAIMS

In submitting a bid on this public works project, or any subcontractor agreeing to supply goods,
services, or materials, and entering a contract pursuant thereto, the Contractor and/or
subcontractors do offer and agree to assign to the County all rights, title, and interest in and to all
causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or under
the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the
Business and Professions Code), arising from purchases of goods, services, or materials pursuant
to the public works contract or the subcontract. This assignment shall be made and become
effective at the time the awarding body tenders final payment to the Contractor, without further
acknowledgment by the parties.
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5. LEGAL RELATIONS AND RESPONSIBILITY
'5.1. LAWS To BE OBSERVED

5.1.1. Compliance with Applicable Law

Reference to and/or incorporation into the Contract Documents of a particular law,
statute, ordinance, rule or regulation is not, nor is it intended to be, a definitive statement
of the law applicable to the Contract Documents and the accomplishment of the work.
Contractor must keep informed as to all such applicable laws - Federal, State, County,
Municipal - as they affect the conduct of the work and comply with such law, including,
but not limited to, having requisite licenses, obtaining necessary permits, paying
necessary fees and taxes, posting notices and installing, operating and maintaining safety
precautions and facilities. It is likewise Contractor's responsibility to see to it that its
subcontractors also fully comply with such applicable laws. Contractor shall protect and
defend County, its officers, agents, employees and contractors against any claim or
liability arising from or based upon any alleged violation of such applicable law.

5.1.2. Labor Code

- The Contractor shall comply with all applicable requirements of the California Labor
Code including but not limited to Labor Code, Chapter 2, Subchapter 1, Article 10,
Required Apprentices on Public Works Contracts. Reference is made to Chapter 1, Part 7,
Division 2 of the California Labor Code (commencing with Section 1720). By this
reference said Chapter 1 is incorporated herein with like effect as if it were here set forth
in full. The parties recognize that said Chapter 1 deals with, among other things,
discrimination, penalties and forfeitures, their disposition and enforcement, wages,
working hours and securing workers' compensation insurance and directly affect the
method of prosecution of the work by Contractor and subject it under certain conditions
to penalties and forfeitures. Execution of the Agreement by the parties constitutes their
agreement to abide by said Chapter 1. Their stipulation as to all matters which they are
required to stipulate to by the provisions of said Chapter 1, constitutes Contractor's
certification that he is aware of the provisions of said Chapter 1 and will comply with
them and further constitutes Contractor's certification as follows: "I am aware of the
provisions of Section 3700 of the California Labor Code which requires every employer
to be insured against liability for workers' compensation or to undertake self-insurance in
accordance with the provisions of that Code, and 1 will comply with such provisions
before commencing the performance of the work of this contract." Contractor and his
subcontractors shall comply with the provisions of the Labor Code regarding apprentices.
Contractor shall post at each job site during the course of the work a copy of County's

"Determination of Prevailing Wage Rate". Copies of this Determination are available
from County for this purpose.

5.1.3. Equal Employment Opportunity

The Contractor shall comply with all applicable non-discrimination and equal

employment laws. The Contractor shall not discriminate in his recruiting, hiring,

promotion, demotion or termination practices on the basis of race, religious creed, color,

national origin, ancestry, sex, age or physical handicap in the performance of this contract
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and shall comply with the provisions of the California Fair Employment Practice Act
(commencing with S1410 of the Labor Code), the Federal Civil Rights Act of 1964 (P.L.
88-352) and all amendments thereto, Executive Order No. 11246 (30 Federal Register
12319), as amended, and all administrative rules and regulations issued pursuant to said
Acts and Order. See particularly 41 Code of Federal Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to comply with the preceding
paragraph and shall include in each subcontract language similar to the preceding
paragraph.

Contractor shall permit access to its records of employment, employment advertisement,
application forms and other pertinent data and records (including but not limited to
certified payroll information) by County and any state or federal agency having
jurisdiction for the purpose of investigation to ascertain compliance with this Section.

County may assign an affirmative action representative to monitor Contractor and his
subcontractor(s) conduct required by this section, including the right of entry to the
construction site for the purpose of obtaining information from persons performing work
on the project providing such inspection does not interfere with the progress of the work.

Elsewhere in the Contract Documents more specific requirements may be contained
covering the same subject matter of this Section. If so, such more specific requirements
prevail over this section in case of conflict.

Transactions of $10,000 or under - Contracts and subcontracts not exceeding $10,000 are
exempt from the requirements of this section. No Contractor or subcontractor shall
procure supplies and/or services in less than usual quantities to avoid applicability of this
section. With respect to contract and subcontracts for indefinite quantities, this section
applies unless the amount required in any one year under such contract will reasonably be
expected not to exceed $10,000.

Transactions in Excess of $10,000, but less than $50,000 - At County's request,
Contractor shall certify that he has in effect an affirmative action plan and agrees to
comply with all state and federal laws and regulations regarding Fair Employment
Practices. Contractor shall maintain a written copy of his affirmative action plan and
furnish County a copy of the Plan upon request. County may require Contractor to
complete an Affirmative Action Compliance Report, on a form furnished by County,
setting forth definite goals during the term of this contract.

Transactions of $50,000 or more - If Contractor has 50 or more employees and a contract
for $50,000 or more, he shall develop and submit to County within 30 days after award, a
written affirmative action compliance program providing in detail specific steps to
guarantee equal employment opportunity. Contractor shall include in his affirmative
action program a table of job classifications, which table shall include but need not be
limited to job titles, duties and rates of pay.
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Contractor shall in each subcontract let to do a portion of the work covered hereunder,
where the subcontractor involved has 50 or more employees and the subcontract is for
$50,000 or more, impose in the subcontract the above requirements.

For the purpose of determining the number of employees, the average of the Contiactor's
or his subcontractor's employees from the 12 month period immediately prior to award,
or the total number of employees contractor or its subcontractor will have when
performing this contract, whichever is higher, shall be used.

Federally Assisted Construction - If this project is a federally assisted construction
project, then the contract provisions contained 41 CFR S60-1.4(b) are incorporated herein
and Contractor shall likewise incorporate said provisions in each subcontract entered into

by Contractor to perform the work. Federally assisted construction is identified as such
in the Notice Inviting Bids.

5.1.4. Registration of Contractors

In order to be considered, a prospective bidder must be licensed in accordance with

Division 3, Chapter 9 (commencing with Section 7000) of the Business and Professions
Code.

5.1.5. Accident Prevention

Particular attention shall be given to relevant Division of Industrial Safety Construction
and Electrical Safety Orders. Said Orders are contained in Title 8 of the California Code
of Regulations, Chapter 4, Subchapters 4 and 5. Specific attention shall be taken of the
California Occupational Safety and Health Act of 1973 (commencing with Section 6300
of the Labor Code) and the Federal Occupational Safety and Health Act of 1970 (P.L. 91-
596) and rules and regulations issued pursuant to said Acts. Specific reference is made to
Article 6 of said Construction Safety Orders. Contractor shall submit to County, in
advance of excavation a detailed plan showing the design of shoring, bracing, sloping of
the sides of trenches, or other provisions to be made for protection of personnel during
earthwork operations. In event the Contractor's plan does not conform to the shoring
system requirement of Article 6, the contractor's proposed shoring design shall be
prepared and signed by a civil or structural engineer registered in the State of California.
The Contractor shall also impose these requirements on all subcontractors involved and
enforce compliance therewith. The duties here set forth are nondelegable by Contractor.

5.2. CONTRACTOR'S RESPONSIBILITY

Contractor is under the absolute duty in fulfilling his contractual obligations hereunder to
proceed, and cause his subcontractors to proceed, in a safe, workmanlike manner, with adequate
safeguards for the protection of the public, the workmen and persons from time to time
inspecting the work. If at any time Contractor finds any of his subcontractors are allowing work
to proceed in an unsafe manner or contrary to the terms of the Contract Documents, Contractor
shall immediately cause such action to stop and immediately take all action necessary to protect

workmen, inspectors and the general public and cause the work to proceed in a safe manner or in
accordance with the terms of the Contract Documents.
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5.3. CONTRACTOR'S RESPONSIBILITY FOR WORK

Until the formal final acceptance of the completed work by the County, the Contractor shall have
the charge and care of the work and shall bear the risk of injury or damage to any part of the
work by the action of the weather or from any other cause, whether or not arising from the
execution of the work. The Contractor shall rebuild, repair, restore, and make good all injuries
or damages to any portion of the work.

5.4. PROPERTY RIGHTS IN MATERIALS

Nothing in the contract shall be construed as vesting in the Contractor any right of property in
the materials used after they have been attached or affixed to the work or the soil. All such
materials shall become the property of the County upon being so attached or affixed.

5.5. PERMITS AND LICENSES

The Contractor shall procure all permits and licenses (including but not limited to: National
Pollution Discharge Elimination System (NPDES) and South Coast Air Quality Management
District (AQMD) permit requirements), pay all charges and fees, and give all notices necessary
and incident to prosecution of the work.

5.6. ROYALTIES AND PATENTS

The Contractor shall assume all costs arising from the use of patented materials, equipment,
devices, or processes used on or incorporated in the work, and agrees to indemnify and save
harmless the County and its duly authorized representatives, from all suits at law, or actions of
every nature for, or on account of, the use of any patented materials, equipment, devices, or
processes.

5.7. SANITARY PROVISIONS

Necessary conveniences, properly secluded from public observation, shall be provided by the
Contractor where needed for the use of laborers on the work. Their location, construction and
maintenance shall be subject to the approval of the County. The Contractor shall obey and
enforce such sanitary regulations as may be prescribed by the State Department of Health or
other authorities having jurisdiction.

5.8. PUBLIC SAFETY

The Contractor at its own expense shall furnish, erect, and maintain such fences, barriers, lights,
and signs as are necessary to give adequate warning to the public at all times that the work is
under construction; and the Contractor shall erect such warning and cirectional signs and employ
such flagmen as are required and shall maintain same throughout the construction period. Full
compensation for the work involved in carrying out the precautionary measures above specified
shall be considered as included in the prices paid for the various contract items of work and no
additional payment will be made therefore.

5.9. USE OF EXPLOSIVES

When the use of explosives is necessary for the prosecution of the work, the Contractor shall use
the utmost care not to endanger life or property. All explosives shall be stored in accordance
with the provisions of Division II Part I, Chapter 3, of the Health and Safety Code of the State of

California and other applicable laws or regulations.
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5.10. PROVISIONS FOR EMERGENCIES

Unusual conditions may arise on the work which will require that immediate and unusual
provisions be made to protect the public from danger or loss or damage to life or property, and it

is part of the service required of the Contractor to make such provisions and to furnish such
protection.

The Contractor shall use such foresight and shall take such steps and precautions as its
operations make necessary to protect the public from danger or damage, or loss of life or
property.

Whenever work is undertaken pursuant to this Section, Contractor shall promptly file with

County a verified report setting forth the nature of the emergency and the action taken by the
Contractor by reason of the emergency.

Whenever, in the opinion of the County, an emergency exists against which the Contractor has
not taken sufficient precaution for the safety of the public or the protection of utilities or of
adjacent structures or property which may be injured or damaged because of the Contractor’s
work; and, in the opinion of the County, immediate action shall be considered necessary in order
to protect public or private, personal or real property interests, or prevent likely loss of human
life or damage; then the County may provide suitable protection to said interests by causing such
work to be done and material to be furnished as, in the opinion of the County, may seem
reasonable and necessary. The cost and expense of all such emergency work shall be borne by
the Contractor, and if he shall not pay said cost and expense upon presentation of the bills
therefore, duly certified by the County, then said cost and expense will be paid by the County
and shall thereafter by deducted from any amounts due or which may become due said
Contractor. Failure of the County, however, to take such precautionary measures, shall not
relieve the Contractor of its full responsibility for public safety.

5.11. UNFORESEEN DIFFICULTIES

The risk of all loss or damage, except as noted in Section 8.4, arising out of the work, or from
any unforeseen obstructions or difficulties which may be encountered during the progress of the

work, or from the action of the weather, or from encumbrances in the line of work, shall be the
responsibility of the Contractor.

5.12. ACCESS To THE WORK

Unless provided for in the Special Provisions, access to the work from existing roads shall be
provided by the Contractor at its expense and maintained in a manner so as not to create a public
nuisance. The County assumes no responsibility for the condition or maintenance of any
existing road or structure thereon that may be used by the Contractor for performing the work or
for traveling to and from the site of the work. No additional payment will be made to the
Contractor for constructing any temporary road used for construction operations or for
improving, repairing, or maintaining any existing road or structure thereon that may be used by
the Contractor for performance of the work under these specifications. The cost of all work

described in this paragraph shall be inciuded in the prices bid in the schedule for other items of
construction work.
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5.13. GUARANTEE OF WORK

All work shall be guaranteed by Contractor for a period of two (2) years from the recordation of
the Notice of Completion against any defects, including but not limited to those resulting from
the use of inferior materials, equipment, or workmanship. Upon notice from County, Contractor
shall promptly remedy such defects at its expense, including payment to County of its expenses
in connection with such defects; otherwise County shall proceed to remedy such defects and
Contractor shall reimburse County for its expenses.

This guarantee is in addition to any specific guarantee(s) provided for elsewhere in the Contract
Documents or provided by manufacturers or suppliers.

5.14. SURETY OF GUARANTEE

The performance of guarantee and conditions specified in Section 5.13., shall be secured by a
surety bond which shall be delivered by the Contractor to the County prior to the date on which
final payment is made to the Contractor. Said bond shall be in an approved form and executed
by a surety company or companies satisfactory to the County, in the amount of 10 percent of the
final contract price. Said bond shall remain in force for the duration of the guarantee period
specified in Section 5.13. Instead of providing such a bond as described above, the Contractor
may, at its option, provide for the performance bond furnished under the contract to remain in
force for said amount until the expiration of said guarantee period; and the amount of said
performance bond may be reduced to 10 percent of the final contract price beginning at the time
of recordation of the Notice of Completion.

5.15. DAMAGES BY AcT OF GOD

If the construction of the project herein is damaged, which damage is determined to have been
proximately caused by an act of God, in excess of 5% of the contract amount, provided that the
work damaged is built in accordance with applicable building standards and the plans and
specifications, then the County may, without prejudice to any other right or remedy, terminate
the contract. ‘
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6. PROSECUTION AND PROGRESS

6.1. PROGRESS OF THE WORK

The Contractor shall begin the work within ten (10) calendar days after the date of receipt by
Contractor of notice to proceed from the County and shall diligently and continuously prosecute
the same to completion within the time limit provided in the Special Provisions.

6.2. OVERTIME WORK AND WORK AT NIGHT

The Contractor shall conduct the work on a five (5) day, forty (40) hour work week with no work
on legal holidays (as further described in the Special Provisions). If the Contractor feels it is
necessary to work more than the normal 40 hour work week, he will make a written request for
permission from-the County, outlining the reasons for such request. The decision of granting
permission for overtime work shall be in the sole discretion of the County; and the decision of
the County shall be final. If granted, a condition will be imposed requiring the Contractor to pay
the County the cost incurred at overtime rates for additional inspection and engineering time
required in connection with the overtime work.

When any work is performed at night, only such classes of work shall be done as can be properly

inspected. Adequate light must be provided for the safety of the workers and for proper
inspection.

6.3. SUBCONTRACTING

Reference is made to the Subletting and Subcontracting Fair Practice Act contained in the
California Public Contract Code (commencing with Section 4100). By this reference, said Act is
incorporated herein with like effect as if it were here set forth in full and the parties shall abide
by its terms and substitution shall be only as allowed by that Act. County reserves the right to

approve all subcontractors whether or not they are required to be listed in the Contractor's
Proposal.

Contractor shall be responsible for the acts and omissions of its subcontractors and shall make
certain that at all times its subcontractors comply with the terms of the Contract Documents and
applicable law. Where a portion of the work which has been subcontracted by the Contractor is
not being prosecuted in a manner satisfactory to the County, the subcontractor shall be removed
immediately on the request of the County and shall not again be employed on the work.

The Contractor shall give its personal attention to the fulfillment of the contract and shall keep
the work under its control. The Contractor shall perform with its own organization work of a
value amounting to not less than 50 percent of the remainder obtained by subtracting from the
total original contract value the sum of any item designated herein or in the Special Provisions as
Specialty Items. The furnishing and placing of reinforcing steel, when placing is performed by
the supplier, will be considered as a Specialty Item for this purpose; however, he shall be
designated in the list of subcontractors. The value of the work subcontracted will be based on

the contract item bid price, if any subdivision of a contract unit is subcontracted, the entire unit
shall be considered as subcontracted.
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6.4. CHARACTER OF WORKMEN

If any subcontractor or person employed by the Contractor shall fail or refuse to carry out the
directions of the County or shall appear to the County to be incompetent or to act in a disorderly
or improper manner, he/she shall be discharged immediately upon the request of the County and
such person shall not again be employed on this work.

6.5. TEMPORARY SUSPENSION OF THE WORK

The County shall have the authority to suspend the work wholly or in part, for such period as the
County may deem necessary, due to unsuitable weather, or to such other conditions as are
considered unfavorable for the suitable prosecution of the work, or for such time as the County
may deem necessary due to the failure on the part of the Contractor to properly perform the
work. The Contractor shall immediately comply with the order of the County to suspend the
work wholly or in part. The work shall be resumed when conditions are favorable or methods
are corrected, as ordered or approved by the County.

6.6. TIME FOR COMPLETION AND LIQUIDATED DAMAGES

The Contractor shall complete the work called for under the contract in all parts and
requirements within the number of working days specified in the Special Provisions. Liquidated
damages shall apply as stated in the Special Provisions.

A working day is hereby defined as any day (except Saturdays, Sundays, legal holidays, and days
on which the Contractor is specifically required by the Special Provisions to suspend
construction operations) on which the Contractor is not prevented by inclement weather or
resulting conditions from proceeding with at least 60 percent of the normal labor and equipment
force engaged in the controlling operation or operations for at least five hours.

The County will furnish the Contractor a weekly statement showing the number of working days
charged to the contract for the preceding week, the number of working days specified for
completion of the contract, and the number of working days remaining to complete the contract.
The Contractor will be allowed one week in which to file a written protest setting forth in what
respects the weekly statement is incorrect, otherwise the statement shall be deemed to have been
accepted by the Contractor as correct.

The following holidays will be considered as legal holidays: New Year's Day; Martin Luther
King Jr. Birthday, Lincoln's Birthday; Washington's Birthday (observed); Memorial Day;
Independence Day; Labor Day; Columbus Day; Veteran's Day; Thanksgiving Day; Christmas;
and such other days as are declared County holidays by ordinance passed by the Board of
Supervisors. Please refer to specific holiday dates listed in the Special Provisions.

Contractor acknowledges that failure to perform in strict accordance with the Contract
Documents and within the time limits specified in the Special Provisions will cause County to
suffer special damages in addition to cost of completion of the work in accordance with the
provisions of the Contract Documents. Such special damage could include, but is not limited to,
lease and rental cost, additional salaries and overhead, interest during construction, attorney
expense, additional engineering, inspection expense, cost of maintaining or constructing alternate
facilities, and injury to the property of the County or others. Such special damage could also
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include penalties assessed against the County by other governmental agencies for failure to have
the project completed in a timely manner or as required by law. The County may withhold from
any money due or that may become due the Contractor under the contract such amount as the
County may elect to offset the damages incurred. Any withholding or failure to withhold shall
not in any way limit recovery for damages actually incurred.

It is further agreed that in case the work called for under the contract is not finished and
completed in all parts and requirements within the time specified, the County (in its sole
discretion) shall have the right to extend the time for completion or not. If the County decides to
extend the time limit for the completion of the contract, the County shall further have the right to
charge to the Contractor and to deduct from the Contractor’s payment all or any part of the actual
cost of engineering, inspection, superintendence, and other related expenses caused by the

~Contractor’s failure to complete the project as required. Liquidated damages shall apply as

stated in the Special Provisions.

6.7. DELAYS AND EXTENSION OF TIME

If delays are caused by unforeseen causes beyond the control of either the Contractor or the
County, such as war, strikes, fire, floods, or other action of the elements, such delays will entitle
the Contractor to an equivalent extension of time for the completion of the contract but not
damages or additional payments over the contract price. Furthermore, if the Contractor suffers
any delay caused by the failure of the County to furnish the necessary right of way or materials
agreed to be furnished by it, or by failure to supply necessary plans or instructions concerning
the work tc be done after written request therefore has been made, the Contractor shall be
entitled to an extension of time equivalent to the time lost for any of the above-mentioned
reasons but shall not be entitled to any damages for such delay.

6.8. ASSIGNMENT

The contract may be assigned only upon prior written consent of the County. Such written
consent to sublet, assign or otherwise dispose of any portion of the contract, shall not be
construed to relieve the Contractor of any responsibility for the fulfillment of the contract.

6.9. TERMINATION OF CONTRACT

If the Contractor fails to begin delivery of material and equipment or to commence work within
the time specified herein, or to maintain the rates of delivery of materials, or to execute the work
in the proper manner, written notice by the County may be served upon the Contractor
demanding compliance with the contract. If the Contractor refuses or neglects to comply with
such notice within five (5) working days after receipt of the notice, then the County may take
possession of the work, together with all material and equipment thereon, and may complete the
work itself in the manner the County determines to be appropriate. The cost of the completion of
the work shall be charged against the Contractor and its surety and may be deducted from any
money due to the Contractor; and if the sums due -under the contract are insufficient, the
Contractor and/or its surety shall pay to the County within five (5) working days after the
completion of the work all of such cost in excess of the contract price.
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7. PAYMENT

7.1. SCOPE OF PAYMENTS

The compensation described in the Agreement shall be complete and full payment to the
Contractor for furnishing all materials, labor, tools, equipment and related items necessary to
complete the work; and for all obligations imposed upon the Contractor pursuant to the Contract
Documents. Neither the payment of any estimate nor of any retained percentage shall relieve the
Contractor of any obligation to make good any defective work or material.

7.1.1. Measurement and Computation of Quantities

Unless otherwise stated, all items of the work to be paid for at a contract price per unit of
measurement will be measured by the County in accordance with United States Standard
Measures. A ton shall mean 2,000 pounds, avoirdupois. Except as otherwise expressly
provided in the specifications, the methods of measurement and computation of quantities
will be determined by the County.

The weights of metalwork, and other metal parts to be paid for by weight will be
determined by the County on the basis of handbook weights, scale weights, or
manufacturer's catalog weights, or in the absence of any of the foregoing, on the basis of
estimated weights; provided, that weights of nonmetallic coatings will be excluded.

7.1.2. Payment at Contract Prices

The contract price for an item of the work shall include full compensation for all costs of
that item, including the costs of any work, materials and equipment incidental to the item
but not specifically shown or described in the Contract Documents.

The contract prices shall include full compensation for all costs of any work, materials,
and equipment required by the Contract Documents, but not covered by a contract price
or otherwise expressly made the subject of direct payment.

7.2. PAYMENT AND COMPENSATION FOR ALTERED QUANTITIES

When alterations in plans or quantities of work are ordered and performed, the Contractor agrees
to accept payment in full at the contract unit price for the actual quantities of work done; and no
additional payment will be made for anticipated profits.

7.3. FORCE ACCOUNT PAYMENT

When extra work is to be paid for on a force account basis, compensation will be determined as
follows:

7.3.1. Work Performed by Contractor

The Contractor will be paid for labor, materials, and equipment rental as hereinafter
provided, except where agreement has been reached to pay in accordance with Section
7.3.2. Only materials incorporated in the work will be paid for. '

To the total computed as provided in Section 7.3.1.1, 7.3.1.2 and 7.3.1.3 will be added
the following percentages:
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Labor -- 24 percent
Materials -- 15 percent
Equipment Rental -- 15 percent

It is understood labor, materials, and equipment may be furnished by the Contractor or by
the subcontractor or by others on behalf of the Contractor.

When extra work paid for on a force account basis is performed by forces other than the
Contractor's organization, the Contractor shall reach agreement with such other forces as
to the distribution of the payment made by the County for such work and no additional
payment therefore will be made by the County. '
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7.3.1.1. Labor

The Contractor will be paid the cost of labor for the workmen (including foremen
when authorized by the County), used in the actual and direct performance of the
work. The cost of labor, whether the employer is the Contractor, subcontractor, or
other forces, will be the sum of the following:

7.3.1.1.1.Actual Wages

The actual wages paid shall include any employer payments to or on behalf of the
workmen for health and welfare, pension, vacation, and similar purposes.

7.3.1.1.2.Labor Surcharge

To the actual wages as defined in Section 7.3.1.1. ., will be added a labor
surcharge set forth in the Special Provisions, which labor surcharge shall
constitute full compensation for all payments imposed by State and Federal laws
and for all other payments made to, or on behalf of, the workmen, other than

actual wages as defined in Section 7.3.1.1.1 and subsistence and travel allowance
as specified in Section 7.3.1.1.3.

7.3.1.1.3.Slibsistence and Travel Allowance

Subsistence and travel allowance paid to such workmen as required by collective
bargaining agreements.

7.3.1.2. Materials

The cost of materials incorporated in the work will be the cost to the purchaser,
whether Contractor, subcontractor or other forces, from the supplier thereof, except as
the following are applicable:

(a) If a cash or trade discount by the actual supplier is offered or available to
the purchaser, it shall be credited to the County notwithstanding the fact
that such discount may not have been taken.
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(b) If the materials are procured by the purchaser by any method which is not
a direct purchase from and a direct billing by the actual supplier to such
purchaser, the cost of such materials shall be deemed to be the price paid
to the actual supplier as determined by the County. No markup except for
actual costs incurred in the handling of such materials will be permitted.

(c) If the materials are obtained from a supply or source owned wholly or in
part by the purchaser, payment therefore will not exceed the price paid by
the purchaser for similar materials furnished from said source on contract
items or on the current wholesale price for such materials delivered to the
job site whichever price is lower.

(d) If the cost of such materials is, in the opinion of the County, excessive,
then the cost of such materials shall be deemed to be the lowest current
wholesale price at which such materials are available in the quantities
concerned delivered to the job site, less any discounts as provided in
Section 7.3.1.2(a).

(e) If the Contractor does not furnish satisfactory evidence of the cost of such
materials from the actual supplier thereof, the cost shall then be
determined in accordance with Section 7.3.1.2(d).

The County reserves the right to furnish such materials as it deems advisable, and the
Contractor shall have no claims for costs and profit on such materials.

7.3.1.3. Equipment Rental

The Contractor will be paid for the use of equipment at the rental rates listed for such
equipment in the Special Provisions regardless of ownership and any rental or other
agreement, if such may exist, for the use of such equipment entered into by the
Contractor. If it is deemed necessary by the County to use equipment not listed in the
Special Provisions, a suitable rental rate for such equipment will be established by the
County. The Contractor may furnish any cost data which might assist the County in
the establishment of such rental rate.

The rental rates paid as above provided shall include the cost of fuel, oil, lubrication,
supplies, necessary attachments, repairs and maintenance of any kind, depreciation,
storage, insurance, and all incidentals.

Operators of rented equipment will be paid for as provided under Section 7.3.1.1

All equipment shall, in the opinion of the County, be in good working condition and
suitable for the purpose for which the equipment is to be used.

Unless otherwise specified, manufacturer's ratings and manufacturer approved
modifications shall be used to classify equipment for the determination of applicable
rental rates. Equipment which has no direct power unit shall be powered by a unit of
at least the minimum rating recommended by the manufacturer.
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Individual pieces of equipment or tools having a replacement value of $25.00 or less,

whether or not consumed by use, shall be considered to be small tools and no
payment will be made therefore.

Rental time will not be allowed while equipment is inoperative due to breakdowns.

In computing the rental time of equipment, less than 30 minutes shall be considered %
hour.

7.3.1.3.1.Equipment on the Work

The rental time to be paid for equipment on the work shall be the time the
equipment is in operation on the extra work being performed, and in addition,
shall include the time required to move the equipment to location of the extra
work and return it to the original location or to another location requiring no more
time than that required to return it to its original location, except that moving time
will not be paid for if the equipment is used at the site of the extra work on other
than such extra work. Loading and transporting costs will be allowed, in lieu of
moving time, when the equipment is moved by means other than its own power,

except that no payment will be made if the equipment is used at the site of the
extra work on other than such extra work.

7.3.1.3.2.Equipment not on the Work

For the use of equipment moved in on the work and used exclusively for extra
work paid for on a force account basis, the Contractor will be paid the rental rates
listed in the Special Provisions or as agreed to as provided in Section 7.3.1.3 and
for the cost of transporting the equipment to the location of the work and its return
to its original locations, all in accordance with the following provisions:

(1)  The original location of the equipment to be hauled to the location of the
work shall be agreed to by the County in advance.

(i)  The County will pay the costs of loading and unloading such equipment.

(iii)  The cost of transporting equipment on low bed trailers shall not exceed the
hourly rates charged by established haulers.

(iv) The cost of transporting equipment shall not exceed the applicable
minimum established rates of the Public Utilities Commission.

(v)  The rental period shall begin at the time the equipment is unloaded at the
site of the extra work, shall include each day that the equipment is at the
site of the extra work, excluding Saturdays, Sundays, and legal holidays
unless the extra work is performed on such days, and shall terminate at the
end of the day on which the County directs the Contractor to discontinue

the use of such equipment. The rental time to be paid per day will be in
accordance with the following:
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Hours In Hours to be Paid
0 4
0.5 4.25
1 4.5
1.5 4.75
2 5
2.5 5.25
3 5.5
3.5 5.75
4 6
4.5 6.25
5 6.5
5.5 6.75
6 7
6.5 7.25
7 ’ 7.75
8 8
Over 8 Hours in operation

When hourly rates are listed, less than 30 minutes of operation shall be considered
to be ¥2 hour of operation.

When daily rates are listed, payment for ¥2 day will be made if the equipment is
not used. If the equipment is used, payment will be made for one day.

The minimum rental time to be paid for the entire rental period on an hourly basis
shall not be less than 8 hours or if on a daily basis shall not be less than one day.

(1) Should the Contractor desire the return of the equipment to a location
other than its original location, the County will pay the cost of
transportation in accordance with the above provisions, provided such
payment shall not exceed the cost of moving the equipment to the work.

(i) Payment for transporting, loading and unloading equipment, as above
provided, will not be made if the equipment is used on the work in any
other way than upon extra work paid for on a force account basis.

7.3.2. Work Performed by Special Forces or Other Special Services

When the County and the Contractor, by advance agreement, determine that a special
service or an item of extra work cannot be performed by the forces of the Contractor or
those of any of his subcontractors, such service or extra work item may be performed by
a specialist. Invoices for such service or item of extra work on the basis of the current
market price thereof may be accepted without complete itemization of labor, material,
and equipment rental costs when it is impracticable and not in accordance with the
established practice of the special service industry to provide such complete itemization.
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In those instances wherein a Contractor is required to perform extra work necessitating a
fabrication or machining process in a fabrication or machine shop facility away from the
job site, the charges for that portion of the extra work performed in such facility may, by
agreement, be accepted as a specialist billing.

To the specialist invoice price, less a credit to the County for any cash or trade discount
offered or available, whether or not such discount may have been taken, will be added 15
percent in lieu of the percentages provided in Section 7.3.1.

7.3.3. Records

The Contractor shall maintain his records in such manner as to provide a clear distinction

between the direct costs of extra work paid for on a force account basis and the costs of
other operations.

The Contractor shall furnish the County (on a form provided by the County) report sheets
in duplicate of each day's extra work paid for on a force account basis no later than the
working day following the performance of said work. The daily report sheets shall
itemize the materials used, and shall cover the direct costs of labor and the charges for
equipment rental, whether furnished by the Contractor, subcontractor, or other forces,
except for charges described in Section 7.3.2. The daily report sheets shall provide
names or identifications and classifications of workmen, the hourly rate of pay and hours

worked, and also the size, type and identification number of equipment, and hours
operated.

Materials charges shall be substantiated by valid copies of vendor's invoices. Such
invoices shall be submitted with the daily report sheets, or if not available, they shall be
submitted with subsequent daily report sheets. Should said vendor's invoices not be
submitted within 15 days after acceptance of the work, the County reserves the right to
establish the cost of such materials at the lowest current wholesale prices at which said
materials are available in the quantities concerned delivered to the location or the work,
less any discounts provided in Section 7.3.1.2(a).

Daily report sheets shall be signed by the Contractor or its authorized agent.

The County will compare its records with the daily report sheets furnished by the
Contractor, make any necessary adjustments, and compile the costs of work paid for on a
force account basis on daily extra work report forms furnished by the County. When
these daily extra work reports are agreed upon and signed by both parties, they shall
become the basis of payment for the work performed, but shall not preclude subsequent
adjustment based on a later audit.

The Contractor's cost records pertaining to work paid for on a force account basis shall be
open to inspection or audit by representatives of the County, during the life of the
contract and for a period of not less than 18 months after the date of acceptance thereof,
and the Contractor shall retain such records for that period. Where payment for materials
or labor is based on the cost thereof to forces other than the Contractor, the Contractor
expressly guarantees that the cost records of such other forces shall be open to inspection
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and audit by representatives of the County on the same terms and conditions as the cost
records of the Contractor. If an audit is to be commenced more than 60 days after the
acceptance date of the contract, the Contractor will be given a reasonable notice of the
time when such audit is to begin.

7.3.4. Payment

Payment as provided above in Sections 7.3.1 and 7.3.2 shall constitute full compensation
to the Contractor for performance of work paid for on a force account basis and no
additional compensation will be allowed therefore.

7.4. ACCEPTANCE

The work shall be inspected for final acceptance by the County promptly upon receipt of notice
in writing from the Contractor that the completed work is ready for such inspection.

7.5. PARTIAL PAYMENTS

On or about the last day of each month, the County shall make an estimate in writing of the total
amount of work done by the Contractor to the time of such estimate and the value thereof. The
County shall retain 10 percent (10%) of such estimated value of the work or partial payment for
the fulfillment of the contract by the Contractor. The County may reduce the retention from 10%
to 5% if, the project is more than 50% completed, no stop notices have been received, the project
is proceeding as scheduled, and the County has accepted the work.

After deducting all previous payments and all sums to be kept or retained under the provisions of
the contract or applicable law, the County shall make monthly progress payments to the
Contractor. No such estimate or payment shall be required to be made when, in the judgment of
the County, the work is not proceeding properly. No payment shall be required to be made by
the County unless and until all required submittals have been delivered to the County, including
but not limited to the following: certified payroll information (at a frequency specified in the
Special Provisions, if project is a prevailing wage contract), construction schedule updates as
listed in Section 2.2, and National Pollution Discharge and Elimination System permit
requirements and frequencies as stated in Special Provisions.

In accordance with Public Contract Code Section 22300 and other applicable law, the Contractor
may substitute securities for any monies withheld to ensure performance under the contract.
Such substitution shall be made only upon a separate agreement between the County Board of
Supervisors and the Contractor which contains terms and conditions ‘1 compliance with all laws
applicable to monies withheld under the contract.

7.6. DELAYED PAYMENTS .
All the monies due the Contractor under the contract will be paid by the Treasurer of the County
of Riverside, prepared and approved as required by law; and it is understood that any delay in the

preparation, approval and payment of these demands will not constitute a breach of the County’s
obligations.
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7.7. FINAL PAYMENT

The County, after completion of the work, and submittal of any final documents or reports
required by the Special Provisions, shall make a final estimate in writing to the County Board of
Supervisors of the amount of work done and the value of such work; and pursuant to order of the
Board of Supervisors the County shall pay the sum found to be due after deducting therefrom all
previous payments and all amounts to be kept and retained under the provisions of the contract or
applicable law. All prior partial estimates and payments shall be subject to correction in the final
estimate and payment. The withheld retention funds shall not be due and payable to the
Contractor until the expiration of thirty-five (35) days after the date of approval by the Board of
Supervisors and recordation of the notice of completion.

The Contractor agrees that no certificate given or payments made under the contract except the
final payment and approval by the Board of Supervisors shall be conclusive evidence of the

performance of the contract. No payment shall be construed to be an acceptance of any defective
work or improper materials.

The Contractor agrees that payment of the final amount due under the contract will be withheld

until the guarantee of work as required in Section 5.14 herein is accepted by the County in
approved form.

The Contractor’s agreement to the final payment shall release the County, including its officers,

employees, agents and contractors, from any and all claims from the Contractor for further or
additional compensation related to the work.

7.8. CLAIMS RESOLUTION

In accordance with Public Contract Code Section 20104 - 20104.8 and other applicable law,
public works claims of $375,000 or less which arise between the Contractor and the County shall
be resolved following the statutory procedure unless the County has elected to resolve the
dispute pursuant to Public Contract Code 10240 et seq.

7.8.1. Submission of Claims

All claims shall be submitted in writing and accompanied by substantiating
documentation. Claims must be filed before processing of the final payment unless other
notice requirements are provided in the contract. "Claim" means a separate demand by
the claimant for (1) a time extension, (2) payment of money or damages arising from
work done by or on behalf of the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled, or (3) an amount the
payment of which is disputed by the County.

7.8.1.1. Claims Under $50,000.00

The County shall respond in writing to the claim within 45 days of receipt of the
claim, or, the County may request, in writing, within 30 days of receipt of the claim,
any additional documentation supporting the claim or relating to defenses or claims
the County may have. If additional information is needed thereafter, it shall be
provided upon mutual agreement of the County and the claimant. The County's
written response shall be submitted 15 days after receiving the additional
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documentation, or within the same period of time taken by the claimant to produce
the additional information, whichever is greater.

7.8.1.2. Claims over $50,000.00 but less than or equal to $375,000.00

The County shall respond in writing within 60 days of receipt, or, may request in
writing within 30 days of receipt of the claim, any additional documents supporting
the claim or relating to defenses or claims the County may have against the claimant.
If additional information is needed thereafter, it shall be provided pursuant to mutual
agreement between the County and the claimant. The County's response shall be
submitted within 30 days after receipt of the further documents, or within the same
period of time taken by the claimant to produce the additional information or
documents, whichever is greater.

7.8.2. Meet and Confer

If the claimant disputes the County's response, or if the County fails to respond within the
statutory time period, the claimant may so notify the County within 15 days of the receipt
of the response or the failure to respond, and demand an informal conference to meet and

confer for settlement. Upon such demand, the County shall schedule a meet and confer
conference within 30 days.

7.8.3. Filing of Claims

If following the meet and confer conference, the claim or any portion thereof remains in
dispute, the claimant may file a claim pursuant to Government Code 900 et seq. and
Government Code 910 et seq.

7.8.4. Mediation and Judicial Arbitration

If a civil action is filed to resolve any claim, the provisions of Public Contract Code
20104 .4 shall be followed providing for nonbinding mediation and judicial arbitration.

7.8.5. Location for Filing of Claims, Jurisdiction

Any legal action related to the performance of the work or the terms of the Contract
Documents shall be filed only in the Superior Court of the State of California located in
Riverside, California. :
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8. GENERAL

8.1. COOPERATION BETWEEN CONTRACTORS

The Contractor shall fully cooperate and coordinate its work with all utility and public agency
representatives engaged in construction, relocation, altering or otherwise rearranging any

facilities interfering with the progress of the work, and with any other contractors working at or

near the project site. Full compensation for any delay or inconvenience to the Contractor's
operation due to such operations shall be considered included in the prices for the other items of
work and no additional allowance will be made therefore.

8.2. HOLD HARMLESS / INDEMNIFICATION

CONTRACTOR shall indemnify and hold harmless the County of Riverside, its Agencies,
Districts, Special Districts and Departments, their respective directors, officers, Board of
Supervisors, elected and appointed officials, employees, agents and representatives from any
liability claim, action, or damages whatsoever, based or asserted upon any services of
CONTRACTOR, its officers, employees, subcontractors, agents or representatives arising out of
or in any way relating to this Agreement, including but not limited to property damage, bodily
injury, or death or any other element of any kind or nature whatsoever arising from the
performance of CONTRACTOR, its officers, agents, employees, subcontractors, agents or
representatives relating to this Agreement. CONTRACTOR shall defend, at its sole expense and
pay all costs and fees including, but not limited to attorney fees cost of investigation, defense and
settlements or awards, the County of Riverside, its Agencies, Districts, Special Districts and
Departments, their respective directors, officers, Board of Supervisors, elected and appointed
officials, employees, agents and representatives in any claim or action to which this
indemnification and hold harmless obligation applies.

With respect to any action or claim subject to indemnification herein by CONTRACTOR,
CONTRACTOR shall, at their sole cost, have the right to use counsel of their own choice and
shall have the right to adjust, settle, or compromise any such action or claim without the prior
consent of COUNTY; provided, however, that any such adjustment, settlement or compromise in

no manner whatsoever limits or circumscribes CONTRACTOR’S indemnification to COUNTY
as set forth herein.

CONTRACTOR'’S obligation hereunder shall be satisfied when CONTRACTOR has provided to

COUNTY the appropriate form of dismissal relieving COUNTY from any liability for the action
or claim involved.

The specified insurance limits required in this Agreement shall in no way limit or circumscribe

CONTRACTOR’S obligations to indemnify and hold harmless the COUNTY herein from third
party claims. '

In the event there is conflict between this clause and California CiViI Code Section 2782, this

clause shall be interpreted to comply with Civil Code 2782. Such interpretation shall not relieve
the CONTRACTOR from indemnifying the COUNTY to the fullest extent allowed by law.
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8.3. INSURANCE

Without limiting or diminishing the CONTRACTOR’S obligation to indemnify or hold the
COUNTY harmless, CONTRACTOR shall procure and maintain or cause to be maintained, at
its sole cost and expense, the following insurance coverage’s during the term of this Agreement.

8.3.1. Workers’ Compensation:

If the CONTRACTOR has employees as defined by the State of California, the
CONTRACTOR shall maintain statutory Workers' Compensation Insurance (Coverage
A) as prescribed by the laws of the State of California. Policy shall include Employers’
Liability (Coverage B) including Occupational Disease with limits not less than
$1,000,000 per person per accident. The policy shall be endorsed to waive subrogation in
favor of The County of Riverside, and, if applicable, to provide a Borrowed
Servant/Alternate Employer Endorsement.

8.3.2. Commercial General Liability:

Commercial General Liability insurance coverage, including but not limited to, premises
liability, contractual liability, products and completed operations liability, personal and
advertising injury, cross liability coverage and employment practices liability, covering
claims which may arise from or out of CONTRACTOR’S performance of its obligations
hereunder. Policy shall name the County of Riverside, its Agencies, Districts, Special
Districts, and Departments, their respective directors, officers, Board of Supervisors,
employees, elected or appointed officials, agents or representatives as Additional
Insureds. Policy’s limit of liability shall not be less than $1,000,000 per occurrence
combined single limit and $2,000,000 annual aggregate. If such insurance contains a
general aggregate limit, it shall apply separately to this agreement or be no less than two
(2) times the occurrence limit.

8.3.3. Vehicle Liability:

If CONTRACTOR'’S vehicles or mobile equipment are used in the performance of the
obligations under this Agreement, then CONTRACTOR shall maintain liability insurance
for all owned, non-owned or hired vehicles so used in an amount not less than $1,000,000
per occurrence combined single limit. If such insurance contains a general aggregate
limit, it shall apply separately to this agreement or be no less than two (2) times the
occurrence limit. Policy shall name the County of Riverside, its Agencies, Districts,
Special Districts, and Departments, their respective directors, officers, Board of

Supervisors, employees, elected or appointed officials, agents or representatives as
Additional Insureds.

8.3.4. Environmental Impairment Insurance:

Contractor shall maintain Environmental Impairment Insurance providing coverage for
the Contractor’s performance of work included within this Agreement, with a limit of
liability of not less than $1,000,000 per occurrence and $1,000,000 annual aggregate.

8.3.5. General ~Insurance Provisions - All lines:

Any insurance carrier providing insurance coverage hereunder shall be admitted to the

State of California and have an A M BEST rating of not less than A: VIII (A:8) unless
PD#107042V1 8-2



such requirements are waived, in writing, by the County Risk Manager. If the County’s
Risk Manager waives a requirement for a particular insurer such waiver is only valid for
that specific insurer and only for one policy term.

The CONTRACTOR'’S insurance carrier(s) must declare its insurance deductibles or self-
insured retentions. If such deductibles or self-insured retentions exceed $500,000 per
occurrence such deductibles and/or retentions shall have the prior written consent of the
County Risk Manager before the commencement of operations under this Agreement.
Upon notification of deductibles or self insured retention’s unacceptable to the
COUNTY, and at the election of the Country’s Risk Manager, CONTRACTOR’S
carriers shall either; 1) reduce or eliminate such deductibles or self-insured retention’s as
respects this Agreement with the COUNTY, or 2) procure a bond which guarantees
payment of losses and related investigations, claims administration, and defense costs and
expenses.

CONTRACTOR shall cause CONTRACTOR’S insurance carrier(s) to furnish the
County of Riverside with either 1) a properly executed original Certificate(s) of Insurance
and certified original copies of Endorsements effecting coverage as required herein, and
2) if requested to do'so orally or in writing by the County Risk Manager, provide original
Certified copies of policies including all Endorsements and all attachments thereto,
showing such insurance is in full force and effect. Further, said Certificate(s) and policies
of insurance shall contain the covenant of the insurance carrier(s) that thirty (30) days
written notice shall be given to the County of Riverside prior to any material
modification, cancellation, expiration or reduction in coverage of such insurance. In the
event of a material modification, cancellation, expiration, or reduction in coverage, this
Agreement shall terminate forthwith, unless the County of Riverside receives, prior to
such effective date, another properly executed original Certificate of Insurance and
original copies of endorsements or certified original policies, including all endorsements
and attachments thereto evidencing coverage’s set forth herein and the insurance required
herein is in full force and effect. CONTRACTOR shall not commence operations until
the COUNTY has been furnished original Certificate (s) of Insurance and certified
original copies of endorsements and if requested, certified original policies of
insurance including all endorsements and any and all other attachments as required in
this Section. An individual authorized by the insurance carrier to do so on its behalf
shall sign the original endorsements for each policy and the Certificate of Insurance.

It is understood and agreed to by the parties hereto and the insurance company(s), that the
Certificate(s) of Insurance and policies shall so covenant and shall be construed as
primary insurance, and the COUNTY'S insurance and/or deductibles and/or self-insured
retention’s or self-insured programs shall not be construed as contributory.

The COUNTY’S Reserved Rights--Insurance. If, during the term of this Agreement or
any extension thereof, there is a material change in the scope of services; or, there is a
material change in the equipment to be used in the performance of the scope of work
which will add to additional exposures (such as the use of aircraft, watercraft, cranes,
etc.); or, the term of this Agreement including any extensions thereof exceeds five 5)
years the COUNTY reserves the right to adjust the types of insurance required under this
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Agreement and the monetary limits of liability for the insurance coverage’s currently
required herein, if; in the County Risk Manager's reasonable judgment, the amount or
type of insurance carried by the CONTRACTOR has become inadequate.

CONTRACTOR shall pass down the insurance obligations contained herein to all tiers of
subcontractors working under this Agreement.

The insurance requirements contained in this Agreement may be met with a program(s)
of self-insurance acceptable to the COUNTY.

CONTRACTOR agrees to notify COUNTY of any claim by a third party or any incident
or event that may give rise to a claim arising from the performance of this Agreement.

8.4. PuBLIC UTILITIES

The locations of all pipelines, power lines, communication lines and other utility components
known to County to exist within the limits of the work, are indicated on the drawings and may be
the subject of a specific section in the Special Provisions. Size, location and characteristics of
such utilities are based upon information made available to County, generally from the owner of
the utility in question. The exactness of such information is not guaranteed but may be assumed
to have been accomplished with reasonable accuracy.

In addition to the drawings and any such provision regarding utilities, Contractor is under a duty
to take into account the location of service laterals or other appurtenances which can be inferred
from the presence of facilities such as buildings, meter, junction boxes or similar items in or
about the limits of the work.

Unless otherwise directed by the Contract Documents, all existing utilities, whether shown or
described or not, shall be left in place and Contractor must conduct its operations so that such
utilities are protected from damage at all times during the course of the work; and the work must
" be accomplished so as to give such utilities proper protection and support upon completion of the
work by Contractor.

If during the course of the work, Contractor discovers underground utility components not
indicated in the drawings or elsewhere in the Contract Documents, Contractor must immediately
notify, in writing, the County and the utility company (public or private) involved, stating with
exactness the condition found.

If Contractor encounters a utility not shown or described in the Contract Documents, Contractor
shall cease all work which would disturb such utility and its support until given specific
instructions as to how to proceed regarding such utility by County.

All work needed to protect existing utilities shown or described in the Contract Documents, or
which can be reasonably inferred from the presence of other visible facilities, is to be done at
Contractor's expense.

Contractor's cost of locating and repairing damage not due to the failure of Contractor to exercise
reasonable care, and removing or relocating utility components and facilities not indicated in the
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drawings or elsewhere in the Contract Documents, and for equipment on the project necessarily
idled during such work shall be paid Contractor as Extra Work.

County may direct the Contractor to do such repair or relocation work as required. When such
repair or relocation work is not elsewhere provided for in these Contract Documents, or
reasonably inferred therefrom, Contractor shall be compensated for such work as Extra Work.

8.5. PROTECTION OF EXISTING STREET FACILITIES

The Contractor shall be responsible for the protection of existing signs, fences, concrete curbs,

gutters and other facilities or structures. The Contractor shall be responsible to repair or replace
any such items which are damaged.

Excavation within the street right of way shall be conducted in a manner to cause the least
interruption to traffic. Where traffic must cross open trenches, the Contractor shall provide
suitable bridges at street intersections and driveways. Hydrants under pressure, valve pipe

covers, valve boxes, curb stop boxes, fire or police call boxes, or other utility controls shall be
left unobstructed and accessible during construction.

8.6. DIVERSION AND CONTROL OF WATER

Unless otherwise provided in the Agreement, no separate or additional payment will be made for
diversion or control of surface or groundwater. All costs incidental to maintaining dry working

areas shall be the responsibility of the Contractor and shall be included in the unit prices paid for
other items of work. '

8.7. DUST ABATEMENT

During the performance of all work, the Contractor shall take the necessary precautions to avoid
any loss or damage resulting from its operations that raise or produce dust. The Contractor will
be required to have a positive and continuous method of dust control which is satisfactory to the
County. The methods to be used for controlling dust in the construction area and along haul
roads shall be approved by the County prior to starting any of the work. All costs incidental to
dust control shall be included in the unit prices paid for other items of work.

8.8. PROJECT SIGNS

The Contractor shall erect a maximum of two project signs at the locations designated by the
County. The signs will be furnished by the County. The signs shall be erected as soon as
possible and within 15 days after date of Notice to Proceed. The signs are 4 feet by 8 feet in

size, with two 4" x 4" x 12' posts. The sign posts shall be set 5.0 feet in good solid ground and
the backfill carefully tamped into place.

8.9. EXAMINATION OF PLANS, SPECIFICATIONS, CONTRACT, AND SITE OF WORK

The Contractor shall examine fully and carefully the site of the work. the plans, the
specifications, and any other Contract Documents prior to submitting its bid. The submission of
a bid shall be conclusive evidence that the Contractor has investigated the site and is satisfied as
to the conditions and requirements of the work to be performed.
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Where the County has made investigations of subsurface conditions in areas where work is to be
performed, or in other areas, such investigations are made only for the purpose of study and
design. Where such investigations have been made, bidders may, upon request, inspect the
records of the County as to-such investigations. The records of such investigations are not a part
of the contract and are solely for the convenience of the bidders. It is expressly understood and
agreed that the County assumes no responsibility whatsoever in respect to the sufficiency or
accuracy of the investigations thus made, the records thereof; or of the interpretations set forth
therein or made by the County in its use thereof and there is no warranty or guarantee, either
express or implied, that the conditions indicated by such investigations or records thereof are
representative of those existing throughout such areas, or any part thereof, or that unlooked-for
developments may not occur, or that materials other than, or in proportions different from those
indicated, may not be encountered. No information derived from inspection of such records will
in any way relieve the Contractor from its obligations under the Contract Documents.
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9. WATERING

9.1. DESCRIPTION

This work shall include providing a water supply for all water required for the work. The
application of the water shall be subject to the approval of the County at all times and shall be

applied in the necessary amounts and at the necessary locations subject to the approval of the
County.

At least one mobile unit of at least 1,000-gallon capacity for applying water shall be available on
the project at all times.

Water for compacting embankment material and for dust control shall be applied by means of

pressure-type distributors or pipelines equipped with a spray system or hoses with nozzles that
will ensure a uniform application of water. ‘
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10. PUBLIC CONVENIENCE, TRAFFIC CONTROL AND DETOURS

10.1. GENERAL

The Contractor shall so conduct its operations as to offer the least possible obstruction and
inconvenience to the public and it shall have under construction no greater length or amount of
work than it can prosecute properly with due regard to the rights of the public.

Unless otherwise provided in the Special Provisions, all public traffic shall be permitted to pass
through or near the work with as little inconvenience and delay as possible.

Spillage resulting from hauling operations along or across any public traveled way shall be
removed immediately at the Contractor's expense.

Construction operations shall be conducted in such a manner as to cause as little inconvenience
and annoyance as possible to abutting and nearby property owners.

Convenient access to driveways, houses and buildings along or near the work shall be
maintained and temporary approaches to crossings or intersecting highways shall be provided
and kept in good condition.

10.2. SIGNS

It shall be the responsibility of the Contractor to provide and maintain all traffic control, lights,
barricades and signs, both on and off the site of work, subject to approval of the County; and all
such devices shall be of a type approved by the County.

If, in any case, the County finds it necessary to replace, add to or erect said barricades, signs, or
lights when the Contractor fails to do so, the Contractor shall be billed for all costs thereof.

10.3. MATERIALS STORAGE

Storing or stockpiling of excavated material, imported backfill material or construction materials
on any street or highway will not be permitted except as approved in advance in writing by the
County.

10-1
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SPECIAL PROVISIONS FOR
SURFACE DRAINAGE AND ACCESS ROAD
IMPROVEMENT PROJECTS
AT
BADLANDS SANITARY LANDFILL
AND
LAMB CANYON SANITARY LANDFILL

SECTION 1 - PROJECT DESCRIPTION AND GENERAL
REQUIREMENTS

1.1 PROJECT DESCRIPTION

These Special Provisions are for surface drainage and access road improvements at the Lamb
Canyon and Badlands Sanitary Landfill sites in Riverside County, California. This project is
designated as “Surface Drainage and Access Road Improvement Projects at Badlands
Sanitary Landfill and Lamb Canyon Sanitary Landfill” (Project). The work items required by
this project include, but are not limited to, construction of a surface drainage control system
that consists of asphalt drainage structures, 20 mil Low Density Polyethylene (LDPE)
drainage swales, metal flume downdrains, grouted rip-rap, earthen diversion berms, straw
bale checkdams, and quarry rock trenches; construction of asphalt and quarry rock/base
access roads; and the implementation of storm water pollution prevention plan (SWPPP)
throughout the entire duration of the project. All work to be implemented under this contract
shall consist of furnishing equipment, superintendence, labor, skills, materials, and all other

items necessary for the execution of the Project and shall conform to the Contract Documents
for this Project.

The Lamb Canyon Landfill and Badlands Landfill are owned and operated by the Riverside
County Waste Management Department (County), and are located at 16411 Lamb Canyon
Road in Beaumont, CA 92223, and 31125 Ironwood Avenue, Moreno Valley, Ca. 92553,
respectively. Site locations and vicinity maps are included in the Project Drawings.

The following sections contain description of the general requirements for the major items of
work to be implemented under this contract:

1.1.1  Access Road and Drainage Improvements -Badlands Sanitary Landfill

The Contract Documents for this project require the Contractor to construct the following
surface drainage and access road improvements at the Badlands Sanitary Landfill, as shown
on the attached Project Drawings: installation of quarry rock trenches, compacted
engineered fill, construction of asphalt access road, stripping of asphalt access road, and
construction of quarry rock access road.

1.1.2 Drainage Improvements - Lamb Canyon Sanitary Landfill

The Contract Documents for this project require the Contractor to construct the following
surface drainage improvements at the Lamb Canyon Sanitary Landfill, as shown on the
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attached Project Drawings: installation of corrugated metal flume downdrains and inlet
structures, construction of asphalt drainage structures, saw cutting and replacing existing
damaged asphalt drainage structures, construction of 20 mil LDPE drainage swale, supply
and install gravel bags, construction of partial grouted % ton riprap drainage structure,
construction of earthen diversion berms, and supply and install straw bale check dams.

1.1.3 Optional Drainage Improvements:

At the County’s request the Contractor may be required to implement additional surface
drainage improvements at Lamb Canyon Sanitary Landfill that include the construction of
1,500 linear feet of asphalt drainage structures, the installation of 260 linear feet of
corrugated metal flume downdrain, and the installation of two metal flume inlets. The
additional surface drainage improvements are located east of the main project work area
“North Soil Stockpile” at the Lamb Canyon Sanitary Landfill as shown on the Project
Drawings. This additional work, if requested by the County, would be compensated at the
Contractor’s unit price indicated for Optional Bid Items No. 19 “Construct 4’x1.5’ Asphalt
V-ditch”, No. 20 “Supply & Install 24” Wide Metal Flume Down Drains”, and No. 21
“Supply & Install 24” Wide Metal Flume Inlet”. The County will inform the Contractor

prior to the Notice of Proceed if Optional Bid Items No.19, 20, and 21 will be implemented
as part of the Contract.

1.2 GENERAL REQUIREMENTS

A. The Contractor shall be aware that Lamb Canyon and Badlands Landfills are active
landfill sites. The Contractor’s work relating to the Project shall not impede or interrupt
daily landfill operations in any way. Full cooperation of the Contractor and its forces is
required to assure safe working conditions. Therefore, it is necessary to emphasize that
the County will have full authority to eject any of the Contractor’s employees or

subcontractors who do not immediately abide by the landfill site rules or the directions of
the County.

B. It shall be the bidders’ responsibility to familiarize themselves with the actual site
conditions prior to submitting a bid; therefore, attendance at the pre-bid site review is
encouraged and highly recommended. A County representative will hold a non-
mandatory pre-bid site review on Thursday, October 13, 2011 at 9:00 a.m. This
meeting will start at Badlands Sanitary Landfill site (31125 Ironwood Avenue, Moreno

Valley, Ca. 92553) and proceed to the Lamb Canyon Sanitary Landfill site (16411 Lamb
Canyon Road, Beaumont, California 92223).

C. All the Contractor’s cost for complying with the work or other requirements of the
Contract Documents shall be included in the bid items. No additional compensation shall
be paid to the Contractor.

1.3 PRECEDENCE OF DOCUMENTS

In case of conflict between the Contract Documents, the following order of governing
documents shall be followed (with the first listed document controlling):



Special Provisions
General Provisions
Project Drawings (specific details supersede general plan)

Permits from other agencies as may be required by law

Mo 0w

“Standard Specifications for Public Works Construction” (2009 edition, and all
subsequent amendments, supplements, and additions) written and promulgated by the
Joint Cooperative Committee of the Southern California Chapter American Public Works
Association and Southern California Departments Associated General Contractors of
California. This publication is also known as the “Green Book.”

1.4  WORKING DAY DEFINITION

The working day shall be as set forth in Section 6.6 of the General Provisions. The length of

each working day shall be from 7:00 AM to 3:30 PM, including half-hour for lunch break,
unless otherwise approved in writing by the County. '

1.5 HOLIDAYS

Unless otherwise approved by the County in writing and in advance, the Contractor shall not
be permitted to work on the following days designated by the County as holidays:

HOLIDAY DAY OBSERVED
* New Year's Day January 1
Martin Luther King Jr's Birthday | Third Monday in January
Lincoln’s Birthday February 12
Washington’s Birthday Third Monday in February
_Memorial Day Last Monday in May
Independence Day July 4
Labor Day First Monday in September
Columbus Day Second Monday in October
Veterans' Day November 11
*Thanksgiving Day Fourth Thursday in November
* Following Thanksgiving Friday following the fourth Thursday in November
*Christmas Day December 25
* Note:
% Thanksgiving Day, which shall be the fourth Thursday in November unless otherwise
appointed.

(2

% Friday following Thanksgiving Day.

December 24 and 31 when they fall on Monday.

December 26 and January 2, when they fall on Friday.

Friday proceeding January 1, February 12, July 4, November 11 or December 25,

when such date falls on Saturday; the Monday following such date when such date
falls on a Sunday.

>
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1.6  TIME OF COMPLETION AND LIQUIDATED DAMAGES

The Contractor shall diligently and continuously prosecute the entire Project to final
completion before the expiration of thirty (30) working days from the start date stated in the
Notice to Proceed. No additional working days will be added to the Contract for the work
required to complete Optional Bid items No. 19, 20, and 21.This portion of the Project will

then be inspected by the County for final acceptance in accordance with Section 7.4 of the
General Provisions.

In case all the work called for and all the conditions and requirements of the Contract
Documents are not completed within the number of working days specified above, liquidated
damages of One Thousand Dollars ($1,000) per day for each additional working day
required to properly complete the Project in excess of the allowed number of working days

shall be paid by the Contractor to the County. The County may also deduct this amount from
payments due to the Contractor.

The Contractor shall suspend construction operations when, in the County’s opinion, the
conditions for such operations are unsatisfactory due to rain, wind, or any other reason that
interferes with the Project work. The Contractor shall not be compensated monetarily for any
such delays caused by the suspension of operations. Working days shall be charged as
appropriate in accordance with the Contract Documents.

Whenever operations have been suspended, the effect of rain, wind, or other adverse
conditions shall be assessed by the County before approval to resume construction is given.
Equipment will not be allowed to travel on the landfill site until the ground has dried
sufficiently to prevent excessive rutting and to allow the equipment to be operated
satisfactorily. If rutting occurs, the Contractor shall re-level, scarify, and re-compact the
materials to whatever depth is required to repair the damage in accordance with the
appropriate specifications described herein or to pre-existing conditions at the Contractor’s

expense. If temporary access and internal haul roads need repair, the Contractor shall repair
them as required at the Contractor’s expense.

1.7  SURVEY CONTROL OF WORK

The County surveyors have establish external primary survey control points on firm ground
outside the limits of the work to be used throughout the construction period for the
Contractor's work. Survey control is shown in the Project Drawings. In addition, the County

surveyors will make verification surveys as various stages of the work are completed and
survey for preparation of pay quantities.

The Contractor’s surveyor is responsible for setting line and grade for the engineered fill
work and any other related construction activities. The Contractor’s surveyors are also

responsible for ensuring that all construction conforms to the requirements of the Contract
Documents.

1.8  TESTS AND INSPECTIONS BY COUNTY QA/QC

Throughout the course of the project, the County or its representative will be on-site to
document and test the compacted engineered fill. The Contractor shall comply with requests
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by the County or its representative to alter the work sequence or uncover materials to
facilitate testing, inspection, or observation, or for the collection of samples or data. The

Contractor shall provide the County and its representatives with safe and suitable access to
the work area for testing, inspection, or observation. '

1.9 LABOR SURCHARGE

Attention is directed to the provisions of Section 7.3.1.1.2 of the General Provisions. The
labor surcharge percentage to be applied to the regular hourly wages paid as defined in
Section 7.3.1.1 shall be eleven percent (11%). The labor surcharge percentage to be applied

to the overtime hourly wages paid as defined in Section 7.3.1.1 shall be eleven percent
(11%).

1.10 EQUIPMENT RENTAL

Attention is directed to Section 7.3.1.3 of the General Provisions. The equipment rental rates
to be applied shall be the rates that are in effect at the time of the award of the contract, as
published by the California Department of Transportation. A copy of said equipment rental

rates is on file at the County’s Waste Management office located at 14310 Frederick Street,
Moreno Valley, California. :

1.11 'WORK PLAN AND SCHEDULE

After notification of award and prior to start of any work, the Contractor shall prepare and
submit to the County a construction schedule including but not limited to the following: start

date, end date, production rate, type and number of equipment to be used, work hours, and
sequence of construction.

The construction schedule shall be updated by the Contractor each time a change in work
occurs that will delay a critical path item of the project. Each updated schedule shall be
submitted to the County for review and acceptance. The updated schedule shall show the
actual progress of work and the work remaining. Progress payments will be withheld by the
County if the Contractor fails to provide acceptable schedules as required.

The Contractor shall be responsible for the coordination and cooperation of all
subcontractors, material suppliers, utilities, and any required testing agencies, so that all
components are properly integrated into the construction, and so there are no resulting delays
in the progress of the project. Payment for complying with this section shall be considered as
included in the various items of work, and no additional compensation shall be allowed.

1.12  CONTRACTOR’S RESPONSIBILITIES

The Contractor shall identify to the County, in writing, the name of the representative who
shall have complete authority to act for this project. The Contractor shall also furnish to the
County a telephone number where the Contractor or his representative may be contacted 24
hours a day. The Contractor shall examine the Contract Documents, and shall be aware of
conditions at the site that may affect execution of the work. These conditions include, but

are not limited to, the following:
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Applicable health and safety regulations. All activities shall be conducted in such a
manner as to avoid hazards and injury or damage to any person or properties.

Transportation and access conditions

Availability of utilities

Surface and subsurface conditions

Location, availability, and condition of construction materials

Climate

On-site soil characteristics of soil to be used in construction, including but not limited to
size and type variation, location of excavation and stockpile areas, etc.

H. General construction conditions at the site

]

£

Creation and implementation of Storm Water Pollution Prevention Plan to prevent
erosion and control sediment from work areas (See Section 3 of these Special Provisions)

Spill prevention, proper clean-up and disposal of contaminants, and handling/storage of
hazardous materials delivered to or produced on-site from the Contractor’s operation

The Contractor shall assume full responsibility for any theft or vandalism occurring to
the Contractor’s equipment, tools, materials, supplies, and construction (prior to final

acceptance of the entire project by the County), and shall take appropriate measures
necessary to eliminate their occurrences.

The Contractor shall maintain internal access roads utilized by the Contractor during the

Project. The Contractor shall not use existing paved roadways or those used for daily
landfill traffic.

. The Contractor shall adhere to the posted speed limits within the internal landfill site.

The Contractor shall continuously develop and maintain a reasonably graded surface

within the Project excavation areas in order to maintain positive drainage condition and
prevent ponding.

. At the end of the project, the ground shall be smoothed and graded to drain by the

Contractor as required by the Contract Documents and as directed by the County.

The Contractor shall be aware that the County and its representatives will conduct

periodic inspections and QA/QC testing of the work area. The Contractor shall allow
access to work areas as requested by the County or its representatives.

. Prior to the start of work, or at any other time during the project as reasonably requested

by the County, the Contractor shall meet with the County to understand all County
operations in progress at the Lamb Canyon and Badlands Landfills and the Contractor

shall take these County concurrent operations into consideration in performance of the
work.

The Contractor is responsible for setting line and grade for the compacted engineered fill
work and any other related construction activities. An electronic copy of the grading plan
is available to the Contractor upon request in a Micro Station or AutoCAD format.




Until County final acceptance of the entire project, the Contractor shall retain full
responsibility for the work.

Payment for complying with this section shall be considered as included in the various items
of work, and no additional compensation shall be allowed.

1.13  SITE SAFETY PLAN

Within ten (10) working days of execution of the Agreement by both parties. and prior to
delivering equipment to the construction site. the Contractor shall submit a Site Safety Plan
to the County for review and acceptance. Acceptance of the Site Safety Plan does not
release the Contractor of liability in the event of an accident or injury, nor does it place any
liability on the County or any County employee. The Site Safety Plan must, at a minimum,
meet all the requirements of Federal and State regulations regarding all construction and

hauling activities. The Contractor shall be solely responsible for adherence to the Site
Safety Plan at all times.

It is the responsibility of the Contractor to comply with all relevant health and safety
regulations. The Contractor shall take proper safety and health precautions to protect the
work, the public, and the County employees and its representatives. The Contractor shall
be responsible for providing all items necessary for health and safety, including but not
limited to dust control, training, personal protective equipment, decontamination
equipment if required, and collection and disposal of rinse waters, in accordance with
applicable Federal and State regulations. The County will reserve the right to directly
remove any of the Contractor’s employees or subcontractors who are not adhering to or
meeting the requirements of the law and the Site Safety Plan or applicable regulations.

The Site Safety Plan shall include procedures that address Contractor’s response in the
event of a spill. Any accidental spills or spills that are produced during routine equipment
maintenance shall be cleaned up by removing all the contaminants and the contaminated
soil, disposing of it at an approved facility, and replacing the removed contaminated soil
volume with clean soil material. The Contractor must submit to the County all
documentation showing proper containment and removal of any toxic materials or
contaminated soil that the Contractor has introduced or produced on-site.

The Contractor shall be responsible for holding mandatory weekly safety meetings at the
site. The Contractor shall notify the County of the time and place of all meetings and allow
the County to participate. Meetings shall reiterate all safety measures to be taken and shall
discuss any violations committed and preventive measures to avoid subsequent violations.

The Contractor shall provide the County with a copy of the minutes and the attendance of
the safety meetings. .

1.14 ENVIRONMENTAL REQUIREMENTS

1.14.1 General Requirements:

The Contractor shall at all times keep the site neat, tidy, and free of waste materials or
rubbish resulting from work. Toxic materials, including oil, fuel oil, gasoline,
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contaminated soil, coolanf, fluid filters, and other contaminants, shall be transported off-
site and disposed of at an approved facility. Containers temporarily holding these toxic

materials shall be properly labeled, covered in secondary containment areas, have no leaks
and shall be removed from the site as quickly as is reasonably possible.

Any accidental spills or spills that are produced during routine equipment maintenance
shall be cleaned up by removing all the contaminants and the contaminated soil, disposing
of it at an approved facility, and replacing the removed contaminated soil volume with
clean soil material. The Contractor shall also be responsible for any spills caused by any of
its subcontractors. The Contractor shall comply with the requirements of the Lamb Canyon
Spill Prevention Control and Countermeasure Plan (SPCCP) and include spill response
procedures in their Site Safety Plan submittal.

1.15 PERMITS

The Contractor shall obtain and comply with all required permits and licenses related to the

work, pay all charges and fees, and give a copy of all required documents to the County prior
to commencement of work. Required permits include but are not limited to:

1.15.1 Notification to South Coast Air Quality Management District (SCAQMD)
Under Rule 403, Fugitive Dust Control Permit

The Contractor is responsible for implementing the necessary mitigation measures to
ensure compliance with regulatory thresholds relating to air quality including but not
limited to South Coast Air Quality Management District (SCAQMD) Rule 403 Fugitive
Dust Control Requirements. The County shall have the authority to immediately suspend

all construction operations if, in the County’s opinion, the Contractor fails to adequately
provide for dust control.

The Contractor shall file Form 403-N with the SCAQMD for the construction operation
under this contract. A blank copy of Form 403-N is included in Appendix A of the Contact
Documents. The Contractor shall provide a copy of the filed Form 403-N for the project to
the County prior to commencement of project construction.

In compliance with the requirement of Section (e)(1)(E) of Rule 403, as amended on April
2, 2004, after January 1, 2005, the Contractor shall identify a SCAQMD-certified dust

control supervisor on the project site, or available on-site within 30 minutes, during Project
work hours.

1.15.2 State Water Quality Control Board’s National Pollution Discharge and
Elimination System (NPDES) Permit

The County complies with the State NPDES through regular inspections and monitoring
and implementation of best management practices as described in the Lamb Canyon and
Badlands Landfills Storm Water Pollution Prevention Plans (SWPPP). The Contractor
shall be responsible for compliance with these SWPPPs, attached as Appendix B. In
addition, after notification of award and prior to start of any work, the Contractor shall
prepare and submit to the County two (Lamb Canyon and Badlands) project and site-
specific Storm Water Pollution Prevention Plan (SWPPP) outlining procedures to reduce
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pollutants (directly or indirectly related to the Contractor’s activities) in storm water runoff.
This will be included as part of the County's NPDES Permit. Refer to Storm Water
Pollution Prevention requirements stated in Section 3 of these Special Provisions.

Payment for complying with this section shall be considered as included in Bid Item No. 2

“Prepare, Implement, and Maintain SWPPP”, and no additional compensation shall be
allowed.

1.153 Hazardous Materials Management

The Contractor shall not store any hazardous material or waste (such as petroleum products
including but not limited to Jubrication oils, antifreeze, greases or fuels, or if it is necessary
for the contractor to store petroleum waste products on-site such as waste oil, oil filters,
antifreeze, greases, contaminated soil, and waste fuel) on-site in excess of the following
quantities: 55 gallons of liquid material, 500 pounds of solid material, or 200 cubic feet of
compressed gas. If these quantities are to be exceeded the Contractor shall first prepare a
Hazardous Materials Business Emergency Plan (HMBEP) and obtain Hazardous Material
Management permit as a hazardous waste generator from the Riverside County Department
of Environmental Health. Copies of the HMBEP and Hazardous Material Management
permit shall be provided to the County prior to storing hazardous material or waste onsite.
HMBEP guidelines and permit requirements are outlined in the County of Riverside
Department of Environmental Health’s website: http://www.rivcoeh.org/
opencms/riveoeh/Forms_Guidelines/.

No additional compensation shall be allowed for preparing and submitting a HMBEP and

obtaining a Hazardous Material Management permit from Riverside County Department of
Environmental Health.

1.16 EQUIPMENT STAGING AREA

Areas for the storage of the Contractor’s equipment at Badlands and Lamb Canyon Landfills
are delineated on the Project Drawings. The storage areas shall be accessible to the County so
that they may verify the presence and condition of equipment being stored. The stored
equipment shall be placed in accordance with the Project Drawings or as directed by the
County. The Contractor shall confine equipment and maintain construction operations
within limits indicated by applicable laws, ordinances, and permits, and as outlined by the
County. The Contractor shall make certain that the storage of equipment in any area does not
interfere with or otherwise disrupt County operations at the site. Care shall be exercised to
avoid blocking roads, interfering with County operations, or presenting a hazard to County
personnel and equipment, or to the public.

The maximum allowable time that a piece of equipment shall remain on-site in a condition
that makes it incapable of performing its designed function shall be four (4) working days.
Any equipment needing further maintenance shall be moved off-site for repairs, at the full

expense of the Contractor. Equipment no longer needed for the Project shall also be
removed within four (4) working days of its last use.



Payment for complying with this section shall be considered as included in the various items
of work, and no additional compensation shall be allowed.

1.17 DIVERSION AND CONTROL OF WATER

Itis anticipated that nuisance or other water, such as rainfall or surface water run-off, may be
encountered within the construction site during the period of construction under this contract.
The Contractor, by submitting a bid, will be held to have investigated the risks arising from
such waters and to have made this bid in accordance therewith. The Contractor shall
construct and maintain all temporary diversion and protective works to divert run-off around
the work areas and material storage areas, and to protect persons and property downstream of
the work. The County may require the Contractor to implement additional protection
measures. Excavation and stockpile areas shall be graded and properly maintained to provide
adequate drainage at all times. The Contractor shall provide BMP measures as necessary
and/or required to prevent run-off from flowing onto completed areas and to avert erosion.

All nuisance or other water shall be disposed of at the Contractor’s expense, in a manner that
will not damage public or private property, will not create a nuisance or health menace, and
comply with all applicable regulations. The Contractor shall furnish, install, and operate
pumps, hoses, pipes, or other equipment of a sufficient capacity to keep all construction
excavations free from water until the excavation is backfilled. Water, if odorless and

uncontaminated, may be discharged in a manner approved by the County. When required by .

the County, a means of desilting the water before discharging it shall be provided.

The County has a National Pollutant Discharge and Elimination System (NPDES) permit for
storm water associated with industrial activity (under which the Project is covered) and has
developed a Storm Water Pollution Prevention Plan (SWPPP) for the Lamb Canyon and
Badlands Sanitary Landfills. The Contractor shall prepare two SWPPPs for their activities at
both sites during the Project and submit an addendum to the each sites’ SWPPP located in
Appendix B, and as stated in Subsection 1.15.2 “State Water Quality Control Board’s
National Pollution Discharge and Elimination System (NPDES) Permit” and Section 3
“Storm Water Pollution Prevention” of these Special Provisions. The Contractor shall
comply with all the provisions of each sites’ SWPPP as described in Appendix B. The

Contractor shall assist and cooperate with County personnel in fulfilling the provisions for
construction monitoring requirements.

1.18 DUST ABATEMENT

Dust control operations shall be performed by the Contractor at the time, location and in the
amount required and as often as necessary to prevent all excavations, stockpiling or fill
works, demolition operations, dirt hauling or other activities from producing dust in amounts
harmful to persons or causing a nuisance to persons living nearby or occupying buildings in
the vicinity of the work. The Contractor is responsible for compliance with Rule 403

Fugitive Dust Regulations Permit issued by the South Coast Air Quality Management
District (SCAQMD) and any other applicable regulations.

Control of dust shall include but not be limited to: sprinkling of water, use of approved dust
suppressants, modifications of operations or any other means acceptable to the County, the

10



California Regional Water Quality Control Board (CRWQCB), the SCAQMD, and any
agency having jurisdiction over the facility. The County shall have the authority to suspend

all construction operations if, in the County’s opinion, the Contractor fails to adequately
provide for dust control.

1.19 WATER SUPPLY

Lamb Canyon Landfill’s nearest water source is located off-site in the City of Beaumont,
near the intersection of Beaumont Avenue and First Street. Badlands Landfill’s nearest water
source is located off-site in the City of Moreno Valley, on Theodore Street near the
intersection of Ironwood Avenue and Theodore Street. For dust control and soil moisture
conditioning activities only, the County will allow the Contractor to use this source at no cost
to the Contractor. Costs associated with transporting water from the water source to the
project site shall be the Contractor’s responsibility. Costs associated with repairing damages
to the County’s water source caused by the Contractor’s actions shall be borne by the
Contractor. Contractor is responsible for supplying potable water for all other uses.

Although Contractor will be allowed to use the County’s water sources, the County shall
have first access to the water in order to ensure landfill operations are not impacted.
Contractor may make arrangements for obtaining water supply for the project via a separate
water source. If the Contractor chooses to do so, water shall be clean and free from
objectionable deleterious amounts of acids, alkalis, salts, or organic materials. County must
approve separate water source in advance and in writing. In either case, Contractor shall
provide all labor and equipment to collect, load, and apply water in their work areas.

Payment for complying with this section shall be considered as included in the various items
of work, and no additional compensation shall be allowed.

120 PROTECTION OF ADJACENT LANDFILL OPERATIONS

The Lamb Canyon and Badlands Landfill sites are active facilities; thus, all construction
work relating to the Project shall not impede or interrupt daily landfill business and
operations. The Contractor shall provide a temporary fence, gabion, or other structure
acceptable to the County as necessary along the Project grading limits or as otherwise
directed by the County, to prevent debris, rocks and equipment from interfering with the
access roads and landfill operations adjacent to the Contractor’s work. In addition, the
Contractor must obtain in advance the County’s written approval for the locations and
construction of temporary haul roads.

Payment for complying with this section shall be considered as included in the various items
of work, and no additional compensation shall be allowed. ‘

END OF SECTION 1
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SECTION 2 - MOBILIZATION AND DEMOBILIZATION

2.1 GENERAL

This contract item (Bid Item No. 1 and Bid Item No. 8) shall include all preparatory work
and operations, including but not limited to: bond and insurance costs; those costs necessary
for the movement of personnel, equipment, supplies, and incidentals to the project sites
(Lamb Canyon and Badlands Sanitary Landfills); and for all other work and operations which
must be performed or costs incurred prior to beginning work on the various contract items on
the project site as well as the related demobilization costs at the completion of the project.
Demobilization shall include but not be limited to cleaning installations and the removal of
temporary structures as required by the County. Throughout all phases of construction,
including suspension of work and until final acceptance of the project, the Contractor shall
keep the work areas clean and free of refuse generated as a result of the Contractor’s

operations. Any such refuse shall be disposed of in the designated disposal area or as
directed by the County. '

2.2 EXECUTION

Upon receipt of the Notice to Proceed, the Contractor shall furnish, mobilize, and install such
temporary works, materials, equipment, supplies, and personnel as necessary for the
successful completion of the work. The Contractor shall also operate and maintain
temporary works and equipment throughout the duration of construction. All temporary

works, such as equipment staging area, sanitation facilities, shall fully comply with
applicable rules and regulations of governing authorities.

The Contractor shall remove and properly dispose of all refuse from the construction site.

The County shall have the right to determine what materials are refuse, and to determine the
manner and placement of on-site disposal.

The Contractor shall obtain all necessary permits and permission to utilize public roads for
mobilization, demobilization, access to the site, and transport of any material off-site. Access

to the site is available through existing public roads during the hours stated in Section 1.4 of
these Special Provisions.

23 MEASUREMENT AND PAYMENT
A. The following schedule will be used to determine measurement of mobilization

and demobilization and disbursement of the bid price (less retention) for
mobilization and demobilization:

12



Percent of Contract Work Completed Percen]t);il'll\/{)(;:)ilzl;?;:lon and
($ Expended / § total bid price) . N
Considered to be Complete

More Than 5% 50%
More Than 25% 70%
More Than 50% 80%
More Than 75% 90%
Upon County’s acceptance of work including | 100%
complete demobilization

B. Payment of mobilization and demobilization shall be based upon the lump sum as
stated in Bid Items No. 1 and No.8 — “Mobilization and Demobilization”.
Payments shall constitute full compensation for all labor, material, equipment,
and all other items necessary and incidental to completion of this item of work.
The deletion of work or the addition of extra work, as provided for herein, shall
not affect the price paid for mobilization and demobilization.

END OF SECTION 2
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SECTION 3 - STORM WATER POLLLUTION

3.1

32

GENERAL

This contract item (Bid Item No.2 and Bid Item No. 9) shall include furnishing all
labor, supervision, tools, equipment, and materials necessary to comply with the
various Federal, State, and County laws and regulations along with specific permit
requirements related to the construction activities in this project. This work shall
include, but is not limited to: preparation and implementation of a project—specific
Storm Water Pollution Prevention Plan (SWPPP) for each site (Badlands and Lamb
Canyon Landfills); regular review and updating of those plans, inspections and
reporting; supply, installation and maintenance of SWPPP Best Management Practice
(BMP) measures to prevent erosion and control sediment; and other items as
described and required by the Contract Documents.

REFERENCES

Reference Codes, Regulations and Policies: The following codes, regulations and
policies, including documents referenced therein, form part of these Special
Provisions and are incorporated herein by reference. Additional reference
information is provided as information to assist the Contractor with document

" preparation and registration requirements.

A. Storm Water Pollution Prevention

The 1972 amendments to the Federal Water Pollution Control Act (known as the
Clean Water Act or CWA) provide the statutory basis for the National Pollutant
Discharge and Elimination System (NPDES) permit program and the basic
structure for regulating the discharge of pollutants from point sources to waters of
the United States. Section 402 of the CWA specifically required the United States

Environmental Protection Agency (EPA) to develop and implement the NPDES
program.

The full text of the Clean Water Act reference and SWPPP preparation assistance
is available from the following agency websites:

Agency Website | Reference Website Address

EPA

Clean Water Act hitp://www.epa.gov/npdes/pubs/cwatxt.txt

EPA

SWPPP Assistance | http:/cfpub2.epa.gov/npdes/stormwater/swppp.cfin

Caltrans SWPPP Assistance | http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm

California Stormwater | SWPPP Assistance | http://www.cabmphandbooks.com/

Quality Association

14




3.3 SUBMITTALS

The Contractor shall submit the following items for County review and acceptance

and adhere to their requirements. All submittals must be received and accepted by
the County before the Contractor starts work:

3.3.1 Storm Water Pollution Prevention Plan and Inspection Forms

a. Storm Water Pollution Prevention Plan (SWPPP) - After notification of
award and prior to start of any work, the Contractor shall prepare and submit to
the County two (Badlands and Lamb Canyon Landfills) project and site-
specific SWPPPs, outlining procedures to reduce pollutants (directly or
indirectly related to the Contractor’s activities) in storm water runoff. The
Contractor’s SWPPPs will be included as part of the County's SWPPPs
(Appendix B) as an attachment for the duration of the project.

b. Storm Water Pollution Prevention Inspection Forms - The County SWPPP
conditions require the Contractor to perform regular weekly SWPPP
inspections along with additional inspections prior to, and after storm events.
A SWPPP inspection form is included in Appendix C. All completed

inspection forms shall be submitted to the County on a weekly basis or on a
daily basis during storm events.

Regular inspections may identify areas of the written SWPPP that require

amendments. The Contractor shall revise and re-submit an updated SWPPP
whenever warranted.

3.3.2 Schedule of Values

After notification of award and prior to the start of any work, the Contractor shall
prepare and submit a satisfactory Schedule of Values for all Storm Water Pollution
Prevention. The Schedule of Values will establish unit prices for individual items
of work and will form the basis for payment of contract work and will be used to
establish payment for any extra work. An acceptable form for the Schedule of
Values, representing the minimum level of detail required to quantify the scope of
work is included in Section 3.5 of these Special Provisions.

34 EXECUTION

3.4.1 Storm Water Pollution Prevention

The County complies with the State NPDES through regular inspections,
monitoring and implementation of BMPs as described in the Lamb Canyon and
Badlands Landfill Storm Water Pollution Prevention Plans (SWPPP). The
Contractor shall be responsible for compliance with the County site specific

SWPPPs, attached as Appendix B as well as the Contractor’s own project specific
SWPPPs.
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3.5

The Contractor shall utilize the references and guidelines stated in Section 3.2 of
these Special Provisions to prepare and submit a SWPPP for the County’s review
and acceptance. The SWPPP shall include a BMP installation map of the project
area utilizing the State of California Department of Transportation (Caltrans)

standard BMP installation details. The Contractor’s SWPPP should address these
four major objectives.

a. ldentify all pollutant sources, including sources of erosion/sediment that may
affect the quality of storm water discharges associated with construction
activity (storm water discharges) from the construction site, and

b. Identify non-storm water discharges, and

c. Identify, construct, implement in accordance with a time schedule, and
maintain Best Management Practices (BMPs) to reduce or eliminate erosion,
sediment, and other pollutants in storm water discharges and authorized non-
storm water discharges from the construction site during construction, and

d. Develop a schedule and map to include the sequencing of construction
activities with the installation of BMPs in order to provide erosion and
sediment control measures throughout the duration of project construction.

The Contractor shall perform a weekly inspection of the construction site to ensure
that the SWPPP plan is being implemented and that the pollution prevention controls
are effective for compliance with the permit. The Contractor’s inspector shall
document the inspection on the form provided in Appendix C and provide copies to
the County on a weekly basis.

Inspections shall also be conducted by the Contractor and the County prior to
anticipated storm events and after actual storm events to identify areas contributing to
a discharge of storm water associated with construction activity. These inspections
shall also be documented as well as any corrective actions taken.

The Contractor shall provide continuous monitoring of the site for non-storm water

discharges.

Any corrective actions found to be needed for compliance with the plan and permit
requirements during any inspection shall be implemented by the Contractor
immediately. If compliance is not possible or if the Contractor refuses to comply, the
California Regional Water Quality Board will be notified.

MEASUREMENT AND PAYMENT

The Schedule of Values will establish unit prices for individual items of work and will
be the basis for payment of contract work and-will also be used to establish payment for
any extra work. Located at the end of this section, is an acceptable form for the
Schedule of Values, which represents the minimum level of detail required to quantify
the scope of work. A separate schedule of values shall be prepared for Lamb Canyon
and Badlands. As shown, the Schedule of Values MUST include Item No. 1 “Prepare,
Implement, and Maintain SWPPP Plan”. The Contractor shall have the option to add,
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delete, or modify any of the BMP measures, Schedule of Value Item No.s 2-6, on their
schedule to meet the needs of their SWPPP, but the sum of the items must match the
lump sum bid price in the Contractor’s proposal for Bid Item No. 2 and 11 — “Prepare,
Implement, and Maintain SWPPP”. Unit prices shall be based on the costs associated
with the preparation, supply, installation, and maintenance of the various items where

applicable. Payment for Schedule of Value shall be according to the following
schedule.

Upon acceptance by the County of the written plan the Contractor will receive 20% of
the lump sum bid item. After complete implementation of all initial field measures

required by the plan and these Special Provisions, the Contractor will receive 30% of the
lump sum bid item.

Contractor will be paid the remaining 50% of the lump sum bid item in progress
payments to be estimated based on the remaining number of working days in the
contract. Any change to the number of working days will not result in an adjustment to
the total lump sum price, as provided in the Schedule of Values.

WORK ITEM COMPLETED PERCENTAGE OF
SCHEDULE OF VALUES
ITEM NO. 1 AND NO. 2
TO BE PAID

Acceptance by the County of the written
plan 20%

Completed implementation of all initial
field measures required by the plan and 30%
these Special Provisions.

Ongoing review and updating of the written
plan. Submittal of the required inspection di
and other documentation. Field paic 1l Progress
compliance with the terms and conditions payme:nts throughout
of the plan and these Special Provisions. project duration

Remaining 50% to be

Payment for the other SWPPP related items (BMPs) on the Schedule of Values shall be
at the unit price as shown on the Schedule as they are installed. Payment shall be full
compensation for the supply, installation and maintenance of each BMP measure. The
Contractor shall submit a written plan/drawing showing the quantities and locations of
the proposed BMP installations as part of the SWPPP and for the County’s approval.
Quantities of installed BMPs shall not exceed the quantity shown on the Schedule of
Values without prior written authorization by the County.
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Landfill Site: Badlands / Lamb Canyon

(circle one)

Storm Water Pollution Prevention & Hazardous Materials Management

Schedule of Values
. . o Unit
No. Quantity Units Description Cost Total Cost
1 1 Lump Prepare, Implement, and Maintain
Sum SWPPP Plan
Contractor to Construct and Maintain Temporary
2 provide quantity Each Sedimentation Basin per Caltrans
Detail SC-2.
Contractor to Linear Install and Maintain Gravel Bag
3 provide quantity Check Dam per Caltrans Detail SC-
Feet 4
Contractor to . L
4 provide quantity Linear | Install and Maintain Fiber Roll per
Feet Caltrans Detail SC-5
Contractor to . L
5 provide quantity Linear | Install and Maintain Silt Fence per
Feet Caltrans Detail SC-1
Contractor to Install and Maintain Stabilized
6 provide quantity Each Construction Entrance/Exit per

Caltrans Detail TC-1

TOTAL $
END OF SECTION 3
18
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SECTION 4 - SURFACE DRAINAGE AND ACCESS ROAD
IMPROVEMENTS AT BADLANDS SAINTARY LANDFILL

41 GENERAL

The work covered by this section shall consist of furnishing all necessary labor, materials,
equipment, tools and supervision for the construction of the following drainage structure
items at the locations indicated on the Project Drawings or as directed by the County.

42  CONSTRUCT QUARRY ROCK TRENCH

4.2.1 Materials

a. Quarry rocks shall be 37-6” in dimension and shall consist of angular quarry
stone. Flat or elongated shapes will not be accepted unless the thickness of the
individual pieces is at least one-third of the length.

b. Stone shall be sound, durable, hard, resistant to abrasion and free from
laminations, week cleavage planes, and the undesirable effects of weathering. It
shall be of such character that it will not disintegrate from the action of air, water,
or the conditions to be met in handling and placing. All material shall be clean
and free from deleterious impurities, including alkali, earth, sand, decomposed
granite, clay, refuse, shale, chert and adherent coatings.

4.2.2 Execution

a. The quarry rock trench shall be prepared by excavating along the flow lines of the
specified dirt roads, as shown on the Project Drawings and as directed by the
County. The trenches shall be excavated 8’ wide by 2’ deep as shown in the

Project Drawings, contain no loose material, and be subject to the approval of the
County.

b. The quarry rocks shall be placed to the full trench depth, as shown in the Project
Drawings.

c. The Contractor shall haul the material generated by the excavation of the trenches
operation to the designated stockpile locations as directed by the County.

4.2.3 Measurement and Payment

a. The measurements of the final quantity for Bid Item No.3 “Construct Quarry
Rock Trench” shall be determined by the County based on field measurements of
the axial length (linear feet) of quarry rock trenches constructed at the locations
and to the dimensions shown in the Project Drawings. Payment for the
construction of the quarry rock trenches shall be at the contract unit price per
linear foot as stated in the Contractor’s Proposal, Bid Item No. 3 and shall
constitute full compensation to the Contractor for all work related to the
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construction of quarry rock trenches in the project including, but not limited to:
furnishing all labor, supervision, materials, tools, and equipment; excavating,
hauling, loading, trenching, surveying, and any other requirements by the
Contract Documents for the construction of quarry rock trenches.

43  OVER EXCAVATION QUARRY ROCK TRENCH

4.3.1 General

a.

Material may be encountered while excavating the quarry rock trench along the
Gravel Access Road that contains buried refuse. If buried refuse is encountered,
the Contractor will be required to over excavate the trench to 10° wide by 3’
deep, transport all material containing refuse to the active dumping face, and
cover all areas with exposed refuse with one foot of compacted clean material as
shown in the Project Drawings. If no buried refuse is encountered while
excavating the quarry rock trench along the Gravel Access Road, the Contractor
shall not over excavate the quarry rock trench.

Contractor shall place quarry rock in the trench after completing the over-
excavation in accordance with Section 4.2 of these Special Provisions.

In the event the County or Contractor suspects any excavation material from the
landfill is hazardous (as defined by the California Integrated Waste Management
Board or the Local Enforcement Agency), the Contractor shall stockpile the
suspect material in a location separate from the rest of the excavated material and
immediately notify the County. The County will make the appropriate analyses
to determine if the suspected hazardous material is hazardous by CTWMB or LEA
definition. The Contractor shall dispose of determined hazardous material in the
hazardous waste disposal site designated by the County.

4.3.2 Materials

a.

b.

Material necessary for placing the one foot cover in the over excavated quarry
rock trench shall be acquired from the Canyon 6 stockpile area as shown in the
Project Drawing.

Quarry rocks shall be in accordance with Section 4.2 of these Special Provisions.

4.3.3 Execution

a.

The Contractor shall trench the Gravel Access Road in accordance with Section
4.2 of these Special Provisions unless refuse is found during excavation
operations. The Contractor shall notify the County immediately if refuse is
encountered.
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b. The Contractor shall begin over excavation where refuse is encountered and shall
continue over excavation until refuse is no longer encountered or until the
contractor completes the length of excavation along the Gravel Access Road.

c. After over excavation complete, the quarry rocks shall be placed in accordance
with Section 4.2 of these Special Provisions.

d. All excavated refuse must be transported to the active dumping face, and cover

all areas with exposed refuse with one foot of compacted clean material as shown
in the Project Drawings.

4.3.4 Measurement and Payment

a. The measurements of the final quantity for Bid Item No.4 “Over-Excavation
Quarry Rock Trench” shall be determined by the County based on field
measurements of the axial length (linear feet) of over-excavated quarry rock
trenches along the Gravel Access Road. Payment for the over excavation of the
quarry rock trenches shall be at the contract unit price per linear foot as stated in
the Contractor’s Proposal, Bid Item No. 4 and shall constitute full compensation
to the Contractor for all work related to the construction of quarry rock trenches
in the project including, but not limited to: furnishing all labor, supervision,
materials, tools, and equipment; excavating, hauling, loading, trenching,
surveying, and any other requirements by the Contract Documents for the
construction of quarry rock trenches.

44 ROADWAY ENGINEERED FILL

4.4.1 Materials

a. Material necessary for performing the roadway engineered fill operation shall be
acquired from the Canyon 6 stockpile area as shown in the Project Drawing.

4.4.2 Execution

a. Engineered fill will be placed within the Grading Limits shown in Project
Drawings. Unless otherwise specified, areas within the Grading Limits shall be
cleared and grubbed as directed by, and to the satisfaction of, the County prior to
placing Engineered Fill. The work area within the Grading Limits shall be
cleared and grubbed in accordance with Part 3, section 300 of the Standard
Specifications prior to placement of Engineered Fill.

b. As shown in the Project Drawings, a portion of the engineered fill is within the
site’s landfill liner limits. Although the County does not anticipate that the
landfill liner will be encountered during clearing and grubbing operations,
Contractor shall take precaution when clearing and grubbing on the slopes within
the landfill lined area to not disturb more than the top 6” of the soil and will stop
all operations and inform the County immediately if the landfill liner system is
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encountered during clearing and grubbing operations. The County reserves the
right to suspend the project if the landfill liner system is damaged until it is
repaired. Contractor shall pay for any damaged caused to the landfill liner system
caused by Contractor’s negligence, as determined by the County.

Contractor shall utilize the designated access routes within the landfill site as
shown in the Project Drawings when transporting material between the Access
Road Grading Limits and the Canyon 6 Stockpile.

. The Access Road shall be graded with a transverse fall of 1% towards the
existing slope, as shown in the Road Details in the Project Drawings.

The County estimates the amount of engineered fill required for this project to be
approximately 5,200 compacted cubic yards.

Allowable deviation from design grades shown in the Project Drawings for
Engineered Fill work shall be +0.10 feet. Limits for measurement of the

engineered fill shall be to the lines and grades as shown in the Project Drawings
or as directed by the County.

. The Access Road slope shall be finished by vertical track walking or approved
equal.

. Contractor shall place fill material in lifts with an uncompacted thickness no
greater than eight (8) inches. In areas of lift thickness greater than specified
herein, the contractor, prior to construction of additional lifts, must complete re-
grading and compacting of the surface to the maximum specified lift thickness.

The top of each previously compacted layer shall be scarified so that there is no
lamination between layers.

Engineered fill material shall be compacted to a minimum of 95% relative

compaction, based on the laboratory maximum dry density, determined by ASTM
D1557.

All soil material used for engineered fill within the Grading Limits shall be
moisture conditioned to have moisture content within +2% of the Optimum
Moisture Content in accordance with ASTM D1557. Additional water may need
to be added at any time during construction. The moisture content of the
engineered fill materials prior to and during compaction shall be uniform
throughout each layer of material. Records of soil properties are available for
review at the Department office upon request.

. When the moisture content of the fill material is below optimum, water shall be

added until the moisture content is within the limits required to assure an
adequate bonding and compaction of all fill material. When the moisture content
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of the fill material interferes with the compaction of the soil, the fill material shall
be aerated by plowing, discing, blading, or other satisfactory methods until the
moisture content is acceptable. All plowing, tamping, blending, discing, or air
drying of material is considered incidental to the work and no additional
compensation will be allowed. Wetting of materials by rain or artificial means to
acceptable moisture content will require mixing or air drying to return this
material to the required moisture content. Complying with this requirement is

considered incidental to the work and no additional compensation will be
allowed.

4.43 Measurement and Payment

a. The measurement of the final quantity for Bid Item No. § “Roadway
Engineered Fill” shall be based only on the total engineered fill quantity as
determined by comparing the pre construction ground surface and the finished
subgrade surface within the engineered fill grading limits as shown on the Project
Drawings. The pre-construction ground surface was established by an aerial flight
survey (conducted by Riverside County Flood Control and Water Conservation
District in November 2010), and the post-construction ground surface for this
work shall be established by ground surveying (conducted by the County) at the
completion of the finished subgrade surface. Payment for the placement of
engineered fill shall be made based on the unit price per cubic yard for
engineered fill, as stated in the Contractor's Proposal, Bid Item No. 5. Payment
shall constitute full compensation for all labor, material, equipment, and all other
items necessary and incidental to completion of this item of work.

45  CONSTRUCT ASPHALT ACCESS ROADWAY

4.5.1 Materials

a. A.C.pavement shall consist of hot mineral aggregate uniformly mixed with hot
bituminous material.

b. A.C. shall be III-B3-AR-4000 (3/4” gravel) for the two bottom 2”-layers and shall
be III-C3-AR-4000 (1/2” gravel) for the first top 2” layer. A.C. shall conform to
Section 400-4 of the Standard Specifications.

c. Tack Coat: Tack Coat shall conform to Section 302-5.4, “Tack Coat” of the
Standard Specifications and shall be AR-4000.

d. Crushed aggregate base under access roads shall consist of durable and sound
crushed gravel, crushed stone, free of lumps or balls of hay or other objectionable
matter, in accordance with Section 200-2.2, “Crushed Aggregate Base” of the
Standard Specifications. The aggregate shall be uniformly graded and shall
conform to the requirements of Section 200-2.2.2 “Grading” of the Standard
Specifications. Class II Aggregate Base material is an acceptable alternative.
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4.5.2 Submittals

a.

The Contractor shall submit Certificates of Compliance for bituminous materials
used in asphalt concrete pavement and asphaltic emulsion mixes proposed for
this project. The certificates shall be signed by the manufacturer of the materials

and shall state that materials involved shall comply in all respects with the
requirements of these specifications.

The Contractor shall prepare and submit a mix design to the County for review

and approval at least 48 hours prior to beginning placement of asphalt concrete
pavement for each mix design incorporated for use in this project.

The Contractor shall submit to the County gradation test reports before delivery
of aggregate base materials to the project site. The Contractor shall obtain the

County’s approval of the aggregate base material and material source in advance
of the use of such materials in the work.

4.5.3 Execution

a.

The Contractor shall arrange and conduct a pre-job paving meeting no later than
48 hours prior to the scheduled paving date. The General Contractor, the Paving
Subcontractor, and County personnel shall attend this meeting. Discussion topics
shall include Contractor-proposed: paving machine and asphalt roller equipment
spread, methodology for paving pass sequence, paving pass widths, longitudinal
joint locations, and traffic control implementation and maintenance specific to

~ each paving operations.

All paving work shall be completed on a Sunday. No paving work at the

Badlands Landfill will take place during business hours Monday through
Saturday.

The subgrade for the asphalt access road shall be prepared by the Contractor and
shall conform to Section 4.4 of the Contract Documents.

The Contractor shall install the aggregate base material on a prepared and
approved subgrade as required by the Contract Documents. The aggregate base
material shall consist of aggregate processed, deposited, spread, and compacted
on a prepared surface. The aggregate base material shall be compacted to a
minimum of 95 percent of the maximum density as determined per ASTM
D1557. Compacting and finishing shall be in accordance with Section 301-2.3,
"Compacting" of the Standard Specifications. The contractor shall be solely
responsible for protection of completed areas against detrimental effects.

Recondition, reshape, and re-compact areas damaged by rainfall, or other weather
conditions.

Prior to pavement application, surface preparation shall consist of cleaning the
underlying course of foreign or objectionable matter with power blowers or
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brooms where necessary. A tack coat shall be applied to the areas receiving

pavement in accordance with Section 302-5.4, “Tack Coat” of the Standard
Specifications.

f. Distribution and spreading shall conform to the requirements of Section 302.5.5,
“Distribution and Spreading” of the Standard Specifications.

g. Rolling shall conform to the requirements of Section 302-5.6, “Rolling” of the
Standard Specifications. Hand and mechanical tampers will not be permitted for
compaction of road way section.

h. The Contractor shall tie-in the new asphalt road to the existing asphalt section
located near the fee booth by saw-cutting two feet of the existing asphalt section
along the edge to be connected. Tack coat shall be applied where the new and
existing asphalt meet to insure a secure connection.

4.5.4 Measurement and Payment

a. The measurement of the final quantity for Bid Item No. 6 “Construct Asphalt
Access _Roadway” shall be determined by the County based on field
measurements of the axial length (linear feet) along the centerline of the asphalt
access road. Payment for the construction of the asphalt access road shall be at
the unit price per linear foot, as stated in the Contractor’s Proposal, Bid Item No.
6. Payment for the asphalt access road shall be based on the pertinent details
required by the Contract Document as verified by the County through field
measurements of the completed in-place access road, and shall include all the
supply and installation of the aggregate base material as specified and required by
the Contract Documents. Payments shall constitute full compensation for all

labor, material, equipment, and all other items necessary and incidental to
completion of this item of work.

4.6  ASPHALT ROADWAY STRIPING

4.6.1 Materials

a. Thermoplastic traffic stripes and pavement marking materials shall conform to
the State of California Department of Transportation Specification for
Thermoplastic Traffic Striping Material, Alkyd Resin Binder (PTH-02ALKYD),
Hydrocarbon Resin Binder (PTH-02HYDRO), or Sprayable Thermoplastic
Traffic Striping Material (PTH-02SPRAY).

b. Thermoplastic traffic stripes and raised pavement markers, where applicable,
shall conform to the most current approved pre-qualified and tested signing and

delineation materials and products list maintained by the California Department
of Transportation.
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C.

Raised pavement markers shall conform to Section 85, “Pavement Markers” of -
the latest edition of the State of California Department of Transportation

Standard Specifications, Part 3 “Markings” of the Cal MUTCD, and the Contract
Document.

4.6.2 Execution

a.

All work necessary to establish alignment and layout for stripes and pavement
markers shall be performed by the Contractor with any device or method that will
not damage the pavement or conflict with other control devices.

Traffic stripes and pavement markings shall conform to the dimensions and
details shown on the corresponding Cal MUTCD detail.

Completed stripes shall have clean and well defined edges without running or
deformation, shall be uniform, shall be straight on tangent alignment and shall be
on a true arc on curved alignments. The widths of the completed stripes shall not
deviate more than % inch on tangent or more than Y% inch on curves as
determined by the County representative in the field. Broken stripes shall also
conform to the following requirements:

i. The lengths of the gaps and individual stripes that form broken traffic
stripes shall not deviate more than 1 inch from their standard lengths.

ii. The lengths of the gaps and individual stripes shall be of such
uniformity throughout the entire length of each broken traffic stripe
that a normal striping machine will be able to repeat the pattern and
superimpose additional stripes upon the traffic stripe being applied.

Completed pavement markings shall have clean and well-defined edges without
running or deformation and shall conform to dimensions shown on the referenced

details, except that minor variations may be accepted by the County
representative in the field.

Thermoplastic striping for the project shall be in accordance with requirements of
the Contract Documents, and shall be implemented in compliance with the
manufacturer’s instructions and the applicable construction procedures, and
details expressed in referenced standards.

New striping and pavement markings shall be applied to the prepared asphalt
surface after cleaning (with a wire brush or by another County approved method)
and prior to the opening of the roadway to landfill traffic. Any areas exposed to
landfill traffic after surface preparation and cleaning shall be subject to inspection
by the County and may require additional cleaning prior to application of striping.
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g. The Contractor shall not apply coatings during rain, when humidity is above 50
percent, or when the temperature is less than 50°F, unless otherwise allowed by
manufacturer’s instructions and approved by the County.

h. A primer/sealer, of the type recommended by the manufacturer of the
thermoplastic material, shall be applied to all asphaltic surfaces. The
primer/sealer shall be applied immediately in advance of, and concurrent with,
the application of the thermoplastic material or in accordance with the
manufacturers’ recommendations. The primer/sealer shall be applied at the
application rate recommended by the manufacturer and shall not be thinned.

1. Pre-heaters with mixers having 360 degree rotation shall be used to preheat the
material. The thermoplastic material shall be applied to the pavement at a
temperature between 400° F and 425° F, unless a different temperature is
recommended by the manufacturer. The thermoplastic material shall be applied
by either spray or extrusion methods in a single uniform layer.

J- Stencils shall be used when applying thermoplastic material for pavement
markings. The pavement surface to which the thermoplastic material is applied

shall be completely coated by the material and the voids of the pavement surface
shall be filled.

. Thermoplastic material for traffic stripes shall be applied at a minimum thickness
of 0.060 inch. Thermoplastic material for pavement legends and markings shall
be applied at a thickness of 0.100-inch to 0.150-inch. Glass beads shall be
applied immediately to the surface of the molten thermoplastic material at a rate
of not less than 8 pounds per 100 square feet. The amount of glass beads applied
shall be measured by stabbing the glass bead tank with a calibrated rod.

1. The Contractor shall take precautionary measures to prevent spills or fire hazards.
Drips, overspray, improper markings and paint and thermoplastic material
tracked in by traffic shall be immediately removed from the pavement surface by

methods approved by the County. All this removal work shall be at the
Contractor’s expense.

4.6.3 Measurement and Payment

a. Payment for traffic striping and pavement makers shall be based upon the lump
sum as stated in Bid Item No. 7 “Asphalt Roadway Striping” in the
Contractor’s Proposal. Stripes to be paid under this bid item shall conform to the
requirements of the Cal MUTCD, Fig. 3A-102 (CA) Detail 9.

b. The contract lump sum price for traffic stripes of the widths and patterns
designated shall include full compensation for furnishing all labor, material,
tools, equipment and incidentals, and for doing all the work involved including,
but not limited to: establishing alignment and layout markings for the installation
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of traffic stripes/markers, supply and installation of thermoplastic stripes and
glass beads, supply and installation of raised pavement markers to completely

install the lane line pattern as required by the Contract Documents and as shown
in the Project Drawings.

CONSTRUCT QUARRY ROCK/BASE ROADWAY

Materials

a. Quarry rocks shall be 3”-6” in dimension and shall consist of angular quarry

stone. Flat or elongated shapes will not be accepted unless the thickness of the
individual pieces is at least one-third of the length.

Stone shall be sound, durable, hard, resistant to abrasion and free from
laminations, week cleavage planes, and the undesirable effects of weathering. It
shall be of such character that it will not disintegrate from the action of air, water,
or the conditions to be met in handling and placing. All material shall be clean
and free from deleterious impurities, including alkali, earth, clay, refuse, and
adherent coatings.

Crushed aggregate base shall consist of durable and sound crushed gravel,
crushed stone, free of Iumps or balls of hay or other objectionable matter, in
accordance with Section 200-2.2, “Crushed Aggregate Base” of the Standard
Specifications. The aggregate shall be uniformly graded and shall conform to the
requirements of Section 200-2.2.2 “Grading” of the Standard Specifications.
Class II Aggregate Base material is an acceptable alternative.

. The geotextile material shall be a new, high quality product. The geotextile shall
be 100 percent polyester or polypropylene, woven slit film geotextile. Geotextile
rolls shall be shipped and stored in opaque and watertight wrappings. The
Contractor shall be responsible for detecting and repairing all damaged areas.

4.7.2 Execution

a. The subgrade for the aggregate base road will be prepared by the Contractor prior
to construction of the aggregate base road in accordance with Section 4.4 of the
Contract Documents. The Contractor shall construct the aggregate base roads in
accordance with the cross sections shown in the Project Drawings.

. The Contractor shall install the geotextile filter fabric, quarry rock, and aggregate
base material on a prepared and approved subgrade in accordance with Section
4.4 of the Contract Documents. The quarry rock and aggregate base shall be
processed, deposited, spread, and compacted on the prepared surface. The quarry
rock material shall be compacted to a minimum of 95% of the maximum density
as determined per ASTM D1557. Compacting and finishing shall be in
accordance with Section 301-2.3, "Compacting" of the Standard Specifications.
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The contractor shall be solely responsible for protection of completed areas
against detrimental effects. Reconditioning, reshaping, and re-compacting areas

damaged by rainfall, or other weather conditions shall be performed by the
Contractor.

c. Distribution and spreading shall conform to the requirements of Section 302.5.5,
“Distribution and Spreading” of the Standard Specifications. All transitions and

edges shall be feathered to conform to the existing surface and provide a smooth
transition.

4.7.3 Measurement and Payment

a. The measurement of the final quantity for Bid Item No. 8 “Construct Quarry
Rock/Base Roadway” shall be determined by the County based on field
measurements of the surface area of the aggregate base road. Payment for the
construction of the aggregate base road shall be at the unit price per square foot,
as stated in the Contractor’s Proposal, Bid Item No. 8. Payment for the
aggregate base road shall be based on the pertinent details required by the
Contract Documents as verified by the County through field measurements of the
completed in-place aggregate road, and shall include all the supply and

installation of the aggregate base material as specified and required by the
Contract Documents.

4.8  SUPPLY AND INSTALL K-RAILS

4.8.1 Materials

a. K-Rails shall consist of interconnected new precast concrete barrier units, and
shall be supplied and installed at the locations and in conformance with the

details shown on the Project Drawings and as required by the Contract
Documents.

b. K-rails shall conform to the provisions in Section 12-3.08 of the State Standard
Specifications. Standard 10’ sections shall be used.

4.8.2 Execution

a. The Contractor shall set the k-rail on firm, stable surface in order to provide a
uniform bearing throughout the entire length of the railing.

b. Abutting ends of precast concrete units (k-rail barrier) shall be placed and
maintained in alignment without substantial offset to each other. The precast

concrete units shall be positioned straight on tangent alignment and on a true arc
on curved alignment.
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c. The completed k-rail barrier units shall present a smooth uniform appearance in
their final position, conforming closely to the horizontal and vertical lines shown
on the Project Drawings and as directed by the County.

4.8.3 Measurement and Payment

a. The measurement of the final guantity for Bid Item No. 9 “Supply & Install K-
Rail” shall be determined by the County based on the number of each standard
length of completed k-rail sections (10’ sections) installed at the locations and in
conformance with the details shown on the Project Drawings and as required by
the Contract Documents. Payment for K-rail and all related work shall be based
upon the number of each standard length of completed in place k-rail sections
(10’ sections) as stated in the Contractor’s Proposal, Bid Item No. 9; and no
additional compensation will be allowed. Payments shall include full
compensation for furnishing all labor, materials, tools, equipment, and
incidentals, and for doing all the work involved in supplying and installing K-rail
completed in place.

END OF SECTION 4
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SECTION 5 - SURFACE DRAINAGE IMPROVEMENTS AT LAMB
CANYON SANITARY LANDFILL

5.1 GENERAL

The work covered by this section shall consist of furnishing all necessary labor, materials,
equipment, tools and supervision for the construction of the following drainage structure
items at the locations indicated on the Project Drawings or as directed by the County.

5.2 CORRUGATED METAL FLUME INLETS AND DOWN DRAINS

5.2.1 Materials

a. Metal flumes and inlets shall be fabricated in accordance with the details and
dimensions shown on the plans, except that minor variations may be accepted at
the discretion of the Engineer to permit the use of manufacturer’s standard jigs
and templates in the fabrication. Flumes and inlets shall be galvanized
corrugated metal, with a minimum thickness of 0.064” (16 gauge) as
manufactured by Pacific Corrugated Pipe Company or approved equal.

b. Pipe stakes and bracket hardware shall be hot-dip galvanized, after fabrication.

5.2.2 Execution

a. Entrance tapers and tapered inlets shall be installed in such a manner as to
function properly and efficiently. They shall be so placed as to prevent water
from percolating under or around them. The metal flume pieces shall be securely
anchored to the slope of the ground with an anchor assembly as shown on the

Project Drawings. Flume inlet sections shall be embedded in AC pads, berms
and dikes as shown on the Project Drawings.

5.2.3 Measurement and payment

a. The measurement of the final quantity for Bid Item No. 12 and Optional Bid
Item No. 22 *Supply and Install 24” Wide Metal Flume Down Drains’ shall be
determined by the County by measurements of the completed in-place axial
length (linear feet) of metal flume down drains installed at the locations and in
conformance with the details shown on the Project Drawings and as required by
the Contract Documents. Payment for all metal flume down drains and related
work shall be at the contract unit price per linear foot of completed in place
length as stated in the Contractor’s Proposal, Bid Item No. 12 and Optional Bid
Item No. 22 and no additional compensation will be allowed. Payments shall
constitute full compensation to the Contractor for all work related to the
construction of metal flume down drains in the project including but not limited
to: furnishing all labor, materials, tools, equipment, subgrade preparation, pipe
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anchors, fasteners, hardware, connections and incidentals as specified in the
Contract Documents and indicated in the Project Drawings.

b. The measurement of the final quantity for Bid Item No. 13 and Optional Bid
Item No. 23 ‘Supply and Install 24” Wide Metal Flume Inlet’ shall be
determined by the County based upon the specified number of units installed at
the locations and in conformance with the details shown on the Project Drawings
and as required by the Contract Documents. Payment for all metal flume inlets
and related work shall be at the contract unit price for each individual inlet
installed as stated in the Contractor’s Proposal, Bid Item No. 13 and Optional
Bid Item No. 23 and no additional compensation will be allowed. Payments
shall constitute full compensation to the Contractor for all work related to the
construction of metal flume inlets in the project including but not limited to:
furnishing all labor, materials, tools, equipment, subgrade preparation, pipe
anchors, starter section (entrance taper),fasteners, hardware, connections and
incidentals as specified in the Contract Documents and indicated in the Project
Drawings. AC pads for anchoring flume inlets shall be compensated under Bid
Item No. 12 “Asphalt Drainage Structures”.

5.3  ASPHALT CONCRETE STRUCTURES

The work covered in this section shall consist of furnishing all necessary labor, materials,
equipment, tools and supervision for the construction of Asphalt Concrete (A.C.) pavement
which shall include, but is not limited to: drainage channels, ditches, down drains,
transitions, inlet and outlet structures. The work shall include subgrade preparation,
installation of A.C. pavement (with fog seal) to the specified lines and grades and at the
locations shown on the Project Drawings and as required by the Contract Document and as
directed by the County.

5.3.1 Materials

a. Asphalt concrete pavement shall consist of hot mineral aggregate uniformly
mixed with hot bituminous material.

b. Asphalt paving material for Asphalt Drainage Structures shall be class and
grade D1-PG 70-10, and shall conform to Part 2, Section 203-6 of the Standard
Specifications.

c. Fog seal coat material shall be of emulsified asphalt, grade CSS1 or CSS1H,
and shall conform to Part 2, Section 203-3 of the Standard Specifications.

d. Tack Coat: Tack Coat shall conform to Section 302-5.4, “Tack Coat” of the
Standard Specifications and shall be AR-4000.
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5.3.2 Submittals

a. The Contractor shall submit Certificates of Compliance for bituminous
materials used in asphalt concrete pavement and asphaltic emulsion mixes
proposed for this project. The certificates shall be signed by the manufacturer
of the materials and shall state that materials involved shall comply in all
respects with the requirements of these specifications.

b.  The Contractor shall prepare and submit a mix design to the County for review
and approval at least 48 hours prior to beginning placement of asphalt concrete
pavement for each mix design incorporated for use in this project.

5.3.3 Execution

a. The subgrade for all asphalt structures in this project shall conform to the
locations and cross sections as shown on the Project Drawings or as directed by
the County. The upper six (6) inches of subgrade shall be compacted to a
minimum of 95 percent of the maximum density as determined per ASTM
D1557. This shall be achieved by scarifying the exposed surface to a depth of
six (6) inches and re-compacting.

b. Distribution and spreading shall conform to the requirements of Section
302.5.5, “Distribution and Spreading” of the Standard Specifications. All
transitions and edges shall be feathered to conform to the existing surface and
provide a smooth transition.

¢. Rolling shall conform to the requirements of Section 302-5.6, “Rolling” of the

Standard Specifications. Hand and mechanical tampers will not be permitted
for compaction.

d. One application of a fog seal coat shall be applied at a rate of 0.06 to 0.12
gallons per square yard and shall conform to the requirements of Section 203 -3,
“Emulsified Asphalt” of the Standard Specifications.

e. Prior to repairing any damage structures for Bid Item No. 15 “Saw Cut and
Replace Damaged AC™, County field staff shall indicate and mark the portions
of asphalt that need to be removed. The Contractor shall evenly saw cut the
asphalt along the specific lines marked by County field staff. The Contractor
shall transport any asphalt debris to designated areas as specified by the
County. After the saw cutting operation is complete, the Contractor shall clean
the surface of the remaining in-place asphalt to ensure an adequate bonding
surface between the existing asphalt and new asphalt. A tack coat shall be
applied to the areas receiving new asphalt in accordance with Section 302-5.4,
“Tack Coat” of the Standard Specifications. '
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5.3.4

5.4

Measurement and Payment

a. The measurement of the final guantity for Bid Item No. 14 “Asphalt Drainage

Structures” and Optional Bid Item No.21 “Construct 4’x1.5’ Asphalt V-
Ditch? shall be based on the pertinent details required by the Contract

Documents as verified by the County through field measurements of these
structures. Payment for asphalt drainage structures shall be at the contract unit
price per square foot, as stated in the Contractor’s Proposal, Bid Item No. 14.
Payment for constructing 4’x1.5” asphalt v-ditch shall be at the contract unit

price per linear foot, as stated in the Contractor’s Proposal, Optional Bid Item
No. 21.

The measurement of the final quantity for Bid Item No. 15 “Saw Cut and
Replace Damaged AC” shall be based on the pertinent details required by the
Contract Documents as verified by the County through field measurements of
these structures. Payment for saw cutting and replacing damaged AC
structures shall be at the contract unit price per square foot, as stated in
Contractor’s Proposal, Bid Item No. 15.

Each and every Asphalt Concrete load ticket shall be delivered to the County by
truck drivers at the point of delivery. Payment quantities for all Asphalt
Structures shall be based upon the specified limits and dimensions on the
Project Drawings, adjusted by the amount of any change ordered by the County.
Payment for all Asphalt Structures shall include subgrade preparation and fog
seal as specified in the Contract Documents and indicated in the Project
Drawings. No payment will be made for any asphalt placed outside the
specified limits and dimensions unless otherwise ordered in writing by the
County. Payment shall include full compensation for furnishing all labor,
material, tools, equipment, and incidentals, and for doing all the work related to
and involved in constructing the Asphalt Structures completed in place.

CONSTRUCT 20 MIL LDPE DRAINAGE SWALE

5.4.1 Materials

a. The 20 mil LDPE material necessary to construct the drainage swale shall be

provided to the Contractor by the County.

5.4.2 Execution

a. The subgrade for the 20 mil LDPE drainage swale shall conform to the

locations and cross sections as shown on the Project Drawings or as directed by
the County. The upper six (6) inches of subgrade shall be compacted to a
minimum of 95 percent of the maximum density as determined per ASTM
D1557. This shall be achieved by scarifying the exposed surface to a depth of
six (6) inches and re-compacting.
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b. The contractor shall provide a 5’ overlap between consecutive 20 mil LDPE
panels. The overlap seams shall be heat bonded together and shingled in the

downhill direction to prevent water from percolating underneath the LDPE
material.

¢. Anchor trenches for drainage swale shall be 6”x6” and compacted in place.

5.4.3 Measurement and Payment

a. The measurement of the final quantity for Bid Item No. 16 “Construct 20mil
LDPE Drainage Swale” shall be determined by the County based on field
measurements of the axial length (linear feet) of drainage swale constructed at
the locations and to the dimensions shown on the Project Drawings. Payment
for the construction of 20 mil LDPE drainage swale shall be at the contract unit
price per linear foot as stated in the Contractor’s Proposal, Bid Item No. 16.
Payment quantities for all LDPE drainage swales shall be based upon the
specified limits and dimensions on the Project Drawings, adjusted by the
amount of any change ordered by the County. Payment for all LDPE drainage
swales shall include subgrade preparation as specified in the Contract
Documents and indicated in the Project Drawings. No payment will be made for
any 20 mil LDPE material placed outside the specified limits and dimensions
unless otherwise ordered in writing by the County. Payment shall include full
compensation for furnishing all labor, material, tools, equipment, and
incidentals, and for doing all the work related to and involved in constructing
the LDPE drainage swales completed in place.

5.5 SUPPLY AND INSTALL GRAVEL BAGS

- 5.5.1 Materials
a. Gravel bags shall be filled with 5/16” pea gravel or approved equal.

5.5.2 Execution

a. Gravel bags shall be furnished and installed along the edge of the entire length

of the 20 mil LDPE drainage swale as shown in the details of the Project
Drawings.

5.5.3 Measurement and Payment

b. The measurement of the final quantity for Bid Item No. 17 “Supply and Install
Gravel Bags” shall be determined by the County based upon the specified
number of grave] bags installed at the locations and in conformance with the
details shown on the Project Drawings. Payment for all gravel bags and related
work shall be at the contract unit price for each individual gravel bag installed
as stated in the Contractor’s Proposal, Bid Item No. 17. Payment quantities
for all installed gravel bags shall be based upon the specified limits on the
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Project Drawings, adjusted by the amount of any change ordered by the County.
No payment will be made for any gravel bags placed outside the specified limits
unless otherwise ordered in writing by the County. Payment shall include full
compensation for furnishing all labor, material, tools, equipment, and
incidentals, and for doing all the work related to and involved in supplying and
installing gravel bags completed in place.

5.6 PARTIAL GROUTED % TON RIP-RAP

5.6.1 Materials

a.

C.

Stone shall be approved durable broken stone quarry run, and of such quality
that it will not disintegrate on exposure to water or weathering and free from
structural fractures and defects, and shall not contain shale, unsound sandstone,
or other materials which will readily disintegrate.

The rip rap shall be composed of a well- graded mixture of rocks. The

gradation of rocks shall conform with the Table 200-1. 6(A) of the Standard
Specifications as follows:

Rock 5001b. 3751b. Light | Facing
Size (225 kg) | (170kg) |(90kg)| (35 kg)
Class Class Class | Class
500 Ibs.! 50-100 10-50 0-5 -

cpooooo

Unless otherwise indicated, the minimum thickness of the rip rap stones shall
be eighteen (18) inches. Neither breadth nor thickness of any stone shall be

less than one-third of its length. The rock shall be sized so as to permit its
interlocking.

When grouting is required, Ready-mixed Grout shall conform to Section 202-
1.5.2 of the Standard Specifications.

5.6.2 Execution

a.

The subgrade for rip rap lining shall be prepared by either cutting or filling to
the lines, grades and cross sections shown on the Project Drawings or as
directed by the County. The subgrade shall be prepared to the specified grades,
compacted to 90% relative compaction, contain no loose material, and be
subject to the approval of the County.

The rip rap stones shall be placed to the full thickness as shown on the Project
Drawings in a single operation. In placing the riprap stones, the Contractor
shall take adequate precautions to avoid displacement of underlying bedding
material. The Contractor may move and place individual stones as necessary to
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obtain a reasonably well-graded distribution. The finish riprap lining shall be

free of pockets of small stones or clusters of larger rocks and shall be approved
by the County.

¢. The construction method of the grouted rip rap structures shall be performed in

accordance to Section 72-5 of the State Standard Specifications, Method B
placement.

5.6.3 Measurement and Payment

a. The measurement of the final quantity for Bid Item No. 18 “Partial Grouted ¥
Ton Grouted Rip-Rap” shall be determined by the County by measuring the
surface area within the limits specified in the Contract Documents.
Measurement shall be determined after the Grouted Rip-Rap structures have
been installed, tested, and verified by the County. The final surface shall be
verified by the County. Payment for all Grouted Rip-Rap structures shall be at
the contract unit price per square feet as stated in the Contractor’s Proposal,
Bid Item No. 18 and shall constitute full compensation to the Contractor for all
work related to the construction of Grouted rip-rap structures in the project
including but not limited to: furnishing all labor, materials, tools, equipment,
subgrade preparation, and incidentals, and for doing all the work involved in
constructing grouted Rip-rap structures, complete in place, as shown on the
Project Drawings or as directed by the County. Payment for all Grouted Rip
Rap structures shall include subgrade preparation as specified in the Contract
Documents and indicated in the Project Drawings.

5.7  CONSTRUCT EARTHEN DIVERSION BERMS

5.7.1 Material

a. Earthen material for the construction of the earthen berms shall be obtained from
the excess material generated from the surface drainage subgrade excavation

construction. If necessary, the County shall provide the contractor with additional
earthen material.

5.7.2 Execution

a. The earthen diversion berms shall be constructed at the locations, to the

dimensions, and in accordance with the details shown on the Project Drawings
and as directed by the County.

b. All diversion berms shall be constructed of earthen material, and shall be
compacted to a minimum of 90% relative compaction.

c. The construction material for earthen berms shall not contain brush, roots, sod, or
other deleterious or unsuitable materials.

37




5.7.3 Measurement and Payment

a. The measurements of the final quantity for Bid Item 19 “ Construct Earthen

Diversion Berms” shall be determined by the County based on field
measurements of the axial length (linear feet) of earthen berms constructed at the
locations and to the dimensions shown on the Project Drawings. Payment for
the construction of earthen berms shall be at the contract unit price per linear foot
as stated in the Contractor’s Proposal, Bid Item No. 19 and shall constitute full
compensation to the Contractor for all work related to the construction of earthen
berms in the project including but not limited to: furnishing all labor, supervision,
materials, tools, and equipment; excavating, hauling, loading, moisture

conditioning, compacting, grading, shaping, surveying, construction of temporary -

haul roads, and any other requirements by the Contract Documents for the
construction of earthen berms.

SUPPLY AND INSTALL STRAW BALE CHECK DAM

5.8.1 Material
a. Bales shall consist of straw material, be 3.5 x 1.5” x 2’ (length x width x height),

~and be anchored with metal t-post and wire fence.

5.8.2 Execution

a. Straw Bale check dam shall be installed in accordance with the details included

in the Project Drawings, or as directed by the County.

5.8.3 Measurement and Payment

b. The measurement of the final quantity for Bid Item No. 20 “Supply and Install

Straw Bale Check Dam” shall be determined by the County based upon the
specified number of straw bales installed at the locations and in conformance
with the details shown on the Project Drawings. Payment for all installed straw
bale check dams and related work shall be at the contract unit price for each
individual straw bale installed as stated in the Contractor’s Proposal, Bid Item
No. 20. Payment quantities for all installed straw bales shall be based upon the
specified limits on the Project Drawings, adjusted by the amount of any change
ordered by the County. No payment will be made for any straw bales placed
outside the specified limits unless otherwise ordered in writing by the County.
Payment shall include full compensation for furnishing all labor, material, tools,
equipment, and incidentals, and for doing all the work related to and involved in
supplying and installing straw bale check dams completed in place.

END OF SECTION 5
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