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SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

856

SUBMITTAL DATE:
June 19, 2014

SUBJECT: Approval of Contract Documents for the Construction of the Final Cover and Drainage System
at the Mira Loma Landfill, District 2/2 [$230,000 — Waste Management Department Enterprise Funds}]

FROM: Riverside County Waste Management Department

RECOMMENDED MOTION: That the Board of Supervisors:
1. Approve the Contract Documents for the Construction of the Final Cover and Drainage System at
the Mira Loma Landfill; and

2. Authorize the General Manager-Chief Engineer of the Riverside County Waste Management
Department to advertise for bids.

BACKGROUND:

Summary

The Mira Loma Landfill was ‘operated as a burn dump by the Riverside County Road Department from
1947 to 1956. In 2010 Riverside County Waste Management Department (Department) staff found the
landfill final cover to have been eroded in several areas. (continued) ,

/Hans Kernkamp O/
General Manager-Chlef Engmeer
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SOURCE OF FUNDS: Waste Management Department Enterprise
Funds

C.E.O. RECOMMENDATION:

Budget Adjustment: No
14115

For Fiscal Year:
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County Executive Office Signature Alex Gann
MINUTES OF THE BOARD OF SUPERVISORS

On motion of Supervisor Tavaglione, seconded by Supervisor Ashley and duly
carried by unanimous vote, IT WAS ORDERED that the above matter is approved as
recommended. .

Ayes: Jeffries, Tavaglione, Stone, Benoit and Ashley

PrewCAgn. Ref.:

District: 2/2

Nays: None Kecia Harper-lhem
Absent: None

Date: July 1, 2014

XC: Waste

Agenda Numbei.



SUBMITTAL TO THE BOARD OF SUPERVISORS, COUNTY OF RIVERSIDE, STATE OF CALIFORNIA
FORM 11 - Approval of Contract Documents for the Construction of the Final Cover and Drainage System at
the Mira Loma Landfill, District 2/5 [$230,000 — Waste Management Department Enterprise Funds]

DATE: June 19, 2014

PAGE: 2 of 2

BACKGROUND: (cont.)

Since May 2011, the Riverside County Department of Environmental Health, Local Enforcement Agency (LEA)
has issued a violation for drainage and erosion control issues during their quarterly inspections. In response to
the violations, RCWMD developed and submitted a workplan to the LEA in February 2012 to address the
violations. The LEA forwarded the workplan to CalRecycle in March 2012 and CalRecycle determined that the
site required further investigation prior to approval.

CalRecycle performed a site investigation to determine the limits of waste, approximate quantities of waste, the
limits and thickness of landfill cover, and chemical characteristics of the waste. Phase | of the site investigation
consisted of an office investigation (researching site records) and was completed by October 2012. Phase |l of
the site investigation consisted of a field investigation, performed on June 26 and 27, 2013. The site
investigation report was completed in December 2013 and a copy of the report was given to RCWMD in
January 2014. Based on the site investigation, RCWMD submitted a revised workplan in May 2014 to the LEA
and anticipates approval in June 2014. ”

RCWMD proposes to address the violations by placing a minimum of two feet of engineered clean cover over
the waste limits, constructing a trapezoidal channel adjacent to the east side of the landfill and constructing a
v-ditch to direct storm water runoff to an existing nearby CalTrans drain.

Impact on Citizens and Businesses
Compiletion of this pro;ect will protect the public health and safety from the potentlal exposure of landfill
material. :

Price Reasonableness

The Engineer’s estimate for this project is $230,000 and will be competitively bid through the California Public
Works Contract process. It is anticipated that RCWMD will apply for grant funding through Calrecycle’s Legacy
Disposal Site Abatement Partial Grant Program. The program provides financial assistance in the form of
reimbursement grants up to $750,000 in matching funds.

Project construction is expected to commence during fiscal year FY14/15. Funds are available in Fund 40200,
Department 1D - 4500100000.
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NOTICE TO CONTRACT! (}RS

The Rlvers1de County Waste Management Department, heremafter caIIed “County,” invites
' sealed blds for ~ ;

'CONSTRUCTIONOF THE =~
FINAL COVER AND DRAINAGE SYSTEM
AT THE MIRA LOMA LANDFILL,

Contract Documents may be exammed at the County's office Iocate& at 14310 Fredenck Street,

Moreno Valley, California, and may be obtained at the County office for $30 per set, or $45 if

~ mailed by U.S. mail (mailing cost does not apply when using recxpxent’s maxlmg account
- number). No refund will be made. , ,

- The Project Drawmgs are also avallable on a compaet disc (CD) in dxgltal Microstation (.dgn)
“format. This CD may be obtained at the County office for $10 per CD, or $15 if mailed by U.S.

 mail. No refund will be made. This digital data was created using Microstation software, and will

be made available only in the Microstation (dgn) format. This digital data is to be used at the
Contractor’s own discretion. The County is not responsible for the manner in which the
Contractor chooses to use the digital data. The County is not responsible for how this digital data
- might be converted by the Contractor to another format. The Contractor is solely responslble for
its use of this dlgltal data ,

Each proposal must be accompamed by a certified or cashier's check or bid bomi equal to ten
- percent (10%) of the amount bid, payable to the County of Riverside as a guarantee that the
- Contractor will, if awarded the contract, execute a satisfactory contract and furmsh the reqmred
bonds and provide the reqmred certificates of insurance.

Proposals must be placed in a sealed envelope clearly marked “Contractor’s Proposal”.
Proposals must be in accordance with the instructions and filed with the County by 11:00 am on
- Tuesday, July 22, 2014 at 14310 Frederick Street, Moreno Valley, CA 92553 which time and
- place are fixed for the public opening of bids. A mandatory pre-bid site review will be
conducted at the landfill on Wednesday, July 9, 2014, at 10:00 am. The Mira Loma Landfill site
is located approx:mately 400 feet north of the intersection of Country Village Road and Granite
Hill Drive and the entrance to the landfill is located approximately a quarter mile from fmm the
same intersection, in the City of Jurupa Valley, CA. All questions must be submitted in writing
by 500 pm. on Wednesday, July 16, 2014 to Andy Cortez via email
( acortez@co riverside.ca.us) or fax at 951—486—3250 , ‘ :

- General prevailing rate of per diem wages and general prevailing rate of per diem wages for
~ holiday and overtime work, including employer payments for health and welfare, pension,
-vacation, apprentices and similar purposes for each craft, classification or type of workman

needed for execution of contracts under the jurisdiction of the County have been obtained by the
o County from the Director of Industrial Relations of the State of California for the area where the
work is to be done. These are on file at the County's office, and will be made available to any
znterested person upon request ,

v , |  PDHaoeTs



Contractors submxttmg proposals for this project shall have a Clm A Contractors license fmm
the State of California in order to be considered eligible for the contract award. ‘

Vo : : , PD#99676



BIDDER QUALIFICATIONS

A bldder must satxsfy the followmg requirements to bld on thxs pro_lect

1. The Contractor and/or subcontractor shall have successﬁxlly completed an earthwork
construction project with at least 10,000 CY of engineered ﬁll including soil material
processing, placement, compaction, and grading per plan.

2. The Contractor and/or subcomractor shall have successfully completed an earthwork
~construction pro;ect with at least 10,000 CY of excavation to line and grade.

3. The Contractor. and/or subcontractor shall have successfully completed a constructxon
pro;ect w1th at least 50 CY of remforced shotcrete/concrete dramage structures.

SUBMITTAL

) Wlth the submxttal of the Proposal the Contractor shall submit for appmval by the ‘
County documented evidence of satisfaction of all of the Bidder Qualifications listed above,
including the name and experience of the superintendent and senior personnel that will be
responsible for earthwork and concrete placcment As part of this submittal, a project reference
list shall be provided indicating at a minimum, the name, address, and phone number of the
project owner and owner’s representative, the location of the pm}ect the amount of material
~ -installed, and compIetlon date. ~ :

Dated: ___ RIVERSIDECOUNTY t
| i WASTE MANAGEMENT DEPARTMENT

General Manager - Chief Engineer



INSTRUCTIONS TO BIDDERS

QUANTITIES: The amount of work to be done or materials to be handled under the Contract
as noted in the proposal are but estimates and are not to be taken as an expressed or implied
“statement that the actual amount of work or materials will correspond to the estimate. The
County reserves the right to increase or decrease or to entirely eliminate certain items from the
work or materials if found desirable or expedient. The Contractor will be allowed no claims for
anticipated profits, loss of profits or for any damages of any sort because of any difference

between the estimated and the actual amounts of work done, or materials furnished or used in the - ]

- completed pmject. The Contractor is cautioned against unbalancing of his bid by including his |

overhead into one or two items only when there are a number of items on the schedule The o |

overhead and mduect charges should be prorated on all items in the schedule

7DISCREPANCIES AND OMISSIONS: stcrepanmes omlssxons ambiguities, or

i requirements likely to cause disputes shall be immediately brought to the attention of the County.

When appropriate, Addenda will be issued by the County. No ‘communication by anyone as to -

~ such matters except by an Addendum affects the meaning or requirements of the Contract
" Documents. If at any time (before or after submittal of its bid) the Contractor is of the opinion

that there is or may be a discrepancy or inconsistency in the plans, drawings, specifications or -
other Contract Documents, it shall immediately report this in wnt__g to the Com and shaﬂ not
proceed thh any related work untﬂ orderedsotodo. : ,

WITHDRAWAL OF PROPOSALS Any proposal may be withdrawn at any time pnor to the,,
hour fixed in the Notice to Contractors for the opening of proposals, provided that a request in
writing, executed by the bidder or his duly authorized representative, for the withdrawal of such
proposal, is filed with the County The thhdrawal ofa pmposal shall not pre_}udlce the nght of a
bidder to file a new proposal ~ , ;

AGREEMENT OF FIGURES: If the unit prices and the total amounts named by the bidder m"
the proposal do not agree the umt pnces alone wﬂl be comldered as represcntmg the bldders EF
; mtentmn ,

INVALID PROPOSALS: Proposals submitted by fax or telegraph and those which fail to
reach the place fixed for opemng of pmposals prior to the date and hour set fer opemng same
will not be considered. - :

' INSPECTI()N OF SITE AN}) UNDERSTANI}ING OF CONTRACT PROVISIONS: Prior

to submission of a bid, bidders must have examined the site and fully acquainted themselves with
all conditions affecting the work. Information derived from maps, plans or specifications, or
from the County will not relieve the successful bidder from properly carrying out all the terms of

the contract. By the submittal of a proposal, the bidder will be held to have personally examined 5

the site and the drawings, to have carefully read all of the specifications and other Contract
Documents, and to have satisfied himself as to his ablhty to meet all the difficulties attending the

execution of the work. The bidder agrees that if he is awarded the contract he will make no .
claim against the County based on ignorance or misunderstanding of the contract provxsmns and

- that the bidder fully understands the payment method for thc work.

QUALIFICATIONS OF BI:BBERS: No proposal will be ‘accepted, frbm a ContractOf who is
not licensed under laws of California, as evidenced by the submittal of the Statement of -



Licensure. No award will be made to any bxdder who cannct give satlsfactory assurance to the
County as to his ability to carry out the contract, both from his financial standing and by reason
of his previous experience as a Contractor on work of the nature contemplated in the contract. - |

VENDOR REGISTRATION: Contractors must be registered with the County in order to be
considered eligible for the Contract award. To register, Contractors may utilize “Vendor Self-
Registration” web site at http://www.purchasin: gc&mersxde.ca.us and complete the on-line
kreglstratmn form.

lnformatmn neaéed n order to reglster'

1. User name (Thls pcrson wﬁl be responsxbie for ongmal rcglstratmn and any ﬁxturc :
change )
2. User Password , -
3. Company mfonnatlon including:
c All Addresses (Corporate, Remit to, Sales, etc)
‘Company type (Corporation, partnership, sole propnetorshxp, etc)
Tax Identification Number (or social security number for individuals)
Status (women, minority, Disabled Veteran owned, etc)
~ Qualification as a local Riverside County business,
; Banking Information for future electronic payment processes
4. Contact Information mcludmg
a. Names
b. Titles/Positions ey ‘
~¢. Contact Numbers (Phonc Fax Cell phone, etc
d E-Mail address for future correspondences
5. Lxst of items/services you wish to provide to the County.

o Js:» oo,

PROPOSAL FORMS* Attention of all bidders is called to the proposal affidavit forms attached
hereto and bidders are cautioned that all proposals submitted must be accompanied by the proper
affidavit, properly executed. Proposals must be made on thc form ﬁxrmshcd hy the County

| REJECTI(}N OF PROPOSALS CONTAINING ALTERATION& ERASURES OR :
IRREGULARITIES: Proposals may be rejected if they show any alterations of form, additions
“not called for, conditional proposals, incomplete proposals, erasures, or 1rregulamles of any kind.

- Erasures or mterlmcatwns in the proposal must be explained or noted over the sxgnamre of thef
~ bidder. : Sy

PUBLIC GPENING OF PROPOSALS: Proposals will be opened and read publicly at the
time and place indicated i in the Notxce to Contractors. Blddcrs or their authcnzcd agents are
invited to be present o :

DISQUALIFECATIQN OF BIDBERS Morc than one proposal from an individual, a f’ irm or
partnership, a corporation or an association under the same or different names will not be -
considered. Reasonable ground for believing that any bidder is interested in more than one
proposal for the work contemplated will cause the rejection of all proposals in which such bidder

is interested. If thcre is any reason for behcvmg that collusion exists among the b}dders, none of
the partxc:pants in such collusxon will be ccnsrdercd in awarding the contract Proposals i in

vili ” . powews



which the prices appear to be unbalanced may be rejected.

ADDENDA: County reserves the right to issue Addenda to the Contract Documents at any time

prior to the time set to open bids. Each potential bidder shall leave with the County its name,

address, and fax number for the purpose of receiving Addenda. To be considered, a Contractor s
proposal must list and take mto account all lssued Addenda.

. AWARD OF C()NTRACT The County reserves the right to reject any and all proposa}s orto
~waive technical defects as the best interests of the County may require. Prior to award of the
contract, and if requested by County, the Contractor agrees to meet with the County to review the
details and calculations of the Contractor’s proposal and the Contractor’s understanding of any
~aspect of the work. The award of the Contract, if it be awarded, will be to the lowest responsible
~and qualified bidder. The award, if made, will be made thhm apprexxmateiy seven (7) to
 fourteen (14) days after the openmg of the proposals ~

; BIDBERS’S CHECK OR BOND: Each proposal must be accompamed by a cemﬁed or
cashier’s check or by a bid bond only on the form supplied by the County, drawn in favor of the
County i in an amount not less than ten percent (10%) of the total bid. This check or bond shall be
given as a guarantee that the bidder, if awarded the contract, will execute and deliver the
Contract, the required Payment and Performance Bonds, and the required certificates of
insurance in accordance with his bid accepted by the County. In default of execution of the
Contract upon award and/or delivery of said Payment and Performance Bonds and certificates of
- insurance, such Bid Bond or check shall be held subject to payment to the County for the
difference in money between the amount of the contract with another party to perform the work,
together with the cost to the County of redrafting, redrawing and pubhshmg documents and
papers necessary to obtain new bids on said work. The check or bond shall, in addition, be held

subject to all other actual damages suffered by the County. The check or- ‘bond will be returned

upon the close of the period mentioned in these Instructions below and to the successful bidder
upon execution of the Contract. NO BONDS WILL BE ACCEPTED UNLESS SUBMITTED
- ON THE FORM SUPPLIED BY THE COUNTY o

FORFEITURE FOR FAILURE TO POST SECURITY AND EXECUTE CONTRACT: In
~ the event the bidder, to whom an award is made, fails or refuses to post the required bonds and
provide the required certificates of insurance and fails to return executed copies of the
Agreement within five (5) calendar days after the prescribed forms are presented to him for
sxgnature the County may award the work to the next best bidder, or may call for new bids. - :

RETURN OF PROPOSAL GUARANTEES: Within ten (10) business days after the awani of
the contract, the County will return the proposal guarantees accompanying those proposals that
are not considered in making the award. All other proposal guarantees will be held until the

contract has been fully executed and the required bonds and certificates of insurance have been

provided, aﬁer whxch they lel be returned to the rcspectlve bldders whose pmposal they o
‘accompany ; :

CONTRACT BONDS The Contractor shall fmmsh two (2) surety bonds in duphcate one as a
security for the faithful pefformance of the contract in the amount equal to one hundred percent -
(100%) of the contract price, and one as security for the payment of all persons performing labor
and furnishing materials in connection with the contract. All bonds must be submitted on forms



provided by the County Bonds submltted in any other form will not be accepted. Should any
surety on the Payment Bond or Performance Bond be deemed unsatisfactory by the County,
~ Contractor shall upon notice promptly substitute new bonds satisfactory to the County All
- bonds must be issued by sureties which are licensed by the State of Cahfomxa to msuc such

“bonds. :

SUBLETTING AND SUBCONTRACTING Bldders are required, pursuant to the Sublemng »
- and Subcontracting Fair Practices Act (commencing with Section 4100 of the Public Contract

Code), to list in their proposal the name and location of place of business of each subcontractor

~who will perform work or labor or render services in or about the construction of the work or .

~ improvement or a subcontractor who specially fabricates and installs a portion of the work or

improvement, in excess of one-half (%2) of one percent (1%) of the prime Contractor's total bid.
Failure to list a subcontractor for a portmn of the work means that the prime contractor wxll do o
that pomon of the work. : ;

“OR EQUAL”; Pursuant to vamon 2, Chapter 3, Amde 5, commencmg at Sect}on 3400 of the )

- Public Contract Code, all specifications shall be deemed to include the words “or equal”

provided, however, that permissible exceptions shall be specifically noted in the spwlﬁcatxons
. Any “equal”™ proposed by the Contractor must be descnbed in the Contractor S Proposal ;

,ANTI-I)ISCRIMINATI()N’ It is the pohcy of the County that in com:ectxon with all work

performed under this Contract, there be no discrimination against any prospectxve or active
~ employee engaged in the work because of race, color, ancestry, national origin, religious creed,
_ sex, age, marital status, or sexual preference. The Contractor agrees to comply with applicable
- Federal and California laws including, but not limited to, the California Fair Employment
~ Practice Act, begiming with Labor Code Section 1410, and Labor Code Section 1735.
. addition, the Contractor agrees to require like comp}mnco by any subcontractors employed on the
work. A

X , , . PD#99676



' CONTRACTOR'S PROPOSAL

- TO THE BOARD OF SUPERVISORS OF THE COUNTY OF RIVERSIDE:

o The undersxgned hereby declares:

(@

‘That the only persons or partxes mterested in this proposal as pnnmpals are the

fcﬂowmg

(If the Contractor is a corporation, give the name of the corporatxon and the name of its
president, secretary, treasurer, and manager. If a co-partnership, give the name under which the
co-partnership does business, and the names and addresses of all copartners. If an md1v1dua1 ST
state the name and address under which the contract is to be drawn. ) : R

(b)

©

@

©

o

That this proposal is made without collusmn thh any other person firm or
corpora:tlon Yo ,

That he has carefully exammed the 10catwn of the proposad work and has
familiarized hxmself ‘Wiﬁ‘! ali of the phys:cai chmauc or other condxtmns reiated to-
the work :

That he has careﬁﬂly examined the attached speclﬁcatwns plans and other Contract ‘
Documents, and makes this proposal in aceordance therethh ‘ :

That, if thls proposal is accepted, he wﬂl enter mto a wntten contract w1th the;
County of Riverside, : _ R , '

That he proposes to enter into such contract and to accept m fuﬂ paymem for the

~ work actually done the prices stated in this proposal. It is undcrstood that final
- payment wﬁl be based on acma} quantmes of matenaI mmﬂved

Accompanymg this proposal isa cemﬁed or cashier's check or bld bond payable to the order of

the Ceunty of Rwersxde in the sum of

' 'D;ollars,(iié = N )

THE REQUIRED REFERENCES AND OTHER REQUIRED DOCUMENTS MUST BE

A"ITACHED TOTHIS PROPOSAL "



Contractor bids as follows for the Construction of the F mg_;l Cover and
Mira Loma Landfill located in Mira Loma,Riversi de County, California:

Drainagé System ai the

II?:‘ Ttem of Work | vnit | Quantity | UM | sub-Totat Cost
1 | Prepare and Implement NPDES SWPPP | L.S. 1 4 |
2 Mobilizaﬁdnkand Demobilization | Ls. 0
3 Earthwork (L;ﬁdﬁtl Re-grading) | AC. 190
s | Barthwork (Top Deck Final Cove) | cY. | 6060
5 Mquk (Slope Final Cover) cy. | 1o
6 | Cosnstrucf Drainage V-Ditch LF. 126

7 | Construct Drainage V-Ditch along Road LF. 650

A Constmct Drail;age T:rap Chmmél ’ LF : 550

9 » ¢onstruct StormDrainSﬂﬁcture LS. kl

Tota} Cost $
Contréctof ackhowledgés~‘ rgceipt of Addendé No
Name of Conﬁ‘éctor: ~~
Address:
Telephone:
Contractor’s License No. and Classiﬁcatiqnf: :
Signature: ,
Name:
Title: _
Dated:
X PD#I9676



- LIST OF SUBCONTRACTORS |

The name and the location of the place of business of each subcontractor who will perform work
- or labor or render service to the Prime Contractor in or about the construction of the work or
improvement, or a subcontractor who specially fabricates and installs a portion of the work or
improvement, in an amount in excess of one-half (}2) of one percent (1%) of the Prime

Contractor's total bid and the portion of the work which will be dene by each such subcontractor

is as follows:

Item No. (s):

B ~Name o’fSub'contraQtOr:‘ =

- Phone and ‘Fax;Numbers

Address:

“Item No. (s):

Name of Subcontractor:

Phone and Fax Numbers

Address:

Itexh No. (s):

Name of Subcontractor: 5

Phone ahd Fax Numbers - |

Addresé:

Item No. (s):

Name of Subcontractor: _

Phone and Fax Numbers :

Address:

Item No. (s):

Name of Subcontractor:

Phor;e and Fax Numbers

' Addréss:

Coxm

'PD#99676 S



STATEMENT OF:I_JCENSURE |
Pursuant to California Pubhc Contract Code (commenmng WIth Sectxon 3360), the undersxgned

~does cert1fy as fonows

1 That the pocket license/certificate of licensure I have presented to County as of thts date
ismy own license, being State of California Contractors License No. ;

' 2 That saxd Contractors Lxcense is current and vahd* and

3. That said Contractors License is of a classification appropnate to the work to bc
undcrtaken for County, a Class ' ' license. :

1 declare under penalty of perjury under the laws of the State of Ca.hfomla that the foregomg is
true and correct. , ,

Dated: ol Signature:

‘Name:

Titlci

Xiv : PO#99676



* AFFIDAVIT FOR INDIVIDUAL CONTRACTORS

STATE OF CALIFORNIA )
| . sS
COUNTY OF RIVERSIDE )

; , beingﬁrst duly sworn, depésés U
‘and says: e , '

; That he or she is the party makmg the foregoing proposal or bid; that the bid is not made
~in the interest of, or on behalf of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has

- pot directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and

‘has not dxrectly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone o

else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any
‘manner, directly or indirectly, sought by agreement, communication, or conference with anyone
to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
- element of the bid price, or of that of any other bidder, or to secure any advantage against the
Riverside County Waste Management Department or anyone interested in the proposed contract;
that all statements contained in the bid are true; and, further, that the bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or
divulged information or data relative thereto, or pald and will not pay, any fee to any -
corporation, partnership, company assocxauon, organization, bid deposxtory, orto any member or
agent thereof to effectuate a colluswe or sham bid. D '

Subscribed and sworn to before me

this dayof 20

Signature of officer administering oath

XV RN PDHOSGTE



AFFIDAVIT FOR JOINT VENTURE OR COPARTNERSI—HP
‘ C (}NTRACT OR

' STATEOF CALIFORNIA )
S b e Ss
- COUNTY OF RIVERSIDE )

bemg ﬁrst duly sworn, deposes and says:

'That he or she is a member of the Jomt venture or co-partnershlp firm des:gnatcd as

whlch is the party makmg the foregomg preposal or bid; that the bid is not made in the interest
of, or on behalf of, any undisclosed person, partnership, company, association, organization, or
_corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or
indirectly induced or solicited any other bidder to put in a false or sham bid, and has not dn'ecﬁy
or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a
- sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner,
dlrecﬁy or mdlrectly, sought by agreement, communication, or conference with anyone to fix the
‘bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the
~ bid price, or of that of any other bidder, or to secure any advantage against the Riverside County
Waste Management Department or anyone interested in the proposed contract; that all statements
- contained in the bid are true; and, further, that the bidder has not, dlrectly or indirectly, submitted
- his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or
data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company
- association, organization, bid depesxtory, or to any member or agent thereof to effectuate a
collusive or sham bid. :

That he has been and is duly vested with authority to make -and 31gn mstruments for the 3omt
venture or cohpartnershlp by

who constitute the other members of the joint venture or co-paxmﬁership;

Subscnbed and sworn to before me |

this dayof ‘ 20

" Signature of officer administering oath

XVI ; ' PD#QQG?G



AFFIDAVIT FOR CORPORATE CONTRACTOR

' STATE OF CALIFORNIA )
L S8
' COUNTY OF RIVERSIDE )

. ; , being ‘ﬁrst, duly sworn, depbses
and says: ~ ; R T

That he or she is.

of

a corporatmn wlnch is the party makmg the foregoing propesal or bid; that the bxd is not made in
the interest of, or on behalf of, any undisclosed person, parmershxp, company, association,
organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has
not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and

- has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone

else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any
manner, directly or indirectly, sought by agreement, communication, or conference with anyone
- to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the
Riverside County Waste Management Department or anyone interested in the proposed contract;

that all statements contained in the bid are true; and, further, that the bidder has not, directly or

indirectly, submitted his or her bid price or any breakdown thereof; or the contents thereof, or
~divulged information or data relative thereto, or paid, and will not pay, any fee to any

corporation, partnership, company association, orgamzatmn bid depos:tory, or to any member or
agent thereof to. effectuate a colluswe or sham bxd . :

Subscribed and sworn to before me

this __ dayof 20

Signature of ofﬁc‘ef’,administeﬁng oath

Xvit . powsers



' BID BOND

‘Recitals: ,

1.

(Contractor) has submxtted

Contractor’s Proposal to the County of Riverside, by and for the Waste Management
Department, for the construction of the public work known as Construction of the Final

Cover and Drainage System at the era Loma Landﬁll in accordance w1th a Notice to

Contractors datecf

a__ _ corporation,
hereafter called Surety, is the surety on this Bond. S ‘ ' ‘

Agreement We, Contractor as prmc;pal and Surety as surety, Jomtly and severally agrce and
state as follows: :

I

T2

The arnount of the obhganon of this Bond is 10% of the amount of the Contractor’

Proposal and inures to the benefit of County

This Bond is exonerated by (1) County rejecting said Proposai or, in the alternate, 2 if
said Proposal is accepted, Contractor executes the Agreement and furnishes the Bonds
and certificates of insurance as agreed to in its Proposal, otherwise it remains in full force
and effect for the recovery of loss, damage and expense of County resultmg from faﬂure
of Contractor to act as agreed to in its Proposal. :

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no
way be impaired or affected by any extension of time within whlch County may accept
the Proposal and waives notice of any such extension.

‘4. This Bond is binding on our heirs, executors, administrators, succes.sors and'assigns.
Dated:
By: By:
Title: : o Title B
(Surety) - - (Contractor)

NOTE This Bond must be executed by both parties with corporate seal affixed. All 31gnatures ;
must be acknowledge by a notary (attach achlowledgments)

xvim ‘ PD#99676



THIS AGREEMENT is made as of - 5 and i

AGREEMENT

between the COUNTY OF RIVERSIDE (County) and THE NAME OF THE LOWEST |
BIDDER GOES HERE (Contractor). :

ITIS AGREEI) BY THE PARTIES AS FOLLOWS:

1. The ,Work. Contractor shall furnish all tools, equipmént, apparams,‘kfacﬂities, labor

- and material necessary to perform the work for the project, Construction of the Final = :
* Cover and Drainage System at the Mira Loma Landfill in exact: confornnty with the

Contract Documents subject to such mspectxon as County deems appropnate

2. Contract Documents. The Contract Documents for the pro;ect are

- (@

Ac)
(@
©
®

(2

®
O
0

)
o

Notice to Contractors

Instructions To Bidders;

Contractor's Proposal;

~Agreement;

Bid Bond;

‘Performance Bond

Payment Bond;

‘General Provisions;

Special Provxs:ons ‘
Appendix A ~ SCAQMD Form 403-N & Rnle 1 150 Excavanon Penmt Standarﬁ

Conditions;

- Appendix B - BMP Installatlon Detaxls from the CASQA Stormwater BMP
-Handbook;

Any other documents included i in or mcorporated mto the Contract Documents or
in the County’s bid package i

) Addenda Nos. _

Each of the above-mentioned documents presently in existence are by this reference |
incorporated into this Agreement and each of these documents not now in existence are
mcorporated herem as of the time of their issuance.

3. Contract Price - Payment. Exhlblt A is attached to and mcorporated into t}ns Agrecrnent

and states the basis for full payment for this project. Contractor represents that it fuIIy; .

understands the payment method for the work.

COXIX T o . PDROOETE.



RIVERSIDE COUNTY WASTE
MANAGEMENT DEPARTMENT
14310 Frederick Street

Moreno Valley, CA 92553

By:.

Hans W Kernkamp
General Manager - Chief Engmeer ;

COUNTY OF RIVERSIDE.

By:Chéirman, Board bf Superﬁwm ,
ATTEST: : | |
By:, S o ;
Kecia Harper-lhem, Clerk of the Board
By:
Deputy
(Seal)
Contractof k‘
By: i}
Name:
Title:

(If corporauon attach corporate seal)



 EXHIBIT A

(To Agreement for the vaersxde County Waste Management Department Project; Q \ction

of the Final Cover and Drainage System at the Mira Loma Landfill, located in era Loma,f o

_ Riverside County, California.)

Itis understood that the quantities listed (except for those shown as “Lump Sum, [L. S]”) are but
- estimates only and final payment will be based on actual quantities, whatever they may be,
subject to such adjustments and alterations as elsewhere provided for m the Cantract Documents

I]ff;“ |  Ttem of Work Dt ‘Quantity | g;‘;: Sub’l‘ata‘l’(‘loh‘skt |
1 k‘Pr;cpare,and,‘Implemem NPDES SWPPP LS. 1
2 Mobmzation_mdnémobmm’iog LS. 1
3 E“k"‘h‘k"’""'k@“j‘:‘dﬁlme-gradﬁr‘g) o lac | 1%
4 | Barthwork (Top Deck Final Cover) Cy. ;.5,666
5 ,<Earthwork(S4lop‘eFmalCovef) CY 10 |
6 kCon;struct mage V-Ditch - LF. 126
7 Constmcth;ainage V-Ditch along Road | LF. 60
8 | Construct Dfémagc' Trap Channel LF. | s
9 | Construct Storm Drain Structure Ls. 1
Total Cost s

- PDHIGET6



Recitals:

1.

2.

'PERFORMANCE BOND

' ‘ : a3 - (Contractor)
has entered into an Agreement dated ‘ : _with the COUNTY
OF RIVERSIDE (County) for construction of the public work known as Constmetton of

the Fmal Cov _wa_gﬁ Drgmgge Svstem at the Mira Loma Landﬁll (Project). :

,a cemoratmn (Surety), is the: surety under this Bc»nd

| Agreement We, Contractor as pnnc:pal and Surety as surety, 3omtly and severally agree state, -
and are bound unto County, as obligee, as follows: -

1.

The amount of the obhganon of this Bond is 100% of the est:mated con:tract pnce for the i
Project of § ~ and inures to the benefit of the County [

This Bond is exonerated by Contractcr doing all things to be kept and perfoxmed by it in

strict conformance with the Contract Documents for the Project, otherwise it remains in

full force and effect for the recovery of loss, damage and expense of County resulting

from failure of Centractor to so act. All of said Contract Documents are incorporated

herein.

* This obhgatlon is bmdmg on our successors and: ass:gns

. For value received, Surety stipulates and agrees that no change time extensxon,

prepayment to Contractor, alteration or addition to the terms and requirements of the
Contract Documents or the work to be performed there under shall affect its obligations

" hereunder and waives notice as to such matters, except the total contract price cannot be

increased by more than 25% without approval of Surety. (If the total contract priceis
inadvertently increased by more than 25% without approval of Surety, this performance
bond will remain in effect for that pomon of the contract existent prior to the 25%

exceedance)
THIS BOND is executed as of
By: By:
‘ (Surety) i ~ ~ (Contractor)

~NOTE: Thxs Bond must be executed by both parties with corporate seal affixed. All s;gnatures
must be acknowledge by a notary (attach acknowledgments)

XX - ;  Po#S9eTE



PAYMENT BOND

(Pubhc Work - Civil Code, Section 3247 et seq.)

Themakersoft}nsBondare . “ ; ‘e e

_ Principal and Original Contractor and ‘ ‘ a
-corporation, authorized to issue surety bonds in Cahforma, as Surety, and this bond is 1ssued n
- conjunction with that certain public works contract dated  ~ ____, between
Pnnexpal and the COUNTY - OF RIVERSIDE (County), a pubhc entlty, for
$ __, the total amount payable. Said contract is for the public werk'

generally consisting of the Construction of the Final Cover and Drainage System at ~
Loma Landfill. The beneficiaries of this Bond are as is stated in Section 3248 of the Civil Code
and Sections 3248, 3249, 3250 and 3252 of said Code. Without notice, Surety consents to
extension of time for performance, change in requxrememts, amount of compensatmn, or
prepayment under sald contract.

Dated:
Tile: ' Title:

- NOTE: Th:s Bond must be executed by both parties with corporate seal afﬁxed Ail mgnatures

must be acknowledge by a netary (attach aclmowledgments)

xan . PDw9%sTE



~ GENERAL PROVISIONS
e FORTHE
FINAL COVER AND DRAINAGE SYSTEM
AT THE MIRA LOMA LANDFILL

Prepared by:

RIVERSIDE COUNTY ,
' WASTE MANAGEMENT DEPARTMENT

14310 Frederick Street
Moreno Valley, CA 92553
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1. SECTION 1 - DEFINITION OF TERMS

1.1. TERMS

Whenever in these specifications, or in any documents or mstmments where these specxﬁeatxons |
govern, the following terms or pronouns in place of them are used, the intent and meamng shall =~
be mterpreted as follows: ~ '

a)
b)

c)

d)

9

N

»

k)

I

AGENCY Whenever used in the Standard Specifications shall refer to County

BOARD OF SUPERVISORS: The Board of Supemeors of the County, also
sometimes referred to as the Board.

DEPARTMENT, COUNTY OR OWNER: The County of vaersuie by and for the
Waste Management Department

ENGINEER: The General Manager - Chlef Engmeer of the Riverside County Waste

‘Management Department, acting either directly or through properly authorized

agents, such agents acting within the scope of the particular duties entrusted to them

LABORATORY: The laboratories authorized by the County to test matenals andy- o

work involved in the contract.

" BIDDER: Any individual, firm or corporatnon submlmng a proposal for the work

contemplated, acting directly or through a duly authorized representative.

CONTRACTOR: The person or persons, co—partnershlp or corporation, private or
municipal, who have entered into the Agreement w1th the County, or his or their Iega}

representatives. -

SUPERINTENDENT: The executive representatzve of the Contractor, present on the
work at all times during progress, authorized to receive and execute instruction from
the County. : :

PLANS or PROJECT 'DRAWINGS: The official plans, profiles, typical cross
sections, general cross sections, working drawings, and supplemental drawings, or
exact reproductions thereof, approved by the County, which show the location,
character, dimension and details of the work to be done, and which are to be

considered a part of the Contract Documents. |

SPECIFICATIONS: The directions, prov1sxons and requirements contamed in the
Contract Documents as to the method and manner of performing the work or to the
quantities and qualities of materials to be funnshed under the contract

CONTRACT: The written Agreement covering the work.

CONTRACT PRICE: Shall mean either the lump sum, unit pnce or unit pnces
named in the Agreement, or the total of all payments under the contract at the lump :
sum, unit price, or unit pnces, as the case may be.

m) SURETY OR SURETIES: The bondsmen or party or parnes, approved by the

o

- County, who may guarantee the fulfillment of the contract by bond and whose -
signatures are attached to said bond.

RIGHT OF WAY The whole nght of way which is reserved for and secured for use
141 ’



in constructing the improvement.
0) THE WORK: All the work specified in the Contract Documents.

‘ ‘I 2. SIMILARITY OF WORDS

Wherever in the specifications or upon the plans the words directed, reqmred, penmtted ordered,
designated, prescribed, or words of like import are used, it will be understood that the direction,

requirements, permission, order, designation, or prescription of the County is intended, and
similarly the words approved, acceptable, satisfactory, or works of like import, shall mean
approved by, or acceptable to, or satlsfactory to, the County, unless otherWIse expressly stated.



2. SECTION 2 - . SCOPE OF WORK

2 1 WOoRrk To BE DONE

The Contractor shall provide all labor, power, light, water materials, equlpment tools,
scaffolding, machinery, transportation, insurance, permits, bonds, temporary protection,
watchmen, and superintendence necessary to construct and complete all work; and to furnish all
materials included in the contract, except those furnished by the County as specxﬁcally stated in
the Contract Documents. .~ :

The Contract Documents are complementary and the work called for by any one shall be as
binding as if caIled for by all. ‘

2.2, CONSTRUCTION SCHEDULE

* The Contractor shall submit to the County at least monthly, orat such times as. may be requested
by the County, a schedule which shall show the order and dates in which the Contractor proposes
to carry on the various parts of the work, including estimated completion dates.  The County’s
receipt of such schedule(s) shall not mdlcate any concurrence by the County in the items or dates
descnbed in the schedule(s) ,

2.3. DRAWINGS AND SPECIFICATIONS ONTHE WORK

The Contractor shall keep one copy of all drawings and speczﬁcatlons on thc work in good'
order, available to the County and its rep:esentatlves

24. ESTIMATE Or QUANTITIES

It is understood that the quantities listed (except for those shown as "Final” or "Lump Sum") are
but estimates only and final payment will be based on actual quantities for the work whatever
they may be, subject to such adjustments and alterations as elsewhere provided for in the

Contract Documents. The County is not to be held responsible for the accuracy of the estimate of

quantities. The Contractor shall judge for himself, after considering all ‘circumstances and
conditions, the costs and quantmes of matenals involved in the work.

The Contractor shall not at any time assert that there was anyk mlsunderstanding in regard to the

nature of the work or the kind or amount of materials to be furnished for the work. The

Contractor shall not ask, demand, sue for, or seek to recover compensation in excess of the costs
~or charges for the work as stated in the Agreement

2.5. PROTESTS

If the Contractor considers any work demanded of 1t to be outsxde of the requirements of the
contract, the Contractor shall immediately and before the start of such work state this in writing
to the County. In such writing, the Contractor shall clearly and in detail state the basis of its
protest. Except for such protests as are made of record in the manner herein specified, the
‘records, rulings, instruction, or decisions of the County shall be final and conclusive. Written
-protest by the Contractor shall not in any way relieve the Com‘ractor from proceedmg with the
work as dxrected by the County. : ,



2.6.  ALTERATIONS

The Contractor agrees that reasonable alterations and modifications may be made by the County'
and that this may be done without notice to the sureties on the Contractor's bonds. If such -
changes result in increased or decreased quantities under the items specified in the Agreement,
'~ the Contractor will be paid on the basis of actual quantities as measumd by the Cmmty, and such

 changes shall not affect the unit pnces bid by the Contractor. ,

'2.7. EXTRA WORK -

2.7.1. General

The County reserves and shall have the right to revise the details of the contemplated'
work, or to add work of a different character or function, and have the Contractor
-perform such revised or added work as "Extra Work”, when such extra work is
- considered by the County to be appurtenant to the satisfactory completion of the project.
- "Extra Work" is defined as added work of a different character or function and for which
~ no basis for payment is prescribed; or that work which is indeterminate at the time of
advertising and is specifically designated as extra work. The signing of the contract by
~ the Contractor will be deemed to be an agreement on his part to perform extra work, as
and when ordered by the County. If required extra work results in delay to the work, the
Contractor wﬂl be given an appmpnate extension of time.

The Gencral Manager — Chief Engineer shall have the authonty to apprave changes or
additions in the work in accordance with Public Contract Code 20142 without Board of
Superv1sors approval ‘

2.7.2. Procedure for Extra Work

Extra work may not be done by the Contractor w1thout prior requcst and proper wntten 8
approval by the County. . Upon decision of the County to have extra work performed, the
County will so inform the Contractor, acquainting it with the details of the new work.
The Contractor shall thereupon present in writing a pnce for said work to the County,
whose written approval shall be secured before work is started; except that the County
may order the Contractor to proceed with extra work in advance of the submission of
such prices provided that preliminary estimates show that the cost will not exceed $1,000.

_Prices for extra work shall be prepared by the Contractor on one or both of the foﬂowmg oo

methods, as requested by the County, and submitted to the County for approval

 For a stated unit price or lump sum amount based upon current prevmlmg fair pnces for :
materials, labor, plant, overhead and profit. , : :

On a cost plus 15 percent basns (force account by the: Contracrtor) The cost of all work,‘ o
done by the Contractor on a cost plus 15 percent basis will be computed in the manner

described in Section 7, and the compensation thus provided shall be full payment to the :
Contractor related to the extra work.

Upon recelpt of the Contractor s price, the County will make an analysm thereof and in its -
dlscret:on adopt one of the foIIowmg procedures



Accept the Contractor's pﬁee for lump sum or unit prxce amount in the original or
amended form and direct it to proceed thh the work; or dn'ect itto perfonn the work on a
cost plus 15 percent basis. , .

' Have the work performed by County 5 forces or by separate contract.

Direct the Contractor to proceed with the work and accept payment thexefore m the
- amount as adgud:cated later in a court of Iaw L .

. The price agreed to by the Contraeter for the extra work shall be full compensatlon to the
- Contraetor for all labor, matenals, eqmpment or other costs related to the extra work.

2.8 PAYMENT For EXTRA ‘WORK

At the end of each month the Contractor shall make and dehver to the County a statement of the :
cost of the extra work completed during the current month, itemized and in a form satisfactory to-
the County. Payment for extra work shall be added to the montth parhal payment made in
accordance with Secnon 7. 5 of the General Provisions.

‘ 2.9 RIGHTS OF WAy
‘The County shall provide the rights of way as specxﬁcally descnbed in the Contract Docmnents
upon which the work under this contract is to be done, except that the Contractor shall provide

_land required for the erection of temporary construction faetlmes and storage of his material,
together with nght of access to same. ,

2.10. CLEANING Up

The Contractor shall, as directed by the Ceunty, remove from the County's nght of way and from |
all public and private property, at its own expense, all temporary structures, rubbxsh and waste
materials resuitmg ﬁ'om its operatxons :



3. CONTROL OF THE WORK

| 3.1. AutHORITY OF THE COUNTY

The County shall have general supervision of the contract under authority of the Board of ‘ |

‘Supervisors. The County has the authority to stop the work whenever such stoppage may be
necessary to ensure the proper execution of the contract. The County shall decide all questions
which may arise as to the quality or acceptability of materials furnished, work performed, and

- rate or progress of the work; all questions which may arise as to the interpretation of the plans |

and specifications; all questions as to the acceptable fulfillment of the contract on the part of the
- Contractor; and all questions as to compensation. The County’s detemnnatmn and’ declslon :
: thereon shall be final and conclusive.. G

3.2, DETAIL DRAWINGS

The approved plans shall be supplemented by such workmg drawm.gs as are necessary to cammi .

- the work adequately. All authorized alterations affecting the requirement and information given ,
- on the approved plans shall be in writing. No changes shall be made to any plan or drawmg aﬁer
- the same has been approved by the County, except by its written dn'ectlon

Approval by the Cmmty of the Contractors workmg drawings (or other documents) does not
relieve the Contractor of responsxbxhty for accuracy of dimensions, details or other requirements -

of the Contract Documents. It is mutually agreed that the Contractor shall be responsible for

agreement and conformity of his working drawings with the approved plans and specifications.
Full compensation for furmshmg all working drawings shall be considered as included in the :
prices paid for the various contmct 1tems of work, and no addmonal allowance will. be made i
therefore. S 8

3.3. CONFQRMITY WiTH PLANS AND ALL ALLOWABLE DvaATmNs |
Except as othermse spemﬁcaﬁy stated in the Contract Documents, finished smfaccs in alI cases
shall conform exactly with the elevations, lines, grades, cross-sections, and dimensions shown or

described in the Contract Documents. Any deviations must be authonzed in advance in wntmg
by the County. o

3.4 INTERPRETATION Or PLANS AND Smcmmmr«s

Should it appear that the work to be done is not sufficiently detailed or explamed in the Contract -

Documents, the Contractor must bring this to the Coungy_ s attentzon in writing prior. to sublmttal
of the Contractor S Provosal .

In the event of any dxscrepancy between any drawmgs and the figures wmten thereon, the ﬁgures v
~shall be taken as correct. The Contractor will not be allowed to take advantage of errors and
omissions in the drawmgs and specifications. When errors or omissions are found, they shall
, 1mmed1ately be brought to the attention of the other party in wntmg -

3.5. SUPERINTENDENCE

The Contractor shall keep on his work, eontmuaﬂy dunng its: progress a competent
Supenntendent responsible for the construction of the work, as well as any necessary assistants.
All such persons shall be acceptable to the County conunuously throughout the duration of the
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project. The Supenntendent shall represent the Contractor in hxs absence and aII directions given

to him shall be as binding as if given to the Contractor

<

| 3. 6 LINESANDGRADES

The Contractor shall prov1de opportumt;es and facilities for settmg pomts and makmg
measurements as requested by the County or otherwise as reasonably required. The Contractor
shall not proceed until it has made timely demand upon the County for, and has received from

the County, such lines and grades as may be necessary as the work progresses. The work shall |

be done in strict canfonmty with such lines and grades.

The Contractor shall earefully preserve benchmarks, reference points and stakes, and ni case of
~willful or careless destruction, the Contractor shall be charged with the resulting expense and
shall be responsible for any mistakes that may be caused by then' loss or disturbance.

3.7. INSPECTION OF WORK
The County and its representatives shall at all times have access to the work and shall be

furnished with every reasonable opportunity for ascertaining that the materials and workmanship
are in accordance with the requirements of the Contract Documents. All work done and all

_materials furnished shall be subject to the County's mspeenon and approval

The inspection of the work by any County representatives shall not relieve the Contractor of any ‘

“of its obligations to fulfill the requirements of the Contract Documents. Defective work or

* unsuitable materials may be rejected, notwithstanding that such work or materials may have been !

J pr’e.viously overlooked fby County representatives, accepted, or estimated for payment.

3.8. REMOVAL OF DEFECTIVE AND UNAUTHORIZED W()m(

All work which has been rejected shall be remedied or removed and replaced by the Contractor ;
_in an acceptable manner; and no compensation will be allowed for such removal or replacement. ;

Any work done beyond 1 the lines and grades as described by the Contract Documents, or any
extra work done without proper written authority, will be considered as unauthorized and will
not be paid for.. Work so done may be ordered removed at the Contractor's expense. Upon

failure on the part of the Contractor to comply, the County shall have authority to cause defective -

or unauthorized work to be remedied, or removed and replaced, and to deduct the costs for this
work from any monies due or to become due the Contractor.

3.9. EQUIPMENT AND PLANT

Equipment not suitable to produce the quality of work requlred will not be penmtted to operate

on the project. Plants shall be designed and constructed in accordance with general practice for

such equipment and shall be of sufficient material to carry the work to completion within the
time limit. The Contractor shall provide adequate and suitable equipment and plant to meet these
requirements and, when ordered by the County, shall immediately remove unsuitable equipment

from the work and discontinue the operation of unsatisfactory plants. No worn or obsolete
equipment shall be used, and in no case shall the maker's rating of the capacity for any
equipment be exceeded. All vehlcles used to haul materials over existing hlghways shaﬂ be
eqmpped with pneumat}c tires.



3.10. FINAL INSPECTION

The County will not make the final mspecnon until all the work provxded for and contemplated A

~ by the contract has been fully completed and the final clean up has been performed
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4. CONTROL OF MATERIAL

4.1, COUNTY FURNISHED MATERIALS

,The Contractor shall furnish all materials reqmred to complete the work except those specxﬁed '

in the Contract Documents to be furnished by the County. Any materials furnished by the
‘County will be delivered to the Contractor at the points specified in the Contract Documents.
The Contractor will be held respons1ble for all materials so delivered to him, and deductions will
be made from any monies due Contractor to make good any shortages and deficiencies, from any
- cause whatsoever, which may occur after such delivery, or for any demurrage charge:s due to
- dehnquency in unl&admg

- 4.2. SOURCE OF SUPPLY AND QUALITY OF MATERIALS

At the option of the County the source of supply of any materials shall be approved by the
County before the delivery is started. Only materials conforming to the exact requirements of
‘the Contract Documents and approved by the County shall be used in the work. All materials -
proposed for use may be inspected or tested by the County at any time during their preparation
and use. If it is found that sources of supply which have been approved do not furnish a uniform

product, or if the product from any source proves unacceptable at any time, the Contractor shall
furnish approved material from other approved sources. No material which, after approval e

subsequenﬂy becomes unfit for use shall be used in the work.

Wherever the name, or brand, or manufacturer of an ltem is specified, it is used as a measm'e of
_quality and utility or a standard. Except in those instances where the product is designated to
- match others presently in use, or as otherwise stated in the Contract Documents, specifications

calling for a designated material, product, thing or service by specific brand or trade name shall

- be deemed to be followed by the words “or equal” so that the Contractor may propose in the
Contractor’s bid any equal material, product, thing or service. If the Contractor desires to use
any other brand or manufacturer of equal quality or utility to that specified, he shall list definite
particulars of that which it considers equivalent to the specified item in its bid. The County will
then determine whether or not the proposed name brand or article is equal in quality and utility to
that specified, and the County’s detennmat}on in that regard shall be ﬁnai and binding upon the
Contractor. o ; , :

4.3 SAMPLES AND TESTS

. All tests of materials furnished by the Contractor shall be made by the County mn accordance

with commonly recognized standards of national organizations for this type of landfill project,
and such special methods and tests as are in use at the County's approved laborawry or otherwise
determined by the County to be needed. The County shall determine what testmg is needed.

Field tests of materlals will be made by the County or its representanve when deemed necessary
as determined by the County; and these tests shall be made in accordance with standard practxces ’
of the County or as otherwise needed ~ '

The Contractor shall furnish samples of all ‘materials as requested by the County without charge
‘No material shall be used until 1t has been approved by the County. Samples will be secured and
tested whenever necessary as determined by the County to determine the quality of the material.
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Promptly after the approval of the contract, the Contractor shall notify the County of the
proposed sources of supply of all materials to be furnished by it, usmg a form whxch wzll be :
- supplied by the County upon request. , :

- Whenever reference is made to standard tests or requirements of the County the Amencan o
Society for Testing Materials, the American Railway Engineering Association or the American
Association of State Highway Officials, the reference shall be construed to mean the standards
that are in effect at the date the Agreement is signed with subsequent amendments, changes,
additions as thereafter adopted and publmhed by the orgamzatxon referred to. g

: None of the prov1smns stated in this section shall relieve the Contractor of 1ts obhgatxons as

~ stated elsewhcre in the Contract Documents

44. STORAGE Or MATERIALS

Maienals shall be so stored as to ensure the preservanon of thexr quality and ﬁmess for the werk o
When considered necessary by the County, they shall be placed on wooden platforms or other
hard, clean surfaces and not on the ground. They shall be placed under cover when so directed

" bythe County Stored materials shall be so Iocated as to facilitate pmmpt lnSpectmn :

4 5. DEFEC’I‘IVE MATERIALS

All materials not conforming to the exact requxrements of the Contract Documents shall be
considered as defective; and all such materials, whether in place or not, shall be rejected and
shall be removed immediately from the site of the work. No rejected materials, the defects of
- which have been subsequently corrected, shall be used until approval in writing has been given -

by the County. Upon failure on the part of the Contractor to comply forthwith with any order of -
- the County made under the provisions of this article, the County shall have authority to remove
- and replace defective material and to deduct the cost of removal and replacement ﬁ'om any’

monies duc or to become due the Contractor.

, 4.6 ASSIGNMENT OF CLAJMS

In submxmng a bid on this public works project, or any subcontractor agreemg to supply goods P
services, or materials, and entering a contract pursuant thereto, the Contractor and/or
subcontractors do offer and agree to assign to the County all rights, title, and interest in and to all -
causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or under
the Cartwright Act (Chapter 2 (commencmg with Section }6700) of Part 2 of Division 7 of the .
Business and Professions Code), arising from purchases of goods, services, or materials pursuant
“to the public works contract or the subcontract. This assignment shall be made and become

effective at the time the awardmg body tenders final payment to the Ccntractor, thhout further
acknowiedgment by the pames ;
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5 LEGAL RELATIONS ANB RESPON SIBILITY
5.1. LAwS TOBE OBSERVED

51.1. Comphance with Apphcah!e Law

Reference to and/or incorporation into the Contract Documents of a parucular Iaw k

- statute, ordinance, rule or regulation is not, nor is it intended to be, a definitive statement

©of the law applicable to the Contract Documents and the accomplishment of the work.
Contractor must keep informed as to all such applicable laws - Federal, State, County,

- Municipal - as they affect the conduct of the work and comply with such law, mcludmg, s

- 'but not limited to, having requisite licenses, obtaining necessary permits, paying
necessary fees and taxes, posting notices and installing, operating and maintaining safety
~ precautions and facilities. It is likewise Contractor's responsibility to see to it that its -
. subcontractors also fully comply with such applicable laws. Contractor shall protect and
~defend County, its officers, agents, employees and contractors against any claim or
habxhty arising from or bascd upon any alleged vmlanon of such applicable law. -

" 5.12. LaborCode

The Ccmu‘actor shall comply with all apphcable requirements of the California Labor

~ Code including but not limited to Labor Code, Chapter 2, Subchapter 1, Article 10,

- Required Apprentices on Public Works Contracts. Reference is made to Chapxer 1,Part7,
Division 2 of the California Labor Code (commencing with Section 1720). By this
reference said Chapter 1 is incorporated herein with like effect as if it were here set forth
“~“in full. The parties recognize that said Chapter 1 deals with, ~among other things,
- discrimination, penalties and forfeitures, their disposition and enforcement, wages,
"~ working hours and securing workers' compensation insurance and directly affect the
 method of prosecution of the work by Contractor and subject it under certain conditions
. to penalties and forfeitures. Execution of the Agreement by the parties constitutes their
agreement to abide by said Chapter 1. Their stipulation as to all matters which they are

required to stipulate to by the provisions of said Chapter 1, constitutes Contractor's i

certification that he is aware of the provisions of said Chapter 1 and will comply with
them and further constitutes Contractor's certification as follows: "I am aware of the
provisions of Section 3700 of the California Labor Code which requires every employer
~to be insured against liability for workers' compensation or to undertake self-insurance in
- accordance with the provisions of that Code, and 1 will comply with such provisions
‘before commencing the performance of the work of this contract.” _ Contractor and his
subcontractors shall comply with the provisions of the Labor Code regardmg apprentices.

Contractor shall post at each job site during the course of the work a copy of County's -

* "Determination of Prevailing Wage Rate". Copies of this Determination are available
from County for this purpose. ' o ‘ » :

5.1.3. Equal Employment Oppartumty
The Contractor shall comply with all apphcable non-dlscnmmatwn and equal

employment laws. The Contractor shall not discriminate in his recruiting, hiring,

- promotion, demotion or termination practices on the basis of race, religious creed, color,
national origin, ancestry, sex, age or physical handicap in the performance of this contract
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and shall comply with the provisions of the California Fair Emplyéjmeﬂt Practice Act
(commencing with S1410 of the Labor Code), the Federal Civil Rights Act of 1964 (P.L.
88-352) and all amendments thereto, Executive Order No. 11246 (30 Federal Register

- 12319), as amended, and all administrative rules and regulations issued pursuant to said i ‘

Acts and Order. See particularly 41 Code of Federal Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to comply with the preceding

paragraph and shall include in each subcontract }anguage similar to the prccedmgV P

: ,paragraph

Contractor shall permit access to its records of employment, employment advertxsement :
application forms and other pertinent data and records (including but not limited to
certified payroll information) by County and any state or federal agency having
jurisdiction for the purpose of investigation to ascertain compliance with this Section.

‘Notwithstanding, Contractor shall submit c.ertxﬁcd pay‘roll to the Cotmty every 14 o

ca}endar days

- County may as.31gn an affirmative action rcpresentatwe to momtor Cont:ractor and his

~ subcontractor(s) conduct required by this section, including the right of entry to the -

~ construction site for the purpose of obtaining information from persons performing work
on the pmjcct provxdmg such mspectlon does not mterfere with the progress of thc work

~ Elsewhere in the Contract Documents more specxﬁc requxrements may be contmned -
covering the same subject matter of this Section. If so, such more spec:ﬁc rcqmrements’

. prevail over thlS section in case of conflict.

: Tremsactxons of $10 000 or under Contracts and subcontracts not exceedmg $10 000 are

exempt from the requirements of this section. No Contractor or subcontractor shall |

procure supphes and/or services in less than usual quantities to avoid applxcabzhty of this
- section. With respect to contract and subcontracts for indefinite quantities, this section
applies unless the amount required in any one year under such contract will reasonably be
- expected not to exceed $10 000. ~

Transactxons in Excess of $IO 000, but less than $50 000 - At Countys rcquest

- Contractor shall certify that he has in effect an affirmative action plan and agrees to

~ comply with all state and federal laws and regulations regarding Fair Employment

Practices. Contractor shall maintain a written copy of his affirmative action plan and

* furnish County a copy of the Plan upon request. County may require Contractor to
complete an Affirmative Action ‘Compliance Report, on a form ﬁmnshcd by County

settmg forth deﬁmte goals dunng the term of this contract. ,

Transactlons of $50,000 or more - If Contmctor has 50 or more employees and a contract
for $50,000 or more, he shall develop and submit to County within 30 days after award, a

written affirmative’ action- compliance program providing -in detail specific steps to
- guarantee equal employment opportunity. Contractor shall include in his affirmative

action program a table of job classifications, whxch table shall include but neeti not bc
limited to job titles, dutles and rates of pay. : ,
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Contractor shall in each subcontract let to do a portion of the work covered hereunder,
where the subcontractor involved has 50 or more employees and the subcontract is. for
- $50,000 or more, 1mpose it the subcontract the above reqmrements

For the purpose of dctermlmng the number of employees, the average cef the Contractor s
~or his subcontractor's employees from the 12 month period immediately prior to award,
or the total number of employees contractor or its subcontractor wﬂl have when
perfonnmg this contract, whichever is higher, shall be used.

cherally Assisted Constructmn - If this project is a federally assisted construction
project, then the contract provisions contained 41 CFR $60-1.4(b) are incorporated herein
and Contractor shall likewise incorporate said provisions in each subcontract entered into
: by Contractor to perform the work. Federally assisted construction is 1dﬁnt1ﬁed as such
in the Notice Inviting Bids.

5 I 4. Registration of Contractm

- In order to be considered, a prospective bidder must be licensed in accordance thh
Division 3, Chapter 9 (commencmg with Section 7000) of the Busmess and Professnons
Code

5.1.5. Accldent Prevention

Particular attention shall be given to relevant Division of Industnal Safety Construction
and Electrical Safety Orders. Said Orders are contained in Title 8 of the California Code
of Regulations, Chapter 4, Subchapters 4 and 5. Specific attention shall be taken of the
California Occupational Safety and Health Act of 1973 (commencing with Section 6300
of the Labor Code) and the Federal Occupational Safety and Health Act of 1970 (P.L. 91-
- 596) and rules and regulations issued pursuant to said Acts. Specific reference is made to
“Article 6 of said Construction Safety Orders. Contractor shall submit to County, in
- advance of excavation a detailed plan showing the design of shoring, bracing, sloping of
‘the sides of trenches, or other provisions to be made for protection of personnel during
earthwork operations. In event the Contractor's plan does not conform to the shoring
system requirement of Article 6, the contractor’s proposed shoring design shall be
prepared and signed by a civil or structural engineer registered in the State of California.
The Contractor shall also impose these requirements on all subcontractors involved and
enforce comphance therewith. The dutles here set forth are nondelcgable by Contractor

5. 2 C(}NTRACTOR'S RESPONSIBILITY

Contractor is under the absolute duty in fuIﬁlhng his contractual ‘obligatiens herennder to
proceed, and cause his subcontractors to proceed, in a safe, workmanlike manner, with adequate
~safeguards for the protection of the public, the workmen and persons from time to time
inspecting the work. If at any time Contractor finds any of his subcontractors are allowing work
to proceed in an unsafe manner or contrary to the terms of the Contract Documents, Contractor
shall immediately cause such action to stop and immediately take all action necessary to protect

- workmen, inspectors and the general public and cause the work to proceed in a safe manner or in

~ accordance with the terms of the Contract Documents.
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5.3. CONTRACTOR'S RESPONS;BIL}TY FOR WORK

Until the formal final acceptance of the completed work by the County, the Contractor shall have;
the charge and care of the work and shall bear the risk of injury or damage to any part. of the
work by the action of the weather or from any other cause, whether or not arising from the
~ execution of the work. The Contractor shall rebuild, repair, restore, and make good all i mjunes E

or damages to any portion of the work. :

54. PROPERTY RIGHTS IN MATERIALS
Nothing in the contract shall be construed as vesting in the Contractor any right of property in

the materials used after they have been attached or affixed to the work or the soil. All such o

materials shall become the property of the County upon being so attached or aﬁixed

5.5. PERMITS AND LIC‘ENSES

The Contractor shall procure all permits and hcenses (mcludmg but not hm:ted to: Natlonal
Pollution Discharge Elimination System (NPDES) and South Coast Air Quality Management
District (AQMD) permit requirements), pay all charges and fees and give all notices nece&sary .
and incident to prosecutlon of the work : :

5.6. ROYALTIES AND PATENTS
‘The Contractor shall assume all costs arising from the use of patented materials, equipment,

devices, or processes used on or incorporated in the work, and agrees to indemnify and save -

harmless the County and its duly authorized representatives, from all suits at law, or actions of
every nature for, or on account of, the use. af any. patented matenals, equlpment, devxces,
processes: Gl ‘ «

5.7. SANITARY PROVISIONS

Necessary conveniences, properly secluded from pubhc observatwn, shall be provxded by the
Contractor where needed for the use of laborers on the work. Their location, construction and
maintenance shall be subject to the approval of the County. The Contractor shall obey and

~enforce such sanitary regulations as may be prescnbed by the State Departmcnt of Heal’th or

other authorities having Junsdxctmn

5 8. PuBLIC SAFETY

- The Contractor at its own expense shall ﬁnmsh erect, and maintain such fences, bamers hghts, ‘
- and signs as are necessary to give adequate warning to the public at all times that the work is
under construction; and the Contractor shall erect such warning and directional signs and employ

- such flagmen as are required and shall maintain same throughout the construction period. Full
compensation for the work involved in carrylng out the prccaunonary measures above specifi ed
shall be considered as included in the prices paid for the various contract items of work and no.

~ -additional payment will be made therefore. , : o

5.9. Usg OF Exnosmss '

When the use of explosives is necessary for the prosecution of the work, the Contractor shall use
 the utmost care not to endanger life or property. All explosives shall be stored in accordance
- with the provisions of Division II Part I, Chapter 3, of the Health and Safety Code of the State of

Cahforma and other apphcable laws or regulations. - ' ‘
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5.10. PROVISIONS FOR EMERGENCIES | | |
Unusual conditions may arise on the work which will require that immediate and unusual

N prowsmns be made to protect the public from danger or loss or damage to life or property, and it -

~ is part of the service required of the Contractor to make such pmvxszons and to ﬁnmsh such

' protectlon

The Contractor shall use Such "foreskig'ht ahd shall take such ‘ste‘ps and precautions as its
operations make necessary to pmtect the pubhc from danger or damage, or loss of life or
. property , .

Whenever work is undertaken pﬂrsuant to this Section, Contractor shall promptly file with
County a verified report setting forth the nature of the emergency and the action taken by the
‘Contractor by reason of the emergency. ‘

‘Whenever, in the opinion of the County, an emergency exists against which the Contractor has

not taken sufficient precaution for the safety of the public or the protection of utilities or of
adjacent structures or property which may be injured or damaged because of the Contractor’s
work; and, in the opinion of the County, immediate action shall be considered necessary in order
to protect public or private, personal or real property interests, or prevent likely loss of human
life or damage; then the County may provide suitable protection to said interests by causing such

work to be done and material to be furnished as, in the opinion of the County, may seem

- reasonable and necessary. The cost and expense of all such emergency work shall be borne by :

. the Contractor, and if he shall not pay said cost and expense upon presentation of the bills
. therefore, duly certified by the County, then said cost and expense will be paid by the County
~and shall thereafter by deducted from any amounts due or which may become due said
Contractor. Failure of the County, however, to take such precautmnary measures, shall not
relieve the Contractor of its full responsxbxhty for pubhc safety

5. 11 UNFORESEEN DIFFICULTIES

The risk of all loss or damage, except as noted in Section 8.4, arising out of the work, or from
any unforeseen obstructions or difficulties which may be encountered during the progress of the
work, or from the action of the weather, or from encumbrances in the line of work shall be the -
responmblhty of the Contractor. :

5.12. AccCEss TOTHE WORK

Unless provided for in the Special Provxsxons access to the work from ex1stmg roads shall be
provided by the Contractor at its expense and maintained in a manner so as not to create a public
nuisance. The County assumes no responsibility for the condition or maintenance of any
existing road or structure thereon that may be used by the Conttactor for performing the work or
for traveling to and from the site of the work. No additional payment will be made to the
Contractor for constructing any temporary road used for construction operations or for
improving, repairing, or maintaining any existing road or structure thereon that may be used by
the Contractor for performance of the work under these specifications. The cost of all work
described in this paragraph shall be included in the prices bid in the schedule for other items of
construction work. ,
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5.13. GUARANTEE OF WORK

All work shall be guaranteed by Contractor for a period of two (2) years from the recordation of
the Notice of Completion against any defects, including but not limited to those resulting from
the use of inferior materials, equipment, or workmanship. Upon notice from County, Contractor
shall promptly remedy such defects at its expense, including payment to County of its expenses
in connection with such defects; otherwise County shall proceed to remedy such defects and
Contractor shall relmburse County for its expenses. , :

This guarantee is in addition to any specific guarantee(s) provxded for elsewhere in the Contract ‘
Documents or provided by manufacturers or supphers '

5. 14 SURETY OF GUARANTEE

~ The performance of guarantee and conditions specified in Section 5.13., shall be secured bya

surety bond which shall be delivered by the Contractor to the County prior to the date on which
final payment is made to the Contractor. Said bond shall be in an approved form and executed:
by a surety company or companies satlsfactory to the County, in the amount of 10 percent of the
_ final contract price. Said bond shall remain in force for the duration of the guarantee period
specified in Section 5.13. Instead of providing such a bond as described above, the Contractor
may, at its option, provide for the performance bond furnished under the contract to remain in
force for said amount until the expiration of said guarantee period; and the amount of said
performance bond may be reduced to 10 percent of the final contract pnce beginning at the time
of recordat:on of the Notxce of Completlon

5.15. DAMAGES BY ACT OF Gop

If the construction of the project herein is damaged which damage is detenmnad to have been :
proximately caused by an act of God, in excess of 5% of the contract amount, provided that the

work damaged is built in accordance with applicable building standards and the plans and

specifications, then the County may, thhout pre}udlce to any other right or remedy, termmate i
the contract. ,



6. PROSECUTION AND PROGRESS

61 PROGRESSOFTHEWORK

The Contractor shall begin the work within. tcn (IO) calendar days aﬁer the date of recerpt by
Contractor of notice to proceed from the County and shall diligently and continuously prosecute
the same to completlon within the tnne hmlt provided in the Specra} Provisions. -

6. 2 OVEImME WORK AND WORK AT NIGHT

The Contractor shall conduct the work on a five (5) day, forty (40) hour work week with no work
~ on legal holidays (as further described in the Special Provisions). If the Contractor feels it is
necessary to work more than the normat 40 hour work week, he will make a written request for
‘permission from the County, outlining the reasons for such request. The decision of granting
permission for overtime work shall be in the sole discretion of the County, and the decision of
* the County shall be final. If granted, a condition will be imposed requiring the Contractor to pay

the County the cost incurred at overtime rates for additional mspectlon and engmeermg tlme
required in connection with the overtime work. - ,

g V,When any work is performed at night, only such c1yasses‘ of work shall be dorm as can bé properiy :
- inspected.  Adequate hght must be provxded for the safety of the workers and for proper
.inspection. ;

6 3. SUBCONTRAC’HNG

,Reference is made to the Subletting and Subcontracting Fair Practice Act contamed in the
- California Public Contract Code (commencing with Section 4100). By this reference, said Act is

=  incorporated herein with like effect as if it were here set forth in full and the parties shall abide

by its terms and substitution shall be only as allowed by that Act. County reserves the right to
approve all s&xbcontractors whether or not they are required to be hsted m the Contractor’s .
Proposal : ; ; ; ,

Contractor shall be responsible for the acts and omissions of its subcontractors and shall make
certain that at all times its subcontractors comply with the terms of the Contract Documents and
applicable law. Where a portion of the work which has been subcontracted by the Contractor is
not being prosecuted in a manner satisfactory to the County, the subcontractor shall be removed
immediately on the request of the County and shall not again be employed on the work.

- The Contractor shall give its personal attention to the fulfillment of the contract and shall keep
the work under its control. The Contractor shall perform with its own organization work of a
value amounting to not less than 50 percent of the remainder obtained by subtracting from the
total original contract value the sum of any item designated herein or in the Special Provisions as -
Specialty Items. The furnishing and placing of reinforcing steel, when placing is performed by
the supplier, will be considered as a Specialty Item for this purpose; however, he shall be
designated in the list of subcontractors. The value of the work subcontracted will be based on
~ the contract item bid price, if any subdrv:sxon of a contract umt is subcontracted, the entire unit
shall be consrdered as subcontracted.



6.4. CHARACTER OF WORKMEN

If any subcontractor or person employed by the Conh'aetor shall fail or refuse to carry out the
~directions of the County or shall appear to the County to be incompetent or to act in a disorderly
or improper manner, he/she shall be discharged immediately upon the request of the Cmmty and
such person shall not again be employed on this work .

6.5. TEMP()RARY SUSPENSION OF THE WORK

The County shall have the authority to suspend the work WhoIIy or in part, for such period as the .
County may deem necessary, due to unsuitable weather, or to such other conditions as are

considered unfavorable for the suitable prosecution of the work, or for such time as the County
may deem necessary due to the failure on the part of the Contractor to properly perform the

work.  The Contractor shall immediately comply with the order of the County to suspend the
work wholly or in part. The work shall be resumed when conditions are favorable or methods
are corrected, as ordered or approved by the County. IR SR :

6.6. TIME FOR COMPLEHON AND LIQUIDATED DAMAGES

The Contractor shall complete the work called for under the contract in alI parts and ~
requirements within the number of working days specified in the Special Provxsnons quméated _—
damages shall apply as stated in the Specml Provisions. ‘

A working day is hereby deﬁned as any day (except Saturdays, Sundays legal hohdays and days =
on which the Contractor is specifically reqmred by the Special Provisions to suspend

construction operations) on which the Contractor is not: prevented by inclement weather or e

- resulting conditions from proceeding with at least 60 percent of the normal labor and eqmpment' '
force engaged in the eontrolhng operatwn or operanons for at least five hours.

The County will furmsh the Contractor a weekly statement showmg the number eif WOrkmg days
charged to the contract for the preceding week, the number of working days specxﬁed for
completion of the contract, and the number of working days remaining to complete the contract.
The Contractor will be allowed one week in which to file a written protest setting forth in what
- respects the weekly statement is mcorreet, ‘otherwise the statement shall be deemed to have been
accepted by the Contractor as correct. : : :

The following hohdays will be considered as lega} holidays: New Year's Day, Martin Luther, ‘

King Jr. Birthday, Lincoln's Birthday; Washington's Birthday (observed); Memorial Day;

Independence Day; Labor Day; Columbus Day; Veteran's Day; Thanksgiving Day; day after
Thanksgiving; Christmas; and such other days as are declared County holidays by ordinance
passed by the Board of Supervxsors Please refer to speclﬁc holiday dates listed in the Specxal :
Prowsmns :

Contractor acknowiedges that faxlure to perform in strict accordance w1th the Contract
Documents and within the time limits specified in the Spemai Provisions will cause County to
suffer special damages in addition to cost of completion of the work in accordance with the
provisions of the Contract Documents. Such special damage could include, but is not limited to,
lease and rental cost, additional salanes and overhead, interest during construction, attorney
expense, additional engmeenng, mspecnon expense cost of maintaining or constmctmg aItemate ‘
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facilities, and injury to the property of the County or others. Such special damage could also
include penalties assessed against the County by other governmental agencies for failure to have
the project completed in a timely manner or as required by law. The County may withhold from
any money due or that may become due the Contractor under the contract such amount as the

, County may elect to offset the damages incurred. Any thhholdmg or failure to vmhhold shaIIf
not in any way limit rccove:y for damages actually incurred. ,

It is further agreed that in case the work called for under the contract is not ﬁmshed and
completed in all parts and requirements within the time specified, the County (in its sole
discretion) shall have the right to extend the time for completion or not. If the County decides to
extend the time limit for the completion of the contract, the County shall further have the right to
charge to the Contractor and to deduct from the Contractor’s payment all or any part of the actual
cost of engineering, inspection, superintendence, and other related expenses caused by the
- Contractor’s failure to complete the project as required. Liquidated damages shall apply as

stated in the Special Provisions. '

6.7. DELAYS AND EXTENSION OF TIME ,
If-delays are caused by unforeseen causes beyond the control of either the Contractor or the
- County, such as war, strikes, fire, floods, or other action of the elements, such delays will entitle
the Contractor to an equivalent extension of time for the completion of the contract but not
damages or additional payments over the contract price. Furthermore, if the Contractor suffers
" any delay caused by the failure of the County to furnish the necessary right of way or materials
~ agreed to be furnished by it, or by failure to supply necessary plans or instructions concerning
_ the work to be done after written request therefore has been made, the Contractor shall be
entitled to an extension of time equivalent to the time lost for any of the above—mennoned _
reasons but shall not be entitled to any damages for such delay ' , '

6.8. ASSEGNMENT

" The contract may be assigned only upon prior written consent of the’ County” Such written
consent to sublet, assign or otherwise dispose of any portion of the contract, shall not be
- construed to relieve the Contractor of any responsibility for the fulfillment of the contract.

- 6.9. TEKMiNATION OF CONTRACT

If the Contractor fails to begin delivery of material and equipment or to commence work w1thm
the time specified herein, or to maintain the rates of delivery of materials, or to execute the work
in the proper manner, written notice by the County may be served upon the Contractor
demanding compliance with the contract. If the Contractor refuses or neglects to comply with

such notice within five (5) working days after receipt of the notice, then the County may take
possession of the work, together with all material and equipment thereon, and may complete the

work itself in the manner the County determines to- be appropnate The cost of the complf:tlon of

the work shall be charged against the Contractor and its surety and may be deductedfﬁ‘om any
money due to the Contractor; and if the sums due under the contract are insufficient, the
~Contractor and/or its surety shall pay to the County within five (5) wm'kmg days aﬂef the
completion of the work all of such cost in excess of the contract price. ,
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7. PAYMENT' ~

7.1. SCOPE Or PAYMENTS

The compensation described in the Agreement shall be comp}ete and full payment to the
Contractor for furnishing all materials, labor, tools, equipment and related items necessary to
complete the work; and for all obligations imposed upon the Contractor pursuant to the Contract
Documents. Neither the payment of any estimate nor of any retained percentage shall relieve the
; Contractor of any obli gauon to make good any defectlve work or matenal

7 1.1. Measnrement and Computatmn of Quantmes
~Unless otherwise stated all items of the work to be paid for ata contract pnce per unit of
measurement will be measured by the County in accordance with United States Standard
- Measures. A ton shall mean 2,000 pounds, avoirdupois. Except as otherwise expressly
~provided in the specifications, the methods of measurement and computanon of quantities
will be determined by the County. :

The welghts of metalwork, and other metal parts to be paid for by wexght wxll be
determined by the County on the basis of handbook weights, scale weights, or -
manufacturer's catalog weights, or in the absence of any of the foregoing, on the basis of
~eStimated weights; proVided tha1 weights of nonmetallic coatings will be excluded.

7. 1.2. Payment at Contract Pmes ‘

“The contract price for an item of the work shall mc}ude ﬁﬂl compensauon for all costs of i |
that item, including the costs of any work, materials and equipment incidental to the ltemm
but not specxﬁc:ally shown or described in the Contract Documents. -

“The cﬁntract prices shall include full compensation for all costs of any work, materials,
and equipment required by the Contract Documents, but not covered by a contract price
or othermse expressly made the subject of dlrect payment

S 2 PAYMENT AND COMPENSATION FOR ALTERED QUAN'HTIES

~ When alterations in plans or quantities of work are ordered and performed, the Contractor agrees
to accept payment in full at the contract unit price for the actual quantmes of work done; and no-
; addmonal payment will be made for anticipated profits. ;

- 1.3. FORCE ACCOUNT PAYMENT :

* When extra work is to be paid for on a force account bams, compensatmn will be detertmned as
follows: ' '

7.3.1. Work Performed by Contractor

The Contractor will be paid for labor, materials, and eqmpment rental as hereinafter
provided, except where agreement has been reached to pay in accordance with Section
7.3.2. Only materials mcorporated in the work will be paxd for. : ,

To the total computed as provxded in Sectmn 7. 3 L I 713.12 and 7.3.1 3 will be added
the followmg percentages =
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* Labor -- 24 percent
Materials -- 15 percent
Equipment Rental -- 15 percent

It is undcrstood 1abor matenals, and equipment may be furnished by the Contractor orby
the subcontractor or by others on behalf of the Contractor. :

‘When extra work paid for on a force account basis is performed by forces Othcr than_the
Contractor's organization, the Contractor shall reach agreement with such other forces as
to the distribution of the payment made by the County for such work and no addmonal
payment therefore will be made by the County. : , ; W

,7.311 Labor < : : i )
The Contractor will be pald the cost of labor for the workmen (mcludmg foremen =

- when authorized by the County), used in the actual and direct performance of the
work. The cost of labor, whether the employer is the Contractor, subcontractor, or : '

: 'o‘ther forces, will be the sum of the followmg

7311 lActualWages

~ The actual wages paid shall mclude any employer payments to or on behalf of the
‘workmen for health and welfare pension, vacation, and snmlar purposes. '

13.1.1 Z,LaberSurcharge S : By i |
" To the actual ‘wages as- defined in Sectmn 7.3.1.1.1. will be ‘added a labor

surcharge set forth in the Special Provisions Section 1.24, which labor surcharge =

shall constitute full compensation for all payments imposed by State and Federal
~ laws and for all other payments made to, or on behalf of, the workmen, other than

 actual wages as defined in Section 7.3.1.1.1 and subsmtence and travel allewance L

as speczﬁed in Section 7.3.1.1.3.

‘7.3 1.13. Subsxstence and Travel A}lowance ' , :

‘Subsistence and travel allowance paxd to such work:menas reqmmd by conectwe‘ i

'bargammg agreements ' , ~, ,
7312 Materials

The cost of materials mcorporated in the work wxll be the cost to the purchaser
whether Contractor, subcontractor or other forces, from the suppher thereof except as
- the followmg are apphcable , ; ’

(a) If a cash or trade dxscount by the actual suppher is offered or ava;tlable to
the purchaser, it shall be credited to the County nothﬂlstandmg the fact
: that such dlscount may not have been taken i
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(b) If the materials are procured by the purchaser by any method which is not
a direct purchase from and a direct billing by the actual suppher to such
purchaser, the cost of such materials shall be deemed to be the price paid
to the actual supplier as determined by the County. No markup except for

“actual costs incurred in the handﬁng of such materials Wi}l be permitted.

(c) If the materials are obtained from a supply or source owned wholly or in
part by the purchaser, payment therefore will not exceed the price paid by
the purchaser for similar materials furnished from said source on contract
items or on the current wholesale price for such matenals delivered to the
]ob site whichever price is lower

(d) If the cost of such materials is, in \ the opinion of the County, excessive,
then the cost of such materials shall be deemed to be the lowest current
wholesale price at which such materials are available in the quantities
‘concerned delivered to the job site, less any discounts as prowd@d in
Section 7.3.1.2(a). o

(e) If the Contractor does not furnish satisfactory evidence of the cost of such
' materials from the actual supplier thereof, the cost shall then be
determined in accordance with Section 7.3.1 2(d) e 4

. The Coumy reserves the right to furnish such materials as it deems advisable, and the
Contractor shall have no claims for costs and proﬁt on such matenals , :

| 7.3.1.3. Equlpment Rental

The Contractor will be paid for the use of equipment at the rental rates listed for such
equipment in the Special Provisions regardless of ownership and any rental or other
agreement, if such may exist, for the use of such equipment entered into by the
Contractor. If it is deemed necessary by the County to use equipment not listed in the
* Special Provisions, a suitable rental rate for such equipment will be established by the
County. The Contractor may furnish any cost data whxch nght assxst the County n
~the estabhshment of such rental rate.

- The rental rates pald as above prowded shall’ include the cost of fuel, oil, lubrication,
supplies, necessary attachments, repairs and mamtenance of any kind, deprec;atxon
storage, msm'ance, and all 1nc1dcntals :

~ Operators of rented equxpment wﬂl be pald for as provxded under Section 7.3.1.1

All equipment shall in the opinton of the County, be in good working condmon and ’
“suitable for the purpose for which the equxpment is to be used.

Unless otherwise specified, manufacturer’s ratmgs and manufacturer approved
modifications shall be used to classify equipment for the determination of applicable
‘rental rates. Eqmpment which has no direct power unit shall be powered by a unit of

at Jeast the minimum rating recommended by the manufacturer. ,
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Individual pieces of equipment or tools having a replacement value of $25.00 or less,
~ whether or not consumed by use, shall be considered to be small tools and no
' payment will be made therefore. ' -

: Rental time will not be allowed while: eqmpment is inoperative due to breakdow:xs

- In computing the rental time of equipment, less than 30 minutes shail be consxdered % : |
‘ 'hour , ,

73.1.3.1 Eqmpment on the Work

‘The rental time to be paid for equlpment on the work shall be the txme the

equipment is in operation on the extra work being performed, and in addition,

- shall include the time required to move the equipment to location of the extra

work and return it to the original location or to another location requiring no more

- time than that required to return it to its original location, except that moving time:

. will not be paid for if the equipment is used at the site of the extra work on other

- than such extra work. Loading and transporting costs will be allowed, in lieu of

- moving time, when the equipment is moved by means other than its own power,

~except that no payment will be made if the equ:pment is used at the site of the
- extra work on other than such extra work.

7. 3 1.3.2 Eqmpment not on the Work

~ For the use of eqmpmem moved in on the work and used excluswely for extra
‘work paid for on a force account basis, the Contractor will be paid the rental rates
listed in the Special Provisions or as agreed to as provided in Section 7.3.1.3 and
 for the cost of transporting the equipment to the location of the work and its return
‘ to its ongmal locatmns all in accordance thh the following provmwns

(i) The original locatxon of the equipment to be hauled to the locat:on of the
: ~ work shall be agreed to by the County in advance.
(it}  The County will pay the costs of loading and. unloading such eqmpment
(i)  The cost of transporting equipment on low bed trailers. shall not exceed the -
~ hourly rates charged by established haulers. ,
(iv)  The cost of transporting equipment shall not exceed the apphcable
, - minimum established rates of the Public Utilities Commission. 553
(v)  The rental period shall begin at the time the equipment is unloaded at the
site of the extra work, shall include each day that the equipment is at the

site of the extra work, excluding Saturdays, Sundays, and legal holidays

~ unless the extra work is performed on such days, and shall terminate at the
end of the day on which the County directs the Contractor to discontinue
the use of such equipment. The rental t:me to be paid per day will be i in
: accordance thh the follomng
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Hours to be Paid

When hourly rates are listed, less than 30 minutes of operatmn shall be cmsxdered :

to be ¥ hour of operation.

When daﬂy rates are listed, payment for % day w:ll be made if the eqmpment is
not used. If the eqmpment is used, payment ‘will be made for one day

~ The minimum rental time to be paid for the entire rental penod on an houﬂy basis
shall not be less than 8 hours or if on a daily basis shall not be Iess than one day.

(i)  Should the Contractor desxre the return of the equipment to a Iocanon'

- other than its original location, the County will pay the cost of
transportation in accordance with the above provisions, provided such
payment shall not exceed the cost of moving the equipment to thework.

(i)  Payment for transporting, loading and unloadmg equxpment as above
‘ provided, will not be made if the equipment is used on the work in any
other way than upon extra work paxd for on a force account bams

Hours In
0 4

0.5 425
1 4.5
1.5 4.75
2 5

2.5 525
3 55
35 5.75
4 6

4.5 6.25

5 65

5.5 6.75

6 7
6.5 7.25

7 7.75

8 8

_Over8 ~ Hours in operation

7.3.2. Work Performed by Special Forces or Other Special Services

When the County and the Contractor, by advance agreement, determine that a specnal
service or an item of extra work cannot be performed by the forces of the Contractor or
those of any of his subcontractors, such service or extra work item may be performed by
a specialist. Invoices for such service or item of extra work on the basis of the current
market price thereof may be accepted without complete itemization of labor, material,

. and equipment rental costs when it is impracticable and not in accordance with the
estabhshed practice of the special service industry to provxde such complete itemization.
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In those instances wherein a Contractor is required to perform extra work necessitating a -
-~ fabrication or machining process in a fabrication or machine shop facility away from the
- job site, the charges for that portion of the extra Work performed 1 m such faelhty may, by
- agreement be accepted as a specialist billing.

To the specialist invoice price, less a credit to the County for any cash or trade discount
offered or available, whether or not such discount may have been taken, will be added 15 -

percent in lieu of the percentages provided in Section 7.3.1.

733, Records ;
The Contractor shall maintain his records in such manner as to pfrov1de a clear dlstmetxon

between the direct costs of extra work paid foron a force account basm and the costs of o

other operatlons

The Contractor shall furnish the Comty (ona form prowded by the County) report sheets

in duplicate of each day's extra work paid for on a force account basis no later than the

~ working day following the performance of said work. The daily report sheets shall -

itemize the materials used, and shall cover the direct costs of labor and the charges for

equipment rental, whether furnished by the Contractor, subcontractor, or other forces,

except for charges described in Section 7.3.2. The daﬂy report sheets shall provide

names or identifications and classifications of workmen, the hourly rate of pay and hours

worked, and also the size, type and xdennﬁcatnon number of eqmpment, and hours ~
operated : ;

Matenals charges shall be substantxated by valid copies of vendors invoices. Such '
- invoices shall be submitted with the daily report sheets, or if not available, they shall be
 submitted with subsequent daily report sheets. Should said vendor's invoices not be
submitted within 15 days after acceptance of the work, the County reserves the right to
establish the cost of such materials at the lowest current wholesale prices at which said
materials are available in the quantities concerned delivered to the Iocatxon or the work,
Iess any dsscmmts pmwded in Section 7.3.1.2 (a) :

Daxly report sheets shall be s:gned by the Contractor or 1ts authonzed agent.

The County will compare its records with the daﬂy repo:t’t sheets fumxshed by the
Contractor, make any necessary adjustments, and compile the costs of work paid for on a
force account basis on-daily extra work report forms furnished by the County. When

these daily extra work reports are agreed upon and signed by both parties, they shall
- become the basis of payment for, the work performed, but shall not preclude subsequent ,
adjustment based ona later audlt : ,

The Contractor’s cost records pertalmng to work paid for on a force account basis shall be
open to inspection or audit by representatives of the County, during the life of the
contract and for a period of not less than 18 months after the date of acceptance thereof,
~ and the Contractor shall retain such records for that period. Where payment for materials
or labor is based on the cost thereof to forces other than the Contractor, the Contractor
expressly guarantees that the cost records of such other forces shall be open to inspection
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and audit by representatives of the County on the same terms and conditions as the cost
records of the Contractor. 'If an audit is to be commenced more than 60 days after the
acceptance date of the contract, the Contractor will be given a reasonable notkce of the
time when such audlt is to begln , U

7.34. Payment

::Payment as provided above i in Sectlons 7. 3 1and 7.3.2 shall constitute full compensation
to the Contractor for performance of work paid for on a force account basis and no -
addltxonal compensation will be allowed therefore.

7.4. ACCEPTANCE

The work shall be inspected for final acceptance by the County promptly upen receipt of notlce :
in writing from the Contractor that the completed work is ready for such mspecnon

7 5. PARTIAL PAYMENTS

On or about the last day of each month, the County shall make an estimate in wntmg of the total
~amount of work done by the Contractor to the time of such estimate and the value thereof. The
County shall retain 10 percent (10%) of such estimated value of the work or partial payment for
the fulfillment of the contract by the Contractor. The County may reduce the retention from 10%
“to 5% if, the project is more than 50% completed, no stop notices have been received, the project
is proceedmg as scheduled and the County has accepted the work.

After deducting all previous payments and all sums to be kept or retamed under the provxsxons of
- the contract or applicable law, the County shall make monthly progress payments to the
Contractor. No such estimate or payment shall be required to be made when, in the judgment of
the ‘County, the work is not proceeding properly. No payment shall be required to be made by

the County unless and until all required submittals have been delivered to the County, mciudlng e
but not limited to the following: certified payroll information at a frequency specified in the -

Section 5.1.3, Construction schedule updates as listed in Section 2.2, and National Pollution
Discharge and Elimination System permit requlrements and frequencies as stated in the Special
Provisions. ~

In accordance with Public Contract Code Section 22300 and other applicable‘ law, the Contractor
may substitute securities for any monies withheld to ensure performance under the contract.
Such substitution shall be made only upon a separate agreement between the County Board of
Supervisors and the Contractor which contains terms and conditions in compliance with all laws
applicable to monies withheld under the contract.

7.6. DELAYED PAYMENTS

All the monies due the Contractor under the contract will be paid by the Treasurer of the County
of Riverside, prepared and approved as required by law; and it is understood that any delay in the
preparation, approval and payment of these demands will not constitute a breach of the County’s
obligations.



7.7. - FINAL PAYMENT .

The County, after completion of the work, and submittal of any ﬁnal documents or reports S
required by the Special Provisions, shall make a final estimate in writing to the County Board of

Supervisors of the amount of work done and the value of such work; and pursuant to order of the
Board of Supervisors the County shall pay the sum found to be due after deducting therefrom all
previous payments and all amounts to be kept and retained under the provisions of the contract or
applicable law. All prior partial estimates and payments shall be subject to correction in the final -
estimate and payment. The withheld retention funds shall not be due and payable to the

- Contractor until the expiration of thirty-five (35) days after the date of appmval by the Board of oy
Supervisors and recordation of the notice of completion. ;

The Contractor agrees that no certificate given or payments made under the contract exce,pt the
final payment and approval by the Board of Supervisors shall be conclusive evidence of the

performance of the contract. No payment shall be construed to be an acceptance of any defectwe " o |

work or improper matenals

The Contractor 3 agreement to the ﬁnal payment shall release the County, mcludmg its ofﬁcers
employees, agents and contractors, from any and all claims from the Contractor for ﬁ:rther or
& addxtlonal compensatlon related to the work , : , i

- 7.8. CLAIMS RESOLUTION

In accordance with Public Contract Code’ Section 20104 - 20104.8 and other apphcable law,
public works claims of $375,000 or less which arise between the Contractor and the County shall
be resolved following the statutory procedure unless the County has elected to resolve the
- dispute pm'suam to Pubhc Contract Code 10240 et seq

7.8.1. Submission of Claims

All claims shall be submitted in wntmg and accompamed by substant:ahng
documentation. Claims must be filed before processing of the final payment unless other
notice requirements are provided in the contract. "Claim” means a separate demand by
the claimant for (1) a time extension, (2) payment of money or damages arising from
work done by or on behalf of the claimant and payment of which is not otherwise
expressly provided for or the claimant is not othermse entitled, or (3) an amount the
payment of which is dlsputed by the County '

7.8.1.1. C}axms Under SS@ 00(}00

The County shall respond i in wntmg to the clalm thhm 45 days of receipt of the
claim, or, the County may request, in writing, within 30 days of receipt of the claim,
~ any additional documentation supporting the claim or relating to defenses or claims
the County may have. If additional information is needed thereafter, it shall be -
provided upon mutual agreement of the County and the claimant. The County's

written response shall be submitted 15 days after receiving the additional -

documentation, or within the same period of time taken by the claimant to produce :
the addltlonal information, whichever is greater. :
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R 8.1.2 Clalms ever 359 000.00 but less than or equal to $375,006.0ﬁ

The County shall respond in writing within 60 days of receipt, or, may request in
- writing within 30 days of receipt of the claim, any additional documents supporting
“the claim or relating to defenses or claims the County may have against the claimant.

- If additional information is needed thereafter, it shall be provided pursuant to mutual
agreement between the County and the claimant. The County's response shall be
submitted within 30 days after receipt of the further documents, or within the same
period of time taken by the claimant to produce the addmcnal mformatxcn or
documents, whichever is greater. : ,

S 8.2 Meet and Confer /

If the claimant disputes the County's response, or if the County fails to respond within the
~ statutory time period, the claimant may so notify the County within 15 days of the receipt:
of the response or the failure to respond, and demand an informal conference to meet and
confer for settlement. Upon such demand, the County shall schedule a meet and confer
~ conference thhm 30 days ;

7.8.3. Filing of Claims

If following the meet and confer conference the clmm or any portion thereof remains in
dispute, the claimant may file a claim pursuant to Govemment Code 9(}0 et seq. and
Government Code 910 et seq. .

7.84. Medlatmn and Judicial Arbxtratlon

If a civil action is filed to resolve any claim, the prowsmns of Public Contr&ct Code ~
20104.4 shall be followed providing for nenbinding mediation and judwlafarbmancn

7.8.5. Location for Fnhng of Claxms, Jurisdiction

o Any legal action related to the performance of the wcrk or thc terms of the. Conuract
“ Documents shall be filed only in the Supencr Court of the State of Cahfcmla Iocated in
‘ ’Rwersuie Cahforma. :



8. GENERAL

8.1. COOPERATION BETWEEN CONTRACTORS
The Contractor shall fully cooperate and coordinate its'work with all utility and pubhc ageﬁcyf

representatives engaged in construction, relocation, altering or otherwise rearranging any )
facilities interfering with the progress of the work, and with any other contractors working at or

near the project site. - Full compensation for any delay or inconvenience to the Contractor’s

operation due to such operations shall be considered included in the pnces for tho othetr items of -

work and no add:tlonal allowance will be made therefore

8.2. HoLD HARMLESS / INDEMNIFICATION

Contractor shall indemnify and hold harmless the County of ijersxde its Agencws, Dlstncts
Special Districts and Departments, their respective directors, officers, Board of Supemsors
elected and appointed officials, employees, agents and representatwes from any liability claim,
action, or damages whatsoever, based or asserted upon any services of Contractor, its officers,
employees, subcontractors, agents or representatives arising out of or in any way relating to this -~
Agreement, including but not limited to property damage, bodily i injury, or death or any other
element of any kind or nature whatsoever arising from the pérformance of Contractor, its
~ officers, agents, employees, subcontractors, agents or representatxves relating to this Agreement. -
Contractor shall defend, at its sole expense and pay all costs and fees including, but not limited
to attorney fees cost of investigation, defense and settlements or awards, the County of
Riverside, its Agencies, Districts, Special Districts and Departments, their’ respective directors,.
officers, Board of Supervisors, elected and - ‘appointed - officials, employees, agents and
representatives in any claim or action to which this mdenﬂnﬁcatmn and hold harmless obhgat:lon
- applies.- : ,

With respect to any action or clalm subject to mdemmﬁcatxon herein by Contractor Contractor ,
shall, at their sole cost, have the right to use counsel of their own choice and shall have the right
~ to adjust, settle, or compromise any such action or claim without the pnor consent of County, :
provided, however, that any such adjustment, settlement or compromise in no manner
whatsoever hmrts or clrcumscnbes Contractor s mdemmﬁcatlon to County as set forth herein.

Contractor 'S obhgatlon hereunder shall be satisfied when Contractor has provzded to County the
appropriate form of dismissal rehevmg County from any liability for the action or claxm
involved. : > :

The specxﬁed insurance limits reqmrcd in this Agreement shall in no ‘way limit or cu'cumscnbe
Contractor’s obhgatmns to mdemmfy and hold harmless the County herem from thu‘d patty
claims.

~ In the event there is conﬂlct between this clause and Cahforma Civil Code Sectxon 2782 tlns |
clause shall be mterpreted to comply with Civil Code 2782. Such interpretation shall not reheve I
~ the Contractor from mdemmfymg the County to the fullest extent allowed by law. ,
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8.3. - INSURANCE

Without limiting or dlmtmshmg the Contractor’s obhgatlon to mdemmfy or hold the County
harmless, Contractor shall procure and maintain or cause to be maintained, at its sole cost and
expense, the following insurance coverage’s during the term of this Agreement.

83.1. Workers’ Compensation:

If the Contractor has employees as defined by the State of Cahforma, the Contractor shall
maintain statutory Workers' Compensation Insurance (Coverage A) as prescribed by the
laws of the State of California. Policy shall include Employers” ‘Liability (Coverage B)
including Occupational Disease with limits not less than $1,000,000 per person per
- accident. The policy shall be endorsed to waive subrogation in favor of The County of
Riverside, and, if applicable, to prov1de a Borrowed Servant/Altemate Employer
Endorsement. , ,

83.2. Commerctal General Lmblmy

Commercial General Liability insurance coverage, including but not hmxtec} to, premises
liability, contractual liability, products and completed operations liability, personal and
advertising injury, cross liability coverage and employment practices liability, covering -
- claims which may arise from or out of Contractor’s performance of its obligations
~ hereunder. Policy 'shall name the County of Riverside, its Agencies, Districts, Special
Districts, and Departments, their respective directors, officers, Board -of Supervisors,
employees, elected or appointed officials, agents or representatives as Additional
 Insureds. Policy’s limit of liability shall not be less than $1,000,000 per occurrence
combined single limit and $2,000,000 annual aggregate. If such insurance contains a -
“general aggregate limit, it shall apply separately to th:s agreement or be no less than two
(2) times the occurrence hrmt

8.3.3 'Vehicle Llabxhty

If Contractor’s vehicles or mobile equipment are used in the performanee of the‘
obligations under this Agreement, then Contractor shall maintain liability insurance for
all owned, non-owned or hired vehicles so used in an amount not less than $1,000,000
per occurrence combined single limit. ' If such insurance contains a general aggregate
limit, it shall apply separately to this agreement or be no less than two (2) times the
- occurrence limit. Policy shall name the County of Riverside, its Agencies, Districts,
- Special Distritts, and Departments, their respective directors, officers, Board of
Supervisors, employees, elected or appomted oﬁ’icxals agents or. representanves as

' Addltional Insureds. :

- 834. Env:ronmental Impamnent Insurance:
" Contractor shall maintain Environmental Impairment Insurance promdmg coverage for

the Contractor’s performance of work included within this Agreement, with a limit of =~ |

liability of not less than $1,000,000 per occurrence and $1,000,000 annual aggregate



8.3.5. General Insurance Provisions - All lines:

- Any insurance carrier provxdlng insurance coverage hereunder shall be adm:tted to the
State of California and have an A M BEST rating of not less than A: VIII (A:8) unless
such requirements are waived, in writing, by the County Risk Manager. If the County’s
Risk Manager waives a requirement for a particular insurer such wawer 1s only vahd for o
that spemﬁc insurer and on.Iy for one pohcy term :

‘ The Contractor’s insurance camer(s) must declare its insurance deductibles or self-
Jinsured retentions. If such deductibles or self-insured retentions exceed $500,000 per
- occurrence such deductibles and/or retentions shall have the prior written consent of the

- County Risk Manager before the commencement of operations under this Agreement.

‘Upon notification of deductibles or self insured retention’s unacceptable to the County,

" and at the election of the County’s Risk Manager, Contractor’s carriers shall either; 1)

reduce or eliminate such- deductibles or self-insured retention’s as respects this
- Agreement with the County, or 2) procure a bond which guarantees payment of losses

- and related mves’ugatlons claims achmmstmhon and defense costs and expenses.

: Contractor shall cause Contractor s insurance camer(s) to furmsh the County of
Riverside with either 1) a properly executed original Certificate(s) of Insurance and

certified original copies of Endorsements effecting coverage as required herein, and 2) if

requested to do so orally or in writing by the County Risk Manager, provide original

Certified copies of pohc1es including all Endorsements and all attachments thereto, -

- showing such insurance is in full force and effect. Further, said Cemﬁcate(s) and policies
- of insurance shall contain the covenant of the insurance carrier(s) that thirty (30) days

- written notice shall be given to the County of Riverside prior to any material
- modification, cancellation, expiration or reduction in coverage of such insurance. Inthe

event of a material modification, cancellation, expiration, or reduction in coverage this

- Agreement shall terminate forthwith, unless the County of Riverside receives, prior to L

such effective date, another properly executed original Certificate of Insurance and
original copies of endorsements or certified original policies, including all endorsements
and attachments thereto evidencing coverage’s set forth herein and the insurance required
herein is in full force and effect. Contractor shall not commence operations until the
County has been furnished original Certificate (s) of Insurance and certified original
copies of endorsements and if requested, certified original pohctes of insurance
including all endorsements and any and all other attackments as required in this
Section. An individual authorized by the insurance carrier to do so on its beluxlf shall
szgn the ongmal endorsements far each paluy and the Certgficate of Insurance.

Itis understood and agreed to by the parties hereto and the insurance company(s) that the
:Cemﬁcatc(s) ‘of Insurance and policies shall so covenant and shall be construed as
primary insurance, and the County’s insurance and/or deductibles and/or self-msured
- retention’s or self-msurcd programs shall not be construed as contnbutory :

The County s Reserved nghts—-Insurance If, durmg the term of this Agreement or any'
extension thereof, there is a material change in the scope of services; or, there is a
material change in the equipment to be used in the performance of the scope of work -

83



which will add to additional expoeures (such as the use of aircraft, watercraft, cranes
etc.); or, the term of this Agreement including any extensions thereof exceeds five (5)

“years the County reserves the right to adjust the types of insurance reqmred under this

Agreement and the monetary limits of liability for the insurance coverage’s currently
‘required herein, if; in the County Risk Manager’s reasonable judgment, the amount or
- type of i insurance carried by the Contractor has become inadequate.

«Contractor shaﬂ pass down the insurance obhga’uons contmned herem to aﬂ tiers of
- subcontractors working under this Agreement

~ Thei insurance reqmrements contained in this Agreement may be met thh a program(s)
of self-lnsmance acceptable to the County , :

Contractor agrees to notify Coumy of any claim by a thn‘d party or any meldem or event ’k
that may glve rise to a cla:m ansmg ﬁ'om the pcrfonnance of this Agreement

, 84 PUBLIC UTILIT!ES

The locatxons of alI pipelines, power lines, communication lines and other ut;hty components ~

known to County to exist within the limits of the work, are indicated on the drawings and may be
‘the subject of a specific section in the Special Provisions. Size, location and characteristics of

such utilities are based upon information made available to County, generally from the owner, of

the utility in question. The exactness of such mformanon is not guaranteed but may be assumed
: 'to have been accomphshed w1th reasonable accuracy

“In addition to the drawings and any such provision regarding utlhtles Contractor is under a duty, :
~ to take into account the location of service laterals or other appurtenances which can be inferred -

from the presence of facilities such as buildings, meter, }unctzon boxes or sxrmlar items ‘in or
about the hmlts of the work :

~Unless otherwxse directed by the Contract Documents, all existing utilities, whether shown or
“described or not, shall be left in place and Contractor must conduct its operations so that such
utilities are protected from damage at all times during the course of the work; and the work must
be accomplished so as to give such utilities proper protection and support upon completlon of the
work by Contractor :

If durmg the course of the work Contractor discovers undergroun{i utility components not
indicated in the drawings or elsewhere in the Contract Documents, Contractor must immediately
notify, in writing, the County and the utlhty company (pubhc or pnvate) involved, statmg vnth
exactness the condition found. o , k « '

If Contractor encounters a utxhty not shown or 'descnbed in the Conu'act Documents Contfactor'
shall cease all work which would disturb such utility and its support until ngen spec1ﬁc “
instructions as to how to proceed regarding such utility by County. :

All work needed to protect existing uuhtxes shown or described in the Contract Documents or
which can be reasonably inferred from the presence of other visible facﬂmes is to be done at
Contractor s expense ,
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Contractor's cost of locating and repairing damage not due to the failure of Contractor to exercise
reasonable care, and removing or relocating utility components and facilities not indicated in the :
drawings or elsewhete in the Contract Documerts, and for equipment on the pmJect necessanlyf :
: 1dled durmg such work: shall be paid Contractor as Extra Work e o

County may direct the Contractor to do such repair or relocation work as roqmred 'When suchy L
~ repair or relocation work is not elsewhere provided for in these Contract Documents, or.
‘reasonably mferrod therefrom Contmctor shaH be compensated for such work as Extra Work E

| 8. 5 PROTECTION OF EXISTING STREET FACILITIES

| ~ The Contractor shall be responsible for the protectxon of existing 31gns fcnccs, concrete curbs
gutters and other facilities or structures. The Contractor shall be responsmle to repair or replace
~ any such 1tems whxch are damaged. : e

' Excavatxon within the street nght of way shall be conducted in a manner to cause the least
_ interruption to traffic.  Where traffic must cross open trenches, the Contractor shall provide
“suitable bridges at street intersections and driveways. Hydrants under pressure, valve pipe
covers, valve boxes, curb stop boxes, fire or police call boxes or other utility controls shall be
left unobstructed and accessible. durmg construction. ‘

8.6. DIVERSION AND CONTROL OF WATER

Unless otherwise prov1ded in the Agreement no separate or additional payment wﬂl be made for -
diversion or control of surface or groundwater. All costs incidental to maintaining dry working 4
areas shall be the responsibility of the Contractor and shall be included in the unit pnces pa;d for
- other items of work V , |

8.7. Dust ABATEMENT

- During the performance of all work, the Contractor shall take the necessary precsutmns to avmd L

any loss or damage resulting from its operations that raise or produce dust. The Contractor will
be required to have a positive and continuous method of dust control which is satisfactory to the
County. The methods to be used for controlhng dust in the construction area and along haul
roads shall be approved by the County pnor to starting any of the work. A!I costs mcxdental to

dust control shall be mcluded in the umt pnces pa:d for other xtcms of work :

- 8.8, PROJECT SIGNS G

The Contractor shall erect a maximum of two pro;ect signs at. the locatlons desxgnated by the
County. The signs will be fumnished by the County. The signs shall be erected as soon as

S possible and within 15 days after date of Notice to Proceed. The signs are 4 feet by 8 feet i in

size, with two 4" x 4" x 12' posts. The sign posts shall be set 5.0 feet in good solid ground and ,
the backfill carefully tamped into place.

8.9. EXAMINATION Or PLANS, SPECIFICATIONS, CONTRACT, Arm SITE OF WORK

_ The Contractor shall examine fully and carefully the site of the work, the plans, the
specifications, and any other Contract Documents prior to submitting its bid. The submissionof =
- abid shall be conclusive evidence that the Contractor has investigated the site and is satxsﬁed as
to the condmons and reqmrements of the work to be performed. :
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“Where the Count'y has made investigations of subsurface conditions in areas where work is to be
performed, or in other areas, such investigations are made only for the purpose of study and
design. Where such investigations have been made, bidders may, upon request, mspect the
records of the County as to such investigations. The records of such investigations are not a part

~ of the contract and are solely for the convenience of the bidders. It is expressly understood and

agreed that the County assumes no responsibility whatsoever in respect to the sufﬁcxency or
accuracy of the investigations thus made, the records thereof; or of the interpretations set forth
therem or made by the County in its use thereof and there is no warranty or guarantee, either
express or implied, that the conditions indicated by such investigations or records thereof are
 representative of those existing throughout such areas, or any part thereof, or that unlooked-for
developments may not occur, or that materials other than, or in proportions different from those

- indicated, may not be encountered. No information derived from inspection of such records will

in any way relieve the Contractor from its obligations under the Contract Documents.



9. WATERING

9 1. DESCRIPTION

This work shall include ‘providing a water supply for all water requxred for the work. The :
apphcatxon of the water shall be subject to the approval of the County at all times and shall be

- applied in the necessary amounts and at the necessary locations subject to the appmval of the
‘ County

At least one mobile unit of at least 1, OOO-gallon capac;ty for applymg water shall be available on
the project at all umes : :

Water for compactmg embankment matenal and for dust control shall be apphed by means of
~ pressure-type distributors or pipelines equipped w1th a spray system or hoses mth nozzles that
will ensure a mnfonn apphcanon of water.



10. PUBLIC CONVENIENCE, TRAFFIC CONTROL AND DETOURS

| 10. 1. ‘GENERAL

The Contractor shéll so conduct its operatmns as to offer the least possible obstruction and i
~ inconvenience to the public and it shall have under construction no greater length or amount of
work than it can prosecute properly with due regard to the rights of the public.

Unless othemse provided in the Special Prowswns, all public traffic shall be permxtted to pass
through or near the work with as little inconvenience and delay as poss:ble

Spillage resulting from haulmg operatmns along or across any pubhc traveled way shall be
removed nnmedzately at the Contractor’s expense.

Construction operations shall be conducted i in such a manner as to cause as little inconvenience
and annoyance as possible to abutting and nearby property owners. :

Convenient access to driveways, houses and bui}dingsv along or near the work shall be
maintained and temporary approaches to crossings or mtorsectmg highways shall be prowded
-and kept in good condmon :

10.2. SIGNS

It shall be the fesponsxbthty of the Contractor to prov1de and maintain all trafﬁc control, lights,
barricades and signs, both on and off the site of work, subject to approval of the County; and all
such devices shall be of a type approved by the County ,

- If, in any case, the County finds it necessary to replace, add to or erect said barricades, signs, or
lights when the Contractor fails to do so, the Contractor shall be billed for all costs thereof.

10.3. MATERIALS STORAGE

Storing or stockpiling of excavated material, imported backfill matenal or construction materials
on any street or hlghway wﬁl not be permitted except as approved in advance in writing by the -
County
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' SPECIAL PROVISIONS

Canstmman of the Fmal Cover and Bramage System Project at the e
~ o Mira Loma Landfill ~

Section 1 - GENERAL

Ll PROJECT DESCRIPTION

These Special Provisions are for surface drainage and access road improvements at the
Mira Loma Landfill site in Jurupa Valley, California. This project is designated as “Final
Cover and Drainage System” (Project). The work items required by this project include,
but are not limited to the implementation of a storm water pollution prevention plan
(SWPPP), trapezoidal concrete drain, v-ditch concrete drain, storm drain concrete
structure, final cover construction, and slopc buttress construction. All work to be

.. implemented under this contract shall consist of furnishing equipment, superintendence,
- labor, skills, materials, and all other items necessary for the execution of the Project and
shall conform to the Contract Documents for this Progect : ‘

The Mira Loma Landfill is owned by multiple property owners, mc}udmg the Riverside 3
County Waste Management Department (County), Private Owner, the California

Department of Transportation, and the Jurupa Valley Community Services District. The

landfill is approximately located at cross-streets of Granite Hill Drive and Country
Village Road in the city of Jurupa Valley. Site location and v1c1mty :map are mciuded in
the Pro;ect Drawings. ,

12, DEFINITION OF TERMS

Construction Manager
- The Construction Manager is the individual ass:gned by the County Project Manager to be on the
site to manage and oversee the administration of the construction project. The Construction
Manager, an authorized employee of the County, is the on-site representative reporting to the
 Project Manager during the construction phase of the project.

Contractor's Surveyors
The Contractor's Surveyors are responsxble to perform control of the actual constructxon based on
bench marks established by County Surveyors.

Cubic Yard , R

Where the term cubic yard appears in these specifications, it shall mean bank volume in the case
of excavation, and compacted volume yielding the specified relative compaction, moisture
content, and hydraulic conductivity, if required, in the case of engineered fill. In case of
concrete, it shall mean delivered and installed in place concrete material used for concreted-mck e
slope protectxon and Concrete and Remforced Shotcrete Dramage Structures.



County Surveyors
“Surveyors representing the County shall establish reference bench marks for construction, and
shall perform surveys to check line, grade, and calculate volumes, as required. The County
Surveyor’s work shall in no way relieve the Contractor of its obligation to properly perform the

work as specnﬁed in the Contract Documents.

- General Contractor

The General Contractor is the firm responsible for all construction aspects of the project. Thek .
- General Contractor may use subcontractors for specxahzed portmns of the pro;ect such as
‘ fgradmg and earthworks and other parts of the pro;ect : ’

- Line
This term means a lmc having a specxﬁed horizontal angle between it and a mendlan belonging
to the North American datum of 1983.

| ,Manufacturer
The ﬁrm or firms responsible for the production of construction materials.

Mozsture Content : ‘
This term is defined as the percentage of water contamed ina soxl, clay or bentomte mixture in
relation to its dry weight usmg ASTM D2216 and other approved methods as stated in the
Contract Documents. -

Optimum Moisture Cantent (OMC) ;
This term is defined as the moisture content: that corresponds to the maximum dry denmty, ;
" determined by the_spec:ﬁedlaboratory Moisture Density Relationship Test, ASTM D1557.

Project Manager V Sl
The Pro;ect Manager is the de31gnated representatwe of the County responsxble for the pro;ect. .

Relative Compactzon : :
This term is defined as the ratio of field compacted dry density to the maximum dry densxty as
determined by the Moxsture Density Relauonsmp Test, ASTM D1557. -

Sieve Sizes , ‘
These are defined as U S. Standard s:eve sxzes

Slope/Grade

Slope or grade is descnbed in terms of honzonta} distance, perpendlcu}ar to contour lines, to

vertical distance (H:V) where V is generally fixed as unity. It is also expressed as a percent (%)
equal to the vertical distance dmded by the honzontal dlstance and mumphed by 100.

Specxﬁcatzons
The Specxﬁcatlons are the contract specxﬁcatlons prepared for this pm}ect These include the
General Provisions, the Spemal Provisions and any other Contract Documents



Subgrade
This term refers to native or construated base material on whlch all consn'uctlon eiements of thxs
project shall be placed

 Thickness ; ‘ '
' The distance measured vertically, as mdwated bya p}mnb hne, between two opposmg surfaces ‘

Ton

In the caSe of %2 Ton Class Rock or nght Class Rock spemﬁed for use in the Contmct’ |
Documents 1t shalI mean 2,000 pounds avoir du pois.

_1__3_ - GENERAL SCOPE OF WORK

This project is formatted to meet strict State and Federal requirements for closure of

landfills as administered by the California Department of Resources Recycling and

Recovery (CalRecycle), California Regional Water Quality Control Board (CRWQCB), '
- Local Enforcement Agency (LEA) and other regulatory agencies.

The major features of the work to be performed shall include but are not limited to:

A.  Construction of a final cover system (including, but not limited to clearing, |
grubbing, site preparation, Iandﬁll material re-gradmg, and Fmal Cover
fconstmctlon) ‘

- B. Erosion control and storm water protection dunng construction (mcludmg, but not
~limited to, Stormwater Pollution Prevention Plans Preparatxon ~ and
Implementation i in accordance with NPDES permit reqmrements)

- C. Implementation of a Traffic Control Plan to ensure public convenience and safety |
- for traffic lmmedlately adjacent to the project sxte and for trafﬁc encmmtermg the
on-site material haul. - e ~

D. Construction of a dramage system and associated storm drain structure (mcludmg
~the trapezoidal drmn and v-ditch drain). ,

;.5_. NOTICETO PROCEED

‘Within ﬁve (5) busmess days of the award of contract by the Riverside County Board of
Supemsors or sooner, the Contractor shall submit all of the foﬂowmg 1tems

A Perfdnnance Bond and Payment Bond (Insmlctions to Bidders) &

B Required Certificates of Insurance (General Provisions Section 8.2.)

C. = Construction Schedule (Special Provisions Section 1.4.1)

D.  Contractor pro;ect spemﬁc P‘ubhc/Sxte Safety Plan (Specral Promsmns Section
' 1.4.2)

E Project Specxﬁc SWPPP (Special Prowsxons Section 2)



Also within five (5) busmcss days of the award of contract by the Riverside County
Board of Supervisors, the County will hold a mandatory pre-construction meetmg
(Spec1al Provisions Section 1.4.3) to be attended by the Contractor. :

The County will not issue the Notice to Proceed before the Ccntractor submits the

Performance Bond, Payment Bond, Certificates of Insurance, Construction Schedule,
Public/Site Safety Plan, and Project Specific SWPPP Supplement, and attends the

- mandatory pre-construcuon meeting.

After receipt of the Construction Schedule, Pubhc/Sxte Safety Plan, and Pro_;ect Specific
SWPPP Supplement, the County will review them and provide appropriate comments.
 The Contractor will be required to address all comments from the County and resubmlt'

within five (5) business days. ~ ~ , -

141, CONSTRUCTION SCHEDULE

The Contractor shall - submxt construction schedules to the County in accordance w1th
Section 6-1 of the Standard Specifications. The Contractor shall submit updated
construction schedules to the County on a bi-weekly basis and as required by Section 2.2
of the General Provisions. Before commencement of construction, the Contractor shall

~ also provide a map showing the proposed phasing of construction activities. This map

shall delineate the timing and phasing to be utilized all items as reqmred by the work.

The County shall have the right to withhold progress payments until the updated
construction schedule is submitted and accepted. The Contractor shall be respons:ble for
all 1mpacts due to its faﬂurc to subrmt acccptable updates ina hme}y manner

The County s acceptance ofa cornstrucnon schedule from the Contractor does not inany
‘way limit the Contractor’s obligation to complete the work in accordance wﬁh aH the, '
requlremcnts of the Contract Documents. ~ i :

At the completxon of the work, the Contactor shall subm;t a final as~bmlt sch@dule* |

showing the complete actual construction history as a condition of form,al fmal
acceptance of the work by the County. S

142, PUBLIQ/SITE SAFE! Y PLAN

Prior to dehvenng eqmpment to the construction site, the Contractor shall subxmt a

~ Public/Site Safety Plan to the County for review and acceptance. This Public/Site Safety

~ Plan shall address the Project Site, including property owned by the County, CalTrans,

JCSD, the private owner, the road adjacent to the project site, the access road to the site,

and the route between the access road and the Offsite Water Source. Acceptance of the
Public/Site Safety Plan does not release the Contractor of liability in the event of an
accident or injury, nor does it place any lability on the County or any County employee.
The Site Safety Plan must, at a minimum, meet all the requirements of Federal and State



regulatmns regardmg aII construction and haulmg activities. The Contractor shall be
solely responsible for adherence to the Public/Site Safety Plan at all t:mes

It is the responsibility of the Comractor to confirm compliance thh all relevant health
- and safety regulations. The Contractor shall take proper safety and health precautions to
- protect the workers, the public and County employees. Contractors shall comply with
Provisions of Occupational Safety and Health Administration Regulations for
Construction, CFR 1926/1910 and CFR 1910.120, the California Department of

Industrial Relations, Division of Industrial Safety (Safety Orders), with the additional

Safety Provisions in the Contractor’s Public/Site Safety Plan, and all other apphcable

Federal, State, County, and local laws, ordinances, codes, the requirements set forth
herein, and any regulations that may be specified in other parts of this Contract. If any of
these requirements are in conflict, the more stringent requirement shall apply. The
Contractor’s failure to be thoroughly familiarized with the aforementioned safety and
- health provisions shall not relieve the Contractor of responsibility for full compliance
- with the obligations and requirements set forth herein. The Contractor shall be
responsible for providing all items necessary for health and safety, including dust control,
- personal protective equipment, decontamination equipment if required, and collection
and disposal of rinse waters, in accordance with applicable Federal and state regulations.

The County shall reserve the right to direct removal of any of the Contractor’s employees
or subcontractors who are not adhering to or meeting the requirements of the law, the
Public/Site Safety Plan or apphcable regulations. ~ :

Public/Site Safety Plan Shall include a traffic ccmtrol plan, s;gned bya Traﬁ';c Engmeer E
registered in the state of California, that contains procedures that address traffic control
for approaching, crossing, or traveling along public access roads, including access to and
from the Project Site according to the Federal Highway Administration Manual on
Uniform Traffic Control Devices (MUTCD) 2009 edition as amended by the MUTCD
supplement which prescribes uniform standards and specxﬁcatlons for all official traffic
control devices in California. The MUTCD can be viewed in the Federal Highway
Administration website at http:/mutcd.fhwa.dot. gov/kno 2009rir2.htm. In addition, the
Public/Site Safety Plan shall address traffic control for work to be done near or on the
slope adjacent to Country Village Road. The Public/Site Safety Plan will state that all
- construction traffic shall not exceed 15 miles per hour when traveling on landfill site

access road used by other government agency vehicles. The Public/Site safety Plan shall
 also address procedure and protocol for clean-up in the event of a spill as defined in
Section 1.7 of these Speclal Provxslons, and human protectmn fmm exposure to
- uncovered refuse. ,

 To comply with the South coast Air Quahty Management Drs’mct requirements, the
County will obtain a Rule 1150 permit for refuse excavation. Any time refuse is
encountered, the Contractor shall comply with all the requirements of the SCAQMD
permit conditions- (including; but not limited to emissions monitoring, daily cover,
transportation, and dust suppression). The Contractor shall address this work in the
Public/Site Safety Plan submittal. The typical SCAQMD Rule 1150 conditions are
included in Appendix B. In addition, the Contractor shall provide proper personal
protective equipment (PPE) and training for the handling of exposed hazardous burnsite




matenal for workers and address the PPE and associated trammg, such as resplratory r
equipment, in the Public/Site Safety Plan.

The Public/Site Safety Plan shall include procedures that address clean-up intheeventof
a spill. Any accidental spills or spills that are produced during routine equipment
maintenance shall be cleaned up by removing all the contaminants and the contaminated

- soil, disposing of it at an approved facility, and replacmg the removed contammatc:d soil
volume with clean soil material. The County may require documentation showing proper
containment and removal of any toxic materials or contammated soil that the Conn‘actor‘
has introduced or produced on site. =

~ The Public/Site Safety Plan shall also address procedure and protocol for employee heat
illness protection. When the temperature exceeds 85 degrees Fahrenheit in the heat index
chart, at minimum, the Public/Site Safety Plan shall guarantee the employee with the
following: access to fresh, cool drinking water throughout the day; access to shade for 5
- minutes at a time to rest and cool down; training on how to work safely in the heat,
including how to call for emergency services if someone is overcome by heat. Particular
- attention shall be given to relevant Division of Industrial Safety of the State of California.
- Said Orders are contained i in Title 8 of the California Code of Regulatlons, Chapter 4

Subchapter 7, and Group 2. Specific reference is made to Article 10 of said Constmctwn o

‘Safety Orders, Section 3395 Heat Hlness Prevention.

The Contractor shall be responsible for holding mandatory weekly safety meetmgs at the‘ -

site. The Contractor shall notify the County of the time and place of all meetings and
‘allow the County to participate. Meetings shall reiterate all safety measures to be taken -
and shall discuss any violations committed and preventive measures to avoid subsequent
violations. The Contractor shall provide the County with a copy of the mmutes and the
attendance of the safety meetmgs ; , .

" '1.4.3 PRE-C §TRUCTION MEETING

Wlthm ten (l@) busmess days of the award of contract by the Riverside County Board of

Supervisors, the County will hold a mandatory pre-construction meeting to be attended

by the Riverside County Waste Management Department, the Contractor's
superintendent, the Contractor's surveyors, major subcontractors, regulatory agency

representanves, and other mdxvxdua}s mvolved inthe executmn of the work.

During the pre-constmction meetmg, the Contractor shaﬂ be 1ssued four compiete copzes
of the Contract Documents (which includes four full-sized sets of Project Drawings and
~ four half-sized sets of Project Drawings). Digital information of the Project Drawings

will be made available upon written request from the Contractor. The cost of any

additional copies requested shall be deducted from payment to me Contractor ,
I 5 CONTRACTOE'S E_E§PONSIBILITY

The Contractor shall examine the Contract Docmnents and shaIl be aware of conditions
at the site that may affect execution of the work These condmons mclude but are not
limited to, the following: : :



 Applicable health and safety regulations.

: Transportatwn and access conditions.

' : “ : Avaﬁablhty of utilities. ,

| Existing and subsurface conditions. ,

| Locatxon, avmlablhty, and condmon of constmctmn matenals
Chmate

OMmmYU oW R

V Onsrce soil characteristics to be used in construction, including but not limited to
* size, type, and variation; location of material stockpile and concrete washout
 areas, and related matters.

H. Construction conditions at the site.

The Contractor shall assume full responsibility for any theft or vandalism occurring to the
Contractor’ s equipment, tools, materials, supplies, or work that has not yet reached
~ formal final acceptance by the County, and shall take agpropnate measures necesm to
‘ hmlmtg their occurrences.

The Contractor shall maintain all completed earthwork construction in an undisturbed
and compacted state at all times. In the event of slides, sloughing, erosion, or

... -disturbances due to construction activities in any part of the work, the Contractor shall

remove the disturbed material from the damaged area and shall rebuild such portions as
. directed by the County. The removal of material and the rebmldmg of the damaged area
shall be performed at no additional cost to the County : .

The ,Contractor shall be- responSIble for the -coordination and cooperation of all
subcontractors, material suppliers, utilities, and any required testing agencies, so that all
components of the project are properly integrated into the construction, and so that there
~-are no resulting delays of the progress of the project. The Contractor shall fully
cooperatewx&County ‘ Lo - S

1.6. PERMITS

Apphcable permits shall be procured and adhered to at the Contractor’s sole expense.
Required permits include but are not limited to South Coast Air Quality Management
District (SCAQMD) Rule 403 Fugitive Dust and the State Water Resources Control

 Board (SWRCB) National Pollution Discharge and Elmnnatmn System (NPDES) permit.

- The Contractor will be required to. comply with the NPDES permlttmg process as stated
in Sectmn 2-. ,

11 ENVIROMNTAL REQUIREMENTS

The Contractor shall at all times keep the sxte (mcludmg the landfill property, the offsite
~water source, and associated access routes) neat, tidy, and ﬁee of refuse resulting from

7



work. Toxic materials, including oil, fuel oil, gasoline, coolant, fluid filters, and other
- contaminants, shall be transported off site and disposed of at an approved facility.

‘Containers temporarily holding these toxic materials shall be covered and have no Iea;ks
- and shall be removed from the site as quickly as is reasonably possible. ;

Any amidental»spills or leaks that are produced during routine equipment maintenance
shall be cleaned up by removing all the contaminants and the contaminated soil,
. disposing of it at an approved facility, and replacing the removed contaminated soil
volume with clean soil material. The Contractor shall also be responsible for any spills
- caused by any of the Contractor’s subcontractors or suppliers.  The Public/Site Safety
Plan, required under Section 1.4.2 shall include the procedure the Contractor shall follow
in the event there is a spill. The County may require documentation showing proper -
containment, removal, and disposal of any toxic materials or contammated soil that the -
Contractor has introduced or produced on site. ~

18. QQ_N_T_‘B_A;S_:‘_'_I'_O_B'S AND MANUFACTUREE
_(_zUALIFICATIONS

The Contractor shall be at the time of bidding, and throughout thc penod of the work
licensed by the State of California to do the type of work required under the terms of
these Contract Documents. ' The. Contractor, or the Contractor's personnel, shall hold
appropnate cemﬁcates, licenses, and pemnts necessary to perform the work,

The Contractor shall submit all materials and four copies of all shop drawings at least -

five (5) working days before they are scheduled to be integrated into the project, in order

to give the County adequate time to review, test, and approve the materials. Once a
~ material has been integrated into the project, submittals of documentation and sa:mples of
such materials shall be submitted to the County for review and approval at least two. (2)
warkmg days prior to fabncation or mstallat}on of any work pertammg to them

- The review and approval of’ shop dra\mngs samples, submittals, spectﬁcatlons and' :
descriptive literature submitted by the Contractor will be only for general conformance
w1th desxgn concept and shall not be constmed as: ‘

AL Permmmg any deparmre from the pmject reqmrements

'B. Rehevmg the Contractor of the respansxbxhty for any error in detml dlmensxons,! ‘
o or otherwme that may exist m such submittals.

C. Consntutmg a blanket approval of dlmenswns quantmes or detaxls of the matenal ,
or equipment shown. : :

" D. Approving deparmres ﬁ'om addmonal detaﬂs or mstmctmns prthtoust fm'mshed
: by the County ‘



g Such che:ck or review by County shall not reheve the Contractor of the full responmb:hty :
_ of meetmg aﬂ of the requirements of the Contract Documents.

.10. REFERENCE SPECIFICATK}NS AND CONTRACT '
‘ DOCQMEETS

1. 10 1.8 ! M SPECIFIQATIONS

_ 'The term Stzmdard Specifications is a direct rcference to the publication entitled

“Standard Specifications for Public Works Construction” (2012 edition) written and

promulgated by Public Works Standards, Inc. and all subsequent amendments,

supplements, and additions. This publication is also known as the “Greenbook.” The

~ U.S. Standard Measures, also called the U.S. Customary System is the method of
, mcasurement to be used at all times.

1.10.2. STATE STAN ) SPECIFICATIONS

‘The "State Standard Spec1ﬁcat10ns" are the Standard Spemﬁcatwns Gf the State of g
California, Department of Transportation, dated 2010.

1.10.3. ASTM SPECIF!CATIONS

: 'The laiest revised spec1ﬁcat10ns or tentative spwlﬁcauons of the Amencan Socxety for
Testmg and Materials. - ; ‘ '

1.104. STAND& QEA_WING

Unless otherwise noted on the Pro;ect Drawings, the Standard Dravmngs shall be those of
~ the Riverside County Flood Control and Water Conservation District, the Riverside -
County Transportation Department and Standard Plans of the State Department of
Transportanon (CalTrans) '

110, 5. PLANS OR PROJECT D. RAWINGS

o The Plans or Drawmgs are the contract Pro;ect Dramngs spemﬁcally prepared for this
- project. ;

In case of conﬂlct between the Contract Docume:nts the followmg order of . govermng
documents shall be followed: , ; ,

- Special ProviSions

1.

2. General Provisions : o

‘3. Project Drawings (specific detaﬂs supersede general plans)
4. Standard Drawings «



5. Standard Specifications
6. State Standard Specifications

112, SUPERINTENBENCE

 The Contractor shall furnish to the County, in writing, the name of the representahve who g
shall have complete authority to act for this project, including, but not limited to:

E nnplementatlon and enforcement of the Public/Site Safety Plan, the mamwnance of ;y g
- barricades, signs, traffic control, lights, fencing, erosion, and dust control. = The
- Contractor shall also furnish to the County a telephone number where the Contractor s

-authorized representative may be contacted 24 hours a day. The representanve shall be
present at the job site during all workmg hours

L13. CONTROL OF WORK

In general at the landfill site, the Coumy surveyors will estabhsh extemal pnmary survey .

control points on firm ground outside the limits of the work to be used throughout the - L

construction period for the Contractor's work. County surveyors shall make verification

surveys as various stages of the work are completed. The Contractor's surveyors are
responsible for ensuring that all constructlon conforms to the reqmrements of the

Contract Documents

The Contractof shall provide Cmmty repreSenta‘tives with access to the completed

portions of the work before they are covered by subsequent construction to allow County

representatives to verify that all construction conforms to the requirements of the
Contract Documents. The Contractor shall allow for at least one (1) workmg day for
County survey or any other mspectxon work reqmred ~

Major constructxon items: reqmrmg venﬁcatlon by the County may mclude but are not
limited to: ' S , : ~

- Engmeered Flll/Key-way on Slope
- Landfill Re-grading o
- Final Cover Construction
- Drainage Alignment ”
- Invert Elevatxons of Dramage Stmctures

L14. ,ms EC ION;()FWO

. _The Contractor shall comply w1th aH requests by the County to alter the work sequence -
or uncover materials to facilitate testing, inspection or observation, or for the collection
of samples or data. The Contractor shall provide the County with safe and suitable access
to the work area for testing, inspection or observation. The Contractor is required to
submit all materials at least five (5) working days before they are scheduled to be
integrated into the project in order to glve the County adequate time to revxew test, and
approve the matenals , ;

10



Observation and testing by County of a material at the time of its incorporation into the
work shall in no way be considered as a guarantee of continued acceptance of material
presumed to be similar to that upon which observations and tests have been made.
Observation and testing performed by County shall not relieve the Contractor or its
supphers of the respensxbxhty for proper quality control.

1.15. 15 CONTg_L OF MATEmAL

Under no exrcmnstances shall used or secondhand materials, parts, or equlpment be used
, ,durmg executxon of the work. ‘ : ’

1.15.1. SAMPLES AEDTESTS .

When, in the opinion of the County, tests are required to indicate compliance with
appropriate -standards (e.g., ASTM, AASHTO, ACI, local codes, etc.), the Contractor
shall make arrangements for the County to perform such tests The Connty will pay for
, the cost of passmg tests.

| The Contractor shall pay for faﬂmg tests, associated Comractor costs, and any costs
required for the work to pass tests and conform to the Contract Docume:nts . ,

1.15.2. EARTHWGRK TESTING

Earthwork testing shall be performed by the County 1Tf testing mdlcates that any area of
‘a completed layer does not meet the specifications, the Contractor shall perform
corrective action. The Contractor shall remove, re-work, and upgrade any area that the
County considers to be unsatisfactory. The area shall be restored to the complete
satisfaction of the County. The Contractor shall be solely responsrbie for all cnsts and
deIays resultmg from re-working. - :

1.153. I_%E—APPROVED MATERIALS

: ~Matenals to be used in the work shall be subject to mspectwn observauon, and testing by
the County, or by an agency or laboratory approved by the County. The Contractor shall
furnish, without charge, any samples that may be requested or required for testing. The
Contractor shall submit all materials and four (4) copies of all shop drawings at least five
(5) working days before they are scheduled to be integrated into the project in order to

give the County adequate time to review, test, and approve the materials. .

" Manufacturers’ warranties, guarantees instruction sheets, and parts}ists that are furnished
with materials used in construction shall be dehvered to the County before the respectwe
1tems are mcorporated into the work. - : ;

1.16. §T’0RAGE OF MATERIAL

11



When delivery of material occurs, the Contractor shall promptly observe shipments to
assure that the material complies with requirements, that quantities are correct, and that

the material is undamaged. The Contractor shall take full responsibility for any delay

“caused by a supplier or manufacturer. The storage area shall be accessible to the County
so the County may observe, venfy and document the presence and condmon of matemls ‘
‘being stored..

The Contractor shall store materials and maintain construction operations ‘within Hmits
- indicated by applicable laws, ordinances, and permits, and as stated in the Contract
" Documents and as requested by the County. Care shall be exercised to avoid blocking
roads, interfering with County operations, or presenting a hazard to County personnet and
equlpment or to the public. :

117, QUIPMENT STAGING AREA
| An Equlpment Storage Area for the storage of the Contractor's eqmpment at the landfill

site is delineated on the Project Drawings Storage of equipment shall not prevent access

through the site, and maintenance and access roads shall be provxdcd fcr at aﬂ txmes ‘

The sterage area shall be accessxble to the County so the County may venfy the presence’ ,
* and condition of equipment being stored. The stored equipment shall be placed in the
location shown on the Project Drawings or as directed by the County. The Contractor
shall confine equipment and maintain construction operations within limits indicated by
applicable laws, ordinances, and permits, and as outlined by the County. Care shall be
exercised to avoid blocking roads or presentmg a hazard to County personnel and
eqmpment, or to the pubhc "

,The maximum- allowable time that a piece of equlpment shall remain on sxte ina-
~condition that makes it incapable of performing its designed function, shall be four (4)
: workmg days. Any equipment needing further maintenance shall be moved off site for
repairs at the full expense of the Contractor. Equipment no longer needed for the job
shall also be removed WIthm four (4) workmg days of its lastuse.

118, W()RKING DAY DEFINITION e

Thé working day: shall be as set f@rth in Section 66 df the Gencral Prowsmns The
_ length of each working day shall be from 7:00AM to 3:30PM, mcludmg half-hour for
lunch break unless otherwise appmved in wntmg by the County. v

1.19. SUSPENSION AND___ SUME[ ON OF ogmﬂows

The Contractor shall suspend constructmn Operatlons when n the County s op:mon, the
conditions for such operations are unsatisfactory due to rain, wind or any other reason.

The Contractor shall not be compensated monetarily. for any delays caused by the
suspension of operations. Working days shall be charged as appropriate, as stated in-
Sectlon 6.6 of the General Provisions and Section I 20 of these Speclal Provisions.
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Whenever operations have been suspended, the effect of rain, wind or other adverse
conditions shall be assessed by the County before approval to resume. construction is
~ given. Equipment will not be allowed to travel over any portion of the work surface until
the construction area has dried sufficiently to prevent excessive rutting and to allow the
equipment to be operated safely and satisfactorily. If rutting occurs, the Contractm‘ shall
re-level, scanfy, and recompact the materials to whatever depth is required to repair the
damage in accordance with the appropriate specifications described herem at the
Contractor s expense. ; :

IDATED DAMAGES

1.20. TIME OF COMPLETION

The Contractor shall diligently and continuously prosecute the Bid Items to final
completion before the expiration of thirty-five (35) werking days from the date of the
- Contractor’s receipt of the Notice to Proceed. This portion of the project will then be
inspected by the County for final acceptance in accordanoe wﬁh Section 7.4 of the
General Provisions.

The foﬂowing days have been designated by the County as hol;idaiys: B

~January 1 ‘ - New Year’s Day
* Third Monday in January * Martin Luther King, Jr
February 12 : Lincoln’s Birthday
- Third Monday in February Washington’s Birthday
Last Monday in May Memorial Day
huly4 ~ Independence Day -
First Monday in September ~ Labor Day
Second Monday in October Columbus Day
November 11 . Veteran’s Day -
- Fourth Thursday in November Thanksgiving Day ~
Fourth Friday in November Day after Thanksgwmg
December 25 , Christmas Day

For a holiday that falls on a Samrday, both the Saturday and the precedmg Fnday shall be
considered legal holidays. For a holiday that falls on a Sunday, both the Sunday and
- following Monday shall be considered legal hohdays ‘ ,

The Contractor shall not be permitted to work on days designated by the County as
holidays unless the Contractor submits a written request to work and the request is
approved in writing by the County. All Contractor requests to work on designated
holidays shall be submitted at least seven (7) calendar days prior to the requested date(s).

In case all the work called for and all the conditions and requitcments of the Bid Items of
the project are not completed within thirty-five ‘working days, as specified above,
liquidated damages of One Thousand Dollars ($1.000) for each additional workmg day

13



-required to_properly complete the project in excess of the allowed number of working
days shall be paid by the Contractor to the County. s

1.21. LABOR SURCHARGE

Attention is directed to the provisions of Section 7.3.1.1. of the General Provisions. The
labor surcharge percentage to be applied to the regular hourly wages paid as defined in
- Paragraph 7.3.1.1.2. shall be eighteen percent (18%). The labor surcharge percentage to
be applied to the overtime hourly wages paid as defined in Paragraph 7.3.1.1 2. shall be
fifteen percent (15%) ‘ '

122, ] QUIPMENT REN !fAL
Attention is dire‘cted to the provmlon»of Secﬁon 73.1.3. of 'the' General Provisions. ,’Ihe\ .
equipment rental rates to be applied shall be the rates that are in effect at the time of the

award of the contract, as published by the California Department of Transportatwn A
copy of said eqmpment rental rates 1s on file at the County ofﬁce '

1.23. DUST ABATEMENT

Dust control operations shall be perfqﬁned by the Contractor at the time, loeationfan& in

the amount required and as often as necessary to prevent all excavations or fill works,

demolition operations or other activities from producing dust in amounts harmful to
personnel or causing a nuisance to persons living nearby or occupying buildings in the

vicinity of the work. The Contractor is responsible for compliance with Rule 1150

Landfill Excavation and Rule 403 Fugitive Dust Regulations issued by the South Coast
Air Quality Management Dlstnct (SCAQMD) and any other applicable regulancns

Measures to control dust shall include but not be Iumted to: spnnkhng of water, use of
~ approved dust suppressants, modifications of operations or any other means acceptable to-
the County, CRWQCB, the SCAQMD, and any agency having jurisdiction over the
facility. The Cou.nty shall have the authority to suspend all construction operations if, in -

the County’s opinion, the Contractor fails to adequately provide for dust control.

1.24. WATER SUPPLY

The Contractor shall be responsible for obtammg a water supply for the pro;ect off site as
the site does not contain a developed water source. The water shall be clean and free
from objectionable deleterious amcmnts of acids, alkalis, salts, or organic materials.
* County must approve water source in advance and in writing. The ‘Contractor shall
‘provide all labor and equipment to collect, load, and apply water in their work areas. The
Contractor shall submit the meter recordmgs to the County at the end of each week.

Payment for complymg with thls sectlon shall be consxdered as included in the various
items of work and no additional compensatxon shall be allowed ,
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1.25 PROTECTION OF ADJACE__NT ROAD

If a lane closure is necessary during the project, the Contractor shall nnplement and
maintain traffic control devices according to their Traffic Control Plan, signed by a
Traffic Engineer registered in the state of California, and according to Section 1.4.2
Public/Site Safety Plan, the Federal Highway Administration Manual on Uniform Traffic
Control Devices (MUTCD) 2009 Edition as amended by the MUTCD 2012 California
Supplement, and as directed by the County. The Contractor shall provide a temporary
fence, gabion, k-rail or other structure acceptable to the County between the construction
~ area and public access areas to prevent debris, rocks and equipment from mterfenng with
 other operations adjacent to the work

The Contractor' must obtain advance written approval from the County for location and
construction of temporary haul roads within the landfill property limits. The County will
designate all necessary roads to be used during the project in the Pre-Construction
meetmg help prior to the Notice to Proceed. ,

The Contractor shall install, operate and maintain traffic control devlces and measures
specified in Section 1.4.2 — Public/Site Safety Plan for the de51gnated routes between the
entrance of the landfill to all project areas.

l 1.26. PROTECTION OF EXISTING UTILITIES

A number of buried and surface utilities and structures shown on the PI‘O}CCt Drawings
exist at the landfill. These may include but are not limited to: water lines, power lines
and poles, survey monuments and high pressure gas lines. :

‘ The contractor is hereby notxﬁed of the possible existence of underground utilities not

indicated in the Contract Documents and to the possibility that underground utilities may

be at a location different from that which is indicated in the Contract Documents. The

Contractor shall be responsible for verifying underground utilities” locations mcludmg :

- contact of Underground Service Alert (USA) at 1-800-422-4133, 48 hours pnor to
begmmng work.

Contractar shall be responsible for protection of identified utilities (as shown on the
Project Drawings or as identified through utility search)‘ and shall take all necessary
precautions by constructing barriers, bridges, and crossings for construction equipment
- and vehicles to prevent damage to the utilities or as required by the County. Any damage

or loss to identified utilities caused by the Contractor’s operations shall be prompt}y
, repaned at the Contractor’s expense and to the satisfaction of the County. :

, 1.27. ' PROJECT DRAWINGS

The Contractor shall maintain a set of Project Drawings, including all addenada, change
orders, and pertinent data related to the project, and shall ensure these drawings are
- present onsite during designated working hours of the project.

1.28. MEASUREMENTS AND PAYMENT ,
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There shall be no additional payment to the Contractor for complying with all
requirements and work listed in this section. Compensation for these requirements and
work shall be considered as included in the various other contract bid items of work.

END OF SECTION
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Sectlon 2 - PREPARE AND IMPLEMENT NPEES STORMWATER P“OLLUTI*ON
PREVENTION PLANS '

This Contract item (Bid Item No. 1) shall include furmshmg all labor superwsxon, tools,
equipment, and materials necessary to comply with the various Federal, State, and
County laws and regulations along with specific permit requirements related to the
construction activities in this project. This work shall include, but is not limited to:
preparation and implementation of a project-specific Storm Water Pollution Prevention
Plan (SWPPP); regular review and updating of those plans, inspections, and reporting;
supply, installation, and maintenance of SWPPP Best Management Practice (BMP)
measures to prevent erosion and control sediment; and other items as dcscnbed and
reqmred by the Contract Documents : :

22, REFERENCES

Reference Codes Regulations, and Policies: The followmg codes regulatwns and
“policies, including documents referenced therein, form part of these Special Provisions
and are incorporated herein by reference. Additional reference information is provided as
~ information to assist the Contractor w1th document preparanon and regxstratmn
requirements. ;

2.2.1. STORM WATER POLLUTION PREVENTION

. The 1972 amendments to the Federal Water Pollution Control Act (known as the Clean

. Water Act or CWA) provide the statutory basis for the National Pollutant Discharge and

- Elimination System (NPDES) permit program and the basic structure for regulating the

discharge of pollutants from point sources to waters of the United States. Section 402 of

the CWA specifically required the United States Environmental P’mtectlon Agency
(EPA) to develop and nnplement the NPDES program.

The full text of the Clean Water Act reference and SWPPP preparatmn asswtance 1s
- available from the followmg agency websites: o

| Agency Website | Reference | Website Address _
EPA _ | Clean Water Act | http://www.epa. govfn@es/gubs/cwatxt gc‘t
EPA ; : SWPPP. - | http://cfpub2.epa.gov/npdes/stormwater/swppp.cfm
o Assistance ‘ ; ' : s E
| CalTrans s SWPPP http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm
o o - Assistance : ' ‘ :
California Stormwater | SWPPP | https://www.casqa.org/resources/bmp-handbooks

Quality Association Assistance
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23 SUBMITTALS | |
- After notification of award and prior to the start of any work, the Contractor shall prepare .
- and submit to the County site specific SWPPP, out ling procedures to reduce pollutants
(directly or indirectly related to the Contractor’s activities) in storm water runoff. The
Contractor shall submit a site specific SWPPP for County review and acceptance and

~adhere to their requirements. The SWPPP must be received and accepted by the County S

before the Notice to Proceed is issued to the Contractor.
24, EXECUTION

* The County complies with the State NPDES through regular inspections, monitoring, and
- implementation of BMPs. The Contractor shall be responsrble for comphance with the.
- Contractor’s own site specific SWPPP. :

The Contractor shall utlhze the references and guidelines stated in Secuon 2.2 of these
Special Provisions to prepare and submit a- SWPPP for the County’s review and -
acceptance. The SWPPP shall include a BMP installation map of the site utilizing the
CalTrans standard BMP installation details. The Contractor’s SWPPP should -address
these four maj or oh]ecnves‘ ! S ‘ ‘

~A. Identify all pollutant sources, mcludmg sources of erosron/sedlment that may

-affect the quality of storm water discharges associated wrth construction actrvxty
(storm water discharges) from the construction site; ~
B. Identify non-storm water discharges; '

-C. Identify, construct, implement in accordance w1th a tlme schedule and maintain
BMPs to reduce or eliminate erosion, sediment, and other pollutants in storm
‘water discharges and authorized non-storm water drscharges from the

- construction site during construction; and = 3
D. Develop a schedule and map to include the sequencmg of construct:on activities
‘with the installation of BMPs in order to provide erosion and sediment control
g measures throughout the dura:tron of project constructron

The Contractor shall perfozm a weekly 1nspectron of the construction site to ensure that ,
‘the SWPPP plan is being implemented and that the pollunon preventron controls are
effectrve for comphance with the permit.

- Inspections shall also be conducted by the Contractor and the County prror to anticipated
storm events and after actual storm events to identify areas contributing to a discharge of .
storm ‘water associated with construction activity. These inspections shall also. be

documented as well as any correctrve acuons taken

The Contractor shal] provrde contmuous momtonng of the srte for non-storm water :
drscharges : :

: Any corrective actions found to be needed for comphance with the plan and pemut”;
reqmrements durmg any mspectxon shaﬂ be nnplemented by the contractor mrmechately

18



If comphance is not possible or if the Contractor refuses to comply, the Cahforma :
- Regional Water Quality Board — Santa Ana Regxon will be notified.

25. MEASUREMENT AND PAYMENT

- The following schedule will be used to determine méasurament of Bid Item No. 1
‘Prepare and Implement Stormwater Pollution Prevention Plans work and disbursement of
the bid prices (less retcntlon) for Prepare and Implement Stormwater Pollution

Preventmn Plans
o o S ' | Percent of Prepare and Implement
" Percent of Contract Work Completed | Stormwater Pollution Prevention
($ Expended/$ Total bid price) Plans Considered to be Comp}ete
- 0%-30% 40%
30%-50% - | _70%
50%-75% - 90%
More than 75% ek fo 100%

~ Payment of Bid Item No. 1 Prepare and Implement Stormwater Pollution Prevention
Plans work shall be based upon the lump sum as stated in Bid Item No. 1, Prepare and
Implement Stormwater Pollution Prevennon Plans. Payments shall constitute full
compensation for preparing and implementing the Stormwater Pollution Prevention Plans
including, but not limited to: furnish all labor, materials, tools, equipment, and incidentals
for doing all the work involved in developing, preparing, obtaining approval of, revising,
amending, and implementing the SWPPP as specified in the Standard Specxﬁcanons and
these detailed Special Provxslons and as dlrected by the County

END OF SECTION
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Section 3 - MOBILIZATION AND DEMOBILIZATION
3.1. GENERAL

‘This contract item shall consist of expenditures for all preparatory work and opveraﬁdﬁs,'

_including but not limited to: bond and insurance costs; those costs necessary for the

- movement of personnel, equipment, supplies, and incidentals to the project site; and for

~ all other work and operations which must be performed or costs incurred prior to

beginning work on the various contract items on the project site as well as the related

- demobilization costs at the completion of the project. Demobilization shall include but

not be limited to cleaning installations and the removal of temporary structures as
required by the County. Throughout all phases of construction, including suspension of

- work and until final acceptance of the project, the Contractor shall keep the work site

~ clean and free of refuse generated as a result of the Contractor’s operations. Any such

refuse shall be dlsposed of in Connty—desxgnated samtary }andﬁlls or as directed bythe = 2

B County
32 MATERIALS

- The Contractor shall prowde at least one portable toﬂet on the pro;ect site at a locatmn(s) o
/ desxgnated by the County. All sanitary facilities shall include twice-per-week servicing.
Installation and maintenance of sanitary facilities shall adhere to Stormwater Best

Management Practice (BMP) WM-9 — Sanitary/Septic Waste Manage.ment as published o

~ _bythe Cahforma Stormwater Quahty Assoc:atlon

The Contractor shall prov‘lde fire' extmgutshers and first-aid kits on the project site to
provide adeqaate protectxon to all personnel anticipated to be on the landﬁli sne

The Contractor shall adhere to Stonnwater Best Management Practlce (BMP) WM-$ =, |

Concrete Waste Management as published by the California Stormwater Quality |
Association. This will include but not limited to the installation and removal of onsite

~ temporary concrete washout facilities. Contractor shall provide application of thxs BMP
at the dnrectxon of, and location(s) dxrected by, the County e

- The Contractor shall maintain the sxte entrance throughout the duration of the project to
the satisfaction of the County. The Contractor shall immediately remove any buildup of

mud, dirt or debris at the site entrance to the satisfaction of the County. Contractor shall %

use a broom-type street sweeper and /or 1aborers for this work

AII of the aforementloned materials shai} be made avadable for use by employees
associated with the construction project, including (but not limited to) the Contractor, the L
County, regulatory agency staff, and any other agencxes involved w:th the constructmn S
project. :
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All matenals ﬁxrmshed for the execution of the work and purchases made by the County
~ shall remain the property of the County. Any existing structures or installations shall be
left in a condition that is at least equivalent to the condition prior to construction. The
- final condmon of the construction site shall be sub3ect to approval by the County

33. “ EXECUTION

- Upon receipt of the Notice to Proceed, the Contractor shall furnish, mobilize, and install
such temporary works, materials, equipment, supplies, and personnel as necessary for the

“successful completion of the work. The Contractor shall also operate and maintain
temporary works, and equipment throughout the duration of construction. All temporary

~works, such as sanitation facilities and concrete washouts, shall fully comply thh'
applicable rules and regulatmns of govermng authorities. '

The Contractor shall remove and properly dispose of all refuse from the construction site.
The County shall have the right to determine refuse, and to determine the manner and
placement of on-site disposal. Any hydrocarbon-impacted soils found at the site as a
result of the construction operation, such as equipment maintenance, shall be removed
and pmpcrly dlsposed of at the Contractor $ expense.

The Contractor shall obtain all necessary permits and penmss:on to utilize pubhc roads
for mobilization, demobilization, and access to the site. Access to the site is available
through existing pubhc roads during the hours stated in Section 1. 19 of these Spec:al
Provisions. '

| _.y_, MEASUREMENTA_Iﬂ) PAYMENT

- The following schedule will be used to determine ’mcasurement of mobilization of
- demobilization and disbursement of the bid pnce (less retention) for mobﬁlzatlon and
demob;hzatxon

, . - Percent of Prepare and Implement
Percent of Contract Work Completed | Stormwater Pollution Prevention Plans
($ Expended/S Total bid pme) ____Considered to be Complete
More than 5% 50% ‘ ‘
More than25% : 70%
| More than 50% Vi ~ 80%
More than 75% 90%
Upon County’s acceptance of work 100%
including complete demobilization '

Payment of mobilization and demobilization shall be based upon the lump sum as stated
-in Bid Item No. 1 Mobilization and Demobilization. Payments shall constitute full
compensation for all labor, material, equipment, and all other items necessary and
incidental to completion of this item of work, as provided for herein, shall not affect the
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price paid for mobilization and demobilization.

" END OF SECTION



