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SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

FROM: TLMA - Transportation Department | SUBMITTAL DATE:
: ‘ May 23, 2012

SUBJECT: Construction of Brown Street drainage and street improvements from Souder
Street to Cajalco Road, Mead Valley area.

RECOMMENDED MOTION: That the Board of Sﬁpervié.ors:

1. Approve the plans and specifications for the construction of a low water crossing and
street improvements on Brown Street from Souder Street to Cajalco Road, Mead Valley
area.

2. Aufhorize the Clerk to advertise for bids to be received in the office of the Director of
Transportation up to the hour of 2:00 PM, Wednesday, June 27, 2012, at which time bids

will be opened. /
/ /—_—-’\\/
JuarC. Perez
Director of Transportation
JCP:jijurr
(Continued On Attached Page)
Current F.Y. Total Cost: $ 225,454 In Current Year Budget: Yes
Fl Nl;\I?T(XAL Current F.Y. Net County Cost: : $0 Budget Adjustment: No
Annual Net County Cost: $0 For Fiscal Year: ) 2011/2012
SOURCE OF FUNDS: Redevelopment Agency (100%) Positions To Be ]
! Deleted Per A-30 ,

'Requires 4/5 Vote| [ ]

There are no General Funds used in this project.

C.E.O. RECOMMENDATION: |
APPROVE

| O
BY:
County Executive Office Signature ~ Tina Grande
g ' J
> ‘ .
S MINUTES OF THE BOARD OF SUPERVISORS
g< On motion of Supervisor Tavaglione, seconded by Supervisor Benoit and duly
= carried by unanimous vote, IT WAS ORDERED that the above matter is approved as
: g recommended. ,
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The Honorable Board of Supervisors

RE: Construction of Brown Street drainage and street improvements from Souder Street to
Cajalco Road, Mead Valley area. |

May 23, 2012

Page 2 of 2

BACKGROUND: The Transportation Improvement Program provides for the construction of
drainage and street improvements on Brown Street in the Mead Valley area. The proposed
drainage improvements will improve safety by conveying flows under ‘Brown Street and reducing
the need for road closures during rain events.

The low water crossing is located approximately 250 feet south of the intersection of Cajalco
Road and Brown Street where Cajalco Creek flows east to west over the existing asphalt
surface. This project will replace the existing Brown Street low water crossing by raising the
profile of Brown Street to accommodate the installation of multiple barrel corrugated metal pipe
culverts. i

Additional road improvements include removingbgexisting pavement on Brown Street between
Souder Street and Cajalco Road, placing new asphalt concrete pavement including pavement
reinforcement fabric, constructing reinforced concrete dip section, and other associated work.

Project funding is being provided through an agreement between the County and the
Redevelopment Agency approved on June 28, 2011 under agenda items 3.119 and 4.18.

The submitted plans and speciﬁcations have beeﬁ approved as to form by County Counsel.
Environmental clearance is complete.

Project Number: C2-0013
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SPECIFICATIONS AND CONTRACT DOCUMENTS
For the construction of
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Recommended by:

v Y /e[ 1z

&t Statéy / Date

County Project Manager

Approved by:

(Q)/VWV Qlto[m——

Khalid Nasim, , Date
Engineering Division Manager
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For the construction of
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Engineering Certification:

These specifications, special provisions, and estimates have been prepared by or
under the direction of the following Registered Civil Engineer:

EDWARDNG  °
C-46767 - EDWARD NG, \) 0 Date
"/, Registered Engineer
R.C.E. 46767
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laudia Steiding” ~ O " Date
Senior Transportation Planner
NPDES Coordinator .
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NOTICE INVITING BIDS

County of Riverside, herein called Owner, invites sealed proposals for:

BROWN STREET
LOW WATER CROSSING & STREET IMPROVEMENT PROJECT
FROM SOUDER STREET TO CAJALCO ROAD
MEAD VALLEY AREA

PROJECT No. C2-0013
Proposal shall be delivered to the Riverside County Transportation Department, 14" Street Annex, 3525

14" Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on

Wednesday, June 27, 2012, to be promptly opened in public at said address. Each proposal shall be in

accordance with plans, specifications, and other contract documents, dated May 2012, and prepared by
County of Riverside, whose address is same as‘the above, from whom they may be obtained upon
deposit of $30 per set plus mailing. No refund. Prospective bidders may preview the plans,

specifications and other contract documents, at no charge prior to purchase, at the above noted location.
The Contractor is required to have a Class "A" license or “C-12” license at the time of bid submission.

Dated: June 05,2012

Kecia Harper-Them, Clerk of the Board

By:
Deputy




INSTRUCTIONS TO BIDDERS

Form of Proposal. The proposal must be made on the form of Contractor's Proposal
which is included in the Contract Documents and must be completely filled in, dated and
signed. If provision is made for alternates, they must all be bid, unless otherwise provided
in the Special Provisions.

Bid Bond. The proposal must be accompanied by a 10% Bid Bond, using the form
provided in the Contract Documents, or by a certified or cashier's check payable to the
order of County in an amount not less than 10% of the amount bid, inclusive of
alternates. ’

Submission of Preposal. A proposal must be submitted in a sealed opaque envelope
which clearly identifies the bidder and the project. Bids must be received by the time and
at the place set forth in the Notice Inviting Bids and may be withdrawn only as stated in
the proposal. Bids shall be completed in ink.

Contract Documents. The complete Contract Documents are identified in the
Agreement. Potential bidders are cautioned that the successful bidder incurs duties and
obligations under all of the Contract Documents and that they should not merely examine
the Plans and Specifications in making their bid.

License. To be considered for award of the contract, a potential bidder must have the
kind of license required under provisions of the California Business and Professions Code
for the work covered in this proposal. This includes joint ventures.

Each item of work will be performed by a Contractor which is qualified and properly
licensed for that work.

Pursuant to California Labor Code Section 3099, certification is required for all persons
who perform work as electricians for Contractors licensed as Class C-10 Electrical
Contractors. Proof of certification shall be provided to the County before the start of
construction.

Quantities. The amount of work to be done or materials to be furnished under the
Contract as shown in the Contractor's Proposal are but estimates and are not to be taken
as an expressed or an implied statement that the actual amount of work or materials will
correspond to the estimate.

Al




County reserves the right to increase or decrease or to entirely eliminate certain items
from the work or materials to be furnished if such action is found to be desirable or
expedient.

Contractor is cautioned against the unbalancing of his bid by prorating his overhead only
into one or two items when there are a number of items listed in the schedule.

Interpretation of Documents. Discrepancies, omissions, ambiguities, requirements
likely to cause disputes between trades and similar matter shall be promptly brought to
the attention of the County of Riverside in writing. When appropriate, Addenda will be
issued by County. ‘

If the Bidder requires clarification or interpretation of the Bidding Documents, the Bidder
shall make a written request to the County by a Request for Information (RFI). All
requests for information must be submitted, in writing, between the hours of 8:00 AM
and 5:00 PM on any day, Monday through Thursday (except holidays), up to, including
and no later than the fifth (5™) day prior to Bid Closing Deadline, by hand delivery, mail,
fax or electronic mail. The County of Riverside will not respond to Requests for
Information submitted after that time, unless the County determines, at its sole discretion,
“which it is in the best interest of the public and the County to do so. Requests for
Information should be addressed to County of Riverside, Transportation Department,
Attn: Joel Jimenez; 3525 14% Street, Riverside, CA 92501, facsimile (951) 955-3164,
electronic mail: jrjimenez@rctlma.org

No communication by anyone as to such matters except by an Addendum affects the
meaning or requirements of the Contract Documents.

ADDENDA. County reserves the right to issue Addenda to the Contract Documents at
any time prior to the time set to open bids. Each potential bidder shall leave with the
County Transportation Department his name and address for the purpose of receiving
Addenda to be mailed or delivered to such names at such addresses. To be considered, a
Contractor's Proposal must list and take into account all issued Addenda.

Inspection of Site. Bidders must examine the site and acquaint themselves with all
conditions affecting the work. By making his bid a bidder warrants that he has made such
site examination as he deems necessary as to the condition of the site, its accessibility for
materials, workmen and utilities and ability to protect existing surface and subsurface
improvements. No claim for allowances - time or money - will be allowed as to such
matters.




10.

11.

Bonds. The County requires a 100% Payment Bond and 100% Performance Bond from
the successful bidder. All Bonds must be on County's forms contained in the Contract
Documents.

The bonds must be underwritten by a Surety Company, which is admitted to transact the
business of insurance in the State of California, and which carries a rating in the current
issue of Best's Insurance Guide of "A" or better with a financial size of at least "VIII".
The bond forms included in the project documents shall be used. All signatures on the
bonds shall be notarized. Bonds shall be provided with an executed Power of Attorney
issued by the surety.

Bids. Bids are required for the entire work, including all alternate bid schedules, if
applicable, unless otherwise explicitly allowed in the bid documents. The amount of the
bid for comparison purposes will be the total of all items. The total of unit basis items
will be determined by extension of the item price bid on the basis of the estimated
quantity set forth for the item.

The bidder shall set forth for each item of work in clearly legible figures, an item price
and a total for the item in the respective spaces provided for this purpose. In the case of
unit basis items, the amount set forth under the "Total" column shall be the extension of
the item price bid on the basis of the estimated quantity for the item. '

In case of discrepancy between the item price and the total set forth for the item, the item
price shall prevail, provided, however, if the amount set forth as an item price is
ambiguous, unintelligible or uncertain for any cause, or is omitted, or in the case of unit
basis items, is the same amount as the entry in the "Total" column, then the amount set
forth in the "Total" column for the item shall prevail in accordance with the following:

a. As to lump sum items, the amount set forth in the "Total" column shall be the
item price.
b. As to unit basis items, the amount set forth in the "Total" column shall be

divided by the estimated quantity for the item and the price thus obtained shall
be the item price.

The bidder is advised that the items of work may be grouped into bid schedules, and that
certain bid items may be listed in more than one bid schedule, and with different bid item
numbers, and the following shall apply thereto:

The bidder is directed to submit the same bid amount for all contract bid items

that are listed with the same item code and item description. Said bid items are
referred to herein as “Like Bid Items”.
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12.

“Like Bid Items” shall be considered a single bid item for purposes of calculating
increased and decreased quantities, and as otherwise applicable in Section 4-1.03,
“Changes” of the Standard Specifications.

' The following are not subject to this bidding requirement:

1. Bid items with the same item code but different item descriptions.

S 2. Bid items that are measured as “lump sum” or “force account”.

3. Alternate bid schedules.

In the event that a bidder submits different unit bid amounts for “Like Bid Items”,
as described above, the bid will be corrected by applying the lowest of the unit bid
amounts to all the respective “Like Bid Items”.

No bidder may withdraw his bid for a period of ninety (90) days after the bid opening.

Award of Contract. The County reserves the right to reject all bids received.

Acceptance by the governing body of the County by resolution or minute order at a
meeting regularly called and held of a Contractor's Proposal constitutes an award of the
contract and the execution of the Agreement is a written memorial thereof.

The County of Riverside will submit the contract documents to the low responsive and
responsible bidder for execution prior to award utilizing the following procedures and
requirements:

a.

A bidder whose proposal is accepted shall execute the formal construction

- agreement with the County of Riverside, similar to the form attached hereto as
a sample, and shall return said agreement, together with approved
performance and payment bonds and with complete evidence of insurance as
required elsewhere herein, including executed additional insured -
endorsements and waivers of subrogation, within ten (10) working days from.
the date of the Notice of Acceptance of Proposal and Intent to Award as
issued by the Transportation Department. All submittals shall meet the
requirements of the bid documents. Corrections, if required, shall be made and
the revised documents shall be resubmitted within two (2) working days of
Contractor’s receipt of review comments.

The contract bonds and insurance documentation shall be submitted in
accordance with the contract requirements prior to submission to the County
of Riverside Board of Supervisors for award by the Transportation
Department, and prior to the performance of any work under the contract.
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14.

15.

16.

c. If a Bidder to whom a Notice of Acceptance of Proposal and Intent to Award
has been issued, fails or refuses to sign a construction agreement, or to furnish
the bonds or insurance certificates and endorsements as required within the
prescribed period of time as described above, the County of Riverside may, at
its sole discretion, rescind the Notice of Acceptance, and the bid guarantee
submitted by that Contractor shall become the property of the County of
Riverside as prescribed in the bid documents and as allowed by law.

d. If it is in the best interest of the County of Riverside, the County reserves the
right to award the contract prior to execution by the Contractor. Thereafter,
County shall mail or deliver to the lowest responsible bidder the agreement for
Contractor’s execution and return. '

Return of Guarantee. Bid bonds will not be returned unless specifically requested by
the bidder. Any submitted negotiable securities of unsuccessful bidders will be returned
by mail within 30 days of the award of a contract to the successful bidder. Any submitted
negotiable security of the successful bidder will be returned by mail within 30 days of
receipt by the County of executed contract, certificate of insurance, performance bond
and payment Bond.

Subletting and Subcontracting. Bidders are required pursuant to the Subletting and
Subcontracting Fair Practices Act (commencing with Section 4100 of the Public
Contracts Code) to list in their proposal the name and location of place of business of
each subcontractor who will perform work or labor or render services in or about the
construction of the work or improvement or a subcontractor who specifically fabricates
and installs a portion of the work or improvement according to detailed drawings
contained in the Plans and Specifications in excess of 1/2 of 1% of this prime
Contractor's total bid. Failure to list a subcontractor for a portion of the work means that
the prime Contractor will do that portion of the work. It is the County's intent for the
Subletting and Subcontracting Fair Practice Act to apply to all phases of the work.

- Qualifications of Bidders. No award will be made to any bidder who cannot give

satisfactory assurance to the Board of Supervisors as to his own ability to carry out the
contract, both from his financial standing and by reason of his previous experience as a
Contractor on work of the nature contemplated in the contract. The bidder may be
required to submit his record of work of similar nature to that proposed under these
specifications, and unfamiliarity with the type of work may be sufficient cause for
rejection of bid.

Contract Participation. Riverside County's M/W/DVBE Contract Participation
Program affirms the utilization and participation of qualified minority, women and
disabled veteran firms in its contracting and procurement activities. The County
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17.

18.

19.

20.

encourages general and prime Contractors to afford competitive subcontracting
opportunities to minority, women and disabled veteran firms where possible, in their
contracting and procurement activities with the County of Riverside.

Hours of Work. Attention is directed to Section 8-1.06,”Time of Completion” and
Section 7-1.01A (1), “Hours of Labor” of the Standard Specifications.

Daily working hours shall be between the hours of 7:00 a.m. and 6:00 p.m.,, Monday
through Friday, except legal holidays, as approved by the Engineer. Exceptions and
specific work schedules shall be submitted to the Engineer for consideration.

Labor Code. Pursuant to the Labor Code, the governing board of the Owner has obtained
from the Director of the Department of Industrial Relations, State of California, his
determinations of general prevailing rates of per diem wages applicable to the work, and
for holiday, and overtime work, including employer payments for health and welfare,
pensions, vacation and similar purpose, as set forth on schedule which is on file at the
principal office of the Owner, and which will be made available to any interested person
upon request.

Alternate Bid Schedules. If the Proposal includes bid items listed under a Base Bid
Schedule and one or more Alternate Bid Schedules, the following shall apply: The
County may award only the items of work listed on the Base Bid Schedule, or may
choose to award some or all of the Alternate Bid Schedules in addition to the Base Bid
Schedule. Unless otherwise specified, the basis of the selection of the lowest bid shall be
the lowest responsive and responsible bid for the sum of all Bid Schedules.

If the Proposal includes bid items listed under two or more Alternate Bid Schedules with
no Base Bid Schedule, the following shall apply: This project contains Alternate Bid
Schedules that may or may not be mutually exclusive, as described elsewhere in the bid
documents. The County may award the items of work listed on one or more of the
Alternate Bid Schedules. In the case of mutually exclusive Alternate Bid Schedules, only
one of the Alternate Bid Schedules will be selected for award. Unless otherwise
specified, the basis of the selection of the lowest bid shall be the lowest responsive and
responsible bid for the sum of all Bid Schedules.

The County also reserves the right to reject all bids received.

Dust Abatement. Attention is directed to Section 23, “Dust Abatement” with regard to
the dust abatement provisions of the contract.
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21.

Submission of Insurance Certificate. Within ten (10) working days of the date of the
Notice of Acceptance of Proposal and Intent to Award issued by the County of Riverside,
the successful Contractor shall submit a certificate of insurance, including required
endorsements, which provides evidence that the bidding Contractor has insurance
coverage that meets the requirements of Section 18 of the General Conditions. Failure to
have complete insurance coverage in place and to provide all required certificates and
endorsements within the specified ten (10) working days period will ‘be grounds for
declaring the bidder to not be in compliance with the bid documents, rescinding the
Notice of Acceptance, making a claim against the bid bond, and awarding to the second
low bidder, at the sole discretion of the County.
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CONTRACTOR’S PROPOSAL

TO: COUNTY OF RIVERSIDE DATE:
hereafter called “County”:
BIDDER:

(hereafter called “Contractor”)

THE UNDERSIGNED, Contractor, having carefully examined the site and the Contract Documents
for the construction of BROWN STREET LOW WATER CROSSING AND STREET
IMPROVEMENT PROJECT, FROM SOUDER STREET TO CAJALCO ROAD, MEAD

VALLEY AREA, PROJECT No. C2-0013 hereby proposes to construct the work in accordance with

the Contract Documents, including Addenda Nos. for the amount stated in this
Proposal.

By submitting this Proposal, Contractor agrees with County:

1.

That unless withdrawn in person by Contractor or some person authorized in writing by Contractor
not by telephone or telegram before the time specified in the Notice Inviting Bids for the public
opening of bids, this Proposal constitutes an irrevocable offer for 90 calendar days after that date.

County has the right to reject any or all Proposals and to waive any irregularities or informalities
contained in a Proposal. -

To execute the Agreement and deliver the Faithful Performance Bond, Payment Bond and
Insurance Certificate with endorsements, which comply with the requirements set forth in the
Instructions to Bidders and General Conditions, within ten (10) working days of the date of the
Notice of Acceptance of Proposal and Intent to Award as issued by the County of Riverside.

That the contract shall be awarded upon a resolution or minute order to that effect duly adopted by
the governing body of County; and that execution of the Contract Documents shall constitute a
written memorial thereof.

. To submit to County such information as County may require to determine whether a particular

Proposal is the lowest responsible bid submitted.

B1




6. That the accompanying certified or cashier’s check or Bid Bond is in an amount not less than 10%
of the total bid submitted and constitutes a guarantee that if awarded the contract, Contractor will -
execute the Agreement and deliver the required bonds within ten (10) days after notice of award. If
Contractor fails to execute and deliver said documents, the check or bond is to be charged with the
costs of the resultant damages to County, including but not limited to publication costs, the
difference in money between the amount bid and the amount in excess of the bid which it costs
County to do or cause to be done the work involved, lease and rental costs, additional salaries and
overhead, increased interest and costs of funding the project, attorney expense, additional
engineering and architectural expense and cost of maintaining or constructing alternate facilities
occasioned by the failure to execute and deliver said documents.

7. By signing this proposal the Contractor certifies that the representations made therein are made
under penalty of perjury.
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BROWN STREET

LOW WATER CROSSING AND STREET IMPROVEMENT PROJECT
FROM SOUDER STREET TO CAJALCO ROAD
MEAD VALLEY AREA

PROJECT NO. €2-0013

PROPOSAL
ITEM ITEM ITEM uniT | ESTIMATED ITEM PRICE TOTAL
No. CODE QUANTITY (IN FIGURES) (IN FIGURES)
1 066102  |DUST ABATEMENT Ls 1
2 074020 |WATER POLLUTION CONTROL LS 1
3 120100  {TRAFFIC CONTROL SYSTEM Ls 1
4 153210  |REMOVE CONCRETE LS 1
5 160101  {CLEARING AND GRUBBING LS 1
6 170101 - |DEVELOP WATER SUPPLY LS 1
7 190101 l;g\ll\llz)h\:lVEANYnEXCAVATION [INCLUDING GRINDING AC oy 280
8 198001  [IMPORTED BORROW cY 850
9 260201 |CLASS 2 AGGREGATE BASE cY 225
10 390132  |HOT MIX ASPHALT (TYPE A) TON 320
11 193006 |STRUCTURE BACKFILL ( SLURRY CEMENT) cY 36
12 401000 JPORTLAND CEMENT CONCRETE PAVEMENT cY 17
13 7| 510501 |MINOR CONCRETE (HEADWALL & WINGWALL) cY 10
14 510502 |MINOR CONCRETE (MINOR STRUCTURE - PCC DIP SECTION) | CY 62
15 862065 |REPLACE PULL BOX [TRAFFIC BEARING] EA 2
16 393001  |PAVEMENT REINFORCING FABRIC (GEOTEXTILE FABRIC) sQYD 1,860
17 566011 |ROADSIDE SIGN - ONE POST EA 6
18 568017 |ROADSIDE SIGN {INSTALL ON EXISTING POST] EA 2
19 667013 28" X 20" CORRUGATED STEEL PIPE ARCH (0.079" THICK) LF 113
20 721011 |ROCK SLOPE PROTECTION (BACKING NO.2, METHOD B) cY 17
21 729010  |ROCK SLOPE PROTECTION FABRIC SQFT 520
22 860811 |DETECTOR LOOP [REPLACE EXISTING] EA 4
23 820107 |DELINEATORS ( CLASS 1) [SURFACE MOUNTED POST TUBE] | EA 28
24 840515 |THERMOPLASTIC PAVEMENT MARKING SQFT 150
25 840501 |THERMOPLASTIC TRAFFIC STRIPE LF 2,000
26 019901 |DE-MOBILIZATION LS 1 11,000.00 11,000.00
PROJECT TOTAL: $
ITEMS 1-26 "WORDS"
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BIDDER DATA:

Name of Bidder

Type of Organization

Person(s) Authorized to Sign for Bidder

Address

Phone

Contractor's License
Type & Number

Expiration Date

8. DESIGNATION OF SUBCONTRACTORS: Contractor submits the following
complete list of each subcontractor who will perform work or labor or render service
in or about the construction in an amount in excess of 1/2 of 1% of the total bid.

ITEM SUBCONTRACTOR ADDRESS LICENSE NO.

Percent of work to be performed by sub-contractors: % '
(Note: 50% of the work required to be performed by general contractor)

IN WITNESS WHEREOF Contractor executed this Proposal as of the date set forth on
Page 1 of this proposal.

TITLE

"Contractor”
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Non-Collusion Declaration
To be executed by bidder and submitted with bid. (Public Contract Code Section 7106)
The 'undersigned declares:

I am the (Title) of (Company),
the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham.
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding. The
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder.

All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his
or her bid price of any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, to any corporation, partnership, company, association, organization, bid depository,
or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will
not pay, any person or entity for such purpose. '

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or amy other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf of
the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true
and correct and that this declaration is executed on

(Month) (Day) of (Year),
at (City), California.

Signature of Declarant:

Printed name of Declarant:

Name of Bidder (Company):

Title or Office:

Note: Notarization of signature required.
[[]  Check box if attachment is included.
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BID BOND

Recitals:

1. "Contractor”, has submitted his
Contractor's Proposal to County of Riverside, "County”, for the construction of public work for
Brown Street Low Water Crossing And Street Improvement Project, From Souder Street To Cajalco
Road. Mead Valley Area, Project No. C2-0013 in accordance with a Notice Inviting Bids of County
dated

2. a corporation,
hereafter called "Surety", is the surety of this Bond.

Agreement:
We, Contractor as principal and Surety as surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal,
including bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said
Proposal is accepted, Contractor executes the Agreement and furnishes the Bonds as agreed to in
its Proposal, otherwise it remains in full force and effect for the recovery of loss, damage and
expense of County resulting from failure of Contractor to act as agreed to in its Proposal. Some
types of possible loss, damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way
be impaired or affected by any extension of time within Wthh County may accept the Proposal and
waives notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
By By
Title: Aftorney in Fact Title:
"Surety" "Contractor”
g&LETe%gA“FORN'A } ss. SURETY'S ACKNOWLEDGEMENT
On I before me, personally appeared,

, known to me, or proved to me on the basis of satisfactory
evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me
that he/she executed the same in his/her authorized capacities, and that by his/her signature on the
instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public v
Notary Public (Seal)
Note: All signatures must be notarized
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Riverside County Contract No.

AGREEMENT

THIS AGREEMENT is entered into at Riverside, California as of the date set forth below is

between County of Riverside hereafter called "County" and

hereafter called "Contractor”.

RECITALS:

1.

Contractor has submitted to County his Contractor's Proposal for the construction of County
Project, :

in strict accordance with the Contract Documents identified below and County has accepted
said Proposal.

Contractor states that he has reexamined his Contractor's Proposal and found it to be
correct, has ascertained that his subcontractors are properly licensed and possess the
requisite skill and forces, has reexamined the site and Contract Documents and is of the
opinion that he can presently do the work in accordance with the Contract Documents for
the money set forth in his Proposal to be paid as provided in the Contract Documents.

AGREEMENT:

IT IS AGREED BY THE PARTIES AS FOLLOWS:

1.

Contract Documents. The entire contract consists of the following: (a) The Agreement. (b)
The Notice Inviting Bids. (c) The Instruction to Bidders. (d) The Contractor's Proposal. (e)
The Bid Bond. (f) The Payment Bond. (g) The Performance Bond. (h) The General
Conditions. (i) The Special Provisions. (j) The Standard Specifications of the State of
California Department of Transportation edition of May 2006 as modified in other portions of
the Contract Documents. (k) The Standard Plans of the Department of Transportation
identified on the plans or in the Special Provisions. () The Plans. (m)AddendaNo.__. (n)
The Determination of Prevailing Wage Rates for Public Work. (o) Any Change Orders
issued. (p) Any additional or supplemental specifications, notice, instructions and drawings
issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effect
as if here set forth in full and upon the proper issuance of other documents they shall
likewise be deemed incorporated. The Bid Bond is exonerated upon execution of this
Agreement and the Payment Bond and Faithful Performance Bond. :

The Work. Contractor shall do all things necessary to construct the work generally
described in Recital No. 1 in accordance with the Contract Documents.
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Liguidated Damages and Time of Completion. Atténtion is directed to the provisions in
Section 8-1.06, "Time of Completion”, and in Section 8-1.07, "Liquidated Damages”, of the
Standard Specifications and these Special Provisions.

The Contractor shall begin work within 15 days of the date stated within the written "Notice
to Proceed".

The Contractor shall notify the Engineer, in writing, of his intent to begin work at least 72
hours before work is begun. The notice shall be delivered to the Transportation
Department's Construction Engineer and shall specify the date the Contractor intends to
start. If the project has more than one location of work, a separate notice shall be given for
each location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any
work performed by him in advance of the date stated in the "Notice to Proceed" shall be
considered as having been done by him at his own risk and as a volunteer and subject to
the following:

(1)  The Contractor shall, on commencing operations, take all precautions required for
public safety and shall observe all the provisions in the Specifications and the
Special Provisions.

(2) Al work done according to the contract prior to the issuance of the "Notice to
Proceed", will be considered authorized work and will be paid for as provided in the
contract.

(3)  The Contractor shall not be entitled to any additional compensation or an extension
of time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed".

Compensation. Contractor shall be paid in the manner set forth in the Contract Documents
the amount of his Proposal as accepted by County, the above rates, subject to additions
and deductions as provided in the Contract Documents. Said Proposal is on file in the
Office of the Clerk of the Board of Supervisors of County.
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IN WITNESS WHEREOF the parties hereto have executed this agreement as of the date set forth

below.

COUNTY OF RIVERSIDE

BY
‘Chairman, Board of Supervisors

Dated

ATTEST:

Kecia Harper-them, Clerk of the Board

BY

Deputy

"County"
(Seal)

C3

CONTRACTOR

BY

TITLE:

(If Corporation, Affix Seal)

ATTEST:

TITLE:

Licensed in accordance with an act
providing for the registration of
Contractors,

License No.

Federal Employer Identification Number:

"Corporation"
(Seal)
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PERFORMANCE BOND

Recitals:

1. (Contractor) intend to enter into an Agreement with
COUNTY OF RIVERSIDE (County) for construction of public work known as

2. ,a corporation
(Surety), is the Surety under this Bond. '

Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are
bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the
Project of $ and inures to the benefit of County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in
strict conformance with the Contract Documents for the Project, otherwise it remains in full
force and effect for the recovery of loss, damage and expense of County resuiting from
failure of Contractor to so act. All of said Contract Documents are incorporated herein.

3. This obligation is binding on our successors and assigns.

4. For value received, Surety stipulates and agrees that no change, time extension,
prepayment to Contractor, alteration or addition to the terms and requirements of the
Contract Documents or the work to be performed thereunder shall affect its obligations
hereunder and waives notice as to such matters, except the total contract price cannot be
increased by more than 10% without approval of Surety.

THIS BOND is executed as of

By By
By Type Name
: Its Attorney in Fact
"Surety"”
Title
"Contractor"”
(Corporate Seal) _ (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All
signatures must be acknowledged. (Attach acknowledgements).
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PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond are , as Principal
and Original Contractor and , a corporation,
authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction
with that certain public works contract to be executed between Principal and COUNTY OF
RIVERSIDE a public entity, as Owner, for $ , the total amount payable. THE
AMOUNT OF THIS BOND IS ONE HUNDRED PERCENT OF SA|D SUM. Said contract is for
public work generally consisting of

The beneficiaries of this Bond are as is stated in 3248 of the Civil Code and requirements and
conditions of this Bond are as is set forth in 3248, 3249, 3250 and 3252 of said code. Without
notice, Surety consents to extension of time for performance, change in requirements, amount of
compensation, or prepayment under said contract. \

DATED:
Original Contractor - Principal
By
Surety
By Title
Its Attorney In Fact (If corporation, affix seal)
(Corporate Seal)
S LU OF CALIFORNIA } ss. SURETY'S ACKNOWLEDGEMENT
On before me, personally
appeared, , known to me, or proved to me on the

basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument
and acknowledged to me that he/she executed the same in his/her authorized capacities, and that
by his/her signature on the instrument the person, or the entity upon behalf of which the person
acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public
Notary Public (Seal)
Note: This Bond must be executed by both parties with corporate seal affixed. All
signatures must be acknowledged. (Attach acknowledgements).
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GENERAL CONDITIONS

1. DEFINITIONS:

a. "County", "Contractor", and "Contract Documents" are
identified in the Agreement. "County" and "Contractor"
includes their authorized representatives are treated
throughout as if each were singular in number.
"Contractor" includes its surety.

b. "Engineer" and "Director of Transportation" means the

Director of Transportation for the County of
Riverside, and includes his authorized
representatives.

c. "Plans" means the portion of the Contract Documents

consisting of all drawings prepared for the direction
and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the
execution of the Agreement is set forth in the Special
Provisions and are supplemented by the Standard Plans
referred to in the Special Provisions.

d. "State of California", "Department of Transportation"
and "Director of Transportation", means the County of
Riverside.

2. STANDARD SPECIFICATIONS:

The Standard Specifications of the State of California
Department of Transportation, edition of May 2006 hereafter
called "Standard Specifications", are incorporated herein
as modified in these General Conditions, the Special
Provisions and the Plans.

The following subsections of the Standard Specifications
are deleted:

-1.13, 1-1.i5, 1-1.18, 1-1.25, 1-1.37, 1-1.40, 2-1.01,
-1.05, 2-1.07, 5-1.14, 7-1.165, 8-1.03, 9-1.05, 9-1.065,
-1.10, 12-2.02.

NP

Section 3 of the Standard Specifications is deleted.

The following deletions and additions are made from the
following subsections of the Standard Specifications.

Subsection 5-1.04, add to the second paragraph at its end
the following sentence: "The General Conditions govern over
all of the Contract Documents except the Special
Provisions, the Agreement and Bonds."
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Subsection 7-1.01A (2), strike the last sentence of the
second paragraph and in its place read: "These wage rates
are on file in the Office of the County Clerk and are a
part of the Contract."

Subsection 7-1.15, for ‘"Director" read T"Director of
Transportation" except for last reference read "County of
Riverside".

Subsection 7-1.16, delete references to Subsection 7-1.165.
Subsection 8-1.06, strike the last paragraph.

Subsection 8-1.08, strike "as provided in the State

Contract Act".

3. DIRECTOR OF TRANSPORTATION:

All work shall be done under the supervision of the
Director of Transportation who shall determine the amount,
quality, acceptability and fitness of all parts of the
work, and interpret the Contract Documents. No act or
omission of the Director of Transportation relieves
Contractor of the duty to proceed with the work in strict
conformity with the Contract Documents.

Upon request, Director of Transportation shall reduce to
writing any oral order, objection, requirement or
determination. Whenever Director of Transportation's
approval is required it shall be in writing only.

All communications to County by Contractor shall be via
Director of Transportation.

No work shall be performed on site other than during normal
working hours without the knowledge and consent of Director
of Transportation.

When in Director of Transportation's opinion, weather or
other conditions are such that attempts to perform a
portion of the work will probably result in work not in
accordance with the Contract Documents, he shall so advise
Contractor. When Contractor advises Director of
Transportation that he intends to proceed despite such
advise, he does so at his peril. The Director of
Transportation may then order Contractor, in writing which
specifies the portion of the work involved and the
conditions warranting the issuance of the order, not to
proceed on such portion of the work if (1) proceeding will
in his judgment have an adverse effect on Contractor's
ability to complete the work within the stipulated time
period, or (2) proceeding will in his judgment necessitate
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unusual tests and procedures to ascertain whether said
portion of the work is in accordance with the Contract
Documents. Contractor shall comply with such orders at its
expense.

Nothing herein contained relieves Contractor from the duty
to make independent determinations as to weather and other
conditions affecting the proper completion of the work.

Failure for any reason of Director of Transportation to
advise Contractor as to such matters, or to issue an order
as above provided, does not relieve Contractor £from the
duty to accomplish the work in accordance with the Contract
Documents.

As stated elsewhere, amounts shown in the Proposal and
Agreement as to quantities are but estimates only. From
time to time Director of Transportation shall direct
Contractor as to the prosecution of the work in such a
manner as to increase or decrease such estimates as to the
work actually to be done. Contractor shall comply with
such instructions and shall be paid only for work actually
done based on the unit price set out in the Agreement.

4. SITE_ INSPECTION - EFFECT OF OTHER IMPROVEMENTS SHOWN
AND CONTRACTOR PROCEDURE:

Elsewhere in the Contract Documents reference may be made,
graphically, descriptively or both, to the existence or
possible existence of other improvements affecting the site

and the prosecution of the work such as surface and
subsurface utilities, drainage ditches and courses,
buildings, fencing, retaining walls, roadways, curbs,
trees, shrubs, and similar matters. Such matters are
included to be used by Contractor to the extent he deems

appropriate. However, it 1is expressly understood and
agreed:
a. Showing or describing such items does not mean that it

is an exhaustive and complete presentation and that as
to matters shown or described that they necessarily
exist.

b. All graphic presentations are schematic only unless
the contrary is clearly set out elsewhere as to a
particular matter. :

c. Whenever in the plans survey markers are shown,
boundaries of the site are shown or contour lines are
shown, Contractor may assume that such matters are
shown in accordance with acceptable standards.
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5.

All improvements of the nature above described,
whether elsewhere shown or described or not, shall,
unless the contrary 1s elsewhere specifically
directed, remain in place, undisturbed and suitably
protected during the course of the work.

Whenever during the course of the work a subsurface
improvement is discovered which Contractor believes is
unknown to County, he shall immediately so inform
Director of Transportation. Except as elsewhere
provided, whenever in the course of the work it
becomes apparent that the work cannot proceed without
the destruction or relocation of any improvement,
whether shown or described or not, Contractor shall
immediately cease work affecting such improvements and
notify Director of Transportation as to such
circumstance and await instructions as to how to
proceed. :

The Contractor shall be required to cooperate fully
with all utility forces or forces of other public
agencies engaged in relocation, lowering, altering or
otherwise rearranging any facilities interfering with
the progress of work or installing any facilities
thereon.

The Contractor will also be required to cooperate
fully with any County or State forces working on or
near the project, or requiring access to the work in
the performance of their duties.

USE OF AND PROTECTION OF PREMISES AND REMOVAL OF

DEBRIS:

At his expense Contractor shall:

a.

Take every precaution against injuries to persons or
damage to property.

Comply with regulations governing the use of the
property.

Store and suitably protect his apparatus, equipment,
materials and supplies in an orderly fashion on site.

Place on the work only such loads as are consistent
with the safety of the work.

Effect all cutting, fitting, or patching of his work
required to make it conform to the Plans and
Specifications and interrelate with other improvements
or except with the consent of Director  of
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Transportation, cut or otherwise alter existing
improvements.
£. Protect and preserve established bench marks and

monuments, make no changes in the location of such
without the prior written approval of County, replace
and relocate any of them which may be 1lost or
destroyed or which require shifting because of
necessary changes in grades or 1locations. All
replacement and relocation work shall be accomplished
only after approval of County and under the direct

supervision and instruction of Director of
Transportation.
g. Before final payment remove all surplus materials,

false work, temporary structures, debris, and similar
matter resulting from his operations from the site and
to put the site in an orderly condition.

h. Construct, operate and maintain all passageways, guard
fences, 1lights, ©barricades and other facilities
required for protection by State or municipal laws and
regulations and local conditions during the course of

the work.
i. Guard County's property from injury or loss.
j. Take all reasonable precautions for dust and noise

control and generally conduct operations so as not to
constitute a nuisance.

k. The Contractor shall be responsible for the protection
of existing signs, fences, concrete curb and gutter
and other highway facilities which may be encountered
in the roadway. The replacement or repair of any
facilities which the County deems necessary as a
result of the Contractor's operations shall be done by
the Contractor at his own expense and to the
satisfaction of the County Transportation Department.

6. CHANGE ORDERS - DETATL DRAWINGS AND INSTRUCTIONS:

Reference is made to 4-1.03 and 4-1.03A of the Standard
Specifications regarding change orders. Wherever in these
subsections the word "Engineer" appears read "County".

Each approved change order shall be considered as an
amendment to the Contract Documents and will not be
considered approved until executed by the Board of
Supervisors, except Director of Transportation can approve
certain change orders without the necessity of approval by
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the Board as provided in a Resolution of the Board adopted
March 30, 1993, Resolution Number 93-047.

The above does not limit the ability of Director of
Transportation to issue further detail drawings,
explanations and instructions which are customarily given by
an Engineer during the course of similar work. Director of
Transportation will furnish Contractor with reasonable
promptness such further detailed explanations, instructions
and drawings as may be necessary for the proper execution of
the work, and Contractor shall conform to same provided they
are consistent with the intent of the Contract Documents. In
giving such additional instructions, explanations and
drawings Director of Transportation has authority to make
minor changes in the work which do not involve extra cost
and are not inconsistent with the Contract Documents.

Contractor's acting on such instructions, explanations and
drawings of Director of Transportation means that Contractor
agrees that such explanations, instructions and drawings are
within the scope of the work in accordance with the intent
of the Contract Documents and do not constitute a basis for
modification of the Contract Documents as to price or time.

7. BRAND OR TRADE NAME - SUBSTITUTE OF EQUALS:

Reference is made to Section 3400 of the Public Contracts
Code, which is by this reference incorporated herein with
like effect as if here set forth in full.

If a potential bidder believes he knows of an equal to a
specified brand or trade name which is not mentioned in the
Contract Documents, then such potential bidder may so advise
Director of Transportation of such fact, giving all relevant
information. If appropriate, an addendum will be issued as
to the alleged equal provided that such issuance may be
accomplished at 1least 5 days before the time fixed for
opening bids.

Unless the subject article or product 1is expressly
designated for matching others in use in a particular public

improvement either completed or in the course of completion,

any bidder may, as part of its bid proposal, include a
request for substitution of an item equal to any specified
by brand or trade name. :

Within 35 calendar days after award of the contract,
Contractor may submit to Director of Transportation data
substantiating such a request, and the difference, if any,
in cost. Director of Transportation shall promptly
investigate the request and make a recommendation to County
as to equality. The governing body of County shall promptly
determine whether the substitute is equal in every respect

6
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to the item specified, and approve or deny the request
accordingly, and shall notify Director of Transportation of
the determination made, who shall advise Contractor in
writing of the decision. Unless the request 1is granted,
substitution will not be permitted.

Nothing herein shall authorize a change in the contract

price or prevent the use of change orders in the manner
provided elsewhere in the Contract Documents.

8. FINAL INSPECTION - NOTICE OF COMPLETION:

When the work is ready for final inspection County shall
cause the work to be inspected and subjected to such tests
as seem to it to be required for the purpose of determining
if the work is complete in every respect.

At a meeting of the governing body of County held within 10
days after final inspection, the governing body shall
consider the facts developed at the inspection. If it is
found that the work is apparently complete in every respect,
County will accept the work and a notice of completion will
be recorded.

As between the parties, the recordation of the Notice of
Completion, unless recorded because of a cessation of labor,
means only that the time for final payment and the
commencement of the guarantee period commences to run.

9. COUNTY'S RIGHT TO STOP WORK OR TERMINATE THE CONTRACT:

(1) Contractor shall be adjudged bankrupt or make an
assignment for the benefit of creditors, or (2) a receiver
or liquidator is appointed for Contractor or any of his
property, or (3) Contractor shall refuse or fail after
Notice of Warning from County by Director of Transportation
to supply sufficient properly skilled workmen or suitable
materials, or (4) Contractor fails to prosecute the work
with such diligence as will insure its completion within the
stipulated time period, or (5) Contractor shall fail to make
payments to persons supplying labor or materials for the
work, or (6) Contractor does not comply with applicable law
or instructions of Director of Transportation, or (7)
Contractor is otherwise guilty of a substantial violation of
any provision of the Contract Documents, then County without
prejudice to such other and further right, remedy or relief
it may be entitled to, may by 10 days notice to Contractor,
terminate the employment of Contractor and his right to
proceed, either as to the entire work, or at County's
option, as to any portion thereof as to which delay shall
have occurred or breach or miscompliance relates, and may
thereupon take possession of the affected work and complete
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the work by contract or otherwise, as County deems
expedient. In such case Contractor shall not be entitled to
receive any further payment until the work is finished. If
the unpaid balance shall exceed the expense of completion,
and other damage, expense or loss of County occasioned by
Contractor's failure to properly perform, such excess shall
be paid by Contractor. If such expense and damage exceeds
the unpaid balance, Contractor is liable to County for the
excess. If County elects to proceed under this Section, it
may take possession of and utilize in completing the work
such materials, supplies, plant and equipment on site which
may be necessary or convenient for the purpose of completing
therwork, County is expressly granted the right - acting via
Director of Transportation, an Engineer or otherwise - to
operate equipment and machinery on site for the purpose of
determining whether it has a basis for proceeding under this
section.

If the construction of the project herein is damaged, which
damage is determined to have been proximately caused by an
act of God, in excess of 5% of the contract amount, provided
that the work damaged is built in accordance with applicable
building standards and the plans and specifications, then
the Owner, upon certification by the Engineer, may, without
prejudice to any other right of remedy, terminate the
contract.

Decision by County not to proceed under this Section does
not constitute a waiver by County of any right it might from
time to time have against Contractor under the Contract
Documents.

10. PAYMENT AND MONTHLY ESTIMATES:

Director of Transportation, once each month, after said work
is commenced and until after the completion and acceptance
thereof, shall make and deliver to Contractor duplicate
certificates stating the value of work then completed
according to the contract, estimated according to the
standard of the unit contract price, and thereupon
Contractor shall be paid an amount sufficient with all
previous payments to make the aggregate ninety five percent
(95%) of the amount earned as certified. Maximum value of
progress payment retention, as set forth in Section 9-1.06
of the Standard Specifications and any other referenced
text, shall be five (5%).

The partial payments made as the work progresses will be
payment on account on work performed as of the 25th of the
month and shall in no way be considered as an acceptance of
any part of the work or material of the contract, nor shall
they in any way govern the final estimate. No such estimate
or payment shall be made when in the judgement of the



SS

Director of Transportation the total value of the work done
since the last estimate amounts to less than $300.

For the purpose of timely payment, the "receipt of payment
request" date, as described in Public Contract Code 20104.50
and as referred to herein, shall be considered to be the
fifth working day following the 25th day of each month.

Within 5 working days of the 25th day of each month the
County shall: :

a. Calculate and prepare the certificate ("progress pay
estimate") stating the value of the work completed for
the billing month, for the purpose of determining the
proper progress payment amount. ~

b. If a progress pay estimate has been prepared by the
County but has been contested by the Contractor as of
the "receipt of payment request" date, as defined
above, the County shall submit to the Contractor a
document setting forth in writing a description of the
dispute pertaining to the progress billing, and the
County's reason for it's position. Said document shall
be submitted to the Contractor as soon as practicable,
but not later than 7 calendar days after the "receipt
of payment request" date.

Any progress pay estimate which is undisputed and remains
unpaid for thirty (30) calendar days, after the "receipt of
payment request date" shall accrue interest to the
Contractor equivalent to the legal rate set forth in
subdivision (a) of Section 685.010 of the California Code of
Civil Procedure. The number of days available to the County
to make a payment without incurring interest pursuant to
this section shall be reduced by the number of days by which
the County exceeds the seven-day submittal requirement set
forth in the paragraph above.

Pursuant to Public Contract Code Section 20104.50,
subsection (e), the progress payment date is the date that
funds are encumbered and the payment warrant is issued.

11. PAYMENT FOR EXTRA WORK (FORCE ACCOUNT BASIS) :

Extra work to be paid for on a force account basis as
directed by the Engineer will be paid for as set forth in
Section 9-1.03 of the Standard Specifications. The labor
surcharge, equipment rental rates and the right of way delay
factors for each classification of equipment are listed in
the Department of Transportation publication entitled Labor
Surcharge and Equipment Rental Rates. A copy of which is on
file at the Office of the Director of Transportation and is
hereby incorporated herein in its entirety.
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12. FINAL PAYMENT:

Within thirty (30) days after the completion of the work and
its acceptance by the Board of Supervisors, Director of
Transportation will make - a proposed final estimate in
writing of the quantities of work done under the contract
and the value of such work and will submit such estimate to
Contractor. Within thirty (30) days thereafter Contractor
shall submit to Director of Transportation his written
approval of said proposed final estimate or a written
statement of all «c¢laims which he has for  additional
compensation claimed to be due under the contract.

On Contractor's approval or if he files no claims within
said period of thirty (30) days, Director of Transportation
will issue a final written estimate as submitted to
Contractor and County shall pay the entire sum so found to
be due after deducting there from all previous payments and
all amounts to be kept and all amounts to be retained under
the provisions of the contract.

If Contractor within said period of thirty (30) days files
claims, Director of Transportation will issue as a
semi-final estimate the proposed estimate submitted to
Contractor and the County will within thirty (30) days pay
the sum found due thereon after deducting all prior payments
and all amounts to be kept and retained under the provisions
of the contract, Director of Transportation shall then
consider and investigate Contractor's claims and shall make
such revisions in the said estimate as he may find to be
due, and shall then make and issue his  final written
estimate. County will pay the amount so found due after
deducting all previous payments and amount to be retained
under the contract.

All prior or partial estimates and payments shall be
subjected to correction in the final estimate and payment.

The final estimate shall be conclusive and binding against
both parties to the contract on all questions relating to
the performance of the contract and the amount of work done
there under and compensation therefore, except in the case
of gross error. Acceptance of final payment constitutes a
release of County by Contractor of all claims relating to
the work.

13. DAMAGES:

Contractor acknowledges that failure to perform in strict
accordance with the Contract Documents will cause County to
suffer special damages in addition to cost of completion of
the work in accordance with the provisions of the Contract

10
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Documents. Such special damage could include, but is not
limited to, lease and rental cost, additional salaries and
overhead, interest during construction, attorney expense,
additional engineering, and inspection expense and cost of
maintaining or constructing alternate facilities.

14. DOCUMENTS OF CONTRACTOR :

Upon demand, Contractor shall make available to County all
documents in its possession relevant to the work
accomplished or to be accomplished or any demand or claim of
Contractor as to County. This includes copies of documents
sent by Contractor or others in its possession. Contractor
shall further make available to County conformed copies of
all documents submitted to the sureties who executed the Bid
Bond, Faithful Performance Bond or Payment Bond for the
purpose of obtaining the sureties' signature, including any
guarantee or indemnification made to such surety by others
for such purpose. Contractor shall maintain in his
possession all documents relative to the work for three
years after Notice of Completion.

15. RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY:

In case of an emergency which threatens loss or injury to
property or 1life, Contractor shall act without previous
instructions as the situation may warrant. Contractor shall
notify Director of Transportation immediately thereafter.
Any compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County
via Director of Transportation.

16. LABOR CODE:

Reference is made to Chapter 1, Part 7, Division 2 of the
California Labor Code (commencing with Section 1720). By
this reference said Chapter 1 is incorporated herein with
like effect as if it were here set forth in full. The
parties recognize that said Chapter 1 deals, among other
things with discrimination, penalties and forfeitures, their
disposition and enforcement, wages, working hours, and
securing worker's compensation insurance and directly effect
the method of prosecution of the work by Contractor and
subject it under certain conditions to ©penalties and
forfeitures. Execution of the Agreement by the parties
constitutes their agreement to abide by said Chapter 1,
their stipulation as to all matters which they are required
to stipulate as to by the provisions of said Chapter 1,
constitutes Contractor's certification that he is aware of
the provisions of said Chapter 1 and will comply with them
and further constitutes Contractor's certification as

11
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follows: "I am aware of the provisions of Section 3700 of
the California Labor Code which require every employer to be
insured against 1liability for worker's compensation or to
undertake self-insurance in accordance with the provisions
of that Code, and I will comply with such provisions before
commencing the performance of the work of this contract."
Contractor and his subcontractors shall comply with the
provisions of 8S 1777.5 of the Labor Code regarding
apprentices.

Contractor shall post at each job site during the course of
the work a copy of County's "Determination of Prevailing
Wage Rates", copies of said Determination are available from
County for this purpose.

17. OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and
Non-Highway Facilities" and 15, "Existing Highway
Facilities" of the Standard Specifications and these Special
Provisions. '

Add the following to the fourth paragraph of Sectioﬁ 8-1.10,
"Utility and Non-Highway Facilities", of the Standard
Specifications is amended to read:

In the event that the utility facilities mentioned
above are not removed or relocated by the times
specified and, if.in the opinion of the Engineer, the
Contractor's operations are delayed or interfered with
by reason of the utility facilities not being removed
or relocated by said times, the State will compensate
the Contractor for such delays to the extent provided
in Section 8-1.09, "Right of Way Delays" of the
Standard Specifications, and not otherwise, except as
provided in Section 8-1.10, "Utility and Non-Highway
Facilities" of the Standard Specifications.

18. INSURANCE - HOLD HARMLESS:

In lieu of the provisions of Section 7-1.12 the following
shall apply:

Contractor shall not commence work under this contract
until he has obtained the insurance required hereunder
and satisfactory proof of said insurance has been
submitted to and approved by the County of Riverside.

Contractor shall submit to the County of Riverside a
Certificate of Insurance, signed by an authorized
representative of the Contractor’s insurance provider or
agency, which certifies to the County that insurance

12



coverage is provided in accordance with the requirements
of this section. The Certificate of Insurance shall

include as attachments the required “Waiver of
Subrogation” and “Additional Insured” policy
endorsements.

1. Workers Comgensation Insurance:

Contractor shall procure and maintain during the life of
the contract Worker's Compensation Insurance coverage as
prescribed by the laws of the State of California.
Policy shall include Employers’ Liability including
Occupational Disease with limits not less than
$1,000,000 per occurrence. Policy shall be endorsed to
provide a Borrowed Servant Endorsement, Alternate
Employer Endorsement, or Additional Insured Endorsement
naming the County of Riverside, its Director’s Officers,
Special Districts, Board of Supervisors, employees,
agents or representatives as Additional Insureds. Policy
shall contain a Waiver of Subrogation in favor of the
County of Riverside.

Contractor shall further  require each of its
subcontractors to procure Worker’s Compensation
Insurance as required by the State while working on the
project and the Contractor shall require the
subcontractors to endorse the policy to provide a

Borrowed  Servant Endorsement, Alternate Employer
Endorsement, or Additional Insured Endorsement naming
the County of Riverside, its Director’s Officers,

Special Districts, Board of Supervisors, employees,
agents or representatives as Additional Insureds. Policy
shall contain a Wavier of Subrogatlon in favor of the
County of Riversgide.

II. Comprehensive General Liability Insurance:

Contractor shall take out and maintain during the course
of the work General Liability Insurance covering bodily
injury and property damage insurance and Dblanket
contractual coverage as to the work and obligations
covered hereunder. The amount of the insurance shall be
in an amount not less than $2,000,000. The policy may be
a combined single limit or split limits, but the amount
must be no less than $2,000,000 per occurance. The
insurance carrier must have a current rating of "A" or
better by the A.M. Best Company, a financial size of at
least "VIII", and be an admitted carrier in the State of
California. Any exceptions must be approved in advance
by the County of Riverside Risk Management. Said
insurance must contain an endorsement the County of
Riverside is named as an additional insured as respects
the work covered hereunder and said insurance must not
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contain, as respects the work covered hereunder, any
exclusions as to bodily injury or death or property

damage arising out of blasting, explosion, or
underground damage to wire, pipes, conduits, mains,
sewers, tank tunnels or any similar property - i.e. the

so-called "x ¢ u" exclusions. The insurance certificate
evidencing such insurance must affirmatively state that
the insurance carrier (s) will give Owner 30 days
written notice prior to cancellation of the insurance or
a reduction in coverage, and that “County of Riverside--
its Director’s Officers, Special Districts, Board of
Supervisors, employees, agents and representatives” are
named as Additional Insureds.

In the alternate to naming County of Riverside as
additional insured, Contractor may take out and maintain
during the course of the work and until acceptance by
County, Owner's Protective Liability Insurance in an
amount not 1less-than $2,000,000 covering Riverside
County. :

IIT. Auto Liabilitvy:

If Lessee’s vehicles or licensed mobile equipment will
be on the premises or used in any manner on behalf of
the County, then Lessee shall maintain auto 1liability
insurance for all owned, non-owned or hired automobiles
in an amount not less than $1,000,000 per occurrence
combined single limit. Policy shall name the ™“County of
Riverside, its Director’s Officers, Special Districts,
Board of Supervisors, employees, agents, or
representatives” as Additional Insureds.

IV. Hold Harmless:

Contractor shall hold County of Riverside its officers,
agent, and employees free and harmless from any
liability whatsoever, including wrongful death, based or
asserted upon any act or omission of Contractor, its
officers, agents, employees or subcontractors relating
to or in anywise connected with or arising from the
accomplishment of the work, whether or not such acts or
omissions were in furtherance of the work required by
the Contract Documents and agrees to defend at his
expense, including attorney fees, Owner, County of
Riverside its officers, agents and employees in any
legal action based upon any such alleged acts or
omissions.

14
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19. EQUAL EMPLOYMENT OPPORTUNITY :

General:

Contractor shall not discriminate in its recruiting, hiring,
promotion, demotion of termination practices on the basis of
race, religious creed, color, national origin, ancestry,
sex, age or physical handicap in the performance of this
Contract shall comply with the provisions of the California
Fair Employment Practice Act (commencing with SS 1410 of the
Labor Code), the Federal Civil Rights Act of 1964
(P.L. 88-352) and all amendments thereto, Executive Order
No. 11246 (30 Federal Register 12319), as amended, and all
administrative rules and regulations issued pursuant to said
Acts and Order. See particularly 41 Code of Federal
Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to
comply with the preceding paragraph and shall include in
each subcontract language similar to the preceding
paragraph.

Contractor shall permit access to its records of employment,
employment advertisement, application forms and other
pertinent -data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation
to ascertain compliance with this Section.

Owner may assign an affirmative action representative to
monitor Contractor and its subcontractor (s) conduct
required by this Section, including the right of entry to
the construction site for the purpose of obtaining
information from persons performing work on the project
providing such inspection does not interfere with the
progress of the work.

Elsewhere in the Contract Documents specific requirements
may be contained covering the same subject matter of this
Section. If so, such specific requirements prevail over this
Section in case of conflict.

Transactions of $10.000 or Under:

Contracts and subcontracts not exceeding $10,000 are exempt
from the requirements of this Section. No Contractor or
subcontractor shall procure supplies and/or services in less
than wusual quantities to avoid applicability of this
Section. With respect to contracts and subcontractors for
indefinite quantities, this Section applies unless the
amount required in any one year under such contract will
reasonably be expected not to exceed $10,000.

15
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Transactions in Excess of $10,000, but Less Than $50,000:

At Owner's request, Contractor shall certify that it has in
effect an affirmative action plan and agrees to comply with
all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written
copy of its affirmative action plan and furnish Owner a copy
of the plan upon reguest. Owner may require Contractor to
complete an Affirmative Action Compliance Report, on a form
furnished by Owner, setting forth definite goals during the
term of the Contract. ‘

Transactions of $50,000 or More:

If Contractor has fifty or more employees and a Contract for
$50,000 or more, it shall develop and submit to Owner,
within thirty days after award, a written affirmative action
compliance program providing in detail specific steps to
guarantee equal employment opportunity. Contractor shall
include in its affirmative action program a table of job

- classifications, which table shall include but need not be

limited to job titles, duties, and rates of pay.

Contractor shall in each subcontract let to do a portion of
the work covered hereunder, where the subcontractor involved
has fifty or more employees and the subcontract is for
$50,000 or more, impose in the subcontract the above
requirements. ‘ -

For the purpose of determining the number of employees, the
average of the Contractor's or its subcontractor's employees

~ for the twelve month period immediately prior to award, or

the total number of employees the Contractor or its
subcontractor will have when performing this contract,
whichever is higher, shall be used.

Federal Assisted Construction:

If this - project is a Federally assisted construction
project, then the contract provisions contained in 41 CFR SS
60-1.04 (b) are incorporated herein and the Contractor shall
likewise incorporate 'said provisions in each subcontract
entered by Contractor to perform the work. Federally
assisted construction is identified as such in the Notice
Inviting Bids.

20. DEPOSIT OF SECURITIES:

In accordance with Public Contract Code Section 22300 and
other applicable 1law, the Contractor may substitute
securities for any moneys withheld to ensure performance
under the contract.

16
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21. ASSTIGNMENT OF CLAIMS:

In submitting a bid on this public works project, or any
subcontractor agreeing to supply goods, services, or
materials, and entering a contract pursuant thereto, the
Contractor and/or subcontractor do offer and agree to assign
to the Owner all rights, title, and interest in and to all
causes of action it may have under Section 4 of the Clayton
Act (15 U.S.C. Section 15) or under the Cartwright Act
(Chapter 2 (commencing with Section 16700) of Part 2 of

Division 7 of the Business and Professions Code), arising
from purchases of goods, services, or materials pursuant to
the public works contract or the subcontract. This

assignment shall be made and become effective at the time
the awarding body tenders final payment to the Contractor,
without further acknowledgement by the parties.

22. CLAIMS RESOLUTION:

In accordance with Public Contract Code Section 20104 -
20104.8 and other applicable law, public works claims of
$375,000 or less which arise between the Contractor and the
Owner shall be resolved following the statutory procedure
unless the Owner has elected to resolve the dispute pursuant
to Public Contract Code SS 10240 et seq.

1. All claims shall be submitted in writing and
accompanied by substantiating documentation. Claims
must be filed on or before the date of final payment
unless other notice requirements are provide in the
contract. "Claim" means a separate demand by the
claimant for (1) a time extension, (2) payment of money
or damages arising from work done by or on behalf of
the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise
entitled, or (3) an amount the payment of which is
disputed by the Owner.

(a) Claims Under or equal to $50,000. The Owner shall
respond in writing to the claim within 45 days of
receipt of the claim, or, the Owner may request,
in writing, within 30 days of receipt of the
claim, any additional documentation supporting the
claim or relating to defenses or claims the Owner
may have. If additional information is needed
thereafter, it shall be provided upon mutual
agreement of the Owner and the c¢laimant. The
Owner's written response shall be submitted 15
days after receiving the additional documentation,
or within the same period of time taken by the
claimant to produce the addltlonal information,
whichever is greater.
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(b} Claims over $50,000 but less than or equal to
$375,000. The Owner shall respond in writing
within 60 days of receipt, or, may request in
writing within 30 days of receipt of the claim,
any additional documents supporting the claim or
relating to defenses or claims the Owner may have
against the claimant. If additional information is
needed thereafter, it shall be provided pursuant
to mutual agreement between the Owner and the
claimant. The Owner's response shall be submitted
within 30 days after receipt of the further
documents, or within the same period of time taken
by the claimant to produce the additional
information or documents, whichever is greater.

If the claimant disputes the Owner's response, or if
the Owner fails to respond within the statutory time
period, the claimant may so notify the Owner within 15
days of the receipt of the response or the failure to
respond, and demand an informal conference to meet and
confer for settlement. Upon such demand, the Owner
shall schedule a meet and confer conference within 30
days. :

If following the meet and confer conference, the claim
or any portion thereof remains in dispute, the claimant
may file a claim pursuant to Government Code SS 900 et
seq. and Government Code SS 910 et seg. For purposes of
those provisions, the time within which a claim must be
filed shall be tolled from the time the claimant
submits the written claim until the time the claim is
denied, including any time utilized for the meet and
confer conference.

If a civil action is filed to resolve any claim, the
provisions of Public Contract Code SS 20104.4 shall be
followed, providing for non-binding mediation and
judicial arbitration.

DUST ABATEMENT :

Dust control shall conform to Section 10,”Dust Control”,
Section 7-1.01F, “Air Pollution Control”, Section 17,
“Watering”, and Section 18, “Dust Palliative” of the
Standard Specifications, Rules no. 401, 402, 403 and 403.1
of the South Coast Air Quality Management District (AQMD),
Riverside County Code, Chapter 8.52, “Fugitive Dust
Reduction Program For Coachella Valley”, all other
applicable Federal and State laws, and the requirements set
forth herein.
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The Contractor is cautioned that failure to control
fugitive dust may result in fines being levied by the South
Coast Air Quality Management District to both the
Contractor and the County of Riverside, as owner. The
Contractor shall be fully responsible for payment of all
fines pertaining to air pollution control violations,
resulting from Contractor’s operations related to the
construction contract, which may be lewied against both the
Contractor and the County of Riverside by the AQMD or other
regulatory agencies. The Contractor’s attention is directed
to Section 7-1.01, “Laws to be Observed” of the Standard
Specifications. The cost of all fines levied against the
County of Riverside will be deducted from any moneys due or
which may become due to the Contractor, unless other
payment arrangements are made by the Contractor.

Dust control of all of the Contractor’s operations is
required 24 hours per day, 7 days a week for the duration
of the contract, and until the disturbed soil is
permanently stabilized. The Contractor shall take every
precaution to prevent emissions of fugitive dust from the
project site, from locations of stockpiled materials, from
unpaved driving surfaces, from haul vehicles, from inactive
construction areas, and from all other operations of the
Contractor. The Contractor shall plan for and carry out
proper and efficient measures to prevent his operations
from produc1ng dust in amounts damaging to property or
which constitute a public nulsance, or which cause harm to
persons living or working in the vicinity of the work. Of
particular concern are emissions of PM10 particles, which
are fine particulate matter of 10 microns or less and which
are associated with s1ckness and death from respiratory
disease.

The Contractor shall furnish and post dust mitigation
signs, which shall be, at a minimum, in accordance with the
“AQMD Signage Recommendations”, attached hereto. Additional
copies are available upon request from the Engineer. The
sign shall include the Contractor’s phone number which
shall be maintained on a 24 hour basis. The sign message,
size and design, including any deviations from the 51gnage
recommendations, shall be approved by the Engineer prior to
fabrication.

The Contractor shall respond to complaints by mobilizing
equipment and personnel at the construction site within 2
hours of each complaint to control fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to
all contracts within the Coachella Valley Area of Riverside
County. That AQMD Rule requires the Contractor to take
specified dust control actions when prevailing wind speeds
exceed 25 miles per hour. Wind forecasts, AQMD Rules and
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other related information are provided by AQMD at 1-800-
CUT-SMOG and at www.agmd.gov.

Any days on which the Contractor is prevented from working,
due to the requirements of AQMD Rules, will be considered
as non-working days, in accordance with Section 8-1.06,
“Time of Completion” of the Standard Specifications.

The Contractor shall utilize the “Best Available Control
Measures” of controlling fugitive dust, as prepared by the
AQMD. For projects within the Coachella Valley, the
“Reasonably Available Control Measures” may be employed, if
effective within the context of the AQMD rules. However, if
fugitive dust crosses the project boundary, more effective
control measures, including the "“Best Available Control
Measures” shall be implemented.

A site-specific fugitive dust control plan shall be
submitted to the Engineer for review and approval at least
10 days prior to the start of construction. Additionally,
for projects outside of the Coachella Valley which meet the
criteria for AQMD plan approval, the Contractor shall
submit the dust control plan to AQMD for approval. AQMD
plan submittal criteria is defined in AQMD Rule 403 as
being for projects that will have disturbed surface area in
excess of 100 acres, or for projects with a scope of work
which requires the movement of more than 10,000 cubic yards
of soil on each of any three working days.

A sample plan and other pertinent information is attached,
and additional copies are available from the Engineer upon
request. The fugitive dust control plan shall include the
“Reasonably Available Control Measures” and “Best Available
Control Measures” of controlling fugitive dust, as may be
appropriate and necessary, including but not limited to
watering, application of chemical dust suppressants, wind
fencing, covering of haul vehicles, haul vehicle bed-
liners, covering or chemically stabilizing stored
materials, phased grading, planting of vegetation, the use
of a 24 hour environmental observer, and track-out controls
at locations where unpaved construction accesses intersect
with paved roads. The use of chemical stabilizers, which
are approved by all environmental regulatory agencies, and
the use of reclaimed water is encouraged. If water is
intended as a primary dust control tool, the dust control
plan shall provide for at least one 2,000 gallon water
truck for every 4 acres of disturbed soil, unless otherwise
approved by the Engineer.

If the Construction Engineer determines that the project
scope and the forecasted weather conditions are such that
the Contractor’s work is unlikely to be a source of dust
emissions, the Construction Engineer has the authority to
waive the requirements for submittal of a dust control plan
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and for placement of the dust control signs described
herein. However, the Contractors responsibilities for the
control of fugitive dust and the other requirements of this
section may not be waived.

A completion notice will not be filed, and the final
payment will not be made to the Contractor until the areas
of disturbed soil on the construction site, including
roadway shoulders, are suitably stabilized for long term
control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust
Control Program training session, and furnish evidence of
attendance to the Engineer. Attendance at AQMD training
seminars can be scheduled through AQMD at 1-866-861-DUST
(1-866-861-3878) 'or by email to dustcontrol@agmd.gov.
Current AQMD certification of previous attendance will be
accepted.

At that training session, the successful Contractor will be
furnished with the AQMD prepared Rule 403 and Rule 403.1
implementation handbooks, which include the “Best Available
Control Measures” and “Reasonably Available Control
Measures”, and other associated information, including a
listing of suggested dust control related devices,
materials and chemicals.

The signature of the Contractor on the Proposal constitutes
acknowledgement by the Contractor of the dust control
requirements established by law and described herein, and
the enforceability of those requirements.

When the contract includes a bid item for Dust Abatement,
full compensation for conformance with these dust abatement
requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid at
the lump sum price for Dust Abatement, and no additional
compensation will be allowed therefor.

When the contract does not include a bid item for Dust
Abatement, full compensation for conformance with these
dust abatement requirements, including labor, equipment,
materials, developing water supply and incidentals, shall
be conisidered as included in the various items of work, and
no additional compensation will be allowed therefor.
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AQMD RECOMMEDATIONS
November, 2001

Plan holder shall post signage at specified locations on the subject property in accordance with
the standards specified below. The exception to the standards is that all letters shall be 4
inches high, with the names and telephone numbers of appropriate contacts and services in
bold print, as indicated in the standards. These signs shall also include the SCAQMD toll free
complaint line 1-800-CUT-SMOG (1-800-288-7664) and the telephone number for the
Environmental Observer. These signs shall be posted within 50 feet of the curb on ali four (4)
corners of the subject property. ‘

For each Dust Control Plan aggregating less than, or equal to, ten (10) acres:

1. The applicant shall install a sign on such property which is visible to the public that meets
the following requirements:

(a) Such sign shall measure at least four (4) feet wide by four (4) feet high and conform to
the specifications in 1 (a) below.

For each Dust Control Plan aggregating over ten (10) acres:

2. The applicant shall install a sign on such property which is visible to the publice that meets
the following requirements:

(a) Such sign shall measure at least eight (8) feet wide by four (4) feet high and conform to
the specifications in 1 (b) below.

THE SIGN SHALL CONFORM TO THE FOLLOWING REQUIREMENTS:

1. The sign boards shall be constructed with materials capable of withstanding the
environment in which they are placed.

(a) For 4’ x 4 signs, the Distrcit recommends the following:

. % “ A/IC laminated plywood board

. Two 4” x 4” posts

L. The posts should be attached to the edges of the plywood board with at least 2
carriage bolts on each post.

V. The front surface of the sign board should be painted in the contrasting color of a
white background with black lettering.

(b) For 4’ x 8’ signs, the District recommends the following:

I 1” A/C laminated plywood board

i Two 5" x 6” posts

1. The posts should be attached to the 4’ edges of the plywood board with at least 2
cariage bolts on each post.

V. The front surface of the sign board should be painted in the contrasting color of a
white background with black lettering.
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2. The sign board shall be installed and maintained in a condition sue such that members of

the public can easily view, access, and read the sign at all times until the expiration

date of the Dust Control plan.
(a) For 4’ x 4’ signs, the Distfrict recommends the following:

. The lower edge of the sign board should be mounted at least 2’ above the existing

ground surface to facilitate ease of viewing.
i The posts should be set in a hole at least 3’ deep with concrete footings to
preclude downing by high winds.

. On the construction site, the sign should be positioned such that nothing obstructs

the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved

to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

(b) For 4’ x 8’ signs, the District recommends the following:

I The lower edge of the sign board should be mounted at least 2’ above the existing

ground surface to facilitate ease of viewing.
1. The posts should be set in a hole at least 4’ deep with concrete footings to
preciude downing by high winds.

. On the construction site, the sign should be positioned such that nothing obstructs

the public’s view from the primary street access point.

IV.  For construction projects that are developed-in.phases, the sign should be moved

to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

3. The sign board shall contain the following information:

(a) Project Name

(b) Name of Prime Contractor

(c) Phone Number of Contractor's Employee Responsible for Dust Control Matters
(d) County designated phone number (to be provided by the Engineer)

(e) South Coast Air Quality Management District Phone Number

23




4. The sign board shall be designed to the following alpha and numeric text dimensions
(sign boards written in longhand are unacceptable).

(a) For a permittee subject to the 4’ x 4’ sign requirement, the District provides the following
example: (as modified by the County of Riverside for use on County Public Works

projects)

1" UPPERCASE Letters
_>

1" UPPERCASE Letters
: —>

1” Title Case Letters

- —
1” Title Case Letters

»
1” Title Case Letters

>

PROJECT NAME:

CONTRACTOR

Contractor's Dust
Control Phone #

County of Riverside
Phone #

Phone Number:

1-800-CUT-SMOG | «

SCAQMD

3 1% “ Title Case Bold Letters
<4

3;/2 “ Title Case Bold Letters

3” Bold Numbers
«

3” Bold Numbers

-« : :
3 %2 " Bold Numbers

“Title Case” means the first letter of a word is capitalized and subsequent letters are lower case.
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Plan Review Checklist
Clearing/Grubbing/Mass Grading Phase

(3

If feasible, use grading permit conditions to breck the project into phases so
that only a portion of the site is disturbed at any given time to ensure confrol
of fugitive dust. This technigue is critical for proiect sites with areater than

100 acres.

Prior to initiating activily, pre-water site through use of portable irrigation
lines. At least 72 hours of pre-watering s recommended for each area prior
to initialing earth-movement. Require the Apolicant to specify water source
ond avgilgble flow rate [g/m). . i

Water applied continuously 1o dli disturbed portions of the site by means of
water fruck/water pull as necessary to maintain sufficient visible moisture on
the soil surface. For reference, one 2.000 galion water fruck con treat
approximately 4 acres of active construction per hour. Also, for cut and fill
acfivities, one 10,000 galion water pull is esfimated to be necessary for each
7.000 cubic yords of daily earth-movement. Multiple 4,000-gallon water
trucks may be used in place of one 10,000-gallcn water pull. Touch and
visual conirast are reasonably good indicators of soil moisture. Suroce
areas that are dry o the touch and appear lighter-colored require the
application of additional waterto prevent visible or fugitive dust. Require
the Appilicarit to specify the number of watering vehicles avoilabile for dust
control during mass grading and during off-hours as'well as availabiify of
back-up water frucks if the site experiences dust control problems.

Water towers are necessary for projects with more than 10 acres of active
construction. Without @ water tower, it can take up 1o 30 minutes fo filla -
2.000 gallon water truck. Also, mulfiple water towers are necessary for
projecis that use water pulls os filing one 10,000 gollon water pull can drain
a water tower which takes up 1o 40 minutes to refil. .

Wind fencing.is necessary between the site and hearby residences or
businesses. Off-site upwind fencing and on-site wind fencing for larger
projects can also keep blowsand from being deposited onto the site or
fraveling through the site. :

A perimeter watering system consisting of portable imigation equipment may
be an effective mitigation system to protect surounding residences and
businesses. The portable watering system may be used in place of orin

- conjunction with watering trucks. The local jurisdiction mday also be
provided access to this equipment.

. . . ‘Remember... . . .
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Consiruction site aggesses are to be improved with 1.5 gravel mainiained
to a depth of 4, at least 20° wide, ond extending 100 feet inlo thesite.. If
the project site is not balanced, a wheel washing system and/or ribbed steel
plates should be placed in the roadway before the vehicle enters the
graveled area to cledn the fires and prevent trackout.

Equipment staging areas are 1o be freated with 1.5° gravel mcintained fo o
depth of 4",

Employee parking areas are to be covered with 1.5 gravel moinioined foa
depth of 4" or freated with chemical dust suppressanfs at a 410 1 raho onat -
least a monthly basis to prevent fugitive dust.

Chemical dust suppressants are to be mixed at aratio of 20 fo 1 and
applied to all disturbed surfaces that ore proposed to remaininactive fora
period of ot least 10 consecutive days. These products are effeclive in
preventing and controlling dust. Recordkeeping is necessary fo
demonsirate compliance.

All project sites greater than 100 acres shall monitor doily wind speeds and
AQMD forecasted wind events (call 1.800.CUTSMOG. press one for air
quaiity infformation. and then press five for Coachella Valley wind forecaosts).
Operators shall maintain these records for review by any local code
enforcement officer or AQMD inspector.

An environmental observer whose primary duty is fo oversee dust confrol at
the site. is to be used for construction projects greater than 100 acres and/ot
sites with more than 50 acres of active constiuction. The environmental
observer is tasked with monitoring dust abatement measures and authorized
to deploy additional water frucks and other dust control actions {i.e. wind
fencing. sireet sweepers, chemical dust supptessonts, etc.} as necessary fo
prevent or control fugitive dust. :

Other {specify}:

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Finish Grading Phase

Water applied confinuously to all disturbed portions of the site by means of water
truck/water pull as necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2.000 gallon waoter truck can fréat approximately 4 acres of active

-consfruction per hour. Also, forcut and fill acfivities, one 10,000 gallon wdter pull is

estimated to be necessary for each 7,000 cubic yards of daily earth-movement. Muitiple
4,000-gallon water trucks may be used in place of a 10.000-gallon watler pull. Touch and
visual conirast are reasonably good indicators of soll moisture. Surface areas that are dry
to the touch and appear ighter-colored réquire the application of additional water to
prevent visible or fugifive dust.: Require the Applicant 1o specily the number of watering
vehicles available for dust control during finish grading and during off-hours as well as
cvcilobili!y of back-up water frucks if the site experiences dust conirol problems. .

Water fowers are necessary for projects with more than 10 acres of aclive consiruction.
Without a water fower, it can take up 1o 30 minutes to il 0 2,000 gallon water tfuck. Also,

- multiple water towers are necessary for projects that use water pulls as filling one 10,000
galion water pull can drain a water tower which takes up to 40 minutes to refill.

Wind fencing is necessary belween the site and nearby residences or businesses o reduce
fugitive dust. Off-site upwind fencing and on-site wind fencing for larger projects can aiso
keep blow'scr_xd from being deposited onto the site or raveling through asife.

:Chermical dust suppressants are to be applied at a concentrafion of atleast 1010 1 to
- finish graded areas once final elevations have been reached. For areas that will remain
- inactive for longer periods, vegetation can be a cost-effective diterndlive to chemical -

stabifizotion. Wind fencing or other obsfructnons can keep the stabilized areqa free rom
future disturbances.- .

Construction site access{es) are to be improved with 1.5" Qrovel maintdined to a depthof
at least 4 .with a minimum width of at least 20, extending 100 feet info the project site.

Equipment staging areas are o be treated with 1 .5"‘grovel mointoine& to adepthof 4°.

Intemal roadway networks are to be treated with chemical dust suppressants ot a
minimum rate of at least 4 to 1 and retreated on a monthly basis once final roadwcy
elevations have been reached.

Employee parking areas are to be treated with chemfcol dust suppressants at a mix ratio
of at least 4 o 1 and refreated on at least a monthly basis or covered with 1.5" gravel
maintained to a depth of 4" o prevent fugitive dust.

Other [specify]:

Remember... .
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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_Plan Review Checklist
Construction Phase

Water applied conlinuously to all disturbed portions of the site by means of water
truck/water pull is necessary fo maintain sufficient visible moisture on the soil surface. For
reference, one 2.000 gallon water fruck can treat approximately 4 acres of active
construction per hour. Touch and visual contrast are reasonably good indicators of soil
moisture. Surface areas that are dry to the touch ond appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require the Applicant to

the number of watering vehicles available for dust control during the construction
phase and during off-hours as well as availability of back-up water trucks if the site
experiences dust control problems.

wind fencing Is necessary between the site and nearby residences or businesses. Off-site
upwind fencing and on-site wind fencing for larger projects con also keep blowsand from
being deposited onto the site or traveling through the site. Block wals. if part of the find
project, can replace wind fencing during the construction phase.

"~ Chemicdl dust suppressants are to be bpplied ot a conceniration of alleast 20 fo0 1 to

finish graded areas once final elevations have been reached. For areas that will remain
inactive for longer periods, vegetation can be o cost-effective altemative to chemicdl -
stabilization. Wind fencing or other obstructions can keep the stabilized area free from
future disturbances. .

Construction site accesses are to be improved with 1.5" gravel, maintained to a depfh of
4", with a width of at least 20", extending 100" into the project site. Pcv:ng internal’

: roodways can substitute for gravel

Intemal roadway networks are to be paved as early as feasible in the construction phase.
Street sweeping of intemal and/or extemal access roads will likely be required to control

’ enh'cnned road dust.

Employee parking areas ore to be freated with chemical dust suppressants at a mix ratio
of no less than 4 o 1 and refreated on a monthly basis, or more frequently if fugitive dust is
observed. If intemnal roadway is complete employees are to be instructed fo parkon
paved roads.

Other [specify}):

Remember...
DUST CONTROL 1S REQUIRED 24 HOURS ADAY, 7 DAYS A WEEK
REGARDLESS OF CONSTRUCTION STATUS :
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RULE 403 IMPLEMENTATION HANDBOOK

" REASONABLY AVAILABLE CONTROL MEASURES

Paragraph (d)(3) of Rule 403 allows activities outside the South Coast Air Basin
_ (see Figure 2-1) to implement reasonably available control measures in lien.of

best available control measures. Additionally, as specified by subparagraph
- ((3)(D) of Rule 403, any person seeking approval of a fugitive dust emissions
control plan for projects ouitside the South Coast Air Basin must demonstrate to
the satisfaction. of the District that the given activity is employing all reasonably
available ﬁxgmve dust control measures.>

The District has prepa:cd the attached listing of reasonably avanlablc fugitive dust
control measures for a variety of source categories. This list is based on the U.S.

. Environmental Protection ‘Agency's ‘reference: document entitled, - "Control of
Open Fugitive Dust Sources," Midwest Research Institute, September 1988.

The District encourages the use of thos.c dust control measures that minimize the
use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible, .
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RULE 403 IMPLEMENTATION HANDBOOK

BEST AVAILABLE CONTROL MEASURES

Rule 403, paragraph (d)(2) requires active operations [defined in Rule 403,
paragraph (c)(1)] within the South Coast Air Basin (see.Figure 2-1) to implement -
at least one best available control measure for each fugitive dust source type en
site. Additionally; as specified by subparagraph (f)(3)(D) of Rule-403, any person
seeking approval of a fugitive dust emissions control plan for projects within the
South Coast Air Basin must demonstrate to the satisfaction of the AQMD that the
given activity is employing all best available fugitive dust control measures.’

The AQMD has prepared the attached. listing of best' available figitive dust
control measures for a variety of source categories. This list is based on the U.S.
Environmental Protection Agency's reference: document entitled, "Fugitive Dust
Background Document and Technical-Information Document for Best Available
~ Control Measures,” Office of Air and Radiation, September 1992. .

The AQMD encourages the ﬁse of those dust control measures that minimize the
‘use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible. -
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TABLE 1

BEST [REASONABLY] AVAILABLE CONTROL MEASURES FOR HIGH

WIND CONDITIONS
FUGITIVE DUST - :
SOURCE CONTROL MEASURES
CATEGORY .
Earth-moving (1A) Cease all active operations; OR

(2A)

Apply water to soil ‘not more than 15 minutes pnor to moving
such soil. :

Disturbed surface
areas

(0B)

(1B)
(2B)

(3B)
(4B)

On the last day of active operations prior to a weekend, holiday,
or any other period when active operations will not occur for
not more than four consecutive days: apply water with a
mixture of chemical stabilizer diluted to not less than 1720 of
the concentration required to maintain a stabilized surface for a
period of six months; OR

Apply chemical stabilizers prior to wind event; OR.

Apply water to all unstabilized disturbed arcas 3 times per day.
If there is any evidence of wind driven fugitive dust, watering
frequency is increased to a minimum of four times per day, OR
Take the actions specified in Table 2, Item (3¢c); OR

Utilize any combination of control actions (1B), (2B), and (3B)
such that, in total, these actions apply to all dxsturbed surface

" areas.

) Unpa&ed roéds

(10

20)
(E19)

Apply chemical stabihzers prior to wind event; OR
Apply water twice [once] per liour during active operation; OR
Stop all vehicular traffic.

Open storage piles

(1D)
(2D)

"Apply water twice [once] per hour; OR:

Install temporary coverings.

Paved road track-out

(1E)
(2E)

Cover all haul vehicles; OR

Comply with the vehicle freeboard requirements of Section
23114 of the California Vehlcle Code for both pubhc and
private roads.

All Categories

(1F)

Any other control measures approved by the Executive Officer
and the US. EPA as equivalent to the methods specxﬁed in
Table 1 may be used.

* Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2

DUST CONTROL ACTIONS FOR EXEMPTION FROM PARAGRAPH (d)(4)

FUGITIVE DUST _
SOURCE CATEGORY 'CONTROL ACTIONS
_| Earth-moving (except (1a) Maintain' soil moisture content at a minimum of |
construction cutting and 12 percent, as determined by ASTM method D- |
filling areas, and mining 2216, or other equivalent method approved by
operations) the - Executive Officer, the California Air
_ Resources Board, and the U.S. EPA. Two soil |
moisture evaluations must be conducted during
the first three hours of active operations duringa |
calendar day, and two such evaluations each
subsequent four-hour period of active operations;
OR
(1a-1) For any earth-moving which is more than 100
feet from all property lines, conduct watering as |
necessary to prevent visible dust emissions from |
: exceeding 100 feet in length in any direction. '
Earth-moving: - (1b) Maintain soil moisture content at a minimum of |
Construction fill areas: 12 percent, as determined by ASTM method D- §

2216, or other equivalent method approved by |
the Executive - Officer, the California Air |
Resources Board, and the U.S. EPA.- For areas

which have an optimum moisture content for | -

compaction of less than 12 percent, as
determined by ASTM Method 1557 or other
equivalent method approved by the Executive
Officer and the California Air Resources Board
and the U.S. EPA, complete the compaction |
process as. expeditiously as possible after
achieving at least 70 percent of the optimum soil |
moisture content. Two soil moisture evaluations

- must be conducted during the first three hours of

active operations during a calendar day, and two |

" such evaluations during each subsequent four-

hour period of active operations.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999




TABLE 2 (Continued)’

FUGITIVE DUST : -
Earth-moving: (Ic) Conduct watering as necessary to prevent visible o
Construction cut areas emissions from extending more than 100 feet beyond
and mining operations:- the active cut or mining area unless the area is
. ' inaccessible to watering vehicles due to slope
. conditions or other safety factors. -
Disturbed surface areas | (2a/b) . Apply dust suppression in sufficient quanmy and
(except completed frequency to maintain a stabilized surface. Any
grading areas) -areas which cannot be stabilized, as evidenced by |
wind driven fugitive dust must have an application
of water at least twice per day to at least 80 [70]
percent of the unstabilized area. .
Disturbed surface (2c)  Apply chemical stabilizers within five working days '
areas: Completed . of grading completion; OR
grading areas’
: (2d) Take actions (3a) or (3c) specified for inmactive
disturbed surface areas.
‘Inactive disturbed: (3a).  Apply water to at least 80 [70] percent of all inactive
“surface areas disturbed surface areas on a daily basis when there is
' " evidence of wind driven fugitive dust, excluding any |
areas which are inaccessible to watering vehicles due |
to excessive slope or other safety conditions; OR
(3b)  Apply dust suppressants in sufficient quantity and
frequency to maintain a stabilized surface; OR
(3c)  Establish a vegetative ground cover within 21 [30]
days after active operations have ceased. Ground
cover must be of sufficient density to expose less
than 30 percent of unstabilized ground within 90 {
days of planting, and at all times thereafter; OR :
(3d)  Utilize any combination of control actions (3a), (3b),

and (3¢) such that, in total, these actions apply to all |-
mactlvc disturbed surface areas.

* Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE2 (Continued)’

FUGITIVE DUST
SOURCE CATEGORY

CONTROL ACTIONS

Unpaved Roads

(4a) -

(4b)

(4c)

Water all roads used for any vehicular traffic at
least once per.-every two hours of "active |
operations [3 times per normal 8 hour work day] ;

.OR

Water all roads used for any vehicular traffic
once daily and restrict vehicle speeds to 15 miles
per-hour; OR »

Apply a chemical stabilizer to all unpaved road |
surfaces in sufficient quantity and frequency to

" maintain a stabilized surface.

Ope'n’ 5toi"age piles

162
(5b)

(59
(d

Apply chemical stabilizers; OR

. Apply water to at least 80 [70] percent of the

surface area of all open storage piles on a daily
basis when there is evidence "of wind -driven
fugitive dust; OR

- Install temporary coverings; OR

Install a three-sided enclosure with walls mth no
more than 50 percent porosity which extend, ata
minimum, to the top of the pile.

All Categories

(62)

Any other control measures approved by the
Executive Officer and the U.S. EPA as
equivalent to the methods specified in Table 2

.may be used.

" Measures in {brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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FYe YR )
TRACK-OUT CONTROL OPTIONS
PAR_AGRAPH (dy5¥B)

CONTROL OPTIONS

OR

| and a width of at least 20 feet.

Pave or apply cﬁemical stabilization 4t sufficient concentration and frequency to
maintain a stabilized surface starting from the point of intersection with the
public paved surface, and-extending for a centerline distance of at least 100 feet |

(2)

Pave from the point of intersection with the public paved road surface, and
extending for a centerline distance of at least 25 feet and a width of at least 20
feet, and ‘install a traék—qut control device immediately adjacent to the paved
surface such that exiting vehicles do not travel on any unpaved road surface after
passing through the track-out control device. '

]

3)

Any other control measures approved by the Executive Officer and the U.S. EPA
as equivalent to the methods specified in Table 3 may be used.

January 1999
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BROWN STREET
LOW WATER CROSSING & STREET IMPROVEMENT PROJECT

FROM SOUDER STREET TO CAJALCO ROAD
MEAD VALLEY AREA

PROJECT No. C2-0013
SPECIAL PROVISIONS

DESCRIPTION:

In general, this project consists of reconstructing a segment of Brown Street from Souder Street,
northerly to Cajalco Road for installing low water crossing culverts with elevated roadway.

The work includes removal of existing roadway paving and concrete dip section, construction of
embankment with imported borrow, installation of hot mix asphalt (HMA) over class 2 aggregate
base, construction of multiple barrel arch corrugated metal pipe culverts, portland cement concrete
pavement with concrete headwalls and wingwalls, slurry cement backfill, rock slope protection,
and construction of a concrete dip section. Additional improvements include installation of
thermoplastic pavement markings, striping, delineators, roadside signs, and other work as may be
needed.

SPECIFICATIONS:
This project shall conform to the requirements of the May 2006 edition of the Standard

Specifications and Standard Plans as issued by the State of California Department of
Transportation. :

SURVEY STAKING

County surveyors will establish external primary survey control marks and/or monuments to be
used throughout the construction period. These control marks will be used by the County
Surveyor to set construction stakes. The control marks will also be used to make verification
surveys at various stages of work.

The County places stakes and marks per the County’s Survey Manual.

Contractor must submit request for County furnished stakes:

1. Once staking area is ready for stakes
2. Request for construction stakes must be in writing.
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The County will provide Contractor with a survey request form. A minimum notice of 2 working
days is required from the Contractor prior to County Surveyor beginning the work requested.

Contractor must preserve stakes and marks placed by the County. Survey costs are incurred by the
County; however, if the stakes or marks are destroyed, the County replaces them at the County’s
earliest convenience and deducts the replacement expenses.

DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Excess earth excavation, pavement grindings and other excess materials resulting from
construction operations shall be disposed of by the Contractor outside of the highway right of way,
as provided in Section 7-1.13 of the Standard Specifications.

The second paragraph of Section 7-1.13 of the Standard Specifications is modified to read as
follows:

When any material is to be disposed of outside the highway right of way, and the County
of Riverside has not made arrangements for the disposal of such material, the Contractor
shall first obtain written authorization from the property owner on whose property the
disposal is to be made and he shall file with the Engineer said authorization or a certified
copy thereof together with a written release from the property owner absolving the County
of Riverside from any and all responsibility in connection with the disposal of material on
said property. If the disposal of materials is to be made at an established disposal facility
that is available for public use, the Contractor shall retain all authorizations and receipts
from said disposal facility and shall provide copies to the Engineer upon request.

RECORD DRAWINGS:

The Contractor shall keep one clean set of bond originals to note any changes which take place
during construction. These changes to the original plans and/or specifications shall be noted at the
appropriate locations with the appropriate changes indicated in red pencil or ink. The Contractor
shall note in large letters “RECORD DRAWINGS” on the Title Sheet of the plans. The job will
not be finalized by the Engineer until these record drawings have been completed to the
satisfaction of the Engineer. The changes shall be noted on the plans as the changes occur. The
record drawings shall be submitted to the Resident Engineer, and become the property of the
County at conclusion of the project. '

Full compensation for maintaining and compiling the record drawings shall be considered to be
included in other items of work and no additional compensation will be allowed therefor.

PROJECT APPEARANCE:

The Contractor shall maintain a neat appearance to the work.

In areas visible to the public, the following shall applay:
: 49



A. When practicable, broken concrete and debris developed during clearing and grubbing
shall be disposed of concurrently with its removal. If stockpiling is necessary, the material
shall be removed or disposed of weekly.

B. Trash bins shall be furnished for debris from structure construction. Debris shall be placed
in trash bins daily. Forms or falsework that are to be re-used shall be staked neatly
concurrently with their removal. Forms and falsework that are not to be re-used shall be
disposed of concurrently with their removal.

Full compensation for conforming to the provisions in this section, not otherwise provided for,
shall be considered as included in prices paid for the various contract items of work involved and
no additional compensation will be allowed therefor. ‘

LIQUIDATED DAMAGES:

The Contractor shall diligently prosecute the work to completion before the expiration of 40
working days from the date stated in the "Notice to Proceed". The Contractor shall pay to the
County of Riverside the sum of $800.00 per day, for each and every calendar day's delay in
finishing the work in excess of the number of working days prescribed above.

PARTIAL PAYMENTS:

Partial payment shall conform to Section 9 1.06, “Partial Pavements,” and 9 1.07, “Payment After
Acceptance,” of the Stand Specifications and these special provisions. :

For the purpose of making partial payments pursuant to Section 9-1.06, “Partial Payments™ of the
Standard Specifications, the amount set forth for all Lump Sum items of work, shall be deemed to
be maximum total value of said contract item of work which will be recognized for progress

payment purposes:

A. Clearing and Grubbing $6,000
B. Develop Water Supply $1,000
C. Remove Concrete $2,500

In determining the partial payments to be made to the Contractor, only the following listed
materials will be considered for inclusion in the payment as materials furnished but not
incorporated in the work:

A. Culvert Pipe :
B. Rock Slope Protection Fabric

After acceptance of the contract pursuant to Section 7-1.17, “Acceptance of Contract” of the
Standard Specifications, the amount, if any, payable for a contract item of work in excess of the
maximum value for progress payment purposes herein above listed for said item, will be included
for payment in the first estimate made after acceptance of the contract.
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ITEMS OF WORK:

ORDER OF WORK:

Order of work shall conform to the provisions in Section 5-1.05, “Order of Work” of the Standard
Specifications and these Special Provisions.

Attention is directed to “Public Convenience” of these Special Provisions regarding access to the
properties with driveways on Brown Street. The Contractor shall coordinate with these properties
owners/ residents to make accommodations to provide continual access available.

TRAFFIC CONTROL SYSTEM/ PUBLIC CONVENIENCE/ PUBLIC SAFETY:
Contractor shall prepare construction staging, detour and traffic control plans for review and
approval by the Transportation Department.

Proposed plans shall be submitted by the Contractor for review and approval by the Transportation
Department at least two weeks prior to the start of construction. The construction staging, detour
plans and traffic control plans shall be prepared, signed and stamped by a Civil Engineer or Traffic
Engineer who is registered as such in the State of California, unless otherwise specifically allowed
by the Engineer. The Contractor shall revise and implement the plans as directed by the
Construction Engineer. Construction shall not begin until the Engineer provides Contractor with
County approval of the plans.

Construction staging, detour and traffic control plans shall be in accordance with the appropriate
standards and specifications for construction staging, detour roads, traffic control, including the
State of California Highway Design Manual, the Manual on Uniform Traffic Control Devices
2012 Edition, the corresponding California Supplement, and subsequent modifications as adopted
by the State of California Department of Transportation, Standard Plans and Standard
Specifications, and the Work Area Traffic Control Handbook (WATCH), as published by
Building News, Inc. Any requests for deviation from the established design standards or

 specifications are to be submitted to the Construction Engineer for review and approval prior to

submission of the required plans.

With regard to the preparation and implementation of the plans, attention is especially directed to
Sections 7-1.06, 7-1.08, 7-1.09, 7-1.11, 7-1.12 and Section 12 of the State of California Standard
Specifications. Section 12-2.02 of the Standard Specifications is deleted.

Maintaining traffic shall conform to the provisions in 7-1.02 "Load Limitations", 7-1.06 "Safety
and Health Provisions", 7-1.08 "Public Convenience", 7-1.09 "Public Safety", and 12-3.04
"Portable Delineators" of the Standard Specifications, the Manual on Uniform Traffic Control
Devices 2012 Edition, the corresponding California Supplement, and subsequent modifications as
adopted by the State of California Department of Transportation, the Section of these contract
documents entitled “Insurance - Hold Harmless™, and these Special Provisions.
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All existing traffic control signs and street name signs shall be maintained in visible locations as
directed by the Engineer.

Portable changeable message signs shall be furnished, placed, operated and maintained at those
locations shown on the approved Traffic Control Plans or where designated by the Engineer in
conformance with the provisions in Section 12, “Construction Area Traffic Control Devices” of
the Standard Specifications and these Special Provisions.

All warning lights, signs, flares, barricades and other facilities for the sole convenience and
direction of public traffic shall be furnished and maintained by the Contractor. All traffic control
devices shall conform to and be placed in accordance with the Manual on Uniform Traffic Control
Devices 2012 Edition, the corresponding California Supplement, and subsequent modifications as
adopted by the State of California Department of Transportation.

All construction signs shall be either covered or removed when not required by the nature of the
work or if no present hazard to the motorist exists.

The Contractor shall notify the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to commencing
excavation for construction area sign posts. The regional notification centers include, but not
limited to, the following:

Notification Center Telephone Number

Underground Service Alert-Southern 1-800-422-4133 1-800-227-2600
California (USA) or 811

Excavations required to install construction area signs shall be performed by hand methods
without the use of power equipment, except that power equipment may be used if it is determined
there are no utility facilities in the area of the proposed post holes.

No payment for extra work will be allowed for work performed as specified in Section 12-2.02
(Flagging Costs) of the Standard Specifications. Flagging costs will be borne entirely by the
Contractor.

Dust control shall conform to the provision of Section 10 of the Standard Specifications except
that no extra work will be allowed when the Engineer orders the application of water for the
purpose of controlling dust caused by public traffic as provided for in the last paragraph of Section
10. ‘

The Contractor shall be responsible to distribute an information letter pertaining to the planned
work to all affected residences and businesses, at least one week prior to commencing work
adjacent to those residences and businesses. It shall be the responsibility of the Contractor to
coordinate with the Public Affairs Officer to obtain, print sufficient copies, and distribute the
letter. The Transportation Department logo shall be included on the letter. A computer file of the
logo may be obtained from the Engineer in .WPG, .DXF, .DGN or DWG format. The letter shall
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be similar to the sample provided by the Engineer, and shall include a project deséription, the
scope of work, the anticipated construction schedule, and other information as appropriate.

The Contractor shall post temporary no parking signs on affected streets 24 hours prior to work on
those streets. The temporary no parking signs shall state the anticipated dates and hours of work
on those streets.

Method of Payment:

Full compensation, except as otherwise provided herein, for conforming to the requirements of
this article, including furnishing, installing and maintaining all traffic control devices shown on
the construction staging, detour and traffic control plans, shall be paid for on a lump sum basis,
and no additional compensation will be allowed therefor.

MAINTAINING TRAFFIC:

Maintaining traffic shall conform to the provisions in Section 7-1.08, “Pﬁblic Convenience”,
Section 7-1.09, “Public Safety” and Section 12, “Construction Area Traffic Control Devices” of
the Standard Specifications and “Public Safety” of these Special Provisions.

Daily working hours shall be between the hours of 7:00 am. and 6:00 p.m., Monday through
Friday, except legal holidays, as approved by the Engineer. Exceptions and specific work
schedules shall be submitted to the Engineer for consideration.

Closure is defined as the closure of a traffic lane or lanes, including shoulder, ramp or connector
lanes, within a single traffic control system.

Closure shall conform to the provisions in “Traffic Control System” of these Special Provisions.

Local authorities shall be notified at least five (5) business days before work begins. The
Contractor shall cooperate with local authorities to handle traffic through the work area and shall
make arrangements to keep the work area clear of parked vehicles.

Personal vehicles of the Contractor’s employees shall not be parked on the traveled way or
shoulders including sections closed to public traffic.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane,
the shoulder area shall be closed.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane,
the shoulder area shall be closed with fluorescent orange traffic cones or portable delineators
placed on a taper in advance of the parked vehicles or equipment and along the edge of the
pavement at 25-foot intervals to a point not less than 25 feet past the last vehicle or piece of
equipment. A minimum of 9 traffic cones or portable delineators shall be used for the taper. A
W20-1 (ROAD WORK AHEAD) or W21-5b (RIGHT/LEFT SHOULDER CLOSED AHEAD) or
C24 (CA) (SHOULDER WORK AHEAD) sign shall be mounted on a crashworthy portable sign
support with flags. The sign shall be placed where designated by the Engineer. The sign shall be a
minimum of 48” x 48” in size. The Contractor shall immediately restore to the original position
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and location a traffic cone or delineator that is displaced or overturned, during the, progress of
work.

If minor deviations from the lane requirement chart are required, a written request shall be
submitted to the Engineer at least 15 days before the proposed date of the closure. The Engineer
may approve the deviations if there is no significant increase in the cost to the County and if the
work can be expedited and better serve the public traffic. ‘

Designated County legal holidays are January 1%, the third Monday in January, February 12", the
third Monday in February, the last Monday in May, July 4™ the first Monday in September, the
second Monday in October, November 11", Thanksgiving Day, the Friday following
Thanksgiving Day, December 24™ and 31% when they fall on Monday, December 25" December
26™ and January 2" when they fall on Friday, When a designated legal holiday falls on a Sunday,
the following Monday shall be a designated legal holiday. When January 1%, February 12", July
4™ November 11%, or December 25" fall on a Saturday, the preceding Friday shall be a
designated legal holiday. 3

Full compensation for furnishing, erecting, maintaining, removing and disposing of the C43 (CA),

W20-1, W21-5b and C24 (CA) signs shall be considered as included in the contract lump sum
price paid for Traffic Control System and no additional compensation will be allowed therefor.

GRAFFITI REMOVAL AND CLEANING:

The Contractor shall remove existing graffiti within the project limits and any: new graffiti
produced during the construction period of the project.

Contractor shall submit a method of graffiti removal plan to the Engineer for approval. Sand
blasting will not be allowed. Methods may include but not limited to power washing, solvent
washing, and painting over graffiti, as appropriate for the surface to be cleaned.

All graffiti shall be completely removed or obliterated and the area feathered out to hide any
imperfections. |

Graffiti shall be removed from, but not limited to, the surfaces listed as follows: bricks, cinder
blocks, concrete sidewalks, pavement, bridge under passes, overhead structures, drainage
channels, roadside signs, temporary construction signs, barricades, k-railing, traffic control
devices, and all types of poles, and other objects within the project limits as directed by the
Engineer. Painting of k-railing for the purposes of graffiti removal shall not be considered as
repainting as outlined in paragraph one of Section 12-3.08 and shall not be paid for as extra work.

Graffiti to be removed may include, but shall not be limited to: paint, signs, wood, metal, plastic,
decals, gum, markers, crayons, ropes, chains, strings, wires, and tapes of any kind on an as needed
basis.

All painting over graffiti must be done with exact color matches, so as not to show any blocking or

shadowing of colors. Painting over graffiti is the preferred option on previously painted surfaces,

and where solvents are unsuccessful at removing graffiti. Painting services shall be done on an as
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needed basis on the following types of surfaces, but not limited to: walls, hardscapes, poles,
fences, bollards, railings, and buildings.

Paint shall be exact color match. Paint types may include oil base, water base and enamels as
approved by the Engineer. Graffiti cover-up by paint will be allowed with appropriate type of
paint at locations where graffiti cannot be removed only upon direction by the Engineer. All paint
applications shall adhere to the manufacture’s recommendations. All material and solutions shall
be safe and biodegradable and approved by the Engineer.

Regional Water Quality Control Board (RWQCB) and Air Quality Management District (AQMD)
regulations, as well as all NPDES required best management practices shall be complied with and
followed.

The Contractor shall so conduct his operation as to cause the least possible obstruction and
inconvenience to public traffic. The Contractor shall provide, erect and maintain barricades,
lights, danger signals, and warning signs as deemed appropriate by the Engineer.

When necessary, the Contractor shall provide and erect safe and adequate scaffolding and
equipment, barriers, and masking, required for the proper execution of the work. All scaffolding
shall be properly braced and erected to insure the safety of the workmen and meet all appropriate
OSHA regulations.

The Contractor shall respond and provide manpower for any urgent graffiti removal and cleaning
notifications within two (2) working days. '

Method of Payment:

Full compensation for conformance with these Graffiti Removal and Cleaning requirements,
including labor, equipment, materials, necessary traffic control, and incidentals, shall be paid at
the lump sum price for Traffic Control System, and no additional compensation will be allowed
therefor.

COOPERATION:

Attention is directed to Section 7-1.14, “Cooperation” of the Standard Specifications and these
Special Provisions.

The Contractor is hereby advised to cooperate with utility companies for adjusting water valves,
manholes and other facilities to grade.

Should construction be under way by other forces or by other Contractors within or adjacent to the
limits of the work specified or should work of any other nature be under way by other forces
within or adjacent to those limits, the Contractor shall cooperate with all the other Contractors or
other forces to the end, so any delay or hindrance to their work will be avoided. The right is
reserved to perform other or additional work at or near the site (including material sources) at any
time, by the use of other forces.
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OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and Non-Highway Facilities", and 15, "Existing
Highway Facilities" of the Standard Specifications and these Special Provisions.

Existing utility and privately owned facilities shall be protected in accordance with Section 7-1.11,
“Preservation of Property” and these Special Provisions. The Contractor is also responsible to
protect those facilities that are to be relocated by others prior to or during construction, and shall
protect those facilities in both their existing and their ultimate locations. The Contractor shall
cooperate with owners and their Contractors of utility and privately owned facilities, for the
relocation of said facilities, in accordance with Section 7-1.14, “Cooperation” of the Standard
Specifications.

All water valves and covers, gas valves and coVers, sewer manholes, survey monuments, survey
markers and any other utility appurtenances shall be protected in place. :

The Contractor's attention is dirécted to the existence of certain underground facilities that may
require special precautions be taken by the Contractor to protect the health, safety and welfare of
workmen and the public. Facilities requiring special precautions include, but are not limited to:
conductors of petroleum products, oxygen, chlorine, and toxic or flammable gases; natural gas in
pipe lines greater than 6 inches in diameter or pipe lines operating at pressures greater than 60 psi
(gage); underground electric supply system conductors or cables either directly buried or in duct or
conduit which do not have concentric neutral conductors or other effectively grounded metal
shields or sheaths; and underground electrical conductors with potential to ground of more than
300 volts. The Contractor shall notify the Engineer at least twenty-four hours prior to performing
any work in the vicinity of such facilities.

Attention is directed to the requirements of Government Code Sections 4216-4216.9 pertaining to
existing utility facilities.

The Contractor shall assume that every house, building and lot within the project limits has utility
service pipes and conductors (laterals), and that utility main and trunk facilities exist within the
project limits. The Contractor shall determine if it is warranted to determine the exact location of
these utility service laterals and existing main lines, unless directed by the Engineer to pot-hole at
specific locations, or as otherwise required herein. The Contractor will not be directly reimbursed
for determining the exact location of the utility main lines or services laterals but shall include any
compensation for this work in the contract price paid for the various items of work. Any damage
to existing main lines or service laterals for which pot-holing was not performed shall be
considered damage due to not using reasonable care and the damage shall be repaired at the
Contractor’s expense.

The Contractor shall conduct his operations with the assumption that underground utility facilities
exist within the project limits. The Contractor shall exercise caution and best construction
practices for safety and for protection of underground facilities. The approximate locations of
underground utility facilities, as shown on the plans, are based on information provided by the
respective owners, listed below. The Contractor shall also utilize the markings of the regional
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notification center (Underground Service Alert), and above-ground utility appurtenances o
determine the existence and approximate location of underground utilities.

No excavation shall be made within 4 feet of any underground utilities, as shown on the plans
and/or marked by Underground Service Alert, unless and until such utilities have been positively
located as to horizontal and vertical position. This requirement applies to all underground electric,
natural gas, toxic or flammable gas, chlorine, oxygen or petroleum facilities.

Fbrty—eight hours prior to beginning construction, the Contractor shall notify the following
agencies:

Underground Service Alert ' 800-227-2600
Southern California Edison Company 909-357-6221
Southern California Gas Company 909-335-7561
Eastern Municipal Water District 951-928-6107
Western Municipal Water District 951-928-6107
Sprint Communication 909-873-8022
Verizon Communications 951-925-6253
Adelphia Communications 951-975-3402
Charter Communication 951-343-5100
MCI network Services 972-729-6016
Santa Ana Watershed 951-354-4220
AT & T California 714-666-5401
Time Warner Telecom 925-953-7093
Method of Payment:

Full compensation for all costs, including labor, equipment, materials and incidentals, required to
comply with the requirements of this section above, including protection of water valves and
covers, gas valves and covers, sewer manholes, survey monuments, survey markers and any other
utility appurtenances, shall be considered as included in the various items of work, and no
additional compensation will be allowed therefor.

Adjustments to Grade for Obstructions

The Contractor shall adjust to finish grade any valve covers encountered within the project limits,
as required, for those utility valves that are provided with slip cans and are adjustable without the
replacement of parts or the removal of concrete collars. In cases where the owning utility
company insists upon upgrades in the standards, or when additional parts or the removal of
concrete collars are required for the adjustment, said adjustment will be the responsibility of the
owning utility company. '

Communication and coordination with the owning utility company shall be the responsibility of
the contractor.

For public safety, traffic shall not be allowed on temporary or permanent pavement until all
manholes are either adjusted to grade or otherwise protected, as approved by the Engineer. The
Contractor shall adjust to grade manholes and valves when and as necessary for the protection of
the traveling public during construction, and shall coordinate all work on said facilities with the
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owning utility companies. This requirement is intended for traffic that is to be allowed on
temporary surfaces during the course of construction. Final adjustment to grade will be the
responsibility of the owning utility company, except as provided herein.

Said work shall be performed in accordance with Section 15-2.05A, “Frames, Covers, Grates, and
Manholes” of the Standard Specifications. Full compensation for adjustment of valve covers shall
be considered as included in the contract price paid for asphalt concrete, or applicable items of
work in the event that there is no asphalt concrete bid item, and no additional compensation will
be allowed therefor.

All existing utility facilities shall be protected from damage by the Contractor’s operations.

Unless otherwise provided herein, the owning utility companies will not be obligated to lower
their surface utilities (manholes and valve covers) for Contractor’s grading, grinding and/or paving
operations. The contractor shall lower surface facilities, including manholes and valve covers, to
facilitate construction, and the following shall apply:

1. Contractor shall coordinate all work with the utility owner.

2. Contractor shall be responsible for all costs and shall be responsible for any damage
caused to the owner’s facilities. If the Contractor observes any pre-existing damage to the
utility facilities, the Contractor shall notify the Engineer and the utility owner of that
damage prior to performing additional work on the facility.

3. Contractor shall, after removing grade rings and covers, arrange for pickup by, or delivery
to, the owner’s yard. Any and all concrete collars removed by the Contractor shall become
the property of the Contractor, and shall be disposed of as specified elsewhere in these
special provisions.

4. The Contractor is advised that he is responsible for ensuring that construction materials do
not enter the utility owner’s facilities. The Contractor shall install traffic bearing steel
plates for this purpose, and provide all coordination and transportation necessary. It is
recommended that the Contractor request the utility owner to provide such steel plates. If
the Contractor provides steel plates, it shall be the Contractor’s responsibility to coordinate
with the utility owner for the return of the steel plates to the Contractor after final
adjustment to grade. If the Contractor utilizes utility owner’s steel plates, and if the
Contract items of work include adjustment to final grade, the Contractor shall return the

steel plates to the Utility owner’s yard, or as otherwise arranged with the Utility owner.

5. Prior to paving or covering the plated utility facility, the Contractor shall tie-out the facility
utilizing a method acceptable to the utility owner and provide notes and data of all covered
facilities to both the utility owner and the Engineer.

6. The Contractor shall notify the utility owner, upon completion of the Contractor’s work,
when the utility owner may move in to make the final adjustments to grade.
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7. The requirements for lowering of surface facilities shall not apply to vaults. The
Contractor shall notify the utility owner of the need to make adjustments to such major
facilities.

8. The Contractor is reminded that the utility facilities are owned by public and private utility
companies that operate their facilities within public rights of way. The utility owner’s
preferences with regards to the handling of its facilities shall be complied with to the
greatest extent feasible.

Method of Payment:

Full compensation for initial lowering of surface utilities facilities shall be considered as included
in the contract price paid for asphalt concrete, or applicable items of work in the event that there is
no asphalt concrete bid item, and no additional compensation will be allowed therefor.

WATER POLLUTION CONTROL (SANTA ANA REGION):

Throughout the term of this contract, the total land disturbance area of the project site shall be less
than 1 acre. The Contractor shall comply the Area-Wide Municipal Stormwater Permit NPDES
No. CAS 618033, hereafter referred to in this section as the “ Municipal Permit”, issued by the
California Regional Water Quality Control Board (CRWQCB) — Santa Ana Region. This Permit
regulates both stormwater and non-stormwater discharges associated with Contractor’s
construction activities. A copy of the Permit may be obtained at the office of the County of
Riverside Transportation Department, 14" Street Transportation Annex, 3525 14™ Street,
Riverside, California. (951) 955-6780, or may be obtained on the internet at:
http://www.waterboards.ca.gov/santaana/

The Contractor shall comply with the requirements of the Municipal Permit, and all other
applicable federal, state and local laws, ordinances, statues, rules, and regulations concerning
water pollution control.

Contractor’s Water Pollution Control Program (WPCP) Preparation Manual shall be prepared by a
Qualified SWPPP Developer in accordance with Section 3, “Preparing a Water Pollution Control

Program (WPCP)”, of the Caltrans Stormwater Pollution Prevention Plan (SWPPP) and Water

Pollution Control Program ( WPCP) Preparation Manual (June 2011), which is available as a free
download from: ’

http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm
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WATER POLLUTION CONTROL MEASURES

A. Work having the potential to cause water pollution shall not commence until the Contractor’s

WPCP has been reviewed and approved by the Engineer. The Engineer’s review and approval
of the Contractor’s WPCP shall not waive any contractual requirements and shall not relieve
the Contractor from achieving and maintaining compliance with all federal, state, and local
laws, ordinances, statues, rules, and regulations. A copy of Contractor’'s WPCP shall be
maintained onsite. When the WPCP or access to the construction site is requested by a
representative of a federal, state, or local regulatory agency, Contractor shall make the WPCP
available and Contractor shall immediately contact the Engineer. Requests from the public for
the Contractor’s WPCP shall be directed to the Engineer.

B. Contractor’s WPCP shall describe the Contractor’s plan for managing runoff during each

construction phase. Contractor’'s WPCP shall describe the Best Management Practices
(BMPs) that will be implemented to control erosion, sediment, tracking, construction
materials, construction wastes, and non-stormwater flows. BMP details shall be based upon
California Stormwater Quality Association’s 2009 California Stormwater Quality BMP
Handbook Portal (http://www.cabmphandbooks.com) or the Caltrans Construction Site BMP
Manual (http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm). Contractor’s WPCP
shall describe installation, operation, inspection, maintenance, and monitoring activities that
will be implemented for compliance with the Municipal Permit and all applicable federal,
state, and local laws, ordinances, statutes, rules, and regulations related to the protection of
water quality. ‘

. The Contractor’s WPCP preparer shall have been trained to prepare WPCPs or SWPPPs and
shall have previous experience with preparing SWPPP or WPCP requirements on a previous
project.

The Contractor shall designate a Water Pollution Control Manager that shall have been trained
to implement WPCP or SWPPP requirements. Contractor's Water Pollution Control Manager
shall:

1. Be responsible for all water pollution control work.

2. Be the Engineer's primary contact for all water pollution control work.

3. Have the authority to mobilize resources (crews, supplies, equipment, etc.) to make
immediate repairs of water pollution control measures or to supplement water pollution
control measures to maintain compliance with all federal, state, and local laws, ordinances,
and regulations related to the protection of water quality, including the Municipal Permit.

The WPCP shall contain all required and applicable certifications and evidence of training for
the Water Pollution Control Manager, WPCP Developer, and all other employees working on
the project receiving formal training or certification.

. Water Pollution Control Training: Contractor shall provide water pollution control training to
Contractor's employees and subcontractors prior to their performing work on the work site.
The water pollution control training shall be appropriate to the employee or subcontractor
function and area of responsibility and shall address (as applicable):

1. Erosion Control (water and wind)

2. Sediment Control
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3 Tracking Control
4. Materials & Waste Management
5 Non-Stormwater Discharge Management

E. Monitoring and Reporting: Observations and inspections conducted by the Contractor's Water
Pollution Control Manager shall be documented on the Construction Site Inspection Checklist
included in Contractor's WPCP. A copy of each completed Construction Site Inspection
Checklist shall be submitted to the Engineer within 24 hours of conducting the inspection.

General Requirements:

In the event the County incurs any Administrative Civil Liability (fine) imposed by the CRWQCB
— Santa Ana Region, the State Water Resources Control Board, or EPA, as a result of Contractor’s
failure to fully implement the provisions of “Stormwater and Non-Stormwater Pollution Control”,
the Engineer, may, in the exercise of his sole judgment and discretion, withhold from payments
otherwise due Contractor a sufficient amount to cover the Administrative Civil Liability including
County staff time, legal counsel, consultant support costs and all other associated cost.

The Contractor shall be responsible for all costs and for any liability imposed by law as a result of
the Contractor’s failure to comply with the requirements set forth in “Water Pollution Control”,
including but not limited to, compliance with the applicable provisions of the Caltrans Handbooks,
Municipal Permit, Federal, State, and local regulations. For the purpose of this paragraph, costs
and liabilities include, but not limited to, fines, penalties, damages, and costs associated with
defending against enforcement actions whether taken against the County or the Contractor,
including those levied under the Federal Clean Water Act and the State Porter-Cologne Water
Quality Act.

Within fifteen (15) working days after the award of the contract, the Contractor shall submit two
(2) copies of the WPCP to the Engineer for review and approval. The Contractor shall allow ten
(10) working days for the Engineer to review the WPCP. If revisions are required as determined
by the Engineer, the Contractor shall revise and resubmit the WPCP within three (3) working days
of receipt of the Engineer’s comments and shall allow ten (10) working days for the Engineer to
review the revisions. The Contractor shall submit four (4) copies of the approved WPCP to the
Engineer prior to notice to proceed. The Contractor must have an approved WPCP prior to the
notice to proceed. The Engineer may provide a letter of conditional approval of the Contractor’s
WPCP while minor revisions are made and may allow the Contractor to begin only those certain
construction activities identified in the letter of conditional approval. In no case will the
conditional approval extend beyond twenty-one (21) calendar days. The Engineer may suspend
construction operations until the Contractor submits a revised WPCP that is reviewed and
approved by the Engineer.

Unless otherwise directed by the Engineer or specified in these Special Provisions, the
Contractor’s responsibility for WPCP implementation shall continue throughout any temporary
suspension of work ordered in accordance with Section 8-1.05, “Temporary Suspension of the
Work”, of the Standard Specifications. The Engineer may withhold progress payments or order the
suspension of construction operations without an extension of the contract time, if the Contractor
fails to comply with the requirements of “Water Pollution Control” as determined by the Engineer.

61




All BMP repairs shall be implemented by the Contractor within 72 hrs.

Method of Payment:

Payment for Water Pollution Control shall be on a lump sum basis and shall include full
compensation for the work performed, including, developing, preparing, revising, obtaining
approval of, and amending the WPCP, implementing, installing, constructing, operating,
maintaining, and removing and disposing of temporary BMPs, performing the observations,
inspections, sampling, analysis, reporting, and street sweeping, and as specified in the Caltrans
Handbooks, Municipal Permit and these Special Provisions, and as directed by the Engineer.

STREET SWEEPING:

GENERAL

Summary
This work includes street sweeping.

The WPCP shall describe and include the use of street sweeping as a Water Pollution Control
practice for sediment control and tracking control. Street sweeping shall also conform. to all
applicable AQMD requirements.

Submittals

At least 5 working days before starting clearing and grubbing, or other activities with the potential
for tracking sediment or debris, submit:

A. The number of street sweepers that will be used as described in the WPCP.
B. Type of sweeper technology (or technologies).

Quality Control and Assurance
Retain the following records related to street sweeping and submit weekly to Engineer:

A. Tracking Inspection Log

B. Sweeping times and locations.
C. Quantity of sweeping waste disposal.
CONSTRUCTION

Street Sweepers
Sweepers must use one of these technologies:

A. Mechanical sweeper followed by a vacuum-assisted sweeper.

B. Vacuum-assisted dry (waterless) sweeper.
C. Regenerative-air sweeper.
or
D Sweeping by hand is acceptable in lieu of A, B, and C above.
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Operation
Street sweeping shall be conducted at:

A. Paved roads at job site entrance and exit locations.
. B. Paved areas within the job site that flow to storm drains or water bodies.

Street sweeping shall be conducted, and sweeper(s) shall be available to operate at all times, for
the following:

During clearing and grubbing activities.

During earthwork activities.

During trenching activities.

During roadway structural section activities.

When vehicles are entering and leaving the job site.
After soil disturbing activities.

After observing offsite tracking of material.

aMEYNw»

Contractor’s Water Pollution Control Manager shall inspect adjacent paved areas at job site entrances and
exits and paved roadways within the job site on a minimum daily basis, and more frequently when
activities that require street sweeping are being performed. Contractor’s Water Pollution Control Manager
shall maintain a “Tracking Inspection Log.” Street sweeping shall be conducted:

A. Within 1 hour, if sediment or debris is observed on paved areas or paved roadways.

At least one sweeper, in good working order, must be on the job site at all times when sweeping work may
be required.

Perform street sweeping to minimize dust. If dust generation is excessive or sediment pickup is ineffective,
water may be used but shall be contained, collected (e.g. vacuum), and properly disposed.

Material collected during street sweeping must be removed and disposed of under Section 7-1.13,
"Disposal of Material Outside the Highway Right of Way" of the Standard Specifications.

Method of Payment: .

Full compensation to conform with the requirements of this section shall be considered as included in the
contract lump sum price paid for Water Pollution Control including furnishing all labor, materials, tools,
equipment, and incidentals and for doing all the work involved in street sweeping, including disposal of
collected material, as shown on the plans, as specified in the Standard Specifications, these Special
Provisions, and as directed by the Engineer. Therefore, no additional compensation will be allowed for
street sweeping.

CLEARING AND GRUBBING:

Clearing and grubbing (including but not limited to removing vegetation) shall conform to the
provisions in Section 16 of the Standard Specifications.

Vegetation within the graded shoulder, except trees, shall be removed or trimmed as shown on the
plans and/or as directed by the Engineer.
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Removed vegetation shall be the property of the Contractor and shall be disposed of by the
Contractor, as provided in Section 7-1.13 of the Standard Specifications.

Regulatory Requirements

Attention is directed to the Federal Migratory Bird Treaty Act (15 USC 703-711) 50 CFR Part 21
and 50 CFR Part 10, and the California Department of Fish and Game Code Sections 3503, 3513
and 3800, that protect migratory birds, their occupied nests, and their eggs from disturbance or
destruction.

The Contractor shall comply with conditions stated in the letter dated February 28, 2012 from the
California Regional Water Quality Control Board.

The Contractor shall comply with the conditions of Streambed Alteration Number 1600-2011-
0249 from the California Department of Fish and Game dated February 13, 2012.

Construction

Ground disturbance, tree, shrub and/or vegetation removal that occurs between March 1% and
September 15" will not commence until a preconstruction survey for nesting birds has verified
that no active nests have been located or the Engineer has approved the beginning of work. If an
active nest is located, construction within 500 feet of the nest must be avoided until the nest has
_been vacated and the young are independent of their parents. ‘

Between March 1% and September 15" the Contractor shall notify the Engineer 15 working days
prior to beginning work disturbing structures, the ground or vegetation. The Engineer will
approve the beginning of work disturbing the ground or vegetation between March 1* and
September 15™,

The Contractor shall barricade any open excavations each night to ensure no wildlife is injured.

The Contractor shall use exclusion techniques directed by the Engineer to prevent migratory birds
from nesting in trees within the project limits.

If evidence of bird nesting is discovered, the Contractor shall not disturb the nesting birds or nests
until the birds have naturally left the nests. If evidence of migratory bird nesting is discovered
after beginning work, the Contractor shall immediately stop work within 500 feet of the nests and
notify the Engineer. Work shall not resume until the Engineer provides a written notification that
work may begin at or adjacent areas of the discovered bird nest locations.

Attention is directed to Section 8-1.05, “Temporary Suspension of Work” of the Standard
Specifications.

Nothing in this section shall relieve the Contractor from providing for public safety in
conformance with the provisions in Section 7-1.09, “Public Safety” of the Standard Specifications.
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Method of Payment:

Full compensation, except as otherwise provided herein, for conforming to the requirements of
this article including the removal of vegetation as directed by the Engineer shall be paid for on a
Jlump sum basis and no additional compensation will be allowed therefor.

DEVELOP WATER SUPPLY:

Develop water supply shall conform to the provisions of Section 17 of the Standard Specifications
and these Special Provisions.

Attention is directed to the requirements of Section 10, "Dust Control".
Full compensation for developing water supply and furnishing watering equipment shall be

considered as included in the contract lump sum bid price paid for Develop Water Supply, and no
additional compensation will be allowed therefor.

ROADWAY EXCAVATION / IMPORTED BORROW:

Roadway excavation shall conform to the provisions of Section 19 of the Standard Specifications
and these Special Provisions. All large rocks and boulders larger than 1 foot in greatest dimension
encountered during roadway excavation shall be considered unsuitable material and shall conform
to Section 19-2.02 of the Standard Specifications.

Existing asphalt concrete pavement including any base material shall be cut back to neat lines and
removed as shown on the plans or as directed by the Engineer. Excess material will become the
property of the Contractor and will be disposed of as provided in Section 7-1.13 of the Standard
Specifications. '

The excavated asphalt concrete material may, at the contractor’s option, may be pulverized and
incorporated as fill material. The pulverized asphalt concrete shall meet the following gradation:

Table for Pulverized Asphalt Gradation

SIEVE SIZE PERCENTAGE PASSING
17 100
#4 25-75
#30 10-30
#200 2-9

At road connections and at limits of concrete paving, existing pavement shall be header cut, grind
to a depth of 0.15', 15 feet long, and full roadway width as directed by the Engineer.
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Full compensation for furnishing all labor, tools and doing all the work necessary including
pulverizing, grinding, sawcutting and removal shall be considered as included in the contract price
paid per cubic yard for Roadway Excavation and no additional compensation will be allowed
therefor.

IMPORTED BORROW:

Imported borrow shall conform to the provisions of Section 19-7.02 and shall be material from a
source outside the limits of the project selected by the Contractor that is similar or better in quality
than the existing basement soil and be free of roots, clods and stones larger than '2” in greatest
dimension, pockets of coarse sand, noxious weeds, sticks, brush, and other litter. It shall not be
infested with nematodes or other undesirable insects and plant disease organisms. The Engineer
may make such inspections and perform such tests as deemed necessary to determine that the
material meets the requirement. '

Fill and backfill should be compacted by:

o Placing in loose layers less than 8 inches thick.
e Moisture-conditioning to at least two percent above-optimum moisture content.
e Compact to at least 95 % relative compaction 12 inches below subgrade plane.

Imported borrow shall conform to the provisions of Section 19-7.02 and shall be material that is
similar or better in quality than the existing basement soil.

Where the subgrade soils preclude compaction because combinations of high moisture content
and/or fine graded soils exist, they shall be overexecavated to a sufficient depth such that a firm
and unyielding surface is achieved at the planned bottom of the excavation. As directed by the
Engineer, the overexcavated layer may be replaced by crushed rock, with optional geogrid placed
below the crushed rock. The geogrid must satisfy the requirements of Standard Specification for
Public Work Construction (Greenbook; Building News, 2009) Table 213.2.2 (B) Biaxial Type S2
(Tensar BX 1200) or equivalent.

When requested and at the direction of the Engineer, payment for geogrid will be made on the
basis of force account as provided in Section 9-1.03 “Force Account Payment”, and shall include
full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for
doing all work involved as specified in the Standard Specifications, and these Special Provisions.
No markups will be allowed. All incidental cost incurred by the Contractor shall be considered as
included in the various items of work and no compensation will be allowed therefor.
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Imported materials for fill shall meet the criteria in the Table below:

Table for Import Fill Criteria

CRITERIA IMPORTED FILL
Maximum Particle Size (inches) ' 2
Maximum Liquid Limit (%) 30
Maximum Plasticity Index (%) 10
Maximum Percentage passing the #200 sieve (%) 30
R - Value 50

Minimum Sand Equivalent 30

Relative Compaction

Whenever relative compaction is specified to be determined by Test Method No. Calif. 216, the
in-place density may be determined by Test Method No. Calif. 231. The in-place density required
by Test Method No. Calif. 312 may be determined by Test Method No. 231. The wet weight or
dry weight basis and English Units of Measurement may be used at the option of the Materials
Engineer.

Measurement:

Measurement of imported borrow shall be by surveyed measurements of the prepared ground
surface prior to and the compacted surface after placement of imported fill. Measurement by
surveyors shall be made only after passing all compaction tests and after approval by Engineer.

Method of Payment:

The contract unit bid price paid per cubic yard for Roadway Excavation, and Imported Borrow
shall include full compensation for furnishing all labor, materials, tools, equipment, and
incidentals, and for doing all work involved including the compaction of the subgrade and the
grading of the shoulder as specified in the Standard Specifications, these Special Provisions and as
directed by the Engineer and no additional compensation will be allowed therefor.

REMOVE CONCRETE:

Removal of the existing concrete dip section shall conform to Section 15-3; “REMOVING
CONCRETE” of the Standard Specifications.

Full compensation, except as otherwise provided herein, for conforming to the requirements of
this article shall be considered as included in the contract lump sum bid price paid for Remove
Concrete, and no additional compensation will be allowed therefor.
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AGGREGATE BASE:

Aggregate base shall be Class 2 and shall conform to the provisions in Section 26, “Aggregate
Bases” of the Standard Specifications and these Special Provisions and shall meet the gradation
requirements for % inch maximum.

The first paragraph of Section 26-1.02A, “Class 2 Aggregaté Base” shall be modified to read:

Aggregate for Class 2 aggregate base shall be free from organic matter and other
deleterious matter, and shall be of such nature that it can be compacted readily under

~ watering and rolling to form a firm and stable base. Aggregate may consist of broken and
crushed asphalt concrete or Portland cement concrete and may contain crushed aggregate
base or other rock materials. The material may contain no more than 3 percent brick by
weight as determined by California Test Method 202 as modified: Brick material retained
on a No.4 sieve shall be identified visually and separated manually. Brick quantification
shall be based on total weight of dry sample. Also, material retained on the 4.75 mm
(No.4) sieve shall contain no more than 15 percent of particles (gravel) that have no more
than one fractured face.

The Quality Requirements contained in Section 26-1.02A shall be modified to read:

QUALITY REQUIREMENTS
Test Contract Compliance
Resistance (R-Value)
Virgin Rock : 78 Minimum
Crushed Miscellaneous 80 Minimum
Sand Equivalent 35 Minimum
Durability Index 35 Minimum |
Percentage Wear |
100 Revolutions 15 Maximum |
500 Revolutions 52 Maximum
Method of Payment:

Quantities of Aggregate Base will be paid for at the contract unit price per cubic yard and in
accordance with the provisions of Sections 26-1.06 and 26-1.07 of the Standard Specifications.

HOT MIX ASPHALT:

Asphalt concrete shall be Type "A" and shall conform to the requirements of Section 39 of the
Standard Specifications and the following:

Aggregate grading shall be three-quarter inch (3/4") maximum, medium.
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The asphalt lift thickness table, as shown in Section 39-6.01, “General Requirements” of the
Standard Specifications, is revised as follows:

Total Thickness Shown on | Minimum Top Next Lower All Other Lower Layer
Plans No. of Layer Thickness Layer Thickness Thickness
Layers (foot) (foot) foot)

Min. Max. Min. Max. Min. Max.
0.24-foot or less® 1 - - - - - -
0.25-foot 2 0.12 0.13 0.12 0.13 - -
0.26 - 0.46 foot 2 0.12 0.21 0.14 0.25 - -
0.47-foot or more 3 or more 0.15 0.21 0.15 0.25 0.17 0.25

Footnotes to asphalt thickness table are revised as follows:

a. No Change.
b One layer of 0.25 foot thick may be placed as approved by the Engineer. When the Traffic Index specified is
5.5 or below, two layers shall be placed.

ASPHALTS

Asphalt shall conform to the provisions in this Section, “Asphalts”. Section 92, “Asphalts” of the
Standard Specifications shall not apply.

Asphélt shall consist of refined petroleum or a mixture of refined liquid asphalt and refined solid
asphalt, prepared from crude petroleum. Asphalt shall be:

1.  Free from residues caused by the artificial distillation of coal, coal tar, or paraffin;
2.  Free from water;
3. Homogeneous.

GENERAL

The Contractor shall furnish asphalt in conformance with the State of California Department of
Transportation’s “Certification Program for Suppliers of Asphalt”. The Department maintains the
program  requirements, procedures, and a list of approved  suppliers  at
http://www.dot.ca.gov/hg/esc/Translab/fpmcoc.htm.

The Contractor shall ensure the safe transpoi‘tation, storage, use, and disposal of asphalt.

The Contractor shall prevent the formation of carbonized particles caused by overheating asphalt
during manufacturing or construction.
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GRADE

Performance graded (PG) asphalt binder shall conform to the following:

Specification
AASHTO Grade
Property Test PG oG G
Method | g4 19 | 64-16 | 70-10

Original Binder

Flash Point, Minimum °C T48 230 230 230
Solubility, Minimum %° T44 99 99 99
Y ] [}

viscosity at 135 G, 7316 3.0 3.0 3.0
Maximum, Pa’'s

Dynamic Shear,

Test Temp. at 10 rad/s, °C T315 1630 1630 1780
Minimum G'/sin(delta), kPa i ) )

e
RTFO Test, T240 1.00 1.00 | 1.00

Mass Loss, Maximum, %

RTFO Test Aged Binder

Dynamic Shear,
Test Temp. at 10 rad/s, °C T315 2630 2630 2720
Minimum G'/sin(delta), kPa i i )

Ductility at 25 °C

. T51 75 75 75
Minimum, cm

PAV" Aging,

Temperature, °C R28 100 100 110

RTFO Test and PAV Aged Binder

Dynamic Shear, 314 9gd 34¢
Test Temp. at 10 rad/s, °C T315 5000 5000 5000
Maximum G /sin(delta), kPa
Creep Stiffness, .
Test Temperature, °C 0 -6 0

! T313 300 300 300

Maximum S-value, Mpa

Minimum M-value 0.300 0.300 0.300

Notes:

a. Note used.

b. The Engineer will waive this specification if the supplier is a Quality Supplier as defined by

Department’s “Certification Program for Suppliers of Asphalt”.

C. The Engineer will waive this specification if the supplier certifies the asphalt binder can be adequately

pumped and mixed at temperatures meeting applicable safety standards.

d. Test the sample at 3 °C higher if it fails at the specified test temperature. G'sin(delta) shall remain

5000 kPa maximum.

e “RTFO Test” means the asphaltic residue obtained using the Rolling Thin Film Oven Test, AASHTO

Test Method T240 or ASTM Designation: D2827.
f. “PAV” means Pressurized Aging Vessel.
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Performance graded polymer modified asphalt binder (PG Polymer Modified) is:

Performance Graded Polymer Modified Asphalt Binder

a

Specification
Grade
Property AASHTO Test Method
PG PG PG
58-34 PM | 64-28 PM | 76-22 PM
Original Binder

Flash Point, Minimum °C T 48 230 230 230
Solubility, Minimum % ® T 44° 98.5 - 98.5 98.5
Viscosity at 135°C, ¢ T 316

Maximum, Pa-s 3.0 3.0 3.0
Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 58 64 76

Minimum G*/sin(delta), kPa 1.00 1.00 1.00
RTFO Test , T 240 '

Mass Loss, Maximum, % 1.00 1.00 1.00

RTFO Test Aged Binder

Dynamic  Shear, T 315

Test Temp. at 10 rad/s, °C 58 64 76

Minimum G*/sin(delta), kPa 2.20 2.20 2.20
Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C Note e Note e Note e

Maximum (delta), % 80 80 80
Elastic Recovery’, T 301

Test Temp., °C 25 25 25

Minimum recovery, % 75 75 65
PAV? Aging, . R 28

Temperature, °C 100 100 110

RTFO Test and PAV Aged Binder

Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 16 22 31

Maximum G*sin(delta), kPa 5000 5000 5000
Creep Stiffness, T 313

Test Temperature, °C -24 ~18 ~-12

Maximum S-value, MPa 300 300 300

Minimum M-value 0.300 0.300 0.300

Notes:

a. Do not modify PG Polymer Modifier using acid modification.

b. The Engineer waives this specification if the supplier is a Quality Suppher as defined by the Department’s
“Certification Program for Suppliers of Asphalt”.

¢. The Department allows ASTM D5546 instead of AASHTO T44.

d. The Engineer waives this specification if the supplier certifies the asphalt binder can be adequately pumped and
mixed at temperatures meeting applicable safety standards.

e. Test temperature is the temperature at which G*/sin(delta) is 2.2 kPa. A graph of log G*/sin(delta) plotted against
temperature may be used to determine the test temperature when G*/sin(delta) is 2.2 Kpa. A graph of (deita)
versus temperature may be used to determine delta at the temperature when G*/sin(delta) is 2.2 kPa. The
Engineer also accepts direct measurement of (delta) at the temperature when G*/sin(delta) is 2.2 kPa.

f. Test without a force ductility clamp may be performed.

g. “PAV” means Pressurized Aging Vessel.
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SAMPLING

Provide a sampling device in the asphalt feed line connecting the plant storage tanks to the asphalt
weighing system or spray bar. Make the sampling device accessible between 24 and 30 inches
~“above the platform. Provide a receptacle for flushing the sampling device.

Include with the sampling device a valve:

1. Between 1/2 and 3/4 inch in diameter;

2. Manufactured in a manner that a one-quart sample may be taken slowly at any time
during plant operations;

3.  Maintained in good condition.
The Contractor shall replace failed valves.

In the Engineer‘s presence, take 2 one-quart samples per operating day. Provide round, friction
top, one-quart containers for storing samples. '

APPLYING ASPHALT

Unless otherwise specified, the Contractor shall heat and apply asphalt in conformance with the
provisions in Section 93, “Liquid Asphalts” of the Standard Specifications. :

Section 39-2.01, “Asphalts” is replaced in its entirety with the following:

Asphalt binder to be mixed with aggregate shall conform to the provisions in “Asphalts” of
these Special Provisions. ‘

The grade of asphalt binder shall be 64-10.

Liquid asphalt for prime coat shall conform to the provisions in Section 93, “Liquid
Asphalts” of the Standard Specifications and shall be Grade 64-10 unless otherwise
designated by the contract item or otherwise specified in the Special Provisions.

Asphaltic emulsion for paint binder (tack coat) shall conform to the provisions in Section
94, “Asphaltic Emulsion” of the Standard Specifications for the rapid-setting or slow-
setting type and grade approved by the Engineer. Grade 64-10 shall be used if not
otherwise specified.

Section 39-3.01B (1) shall be amended to include:

Aggregate of the 3/4 inch or 1/2 inch maximum size and aggregate for asphalt concrete
base shall be separated into 3 or more sizes and each size shall be stored in separate bins.
If 3 sizes are used, one bin shall contain that portion of the material which will pass the
maximum size specified and be retained on a 3/8 inch sieve; one bin shall contain that
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portion of the material which will pass a 3/8 inch sieve and be retained on a No. 8 sieve;
and one bin shall contain that portion of the material which will pass a No. 8 sieve.

Aggregate of 3/8 inch maximum size shall be separated into 2 sizes and each size shall be
stored in separate bins. One bin shall contain that portion of the material which will pass
the maximum size specified and be retained on a No. 8 sieve and one bin shall contain that
portion of the material which will pass a No. 8 sieve.

" The bin containing the fine material shall not contain more than 15 percent of material
retained on the No. 8 sieve. The material in any of the other bins shall not contain more
than 15 percent of material passing a No. 8 sieve. Failure to comply with this requirement
shall be corrected immediately, and the material in the bins not meeting these requirements
shall be re-screened or wasted.

All asphalt concrete for this project shall be supplied from one source unless approved by the
Engineer. Said source shall be listed on the Contractors Source of Materials List as required in
Section 6 of the Standard Specifications.

Asphaltic emulsion shall be furnished and applied as provided in Section 39-4.02.

In addition to the provisions in Section 39-5.01, “Spreading Equipment” of the Standard
Specifications, asphalt paving equipment shall be equipped with automatic screed controls and a
sensing device or devices.

When placing asphalt concrete to the lines and grades established by the Engineer, the automatic
controls shall control the longitudinal grade and transverse slope of the screed. Grade and slope
references shall be furnished, installed, and maintained by the Contractor. Should the Contractor
elect to use a ski device, the minimum length of the ski device shall be 30 feet. The ski device
shall be a rigid one piece unit and the entire length shall be utilized in activating the sensor.

When placing the initial mat of asphalt concrete on existing pavement, the end of the screed
nearest the centerline shall be controlled by a sensor activated by a ski device not less than 30 feet.
The end of the screed farthest from centerline shall be controlled by an automatic transverse slope
device set to reproduce the cross slope designated by the Engineer, by a sensor activated by a
similar ski device or as directed by the Engineer.

When paving contiguously with previously placed mats, the end of the screed adjacent to the
previously placed mat shall be controlled by a sensor that responds to the grade of the previously
placed mat and will reproduce the grade in the new mat within a 0.12 inch tolerance. The end of
the screed farthest from the previously placed mat shall be controlled in the same way it was
controlled when placing the initial mat.

Should the methods and equipment furnished by the Contractor fail to produce a layer of asphalt
concrete conforming to the provisions, including straightedge tolerance, of Section 39-6.03,
“Compacting” of the Standard Specifications or elsewhere in these Special Provisions, the paving
operations shall be discontinued and the Contractor shall modify the equipment or methods, or
furnish substitute equipment.
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Should the automatic screed controls fail to operate properly during a day’s work, the Contractor
may manually control the spreading equipment for the remainder of that day. However, the
equipment shall be corrected or replaced with alternative automatically controlled equipment
conforming to the provisions in this section before starting another day’s work.

GENERAL CRITERIA FOR PROFILING

In addition to the straightedge provisions in Section 39-6.03, “Compacting” of the Standard
Specifications, asphalt concrete pavement shall conform to the surface tolerances specified herein.

The uppermost layer of asphalt concrete surfacing shall be profiled in the presence of the Engineer
using a California Profilograph or equivalent in conformance with California Test 526 and as
specified in these Special Provisions.

The California Profilograph or equivalent will not be required for the following areas of the
pavement surface but shall conform to the straightedge requirements in Section 39-6.03,
“Compacting” of the Standard Specifications:

1. Pavement with a total thickness less than 0.24 foot;

2. Pavement on horizontal curves with a centerline curve radius of less than 1,000 feet
and the pavement within the superelevation transition on those curves;

3.  Pavement placed in a single lift when required by the Special Provisions;
4. Pavement with extensive grade or cross slope correction which does not receive
advance leveling operations in conformance with the provisions in Section 39-6.02,

“Spreading” of the Standard Specifications;

5.  Pavement for ramps and connectors with steep grades and high g rates of
superelevation, as determined by the Engineer;

6.  Shoulders and miscellaneous areas.
The Contractor shall conform to California Test 526, except a zero (null) blanking band shall be
used for determining the Profile Index. Prior to beginning profiles, the profilograph shall be
calibrated in the presence of the Engineer. Two profiles shall be obtained within each traffic lane,
3 feet from and parallel with the edges of the lane.
Pavements profiled shall conform to the following Profile Index requirements:

1. Pavement on tangent alignment and pavement on horizontal curves having a

centerline curve radius of 2,000 feet or more shall have a Profile Index of 0.16 foot or

less for each 330 feet section profiled;

2. Pavement on horizontal curves having a centerline curve radius of 1,000 feet or more
but less than 2,000 feet, including the pavement within the superelevation transition
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of these curves, shall have a Profile Index of 0.32 foot or less for each 330 feet
section profile;

3.  Pavement within any 330 feet section, containing high point areas with deviations in
excess of 0.025 foot in a length of 25 feet or less, when tested in conformance with
the requirements in California Test 526, shall be corrected by the Contractor
regardless of the Profile Index.

The Contractor shall complete initial runs of the profilograph prior to opening the pavement to
public traffic. If initial profiles can not made prior to opening the pavement to public traffic, the
initial runs of the profilograph shall be made the next day that traffic control is permitted for the
area to be proflled

Areas of the top surface of the uppermost layer of asphalt concrete pavement that do not meet the
specified surface tolerances shall be brought within tolerance by abrasive grinding.

Abrasive grinding shall be performed to reduce individual deviations in excess of 0.025 foot, and
to reduce the Profile Index of the pavement to be within the specified tolerance. Areas which have
been subjected to abrasive grinding shall receive a seal coat. Deviations in excess of 0.025 foot
which cannot be brought into specified tolerance by abrasive grinding shall be corrected by either
(1) removal and replacement or (2) placing an overlay of asphalt concrete. The corrective method
for each area shall be selected by the Contractor and shall be approved by the Engineer prior to
beginning the corrective work. Replacement or overlay pavement not meeting the specified
tolerances shall be corrected by the methods specified above. Corrective work shall be at the
Contractor’s expense. The Contractor shall run profilograms on the areas that have received
abrasive grinding or corrective work until the final profilograms indicate the Profile Index of the
area is within the specified tolerance.

When abrasive grinding is used to bring the top surface of the uppermost layer of asphalt concrete
surfacing within the specified surface tolerances, additional abrasive grinding shall be performed
as necessary to extend the area ground in each lateral direction so that the lateral limits of grinding
are at a constant offset from, and parallel with, the nearest lane line or pavement edge, and in each
longitudinal direction so that the grinding begins and ends at lines normal to the pavement
centerline, within a ground area. Ground areas shall be neat rectangular areas of uniform surface
appearance.

The original of the final profilograms that indicate the pavement surface is within the Profile Index
specified shall become the property of the County and shall be delivered to the Engineer prior to
acceptance of the contract.

Method of Payment:
Asphalt concrete will be paid for at a unit price per ton as a combined item, including mineral
aggregate and asphalt binder in place on the roadbed.

Full compensation for furnishing and applying asphaltic emulsion (paint binder) shall be
considered as included in the contract price paid for Asphalt Concrete.
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COMPENSATION ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS:

The provisions of this section shall apply only to the following contract items:

ITEM CODE ITEM
390132 Hot Mix Asphalt (Type A)

The compensation payable for asphalt binder used in hot mix asphalt will be increased or
decreased in conformance with the provisions of this section for paving asphalt price fluctuations
exceeding 10 percent (Iw1b is greater than 1.10 or less than 0.90) which occur during performance
of the work.

The adjustment in compensation will be determined in conformance with the following formulae
when the item of hot mix asphalt is included in a monthly estimate:

A. Total monthly adjustment = AQ

B. For an increase in paving asphalt price index exceeding 10 percent:
A =0.90 (Iwl - 1.10) Ib

C. For a decrease in paving asphalt price index exceeding 10 percent:
A =0.90 (IwIb - 0.90) Ib

D. Where:

A = Adjustment in dollars per ton of ‘paving asphalt used to produce hot mix asphalt
rounded to the nearest $0.01.

Iu = The California Statewide Paving Asphalt Price Index which is in effect on the first
business day of the month within the pay period in which the quantity subject to
adjustment was included in the estimate.

Ib = The California Statewide Paving Asphalt Price Index for the month in which the bid
opening for the project occurred.

Q = Quantity in tons of asphalt binder that was used in producing the quantity of hot mix
asphalt shown under "This Estimate” on the monthly estimate using the amount of
asphalt binder determined by the Engineer.

The adjustment in compensation will also be subject to the following:

A. The compensation adjustments provided herein will be shown separately on
payment estimates. The Contractor shall be liable to the State for decreased
compensation adjustments and the Department may deduct the amount thereof
from moneys due or that may become due the Contractor.
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B. Compensation adjustments made under this section will be taken into account in
making adjustments in conformance with the provisions in Section 4-1.03B,
"Increased or Decreased Quantities" of the Standard Specifications.

C. In the event of an overrun of contract time, adjustment in compensation for paving
asphalt included in estimates during the overrun period will be determined using
the California Statewide Paving Asphalt Price Index in effect on the first business
day of the month within the pay period in which the overrun began.

The California Statewide Paving Asphalt Price Index is determined each month on the first
business day of the month by the Department using the median of posted prices in effect as posted
by Chevron, Mobil, and Unocal for the Buena Vista, Huntington Beach, Kern River, Long Beach,
Midway Sunset, and Wilmington fields.

In the event that the companies discontinue posting their prices for a field, the Department will
determine an index from the remaining posted prices. The Department reserves the right to include
in the index determination the posted prices of additional fields.

The California Statewide Paving Asphalt Price Index is available on the Division of Engineering
Services website at: http://www.dot.ca.gov/hg/esc/oe/asphalt_index/astable.html.

PAVEMENT REINFORCING FABRIC (GEOTEXTILE FABRIC

Pavement Reinforcing fabric shall conform to the provisions in Section 88-1.02 “Pavement
Reinforcing Fabric” of the Standard Specifications and these special provisions.

Pavement reinforcing fabric shall be placed on prepared subgrade prior to placing aggregate base.
The fabric shall be aligned and placed with no wrinkles that lap. Adjacent borders of fabric shall
be lapped 12”. Extend the outside edges of the fabric to allow folding over to overlap under the
area to be paved as shown on the plans.

After placing the aggregate base and prior to placing the hot mix asphalt, apply a binder of paving
asphalt to the surface to receive the pavement reinforcing fabric at an approximate rate of 0.5
gallons per square yard. Lay the fabric on the prepared aggregate base with no wrinkles that lap.
Protect fabric from damage or displacement until hot asphalt mix is laid.

Method of Payment: ,

The contract price paid per square yard for Pavement Reinforcing Fabric (Geotextile Fabric) shall
include full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for
doing all the work involved including all necessary works as specified in the Standard
Specifications and these Special Provisions and no additional compensation will be allowed
therefor.
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FINISHING ROADWAY:
Finishing roadway shall conform to Section 22 of the Standard Specifications.

Full compensation, except as otherwise provided herein, for conforming to the requirements of
this article shall be considered as included in the contract lump sum bid price paid for De-
Mobilization, and no additional compensation will be allowed therefor.

MINOR CONCRETE STRUCTURES

Minor concrete structures shall conform to the applicable portions of Section 51, 52, 75 and 90 of
the Standard Specifications.

Minor concrete structures for this project shall consist of:

- Headwalls/Wingwalls, and
- - PCC Dip Section

Concrete to be used in the construction of minor concrete structures shall be Class “2” concrete.

Concrete flatwork shall be underlain by a minimum of 12 inches of compacted engineered soil
compacted to at least 90 percent of relative compaction.

All exposed metal shall be galvanized in conformance with Section 75-1.05 of the Standard
Specifications. :

Method of Payment:

The contract unit price for each minor structure will not be adjusted if the constructed height of
said minor structure, including revisions by Engineer, is within + 0.5 foot of the vertical
dimension shown on the plans. ’

Full compenstation for the construction of key joint at HMA/PCC interface per detail on Sheet C-2
shall be considered as included in the contract bid price paid per cubic yard for Minor Concrete
(PCC Dip Section) and no additional compensation shall be allowed therefor.

Payment for all work involved in the construction of minor structures will be per cubic yard for
Minor Concrete (Headwall and Wingwall), Minor Concrete (PCC Dip Section), and construct
key joint at HMA/PCC interface per detail on Sheet C-2, and shall include full compensation for
furnishing all labor, materials, tools and equipment, and doing all work involved in the complete
structure, including the construction of gutter depression, structure excavation and backfill,
furnishing and placing reinforcement, and metal frames, covers and grates and no further
allowances shall be allowed.
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STRUCTURE BACKFILL (SLURRY CEMENT)

Structure Backfill (Slurry Cement) shall conform to the provisions in Section 19-3.062 “Slurry
Cement Backfill” of the Standard Specifications and these special provisions.

Slurry cement shall be 2 sack slurry cement backfill.

When placing slurry cement backfill at culvert pipes, the contractor shall use methods and
measures necessary to prevent displacement or flotation of the culvert during placement of the
slurry cement backfill. CMP joints shall be sealed to prevent leakage of slurry cement backfill into

pipes.
The slurry cement shall be allowed to cure a minimum of two days prior to final paving.

Method of Payment:

The contract price paid per cubic yard for Structure Backfill (Slurry Cement) shall include full
compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing all
the work involved including all necessary backfill as specified in the Standard Specifications and
these Special Provisions and no additional compensation will be allowed therefor.

PORTLAND CEMENT CONCRETE PAVEMENT:

PCC Pavement shall be constructed as shown on the construction plans and shall conform to the
provisions of Section 40 “Portland Cement Concrete Pavement” of the Standard Specifications
and these Special Provisions.

Pavement shall be constructed of minor concrete as specified in Section 90 “Portland Cement
Concrete” of the Standard Specifications.

Joints shall be Type B joints as shown on Standard Plan P20.

Method of Payment:

The unit bid price paid per cubic yard for Portland Cement Concrete shall include full
compensation for furnishing all labor, equipment, materials, reinforcing, and tools, and
incidentals, and for doing all the work involved, complete in place, and no additional
compensation will be allowed therefor.

REPLACE EXISTING TRAFFIC LOOP:

Replace Existing Traffic Loop shall conform to the provisions in Section 86-5.01 “Vehicle
Detectors” of the Standard Specifications and these special provisions.

Method of Payment:
The contract price paid per each for Detector Loop [Replace Existing] shall include full
compensation for furnishing all labor, materials, tools, equipment, incidentals, and for doing all
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the work involved including all necessary works as specified in the Standard Specifications and
these Special Provisions and no additional compensation will be allowed therefor.

ROADSIDE SIGN

Roadside signs shall conform to the provisions in Section 56-2 “Roadside Signs” of the Standard
Specifications and these special provisions.

The Contractor shall furnish and install roadside signs, in accordance with Standard Plans RS-2
and County Standard Plans Standard No. 1221 and 1222, at the locations shown on the plans or as
directed by the Engineer.

Roadside signs with steel posts shall be installed at the location shown on the construction plans or
where directed by the Engineer.

Roadside signs furnished by the Contractor shall be of the standard size specified in the State of
California Department of Transportation Sign Specification Sheets, unless otherwise indicated on
the construction plans. :

Sheeting shall be guaranteed against defects for a period of ten years from the date of fabrication.

The base metal shall be new aluminum, 0.08 gauge, of alloys 6061-T6 or 5052-H38 conforming to
the requirements of ASTM Designation: B209. :

Any reflective sheeting supplied, as a part of this contract, whether as a legend or background,
shall be FHWA FP-85 Type IIA or AASHTO M268 Type III.

Reflective sheeting shall be applied to the sign by a method approved by the manufacturer of the
sheeting and shall produce a durable bond equal to or greater than the strength of the reflective
sheeting. No air pockets or bubbles shall exist between the sheeting and aluminum backing.

The reflective material and screening inks or overlay film shall be graffiti proof. The graffiti
proofing method shall be supplied by and/or approved by the sheeting manufacturer. Neither the
color nor the reflective intensity of the finished sign shall be significantly diminished by the use of
graffiti remover when used in a manner approved by the Transportation Department in
conjunction with the sheeting manufacturer. Any sign graffiti with the use of over-the-counter
spray paint or marking pens, which fail to be restored, shall be replaced by the sign sheeting
manufacturer. -

All letters and numerals shall be in accordance with the “Standard Alphabet of Highway Signs™ as
used by the State of California, Department of Transportation.

All signs shall be installed using hex head bolts, washers, nuts and jam nuts in accordance with
Standard Plans RS2 or as directed by the Engineer.

Existing signs and posts designated to be removed shall be salvaged and delivered to Riverside
County Maintenance Yard, 2950 Washington Street, Riverside, CA 92506.
80



Method of Payment:

The contract price paid per each for Roadside Sign-One Post and Roadside Sign (Install on
Existing Post) shall include full compensation for furnishing all labor, materials, tools, equipment,
incidentals, and for doing all the work involved including all necessary concrete, excavation and
backfill as specified in the Standard Specifications and these Special Provisions and no additional
compensation will be allowed therefor.

CORRUGATED METAL PIPE:

Corrugated steel pipes shall conform to the provisions in Section 66, "Corrugated Metal Pipe" of
the Standard Specifications, these Special Provisions, the plans, and as directed by the Engineer.

Asphaltic mastic coating or polymeric sheet coating substituted for bituminous coating shall be
placed on the outside and inside surfaces of the pipe.

Corrugated steel pipe shall be fabricated from zinc-coated steel sheet.
Band couplers for pipe arches shall be not less than twelve inches (12") in width.

Upon reaching the surface to support the culvert or prior to placing fill, the exposed subgrade shall
be:

e Scarified to a depth of 8 inches.
e Moisture-conditioned to at least two percent above optimum moisture content.
e Compacted to at least 90 percent relative compaction.

Full compensation for providing, installing and maintaining temporay road steel plates shall be
considered as included in the prices paid for the contract unit bid prices paid per linear foot for
Corrugated Steel Pipe of the types specified in the Engineer's estimate no additional compensation
will be allowed therefor.

Method of Payment:

The contract unit bid price paid per linear foot for Corrugated Steel Pipe of the types specified in
the construction items list shall include full compensation for furnishing all labor, materials, tools,
equipment, and incidentals, and for doing all the work involved including structures excavation
and backing as shown on the plans, removal and disposal of the existing culvert being replaced as
shown on the plans, grading of a flow line to the proposed CMP and disposing of any excess soil
material resulting from the grading of flow line and the removal of the existing culvert, as
specified in the Standard Specifications and these Special Provisions, and as directed by the
Engineer.
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ROCK SLOPE PROTECTION FABRIC:

Rock slope protection fabric shall be furnished and installed as shown on the plans and shall
conform to the provisions of Section 72-2.025, and Section 88-1.04, Rock Slope Protection Fabric,
of the Standard Specifications, and as directed by the Engineer.

Method of Payment:

The contract unit bid price paid per square yard for Rock Slope Protection Fabric shall include full
compensation for furnishing all labor, equipment, materials and tools, and incidentals, and for
doing all the work involved, complete in place, and no additional compensation will be allowed
therefor.

ROCK SLOPE PROTECTION:

Rock slope protection shall be constructed as shown on the construction plans and shall conform
to the provisions of Section 72-2 of the Standard Specifications and these Special Provisions.

Method of Payment:

The unit bid price paid per cubic yard for Rock Slope Protection shall include full compensation
for furnishing all labor, equipment, materials and tools, and incidentals, and for doing all the work
involved, complete in place, class 2 crushed aggregate base filter layer, and rock slope protection,
any excavation and backfill and no additional compensation will be allowed therefor.

DELINEATORS:

Delineators shall conform to the provisions in Section 82, "Markers and Delineators,” of the
Standard Specifications and these special provisions. :

Flexible posts shall be made from a flexible white plastic which shall be resistant to impact,
ultraviolet light, ozone, and hydrocarbons. Flexible posts shall resist stiffening with age and shall
be free of burns, discoloration, contamination, and other objectionable marks or defects which
affect appearance or serviceability.

Retroreflective sheeting for metal and flexible target plates shall be the retroreflective sheeting
designated for channelizers, markers, and delineators conforming to the requirements in ASTM
Designation: D 4956-95 and in conformance with the provisions in "Prequalified and Tested
Signing and Delineation Materials" of these special provisions (verify this referenced spec).

Method of Payment: ‘
The contract price paid per each for Class 1 Delineators (Surface Mounted Post Tube) shall
include full compensation for furnishing all labor, materials, tools, equipment, incidentals, and for
doing all work, complete and in place, and no additional compensation will be allowed therefor.
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THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS:

‘Thermoplastic traffic stripes, crosswalks and pavement markings shall conform to the provisions
in Sections 84-1, "General," and 84-2, "Thermoplastic Traffic Stripes and Pavement Markings," of
the Standard Specifications and these Special Provisions.

Newly painted traffic stripes and pavement markings shall be protected from damage by public
traffic or other causes until the thermoplastic is thoroughly dry. Any newly installed traffic
markings/stripes which are damaged as a result of the construction, including wheel markings by
public traffic and the construction equipment, shall be replaced by the Contractor and any
associated removals shall be performed as called for in these Special Provisions.

Method of Payment:

~ Payment for Thermoplastic Pavement Marking shall be paid by the square foot price bid and shall
be considered as full compensation for furnishing all labor, materials, tools, equipment, and
incidentals and doing all the work necessary including the placing of limit lines, and no additional
compensation will be allowed.

Payment for Thermoplastic Traffic Stripes shall be paid by the linear foot and shall be considered

as full compensation for furnishing all labor, materials, tools, equipment, and incidentals and

doing all the work necessary to place the thermoplastic traffic stripes complete in place and no
- additional compensation will be allowed therefor.

DE-MOBILIZATION:

De-mobilization shall consist of the completion of all final construction, cleanup work, incidentals
to the project site(s), and administrative work required to secure the project for termination and
acceptance by the Engineer, including, but not limited to the following:

1. Satisfactory completion of Finishing Roadway in accordance w1th Section 22 “Finishing
Roadway” of the Standard Specifications.

2. Removal of all temporary facilities, temporary utilities, plant, equipment, surplus material,
construction debris and similar from project limits and adjacent property, as required and
as directed by the Engineer.

3. Restoration of all temporary roads and haul routes and construction storage and office

areas, etc. to original or better condition.

Completion of record of drawings (as-builts), to the satisfaction of the Engineer.

Submission of final certified payroll documents to the Engineer.

Submission of property owner releases, as required by the Engineer.

Completion of the requirements of permits issued by other agencies.

Satisfactory completion of punch list items, all construction and administrative items of

work.

PN

De-Mobilization shall include the satisfactory completion of all items of work, but shall not be
interpreted as being a separate payment for work that is paid under separate contract items. The
contract item for De-Mobilization is intended for project close-out activities.
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Method of Payment:

Payment for De-Mobilization will be made on a lump-sum basis in the amount of the fixed bid
price after satisfactory completion of the above listed items. Payment for De-Mobilization will be
included in the final pay estimate and payment. No partial payments will be made for De-
Mobilization.

REPLACE TRAFFIC BEARING PULL BOX:

Existing pull boxes to be replaced as shown on the plans shall be replaced with traffic bearing pull
boxes. ‘

Traffic bearing pull boxes shall conform to the provisions in Section 86-2.07, "Traffic Pull
Boxes", of the Standard Specifications, these special provisions, Caltrans Standard Plan No. ES-8,
the construction plans, and as directed by the Engineer.

Pull boxes shall be installed at the locations shown on the plans.

Pull boxes shall be placed with their tops flush with surrounding finished grade, except as required
by the Engineer.

Pull box covers shall be marked in accordance with Standard Plans ES-8. Pull. box covers shall
not be marked "Caltrans".

Full compensation for furnishing all labor, materials, tools and equipment and for doing all the
work involved in replacing existing pull boxes with traffic bearing pull boxes as shown on the
plans and specified in these Special Provisions shall be considered as included in the contract unit
bid price paid per each for Replace Pull Box [Traffic Bearing] and no additional compensation
will be allowed therefor.
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Method of Payment:

Payment for De-Mobilization will be made on a lump-sum basis in the amount of the fixed bid
price after satisfactory completion of the above listed items. Payment for De-Mobilization will be
included in the final pay estimate and payment. No partial payments will be made for De-
Mobilization.

REPLACE TRAFFIC BEARING PULL BOX:

Existing pull boxes to be replaced as shown on the plans shall be replaced with traffic bearing pull
boxes.

Traffic bearing pull boxes shall conform to the provisions in Section 86-2.07, "Traffic Pull
Boxes", of the Standard Specifications, these special provisions, Caltrans Standard Plan No. ES-8,
the construction plans, and as directed by the Engineer.

Pull boxes shall be installed at the locations shown on the plans.

Pull boxes shall be placed with their tops flush with surrounding finished grade, except as required
by the Engineer.

Pull box covers shall be marked in accordance w1th Standard Plans ES-8. Pull box covers shall
not be marked "Caltrans".

Full compensation for furnishing all labor, materials, tools and equipment and for doing all the
work involved in replacing existing pull boxes with traffic bearing pull boxes as shown on the
plans and specified in these Special Provisions shall be considered as included in the contract unit
bid price paid per each for Replace Pull Box [Traffic Bearing] and no additional compensation
will be allowed therefor.
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APPENDIX A

ATTACHMENTC .

ATTACHMENT C
RISK LEVEL 1 REQUIREMENTS

A. Effluent Standards
[These requirements are the same as those in the General Permit order.]

1. Narrative — Risk Level 1 dischargers shall comply with the narrative
effluent standards listed below:

a. Storm water discharges and authorized non-storm water
discharges regulated by this General Permit shall not contain a
hazardous substance equal to or in excess of reportable quantities
established in 40 C.F.R. §§ 117.3 and 302.4, unless a separate
NPDES Permit has been issued to regulate those discharges.

b. Dischargers shall minimize or prevent pollutants in storm water
discharges and authorized non-storm water discharges through the
use of controls, structures, and management practices that achieve
BAT for toxic and non-conventional pollutants and BCT for
conventional pollutants.

2. Numeric — Risk Level 1 dischargers are not subject to a numeric
effluent standard.

B. Good Site Management "Housekeeping"

1. Risk Level 1 dischargers shall implement good site management (i.e.,
"housekeeping") measures for construction materials that could
potentially be a threat to water quality if discharged. At a minimum,
Risk Level 1 dischargers shall implement the following good
housekeeping measures: ‘

a. Conduct an inventory of the products used and/or expected to be
used and the end products that are produced and/or expected to be
produced. This does not include materials and equipment that are
designed to be outdoors and exposed to environmental conditions
(i.e. poles, equipment pads, cabinets, conductors, insulators,
bricks, etc.).

b. Cover and berm loose stockpiled construction materials that are not
actively being used (i.e. soil, spoils, aggregate, fly-ash, stucco,
hydrated lime, etc.).

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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c. Store chemicals in watertight containers (with appropriate
secondary containment to prevent any spillage or leakage) or in a
storage shed (completely enclosed).

d. Minimize exposure of construction materials to precipitation. This
does not include materials and equipment that are designed to be
outdoors and exposed to environmental conditions (i.e. poles,
equipment pads, cabinets, conductors, insulators, bricks, etc.).

e. Implement BMPs to prevent the off-site tracking of loose
construction and landscape materials.

2. Risk Level 1 dischargers shall implement good housekeeping
measures for waste management, which, at a minimum, shall consist
of the following:

a. Prevent disposal of any rinse or wash waters or materials on
impervious or pervious site surfaces or into the storm drain system.

b. Ensure the containment of sanitation facilities (e.g., portable toilets)
to prevent discharges of pollutants to the storm water drainage
system or receiving water.

c. Clean or replace sanitation facilities and inspecting them regularly
for leaks and spills.

d. Cover waste disposal containers at the end of every business day
and during a rain event.

e. Prevent discharges from waste disposal containers to the storm
water drainage system or receiving water.

f. Contain and securely protect stockpiled waste material from wind
and rain at all times unless actively being used.

g. Implement procedures that effectively address hazardous and non-
hazardous spills.

h. Develop a spill response and implementation element of the
SWPPP prior to commencement of construction activities. The
SWPPP shall require that:

i. Equipment and materials for cleanup of spills shall be available
on site and that spills and leaks shall be cleaned up immediately
and disposed of properly; and

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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ii. Appropriate spill response personnel are assigned and trained.

i. Ensure the containment of concrete washout areas and other
washout areas that may contain additional pollutants so there is no
discharge into the underlying soil and onto the surrounding areas.

3. Risk Level 1 dischargers shall implement good housekeeping for
vehicle storage and maintenance, which, at a minimum, shall consist of
the following:

a. Prevent oil, grease, or fuel to leak in to the ground, storm drains or
surface waters.

b. Place all equipment or vehicles, which are to be fueled, maintained
and stored in a designated area fitted with appropriate BMPs.

c. Clean leaks immediately and disposing of leaked materials
properly.

4. Risk Level 1 dischargers shall implement good housekeeping for
landscape materials, which, at a minimum, shall consist of the
following:

a. Contain stockpiled materials such as muiches and topsoil when
they are not actively being used.

b. Contain fertilizers and other landscape materials when they are not
' actively being used.

c. Discontinue the application of any erodible landscape material
within 2 days before a forecasted rain event or during periods of
precipitation.

d. Apply erodible landscape material at quantities and application
rates according to manufacture recommendations or based on
written specifications by knowledgeable and experienced field
personnel.

e. Stack erodible landscape material on pallets and covering or
storing such materials when not being used or applied.

5. Risk Level 1 dischargers shall conduct an assessment and create a list
of potential pollutant sources and identify any areas of the site where
additional BMPs are necessary to reduce or prevent pollutants in storm
water discharges and authorized non-storm water discharges. This
potential pollutant list shall be kept with the SWPPP and shall identify

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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all non-visible pollutants which are known, or should be known, to
occur on the construction site. At a minimum, when developing BMPs,
Risk Level 1 dischargers shall do the following:

a. Consider the quantity, physical characteristics (e.g., liquid, powder,
solid), and locations of each potential pollutant source handled,
produced, stored, recycled, or disposed of at the site.

b. Consider the degree to which pollutants associated with those
materials may be exposed to and mobilized by contact with storm
water.

c. Consider the direct and indirect pathways that pollutants may be
exposed to storm water or authorized non-storm water discharges.
This shall include an assessment of past spills or leaks, non-storm
water discharges, and discharges from adjoining areas.

d. Ensure retention of sampling, visual observation, and inspection
records.

e. Ensure effectiveness of existing BMPs to reduce or prevent
pollutants in storm water discharges and authorized non-storm
water discharges.

6. Risk Level 1 dischargers shall implement good housekeeping
measures on the construction site to control the air deposition of site
materials and from site operations. Such particulates can include, but
are not limited to, sediment, nutrients, trash, metals, bacteria, oil and
grease and organics.

C. Non-Storm Water Management

1. Risk Level 1 dischargers shall implement measures to control all non-
storm water discharges during construction.

2. Risk Level 1 dischargers shall wash vehicles in such a manner as to
prevent non-storm water discharges to surface waters or MS4
drainage systems.

3. Risk Level 1 dischargers shall clean streets in such a manner as to
prevent unauthorized non-storm water discharges from reaching
surface water or MS4 drainage systems.

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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D. Erosion Control

1. Risk Level 1 dischargers shall implement effective wind erosion
control.

2. Risk Level 1 dischargers shall provide effective soil cover for inactive’
areas and all finished slopes, open space, utility backfill, and
completed lots.

3. Risk Level 1 dischargers shall limit the use of plastic materials when
more sustainable, environmentally friendly alternatives exist. Where
plastic materials are deemed necessary, the discharger shall consider
the use of plastic materials resistant to solar degradation.

E., Sediment Controls

1. Risk Level 1 dischargers shall establish and maintain effective
perimeter controls and stabilize all construction entrances and exits to
sufficiently control erosion and sediment discharges from the site.

2. On sites where sediment basins are to be used, Risk Level 1
dischargers shall, at minimum, design sediment basins according to
the method provided in CASQA’s Construction BMP Guidance
Handbook.

F. Run-on and Runoff Controls

Risk Level 1 dischargers shall effectively manage all run-on, all runoff
within the site and all runoff that discharges off the site. Run-on from off
site shall be directed away from all disturbed areas or shall collectively be
in compliance with the effluent limitations in this General Permit.

G. Inspection, Maintenance and Repair

1. Risk Level 1 dischargers shall ensure that all inspection, maintenance
repair and sampling activities at the project location shall be performed
or supervised by a Qualified SWPPP Practitioner (QSP) representing
the discharger. The QSP may delegate any or all of these activities to
an employee trained to do the task(s) appropriately, but shall ensure
adequate deployment.

2. Risk Level 1 dischargers shall perform weekly inspections and
observations, and at least once each 24-hour period during extended

! Inactive areas of construction are areas of construction activity that have been disturbed and are not
scheduled to be re-disturbed for at least 14 days.
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storm events, to identify and record BMPs that need maintenance to
operate effectively, that have failed, or that could fail to operate as
intended. Inspectors shall be the QSP or be trained by the QSP.

3. Upon identifying failures or other shortcomings, as directed by the
QSP, Risk Level 1 dischargers shall begin implementing repairs or
design changes to BMPs within 72 hours of identification and complete
the changes as soon as possible.

4. For each inspection required, Risk Level 1 dischargers shall complete
an inspection checklist, using a form provided by the State Water
Board or Regional Water Board or in an alternative format.

5. Risk Level 1 dischargers shall ensure that checklists shall remain
onsite with the SWPPP and at a minimum, shall include:

a. Inspection date and date the inspection report was written.

b. Weather information, including presence or absence of
precipitation, estimate of beginning of qualifying storm event,
duration of event, time elapsed since last storm, and approximate
amount of rainfall in inches. -

c. Site information, including stage of construction, activities
completed, and approximate area of the site exposed.

d. A description of any BMPs evaluated and any deficiencies noted.

e. If the construction site is safely accessible during inclement
weather, list the observations of all BMPs: erosion controls,
sediment controls, chemical and waste controls, and non-storm
water controls. Otherwise, list the results of visual inspections at all
relevant outfalls, discharge points, downstream locations and any
projected maintenance activities.

f. Report the presence of noticeable odors or of any visible sheen on
the surface of any discharges.

g. Any corrective actions required, including any necessary changes
to the SWPPP and the associated implementation dates.

h. Photographs taken during the inspection, if any.

i. Inspector's name, title, and signature.
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H. Rain Event Action Plan
Not required for Risk Level 1 dischargers.

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16 2010
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l. Risk Level 1 Monitoring and Reporting Requirements

Table 1- Summary of Monitoring Requirements

2008-0009-DWQ as amended by 2010-0014-DWQ .

a.

Visual Inspection Sample Collection’ |
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1. Construction Site Monit&i;é’Program Requirements

Pursuant to Water Code Sections 13383 and 13267, all dischargers
subject to this General Permit shall develop and implement a
written site-specific Construction Site Monitoring Program (CSMP)
in accordance with the requirements of this Section. The CSMP
shall include all monitoring procedures and instructions, location
maps, forms, and checklists as required in this section. The CSMP
shall be developed prior to the commencement of construction
activities, and revised as necessary to reflect project revisions. The
CSMP shall be a part of the Storm Water Pollution Prevention Plan
(SWPPP), included as an appendix or separate SWPPP chapter.

Existing dischargers registered under the State Water Board Order
No. 99-08-DWQ shall make and implement necessary revisions to
their Monitoring Programs to reflect the changes in this General
Permit in a timely manner, but no later than July 1, 2010. Existing
dischargers shall continue to implement their existing Monitoring
Programs in compliance with State Water Board Order No. 99-08-
DWQ until the necessary revisions are completed according to the
schedule above.

When a change of ownership occurs for all or any portion of the
construction site prior to completion or final stabilization, the new
discharger shall comply with these requirements as of the date the
ownership change occurs.

Objectives

The CSMP shall be developed and implemented to address the
following objectives:

a. To demonstrate that the site is in compliance with the Discharge

Prohibitions;
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To determine whether non-visible pollutants are present at the
construction site and are causing or contributing to exceedances of
water quality objectives;

To determine whether immediate corrective actions, additional Best
Management Practice (BMP) implementation, or SWPPP revisions
are necessary to reduce pollutants in storm water discharges and
authorized non-storm water discharges; and

To determine whether BMPs included in the SWPPP are effective
in preventing or reducing pollutants in storm water discharges and
authorized non-storm water discharges.

3. Risk Level 1 - Visual Monitoring (Inspection) Requirements for
Qualifying Rain Events

a.

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010

Risk Level 1 dischargers shall visually observe (inspect) storm
water discharges at all discharge locations within two business
days (48 hours) after each qualifying rain event.

Risk Level 1 dischargers shall visually observe (inspect) the
discharge of stored or contained storm water that is derived from
and discharged subsequent to a qualifying rain event producing
precipitation of ¥z inch or more at the time of discharge. Stored or
contained storm water that will likely discharge after operating
hours due to anticipated precipitation shall be observed prior to the
discharge during operating hours.

Risk Level 1 dischargers shall conduct visual observations
(inspections) during business hours only.

Risk Level 1 dischargers shall record the time, date and rain gauge
reading of all qualifying rain events.

Within 2 business days (48 hours) prior to each qualifying rain
event, Risk Level 1 dischargers shall visually observe (inspect):

i. All storm water drainage areas to identify any spills, leaks, or
uncontrolled pollutant sources. If needed, the discharger shall
implement appropriate corrective actions.

ii. All BMPs to identify whether they have been properly

implemented in accordance with the SWPPP. If needed, the
discharger shall implement appropriate corrective actions.
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iii. Any storm water storage and containment areas to detect leaks
and ensure maintenance of adequate freeboard.

f. For the visual observations (inspections) described in e.i and e.iii
above, Risk Level 1 dischargers shall observe the presence or
absence of floating and suspended materials, a sheen on the
surface, discolorations, turbidity, odors, and source(s) of any
observed poliutants.

g. Within two business days (48 hours) after each qualifying rain
event, Risk Level 1 dischargers shall conduct post rain event visual
observations (inspections) to (1) identify whether BMPs were
adequately designed, implemented, and effective, and (2) identify
additional BMPs and revise the SWPPP accordingly.

h. Risk Level 1 dischargers shall maintain on-site records of all visual
observations (inspections), personnel performing the observations,
observation dates, weather conditions, locations observed, and
corrective actions taken in response to the observations.

4. Risk Level 1 - Visual Observation Exemptions

a. Risk Level 1 dischargers shall be prepared to conduct visual
observation (inspections) until the minimum requirements of
Section 1.3 above are completed. Risk Level 1 dischargers are not
required to conduct visual observation (inspections) under the
following conditions:

i. During dangerous weather conditions such as flooding and
electrical storms.

ii. Outside of scheduled site business hours.

b. If no required visual observations (inspections) are collected due to
these exceptions, Risk Level 1 dischargers shall include an
explanation in their SWPPP and in the Annual Report documenting
why the visual observations (inspections) were not conducted.

5. Risk Level 1 — Monitoring Methods
Risk Level 1 dischargers shall include a description of the visual
observation locations, visual observation procedures, and visual

observation follow-up and tracking procedures in the CSMP.

6. Risk Level 1 — Non-Storm Water Discharge Monitoring
Requirements

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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a. Visual Monitoring Requirements:

i. Risk Level 1 dischargers shall visually observe (inspect) each
drainage area for the presence of (or indications of prior)
unauthorized and authorized non-storm water discharges and
their sources.

ii. Risk Level 1 dischargers shall conduct one visual observation
(inspection) quarterly in each of the following periods: January-
March, April-June, July-September, and October-December.
Visual observation (inspections) are only required during
daylight hours (sunrise to sunset).

iii. Risk Level 1 dischargers shall ensure that visual observations
(inspections) document the presence or evidence of any non-
storm water discharge (authorized or unauthorized), pollutant
characteristics (floating and suspended material, sheen,
discoloration, turbidity, odor, etc.), and source. Risk Level 1
dischargers shall maintain on-site records indicating the
personnel performing the visual observation (inspections), the
dates and approximate time each drainage area and non-storm
water discharge was observed, and the response taken to
eliminate unauthorized non-storm water discharges and to
reduce or prevent pollutants from contacting non-storm water
discharges.

7. Risk Level 1 — Non-Visible Pollutant Monitoring Requirements

a. Risk Level 1 dischargers shall collect one or more samples during
any breach, malfunction, leakage, or spill observed during a visual
inspection which could result in the discharge of pollutants to
surface waters that would not be visually detectable in storm water.

b. Risk Level 1 dischargers shall ensure that water samples are large
enough to characterize the site conditions.

c. Risk Level 1 dischargers shall collect samples at all discharge
locations that can be safely accessed.

d. Risk Level 1 dischargers shall collect samples during the first two
hours of discharge from rain events that occur during business
hours and which generate runoff.

e. Risk Level 1 dischargers shall analyze samples for all non-visible
pollutant parameters (if applicable) - parameters indicating the

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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presence of pollutants identified in the pollutant source assessment
required (Risk Level 1 dischargers shall modify their CSMPs to
address these additional parameters in accordance with any
updated SWPPP pollutant source assessment).

f. Risk Level 1 dischargers shall collect a sample of storm water that
has not come in contact with the disturbed soil or the materials
stored or used on-site (uncontaminated sample) for comparison
with the discharge sample.

g. Risk Level 1 dischargers shall compare the uncontaminated sample
to the samples of discharge using field analysis or through
laboratory analysis.?

h. Risk Level 1 dischargers shall keep all field /or analytical data in the
SWPPP document.

8. Risk Level 1 — Particle Size Analysis for Project Risk Justification

Risk Level 1 dischargers justifying an alternative project risk shall
report a soil particle size analysis used to determine the RUSLE K-
Factor. ASTM D-422 (Standard Test Method for Particle-Size Analysis
of Soils), as revised, shall be used to determine the percentages of
sand, very fine sand, silt, and clay on the site.

9. Risk Level 1 — Records

" Risk Level 1 dischargers shall retain records of all storm water
monitoring information and copies of all reports (including Annual
Reports) for a period of at least three years. Risk Level 1 dischargers
shall retain all records on-site while construction is ongoing. These
records include:

a. The date, place, time of facility inspections, sampling, visual
observation (inspections), and/or measurements, including
precipitation.

b. The individual(s) who performed the facility inspections, sampling,
visual observation (inspections), and or measurements.

¢. The date and approximate time of analyses.

d. The individual(s) who performed the analyses.

2 For laboratory analysis, ali sampling, sample preservation, and analyses must be conducted according to
test procedures under 40 CFR Part 136. Field discharge samples shall be collected and analyzed according
to the specifications of the manufacturer of the sampling devices employed.

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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APPENDIX A

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010

ATTACHMENT C

. A summary of all analytical results from the last three years, the

method detection limits and reporting units, and the analytical
techniques or methods used.

Rain gauge readings from site inspections.

. Quality assurance/quality control records and results.

. Non-storm water discharge inspections and visual observation

(inspections) and storm water discharge visual observation records
(see Sections 1.3 and 1.6 above).

Visual observation and sample collection exception records (see
Section 1.4 above).

The records of any corrective actions and follow-up activities that

resulted from analytical results, visual observation (inspections), or
inspections. :

13 of 13
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OFFICE OF
CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER KECIA HARPER-IHEM
P.O. BOX 1147, 4080 LEMON STREET = Clerk of the Board of Supervisors
RIVERSIDE, CA 92502-1147 :
PHONE: (951) 955-1060 KIMBERLY A. RECTOR
FAX: (951) 955-1071 Assistant Clerk of the Board
June 7, 2012
THE PRESS ENTERPRISE
ATTN: LEGALS o
PO BOX 792 ‘ FAX (951) 368-9018
RIVERSIDE, CA 92501 E-MAIL: legals@pe.com

RE: NOTICE INVITING BIDSQ BROWN STREET C2-0013
To Whom It May Concern:

Attached is a copy for publication in your newspaper for TEN (10) TIMES:

Monday - June 11, 2012 Saturday - June 16, 2012
Tuesday - June 12, 2012 Sunday - June 17, 2012
Wednesday - June 13, 2012 . Monday - June 18, 2012
Thursday - June 14, 2012 Tuesday - June 19, 2012
Friday - June 15, 2012 Wednesday - June 20, 2012

We require your affidavit of publication immediately upon completion of the last publication.

Your invoice must be submitted to this office in duplicate, WITH TWO CLIPPINGS OF THE
PUBLICATION.

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN FORMAT.
Thank you in advance for your assistance and expei’tise.

Sincerely,

Mcgil
Cecilia Gil, Board Assistant to
KECIA HARPER-IHEM, CLERK OF THE BOARD

3.63 of 06-05-12






Pl

Gil, Cecilia

From: mtinajero@pe.com on behalf of Master, PEC Legals <legalsmaster@pe.com>
Sent: ' Thursday, June 07, 2012 11:02 AM

To: Gil, Cecilia ’

Subject: Re: [Legals] FOR PUBLICATION: Brown Street C2-0013

Received for publication from June 11 to June 20

On Thu, Jun 7, 2012 at 10:38 AM, Gil, Cecilia <CCGIL@rcbos.org> wrote:

Hello! Notice Inviting Bids for publication from June 11 to 20, 2012. Please confirm. THANK YOU!

Cecitin Gil
Board Assistant to the
Clerk of the Board of Supervisors

951-955-8464

THE COUNTY ADMINISTRATIVE CENTER IS CLOSED EVERY FRIDAY UNTIL FURTHER NOTICE.

PLEASE CONSIDER THE ENVIRONMENT BEFORE PRINTING.

Legal Advertising
&

Publis;ner of The Press-Enterprise
Phone:1.800.880.0345
Fax: 951.368.9018







'NOTICE INVITING BIDS

County of Riverside, herein called Owner, invites sealed proposals for:

BROWN STREET
LOW WATER CROSSING & STREET IMPROVEMENT PROJECT
FROM SOUDER STREET TO CAJALCO ROAD
' MEAD VALLEY AREA

PROJECT NO. C2-0013

Proposal shall be delivered to the Riverside County Transportation Department, 14" Street Annex,
3525 14" Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, June 27, 2012, to be promptly opened in public at said address. Each proposal shall be
in accordance with plans, specifications, and other contract documents, dated May 2012, and
prepared by County of Riverside, whose address is same as the above, from whom they may be
obtained upon deposit of $30 per set plus mailing. No refund. Prospective bidders may preview the
plans, specifications and other contract documents, at no charge prior to purchase, at the above noted
location.

The Contractor is required to have a Class “A” license or “C-12” license at the time of bid submission.

Engineering Estimate $203,000.00 - $237,000.00
Bid Bond 10%

Performance Bond 100%

Payment Bond 100%

Working Days 40 Working Days

www.tlma.co.riverside.ca.us/trans

Dated: June 7, 2012 Kecia Harper-lhem, Clerk of the Board
By: Cecilia Gil, Board Assistant






