SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

FROM: TLMA - Transportation Department SUBMITTAL DATE:
November 23, 2010

SUBJECT: Resurfacing of San Timoteo Canyon Road and Live Oak Canyon Road in the San
Timoteo Canyon area of Riverside County.

RECOMMENDED MOTION:

1. That the Board of Supervisors approve the plans and specifications for the resurfacing of
San Timoteo Canyon Road and Live Oak Canyon Road and associated improvements in
the San Timoteo Canyon area of Riverside County.

g 2. Authorize the Clerk to advertise for bids to be received in the office of the Director of

& Transportation up to the hour of 2:00 pm, Wednesday, December 29, 2010, at which

3 time bids will be opened.

3

3

g

s >

g .

8 Juan C. Perez

Director of Transportation
Quu | JCPjrjrr

-t | (Continued On Attached Page)
;.\\:’“ Current F.Y. Total Cost: $ 1,076,000 In Current Year Budget: Yes
Q—;\ <] FINl:‘NTCIAL Current F.Y. Net County Cost: $0 Budget Adjustment: No
o ATA Annual Net County Cost: $0 For Fiscal Year: 2010/2011
- SOURCE OF FUNDS: Proposition 1B [State Bond Funds- Local Roads] Positions To Be ]
£ |z | (91.6%), Proposition 111 [Gas Tax](7.3%), Measure A/lWestern (0.3%), Deleted Per A-30
2 " | Proposition 42 [Sales Tax on Gasoline](0.8%) Requires 4/5 Vote| [ |
2 ‘ g "C.E.O. RECOMMENDATION:
3N
I
Lo
%i\é County Executive Office Signature ,
5] > 7 v

MINUTES OF THE BOARD OF SUPERVISORS

B4 Policy
@\Policy

On motion of Supervisor Stone, seconded by Supervisor Benoit and duly carried by
unanimous vote, IT WAS ORDERED that the above matter is approved as recommended.

Ayes: Buster, Tavaglione, Stone, Benoit and Ashley
Nays: None Kecia Harper-lhem

Absent: None Clerk of the Board
Date: December 7, 2010

XC: Transp., COB

Prev. Agn. Ref. |District: 5 : 7Agenda Number: 3 7
' ATTACHMENTS FILED : ®

Form 11 (Rev 07/2007) WITH THE CLERK OF THE BOARD
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The Honorable Board of Supervisors

RE: Resurfacing of San Timoteo Canyon Road and Live Oak Canyon Road in the San Timoteo
Canyon area of Riverside County.

November 23, 2010

Page 2 of 2

BACKGROUND:

The Transportation Improvement Program provides for the resurfacing of portions of San
Timoteo Canyon Road and Live Oak Canyon Road and associated improvements in the San
Timoteo Canyon area of Riverside County. Roadway resurfacing is a preventive measure
which is needed due to deteriorated pavement conditions. The proposed road improvements
will consist of grinding the existing pavement in place, removing or cold plane pavement, re-
grading the surface, placing of new AC pavement, and other improvements as needed.

Additional improvements include new pavement striping and raised pavement markers. A new
safety feature will be the placement of ground-in indentations, or ‘Rumble Strips’ along the
centerlines. :

The submitted plans and specifications have been approved as to form by County Counsel.

Environmental clearance is complete.

The proposed road locations to be improved are as follows:

ROAD: FROM: ' TO:
San Timoteo Canyon Road Redlands Boulevard Live Oak Canyon Road
Live Oak Canyon Road San Timoteo Canyon Road San Bernardino County Line

Project No: A7-0354, B7-0734
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COUNTY OF RIVERSIDE * TRANSPORTATION DEPARTMENT
SAN TIMOTEO CANYON RD & LIVE OAK CANYON RD

RESURFACING & RECONSTRUCTION PROJECTS

W.O.# A7-0354, B7-0734

Printed:

Engineer's Estimate

11/17/2010 17:14

'L%M ITEM CODE ITEM UNIT EQSJLN&'?,ITE\? BID AMOUNT
1 066102 DUST ABATEMENT LS 1 $5,000.00 $5,000.00
2 074020 WATER POLLUTION CONTROL LS 1 $5,500.00 $5,500.00
3 120100 TRAFFIC CONTROL SYSTEM LS 1 $30,000.00 $30,000.00
4 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 14,000 $3.00 $42,000.00
5 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2,900 $2.00 $5,800.00
6 160101 CLEARING AND GRUBBING LS 1 $5,000.00 $5,000.00
7 170101 DEVELOP WATER SUPPLY LS 1 $5,000.00 $5,000.00
8 190101 ROADWAY EXCAVATION CcY 4,500 $35.00 $157,500.00
9 190185 SHOULDER BACKING LF 9,500 $8.00 $76,000.00
10 220101 FINISHING ROADWAY LS 1 $5,000.00 $5,000.00
11 260201 CLASS 2 AGGREGATE BASE CY 2,700 $35.00 $94,500.00
12 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 7 $600.00 $4,200.00
13 013903  |PLACE ASPHALT CONCRETE DIKE (CRS 212) (8") LF 680 $15.00 $10,200.00
14 390130 HOT MIX ASPHALT TON 7,400 $70.00 $518,000.00
15 394050 RUMBLE STRIP LF 15,600 $0.50 $7,800.00
16 820151 OBJECT MARKER (TYPE L-1) EA 20 $50.00 $1,000.00
17 832001 METAL BEAM GUARD RAILING LF 110 $50.00 $5,500.00
18 839565 TERMINAL SYSTEM (TYPE SRT) EA 4 $20,000.00 $80,000.00
19 840515 THERMOPLAST!IC PAVEMENT MARKING SQFT 400 $6.00 $2,400.00
20 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 46,800 $0.25 $11,700.00
21 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,300 $3.00 $3,900.00
SUBTOTAL ltems 1 - 21 #NAME? $1,076,000
"Words"
CONTINGENCY
f ! 999994 CONTINGENCY LS 10% $107,600 $107,600
GRAND TOTAL  ¥NAME? $1,183,600
- "Words"
ALFREDO MARTINEZ 11/9/2010
Prepared by T o
11/17/2010

Checked by:

MICHAEL O. MUETING
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SAN TIMOTEO CANYON ROAD
& LIVE OAK CANYON ROAD
RESURFACING AND RECONSTRUCTION

PROJECT No. B7-0734 and A7-0354



SPECIFICATIONS AND CONTRACT DOCUMENTS
For the construction of

SAN TIMOTEO CANYON ROAD
&
LIVE OAK CANYON ROAD

RESURFACING AND RECONSTRUCTION

Project No. B7-0734 and A7-0354

Approved by:

(QQIWW \\/15/10

Khalid Nasim, Date
Engineering Division Manager

These specifications, special provisions, and estimates have been prepared by or
under the direction of the following Registered Civil Engineers:

womenel\ 7 1A oo

Michael O. Mbetifg, ! Ddte
Exp. 09 — 30 — 11 County Project Manager
R.C.E. 35165
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NOTICE INVITING BIDS

County of Riverside, herein called Owner, invites sealed proposals
for:

SAN TIMOTEO ROAD
&
LIVE OAK CANYON ROAD

RESURFACING AND RECONSTRUCTION

PROJECT No. B7-0734 and A7-0354

Proposal shall be delivered to the Riverside County Transportation
Department, 14™ Street Annex, 3525 14" Street, Riverside, California
92501, telephone (951) 955-6780 not later than 2:00 p.m., on

Wednesday, December 29, 2010, to be promptly opened in public at said

address. Each proposal shall be in accordance with plans,

specifications, and other contract documents, dated November 2010,

and prepared by County of Riverside, whose address is same as the
above, from whom they may be obtained upon deposit of $35.00 per set
plus mailing. No refund. Prospective bidders may preview the plans,
specifications and other contract documents, at no charge prior to

purchase, at the above noted location.

The Contractor is required to have a Class "A" 1license or C-12
license at the time of bid submission.

Dated: December 07, 2010

Kecia Harper-Ihem, Clerk of the Board

By:

Deputy



INSTRUCTIONS TO BIDDERS

Form of Proposal. The proposal must be made on the form of
Contractor's Proposal which is included in the Contract
Documents and must be completely filled in, dated and signed.
If provision is made for alternates, they must  all be bid,
unless otherwise provided in the Special Provisions.

Bid Bond. The proposal must be accompanied by a 10% Bid Bond,
using the form provided in the Contract Documents, or by a
certified or cashier's check payable to the order of County in
an amount not less than 10% of the amount bid, inclusive of
alternates.

Submission of Proposal. A proposal must be submitted in a
sealed opaque envelope which clearly identifies the bidder and
the project. Bids must be received by the time and at the
place set forth in the Notice Inviting Bids and may be
withdrawn only as stated in the proposal. Bids shall be
completed in ink.

Contract Documents. The complete -Contract Documents are
identified in the Agreement. Potential bidders are cautioned
that the successful bidder incurs duties and obligations under
all of the Contract Documents and that they should not merely
examine the Plans and Specifications in making their bid.

License. To be considered for award of the contract, a
potential bidder must have the kind of license required under
provisions of the California Business and Professions Code for
the work covered in this proposal. This includes Jjoint
ventures.

Each item of work will be performed by a Contractor which is
qualified and properly licensed for that work.

Pursuant to California Labor Code Section 3099, certification
is required for all persons who perform work as electricians
for Contractors licensed as Class C-10 Electrical Contractors.
Proof of certification shall be provided to the County before
the start of construction.

Quantities. The amount of work to be done or materials to be
furnished under the Contract as shown 1in the Contractor's
Proposal are but estimates and are not to be taken as an
expressed or an implied statement that the actual amount of
work or materials will correspond to the estimate.

County reserves the right to increase or decrease or to
entirely eliminate certain items from the work or materials to

Al



be furnished if such action is found to be desirable or
expedient. :

Contractor is cautioned against the unbalancing of his bid by
prorating his overhead only into one or two items when there
are a number of items listed in the schedule.

Interpretation of Documents. Discrepancies, omissions,
ambiguities, requirements 1likely to cause disputes between
trades and similar matter shall be promptly brought to the
attention of the County of Riverside in writing. When
appropriate, Addenda will be issued by County.

If the Bidder requires clarification or interpretation of the
Bidding Documents, the Bidder shall make a written request to
the County by a Request for Information (RFI). All requests
for information must be submitted, in writing, between the
hours of 8:00 AM and 5:00 PM on any day, Monday through Friday
(except holidays), up to, including and no later than the fifth
(5th) day prior to Bid Closing Deadline, by hand delivery,
mail, fax or electronic mail. The County of Riverside will not
respond to Requests for Information submitted after that time,
unless the County determines, at its sole discretion, which it
is in the best interest of the public and the County to do so.
Requests for Information should be addressed to. County of
Riverside, Transportation Department, Attn: Joel Jimenez; 3525
14th Street, Riverside, CA 92501, facsimile (951) 955-3164,
electronic mail: Jjrjimenez@rctlma.org

No communication by anyone as to such matters except by an
Addendum affects the meaning or requirements of the Contract
Documents.

ADDENDA . County reserves the right to issue Addenda to the
Contract Documents at any time prior to the time set to open
bids. Each potential bidder shall leave with the County

Transportation Department his name and address for the purpose
of receiving Addenda to be mailed or delivered to such names at
such addresses. To be considered, a Contractor's Proposal must
list and take into account all issued Addenda.

Inspection of Site. Bidders must examine the site and acquaint
themselves with all conditions affecting the work. By making
his bid a bidder warrants that he has made such site
examination as he deems necessary as to the condition of the
site, its accessibility for materials, workmen and utilities
and ability to ©protect existing surface and subsurface
improvements. No claim for allowances - time or money - will
be allowed as to such matters.
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10.

11.

Bonds. The County requires a 100% Payment Bond and 100%
Performance Bond from the successful bidder. All Bonds must be

on County's forms contained in the Contract Documents.

The bonds must be underwritten by a Surety Company, which is
admitted to transact the business of insurance in the State of
California, and which carries a rating in the current issue of
Best's Insurance Guide of "A" or better with a financial size
of at least "VIII". The bond forms included in the project
documents shall be used. All signatures on the bonds shall be
notarized. Bonds shall be provided with an executed Power of
Attorney issued by the surety.

Bids. Bids are required for the entire work, including all
alternate bid schedules, if applicable, unless otherwise
explicitly allowed in the bid documents. The amount of the bid
for comparison purposes will be the total of all items. The
total of unit basis items will be determined by extension of
the item price bid on the basis of the estimated quantity set
forth for the item.

The bidder shall set forth for each item of work in clearly
legible figures, an item price and a total for the item in the
respective spaces provided for this purpose. In the case of
unit basis items, the amount set forth under the "Total" column
shall be the extension of the item price bid on the basis of
the estimated quantity for the item.

In case of discrepancy between the item price and the total set
forth for the item, the item price shall prevail, provided,
however, if the amount set forth as an item price is ambiguous,
unintelligible or uncertain for any cause, or is omitted, or in
the case of unit basis items, is the same amount as the entry
in the "Total” column, then the amount set forth in the "Total"
column for the item shall prevail in accordance with the
following:

a. As to lump sum items, the amount set forth in the
"Total" column shall be the item price.

b. As to unit basis items, the amount set forth in the
"Total" column shall be divided by the estimated
quantity for the item and the price thus obtained shall
be the item price.
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12.

The bidder is advised that the items of work may be grouped
into bid schedules, and that certain bid items may be listed in
more than one bid schedule, and with different bid item
numbers, and the following shall apply thereto:

The bidder is directed to submit the same bid amount for all
contract bid items that are listed with the same item code
and item description. Said bid items are referred to herein
as “Like Bid Items”.

“Like Bid Items” shall be considered a single bid item for
purposes of calculating increased and decreased quantities,
and as otherwise applicable in Section 4-1.03, “Changes” of
the Standard Specifications.

The following are not subject to this bidding requirement:

1. Bid items with the same item code but different item
descriptions.

2. Bid items that are measured as “lump sum” or “force
account”.

3. Alternate bid schedules.

In the event that a bidder submits different unit bid
amounts for “Like Bid Items”, as described above, the bid
will be corrected by applying the lowest of the unit bid
amounts to all the respective “Like Bid Items”.

No bidder may withdraw his bid for a period of ninety (90) days
after the bid opening.

Award of Contract. The County reserves the right to reject all
bids received. Acceptance by the governing body of the County
by resolution or minute order at a meeting regularly called and
held of a Contractor's Proposal constitutes an award of the
contract and the execution of the Agreement 1s a written
memorial thereof.

The County of Riverside will submit the contract documents to
the low responsive and responsible bidder for execution prior
to award utilizing the following procedures and requirements:

a. A bidder whose proposal is accepted shall execute the
formal construction agreement with the County of
Riverside, similar to the form attached hereto as a
sample, and shall return said agreement, together
with approved performance and payment bonds and with
complete evidence of insurance as required elsewhere
herein, including executed additional insured
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14.

endorsements and waivers of subrogation, within ten
(10) working days from the date of the Notice of
Acceptance of Proposal and Intent to Award as issued
by the Transportation Department. All submittals
shall meet the requirements of the bid documents.
Corrections, if required, shall be made and the
revised documents shall be resubmitted within two (2)
working days of Contractor’s receipt of review
comments.

b. The contract bonds and insurance documentation shall
be submitted in accordance with the contract
requirements prior to submission to the County of
Riverside Board of Supervisors for award by the
Transportation Department, and prior to the
performance of any work under the contract.

c. If a Bidder to whom a Notice of Acceptance of
Proposal and Intent to Award has been issued, fails
or refuses to sign a construction agreement, or to
furnish the bonds or insurance certificates and
endorsements as required within the prescribed period
of time as described above, the County of Riverside
may, at its sole discretion, rescind the Notice of
Acceptance, and the bid guarantee submitted by that
Contractor shall become the property of the County of
Riverside as prescribed in the bid documents and as
allowed by law.

d. If it 1is in the best interest of the County of
Riverside, the County reserves the right to award the
contract prior to execution by the Contractor.
Thereafter, County shall mail or deliver to the
lowest responsible bidder the agreement for
Contractor’s execution and return.

Return of Guarantee. Bid bonds will not be returned unless
specifically requested by the bidder. Any submitted negotiable
securities of unsuccessful bidders will be returned by mail
within 30 days of the award of a contract to the successful
bidder. Any submitted negotiable security of the successful
bidder will be returned by mail within 30 days of receipt by
the County of executed contract, certificate of insurance,
performance bond and payment Bond.

Subletting and Subcontracting. Bidders are required pursuant
to the Subletting and Subcontracting Fair Practices Act
(commencing with Section 4100 of the Public Contracts Code) to
list in their proposal the name and location of place of
business of. each subcontractor who will perform work or labor
or render services in or about the construction of the work or
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15.

16.

17.

18.

19.

improvement or a subcontractor who specifically fabricates and
installs a portion of the work or improvement according to
detailed drawings contained in the Plans and Specifications in
excess of 1/2 of 1% of this prime Contractor's total bid.
Failure to list a subcontractor for a portion of the work means
that the prime Contractor will do that portion of the work. It
is the County's intent for the Subletting and Subcontracting
Fair Practice Act to apply to all phases of the work.

Qualifications of Bidders. No award will be made to any bidder
who cannot give satisfactory assurance to the Board of
Supervisors as to his own ability to carry out the contract,
both from his financial standing and by reason of his previous
experience as a Contractor on work of the nature contemplated
in the contract. The bidder may be required to submit his
record of work of similar nature to that proposed under these
specifications, and unfamiliarity with the type of work may be
sufficient cause for rejection of bid.

Contract Participation. Riverside County's M/W/DVBE Contract
Participation Program affirms the utilization and participation
of qualified minority, women and disabled veteran firms in its

contracting and procurement activities. The County encourages
general and prime Contractors to afford competitive
subcontracting opportunities to minority, women and disabled
veteran firms where possible, in ‘their <contracting and

procurement activities with the County of Riverside.

Hours of Work. Attention is directed to Section 8-1.06, "Time
of Completion” and Section 7-1.01A (1), “Hours of Labor” of the
Standard Specifications.

Daily working hours shall be between the hours of 7:00 a.m. and
6:00 p.m., Monday through Friday, except legal holidays, as
approved by the Engineer. Exceptions and specific work
schedules shall be submitted to the Engineer for consideration.

Labor Code. Pursuant to the Labor Code, the governing board of
the Owner has obtained from the Director of the Department of
Industrial Relations, State of California, his determinations
of general prevailing rates of per diem wages applicable to the
work, and for holiday, and overtime work, including employer
payments for health and welfare, pensions, vacation and similar
purpose, as set forth on schedule which is on file at the
principal office of the Owner, and which will be made available
to any interested person upon request.

Alternate Bid Schedules. If the Proposal includes bid items
listed under a Base Bid Schedule and one or more Alternate Bid
Schedules, the following shall apply: The County may award

only the items of work listed on the Base Bid Schedule, or may

A6



20.

21.

choose to award some or all of the Alternate Bid Schedules in
addition to the Base Bid Schedule. Unless otherwise specified,
the basis of the selection of the lowest bid shall be the
lowest responsive and responsible bid for the sum of all Bid
Schedules.

If the Proposal includes bid items listed under two or more
Alternate Bid Schedules with no Base Bid Schedule, the

following shall apply: This project contains Alternate Bid
Schedules that may or may not be mutually exclusive, as
described elsewhere in the bid documents. The County may award
the items of work listed on one or more of the Alternate Bid
Schedules. In the case of mutually exclusive Alternate Bid
Schedules, only one of the Alternate Bid Schedules will be
selected for award. Unless otherwise specified, the basis of

the selection of the lowest bid shall be the lowest responsive
and responsible bid for the sum of all Bid Schedules. ’

The County also reserves the right to reject all bids received.
Dust Abatement. Attention is directed to Section 23, “Dust

Abatement” with regard to the dust abatement provisions of the
contract.

Submission of Insurance Certificate. Within ten (10) working
days of the date of the Notice of Acceptance of Proposal and
Intent to Award issued by the County of Riverside, the
successful Contractor shall submit a certificate of insurance,
including required endorsements, which provides evidence that
the bidding Contractor has insurance coverage that meets the
requirements of Section 18 of the General Conditions. Failure
to have complete insurance coverage in place and to provide all
required certificates and endorsements within the specified ten
(10) working days period will be grounds for declaring the
bidder to not be in compliance with the bid documents,
rescinding the Notice of Acceptance, making a claim against the
bid bond, and awarding to the second low bidder, at the sole
discretion of the County.
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CONTRACTOR’S PROPOSAL

TO: COUNTY OF RIVERSIDE DATE:

hereafter called “County”:

BIDDER:

(hereafter called “Contractor”)

THE UNDERSIGNED, Contractor, having carefully examined the site and

the Contract Documents for the construction of SAN TIMOTEO CANYON

ROAD & LIVE OAK CANYON ROAD RESURFACING AND RECONSTRUCTION, PROJECT -

No. B7-0734 and A7-0354 hereby proposes to construct the work in

accordance with the Contract Documents, including Addenda Nos.
for the amount stated in this Proposal.

By submitting this Proposal, Contractor agrees with County:

1. That unless withdrawn in person by Contractor or some person
authorized in writing by Contractor not by telephone or telegram
before the time specified in the Notice Inviting Bids for the
public opening of bids, this Proposal constitutes an irrevocable

offer for 90 calendar days after that date.

2. County has the right to reject any or all Proposals and to waive

any irregularities or informalities contained in a Proposal.

3. To execute the Agreement and deliver the Faithful Performance

Bond, Payment Bond and Insurance Certificate with endorsements,

which comply with the requirements set forth in the Instructions
to Bidders and General Conditions, within ten (10) working days of
the date of the Notice of Acceptance of Proposal and Intent to

Award as issued by the County of Riverside.

4. That the contract shall be awarded upon a resolution or minute
order to that effect duly adopted by the governing body of County;
and that execution of the Contract Documents shall constitute a

written memorial thereof.

5. To submit to County such information as County may require to
determine whether a particular Proposal is the lowest responsible

bid submitted.
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6. That the accompanying certified or cashier’s check or Bid Bond is
in an amount not less than 10% of the total bid submitted and
constitutes a guarantee that if awarded the contract, Contractor
will execute the Agreement and deliver the required bonds within
ten (10) days after notice of award. If Contractor fails to
execute and deliver said documents, the check or bond is to be
charged with the costs of the resultant damages to County,
including but not limited to publication costs, the difference in
money between the amount bid and the amount in excess of the bid
which it costs County to do or cause to be done the work involved,
lease and rental costs, additional salaries and overhead,
increased interest and costs of funding the project, attorney
expense, additional engineering and architectural expense and cost
of maintaining or constructing alternate facilities occasioned by
the failure to execute and deliver said documents.

7. By signing this proposal the Contractor certifies that the
representations made therein are made under penalty of perjury.
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SAN TIMOTEO CANYON ROAD & LIVE OAK CANYON ROAD

RESURFACING AND RECONSTRUCTION
VARNER ROAD and RIO DEL SOL ROAD

PROJECT No. B7-0734 AND A7-0354

PROPOSAL
ITEM ITEM ITEM UNIT ESTIMATED ITEM PRICE TOTAL

No. CODE QUANTITY (IN FIGURES) (IN FIGURES)

1 066102 DUST ABATEMENT LS 1

2 074020 WATER POLLUTION CONTROL LS 1

3 120100 TRAFFIC CONTROL SYSTEM LS 1

4 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 14,000

5 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2,900

6 160101 CLEARING AND GRUBBING LS 1

7 170101 DEVELOP WATER SUPPLY LS 1

8 180101 ROADWAY EXCAVATION cYy 4,500

9 190185 SHOULDER BACKING LF 9,500
10 220101 FINISHING ROADWAY LS 1

11 260201 CLASS 2 AGGREGATE BASE cY 2,700
12 13902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 7
13 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 680
14 390130 HOT MIX ASPHALT TON 7,400
15 394050 RUMBLE STRIP LF 15,600
16 820151 OBJECT MARKER (TYPE L-1) EA 20
17 832001 METAL BEAM GUARD RAILING LF 110
18 839565 TERMINAL SYSTEM (TYPE SRT) EA 4
19 840515 THERMOPLATIC PAVEMENT MARKING SQFT 400
20 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 46,800
21 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,300

PROJECT TOTAL:
ITEMS 1-21 "WORDS"
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" BIDDER DATA:

Name of Bidder

Type of Organization

Person(s) Authorized to Sign for Bidder

Address

Phone

Contractor's License
Type & Number

Expiration Date

8. DESIGNATION OF SUBCONTRACTORS: Contractor submits the following
complete list of each subcontractor who will perform work or labor or render service
in or about the construction in an amount in excess of 1/2 of 1% of the total bid.

ITEM SUBCONTRACTOR ADDRESS LICENSE NO.

Percent of work to be performed by sub-contractors: %
(Note: 50% of the work required to be performed by general contractor)

IN WITNESS WHEREOF Contractor executed this Proposal as of the date set forth on
Page 1 of this proposal.

TITLE

"Contractor”
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AFFIDAVIT FOR INDIVIDUAL CONTRACTORS

declares as follows:

That he or she is the party making the foregoing proposal or bid;
that the bid is not made in the interest of, or on behalf of, any
undisclosed person, partnership, company, association, organi-
zation, or corporation; that the bid is genuine and not collusive
or sham; that the bidder has not directly or indirectly induced
or solicited any other bidder to put in a false or sham bid, and
has not directly or indirectly colluded, conspired, connived, or
agreed with any bidder or anyone else to put in a sham bid, or
that anyone shall refrain from bidding; that the bidder has not
in any manner, .directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of
the bidder or any other bidder, or to fix any overhead, profit,
or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the County of Riverside or
anyone interested in the proposed contract; that all statements
contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or
any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay,
any fee to any corporation, partnership, company association,
organization, bid depository, or to any member or agent thereof
to effectuate a collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month),
(year) at , California

Signature of affiant:

Note: Notarization of signature required

B5



AFFIDAVIT FOR JOINT VENTURE OR COPARTNERSHIP CONTRACTOR

Declares as follows:

That he or she is a member of the joint venture or copartnership
firm designated as which
is the party making the foregoing proposal or bid; that the bid
is not made in the interest of, or on behalf of, any undisclosed
person, partnership, company, association, organization, or
corporation; that the bid is genuine and not collusive or sham;
that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has
not directly or indirectly colluded, conspired, connived, or
agreed with any bidder or anyone else to put in a sham bid, or
that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of
the bidder or any other bidder, or to fix any overhead, profit,
or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the County of Riverside or
anyone interested in the proposed contract; that all statements
contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or
any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay,
any fee to any corporation, partnership, company association,
organization, bid depository or to any member or agent thereof to
effectuate a collusive or sham bid.

That he has been and is duly vested with authority to make and
sign instruments for the Jjoint venture or copartnership by
who

constitute the other members of the joint venture or
copartnership.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month),
(year)
at ___, California

Signature of affiant:

Note: Notarization of signature required
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AFFIDAVIT FOR CORPORATE CONTRACTOR

declares as follows:

That he or she is of

a
corporation which is the party making the foregoing proposal or
bid; that the bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly
induced or solicited any other bidder to put in a false or sham
bid, and has not directly or indirectly colluded, conspired,
connived, or agreed with any bidder or anyone else to put in a
sham bid, or that anyone shall refrain from bidding; that the
bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the
bid price of the bidder or any other bidder, or to fix any
overhead, profit, or cost element of the bid price, or of that of
any other bidder, or to secure any advantage against the County
of Riverside or anyone interested in the proposed contract; that
all statements contained in the bid are true; and, further, that
the bidder has not, directly or indirectly, submitted his or her
bid price or any breakdown thereof, or the contents thereof, or
divulged information or data relative thereto, or paid, and will
not pay, any fee to any corporation, partnership, company
association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month),
(year)
at , California

Signature of affiant:

Note: Notarization of signature required
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BID BOND

Recitals:
1. "Contractor", has submitted his
Contractor's Proposal to County of Riverside, "County", for the construction of public work for
in accordance with a

Notice Inviting Bids of County dated

2. : a corporation,
hereafter called "Surety", is the surety of this Bond.

Agreement:
We, Contractor as principal and Surety as surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal,
including bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said
Proposal is accepted, Contractor executes the Agreement and furnishes the Bonds as agreed
to in its Proposal, otherwise it remains in full force and effect for the recovery of loss, damage
and expense of County resulting from failure of Contractor to act as agreed to in its Proposal.
Some types of possible loss, damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way
be impaired or affected by any extension of time within which County may accept the Proposal
and waives notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
By By
Title: Attorney in Fact Title:
"Surety" "Contractor”
ggAUTNETs%gAL'FORN'A } ss. SURETY'S ACKNOWLEDGEMENT
On before me, personally appeared,

, known to me, or proved to me on the basis of satisfactory
evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that
he/she executed the same in his/her authorized capacities, and that by his/her signature on the instrument
the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public
Notary Public (Seal)

Note: All signatures must be notarized
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Riverside County Contract No.

AGREEMENT

THIS AGREEMENT is entered into at Riverside, California as of the date set forth below is

between County of Riverside hereafter called "County" and

hereafter called "Contractor”.

RECITALS:

1.

Contractor has submitted to County his Contractor's Proposal for the construction of
County Project,

in strict accordance with the Contract Documents identified below and County has
accepted said Proposal.

Contractor states that he has reexamined his Contractor's Proposal and found it to be
correct, has ascertained that his subcontractors are properly licensed and possess the
requisite skill and forces, has reexamined the site and Contract Documents and is of the
opinion that he can presently do the work in accordance with the Contract Documents for
the money set forth in his Proposal to be paid as provided in the Contract Documents.

AGREEMENT:

IT IS AGREED BY THE PARTIES AS FOLLOWS:

1.

Contract Documents. The entire contract consists of the following: (a) The Agreement.
(b) The Notice Inviting Bids. (c) The Instruction to Bidders. (d) The Contractor's Proposal.
(e) The Bid Bond. (f) The Payment Bond. (g) The Performance Bond. (h) The General
Conditions. (i) The Special Provisions. (j) The Standard Specifications of the State of
California Department of Transportation edition of May 2006 as modified in other portions
of the Contract Documents. (k) The Standard Plans of the Department of Transportation
identified on the plans or in the Special Provisions. () The Plans. (m) Addenda No.___.
(n) The Determination of Prevailing Wage Rates for Public Work. (o) Any Change Orders
issued. (p) Any additional or supplemental specifications, notice, instructions and drawings
issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effect
as if here set forth in full and upon the proper issuance of other documents they shall
likewise be deemed incorporated. The Bid Bond is exonerated upon execution of this
Agreement and the Payment Bond and Faithful Performance Bond.

The Work. Contractor shall do all things necessary to construct the work generally
described in Recital No. 1 in accordance with the Contract Documents.
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Liguidated Damages and Time of Completion. Attention is directed to the provisions in
Section 8-1.06, "Time of Completion", and in Section 8-1.07, "Liquidated Damages", of the
Standard Specifications and these Special Provisions.

The Contractor shall begin work within 15 days of the date stated within the written "Notice
to Proceed".

The Contractor shall notify the Engineer, in writing, of his intent to begin work at least 72
hours before work is begun. The notice shall be delivered to the Transportation
Department's Construction Engineer and shall specify the date the Contractor intends to
start. If the project has more than one location of work, a separate notice shall be given for
each location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed”,
any work performed by him in advance of the date stated in the "Notice to Proceed" shall
be considered as having been done by him at his own risk and as a volunteer and subject
to the following:

(1)  The Contractor shall, on commencing operations, take all precautions required for
public safety and shall observe all the provisions in the Specifications and the
Special Provisions.

(2) Al work done according to the contract prior to the issuance of the "Notice to
Proceed", will be considered authorized work and will be paid for as provided in the
contract.

(3)  The Contractor shall not be entitled to any additional compensation or an extension
of time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed".

Compensation. Contractor shall be paid in the manner set forth in the Contract Documents
the amount of his Proposal as accepted by County, the above rates, subject to additions
and deductions as provided in the Contract Documents. Said Proposal is on file in the
Office of the Clerk of the Board of Supervisors of County.
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IN WITNESS WHEREOF the parties hereto have executed this agreement as of the date set forth
below.

COUNTY OF RIVERSIDE

BY
Chairman, Board of Supervisors

Dated

ATTEST:

Kecia Harper-lhem, Clerk of the Board

BY

Deputy

"County"
(Seal)

C3

CONTRACTOR

BY

TITLE:

(If Corporation, Affix Seal)

ATTEST:

TITLE:

Licensed in accordance with an act
providing for the registration of
Contractors,

License No.

Federal Employer Identification Number:

"Corporation"
(Seal)



PERFORMANCE BOND

Recitals:

1. (Contractor) intend to enter into an Agreement with
COUNTY OF RIVERSIDE (County) for construction of public work known as

2. , a corporation
(Surety), is the Surety under this Bond.

Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are
bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the
Project of $ and inures to the benefit of County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in
strict conformance with the Contract Documents for the Project, otherwise it remains in full
force and effect for the recovery of loss, damage and expense of County resulting from
failure of Contractor to so act. All of said Contract Documents are incorporated herein.

3. This obligation is binding on our successors and assigns.

4. For value received, Surety stipulates and agrees that no change, time extension,
prepayment to Contractor, alteration or addition to the terms and requirements of the
Contract Documents or the work to be performed thereunder shall affect its obligations
hereunder and waives notice as to such matters, except the total contract price cannot be
increased by more than 10% without approval of Surety.

THIS BOND is executed as of

By By
By - Type Name
Its Attorney in Fact
"Surety"
Title
"Contractor”
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All
signatures must be acknowledged. (Attach acknowledgements).
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PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond are , as Principal
and Original Contractor and , a corporation,
authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction
with that certain public works contract to be executed between Principal and COUNTY OF
RIVERSIDE a public entity, as Owner, for $ , the total amount payable. THE
AMOUNT OF THIS BOND IS ONE HUNDRED PERCENT OF SAID SUM. Said contract is for
public work generally consisting of .

The beneficiaries of this Bond are as is stated in 3248 of the Civil Code and requirements and
conditions of this Bond are as is set forth in 3248, 3249, 3250 and 3252 of said code. Without
notice, Surety consents to extension of time for performance, change in requirements, amount of
compensation, or prepayment under said contract.

DATED:
Original Contractor - Principal
By
Surety
By Title
Its Attorney In Fact (If corporation, affix seal)
(Corporate Seal)
S e O FHFORNIA } ss. SURETY'S ACKNOWLEDGEMENT
On before me, personally
appeared, , known to me, or proved to me on the

basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument
and acknowledged to me that he/she executed the same in his/her authorized capacities, and that
by his/her signature on the instrument the person, or the entity upon behalf of which the person
acted, executed the instrument. ,

WITNESS my hand and official seal.

Signature of Notary Public ’
Notary Public (Seal)
Note: This Bond must be executed by both parties with corporate seal affixed. All
signatures must be acknowledged. (Attach acknowledgements).
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GENERAL CONDITIONS

}__\

DEFINITIONS:

a. "County", "Contractor", and "Contract Documents" are
identified in the Agreement. "County" and "Contractor"
includes their authorized representatives are treated
throughout as i1if each were singular in number.
"Contractor" includes its surety.

b. "Engineer" and "Director of Transportation" means the
Director of Transportation for the County of
Riverside, and includes his authorized
representatives.

c. "Plans" means the portion of the Contract Documents
consisting of all drawings prepared for the direction
and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the
execution of the Agreement is set forth in the Special
Provisions and are supplemented by the Standard Plans
referred to in the Special Provisions.

d. "State of California", "Department of Transportation"

and "Director of Transportation®, means the County of
Riverside.

2. STANDARD SPECIFICATIONS:

The Standard Specifications of the State of California
Department of Transportation, edition of May 2006 hereafter
called '"Standard Specifications", are incorporated herein
ag modified in these General Conditions, the Special
Provisions and the Plans.

The following subsections of the Standard Specifications
are deleted:

i-1.13, 1-1.15, 1-1.18, 1-1.25, 1-1.37, 1-1.40, 2-1.01,
2-1.05, 2-1.07, 5-1.14, 7-1.165, 8-1.03, S-1.05, 9-1.065,
9-1.10, 12-2.02.

Section 3 of the Standard Specifications is deleted.

The following deletions and additions are made from the
following subsections of the Standard Specifications.

. Subsection 5-1.04, add to the second paragraph at its end

the following sentence: "The General Conditions govern over
all of the Contract Documents except the Special
Provisions, the Agreement and Bonds."
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Subsection 7-1.01A (2), strike the last sentence of the
second paragraph and in its place read: "These wage rates
are on file in the Office of the County Clerk and are a
part of the Contract."

Subsection 7-1.15, for "Director" read "Director of
Transportation" except for last reference read "County of
Riverside".

Subsection 7-1.16, delete references to Subsection 7-1.165.
Subsection 8-1.06, strike the last paragraph.

Subsection 8-1.08, strike "as provided in the State
Contract Act".

3. DIRECTOR OF TRANSPORTATION:

All work shall be done under the supervision of the
Director of Transportation who shall determine the amount,
quality, acceptability and fitness of all parts of the
work, and interpret the Contract Documents. No act or
omission of the Director of Transportation relieves
Contractor of the duty to proceed with the work in strict
conformity with the Contract Documents.

Upon request, Director of Transportation shall reduce to
writing any oral order, objection, requirement or
determination. Whenever Director of Transportation's
approval is required it shall be in writing only.

All communications to County by Contractor shall be via
Director of Transportation.

No work shall be performed on site other than during normal
working hours without the knowledge and consent of Director
of Transportation.

When in Director of Transportation's opinion, weather or
other conditions are such that attempts to perform a
portion of the work will probably result in work not in
accordance with the Contract Documents, he shall so advise

Contractor. When Contractor advises Director of
Transportation that he intends to proceed despite such
advise, he does so at his peril. The Director of

Transportation may then order Contractor, in writing which
specifies the portion of the work involved and the
conditions warranting the issuance of the order, not to
proceed on such portion of the work if (1) proceeding will
in his judgment have an adverse effect on Contractor's
ability to complete the work within the stipulated time
period, or (2) proceeding will in his judgment necessitate
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unusual tests and procedures to ascertain whether said
portion of the work is in accordance with the Contract
Documents. Contractor shall comply with such orders at its
expense.

Nothing herein contained relieves Contractor from the duty
to make independent determinations as to weather and other
conditions affecting the proper completion of the work.

Failure for any reason of Director of Transportation to
advise Contractor as to such matters, or to issue an order
as above provided, does not relieve Contractor from the
duty to accomplish the work in accordance with the Contract
Documents.

As stated elsewhere, amounts shown in the Proposal and
Agreement as to gquantities are but estimates only. From
time to time Director of Transportation shall direct
Contractor as to the prosecution of the work in such a
manner as to increase or decrease such estimates as to the
work actually to be done. Contractor shall comply with
such instructions and shall be paid only for work actually
done based on the unit price set out in the Agreement.

4. SITE INSPECTION - FEFFECT OF OTHER IMPROVEMENTS SHOWN
AND CONTRACTOR PROCEDURE:

Elsewhere in the Contract Documents reference may be made,
graphically, descriptively or both, to the existence or
possible existence of other improvements affecting the site
and the prosecution of the work such as surface and

subsurface utilities, drainage ditches and courses,
buildings, fencing, retaining walls, roadways, curbs,
trees, shrubs, and similar matters. Such matters are
included to be used by Contractor to the extent he deems
appropriate. However, 1t 1s expressly understood and
agreed:

a. Showing or describing such items does not mean that it

is an exhaustive and complete presentation and that as
to matters shown or described that they necessarily
exist.

b. All graphic presentations are schematic only unless
the contrary is clearly set out elsewhere as to a
particular matter.

C. Whenever in the plans survey markers are shown,
boundaries of the site are shown or contour lines are
shown, Contractor may assume that such matters are
shown in accordance with acceptable standards.
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5.

All improvements of the nature above described,
whether elsewhere shown or described or not, shall,
unless the contrary is elsewhere specifically
directed, remain in place, undisturbed and suitably
protected during the course of the work.

Whenever during the course of the work a subsurface
improvement is discovered which Contractor believes is
unknown to County, he shall immediately so inform
Director of Transportation. Except as elsewhere
provided, whenever in the course of the work it
becomes apparent that the work cannot proceed without
the destruction or relocation of any improvement,
whether shown or described or not, Contractor shall
immediately cease work affecting such improvements and
notify Director of Transportation as to such
circumstance and await instructions as to how to
proceed.

The Contractor shall be required to cooperate fully
with all utility forces or forces of other public
agencies engaged in relocation, lowering, altering or
otherwise rearranging any facilities interfering with
the progress of work or installing any facilities
thereon.

The Contractor will also be required to cooperate
fully with any County or State forces working on oxr
near the project, or requiring access to the work in
the performance of their duties.

USE OF AND PROTECTION OF PREMISES AND REMOVAL OF

DEBRIS:

At his expense Contractor shall:

a.

Take every precaution against injuries to persons or
damage to property.

Comply with regulations governing the wuse of the
property.

Store and suitably protect his apparatus, equipment,
materials and supplies in an orderly fashion on site.

Place on the work only such loads as are consistent
with the safety of the work.

Effect all cutting, fitting, or patching of his work
required to make it conform to the Plans and
Specifications and interrelate with other improvements
or except with the consent of Director of
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Transportation, cut or otherwise alter existing
improvements.

f. Protect and preserve established bench marks and
monuments, make no changes in the location of such
without the prior written approval of County, replace
and relocate any of them which may be 1lost or
destroyed or which require shifting because of
necessary changes in grades or locations. All
replacement and relocation work shall be accomplished
only after approval of County and under the direct

supervision and instruction of Director of
Transportation.
g. Before final payment remove all surplus materials,

false work, temporary structures, debris, and similar
matter resulting from his operations from the site and
to put the site in an orderly condition.

h. Construct, operate and maintain all passageways, guard
fences, lights, barricades and other facilities
required for protection by State or municipal laws and
regulations and local conditions during the course of

the work.
i. Guard County's property from injury or loss.
J. Take all reasonable precautions for dust and noise

control and generally conduct operations so as not to
constitute a nuisance.

k. The Contractor shall be responsible for the protection
of existing signs, fences, concrete curb and gutter
and other highway facilities which may be encountered
in the roadway. The replacement or repair of any
facilities which the County deems necessary as a
result of the Contractor's operations shall be done by
the Contractor at his own expense and to the
satisfaction of the County Transportation Department.

6. CHANGE ORDERS - DETAIL DRAWINGS AND INSTRUCTIONS :

Reference is made to 4-1.03 and 4-1.03A of the Standard
Specifications regarding change orders. Wherever in these
subsections the word "Engineer" appears read "County".

Each approved change order shall be considered as an
amendment to the Contract Documents and will not be
considered approved until executed by the Board of
Supervisors, except Director of Transportation can approve
certain change orders without the necessity of approval by
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the Board as provided in a Resolution of the Board adopted
March 30, 1993, Resolution Number 93-047.

The above does not 1limit the ability of Director of
Transportation to issue further detail drawings,
explanations and instructions which are customarily given by
an Engineer during the course of similar work. Director of
Transportation will furnish Contractor with reasonable
promptness such further detailed explanations, instructions
and drawings as may be necessary for the proper execution of
the work, and Contractor shall conform to same provided they
are consistent with the intent of the Contract Documents. In
giving such additional instructions, explanations and
drawings Director of Transportation has authority to make
minor changes in the work which do not involve extra cost
and are not inconsistent with the Contract Documents.

Contractor's acting on such instructions, explanations and
drawings of Director of Transportation means that Contractor
agrees that such explanations, instructions and drawings are
within the scope of the work in accordance with the intent
of the Contract Documents and do not constitute a basis for
modification of the Contract Documents as to price or time.

7. BRAND OR TRADE NAME - SUBSTITUTE OF EQUALS:

Reference is made to Section 3400 of the Public Contracts
Code, which is by this reference incorporated herein with
like effect as if here set forth in full.

If a potential bidder believes he knows of an equal to a
specified brand or trade name which is not mentioned in the
Contract Documents, then such potential bidder may so advise
Director of Transportation of such fact, giving all relevant
information. If appropriate, an addendum will be issued as
to the alleged equal provided that such issuance may be
accomplished at least 5 days before the time fixed for
opening bids. '

Unless the subject article or product is ‘expressly
designated for matching others in use in a particular public
improvement either completed or in the course of completion,
any bidder may, as part of its bid proposal, include a
request for substitution of an item equal to any specified
by brand or trade name.

Within 35 calendar days after award of the contract,
Contractor may submit to Director of Transportation data
substantiating such a request, and the difference, if any,
in cost. Director of Transportation shall promptly
investigate the request and make a recommendation to County
as to equality. The governing body of County shall promptly
determine whether the substitute is equal in every respect
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to the item specified, and approve or deny the request
accordingly, and shall notify Director of Transportation of
the determination made, who shall advise Contractor in
writing of the decision. Unless the request is granted,
subgstitution will not be permitted.

Nothing herein shall authorize a change in the contract

price or prevent the use of change orders in the manner
provided elsewhere in the Contract Documents.

8. FINAL INSPECTION - NOTICE OF COMPLETION:

When the work is ready for final inspection County shall.
cause the work to be inspected and subjected to such tests
as seem to it to be required for the purpose of determining
if the work is complete in every respect.

At a meeting of the governing body of County held within 10
days after final inspection, the governing body shall
consider the facts developed at the inspection. If it is
found that the work is apparently complete in every respect,
County will accept the work and a notice of completion will
be recorded. '

As between the parties, the recordation of the Notice of
Completion, unless recorded because of a cessation of labor,
means only that the time for final payment and the
commencement of the guarantee period commences to run.

9. COUNTY'S RIGHT TO STOP WORK OR TERMINATE THE CONTRACT:

(1) Contractor shall be adjudged bankrupt or make an
assignment for the benefit of creditors, or (2) a receiver
or liguidator is appointed for Contractor or any of his
property, or (3) Contractor shall refuse or fail after
Notice of Warning from County by Director of Transportation
to supply sufficient properly skilled workmen or suitable
materials, or (4) Contractor fails to prosecute the work
with such diligence as will insure its completion within the
stipulated time period, or (5) Contractor shall fail to make
payments to persons supplying labor or materials for the
work, or (6) Contractor does not comply with applicable law
or instructions of Director of Transportation, or (7)
Contractor is otherwise guilty of a substantial violation of
any provision of the Contract Documents, then County without
prejudice to such other and further right, remedy or relief
it may be entitled to, may by 10 days notice to Contractor,
terminate the employment of Contractor and his right to
proceed, either as to the entire work, or at County's
option, as to any portion thereof as to which delay shall
have occurred or breach or miscompliance relates, and may
thereupon take possession of the affected work and complete
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the work by contract or otherwise, as County deems
expedient. In such case Contractor shall not be entitled to
receive any further payment until the work is finished. If
the unpaid balance shall exceed the expense of completion,
and other damage, expense or loss of County occasioned by
Contractor's failure to properly perform, such excess shall
be paid by Contractor. If such expense and damage exceeds
the unpaid balance, Contractor is liable to County for the
excess. If County elects to proceed under this Section, it
may take possession of and utilize in completing the work
such materials, supplies, plant and equipment on site which
may be necessary or convenient for the purpose of completing
the work, County is expressly granted the right - acting via
Director of Transportation, an Engineer or otherwise - to
operate equipment and machinery on site for the purpose of
determining whether it has a basis for proceeding under this
section.

If the construction of the project herein is damaged, which
damage is determined to have been proximately caused by an
act of God, in excess of 5% of the contract amount, provided
that the work damaged is built in accordance with applicable
building standards and the plans and specifications, then
the Owner, upon certification by the Engineer, may, without
prejudice to any other right of remedy, terminate the
contract.

Decision by County not to proceed under this Section does
not constitute a waiver by County of any right it might from
time to time have against Contractor under the Contract
Documents.

10. PAYMENT AND MONTHLY ESTIMATES:

Director of Transportation, once each month, after said work
is commenced and until after the completion and acceptance
thereof, shall make and deliver to Contractor duplicate
certificates stating the wvalue of work then completed
according to the contract, estimated according to the
standard of the unit contract ©price, and thereupon
Contractor shall be paid an amount sufficient with all
previous payments to make the aggregate ninety percent (90%)
of the amount earned as certified.

The partial payments made as the work progresses will be
payment on account on work performed as of the 25th of the
month and shall in no way be considered as an acceptance of
any part of the work or material of the contract, nor shall
they in any way govern the final estimate. No such estimate
or payment shall Dbe made when in the judgement of the
Director of Transportation the total value of the work done
since the last estimate amounts to less than $300.
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For the purpose of timely payment, the "receipt of payment
request" date, as described in Public Contract Code 20104.50
and as referred to herein, shall be considered to be the
fifth working day following the 25th day of each month.

Within 5 working days of the 25th day of each month the
County shall:

a. Calculate and prepare the certificate ("progress pay
estimate") stating the value of the work completed for
the billing month, for the purpose of determining the
proper progress payment amount.

b. If a progress pay estimate has been prepared by the
County but has been contested by the Contractor as of
the ‘"receipt of payment request" date, as ‘' defined
above, the County shall submit to the Contractor a
document setting forth in writing a description of the
dispute pertaining to the progress billing, and the
County's reason for it's position. Said document shall
be submitted to the Contractor as soon as practicable,
but not later than 7 calendar days after the "receipt
of payment request" date.

Any progress pay estimate which is undisputed and remains
unpaid for thirty (30) calendar days, after the "receipt of
payment request date" shall accrue interest to the
Contractor equivalent to the 1legal rate set forth in
subdivision (a) of Section 685.010 of the California Code of
Civil Procedure. The number of days available to the County
to make a payment without incurring interest pursuant to
this section shall be reduced by the number of days by which
the County exceeds the seven-day submittal requirement set
forth in the paragraph above.

Pursuant to Public Contract Code Section 20104 .50,

subsection (e), the progress payment date is the date that
funds are encumbered and the payment warrant is issued.

11. PAYMENT FOR EXTRA WORK (FORCE ACCOUNT BASIS):

Extra work to be paid for on a force account basis as
directed by the Engineer will be paid for as set forth in
Section 9-1.03 of the Standard Specifications. The Ilabor
surcharge, equipment rental rates and the right of way delay
factors for each classification of equipment are listed in
the Department of Transportation publication entitled Labor
Surcharge and Equipment Rental Rates. A copy of which is on
file at the Office of the Director of Transportation and is
hereby incorporated herein in its entirety.
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12. FINAL PAYMENT:

Within thirty (30) days after the completion of the work and
its acceptance by the Board of Supervisors, Director of
Transportation will make a proposed final estimate in
writing of the quantities of work done under the contract
and the value of such work and will submit such estimate to
Contractor. Within thirty (30) days thereafter Contractor
shall submit to Director of Transportation his written
approval of said proposed final estimate or a written
statement of all claims which he has for additional
compensation claimed to be due under the contract.

On Contractor's approval or if he files no claims within
said period of thirty (30) days, Director of Transportation
will issue a final written estimate as submitted to
Contractor and County shall pay the entire sum so found to
be due after deducting there from all previous payments and
all amounts to be kept and all amounts to be retained under
the provisions of the contract.

If Contractor within said period of thirty (30) days files
claims, Director of Transportation will issue as a
semi~final estimate the proposed estimate submitted to
Contractor and the County will within thirty (30) days pay
the sum found due thereon after deducting all prior payments
and all amounts to be kept and retained under the provisions
of the contract, Director of Transportation shall then
consider and investigate Contractor's claims and shall make
such revisions in the said estimate as he may find to be
due, and shall then make and issue his final written
estimate. County will pay the amount so found due after
deducting all previous payments and amount to be retained
under the contract.

All prior or partial estimates and payments shall be
subjected to correction in the final estimate and payment.

The final estimate shall be conclusive and binding against
both parties to the contract on all gquestions relating to
the performance of the contract and the amount of work done
there under and compensation therefore, except in the case
of gross error. Acceptance of final payment constitutes a
release of County by Contractor of all claims relating to
the work.

13. DAMAGES:

Contractor acknowledges that failure to perform in strict
accordance with the Contract Documents will cause County to
suffer special damages in addition to cost of completion of
the work in accordance with the provisions of the Contract

10



SS

SS

SS

Documents. Such special damage could include, but is not
limited to, lease and rental cost, additional salaries and
overhead, interest during construction, attorney expense,
additional engineering, and inspection expense and cost of
maintaining or constructing alternate facilities.

14. DOCUMENTS OF CONTRACTOR:

Upon demand, Contractor shall make available to County all.
documents in its possession relevant to the work
accomplished or to be accomplished or any demand or claim of
Contractor as to County. This includes copies of documents
sent by Contractor or others in its possession. Contractor
shall further make available to County conformed copies of
all documents submitted to the sureties who executed the Bid
Bond, Faithful Performance Bond or Payment Bond for the
purpose of obtaining the sureties' signature, including any
guarantee or indemnification made to such surety by others
for such purpocse. Contractor shall maintain in his
possession all documents relative to the work for three
years after Notice of Completion.

15. RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY :

In case of an emergency which threatens loss or injury to
property or life, Contractor shall act without previous
instructions as the situation may warrant. Contractor shall
notify Director of Transportation immediately thereafter.
Any compensation c¢laimed by Contractor, together with
substantiating documentation shall be submitted to County

"via Director of Transportation.

16. LABOR CODE:

Reference is made to Chapter 1, Part 7, Division 2 of the
California Labor Code (commencing with Section 1720). By
this reference said Chapter 1 is incorporated herein with
like effect as if it were here set forth in full. The
parties recognize that said Chapter 1 deals, among other
things with discrimination, penalties and forfeitures, their
disposition and enforcement, wages, working hours, and
securing worker's compensation insurance and directly effect
the method of prosecution of the work by Contractor and
subject it under certain conditions to penalties and
forfeitures. Execution of the Agreement by the parties
constitutes their agreement to abide by said Chapter 1,
their stipulation as to all matters which they are required
to stipulate as to by the provisions of said Chapter 1,
constitutes Contractor's certification that he is aware of
the provisions of said Chapter 1 and will comply with them
and further constitutes Contractor's  certification as

11
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follows: "I am aware of the provisions of Section 3700 of
the California Labor Code which require every employer to be
insured against liability for worker's compensation or to
undertake self-insurance in accordance with the provisions
of that Code, and I will comply with such provisions before
commencing the performance of the work of this contract.”
Contractor and his subcontractors shall comply with the
provisions of S8S 1777.5 of the Labor Code regarding
apprentices.

Contractor shall post at each job site during the course of
the work a copy of County's "Determination of Prevailing
Wage Rates", copies of said Determination are available from
County for this purpose.

17. OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and
Non-Highway Facilities" and 15, "Existing Highway
Facilities" of the Standard Specifications and these Special
Provisions.

Add the following to the fourth paragraph of Section 8-1.10,
"Utility and Non-Highway Facilities", of the Standard
Specifications is amended to read:

In the event that the utility facilities mentioned
above are not removed or relocated Dby the times
specified and, if in the opinion of the Engineer, the
Contractor's operations are delayed or interfered with
by reason of the utility facilities not being removed
or relocated by said times, the State will compensate
the Contractor for such delays to the extent provided
in Section 8-1.09, "Right of Way Delays" of the
Standard Specifications, and not otherwise, except as
provided in Section 8-1.10, "Utility and Non-Highway
Facilities" of the Standard Specifications.

18. TINSURANCE - HOLD HARMLESS:

In lieu of the provisions of Section 7-1.12 the following
shall apply:

Contractor shall not commence work under this contract
until he has obtained the insurance required hereunder
and satisfactory proof of said insurance has been
submitted to and approved by the County of Riverside.

Contractor shall submit to the County of Riverside a
Certificate of Insurance, signed by an authorized
representative of the Contractor’s insurance provider or
agency, which certifies to the County that insurance

12



coverage is provided in accordance with the requirements
of this section. The Certificate of Insurance shall

include as attachments the required “Waiver of
Subrogation” and *Additional Insured” policy
endorsements.

I. Workers Compensation Insurance:

Contractor shall procure and maintain during the life of
the contract Worker's Compensation Insurance coverage as
prescribed by the 1laws of the State of California.
Policy shall include Employers’ Liability including
Occupational Disease with limits not less than
$1,000,000 per occurrence. Policy shall be endorsed to
provide a Borrowed Servant Endorsement, Alternate
Employer Endorsement, or Additional Insured Endorsement
naming the County of Riverside, its Director’s Officers,
Special Districts, Board of Supervisors, employees,
agents or representatives as Additional Insureds. Policy
shall contain a Waiver of Subrogation in favor of the
County of Riverside.

Contractor shall further require each of its
subcontractors to procure Worker'’s Compensation
Insurance as required by the State while working on the
project and the Contractor shall require the
subcontractors to endorse the policy to provide a

Borrowed Servant Endorsement, Alternate Employer
Endorsement, or Additional Insured Endorsement mnaming
the County of Riverside, its Director’'s Officers,

Special Districts, Board of Supervisors, employees,
agents or representatives as Additional Insureds. Policy
shall contain a Wavier of Subrogation in favor of the
County of Riverside.

I1I. Comprehensive General Liability Insurance:

Contractor shall take out and maintain during the course
of the work General Liability Insurance covering bodily
injury and property damage insurance and blanket
contractual coverage as to the work and obligations
covered hereunder. The amount of the insurance shall be
in an amount not less than $2,000,000. The policy may be
a combined single limit or split limits, but the amount
must be no less than $2,000,000 per occurance. The
insurance carrier must have a current rating of "A" or
better by the A.M. Best Company, a financial size of at
least "VIII", and be an admitted carrier in the State of
California. Any exceptions must be approved in advance
by the County of Riverside Risk Management. Said
insurance must contain an endorsement the County of
Riverside is named as an additional insured as respects
the work covered hereunder and said insurance must not

13



contain, as respects the work covered hereunder, any
exclusions as to bodily injury or death or property

damage arising out of blasting, explosion, or
underground damage to wire, pipes, conduits, mains,
sewers, tank tunnels or any similar property - i.e. the

so-called "x ¢ u" exclusions. The insurance certificate
evidencing such insurance must affirmatively state that
the insurance carrier (s) will give Owner 30 days
written notice prior to cancellation of the insurance or
a reduction in coverage, and that “County of Riverside--
its Director’'s Officers, Special Districts, Board of
Supervisors, employees, agents and representatives” are
named as Additional Insureds. ~

In the alternate to naming County of Riverside as
additional insured, Contractor may take out and maintain
during the course of the work and until acceptance by
County, Owner's Protective Liability Insurance in an
amount mnot less-than $2,000,000 covering Riverside
County.

ITT. Auto Liabilitvy:

If Lessee’s vehicles or licensed mobile equipment will
be on the premises or used in any manner on behalf of
the County, then Lessee shall maintain auto liability
insurance for all owned, non-owned or hired automobiles
in an amount not less than $1,000,000 per occurrence
combined single limit. Policy shall name the “County of
Riverside, its Director’s Officers, Special Districts,
Board of Supervisors, employees, agents, or
representatives” as Additional Insureds.

IV. Hold Harmless:

Contractor shall hold County of Riverside its officers,
agent, and employees free and harmless from any
liability whatsocever, including wrongful death, based or
asserted upon any act or omission of Contractor, its
officers, agents, employees or subcontractors relating
to or in anywise connected with or arising from the
accomplishment of the work, whether or not such acts or
omissions were in furtherance of the work required by
the Contract Documents and agrees to defend at his
expense, including attorney fees, Owner, County of
Riverside its officers, agents and employees 1in any
legal action based upon any such alleged acts or
omissions.

14
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- 19. EQUAL EMPLOYMENT OPPORTUNITY :

General:

Contractor shall not discriminate in its recruiting, hiring,
promotion, demotion of termination practices on the basis of
race, religious creed, color, national origin, ancestry,
sex, age or physical handicap in the performance of this
Contract shall comply with the provisions of the California
Fair Employment Practice Act (commencing with SS 1410 of the
Labor Code), the Federal Civil Rights Act of 1964
(P.L.. 88-352) and all amendments thereto, Executive Order
No. 11246 (30 Federal Register 12319), as amended, and all
administrative rules and regulations issued pursuant to said
Acts and Order. See particularly 41 Code of Federal
Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to
comply with the preceding paragraph and shall include in
each subcontract language similar to the preceding
paragraph.

Contractor shall permit access to its records of employment,
employment advertisement, application forms and other
pertinent data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation
to ascertain compliance with this Section.

Owner may assign an affirmative action representative to
monitor Contractor and its subcontractor (s) conduct
required by this Section, including the right of entry to
the construction site for the purpose of obtaining
information from persons performing work on the project
providing such inspection does not interfere with the .
progress of the work.

Elsewhere in the Contract Documents specific requirements
may be contained covering the same subject matter of this
Section. If so, such specific requirements prevail over this
Section in case of conflict.

Transactions of $10,000 or Under:

Contracts and subcontracts not exceeding $10,000 are exempt
from the requirements of this Section. No Contractor or
subcontractor shall procure supplies and/or services in less
than wusual quantities to avoid applicability of this
Section. With respect to contracts and subcontractors for
indefinite quantities, this Section applies unless the
amount required in any one year under such contract will
reasonably be expected not to exceed $10,000.

15
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Transactions in Excess of $10,000, but Less Than $50,000:

At Owner's request, Contractor shall certify that it has in
effect an affirmative action plan and agrees to comply with
all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written
copy of its affirmative action plan and furnish Owner a copy
of the plan upon request. Owner may require Contractor to
complete an Affirmative Action Compliance Report, on a form
furnished by Owner, setting forth definite goals during the
term of the Contract.

Transactions of $50,000 or More:

If Contractor has fifty or more employees and a Contract for
$50,000 or more, it shall develop and submit to Owner,
within thirty days after award, a written affirmative action
compliance program providing in detail specific steps to
guarantee equal employment opportunity. Contractor shall
include in its affirmative action program a table of job
classifications, which table shall include but need not be
limited to job titles, duties, and rates of pay.

Contractor shall in each subcontract let to do a portion of
the work covered hereunder, where the subcontractor involved
has fifty or more employees and the subcontract is for
$50,000 or more, impose in the subcontract the above
requirements.

For the purpose of determining the number of employees, the
average of the Contractor's or its subcontractor's employees
for the twelve month period immediately prior to award, or
the total number of employees the. Contractor or its
subcontractor will have when performing this contract,
whichever is higher, shall be used.

Federal Assisted Construction:

If this project 1s a Federally assisted construction
project, then the contract provisions contained in 41 CFR SS
60-1.04 (b) are incorporated herein and the Contractor shall
likewise incorporate said provisions 1in each subcontract
entered by Contractor to perform the work. Federally
assisted construction is identified as such in the Notice
Inviting Bids.

20. DEPOSIT OF SECURITIES:

In accordance with Public Contract Code Section 22300 and
other applicable law, the Contractor may substitute
securities for any moneys withheld to ensure performance
under the contract.

16
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21. ASSIGNMENT OF CLAIMS:

In submitting a bid on this public works project, or any
subcontractor agreeing to supply goods, services, or
materials, and entering a contract pursuant thereto, the
Contractor and/or subcontractor do offer and agree to assign
to the Owner all rights, title, and interest in and to all
causes of action it may have under Section 4 of the Clayton
Act (15 U.S.C. Section 15) or under the Cartwright Act
(Chapter 2 (commencing with Section 16700) of Part 2 of

Division 7 of the Business and Professions Code), arising
from purchases of goods, services, or materials pursuant to
the public works <contract or the subcontract. This

assignment shall be made and become effective at the time
the awarding body tenders final payment to the Contractor,
without further acknowledgement by the parties.

22. CLAIMS RESOLUTION:

In accordance with Public Contract Code Section 20104 -
20104.8 and other applicable law, public works claims of
$375,000 or less which arise between the Contractor and the
Owner shall be resolved following the statutory procedure
unless the Owner has elected to resolve the dispute pursuant
to Public Contract Code SS 10240 et seq.

1. All claims shall Dbe submitted in writing and
accompanied by substantiating documentation. Claims
must be filed on or before the date of final payment
unless other notice requirements are provide in the
contract. "Claim" means a separate demand by the
claimant for (1) a time extension, (2) payment of money
or damages arising from work done by or on behalf of .
the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise
entitled, or (3) an amount the payment of which is
‘disputed by the Owner. ‘

(a) Claims Under or equal to $50,000. The Owner shall
respond in writing to the claim within 45 days of
receipt of the claim, or, the Owner may request,
in writing, within 30 days of receipt of the
claim; any additional documentation supporting the
claim or relating to defenses or claims the Owner
may have. If additional information is mneeded
thereafter, it shall be provided upon mutual
agreement of the Owner and the claimant. The
Owner's written response shall be submitted 15
days after receiving the additional documentation,
or within the same period of time taken by the
claimant to produce the additional information,
whichever is greater.

17
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23.

(b) Claims over §$50,000 but less than or equal to

$375,000. The Owner shall respond in writing
within 60 days of receipt, or, may request in
writing within 30 days of receipt of the claim,
any additional documents supporting the claim or
relating to defenses or claims the Owner may have
against. the claimant. If additional information is
needed thereafter, it shall be provided pursuant
to mutual agreement between the Owner and the
claimant. The Owner's response shall be submitted
within 30 days after receipt of the further
documents, or within the same period of time taken
by the claimant to produce the additional
information or documents, whichever is greater.

If the claimant disputes the Owner's response, or if
the Owner fails to respond within the statutory time
period, the claimant may so notify the Owner within 15
days of the receipt of the response or the failure to
respond, and demand an informal conference to meet and
confer for settlement. Upon such demand, the Owner
shall schedule a meet and confer conference within 30
davs.

If following the meet and confer conference, the claim
or any portion thereof remains in dispute, the claimant
may file a claim pursuant to Government Code SS 900 et
seqg. and Government Code SS 910 et seqg. For purposes of
those provisions, the time within which a claim must be
filed shall be tolled from the time the claimant
submits the written claim until the time the claim is
denied, including any time utilized for the meet and
confer conference.

If a civil action is filed to resolve any claim, the
provisions of Public Contract Code SS 20104.4 shall be
followed, providing - for non-binding mediation and
judicial arbitration.

DUST ABATEMENT :

Dust control shall conform to Section 10, ”Dust Control”,
Section 7-1.01F, “Air Pollution Control”, Section 17,
“Watering”, and Section 18, *“Dust Palliative” of the
Standard Specifications, Rules no. 401, 402, 403 and 403.1
of the South Coast Air Quality Management District (AQMD),
Riverside County Code, Chapter 8.52, “Fugitive = Dust
Reduction Program For Coachella Valley”, all other
applicable Federal and State laws, and the requirements set
forth herein.
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The Contractor is cautioned that failure to control
fugitive dust may result in fines being levied by the South
Coast Air Quality Management District to both the
Contractor and the County of Riverside, as owner. The
" Contractor shall be fully responsible for payment of all
fines pertaining to air pollution control wviolations,
resulting from Contractor’'s operations related to the
construction contract, which may be levied against both the
Contractor and the County of Riverside by the AQMD or other
regulatory agencies. The Contractor’s attention is directed
to Section 7-1.01, *“Laws to be Observed” of the Standard
Specifications. The cost of all fines levied against the
County of Riverside will be deducted from any moneys due or
which may become due to the Contractor, unless other
payment arrangements are made by the Contractor.

Dust control of all of the Contractor’s operations is
required 24 hours per day, 7 days a week for the duration
of the contract, and until the disturbed soil 1is
permanently stabilized. The Contractor shall take every
precaution to prevent emissions of fugitive dust from the
project site, from locations of stockpiled materials, from
unpaved driving surfaces, from haul vehicles, from inactive
construction areas, and from all other operations of the
Contractor. The Contractor shall plan for and carry out
proper and efficient measures to prevent his operations
from producing dust in amounts damaging to property or
which constitute a public nuisance, or which cause harm to
persons living or working in the wvicinity of the work. Of
particular concern are emissions of PM10 particles, which
are fine particulate matter of 10 microns or less and which
are associated with sickness and death from respiratory
disease.

The Contractor shall furnish and post dust mitigation
signs, which shall be, at a minimum, in accordance with the
“AQMD Signage Recommendations”, attached hereto. Additional
copies are available upon request from the Engineer. The
sign shall include the Contractor’s phone number which
shall be maintained on a 24 hour basis. The sign message,
size and design, including any deviations from the signage
recommendations, shall be approved by the Engineer prior to
fabrication.

The Contractor shall respond to complaints by mobilizing
equipment and personnel at the construction site within 2
hours of each complaint to control fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to
all contracts within the Coachella Valley Area of Riverside
County. That AQMD Rule requires the Contractor to take
specified dust control actions when prevailing wind speeds
exceed 25 miles per hour. Wind forecasts, AQMD Rules and
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other related information are provided by AQMD at 1-800-
CUT-SMOG and at www.agmd.gov.

Any days on which the Contractor is prevented from working,
due to the requirements of AQMD Rules, will be considered
as non-working days, in accordance with Section 8-1.06,
“Time of Completion” of the Standard Specifications.

The Contractor shall utilize the “Best Available Control
Measures” of controlling fugitive dust, as prepared by the
AQMD. For projects within the Coachella Valley, the
“Reasonably Available Control Measures” may be employed, if
effective within the context of the AQMD rules. However, if
fugitive dust crosses the project boundary, more effective
control measures, including the “Best Available Control
Measures” shall be implemented.

A site-specific fugitive dust control plan shall be
submitted to the Engineer for review and approval at least
10 days prior to the start of construction. Additionally,
for projects outside of the Coachella Valley which meet the
criteria for AQMD plan approval, the Contractor shall
submit the dust control plan to AQMD for approval. AQMD
plan submittal criteria is defined in AQMD Rule 403 as
being for projects that will have disturbed surface area in
excess of 100 acres, or for projects with a scope of work
which requires the movement of more than 10,000 cubic yards
of soil on each of any three working days.

A sample plan and other pertinent information is attached,
and additional copies are available from the Engineer upon
request. The fugitive dust control plan shall include the
“Reasonably Available Control Measures” and “Best Available
Control Measures” of controlling fugitive dust, as may be
appropriate and necessary, including but not limited to
watering, application of chemical dust suppressants, wind
fencing, covering of haul vehicles, haul vehicle bed-
liners, covering or chemically stabilizing stored
materials, phased grading, planting of vegetation, the use
of a 24 hour environmental observer, and track-out controls
at locations where unpaved construction accesses intersect
with paved roads. The use of chemical stabilizers, which
are approved by all environmental regulatory agencies, and
the use of reclaimed water is encouraged. If water is
intended as a primary dust control tool, the dust control
plan shall provide for at least one 2,000 gallon water
truck for every 4 acres of disturbed soil, unless otherwise
approved by the Engineer.

If the Construction Engineer determines that the project
scope and the forecasted weather conditions are such that
the Contractor’s work is unlikely to be a source of dust
emissions, the Construction Engineer has the authority to
waive the requirements for submittal of a dust control plan
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and for placement of the dust control signs described
herein. However, the Contractors responsibilities for the
control of fugitive dust and the other requirements of this
section may not be waived.

A completion notice will not be filed, and the final
payment will not be made to the Contractor until the areas
of disturbed soil on the construction site, including
roadway shoulders, are suitably stabilized for long term
control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust
Control Program training session, and furnish evidence of
attendance to .the Engineer. Attendance at AQMD training
seminars can be scheduled through AQMD at 1-866-861-DUST
(1-866-861-3878) or by email to dustcontrol@agmd.gov.
Current AQMD certification of previous attendance will be
accepted.

At that training session, the successful Contractor will be
furnished with the AQMD prepared Rule 403 and Rule 403.1
implementation handbooks, which include the “Best Available
Control Measures” and “Reasonably Available Control
Measures”, and other associated information, including a
listing of suggested dust control related devices,
materials and chemicals.

The signature of the Contractor on the Proposal constitutes
acknowledgement by the Contractor of the dust control
requirements established by law and described herein, and
the enforceability of those requirements.

When the contract includes a bid item for Dust Abatement,
full compensation for conformance with these dust abatement
requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid at
the lump sum price for Dust Abatement, and no additional
compensation will be allowed therefor.

When the contract does not include a bid item for Dust
Abatement, full compensation for conformance with these
dust abatement requirements, including labor, equipment,
materials, developing water supply and incidentals, shall
be considered as included in the various items of work, and
no additional compensation will be allowed therefor.
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AQMD RECOMMENDATIONS

November, 2001

Plan holder shall post signage at specified locations on the subject property in accordance with
the standards specified below. The exception to the standards is that all letters shall be 4
inches high, with the names and telephone numbers of appropriate contacts and services in
bold print, as indicated in the standards. These signs shall also include the SCAQMD toll free
complaint line 1-800-CUT-SMOG (1-800-288-7664) and the telephone number for the
Environmental Observer. These signs shall be posted within 50 feet of the curb on all four 4)

comers of the subject property.
For each Dust Control Plan aggregating less than, or equal to, ten (10) acres:

1. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:

(a) Such sign shall measure at least four (4) feet wide by four (4) feet high and conform to
the specifications in 1 (a) below.

For each Dust Control Plan aggregating over ten (10) acres:

2. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:

(a) Such sign shall measure at least eight (8) feet wide by four (4) feet high and conform to
the specifications in 1 (b) below.

THE SIGN SHALL CONFORM TO THE FOLLOWING REQUIREMENTS:

1. The sign boards shall be constructed with materials capable of withstanding the
environment in which they are placed.

(a) For 4’ x 4’ signs, the District recommends the following:

l. % “ AIC laminated plywood board
Il Two 4” x 4" posts
. The posts should be attached fo the edges of the plywood board with at least 2

carriage bolts on each post. .
" IV.  The front surface of the sign board should be painted in the contrasting color of a

white background with black lettering.

(b) For 4’ x 8’ signs, the District recommends the following:

I 1* A/C laminated plywood board

. Two 5" x 6” posts
lll.  The posts should be attached to the 4’ edges of the plywood board with at least 2

carriage bolts on each post.
IV.  The front surface of the sign board should be painted in the contrasting color of a

.white background with black lettering.
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2. The sign board shall be installed and maintained in a condition such that members of
the public can easily view, access, and read the sign at all times until the expiration
date of the Dust Control plan. '

(a) For 4’ x 4’ signs, the Distfrict recommends the following:

I The lower edge of the sign board should be mounted at least 2" above the existing
ground surface to facilitate ease of viewing.

. The posts should be set in a hole at least 3’ deep with concrete footings to
preclude downing by high winds.

. On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

(b) For 4’ x 8’ signs, the District recommends the following:

I The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

i The posts should be set in a hole at least 4’ deep with concrete footings to
preclude downing by high winds.

. On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

IV.  For construction projects that are developed-in.phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

3. The sign board shall contain the following information:

(a) Project Name

(b) Name of Prime Contractor

(c) Phone Number of Contractor’s Employee Responsible for Dust Control Matters
(d) County designated phone number (to be provided by the Engineer)

(e) South Coast Air Quality Management District Phone Number
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4. The sign board shall be designed to the following alpha and numeric text dimensions
(sign boards written in longhand are unacceptable).

(a) For a permittee subject to the 4’ x 4’ sign requirement, the District provides the following
example: (as modified by the County of Riverside for use on County Public Works

projects)

1" UPPERCASE Lette;s

1" UPPERCASE Letters
4»

1” Title Case Letters

»
1” Title Case Letters
‘ >

1” Title Case Letters

»

PROJECT NAME:

CONTRACTOR

Contractor's Dust
Control Phone #

County of Riverside
Phone #

Phone Number:

1-800-CUT-SMOG

SCAQMD

3 14 “ Title Case Bold Letters
( .

3‘% “ Title Case Bold Letters

3" Bold Numbers
<

3" Bold Numbers

P —
3 %" Bold Numbers
<

“Title Case” means the first letter of a word is capitalized and subsequent letters are lower case.
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Plan Review Checklist
Clearing/Grubbing/Mass Grading Phase -

If feasible, use grading permit conditions to breck the project into phases so
that only a portion of the site is disturbed ot any given time to ensure confrol

of fugitive dust. This technique is critical for proiect sites with areater than

100 acres.-

Prior to initiating activity, pre-water site through use of portable imgation
fines. Atleast 72 hours of pre~wctenng i recommended for each area prior

1o initiating earth-movement. Require the Agohccnf io sgecﬂ water source
and availgble flow rate (g/m).

Water applied continuously o all disturbed portions of the site by means of
water fruck/water pull as necessary to maintain sufficient visible moisture on
the soil syrface. For reference, one 2.000 gallon water truck can treat
approximately 4 acres of active construction per hour. Also, for cut and fil
activities, one 10,000 galion water pull is estimated to be necessory for each
7.000 cubic yards of daily earth-movement. Mulliple 4.000-gallon water
trucks may be used in place of one 10,000-gallon water pull. Touch and
visual conirast are reasonably good indicators of soil moisture. Surfoce
areas that are dry fo the touch and appeor lighter-colored require the
application of additional waterto prevent visible or fugitive dust. Require
the Applicant fo specify the nhumber of watering vehicles available for dust
control during mass groding and during off-hours as'well as availability of
back-up water trucks if the site experiences dust confrol problems.

Water towers are necessary for projects with more than 10 acres of active
construction. Without a water tower, it can take up to 30 minutes to fill a
2.000 gailon water truck. Also, mulfiple water towers are necessary for
projects that use water pulls os filling one 10.000 gallon water pull can drain
a water fower which takes up to 40 minutes fo refil. :

Wind fencing.is necessary between the site and nearby residences or
businesses. Off-site upwind fencing and on-site wind fencing for larger
projects can also keep blowsand from be:ng deposited onto the site or
traveling through the site.

A perimeter watering system consisting of portable irigation equipment may
be an effective mifigation system to protect surounding residences and
businesses. The portabie watering system may be used in place of orin
- conjunction with watering trucks. The local jurisdiction may also be
'provxded access to this equnpment

‘Remember... .
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK
REGARDLESS OF CONSTRUCTION STATUS
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Construction site accesses are fo be improved with 1.5 gravel maintained
to o depth of 4", at least 20" wide, and extending 100 feet info thessite.. If
the project site is not balanced, a wheel washing system and/or ribbed sieel
plates should be ploced in the roadway before the vehicle enters the
graveled area to clean the fires and prevent trackout.

Equipment staging areas are 1o be freated with 1.5° gravel maintained fo a
depth of 4",

Employee parking areas are o be covered with 1.5" gravel moim‘cmed foa
depth of 4" or treated with chemical dust suppressanfs at a 410 1 roho onat -
least a monthly basis to prevenf fugitive dust.

Chemical dust suppressants are to be mixed at a ratio of 20 fo 1 and
applied to all disturbed surfaces that ore proposed to remaininactive fora
period of at least 10 consecutive days. These products ore effective in
preventing and controlling dust. Recordkeeping is necessary to
demonsirate compliance.

All project sites greater than 100 acres shall monitor daily wind speeds and
AQMD forecasted wind events [call 1,800.CUT.SMOG, press one for air
qudlity information, and then press five for Coachella Valley wind forecasts).
Operators shall maintain these records for review by any locdl code
enforcement officer or AQMD inspector.

An environmental observer whose primary duty is fo aversee dust confrol at
the site is fo be used for construction projects greater than 100 ocres and/or
sites with more than 50 acres of active construction. The environmental
observer is tasked with monitoring dust abatement measures and authorized
to deploy additional water trucks and other dust conirol actions (i.e.. wind
fencing, street sweepers, chemical dust suppressants, etc.) as necessary fo
prevent or control fugitive dust.

Other [specify):

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS

28



L]

00 o 0O

O

Plan Review Checklist
Finish Grading Phase

Water applied continuously to all disturbed portions of the site by means of water
truck/water pull as necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2.000 gallon water truck can tréat opproxdmately 4 acres of active

-construction per hour. Also, for-cut and fill acfivities. one 10,000 gallon wdter pull is

estimated to be necessary for each 7,000 cubic yards of daily earth-movement. Multiple
4,000-gdllon water trucks may be used in place of a 10,000-gallon woter pull. Touch and
visual contrast are reasonably good indicators of soll moisture. Surface areas that are dry
to the touch and appear lighter-colored require the application of additional water to
prevent visible or fugifive dust.” Require the Applicant to specify the number of wotering
vehicles available for dust control during finish grading and during off-hours as well as
availability of back-up water trucks if the site experiences dust control problems. .

Water fowers are necessary for projects with more than 10 acres of acfive construction.
Without a water tower, it con take up to 30 minutes to fill @ 2,000 gatllon water fruck. Also,

- multiple water towers are necessary for projects that use water pulis as filling one 10,000
gallon water pull can drain awater tower which takes up to 40 minutes to refill.

Wind fencing is necessary between the site ond nearby residences or businesses to reduce
fugitive dust. Off-site upwind fencing and on-site wind fencing for larger projects con diso
keep blowsand from being deposited onto the site or iroveﬁng through a site.

:Chemical dust suppressants are to be applied ot a conceniration of atleast 10to | to
- finish graded areas once final elevations have been reached. For areds that will remain
. inactive forlonger periods, vegetation can be a cost-effective altemdiive to chemical -

stabilization. Wind fencing or oiher obsfruchons can keep the stabilized orea free fom
future disturbances.- : .

Construction site access(es) are o be improved with 1.5” érovel maintcined to a depth of
at least 47 .with a minimum width of at least 20", extending 100 feet into the project site.

Equipment staging areas are to be freated with 1.5"'grcvel mointc:inen:.i to adepthof 4"

Intemal roadway networks are to be treated with chemical dust suppressanis ot o
minimumn rate of at least 4 to 1 ond retreated on a monthly basis once ﬁno! roadway
elevations have been reached.

Employee parking areas are to be treated with chemfcol dust suppressants at g mix rafio
of at least 4 to 1 and refreated on ot least a monthly basis or covered with 1.5 gravel
maintained to a depth of 4” fo prevent fugitive dust.

Other (specify]:

Remember.;. )
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Cheécklist
Construction Phase

Water applied continuously to all disturbed portions of the site by means of water
truck/water pull s necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2,000 gallon water fruck can freat approximately 4 acres of active
consfruction per hour. Touch and visual conifrast are reasonably good indicators of sol
moisture. Surface areas that ore dry to the touch and appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require the Applicantto

specify the number of watering vehicles available for dust control during the construction
phase and during off-hours as well as availabifity of back-up water tucks if the site
experiences dust control problems.

Wind fencing is necessary beiween the site and nearby residences or businesses. Off-site
upwind fencing and on-site wind fencing for larger projects con also keep blowsand from
being depos:fed onto the site or traveling through the site. Block walls. if part of the final
project, can reprace wind fencing during the construction phase.

~ Chemicdl dust suppressanis are to be 6ppﬁed at a conceniration of atleast 200 1 to

finish graded areas once final elevations have been reached. For areas that will remain
inactive for longer periods, vegetation can be a cost-effective altemnative to chemical
stabilization. Wind fencing or other obstructions can keep the stabilized area free rom
future disturbances.

Construction site accesses are to be improved with 1.5" gravel, maintained fo a depth of
4", with a width of at least 20", extending 100" into the project site. Pcvzng internatl

: roodwoys can substifute forgrovel

Intemal roodwoy networks are to be paved as early as feasible in the consimcﬂon phase.
Street sweeping of intemal and/or exfemol access roads will fikely be required to confrot

) enh'alned road dust.

Employee parking areas are fo be freated with chemical dust suppressants at a mix ratio
of no less than 4 1o 1 and refreated on a monthly basis, or more frequently if fugitive dustis
observed. Ifintemal roadway is complete, ernployees are to be instructed fo poikon
paved roads. ,

Other [specify):

Remember... .
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK
REGARDLESS OF CONSTRUCTION S!'ATUS '
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RULE 403 IMPLEMENTATION HANDBOOK

" REASONABLY AVAILABLE CONTROL MEASURES

Paragraph (d)(3) of Rule 403 allows activities outside the South Coast Air Basin
_ (see Figure 2-1) to implement reasonably ‘available control measures in lieu.of
best available control measures. Additionally, as specified by subparagraph
- (BH3)(D) of Rule 403, any person seeking approval of a fugitive dust emissions
control plan for proj_é:cis outside the South Coast Air Basin must demonstrate to
the satisfaction. of the District that the given'qctivity is employing all reasonably
available fugitive dust control measures. '

The District has prepared the attached listing of reasonably available fugitive dust
control measures for a variety of source categories. This list is based on the U.S.

. Environmental Protection ‘Agency's reference document entitled, ' "Control of
Open F jigitive Dust Sources," Midwest Research Institute, September 1988.

The District encourages the use of those dust control measures that minimize the
use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible,

31 : January 1999




6661 Adenuerp o

v

: "PIQINISIP 35| MISLI0 10 PIAOUL Turdq s) yanim 2oejINs (1085 uE 0) sANU G| Ep,:rs Joem Kjddy  (q)
. . 40 ‘suoieiado aapide [ju ssesn  (e)

HANSYAW ANIM HDIH
. ..uo_uE?, ey Furdwnp-woyog i asn ‘3jqiseay :2_\,5 $)) sajoiyaa ey ui ssaulpeg  (3)
1IN S§ 9131424 3DUD PaJIA0d 3 pINOYS YUEa pajney Jo eale adepns aupug (1) ) 3[2IY2A [NBY 19400 ()
*ouj| Apadaud & $5019 10U-Op SUOISSIIS J]GISIA .a“.: asud 0} ("010 ‘uoitez)jiqels .
.[edrayd ‘Jupsiem “3+3) saansesw 1o1o YA uoYoUN[UOD Ul pasn 3q AP pinoa  (2) .
. Lo *21is ¥ Tuiaus) !
[BlIRBW UMOJqPUIA JO Junowe aiy) Bulanpal ul 9ANDAJa OQ UED SBAJE URQIN IO -
sAemptor o) 1uaoelpe pairaoy A1iso10d §59) 10 94,0 YIM SI01LIRG 100J-3AL) 0} sanyL (D) : Surduay pupp - (D)
. a|ny oy £q %u._m__asno suoneol1oads Y} 1231w 0) : ’
suoljenuasu0d pasgnbas pue uonesjdde 1onpoid uo uopeuuiojuy Ajddns ues siopusp  (2)
-’522uBqIMISIP Ajtep 0) 190(qns Jou a1 Yom seaae up aandY R Kuo (1) sia21iqess jeotudy)  {(g)
" +(p91B2II UODQ SLY| 1SNID DINJINS B UM m.n._m Jo sasuequmisip
aimny pajuemun Juasdud o) pasn 3q ueds Gujousy ANandsg) -pogInIsIp Jou S N
124} pOPIACLD @318 508)INS PAINISIP BY) SIZIIGRIS 12YE ISNII UIY) B AJRIFUST LED 15jEM
Jo uonuoijdde puosss e ‘najdwos a1e sontAnse Fuiaow yues urea[d puel sy 33uQ  (g)
, ' *$1nd pasodoad jo syidop 0y Jo1em Jo vonedydde-asg  (7)
) : Litjigers sy Jujseaisuy
£Qa1ay} IS[10S O JO JUOIUOD AINISIOW ) SSLOIOUY 1M u_m.r ‘uiea)d puej Kuw
Suponpuod o) Jowd s13)yulids 10/puR sasoY ‘Syany Jo SUBSW qa21em jo uoneoyddy  ()) Suaepm (V)
. NOILLJIHOSHa STHNSVIAN TOULNOD

sujaop-y1teg/Supae) ?:5 (1) 231008
"S30INOS 3Y) JO Yora J0J SAINSLIW [ONUOD ISP IANIBN] d|qe|ieAe

A1quuoseas ay) o uondLIOSIp B SUIBIU0D UWN[0D 8L Sy ‘SAINSEdW puim-yRL| pue samsesul joxnuod jo 3uysij e pue ¢op
1Y WINSIQ 3pun [0NU0D UOISSILIS 0] PapUUL d1e YDIYM ISnp dANIEN) jo saoinos ay) Jo Sups| v sureliiod uitnjos Yoy Y|,

STANSVI TOYLNOD TTAVIIVAY ATAVNOSYI

MOOHANYH NOILVINIWITLW! €0F 31NN

32



8661 Klenuep

o1yjen) tejnoiysdaA jje doig  (3)
10 {noy yoea aouo 19jem L|ddy  (p)

10 {S3UaA3 puim o) Joud Aocé o Aq vuzm:psmu suonesiyoads ay) 19atu 03) l_on_:nﬁm Teorwayo e Addy A&

.ozaw& 1ou s1 Sutoiem juanbayy

1o uonezijiqels :3::2_0 .w:_\ém a1oym sBaIR Ul posn oq Ljuo pinoys (7)
" anseawt

JAIO9JJD ue 2q ued mop_oE moj jo tpdop v O von_SEuE Al (1)
- Juao1ad (9 Jo wnwur

® £q sduy ajo1ysA 2onpsi 01 oygen m::oo:vuu 1O uonoLsal mmuoo< )
‘ot Ayradoad ayy Suissosd
W01J SUOISSILS uz_mS juaasxd 0] UOKEZIGYIS [RORUAYD JO Bullsjem

yim uondunfuod ur pasn 99 01 pasu Aejy wnwixew oy Jod apw ¢1- (1)
‘asn IR[nOIYSA PUB ‘SUONIPUCD 12y1EaM

‘od£y _Sm (] m:_EOuum KA m Aouanboyy uonedydde pambay ()

"Is1ot uom.tnm dasy 0 mu:s:a:c Eo_oEam ur (1)

"asn ayygely Juswdinba LArvdy Jo swnjoa yaiy 10} vuvcuEEouE N (2)
amy ays Aq paystiquiss suonesyyoads o1f) 199U 0} SUOHIRIUIIUO

pue spoyjdwr uonsolidde o) se cc:u::o.*:_ A1ddns ues siopusp- (1)

‘uojje|niuNooe jRLIdlEW 0} 193[qns 1 wc_:mu_u\ms.aouam 100ns sannbay (1)

NOLLdRIOSA

HINSVHIA ANIA HOIH

A (3)

sduy sepnotyaA aonpsy ()
syuil] pasds 9onpay] 8

duuarem (H)

uonezijiqels [Bonueyd (D)
w=_>§ D
w@&:@&ﬁi JOMP 0D

.

speoy paavdun (7)) | :3dunog

33



6661 Aenuep

10 {5jU9A E:B 0} E_a ?:é 05 Aq vuﬁ:nsmu So:momau% ay «qu 01) m._unzﬁsm teorwayo Ljddy  (§)

.mma:goo

FUIAOWISI WOY) pulm JU3A2Id 0} PIIOYOUR 3q PINOYS 2SI ‘Pasn USYA
“Bunaa0a L1erodiusy B se pasn aq ued EtBuE 130 10 ‘onsed .mn_.a L
aul| a:uaoE o..: Buissold WOl SUOISSIWID oE_m;

wanad o) m::u:o:m PUlM )M UONOUN[UOD Ul Pasn aq o} pasu KB
‘Jenaiew oy

Jo opis QEB:BoE Em?oﬁ 0}. mﬂ:ﬁuuoa Mo-puoj/ul-peo| auyuo)

.moucmeam% Jusnbayjur o) doa_,nzm sa11d 981038 U0 asn 10} I189¢

SUONIPU0d u_.wau%..o:m uo Area [jim uonesijdde Jo Aouanbazy
SN} 19jeM pue 53501 m.an_ b&% o?:os spotgaw uoneoddy

baohon Jusosad 06 uey}

10w ou 5;> “leusieur Jo 319y 01 jenbo Eo_:an papis-oa1)) [feisuj
"sojis ut asofoug

NO11Ldl

)
1)
(1)

(D) .

(n

(2)

.5
-

..Eo>mu Krezoduwsy freisup (y)
10 tmoy 1ad 2ouo 1vteMm A[ddy  (8)

JANSVAN ANIA HOIH

sButi0400 " ()

mohzvuoohn.us.o-vmo._\:_.v«é mrtw=< (o))

s10z1jiqe)s jeoray) (N)

: Suuaem (W)

Supeoys puim (1)

STANSVAW TOUINOD

CsagoBuioig () evamog

AOOGUNVH ZO._.r/w._.st_m.“mEn_ €0y 37NY

34



sssl Arenuep

*

@

v

" 'pieog ﬁo.:cou Auend) 123ep [puoiday] oE E vu:nio& mon: ‘Buiysnyy 1o1em E_B 193418 Ued[D 0

a . v

: speoi ojjqnd paaed.
E:s co:oo::oo uE wody mEmh 001 ise] “yuowdas juepodutt 10N (Z)
"wajsAs Aempuol [pusSul aaed (1)

‘SO[OIYIA wEaE:_u twoioq ut osn o_n__mmu.* uoym (1)
1Ivy S1 2191y 20U voh;ou aq E:oﬂ_n B2IR ouc..t:u u:Em K8
'posn aq few nEEmzc .BEB 10 mcaoukm wyug (1)

: . mnoagcmuzou E.::wE

pus :osno:n% .S.u mvoEoE uo :o:s_E&E Ajddns ues siopusp  (7)
: "pasedd-

aABy mcozu._uno 2ATIOR Eusa Seale uo Em: udym A0 umcE :v

ZO—HM.—W_UmHQ

pue .mu_uio.» _za: [B19a0] (1)

- TANSVAW QNI HOTH

juswsAosdun ss3o0e o:_m. (n)
saoiyoa [ney uy s1aunpag (L)
S3[1YBA [NBY 19400 (S)

mmm}ume =u.u,_o\nuo>»m ()

uopezIqEls [eofwayd (D)
STANSVAW TOULNOD
JNOIELY PEOY PIABS  (p)  :edunog

35



6684 Aenuerp

*Kep Jod moE: € SBAIR 20BJINS PaqINISIP |[& O) .SEB Addy ()
10 {(3[ny 3y Aq poysiqeIss m:o:au:_uo% U 193w 0F) s1921j1qms [eotwayo. Liddy (%)

wowﬁsgcu s1 LoneIRTaA DANIRU JUBIS|0) Emzo% .*o umD D

nommou o>E suonerado aAnoe usym ajqissod se Apjomnb se ysiqeisg (1)

. : .uzm e SujAed| E:BaE uMOo|q puim.

.«o unowe dy3-SuIoNpal- Uy 9AN93]J0 9q UED SEAIR UBGIN 10 SABMPEOI

0) Eoom:uw b.mo.ﬁom §53]10 %40S UM SIOLLIEQ 100J-3AY O} -331Y ._. (D

.vumo_?ov aq ued 18nI ooa.tsm e mmo_cz suoneoyjdde Euzvuc sannbay (1)

.mco:m.:coo:oo pasinbas

pue :o:ao:nna 10} mvoEoE uo :o:mE..o.E_ Ajddns ued Eov=o> (2)
. . r'pasead

aARYy mcozﬁono aAnoe Bonk seasm uo vums :ona u>:ou.au umoE €))

| S .zo_EEch ,

SHUNSVAN ANIA H

coz.suwu A (D

Suousy puip  (S)
Suuarep (3)

4

vonezINqEIs [EonuSy) (D)

STANSVAN TO4LNOD

531§ UOLJINAISUOD) IANIBU /S¥LY JIRJING paqan)siq (s) :3danog

AOOEGANVYH NOILVINIWITdWI . €0F 31NY

36



RULE 403 IMPLEMENTATION HANDBOOK

BEST AVAILABLE CONTROL MEASURES

Rule 403, paragraph (d)(2) requires active operations [defined in Rule 403,
paragraph (c)(1)] within the South Coast Air Basin (see Figure 2-1) to implement
at least one best available control measure for each fugitive dust source type on
site. Additionally, as specified by subparagraph (f)(3)(D) of Rule-403, any person
seeking approval of a fugitive dust emissions control plan for projects within the
South Coast Air Basin must demonstrate to the satisfaction of the AQMD that the
given activity is employing all best available fugitive dust control measures.

The AQMD has prepared the attached. listing of best available fiigitive dust

control measures for a variety of source categories. This list is based on the U.S,

Environmental Protection Agency's reference: document entitled,” "Fugitive Dust

Background Document and Technical-Information Document for Best Available
~ Control Measures,” Office of Air and Radiation, September 1992. .

The AQMD encourages the use of those dust control measures that minimize the
‘use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible. ‘ '
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TABLE 1

BEST [REASONABLY] AVAILABLE CONTROL MEASURES FOR HIGH

WIND CONDITIONS
FUGITIVE DUST |
SOURCE ‘ CONTROL MEASURES
CATEGORY :
Earth-moving (1A) Cease all active operations; OR

(2A)

Apply water to soil not more than 15 minutes prmr to moving
such soil. :

Disturbed surface
areas

(0B)

(1B)
(2B)

(3B)
(4B)

On the last day of active operations prior to a weekend, holiday,
or any other period when active operations will not occur for
not more than four consecutive days: apply water with a
mixture of chemical stabilizer diluted to not less than 1/20 of
the concentration required to maintain a stabilized surface for a
period of six months; OR

Apply chemical stabilizers prior to wind event; OR

Apply water to all unstabilized disturbed areas 3 times per day.
If there is any evidence of wind driven fugitive dust, watering
frequency is increased to a minimum of four times per day; OR

Take the actions specified in Table 2, Item (3c); OR

Utilize any combination of control actions (1B), (2B), and (3B)
such that; in total, these actions: apply to all dxsturbed surface

- argas.

) 'Unpaved roads

(o)

2C)
(30)

Apply chemical slabilizers prior to wind event, OR
Apply water twice [once] per liour during active operation; OR
Stop all vehicular traffic.

Open storage piles

(1D)
(2D)

Apply water twice [once] per hour; OR
Install temporary coverings.

Paved road track-out

(1E)
(2E)

Cover all haul vehicles; OR

Comply with the vehicle freeboard requirements of Section
23114 of the California Vehlcle Code for both pubhc and

private roads.

All Categories

(1F)

Any other control measures approved by the Executive Officer
and the U.S. EPA as equivalent to the methods specified in
Table 1 may be used.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2

DUST CONTROL ACTIONS FOR EXEMPTION FROM PARAGRAPH (d)(4)

FUGITIVE DUST
SOURCE CATEGORY

' CONTROL ACTIONS

.| Earth-moving (except
construction cutting and
filling areas, and mining
operations)

(1a)

(1a-1)

Maintain soil moisture content at a minimum of |.
12 percent, as determined by ASTM method D- |
2216, or other equivalent method approved by
the - Executive Officer, the California Air

. Resources Board, and the U.S. EPA. Two soil |

moisture evaluations must be conducted during
the first three hours of active operations during a |
calendar day, and two such evaluations each
subsequent four-hour period of active operations;
OR

For any earth-moving which is more than 100
feet from all property lines, conduct watering as
necessary to prevent visible dust emissions from
exceeding 100 feet in length in any direction.

Earth-moving:
Construction fill areas:

(1)

Maintain soil moisture content at a minimum of
12 percent, as determined by ASTM method D- |
2216, or other equivalent method approved by
the Executive - Officer, the California Air
Resources Board, and the U.S. EPA.- For areas

which have an optimum moisture content for| -

compaction of less than 12 percent, as
determined by ASTM Method 1557 or other
equivalent method approved by the Executive
Officer and the California Air Resources Board |
and the U.S. EPA, complete the compaction
process as. expeditiously as possible after
achieving at least 70 percent of the optimum soil |
moisture content. Two soil moiSture evaluations

- must be conducted during the first three hours of

active operations during a calendar day, and two

- such evaluations during each subsequent four-

hour period of active operations.

* Measures in [brackets] are reasonably avallable control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 (Continued)’

FUGITIVE DUST

SOURCE CATEGORY

CONTROL ACTIONS

Earth-moving:
Construction cut areas
and mining operations:-

(Ic)

Conduct watering as necessary to prevent visible
emissions from extending more than 100 feet beyond
the active cut or mining area unless the area is

inaccessible to watering vehicles due to slope
" conditions or other safety factors. -

Disturbed surface areas
(except completed
grading areas)

Galb)

Apply dust suppression in sufficient quantxty and
frequency to maintain 2 stabilized surface. Any

- areas which cannot be stabilized, as evidenced by |

wind driven fugitive dust must have an application
of water at least twice per day to at least 80 [70]
percent of the unstabilized area.

Disturbed surface
areas: Completed
grading areas’

(20)

2d

Apply chemical stabilizers within five working days
of grading completion; OR

Take actions (3a) or (3c) specified for inactive
disturbed surface areas.

‘Inactive disturbed-
surface areas

(3a).

(3b)

(o)

Gd

Apply water to at least 80 [70] percent of all inactive
disturbed surface areas on a daily basis when there is

" evidence of wind driven fugitive dust, excluding any |

areas which are inaccessible to' watering vehicles due
to excessive slope or other safety conditions; OR
Apply dust suppressants in sufficient quantity and
frequency to maintain a stabilized surface; OR
Establish a vegetative ground cover within 21 [30]
days after active operations have ceased. Ground
cover must be of sufficient density to expose less
than 30 percent of unstabilized ground within 90
days of planting, and at all times thereafter; OR
Utilize any combination of control actions (3a), (3b),
and (3¢) such that, in total, these actions apply to all
mactlvc disturbed surface areas.

" Measures in .[brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 (Continued)”

FUGITIVE DUST _
SOURCE CATEGORY

CONTROL ACTIONS

Unpaved Roads

(4a) -

(4b)

(40)

Water all roads used for any vehicular traffic at
least once per. every two hours of " active
operations [3 times per normal 8 hour work daj{‘];.

.OR

Water all roads used for any vehicular traffic
once daily and restrict vehicle speeds to 15 miles
per-hour; OR A

Apply a chemical stabilizer to all unpaved road
surfaces in sufficient quantity and frequency.to

" maintain a stabilized surface.

Opén’ svtors‘lge piles

1 Ga)

(5b)

9
(5d)

_Apply chemical stabilizers; OR
. Apply water to at least 80 [70] percent of the

surface area of all open storage piles on a daily
basis when there is evidence of wind -driven
fugitive dust; OR

- Install temporary coverings; OR

Install a three-sided enclosure with walls with no
more than 50 percent porosity which extend, ata
minimum, to the top of the pile.

All Categories

(6a)

Any other control measures approved by the
Executive Officer and the US. EPA as
equivalent to the methods specified in Table 2

.may be used.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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-

' TABLE 3
TRACK-OUT CONTROL OPTIONS

PARAGRAPH (d)(5)(B)

CONTROL OPTIONS

OR

Pave or apply qﬁemical stabilization 4t sufficient concentration and frequency to
maintain a stabilized surface starting from the point of intersection with the
public paved surface, and-extending for a centerline distance of at least 100 feet |

| and a width of at least 20 feet.

)

Pave from the point of intersection with the public paved road surface, and
extending for a centerline distance of at least 25 feet and a width of at least 20
feet, and install a mék-qut control device immediately adjacent to the paved
surface such that exiting vehicles do not travel on any unpaved road surface after
passing through the track-out control device. '

3)

Any other control measures approved by the Executive Officer and the U.S. EPA
as equivalent to the methods specified in Table 3 may be used.

January 1999
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SAN TIMOTEO CANYON ROAD
&
LIVE OAK CANYON ROAD

RESURFACING PROJECT

PROJECT No. B7-0734 and A7-0354

SPECIAL PROVISIONS

DESCRIPTION:

In general, this project consists of resurfacing San Timoteo Canyon Road from Live Oak Canyon
Road to Redlands Boulevard, and Live Oak Canyon Road from San Timoteo Canyon Road to the
San Bemnardino County Line. The work includes traffic control, grinding of existing asphalt
concrete pavement, cold plane asphalt concrete pavement, place asphalt concrete pavement,
construct segments of asphalt concrete dike, shoulder backing, overside drains, metal beam guard
rail. Additional improvements include striping, thermoplastic pavement markings, installation of
pavement markers, rumble strips, and other work as may be required.

SPECIFICATIONS:

This project shall conform to the requirements of the May 2006 edition of the Standard
Specifications and Standard Plans as issued by the State of California Department of
Transportation.

Requirements on the construction plans for Portland Cement Concrete are modified to the PCC
Class designations, as described in Section 90-1.01 of the Standard Specifications, as follows:

Class “A” shall mean Class ‘“2"
Class “B” shall mean Class “3"
Class “C” shall mean Class “4"
Class “D” shall mean Class “1"

DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Excess earth excavation, pavement grindings and other excess materials resulting from
construction operations shall be disposed of by the Contractor outside of the highway right of way,
as provided in Section 7-1.13 of the Standard Specifications.
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The second paragraph of Section 7-1.13 of the Standard Specifications is modified fo read as
follows:

When any material is to be disposed of outside the highway right of way, and the County
of Riverside has not made arrangements for the disposal of such material, the Contractor
shall first obtain written authorization from the property owner on whose property the
disposal is to be made and he shall file with the Engineer said authorization or a certified
copy thereof together with a written release from the property owner absolving the County
of Riverside from any and all responsibility in connection with the disposal of material on
said property. If the disposal of materials is to be made at an established disposal facility
that is available for public use, the Contractor shall retain all authorizations and receipts
from said disposal facility and shall provide copies to the Engineer upon request.

LIQUIDATED DAMAGES:

The Contractor shall diligently prosecute the work to completion before the expiration of 60
calendar days from the date stated in the "Notice to Proceed". The Contractor shall pay to the
County of Riverside the sum of $10,000.00 per day, for each and every calendar day's delay n
finishing the work in excess of the number of working days prescribed above.

Each street in the project is further divided into their own time of completion and liquidated
damages as follows: '

The Contractor shall have 14 calendar days to complete all pavement related work on San
Timoteo Canyon Road with additional liquidated damages of $5,000.00 per day.

The Contractor shall have 14 calendar days to complete all pavement related work on Live
Oak Canyon Road with additional liquidated damages of $10.,000.00 per day.

RECORD DRAWINGS:

The Contractor shall keep one clean set of bond originals to note any changes which take place
during construction. These changes to the original plans and/or specifications shall be noted at the
appropriate locations with the appropriate changes indicated in red pencil or ink. The Contractor
shall note in large letters “RECORD DRAWINGS” on the Title Sheet of the plans. The job will
not be finalized by the Engineer until these record drawings have been completed to the
satisfaction of the Engineer. The changes shall be noted on the plans as the changes occur. The
record drawings shall be submitted to the Resident Engineer, and become the property of the
County at conclusion of the project.

Full compensation for maintaining and compiling the record drawings shall be considered to be
included in other items of work and no additional compensation will be allowed therefor.
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HOURS OF WORK:

Attention is directed to Section “Instruction To Bidders” item 17 “Hours of Work™ page A5 of
these Specifications.

San Timoteo Canyon Road:

All work related to paving shall be performed at night, between the hours of 8:00 P.M. and 5:00
A.M., Monday through Friday, except legal holidays, or as approved by the Engineer. Exceptions
and speciﬁc work schedules shall be submitted to the Engineer for consideration.

Live Oak Canyon Road:

Daily working hours shall be between the hours of 7:00 A.M. and 6:00 P.M., Monday through
Friday, except legal holidays, or as approved by the Engineer. Exceptions and spemﬁc work
schedules shall be submitted to the Engineer for consideration.

ITEMS OF WORK:

ORDER OF WORK:

Order of work shall conform to the provisions in Section 5-1.05, “Order of Work™ of the Standard
Specifications and these Special Provisions.

Attention is directed to “Liquidated Damages™ of these Special Provisions regarding specific
duration times for completion of work. These roads are vital commuter routes and many
businesses are dependent on these roads. There are significant liquidated damages for delays.

Attention is directed to “Public Convenience” of these Special Provisions regarding access to the
residents and business in the vicinity of the projects. For all roads and driveways adjacent to the
construction area, the Contractor shall coordinate with property owners to provide clearly marked,
unobstructed access to the roads and driveways.

Attention is directed to “Public Convenience” of these Special Provisions regarding the Public
Awareness Program and responding to communications with the public. The Contractor shall
coordinate with the Public Affairs Officer retained by the County on project signage, responding
to comments and complaints from the public and other public awareness requests as needed.

Attention is directed to ‘“Public Safety” of these Special Provisions regarding access for
emergency vehicles. The Contractor shall provide continual 12 feet drivable access for emergency
vehicles through the construction zones for all roads shown on the plans.

Attention is directed to “Traffic Control System” of these Special Provisions regarding preparation

of Traffic Control Plans. The Contractor is responsible for preparation and permitting of the
Traffic Control Plans with the Riverside County Transportation Department.
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Attention is directed to “Cooperation” of these Special Provisions regarding construction of
improvments by other forces or by other Contractors. Contractor shall construct the
improvements as shown unless it is determined by the County that the construciton of
improvements by other forces or by other Contractors take priority.

TRAFFIC CONTROL SYSTEM/ PUBLIC CONVENIENCE/ PUBLIC SAFETY:

Contractor shall prepare construction staging, and traffic control plans for review and approval by
the Transportation Department and Caltrans.

Proposed plans shall be submitted by the Contractor for review and approval by the Transportation
Department at least two weeks prior to the start of construction. The construction staging, detour
plans and traffic control plans shall be prepared, signed and stamped by a Civil Engineer or Traffic
Engineer who is registered as such in the State of California, unless otherwise specifically allowed
by the Engineer. The Contractor shall revise and implement the plans as directed by the
Construction Engineer. Construction shall not begin until the Engineer provides Contractor with
County approval of the plans.

Construction staging, and traffic control plans shall be in accordance with the appropriate '
standards and specifications for construction staging, traffic control, including the State of

California Highway Design Manual, the manual on Uniform Traffic Control Devices 2006

Edition, the corresponding California Supplement, and subsequent modifications as adopted by the

State of California Department of Transportation, Standard Plans and Standard Specifications, and

the Work Area Traffic Control Handbook (WATCH), as published by Building News, Inc. Any

requests for deviation from the established design standards or specifications are to be submitted

to the Construction Engineer for review and approval prior to submission of the required plans.

With regard to the preparation and implementation of the plans, attention is especially directed to
Sections 7-1.06, 7-1.08, 7-1.09, 7-1.11, 7-1.12 and Section 12 of the State of California Standard
Specifications. Section 12-2.02 of the Standard Specifications is deleted.

Maintaining traffic shall conform to the provisions in 7-1.02 "Load Limitations", 7-1.06 "Safety
and Health Provisions", 7-1.08 "Public Convenience", 7-1.09 "Public Safety”, and 12-3.04
"Portable Delineators" of the Standard Specifications, the Manual on Uniform Traffic Control
Devices 2006 Edition, the corresponding California Supplement, and subsequent modifications as
adopted by the State of California Department of Transportation, the Section of these contract
documents entitled “Insurance - Hold Harmless”, and these Special Provisions.

All existing traffic control signs and street name signs shall be maintained in visible locations as
directed by the Engineer.

Portable changeable message signs shall be furnished, placed, operated and maintained at those
locations shown on the approved Traffic Control Plans or where designated by the Engineer in
conformance with the provisions in Section 12, “Construction Area Traffic Control Devices” of
the Standard Specifications and these Special Provisions.
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All warning lights, signs, flares, barricades and other facilities for the sole convenience and
direction of public traffic shall be furnished and maintained by the Contractor. All traffic control
devices shall conform to and be placed in accordance with the Manual on Uniform Traffic Control
Devices 2006 Edition, the corresponding California Supplement, and subsequent modifications as
adopted by the State of California Department of Transportation.

All construction signs shall be either covered or removed when not required by the nature of the
work or if no present hazard to the motorist exists.

The Contractor shall notify the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to commencing
excavation for construction area sign posts. The regional notification centers include, but not
limited to, the following:

Notification Center Telephone Number
Underground Service Alert- 1-800-422-4133
Southern California (USA) 1-800-227-2600 or 811

Excavations required to install construction area signs shall be performed by hand methods
without the use of power equipment, except that power equipment may be used if it is determined
there are no utility facilities in the area of the proposed post holes.

No payment for extra work will be allowed for work performed as specified in Section 12-2.02
(Flagging Costs) of the Standard Specifications. Flagging costs will be borne entirely by the
Contractor.

Dust control shall conform to the provision of Section 10 of the Standard Specifications except
that no extra work will be allowed when the Engineer orders the application of water for the
purpose of controlling dust caused by public traffic as provided for in the last paragraph of Section
10.

The Contractor shall be responsible to distribute an information letter pertaining to the planned
work to all affected residences and businesses, at least one week prior to commencing work
adjacent to those residences and businesses. It shall be the responsibility of the Contractor to
coordinate with the Public Affairs Officer to obtain, print sufficient copies, and distribute the
letter. The Transportation Department logo shall be included on the letter. A computer file of the
logo may be obtained from the Engineer in .WPG, .DXF, .DGN or .DWG format. The letter shall
include a project description, the scope of work, the anticipated construction schedule, and other
information as appropriate. ‘

The Contractor shall post temporary no parking signs on affected streets 24 hours prior to work on
those streets. The temporary no parking signs shall state the anticipated dates and hours of work

on those streets.

Payment - Full compensation, except as otherwise provided herein, for conforming to the
requirements of this article, including furnishing, installing and maintaining all traffic control
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devices shown on the construction staging, and traffic control plans, shall be paid for on a lump
sum basis, and no additional compensation will be allowed therefor.

MAINTAINING TRAFFIC:

Maintaining traffic shall conform to the provisions in Section 7-1.08, “Public Convenience”,
Section 7-1.09, “Public Safety” and Section 12, “Construction Area Traffic Control Devices” of
the Standard Specifications and “Public Safety” of these Special Provisions.

Closure is defined as the closure of a traffic lane or lanes, including shoulder, ramp or connector
lanes, within a single traffic control system.

Closure shall conform to the provisions in “Traffic Control System” of these Special Provisions.

Local authorities shall be notified at least five (5) business days before work begins. The
Contractor shall cooperate with local authorities to handle traffic through the work area and shall
make arrangements to keep the work area clear of parked vehicles.

Personal vehicles of the Contractor’s employees shall not be parked on the traveled way or
shoulders including sections closed to public traffic.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane,
the shoulder area shall be closed.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane,
the shoulder area shall be closed with fluorescent orange traffic cones or portable delineators
placed on a taper in advance of the parked vehicles or equipment and along the edge of the
pavement at 25-foot intervals to a point not less than 25 feet past the last vehicle or piece of
equipment. A minimum of 9 traffic cones or portable delineators shall be used for the taper. A
W20-1 (ROAD WORK AHEAD) or W21-5b (RIGHT/LEFT SHOULDER CLOSED AHEAD) or
C24 (CA) (SHOULDER WORK AHEAD) sign shall be mounted on a crashworthy portable sign
support with flags. The sign shall be placed where designated by the Engineer. The sign shall be a
minimum of 48” x 48” in size. The Contractor shall immediately restore to the original position
and location a traffic cone or delineator that is displaced or overturned, during the progress of
work.

If minor deviations from the lane requirement chart are required, a written request shall be
submitted to the Engineer at least 15 days before the proposed date of the closure. The Engineer
may approve the deviations if there is no significant increase in the cost to the County and if the
work can be expedited and better serve the public traffic.

Designated legal holidays are January 1%, the third Monday in February, the last Monday in May,
July 4™, the first Monday in September, November 11", Thanksgiving Day, and December 25".
When a designated legal holiday falls on a Sunday, the following Monday shall be a designated
legal holiday. When November 11" falls on a Saturday, the preceding Friday shall be a designated
legal holiday.
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Full compensation for furnishing, erecting, maintaining, removing and disposing of the C43 (CA),
W20-1, W21-5b and C24 (CA) signs shall be considered as included in the contract lump sum
price paid for Traffic Control System and no additional compensation will be allowed therefor.

COOPERATION:

Attention is directed to Section 7-1.14, “Cooperation” of the Standard Specifications and these
Special Provisions.

The Contractor is hereby advised to cooperate with utility companies for adjusting water valves,
manholes and other facilities to grade.

Should construction be under way by other forces or by other Contractors within or adjacent to
those limits, the Contractor shall cooperate with all the other Contractors or other forces to the end
that any delay or hindrance to their work will be avoided. The right is reserved to perform other or
additional work at or near the site (including material sources) at amt time, by the use of other
forces.

CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGNS:

County furnished Construction Project Funding Identification Signs (4' X 8') shall be installed at
locations to be determined by the Engineer, within or near the project limits, in accordance with
the relevant requirements of Section 56-2 of the Standard Specifications and the appropriate
details of Standard Plans RS1 through RS4 for two post installation of signs, and as directed by
the Engineer.

The Contractor shall be responsible to:
1. Obtain and load the Construction Project Funding Identification Signs at the
Mckenzie Highway Operations Center, 2950 Washington Street, Riverside,
California 92504, telephone (951) 955-6899.

2. Transport the signs to the job site and off-load.

3. Install the signs using Contractor furnished posts, hardware and other required
materials.
4. At the completion of the project, when directed by the Engineer, remove signs from

installation location, remove Contractor owned posts and hardware from sign
panel, load the signs, and deliver the signs to the address listed above.

5. Off-load the signs to the location directed by the Engineer or other County
Representative.

Full compensation for the installation of Construction Project Funding Identification Signs,
including transportation, furnishing all labor, materials, tools, equipment, and incidentals and for
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doing all the required work, including all necessary excavation and backfill, shall be considered as
included in the various items of work, and no additional compensation will be allowed therefor.

WATER POLLUTION CONTROL (SANTA ANA RIVER BASIN- RISK LEVEL 1):

Throughout the term of this contract, the total land disturbance area of the project site is more than
1 acre. County will submit a Notice of Intent (NOI) to the California Regional Water Quality
Board — Santa Ana Region for compliance with the General Permit for Stormwater Discharges
Associated with Construction and Land Disturbance Activities (hereafter referred to as the
Construction General Permit), which is available at:

(http://www.waterboards.ca.cov/water issues/programs/stormwater/construction.shtml).

The Area-Wide Municipal Stormwater Permit NPDES No. CAS618033, hereafter referred to in
this section as the “Municipal Permit”, issued by the California Regional Water Quality Control
Board (CRWQCB) — Santa Ana Region. This permit regulates both stormwater and non-
stormwater discharges associated with Contractor’s construction activities. A copy of the Permit
may be obtained at the office of the County of Riverside Transportation Department, 14™ Street
Transportation Annex, 3525 14" Street, Riverside, California. (951) 955-6780, or may be obtained
on the internet at: http://www.swrcb.ca.gov/rwqcb8

The Contractor shall comply with the requirements of Construction General Permit, the Municipal
Permit, and the De Minimus Permit.

Contractor’s Stormwater Pollution Prevention Plan and Monitoring Program (SWPPP/MP) shall
be prepared by a Qualified SWPPP Developer in accordance with Section 2, “Preparing a
Stormwater Pollution Prevention Plan (SWPPP)”, of the Caltrans Stormwater Pollution
Prevention Plan (SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual
(March 2007), which is available as a free download from:

http://www.dot.ca.eov/hg/construc/stormwater/manuals.htm

This project is a Risk Level 1 project under the Construction General Permit. Therefore,
Contractor’s SWPPP/MP shall also conform to Attachment C, Risk Level 1 Requirements of the
Construction General Permit.

WATER POLLUTION CONTROL MEASURES

A. Work having the potential to cause water pollution shall not commence until the Contractor’s
SWPPP/MP has been reviewed and approved by the Engineer. The Engineer’s review and
approval of the Contractor’s SWPPP/MP shall not waive any contractual requirements and shall
not relieve the Contractor from achieving and maintaining compliance with all federal, state,
and local laws, ordinances, statues, rules, and regulations. A copy of Contractor’s SWPPP/MP
shall be maintained onsite. When the SWPPP/MP or access to the construction site is requested
by a representative of a federal, state, or local regulatory agency, Contractor shall make the
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SWPPP/MP available and Contractor shall immediately contact the Engineer. Requests from
the public for the Contractor’s SWPPP/MP shall be directed to the Engineer.

B. Contractor’s SWPPP/MP shall describe the Contractor’s plan for managing runoff during each
construction phase. Contractor’s SWPPP/MP shall describe the Best Management Practices
(BMPs) that will be implemented to control erosion, sediment, tracking, construction
materials, construction wastes, and non-stormwater flows. BMP details shall be based upon
California Stormwater Quality Association’s 2009 California Stormwater Quality BMP
Handbook  Portal or the  Caltrans Construction  Site BMP  Manual
(http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm). Contractor’s SWPPP/MP shall
describe installation, operation, inspection, maintenance, and monitoring activities that will be
implemented for compliance with the Construction General Permit and all applicable federal,
state, and local laws, ordinances, statutes, rules, and regulations related to the protection of
water quality.

C. Preparer of Contractor’s SWPPP/MP shall have one of the following certifications:

A California registered professional civil engineer;

A California registered professional geologist or engineering geologist;

A California registered landscape architect;

A professional hydrologist registered through the American Institute of Hydrology;

A Certified Professional in Erosion and Sediment Control™ (CPESC®) registered
through EnviroCert International, Inc.; or

A Certified Professional in Storm Water Quality™ (CPSWQ®) registered through
EnviroCert International, Inc.;

NhWN -
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D. Contractor shall designate a Water Pollution Control Manager that shall have one of the
certifications in the immediately preceding subsection D or one of the following certifications:
1. A certified erosion, sediment and storm water inspector registered through EnviroCert
International, Inc.; or
2. A certified inspector of sediment and erosion control registered through Certified
Inspector of Sediment and Erosion Control, Inc.

E. Contractor's Water Pollution Control Manager shall:

1. Be responsible for all water pollution control work.

2. Be the Engineer's primary contact for all water pollution control work.

3. Have the authority to mobilize resources (crews, supplies, equipment, etc.) to make
immediate repairs of water pollution control measures or to supplement water pollution
control measures to maintain compliance with all federal, state, and local laws,
ordinances, and regulations related to the protection of water quality, including the
General Permit for Stormwater Discharges Associated with Construction and Land
Disturbance Activities.

F. Water Pollution Control Training: Contractor shall provide water pollution control training to
Contractor's employees and subcontractors prior to their performing work on the work site.
The water pollution control training shall be appropriate to the employee or subcontractor
function and area of responsibility and shall address (as applicable):
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Materials & Waste Management
Non-Stormwater Discharge Management

1. Erosion Control (water and wind)
2. Sediment Control

3. Tracking Control

4.

5.

G. Monitoring and Reporting: Observations and inspections conducted by the Contractor's Water
Pollution Control Manager shall be documented on the Construction Site Inspection Checklist
included in Contractor's SWPPP/MP. A copy of each completed Construction Site Inspection
Checklist shall be submitted to the Engineer within 24 hours of conducting the mspection.

General Requirements:

In the event the County incurs any Administrative Civil Liability (fine) imposed by the CRWQCB
— Santa Ana River Basin Region, as a result of Contractor’s failure to fully implement the
provisions of “Stormwater and Non-Stormwater Pollution Control”, the Engineer, may, in the
exercise of his sole judgment and discretion, withhold from payments otherwise due Contractor a
sufficient amount to cover the Administrative Civil Liability including County staff time, legal
counsel, consultant support costs and all other associated cost.

The Contractor shall be responsible for all costs and for any liability imposed by law as a result of
the Contractor’s failure to comply with the requirements set forth in “Water Pollution Control”,
including but not limited to, compliance with the applicable provisions of the Caltrans Handbooks,
Construction General Permit, Federal, State, and local regulations. For the purpose of this
paragraph, costs and liabilities include, but not limited to, fines, penalties, damages, and costs
associated with defending against enforcement actions whether taken against the County or the
Contractor, including those levied under the Federal Clean Water Act and the State Porter-
Cologne Water Quality Act.

Within fifteen (15) working days after the award of the contract, the Contractor shall submit two
(2) copies of the SWPPP/MP to the Engineer for review and approval. The Contractor shall allow
ten (10) working days for the Engineer to review the SWPPP/MP. If revisions are required as
determined by the Engineer, the Contractor shall revise and resubmit the SWPPP/MP within three
(3) working days of receipt of the Engineer’s comments and shall allow ten (10) working days for
the Engineer to review the revisions. The Contractor shall submit four (4) copies of the approved
SWPPP/MP to the Engineer prior to notice to proceed. The Contractor must have an approved
SWPPP/MP prior to the notice to proceed. The Engineer may provide a letter of conditional
approval of the Contractor’s SWPPP/MP while minor revisions are made and may allow the
Contractor to begin only those certain construction activities identified in the letter of conditional
approval. In no case will the conditional approval extend beyond twenty-one (21) calendar days.
The Engineer may suspend construction operations until the Contractor submits a revised
SWPPP/MP that is reviewed and approved by the Engineer.

The SWPPP shall contain all required and applicable certifications and evidence of training for the

Water Pollution Control Manager, SWPPP Developer, and all other employees working on the
project receiving formal training or certification.
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Unless otherwise directed by the Engineer or specified in these Special Provisions, the
Contractor’s responsibility for SWPPP/MP implementation shall continue throughout any
temporary suspension of work ordered in accordance with Section 8-1.05, “Temporary Suspension
of the Work™, of the Standard Specifications.

The Engineer may withhold progress payments or order the suspension of construction operations
without an extension of the contract time, if the Contractor fails to comply with the requirements
of “Water Pollution Control” as determined by the Engineer.

All BMP repairs shall be implemented by the Contractor within 72 hrs. All BMP repairs shall also
be implemented by the Contractor prior to a qualifying storm event, as defined in the Construction
General Permit.

The Contractor shall be responsible for all the “Risk Level 1 Monitoring and Reporting
Requirements™ described in the General Construction Permit, which includes (but not limited to):

& Risk Level 1 - Visual Monitoring (Inspection) Requirements for Qualifying Rain Events
Risk Level 1 — Monitoring Methods

Risk Level 1 — Non-Storm Water Discharge Monitoring Requirements

Risk Level 1 — Non-Visible Pollutant Momtonng Requirements

Risk Level 1 — Records

o 0 O

The Contractor shall be responsible for all of the inspection required by the General Construction
Permit (weekly, pre and post storm, quarterly non-stormwater, etc). At the direction, the
Contractor shall be responsible for providing any information for annual reporting purposes in
electronic format, including inspection reports, photos, NOI, sampling and analysis repotts, etc.

The Contractor shall be responsible for obtaining coverage under latest adopted version of the De

Minimus Permit and provide notification prior to a regulated discharge. Compliance with the De

Minimus Permit is required by the Municipal Permit. This permit regulates non-stormwater

discharges to surface waters of various types of wastes that pose an insignificant threat to water

- quality and includes monitoring and reporting requirements. At least 45 days before the start of a

new (De Minimus Permit) discharge, the contractor shall submit an application and obtain the

authorization letter from the (the Regional Board’s) Executive Officer to discharge wastewater to

surface waters. The types of wastewater discharges regulated under this Permit include the

following discharges:

Construction dewatering wastes;

Wastes associated with well installation, development, test pumping and purging;

Aquifer testing wastes;

Dewatering wastes from subterranean seepage, except for discharges from utility vaults;

Discharges resulting from hydrostatic testing of vessels, pipelines, tanks, etc.;

Discharges resulting from the maintenance of potable water supply plpehnes tanks,

Teservoirs, etc.;

g. Discharges resulting from the disinfection of potable water supply pipelines, tanks, reservoirs,
etc.;

h. Discharges from potable water supply systems resulting from initial system startup, routine
startup, sampling of influent flow, system failures, pressure releases, etc.;

1. Discharges from fire hydrant testing or flushing;

U S R A
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Air conditioning condensate;

Swimming pool discharge;

Discharges resulting from diverted stream flows;

Decanted filter backwash wastewater and/or sludge dewatering filtrate water from water
treatment facilities; and

n. Other similar types of wastes as determined by the Regional Water Board Executive Officer,
which pose a de minimus threat to water quality yet must be regulated under waste discharge
requirements.

ek

At the direction of the Engineer the Contractor shall conduct monitoring, sampling and analysis,
and report preparation for conformance with Construction Permit, Municipal Permit, and De
Minimus Permit. The Contractor will not be compensated for sampling and analysis work due to
the Contractor’s failure to properly implement, inspect, maintain, and repair BMPs in
conformance with the approved SWPPP/MP and any amendments thereto, or for failing to store
construction materials or wastes in watertight conditions.

Each proposal shall have listed therein the name and address of a local certified laboratory within
50 miles of the project site to whom the bidder proposes to subcontract all laboratory sampling
and analysis, monitoring and report preparation necessary to comply with the Construction
General Permit, De Minimus and the Municipal Permit, in accordance with the Subletting and
Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code.
The bidder's attention is invited to other provisions of the Act related to the imposition of penalties
for a failure to observe its provisions by using unauthorized subcontractors or by making
unauthorized substitutions. The certified laboratory shall have experience with monitoring,
sampling and analysis, and report preparation for the Construction General Permit and/or the De
Minimus Permit and shall be certified by the State. A list of certified laboratories by the State can
be found at: ‘

http://www.cdph.ca.gov/certlic/labs/Documents/ELAPLablist.xls

Payment for Water Pollution Control shall be on a lump sum basis and shall include full
compensation for the work performed, including obtaining Permit coverage, developing,
preparing, revising, obtaining approval of, and amending the SWPPP/MP, implementing,
installing, constructing, operating, maintaining, and removing and disposing of temporary BMPs,
performing the observations, inspections, sampling, analysis, reporting, and street sweeping, and
as specified in the Caltrans Handbooks, Construction General Permit, De Minimus Permit,
Municipal Permit and these Special Provisions, and as directed by the Engineer.

When requested by the Contractor in writing and approved by the Engineer in writing or at the
direction of the Engineer, payment for following items may be made on the basis of force account
as provided in Section 9-1.03 “Force Account Payment® of the Standard Specifications.

1.) De Minimus Permit coverage and compliance

Street Sweeping.

The following special provision regarding “Street Sweeping” is being added to the contract
document.
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GENERAL

Summary
This work includes street sweeping. -

The SWPPP/MP shall describe and include the use of street sweeping as a Water Pollution Control
practice for sediment control and tracking control. Street sweeping shall also conform to all
applicable AQMD requirements.

Submittals

At least 5 working days before starting clearing and grubbing, earthwork, or other activities with
the potential for tracking sediment or debris, submit:

A The number of street sweepers that will be used as described in the SWPPP/MP.
B. Type of sweeper technology (or technologies).

Quality Control and Assurance
Retain the following records related to street sweeping and submit weekly to Engineer:

A. Tracking Inspection Log

B. Sweeping times and locations.
C. Quantity of sweeping waste disposal.
CONSTRUCTION

Street Sweepers
Sweepers must use one of these technologies:

A. Mechanical sweeper followed by a vacuum-assisted sweeper.
B. Vacuum-assisted dry (waterless) sweeper.
C. Regenerative-air sweeper.

or

D. Sweeping by hand is acceptable in lieu of A, B, and C above.

Operation
Street sweeping shall be conducted at:

A. Paved roads at job site entrance and exit locations.
B. Paved areas within the job site that flow to storm drains or water bodies.

Street sweeping shall be cbnducted, and sweeper(s) shall be available on site or within four hours
at any given time, for the following:

A. During clearing and grubbing activities.

B. During earthwork activities.
C. During trenching activities.
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During roadway structural section activities.

When vehicles are entering and leaving the job site.
After soil disturbing activities.

After observing offsite tracking of material.

Ommy

Contractor’s Water Pollution Control Manager shall inspect adjacent paved areas at job site
entrances and exits and paved roadways within the job site on a minimum daily basis, and more
frequently when activities that require street sweeping are being performed. Contractor’s Water
Pollution Control Manager shall maintain a “Tracking Inspection Log.” Street sweeping shall be
conducted:

A. " Within 4 hour, if sediment or debris is observed on paved areas or paved roadways.

At least one sweeper, in good working order, must be available for the job site at all times when
sweeping work may be required.

Perform street sweeping to minimize dust. If dust generation is excessive or sediment pickup is
ineffective, water may be used but shall be contained, collected (e.g. vacuum), and properly
disposed.

Material collected during street sweeping must be removed and disposed of under Section 7-1.13,
"Disposal of Material Outside the Highway Right of Way" of the Standard Specifications.

Full compensation to conform with the requirements of this section shall be considered as
included the contract lump sum price paid for Water Pollution Control including furnishing all
labor, materials, tools, equipment, and incidentals and for doing all the work involved in street
sweeping, including disposal of collected material, as shown on the plans, as specified in the
Standard Specifications, these Special Provisions, and as directed by the Engineer. Therefore, no
additional compensation will be allowed for street sweeping.

CLEARING AND GRUBBING:

Clearing and grubbing (including but not limited to removing vegetation) shall conform to the
provisions in Section 16 of the Standard Specifications.

Vegetation within the graded shoulder, except trees, shall be removed or trimmed as shown on the
plans and/or as directed by the Engineer.

Removed trees and trimmings shall be the property of the Contractor and shall be disposed of by
the Contractor, as provided in Section 7-1.13 of the Standard Specifications.

Regulatory Requirements

Attention is directed to the Federal Migratory Bird Treaty Act (15 USC 703-711) 50 CFR Part 21
and 50 CFR Part 10, and the California Department of Fish and Game Code Sections 3503, 3513
and 3800, that protect migratory birds, their occupied nests, and their eggs from disturbance or
destruction.
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Construction

Ground disturbance, tree, shrub and/or vegetation removal that occurs between February 1** and
September 1% will not commence until a preconstruction survey for nesting birds has verified that
no active nests have been located or the Engineer has approved the beginning of work. If an active
nest is located, construction within 500 feet of the nest must be avoided until the nest has been
vacated and the young are independent of their parents.

Between February 1 and September 1%, the Contractor shall notify the Engineer 15 working days
prior to beginning work disturbing structures, the ground or vegetation. The Engineer will
approve the beginning of work disturbing the ground or vegetation between February 1* and
September 1%, ‘ '

The Contractor shall use exclusion techniques directed by the Engineer to prevent migratory birds
from nesting in trees within the project limits.

If evidence of bird nesting is discovered, the Contractor shall not disturb the nesting birds or nests
until the birds have naturally left the nests. If evidence of migratory bird nesting is discovered
after beginning work, the Contractor shall immediately stop work within 500 feet of the nests and
notify the Engineer. Work shall not resume until the Engineer provides a written notification that
work may begin at or adjacent areas of the discovered bird nest locations.

Attention is directed to Section 8-1.05, “Temporary Suépension of Work” of the Standard
Specifications.

Nothing in this section shall relieve the Contractor from providing for public safety in
conformance with the provisions in Section 7-1.09, “Public Safety” of the Standard Specifications.

For the purpose of making partial payments pursuant to Section 9-1.06, “Partial Payments™ of the
Standard Specifications, the amount set forth for the contract item of work hereinafter listed shall
be deemed to be maximum total value of said contract item of work which will be recognized for

progress payment purposes:
Clearing and Grubbing - $ 3,000.00

After acceptance of the contract pursuant to Section 7-1.17, “Acceptance of Contract” of the
Standard Specifications, the amount, if any, payable for a contract item of work in excess of the
maximum value for progress payment purposes herein above listed for said item, will be included
for payment in the first estimate made after acceptance of the contract.

Payment:
Full compensation, except as otherwise provided herein, for conforming to the requirements of

this article including the removal of vegetation as directed by the Engineer shall be paid for on a
lump sum basis and no additional compensation will be allowed therefor.
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DEVELOP WATER SUPPLY:

Develop water supply shall conform to the provisions of Section 17 of the Standard Specifications
and these Special Provisions.

Attention is directed to the requirements of Section 10, "Dust Control".
Full compensation for developing water supply and furnishing watering equipment shall be

considered as included in the lump sum price paid for develop water supply and no additional
compensation will be allowed therefor.

COLD PLANE ASPHALT CONCRETE PAVEMENT:

The Contractor shall cold plane the asphalt concrete pavement to a depth as shown on the
approved plans or as directed by the Engineer.

The Contractor shall wedge plane 6 feet adjacent to the concrete curb and gutter to a depth as
shown on the plans below the lip of the gutter and a depth of 0.027 foot six feet from the gutter or
as directed by the Engineer.

The cold plane machine shall have a cutter head at least 72 inches wide and shall be operated so as
not to produce fumes or smoke.

The depth, width and shape of the cut shall be as indicated on the plans. The outside lines of the
planed area shall be neat and uniform. The road surfacing to remain in place shall not be damaged
In any way.

The material planed from the roadway surface, including material deposited in existing gutters or
on the adjacent traveled way shall become the property of the Contractor and shall be immediately
removed from the site of the work and disposed of as provided in Section 7-1.13, "Disposal of
Material Outside the Highway Right of Way", of the Standard Specifications. The removal crew
shall follow within 50 feet of the planer, unless otherwise directed by the Engineer.

Nothing in these Special Provisions shall relieve the Contractor from his responsibilities as
provided in Section 7-1.09, “Public Safety” of the Standard Specifications.

The contract unit bid price paid per square yard for Cold Plane Asphalt Concrete Pavement shall

include full compensation for providing all labor, tools, equipment and disposing of the grindings,
and no additional compensation will be allowed therefor.

GRINDING ASPHALT CONCRETE IN PLACE:

The Contractor shall pulverize the asphalt concrete pavement to the depths as shown on the plans
or as directed by the Engineer to pass a one inch screen. However up to five (5) percent of the
material may be retained on the one inch screen, provided that the oversized material is not large
enough to adversely affect the stability and hamper the shaping and compacting operation.
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The excess of the pulverized material and any material in excess of five (5) percent not passing the
one inch screen shall be removed and disposed of outside of the right of way as provided in
Section 7-1.13 of the Standard Specifications.

The material shall be of such sizes that the percentage composition by weight of materials shall
conform to the following grading using Test Method Calif. 202.

Sieve Size Percent Passing Sieve
1 inch 95-100

3/4 inch 85-100

No. 4 v 40-65

No. 30 10-30

No. 200 2-9

Material not conforming to the above grading may be used, subject to other tests as prescribed by
the Materials Engineer.

The pulverized asphalt concrete shall be stock piled if necessary, and placed as shown on the
plans, graded to a smooth even ride and compacted (95 percent minimum) in conformance with
Section 26-1.05 of the Standard Specifications. ‘

The contract unit bid price paid per square yard for Grinding Asphalt Concrete In Place shall
include full compensation for furnishing all labor, tools, materials, equipment including cold
planing the existing asphalt concrete pavement as directed by the Engineer and no additional
compensation will be allowed therefor.

ROADWAY EXCAVATION:

Roadway excavation shall conform to the provisions of Section 19 of the Standard Specifications
and these Special Provisions. All large rocks and boulders larger than 1 foot in greatest dimension
encountered during roadway excavation shall be considered unsuitable material and shall conform
to Section 19-2.02 of the Standard Specifications.

At road connections and at limits of concrete paving, existing pavement shall be header cut, grind
to a depth of 0.15', 15 feet long, full roadway width as directed by the Engineer. Full
compensation for furnishing all labor, tools and doing all the work necessary including grinding,
and sawcutting shall be considered as-included in the contract price paid per cubic yard for
Roadway Excavation and no additional compensation will be allowed therefor.

Existing pavement including any base material shall be cut back to neat lines and removed as
shown on the plans or as directed by the Engineer. Excess material will become the property of the
Contractor and will be disposed of as provided in Section 7-1.13 of the Standard Specifications.

PAYMENT

The contract unit bid price paid per cubic yard for Roadway Excavation shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing
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all work involved including the compaction of the subgrade and the grading of the shoulder as
directed by the Engineer and no additional compensation will be allowed therefor.

RELATIVE COMPACTION

Whenever relative compaction is specified to be determined by Test Method No. Calif. 216, the
in-place density may be determined by Test Method No. Calif. 231. The in-place density required
by Test Method No. Calif. 312 may be determined by Test Method No. 231. The wet weight or
dry weight basis and English Units of Measurement may be used at the option of the Materials
Engineer.

PREPARING EXISTING ROADBED FOR RESURFACING:

When asphalt concrete is to be spread over existing pavement, the existing pavement shall first be
cleaned of all dirt and extraneous material. The area shall be sprayed with paint binder prior to
resurfacing.

The area to which paint binder has been applied shall be closed to public traffic. Care shall be
taken to avoid tracking binder material onto existing pavement surfaces beyond the limits of
construction. Full compensation for furnishing all labor, tools, and materials necessary to clean
tracked paint binder shall be considered as included in the contract prices paid per ton for the
various contract items of asphalt concrete surfacing.

Asphalt concrete surfacing shall be placed on all existing surfacing, including curve widening,
public road connections, and left turn pockets, unless otherwise directed by the Engineer.

At road connections and private drives, additional asphalt concrete surfacing material shall be
placed and hand raked, if necessary, and compacted to form smooth tapered connections. Full
compensation for furnishing all labor and tools and doing all the work necessary to hand rake said
connections shall be considered as included in the contract prices paid per ton for the various
contract items of asphalt concrete surfacing involved and no additional compensation will be
allowed therefor.

When ordered by the Engineer, a leveling course of asphalt concrete shall be spread upon the
existing pavement by means of a motor grader unless an alternative method is approved by the
Engineer, and no compensation other than the contract price or prices being paid. for the material
will be made for such work.

Broken, failed, or other unsatisfactory portions of the existing surfacing, and sections interfering
with new construction shall be removed and disposed of as directed by the Engineer. The cost of
all such work will be paid for as extra work as elsewhere provided herein.

All raised pavement markers shall be removed prior to the application of paint binder.

The Contractor will be required to place County furnished temporary pavement markings as

directed by the Engineer.
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At the end of each day's work, preceding a non-working day or a day on which the Contractor
does not work, the distance between the ends of the adjacent surfaced lanes shall not be greater
than 10 feet nor less than 5 feet.

Payment: Except as otherwise provided, full compensation for furnishing all labor, materials,
tools, equipment and incidentals, and for doing all the work involved in preparing existing
roadbed as shown on the plans, as specified herein, and as directed by the Engineer shall be
considered as included in the contract price paid for asphalt concrete.

SHOULDER BACKING:

Shoulder backing shall provide for the grading of the shoulder as per plans, or as directed by the
Engineer. Unless otherwise specified, the width of the shoulder backing shall be six feet
minimum, at 2% +/- as directed, measured from the edge of pavement.

Onsite material may be used to fill in low areas, subject to approval by the Engineer. Ground
asphalt concrete may be used subject to the Engineer’s approval.

Ground asphalt concrete shall not be placed in or in close proximity to streambeds or drainage
courses, the limits of which shall be determined by the Engineer.

Imported material, if required to fill in low areas, shall conform to the provisions of Section 25,
“Aggregate Subbases” of the Standard Specifications and these Special Provisions, and the
- aggregate shall conform to the grading and quality requirements for Class 1 aggregate subbases.

Subbase material shall be clean and free from roots, vegetable matter and other deleterious
substances, and be of such character that when wet it will compact to form a firm stable base. The
material shall be of such sizes that the percentage composition by weight of material shall conform
to the aggregate grading requirements at the time the material is deposited on the roadbed when
determined by Test Method No. Calif. 202.

Payment for Shoulder Backing will be paid at the linear foot price bid and shall include full

compensation for furnishing all labor, materials, tools, and equipment, including the importing of
material and/or the handling of onsite material, and no separate payment will be allowed therefor.

AGGREGATE BASE:

Aggregate base shall be Class 2 and shall conform to the provisions in Section 26, “Aggregate
Bases” of the Standard Specifications and these Special Provisions and shall meet the gradation
requirements for ¥ inch maximum.

The first paragraph of Section 26-1.02A, “Class 2 Aggregate Base” shall be modified to read:
Aggregate for Class 2 aggregate base shall be free from organic matter and other

deleterious matter, and shall be of such nature that it can be compacted readily under
watering and rolling to form a firm and stable base. Aggregate may consist of broken and
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- crushed asphalt concrete or Portland cement concrete and may contain crushed aggregate
base or other rock materials. The material may contain no more than 3 percent brick by
weight as determined by California Test Method 202 as modified: Brick material retained
on a No.4 sieve shall be identified visually and separated manually. Brick quantification
shall be based on total weight of dry sample. Also, material retained on the 4.75 mm
(No.4) sieve shall contain no more than 15 percent of particles (gravel) that have no more
than one fractured face.

The Quality Requirements contained in Section 26-1.02A shall be modified to read:

QUALITY REQUIREMENTS

Test Contract Compliance

Resistance (R-Value)

Virgin Rock 78 Minimum
Crushed Miscellaneous 80 Minimum
Sand Equivalent 35 Minimum
Durability Index 35 Minimum
Percentage Wear

100 Revolutions 15 Maximum

500 Revolutions 52 Maximum

Quantities of Aggregate Base will be paid for at the contract unit price per cubic yard and in
accordance with the provisions of Sections 26-1.06 and 26-1.07 of the Standard Specifications.

HOT MIX ASPHALT:

Asphalt concrete shall be Type "A" and shall conform to the requirements of Section 39 of the
Standard Specifications and the following:

Aggregate grading shall be three-quarter inch (3/4") maximum, medium.

The asphalt lift thickness table, as shown in Section 39-6.01, “General Requirements” of the
Standard Specifications, is revised as follows:
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Total Thickness Minimum Top Next Lower All Other Lower
Shown on Plans No. of Layer Thickness Layer Thickness Layer Thickness
Layers (foot) (foot) (foot)

Min. Max. Min. Max. Min. Max.
0.24-foot or less® 1 - - - - - -
0.25-foot 2" 0.12 0.13 0.12 0.13 - -
0.26 - 0.46 foot 2 0.12 0.21 0.14 0.25 - -

3 or
0.47-foot or more 0.15 0.21 0.15 0.25 0.17 0.25
more

Footnotes to asphalt thickness table are revised as follows:

a. No Change.
b. One layer of 0.25 foot thick may be placed as approved by the Engineer.
When the Traffic Index specified is 5.5 or below, two . layers shall be
placed.
ASPHALTS

Asphalt shall conform to the provisions in this Section, “Asphalts”. Section 92, “Asphalts” of the
Standard Specifications shall not apply.

Asphalt shall consist of refined petroleum or a mixture of refined liquid asphalt and refined solid
asphalt, prepared from crude petroleum. Asphalt shall be:

1. Free from residues caused by the artificial distillation of coal, coal tar, or paraffin;
2. Free from water; ‘
3. Homogeneous.

- GENERAL

The Contractor shall furnish asphalt in conformance with the State of California Department of
Transportation’s “Certification Program for Suppliers of Asphalt”. The Department maintains the
program  requirements, procedures, and a list of approved suppliers at
http://www.dot.ca.gov/hg/esc/Translab/fpmcoc.htm.

The Contractor shall ensure the safe transportation, storage, use, and disposal of asphalt.

The Contractor shall prevent the formation of carbonized particles caused by overheating asphalt
during manufacturing or construction.
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