SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

FROM: TLMA - Transportation Department SUBMITTAL DATE:
December 8, 2011

SUBJECT: Dillon Road rehabilitation from Avenue 44 to Landfill Road in the City of Indio,
City of Coachella, and unincorporated area of Riverside County.

RECOMMENDED MOTION: That the Board of Supervisors:

1. Approve the plans and specifications for the Dillon Road rehabilitation and associated
improvements from Avenue 44 to Landfill Road including portions in the Cities of Indio
and Coachella.
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The Honorable Board of Supervisors

RE: Dillon Road rehabilitation from Avenue 44 to Landfill Road in the City of Indio, City of
Coachella, and unincorporated area of Riverside County.

December 8, 2011

Page 2 of 2

bids will be opened.
BACKGROUND:

The Transportation Improvement Program provides for the rehabilitation of Dillon Road from
Avenue 44 to 0.28 miles north of Landfill Road in the City of Indio, City of Coachella and
unincorporated area of Riverside County.

The proposed road improvements will consist of grind in place and overlay of existing
pavement, cold plane and overlay, and reconstruction of the intersection at Avenue 44.
Additional improvements include replacement of existing asphalt concrete dikes and overside
drains, shoulder backing, and placement of thermoplastic pavement markings and striping.

The City of Indio and the City of Coachella will reimburse the County for the improvements
being done within their respective jurisdictions. The cooperative agreement between the Cities
and the County will be submitted to the Board for approval prior to the award of this project.

The submitted plans and specifications have been approved as to form by County Counsel.

Environmental clearance is complete.

Project No: B8-0609
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SPECIFICATIONS AND CONTRACT DOCUMENTS

for the construction of

DILLON ROAD REHABILITATION PROJECT

FROM AVENUE 44 TO LANDFILL ROAD
Project No. B8-0609

Contract Approvals:

Approved by:

W 1 [ 24[z00]

Khalid Nasim, Date
Engineering Division Manager

Engineering Certification:

These specifications, special provisions, énd estimates have been prepared by or
under the direction of the following Registered Civil Engineers:

Civil:

O At /151

Cindi A. Wachi, Date
County Project Manager
R.C.E. C53744
Traffic:
DOWLING TSAl
/// 77
No. C_52870 Dowling Tsai, Date

R.C.E. C52870




SPECIFICATIONS AND CONTRACT DOCUMENTS

for

DILLON ROAD REHABILITATION PROJECT

FROM AVENUE 44 TO LANDFILL ROAD

Project No. B8-0609

Water Pollution Control:

Reviewed and Recommended by:

(Ohaodio) Fraio A\ oz |1
Ch’ﬁdla Steiding \) '

Senior Transportation PIanner/NPDES
Coordinator
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NOTICE INVITING BIDS

County of Riverside, herein called Owner, invites sealed proposals for:

DILLON ROAD
REHABILITATION PROJECT
AVENUE 44 TO LANDFILL ROAD

PROJECT NO B8-0609

Proposal shall be delivered to the Riverside County Transportation Department, 14" Street Annex, 3525
14™ Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on

Wednesday, January11, 2012, to be promptly opened in public at said address. Each proposal shall be in

accordance with plans, specifications, and other contract documents, dated November 2011, and

prepared by County of Riverside, whose address is same as the above, from whom they may be obtained
upon deposit of $25 per set, plus mailing. No refund. Prospective bidders may preview the plans,

specifications and other contract documents, at no charge prior to purchase, at the above noted location.

The Contractor is required to have a Class "A" license or Class “C-12” License at the time of bid
submission.

Dated: December 20, 2011

Kecia Harper-lhem, Clerk of the Board

By:

Deputy




INSTRUCTIONS TO BIDDERS

. Form of Proposal. The proposal must be made on the form of Contractor's Proposal which is
included in the Contract Documents and must be completely filled in, dated and signed. If
provision is made for alternates, they must all be bid, unless otherwise provided in the
Special Provisions.

. Bid Bond. The proposal must be accompanied by a 10% Bid Bond, using the form provided
in the Contract Documents, or by a certified or cashier's check payable to the order of County
in an amount not less than 10% of the amount bid, inclusive of altemateAs.

Submission of Proposal. A proposal must be submitted in a sealed opaque envelope which
clearly identifies the bidder and the project. Bids must be received by the time and at the
place set forth in the Notice Inviting Bids and may be withdrawn only as stated in the
proposal. Bids shall be completed in ink.

. Contract Documents. The complete Contract Documents are identified in the Agreement.
Potential bidders are cautioned that the successful bidder incurs duties and obligations under
all of the Contract Documents and that they should not merely examine the Plans and
Specifications in making their bid.

. License. To be considered for award of the contract, a potential bidder must have the kind of
license required under provisions of the California Business and Professions Code for the
work covered in this proposal. This includes joint ventures.

Each item of work will be performed by a Contractor which is qualified and properly
licensed for that work.

Pursuant to California Labor Code Section 3099, certification is required for all persons who
perform work as electricians for Contractors licensed as Class C-10 Electrical Contractors.
Proof of certification shall be provided to the County before the start of construction.

. Quantities. The amount of work to be done or materials to be furnished under the Contract as
shown in the Contractor's Proposal are but estimates and are not to be taken as an expressed
or an implied statement that the actual amount of work or materials will correspond to the
estimate.

County reserves the right to increase or decrease or to entirely eliminate certain items from
the work or materials to be furnished if such action is found to be desirable or expedient.

Contractor is cautioned against the unbalancing of his bid by prorating his overhead only into
one or two items when there are a number of items listed in the schedule.
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11.

Interpretation of Documents. Discrepancies, omissions, ambiguities, requirements likely to
cause disputes between trades and similar matter shall be promptly brought to the attention of
the County of Riverside in writing. When appropriate, Addenda will be issued by County.

If the Bidder requires clarification or interpretation of the Bidding Documents, the Bidder
shall make a written request to the County by a Request for Information (RFI). All requests
for information must be submitted, in writing, between the hours of 8:00 AM and 5:00 PM
on any day, Monday through Friday (except holidays), up to, including and no later than the
fifth (5™ day prior to Bid Closing Deadline, by hand delivery, mail, fax or electronic mail.
The County of Riverside will not respond to Requests for Information submitted after that
time, unless the County determines, at its sole discretion, which it is in the best interest of the
public and the County to do so. Requests for Information should be addressed to. County of
Riverside, Transportation Department, Attn: Joel Jimenez; 3525 14" Street, Riverside, CA
92501, facsimile (951) 955-3164, electronic mail: jrjimenez@rctlma.org

No communication by anyone as to such matters except by an Addendum affects the
meaning or requirements of the Contract Documents.

. Addenda. County reserves the right to issue Addenda to the Contract Documents at any time

prior to the time set to open bids. Each potential bidder shall leave with the County
Transportation Department his name and address for the purpose of receiving Addenda to be
mailed or delivered to such names at such addresses. To be considered, a Contractor's
Proposal must list and take into account all issued Addenda.

Inspection _of Site. Bidders must examine the site and acquaint themselves with all
conditions affecting the work. By making his bid a bidder warrants that he has made such
site examination as he deems necessary as to the condition of the site, its accessibility for
materials, workmen and utilities and ability to protect existing surface and subsurface
improvements. No claim for allowances - time or money - will be allowed as to such
matters.

Bonds. The County requires a 100% Payment Bond and 100% Performance Bond from the
successful bidder. All Bonds must be on County's forms contained in the Contract
Documents.

The bonds must be underwritten by a Surety Company, which is admitted to transact the
business of insurance in the State of California, and which carries a rating in the current issue
of Best's Insurance Guide of "A" or better with a financial size of at least "VIII". The bond
forms included in the project documents shall be used. All signatures on the bonds shall be
notarized. Bonds shall be provided with an executed Power of Attorney issued by the surety.

Bids. Bids are required for the entire work, including all alternate bid schedules, if
applicable, unless otherwise explicitly allowed in the bid documents. The amount of the bid
for comparison purposes will be the total of all items. The total of unit basis items will be
determined by extension of the item price bid on the basis of the estimated quantity set forth
for the item.
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The bidder shall set forth for each item of work in clearly legible figures, an item price and a
total for the item in the respective spaces provided for this purpose. In the case of unit basis
items, the amount set forth under the "Total" column shall be the extension of the item price
bid on the basis of the estimated quantity for the item.

In case of discrepancy between the item price and the total set forth for the item, the item
price shall prevail, provided, however, if the amount set forth as an item price is ambiguous,
unintelligible or uncertain for any cause, or is omitted, or in the case of unit basis items, is
the same amount as the entry in the "Total" column, then the amount set forth in the "Total"
column for the item shall prevail in accordance with the following:

a. As to lump sum items, the amount set forth in the "Total" column shall be the item
price.

b. As to unit basis items, the amount set forth in the "Total" column shall be divided by
the estimated quantity for the item and the price thus obtained shall be the item price.

The bidder is advised that the items of work may be grouped into bid schedules, and that
certain bid items may be listed in more than one bid schedule, and with different bid item
numbers, and the following shall apply thereto:
The bidder is directed to submit the same bid amount for all contract bid items that are
listed with the same item code and item description. Said bid items are referred to herein
as “Like Bid Items”.
“Like Bid Items” shall be considered a single bid item for purposes of calculating
increased and decreased quantities, and as otherwise applicable in Section 4-1.03,
“Changes” of the Standard Specifications.
The following are not subject to this bidding requirement:
1. Bid items with the same item code but different item descriptions.
2. Bid items that are measured as “lump sum” or “force account”.
3. Alternate bid schedules.
In the event that a bidder submits different unit bid amounts for “Like Bid Items”, as
described above, the bid will be corrected by applying the lowest of the unit bid amounts
to all the respective “Like Bid Items”.

No bidder may withdraw his bid for a period of ninety (90) days after the bid opening.

12. Award of Contract. The County reserves the right to reject all bids received. Acceptance by
the governing body of the County by resolution or minute order at a meeting regularly called

A3




13.

14.

and held of a Contractor's Proposal constitutes an award of the contract and the execution of
the Agreement is a written memorial thereof.

The County of Riverside will submit the contract documents to the low responsive and
responsible bidder for execution prior to award utilizing the following procedures and
requirements:

a. A bidder whose proposal is accepted shall execute the formal construction agreement
‘with the County of Riverside, similar to the form attached hereto as a sample, and
shall return said agreement, together with approved performance and payment bonds
and with complete evidence of insurance as required elsewhere herein, including
executed additional insured endorsements and waivers of subrogation, within ten (10)
working days from the date of the Notice of Acceptance of Proposal and Intent to
Award as issued by the Transportation Department. All submittals shall meet the
requirements of the bid documents. Corrections, if required, shall be made and the
revised documents shall be resubmitted within two (2) working days of Contractor’s
receipt of review comments.

b. The contract bonds and insurance documentation shall be submitted in accordance
with the contract requirements prior to submission to the County of Riverside Board
of Supervisors for award by the Transportation Department, and prior to the
performance of any work under the contract.

c. If a Bidder to whom a Notice of Acceptance of Proposal and Intent to Award has
been issued, fails or refuses to sign a construction agreement, or to furnish the bonds
or insurance certificates and endorsements as required within the prescribed period of
time as described above, the County of Riverside may, at its sole discretion, rescind
the Notice of Acceptance, and the bid guarantee submitted by that Contractor shall
become the property of the County of Riverside as prescribed in the bid documents
and as allowed by law.

d. Ifitis in the best interest of the County of Riverside, the County reserves the right to
award the contract prior to execution by the Contractor. Thereafter, County shall mail
or deliver to the lowest responsible bidder the agreement for Contractor’s execution
and return.

Return of Guarantee. Bid bonds will not be returned unless specifically requested by the
bidder. Any submitted negotiable securities of unsuccessful bidders will be returned by mail
within 30 days of the award of a contract to the successful bidder. Any submitted negotiable
security of the successful bidder will be returned by mail within 30 days of receipt by the
County of executed contract, certificate of insurance, performance bond and payment Bond.

Subletting and Subcontracting. Bidders are required pursuant to the Subletting and
Subcontracting Fair Practices Act (commencing with Section 4100 of the Public Contracts
Code) to list in their proposal the name and location of place of business of each
subcontractor who will perform work or labor or render services in or about the construction
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18.

19.

of the work or improvement or a subcontractor who specifically fabricates and installs a
portion of the work or improvement according to detailed drawings contained in the Plans
and Specifications in excess of 1/2 of 1% of this prime Contractor's total bid. Failure to list a
subcontractor for a portion of the work means that the prime Contractor will do that portion
of the work. It is the County's intent for the Subletting and Subcontracting Fair Practice Act
to apply to all phases of the work.

Qualifications of Bidders. No award will be made to any bidder who cannot give satisfactory
assurance to the Board of Supervisors as to his own ability to carry out the contract, both
from his financial standing and by reason of his previous experience as a Contractor on work
of the nature contemplated in the contract. The bidder may be required to submit his record
of work of similar nature to that proposed under these specifications, and unfamiliarity with
the type of work may be sufficient cause for rejection of bid.

Contract Participation. Riverside County's M/W/DVBE Contract Participation Program
affirms the utilization and participation of qualified minority, women and disabled veteran
firms in its contracting and procurement activities. The County encourages general and
prime Contractors to afford competitive subcontracting opportunities to minority, women and
disabled veteran firms where possible, in their contracting and procurement activities with
the County of Riverside.

Hours of Work. Attention is directed to Section 8-1.06,”Time of Completion” and Section 7-
1.01A (1), “Hours of Labor” of the Standard Specifications.

Daily working hours shall be between the hours of 7:00 a.m. and 6:00 p.m., Monday through
Friday, except legal holidays, as approved by the Engineer. Exceptions and specific work
schedules shall be submitted to the Engineer for consideration.

Labor Code. Pursuant to the Labor Code, the governing board of the Owner has obtained
from the Director of the Department of Industrial Relations, State of California, his
determinations of general prevailing rates of per diem wages applicable to the work, and for
holiday, and overtime work, including employer payments for health and welfare, pensions,
vacation and similar purpose, as set forth on schedule which is on file at the principal office
of the Owner, and which will be made available to any interested person upon request.

Alternate Bid Schedules. If the Proposal includes bid items listed under a Base Bid Schedule
and one or more Alternate Bid Schedules, the following shall apply: The County may award
only the items of work listed on the Base Bid Schedule, or may choose to award some or all
of the Alternate Bid Schedules in addition to the Base Bid Schedule. Unless otherwise
specified, the basis of the selection of the lowest bid shall be the lowest responsive and
responsible bid for the sum of all Bid Schedules.

If the Proposal includes bid items listed under two or more Alternate Bid Schedules with no
Base Bid Schedule, the following shall apply: This project contains Alternate Bid Schedules
that may or may not be mutually exclusive, as described elsewhere in the bid documents.
The County may award the items of work listed on one or more of the Alternate Bid
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21.

Schedules. In the case of mutually exclusive Alternate Bid Schedules, only one of the
Alternate Bid Schedules will be selected for award. Unless otherwise specified, the basis of
the selection of the lowest bid shall be the lowest responsive and responsible bid for the sum
of all Bid Schedules.

The County also reserves the right to reject all bids received.

Dust Abatement. Attention is directed to Section 23, “Dust Abatement” with regard to the
dust abatement provisions of the contract.

Submission of Insurance Certificate. Within ten (10) working days of the date of the Notice
of Acceptance of Proposal and Intent to Award issued by the County of Riverside, the
successful Contractor shall submit a certificate of insurance, including required
endorsements, which provides evidence that the bidding Contractor has insurance coverage
that meets the requirements of Section 18 of the General Conditions. Failure to have
complete insurance coverage in place and to provide all required certificates and
endorsements within the specified ten (10) working days period will be grounds for declaring
the bidder to not be in compliance with the bid documents, rescinding the Notice of
Acceptance, making a claim against the bid bond, and awarding to the second low bidder, at
the sole discretion of the County.




CONTRACTOR’S PROPOSAL

TO: COUNTY OF RIVERSIDE DATE:
hereafter called “County”:
BIDDER:

(hereafter called “Contractor”)

THE UNDERSIGNED, Contractor, having carefully examined the site and the Contract Documents for the
construction of DILLON ROAD REHABILITATION PROJECT, FROM AVENUE 44 TO LANDFILL
ROAD, PROJECT No. B8-0609 hereby proposes to construct the work in accordance with the Contract

Documents, including Addenda Nos. for the amount stated in this Proposal.

By submitting this Proposal, Contractor agrees with County:

1.

That unless withdrawn in person by Contractor or some person authorized in writing by Contractor
not by telephone or telegram before the time specified in the Notice Inviting Bids for the public
opening of bids, this Proposal constitutes an irrevocable offer for 90 calendar days after that date.

. County has the right to reject any or all Proposals and to waive any irregularities or informalities

contained in a Proposal.

To execute the Agreement and deliver the Faithful Performance Bond, Payment Bond and
Insurance Certificate with endorsements, which comply with the requirements set forth in the
Instructions to Bidders and General Conditions, within ten (10) working days of the date of the
Notice of Acceptance of Proposal and Intent to Award as issued by the County of Riverside.

That the contract shall be awarded upon a resolution or minute order to that effect duly adopted by
the governing body of County; and that execution of the Contract Documents shall constitute a

written memorial thereof. '

To submit to County such information as County may require to determine whether a particular
Proposal is the lowest responsible bid submitted.
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6. That the accompanying certified or cashier’s check or Bid Bond is in an amount not less than 10%
of the total bid submitted and constitutes a guarantee that if awarded the contract, Contractor will
execute the Agreement and deliver the required bonds within ten (10) days after notice of award. If
Contractor fails to execute and deliver said documents, the check or bond is to be charged with the
costs of the resultant damages to County, including but not limited to publication costs, the
difference in money between the amount bid and the amount in excess of the bid which it costs
County to do or cause to be done the work involved, lease and rental costs, additional salaries and
overhead, increased interest and costs of funding the project, attorney expense, additional
engineering and architectural expense and cost of maintaining or constructing alternate facilities
occasioned by the failure to execute and deliver said documents.

7. By signing this proposal the Contractor certifies that the representations made therein are made
under penalty of perjury.
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DILLON ROAD
REHABILITATION PROJECT
FROM AVENUE 44 TO LANDFILL ROAD

PROJECT NO. B8-0609

PROPOSAL
ITEM | ITEM TEM UNir | ESTIMATED | 1TEM PRICE TOTAL
No. | CODE QUANTITY | (INFIGURES) | (N FIGURES)

1 | 066102 | DUST ABATEMENT LS 1

2 | 074020 | WATER POLLUTION CONTROL LS 1

3 | 120100 | TRAFFIC CONTROL SYSTEM LS 1

4 | 170101 | DEVELOP WATER SUPPLY LS 1

5 | 160101 | CLEARING AND GRUBBING - LS 1

6 | 011505 | GRINDING ASPHALT CONCRETE IN PLACE sQYp| 20,955

7 | 011510 | COLD PLANE ASPHALT CONCRETE PAVEMENT (25) | SQYD| 1,150

8 | 190101 | ROADWAY EXCAVATION cY 630

9 | 260201 | CLASS 2 AGGREGATE BASE cY 330

10 | 390129 | HOT MIX ASPHALT TYPE "C" TON| 7,680

11 | 394046 | PLACE ASPHALT CONCRETE DIKE (TYPE D) LF 50

12 | 013903 | PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 3,065

13 | 013002 ;}iigegM g%’}‘;%ﬁ;ig;fmm DRAIN (INCLUDING AC| ¢, R

14 | 000003 | PLACE ASPHALT CONCRETE DIKE TRANSITIONS LF 50

15 | 394002 | PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) | SQYD 35

16 | 190185 | SHOULDER BACKING LF 8,790

17 | 840656 | PAINT TRAFFIC STRIPE (2-COAT) LF 9,630

18 | 840515 | THERMOPLASTIC PAVEMENT MARKING SQFT| 350

19 | 850102 | PAVEMENT MARKER (REFLECTIVE) EA 420

20 | 566011 | ROADSIDE SIGN - ONE POST EA 6

21 | 000003 | REMOVE AND SALVAGE ROADSIDE SIGN EA 9

22 | 820108 | DELINEARTOR (CLASS 2) EA 11

25 | as2002 |VETAL SEAM GUARD RAILING (STEEL POST & END CAP| | )
PROJECT TOTAL: $
ITEMS 1-23 "WORDS"
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BIDDER DATA:

Name of Bidder

Type of Organization

Person(s) Authorized to Sign for Bidder

Address

Phone

Contractor's License
Type & Number

Expiration Date

8. DESIGNATION OF SUBCONTRACTORS: Contractor submits the following
complete list of each subcontractor who will perform work or labor or render service
in or about the construction in an amount in excess of 1/2 of 1% of the total bid.

ITEM SUBCONTRACTOR ADDRESS LICENSE NO.

Percent of work to be performed by sub-contractors: %
(Note: 50% of the work required to be performed by general contractor)

IN WITNESS WHEREOF Contractor executed this Proposal as of the date set forth on
Page 1 of this proposal.

TITLE

"Contraétor"
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AFFIDAVIT FOR INDIVIDUAL CONTRACTORS

declares as follows:

That he or she is the party making the foregoing proposal or
bid; that the bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not
collusive or sham; that the Dbidder has not directly or
indirectly induced or solicited any other bidder to put in a
false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to
put in a sham bid, or that anyone shall refrain from bidding;
that the bidder has not in any manner, directly or indirectly,
sought by agreement, communication, or conference with anyone to
fix the bid price of the bidder or any other bidder, or to fix
any overhead, profit, or cost element of the bid price, or of
that of any other bidder, or.to secure any advantage against the
County of Riverside or anyone interested in the proposed
contract; that all statements contained in the bid are true;
and, further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the
contents thereof, or divulged information or data relative
thereto, or paid, and will not pay, any fee to any corporation,
partnership, company association, organization, bid depository,
or to any member or agent thereof to effectuate a collusive or
sham bid.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month) ,
(year) at , California

Signature of affiant:

Note: Notarization of signature required
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AFFIDAVIT FOR JOINT VENTURE OR COPARTNERSHIP CONTRACTOR

Declares as follows:

That he or she is a member of the joint venture or copartnership
firm designated : as
which 1is the party making the foregoing proposal or bid; that
the bid is not made in the interest of, or on behalf of, any
undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or
indirectly induced or solicited any other bidder to put in a
false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to
put in a sham bid, or that anyone shall refrain from bidding;
that the bidder has not in any manner, directly or indirectly,
sought by agreement, communication, or conference with anyone to
fix the bid price of the bidder or any other bidder, or to fix
any overhead, profit, or cost element of the bid price, or of
that of any other bidder, or to secure any advantage against the
County of Riverside or anyone interested in the proposed
contract; that all statements contained in the bid are true;
and, further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the
contents thereof, or divulged information oJr data relative
thereto, or paid, and will not pay, any fee to any corporation,
partnership, company association, organization, bid depository
or to any member or agent thereof to effectuate a collusive or
sham bid.

That he has been and is duly vested with authority to make and
sign instruments for the joint venture or copartnership by
who
constitute the other members of the joint venture or
copartnership. '

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month) ,
(year) at _ , California

Signature of affiant:

Note: Notarization of signature required
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AFFIDAVIT FOR CORPORATE CONTRACTOR

declares as follows:

That he or she is of

a corporation which is the party making the foregoing proposal
or bid; that the bid is not made in the interest of, or on
behalf of, any undisclosed person, partnership, company,
association, organization, or corporation; that the bid 1is
genuine and not collusive or sham; that the bidder has not
directly or indirectly induced or solicited any other bidder to
put in a false or sham bid, and has not directly or indirectly
colluded, conspired, connived, or agreed with any bidder or
anyone else to put in a sham bid, or that anyone shall refrain
from bidding; that the bidder has not in any manner, directly or
indirectly, sought by agreement, communication, or conference
with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the
bid price, or of that of any other bidder, or to secure any
advantage against the County of Riverside or anyone interested
in the proposed contract; that all statements contained in the
bid are true; and, further, that the bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown
thereof, or the contents thereof, or divulged information or
data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company association, organization, bid
depository, or to any member or agent thereof to effectuate a
collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is
true and correct.

Dated this (day) of (month) ,
(year) at , California

Signature of affiant:

Note: Notarization of signature required
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Bid Bond

Recitals:

1. "Contractor", has submitted
his/her Contractor's Proposal to County of Riverside, "County", for the construction of public work for
Dillon Road Rehabilitation Project from Avenue 44 to Landfill Road, Project No. B8-0609 in
accordance with a Notice Inviting Bids from County dated

2. a
corporation, hereafter called "Surety", is the surety of this bond.

Agreement:
We, Contractor as Principal and Surety as Surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal, including
bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said Proposal is
accepted, Contractor executes the Agreement and furnishes the Bonds as agreed to in its Proposal,
otherwise it remains in full force and effect for the recovery of loss, damage and expense of County
resulting from failure of Contractor to act as agreed to in its Proposal. Some types of possible loss,
damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way be
impaired or affected by any extension of time within which County may accept the Proposal and waives
notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
Signatures:
By: By:
Title: Attorney in Fact Title:
"Surety" "Contractor"
STATE OF ,
COUNTY OF } ss. SURETY'S ACKNOWLEDGEMENT
On before me,
personally appeared, known to me, or proved to me on the basis of

satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged
to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the
instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

Note: This Bond must be executed by both Contractor and Surety with corporate seal affixed. All
signatures must be notarized. (Attach acknowledgements).
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Riverside County Contract No.

AGREEMENT

THIS AGREEMENT is entered into at Riverside, California as of the date set forth below is

between County of Riverside hereafter called "County" and

hereatfter called "Contractor".

WITNESSETH

RECITALS:

1.

Contractor has submitted to County his Contractor's Proposal for the construction of
County Project,

in strict accordance with the Contract Documents identified below and County has
accepted said Proposal.

Contractor states that he has reexamined his Contractor's Proposal and found it to be
correct, has ascertained that his subcontractors are properly licensed and possess the
requisite skill and forces, has reexamined the site and Contract Documents and is of the
opinion that he can presently do the work in accordance with the Contract Documents for
the money set forth in his Proposal to be paid as provided in the Contract Documents.

AGREEMENT:

IT IS AGREED BY THE PARTIES AS FOLLOWS:

1.

Contract Documents. The entire contract consists of the following: (a) The Agreement.
(b) The Notice Inviting Bids. (c) The Instruction to Bidders. (d) The Contractor's Proposal.
(e) The Bid Bond. (f) The Payment Bond. (g) The Performance Bond. (h) The General
Conditions. (i) The Special Provisions. (j) The Standard Specifications of the State of
California Department of Transportation edition of May 2006 as modified in other portions
of the Contract Documents. (k) The Standard Plans of the Department of Transportation
identified on the plans or in the Special Provisions. () The Plans. (m) Addenda No.___.
(n) The Determination of Prevailing Wage Rates for Public Work. (o) Any Change Orders
issued. (p) Any additional or supplemental specifications, notice, instructions and drawings
issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effect
as if here set forth in full and upon the proper issuance of other documents they shall
likewise be deemed incorporated. The Bid Bond is exonerated upon execution of this
Agreement and the Payment Bond and Faithful Performance Bond.

The Work. Contractor shall do all things necessary to construct the work generally
described in Recital No. 1 in accordance with the Contract Documents.
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Liquidated Damages and Time of Completion. Attention is directed to the provisions in

Section 8-1.06, "Time of Completion", and in Section 8-1.07, "Liquidated Damages", of the
Standard Specifications and these Special Provisions.

The Contractor shall begin work within 15 days of the date stated within the written "Notice
to Proceed".

The Contractor shall notify the Engineer, in writing, of his intent to begin work at least 72
hours before work is begun. The notice shall be delivered to the Transportation
Department's Construction Engineer and shall specify the date the Contractor intends to
start. If the project has more than one location of work, a separate notice shall be given for
each location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed",
any work performed by him in advance of the date stated in the "Notice to Proceed" shall
be considered as having been done by him at his own risk and as a volunteer and subject
to the following:

(1) The Contractor shall, on commencing operations, take all pfecautions required for
public safety and shall observe all the provisions in the Specifications and the
Special Provisions.

(2)  All work done according to the contract prior to the issuance of the "Notice to
Proceed", will be considered authorized work and will be paid for as provided in the
contract.

(3)  The Contractor shall not be entitled to any additional compensation or an extension
of time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed".

Compensation. Contractor shall be paid in the manner set forth in the Contract Documents
the amount of his Proposal as accepted by County, the above rates, subject to additions
and deductions as provided in the Contract Documents. Said Proposal is on file in the
Office of the Clerk of the Board of Supervisors of County.
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IN WITNESS WHEREOF the parties hereto have executed this agreement as of the date set forth

below.

COUNTY OF RIVERSIDE

BY
Chairman, Board of Supervisors

Dated

ATTEST:

Kecia Harper-lhem, Clerk of the Board

BY

Deputy

"County"
(Seal)

C3

CONTRACTOR

BY

TITLE:

(If Corporation, Affix Seal)

ATTEST:

TITLE:

Licensed in accordance with an act
providing for the registration of
Contractors,

License No.

Federal Employer Identification Number:

"Corporation"
(Seal)




PERFORMANCE BOND

Recitals:

1.

(Contractor) intend to enter into an Agreement with
COUNTY OF RIVERSIDE (County) for construction of public work known as

,a corporation
(Surety), is the Surety under this Bond.

Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are
bound unto County, as obligee, as follows:

1.

The amount of the obligation of this Bond is 100% of the estimated contract price for the
Project of $ and inures to the benefit of County.

This Bond is exonerated by Contractor doing all things to be kept and performed by it in
strict conformance with the Contract Documents for the Project, otherwise it remains in full
force and effect for the recovery of loss, damage and expense of County resulting from
failure of Contractor to so act. All of said Contract Documents are incorporated herein.

This obligation is binding on our successors and assigns.

For value received, Surety stipulates and agrees that no change, time extension,
prepayment to Contractor, alteration or addition to the terms and requirements of the
Contract Documents or the work to be performed thereunder shall affect its obligations
hereunder and waives notice as to such matters, except the total contract price cannot be
increased by more than 10% without approval of Surety.

THIS BOND is executed as of

By By
By Type Name
its Attorney in Fact
"Surety"
Title
"Contractor"”
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All

signatures must be acknowledged. (Attach acknowledgements).
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PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond are v , as Principal
and Original Contractor and , a corporation,
authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction
with that certain public works contract to be executed between Principal and COUNTY OF
RIVERSIDE a public entity, as Owner, for $ , the total amount payable. THE
AMOUNT OF THIS BOND IS ONE HUNDRED PERCENT OF SAID SUM. Said contract is for
public work generally consisting of

The beneficiaries of this Bond are as is stated in 3248 of the Civil Code and requirements and
conditions of this Bond are as is set forth in 3248, 3249, 3250 and 3252 of said code. Without
notice, Surety consents to extension of time for performance, change in requirements, amount of
compensation, or prepayment under said contract.

DATED:
Original Contractor - Principal
By
Surety
By Title
Its Attorney In Fact (If corporation, affix seal)

(Corporate Seal)

STATE OF CALIFORNIA } ss. SURETY'S ACKNOWLEDGEMENT

COUNTY OF
On before me, personally
appeared, , known to me, or proved to me on the

basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument
and acknowledged to me that he/she executed the same in his/her authorized capacities, and that
by his/her signature on the instrument the person, or the entity upon behalf of which the person
acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public :

Notary Public (Seal)

Note: This Bond must be executed by both parties with corporate seal affixed. All

signatures must be notarized
3 C5
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GENERAL, CONDITIONS

1. DEFINITIONS:

a. "County", "Contractor", and "Contract Documents" are
identified in the Agreement. "County"” and "Contractor™.
includes their authorized representatives are treated
throughout as if each were singular in number.
"Contractor" includes its surety.

b. "Engineer" and "Director of Transportation" means the
Director of Transportation for the County of Riverside,
and includes his authorized representatives.

c. "Plans" means the portion of the Contract Documents
consisting of all drawings prepared for the direction
and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the execution
of the Agreement is set forth in the Special Provisions
and are supplemented by the Standard Plans referred to
in the Special Provisions.

d. "State of cCalifornia", "Department of Transportation"
and "Director of Transportation", means the County of
Riverside.

2. STANDARD SPECIFICATIONS:

The Standard Specifications of the State of California
Department of Transportation, edition of May 2006 hereafter
called "Standard Specifications", are incorporated herein as
modified in these General Conditions, the Special Provisions
and the Plans.

- The following subsections of the Standard Specifications are

deleted:

1-1.13, 1-1.15, 1-1.18, 1-1.25, 1-1.37, 1-1.40, 2-1.01,
2-1.05, 2-1.07, 5-1.14, 7-1.165, 8-1.03, 9-1.05, 09-1.065,
9-1.10, 12-2.02. ’

Section 3 of the Standard Specifications is deleted.

The following deletions and additions are made from the
following subsections of the Standard Specificatiomns.

Subsection 5-1.04, add to the second paragraph at its end the
following sentence: "The General Conditions govern over all
of the Contract Documents except the Special Provisions, the
Agreement and Bonds."
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Subsection 7-1.01A (2), strike the 1last sentence of the
second paragraph and in its place read: "These wage rates
are on file in the Office of the County Clerk and are a part
of the Contract."

Subsection 7-1.15, for “Director" read "Director of
Transportation" except for Ilast reference read "County of
Riverside". :

Subsection 7-1.16, delete references to Subsection 7-1.165.
Subsection 8-1.06, strike the last paragraph.

Subsection 8-1.08, strike "“as provided in the State Contract
Act".

3. DIRECTOR OF TRANSPORTATION:

All work shall be done under the supervision of the Director
of Transportation who shall determine the amount, gquality,
acceptability and fitness of all parts of the work, and
interpret the Contract Documents. No act or omission of the
Director of Transportation relieves Contractor of the duty to
proceed with the work in strict conformity with the Contract
Documents.

Upon request, Director of Transportation shall reduce to
writing any oral order, objection, requirement or
determination. Whenever Director of Transportation's approval
is required it shall be in writing only.

All communications to County by Contractor shall be via
Director of Transportation.

No work shall be performed on site other than during normal
working hours without the knowledge and consent of Director
of Transportation.

When in Director of Transportation's opinion, weather or
other conditions are such that attempts to perform a portion
of the work will probably result in work not in accordance
with the Contract Documents, he shall so advise Contractor.
When Contractor advises Director of Transportation that he
intends to proceed despite such advise, he does so at his
peril. The Director of Transportation may then order
Contractor, in writing which specifies the portion of the
work involved and the conditions warranting the issuance of
the order, not to proceed on such portion of the work if (1)
proceeding will in his judgment have an adverse effect on
Contractor's ability to complete the work within the
stipulated time period, oOr (2) proceeding will in his
judgment necessitate unusual tests and procedures to
ascertain whether said portion of the work is in accordance
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with the Contract Documents. Contractor shall comply with
such orders at its expense.

Nothing herein contained relieves Contractor from the duty to
make independent determinations as to weather and other
conditions affecting the proper completion of the work.

Failure for any reason of Director of Transportation to
advise Contractor as to such matters, or to issue an order as
above provided, does not relieve Contractor from the duty to
accomplish the work in accordance with the Contract
Documents.

As stated elsewhere, amounts shown in the Proposal and
Agreement as to guantities are but estimates only. From time
to time Director of Transportation shall direct Contractor as
to the prosecution of the work in such a manner as to
increase or decrease such estimates as to the work actually
to be done. Contractor shall comply with such instructions
and shall be paid only for work actually done based on the
unit price set out in the Agreement.

4. STITE INSPECTION - EFFECT OF OTHER IMPROVEMENTS SHOWN AND
CONTRACTOR PROCEDURE : '

Elsewhere in the Contract Documents reference may be made,
graphically, descriptively or both, to the existence or
possible existence of other improvements affecting the site
and the prosecution of the work such as surface and
subsurface utilities, drainage ditches and courses,
buildings, fencing, retaining walls, roadways, curbs, trees,
shrubs, and similar matters. Such matters are included to be
used by Contractor to the extent he deems appropriate.
However, it is expressly understood and agreed: :

a. Showing or describing such items does not mean that it
is an exhaustive and complete presentation and that as
to matters shown or described that they necessarily

exist.

b. All graphic presentations are schematic only unless the
contrary is clearly set out elsewhere as to a particular
matter.

c. Whenever in the plans survey markers are shown,

boundaries of the site are shown or contour lines are
shown, Contractor may assume that such matters are shown
in accordance with acceptable standards.

2ll improvements of the nature above described, whether
elsewhere shown or described or not, shall, unless the
contrary is elsewhere specifically directed, remain 1in
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5.

place, undisturbed and suitably protected during the
course of the work.

Whenever during the course of the work a . subsurface
improvement is discovered which Contractor believes is
unknown to County, he shall immediately so inform
Director of Transportation. Except as elsewhere
provided, whenever in the course of the work it becomes
apparent that the work cannot proceed without the
destruction or relocation of any improvement, whether
shown or described or not, Contractor shall immediately
cease work affecting such improvements and notify
Director of Transportation as to such circumstance and
await instructions as to how to proceed.

The Contractor shall be required to cooperate fully with
all utility forces or forces. of other public agencies
engaged in relocation, lowering, altering oxr otherwise
rearranging any facilities interfering with the progress
of work or installing any facilities thereon.

The Contractor will also be required to cooperate fully
with any County or State forces working on or near the
project, or reguiring access to the work in- the
performance of their duties. ‘

USE OF AND PROTECTION OF PREMISES AND REMOVAL OF DEBRIS:

At his expense Contractor shall:

a.

Take every precaution against injuries to persons or
damage to property.

Comply with regulations governing the wuse of the
property. '

Store and suitably protect his apparatus, equipment,
materials and supplies in an orderly fashion on site.

Place on the work only such loads as are consistent with
the safety of the work.

Effect all cutting, fitting, or patching of his work
required to make it conform to the Plans and
Specifications and interrelate with other improvements

or except with the consent of Director of
Transportation, cut or otherwise alter existing
improvements.

Protect and preserve established bench marks and
monuments, make no changes 1in the location of such
without the prior written approval of County, replace
and relocate any of them which may be lost or destroyed
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or which require shifting because of necessary changes
in grades or locations. All replacement and relocation
work shall be accomplished only after approval of County
and under the direct supervision and instruction of
Director of Transportation.

g- Before final payment remove all surplus materials, false
work, temporary structures, debris, and similar matter
resulting from his operations from the site and to put
the site in an orderly condition.

h. Construct, operate and maintain all passageways, guard
fences, lights, barricades and other facilities required
for ©protection by State or municipal laws and-
regulations and local conditions during the course of

the work.
i. Guard County's property from injury or loss.
3. Take all reasonable precautions for dust and noise

control and generally conduct operations so as not to
constitute a nuisance.

k. The Contractor shall be responsible for the protection
of existing signs, fences, concrete curb and gutter
and other highway facilities which may be encountered in
the roadway. The replacement or repair of any facilities
which the County deems necessary as a result of the
Contractor's operations shall be done by the Contractor
at his own expense and to the satisfaction of the County
Transportation Department.

6. CHANGE ORDERS - DETAIL DRAWINGS AND INSTRUCTIONS :

Reference is made to 4-1.03 and 4-1.03A of the Standard
Specifications regarding change orders. Wherever in these
subsections the word "Engineer" appears read "County".

Each approved change order shall Dbe considered as an
amendment to the  Contract Documents and will not De
considered approved until executed by the Board of
Supervisors, except Director of Transportation can approve
certain change orders without the necessity of approval by .
the Board as provided in a Resolution of the Board adopted
March 30, 1993, Resolution Number 93-047.

The above does not limit the ability of Director of
Transportation to issue further detail drawings, explanations
and instructions which are customarily given by an Engineer
during the course of similar work. Director of Transportation
will furnish Contractor with reasonable promptness such
further detailed explanations, instructions and drawings as
may be necessary for the proper execution of the work, and
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Contractor shall conform to same provided they are consistent
with the intent of the Contract Documents. In giving such
additional instructions, explanations and drawings Director
of Transportation has authority to make minor changes in the
work which do not involve extra cost and are not inconsistent
with the Contract Documents.

Contractor's acting on such instructions, explanations and
drawings of Director of Transportation means that Contractor
agrees that such explanations, instructions and drawings are
within the scope of the work in accordance with the intent of
the Contract Documents and do not constitute a basis for
modification of the Contract Documents as to price or time.

7. BRAND OR TRADE NAME - SUBSTITUTE OF EQUALS:

Reference is made to Section 3400 of the Public Contracts
Code, which is by this reference incorporated herein- with
like effect as if here set forth in full.

If a potential bidder believes he knows of an equal to a
specified brand or trade name which is not mentioned in the
Contract Documents, then such potential bidder may so advise
Director of Transportation of such fact, giving all relevant
information. If appropriate, an addendum will be issued as to
the alleged equal provided that such’ issuance may be
accomplished at least 5 days before the time fixed for
opening bids.

Unless the subject article or product is expressly designated
for matching others in use in a particular public improvement
either completed or in the course of completion, any bidder
may, as part of its bid proposal, include a request for
substitution of an item equal to any specified by brand or
trade name.

Within 35 calendar days after award of the contract,
Contractor may submit to Director of Transportation data
substantiating such a request, and the difference, if any, in
cost. Director of Transportation shall promptly investigate
the request and make a recommendation to County as to
equality. The governing body of County shall promptly
determine whether the substitute is equal in every respect to

the item specified, and approve or deny the request
accordingly, and shall notify Director of Transportation of
the determination made, who shall advise Contractor in

writing of the decision. Unless the request 1s granted,
substitution will not be permitted.

Nothing herein shall authorize a change in the contract price
or prevent the use of change orders in the manner provided
elsewhere in the Contract Documents.
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8. FINAL INSPECTION - NOTICE OF COMPLETION:

When the work is ready for final inspection County shall
cause the work to be inspected and subjected to such tests as
seem to it to be requlred for the purpose of determining if
the work is complete in every respect.

At a meeting of the governing body of County held within 10
days after final inspection, the governing body shall
consider the facts developed at the 1nspect10r1 If it is
found that the work is apparently complete in every respect,
County will accept the work and a notice of completion will
be recorded. '

As between the parties, the recordation of the Notice of
Completion, unless recorded because of a cessation of labor,
means only that the time for final payment and the
commencement of the guarantee period commences to run.

9. COUNTY'S RIGHT TO STOP WORK OR TERMINATE THE CONTRACT:

(1) Contractor shall be adjudged bankrupt or make an
assignment for the benefit of creditors, or (2) a receiver or
liquidator is appointed for Contractor or any of his
property, or (3) Contractor shall refuse or fail after Notice
of Warning from County by Director of Transportation to
supply sufficient properly skilled workmen or suitable
materials, or (4) Contractor fails to prosecute the work with
such diligence as will insure its completion within the
stipulated time period, or (5) Contractor shall fail to make
payments to persons supplying labor or materials for the
work, or (6) Contractor does not comply with applicable law
or instructions of Director of Transportation, oxr (7)
Contractor is otherwise guilty of a substantial violation of
any provision of the Contract Documents, then County without
prejudice to such other and further right, remedy or relief
it may be entitled to, may by 10 days notice to Contractor,

terminate the employment of Contractor and his right to
proceed, either as to the entire work, or at County's option,
as to any portion thereof as to which delay shall have
occurred or breach or miscompliance relates, and may
thereupon take possession of the affected work and complete
the work by contract or otherwise, as County deems expedlent

In such case Contractor shall not be entitled to receive any
further payment until  the work is finished. TIf the unpaid
balance shall exceed ‘the expense of completion, and other
damage, expense or loss of County occasioned by Contractor's
failure to properly perform, such excess shall be paid by
Contractor. If such expense and damage exceeds the unpaid
balance, Contractor is liable to County for the excess. If
County elects to proceed under this Section, it may take
possession of and utilize in completing the work such
materials, supplies, plant and equipment on site which may be
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necessary or convenient for the purpose of completing the
work, County is expressly granted the right - acting via
Director of Transportation, an Engineer or otherwise - to
operate equipment and machinery on gsite for the purpose of
determining whether it has a basis for proceeding under this
section.

If the construction of the project herein is damaged, which
damage is determined to have been proximately caused by an
act of God, in excess of 5% of the contract amount, provided
that the work damaged is built in accordance with applicable
building standards and the plans and specifications, then the
Owner, upon certification by the Engineer, may, without
prejudice to any other right of remedy, terminate the
contract. '

Decision by County not to proceed under this Section does not
constitute a waiver by County of any right it might from time
to time have against Contractor under the Contract Documents.

10. PAYMENT AND MONTHLY ESTIMATES:

Director of Transportation, once each month, after said work
is commenced and until after the completion and acceptance
thereof, shall make and deliver to Contractor duplicate
certificates stating the wvalue of work then completed
according to the contract, estimated according to the
standard of the unit contract price, and thereupon Contractor
shall be paid an amount sufficient with all previous payments
to make the aggregate ninety percent (90%) of the amount
earned as certified.

The partial payments made as the work progresses will Dbe
payment on account on work performed as of the 25th of the
month and shall in no way be considered as an acceptance of
any part of the work or material of the contract, nor shall
they in any way govern the final estimate. No such estimate
or payment shall be made when in the Jjudgement of the
Director of Transportation the total value of the work done
since the last estimate amounts to less than $300.

For the purpose of timely payment, the "receipt of payment
request” date, as described in public Contract Code 20104.50
and as referred to herein, shall be considered to be the
fifth working day following the 25th day of each month.
Within 5 working days of the 25th day of each month the
County shall:

a. Calculate and prepare the certificate ("progress pay
estimate”) stating the value of the work completed for
the billing month, for the purpose of determining the
proper progress payment amount.
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b. If a progress pay estimate has Dbeen prepared by the
County but has been contested by the Contractor as of
the "receipt of payment request" date, as defined above,
the County shall submit to the Contractor a document
settihg forth in writing a description of the dispute
pertaining to the progress billing, and the County's
reason for it's position. Said document shall be
submitted to the Contractor as soon as practicable, but
not later than 7 calendar days after the "receipt of
payment request' date.

Any progress pay estimate which is undisputed and remains
unpaid for thirty (30) calendar days, after the "receipt of
payment request date" shall accrue interest to the Contractor
equivalent to the legal rate set forth in subdivision (a) of
Section 685.010 of the California Code of Civil Procedure.
The number of days available to the County to make a payment
without incurring interest pursuant to this section shall be
reduced by the number of days by which the County exceeds the
seven-day submittal requirement set forth in the paragraph
above.

Pursuant to Public Contract Code Section 20104.50, subsection
(e), the progress payment date is the date that funds are
encumbered and the payment warrant is issued.

11. PAYMENT FOR EXTRA WORK (FORCE ACCOUNT BASIS) :

Extra work to be paid for on a force account basis as
directed by the Engineer will be paid for as set forth in
Section 9-1.03 of the Standard Specifications. The labor
surcharge, equipment rental rates and the right of way delay
factors for each classification of equipment are listed in
the Department of Transportation publication entitled Laboxr
Surcharge and Equipment Rental Rates. A COpY of which is on
file at the Office of the Director of Transportation and is
hereby incorporated herein in its entirety.

12. FINAL PAYMENT:

Within thirty (30) days after the completion of the work and
its acceptance by the Board of Supervisors, Director of
Transportation will make a proposed final estimate in writing
of the quantities of work done under the contract and the
value of such work and will submit such estimate to
Contractor. Within thirty (30) days thereafter Contractor
shall submit to Director of Transportation his written
approval of said proposed final estimate or a written
statement of all claims which he has for additional
compensation claimed to be due under the contract.
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On Contractor's approval or if he files no claims within said
period of thirty (30) days, Director of Transportation will
issue a final written estimate as submitted to Contractor and
County shall pay the entire sum sO found to be due after
deducting there from all previous payments and all amounts to
be kept and all amounts to be retained under the provisions
of the contract.

Tf Contractor within said period of thirty (30) days files
claims, Director of Transportation will issue as a semi-final
estimate the proposed estimate submitted to Contractor and
the County will within thirty (30) days pay the sum found due
thereon after deducting all prior payments and all amounts to
be kept and retained under the provisions of the contract,
Director of Transportation shall - then consider and
investigate Contractor's claims and shall make such revisions
in the said-estimate as he may find to be due, and shall then
make and issue his final written estimate. County will pay
the amount so found due after deducting all previous payments
and amount to be retained under the contract.

All prior or partial estimates and payments shall be
subjected to correction in the final estimate and payment.

The final estimate shall be conclusive and binding against
both parties to the contract on all questions relating to the
performance of the contract and the amount of work done there
under and compensation therefore, except in the case of gross
error. Acceptance of final payment constitutes a release of
County by Contractor of all claims relating to the work.

13. DAMAGES:

Contractor acknowledges that failure to perform in strict
accordance with the Contract Documents will cause County to
suffer special damages in addition to cost of completion of
the work in accordance with the provisions of the Contract
Documents. Such special damage could include, but is not
limited to, lease and rental cost, additional salaries and
overhead, interest during construction, attorney expense,
additional engineering, and inspection expense and cost of
maintaining or constructing alternate facilities.

14. DQCUMENTS OF CONTRACTOR:

Upon demand, Contractor shall make available to County all
documents in its possession relevant to the work accomplished
or to be accomplished cor any demand or claim of Contractor as
to County. This includes copies of documents sent by
Contractor or others in its possession. Contractor shall
further make available to County conformed copies of all
documents submitted to the sureties who executed the Bid

10
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Bond, Faithful Performance Bond or Payment Bond for the
purpose of obtaining the sureties' signature, including any
guarantee or indemnification made to such surety by others
for such purpose. Contractor shall maintain in his possession
all documents relative to the work for three years after
Notice of Completion.

15. RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY :

In case of an emergency which threatens loss or injury to
property or life, Contractor shall act without previous
instructions as the situation may warrant. Contractor shall
notify Director of Transportation immediately thereafter. Any
compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County via
Director of Transportation.:

16. LABOR CODE:

Reference is made to Chapter 1, Part 7, Division 2 of the
california Labor Code (commencing with Section 1720). By this
reference said Chapter 1 is incorporated herein with like
effect as if it were here set forth in full. The parties
recognize that said Chapter 1 deals, among other things with
discrimination, penalties and forfeitures, their disposition
and enforcement, wages, working hours, and securing worker's
compensation insurance and directly effect the method of
prosecution of the work by Contractor and subject it under
certain conditions to penalties and forfeitures. Execution of
the Agreement by the parties constitutes their agreement to
abide by said Chapter 1, their stipulation as to all matters

which they are required to stipulate as to by the provisions

of said Chapter 1, constitutes Contractor's certification
+hat he is aware of the provisions of said Chapter 1 and will
comply with them and further constitutes Contractor's
certification as follows: "I am aware of the provisions of
Section 3700 of the Califormia Labor Code which require every
employer to be insured against 1liability for worker's
compensation or to undertake self-insurance 1in accordance
with the provisions of that Code, and I will comply with such
provisions before commencing the performance of the work of
this contract." Contractor and his subcontractors shall
comply with the provisions of S5 1777.5 of the Labor Code
regarding apprentices.

Contractor shall post at each. job site during the course of
the work a copy of County's "Determination of Prevailing Wage
Rateg", copies of said Determination are available from
County for this purpose.

11
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17. OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and
Non-Highway Facilities" and 15, "Existing Highway Facilities™
of the Standard Specifications and these Special Provisions.

Add the following to the fourth paragraph of Section 8-1.10,
"Utility and Non-Highway Facilities", of the Standard

Specifications is amended to read:

In the event that the utility facilities mentioned above
are not removed or relocated by the times specified and,
if in the opinion of the Engineer, the Contractor's
operations are delayed or interfered with by reason of
the utility facilities not being removed or relocated by
said times, the State will compensate the Contractor for
such delays to the extent provided in Section 8-1.09,
"Right of Way Delays" of the Standard Specifications,
and not otherwise, except as provided in Bection 8-1.10,
"Utility and Non-Highway Facilities" of the Standard
Specifications.

18. TINSURANCE - HOLD HARMLESS:

In lieu of the provisions of Section 7-1.12 the following
shall apply:

Contractor shall not commence work under this contract
until he has obtained the insurance required hereunder
and satisfactory proof of said insurance has been
submitted to and approved by the County of Riverside.

Contractor shall submit to the County of Riverside a
Certificate of Insurance, signed by an authorized
representative of the Contractor’s insurance provider or
agency, which certifies to the County that insurance
coverage is provided in accordance with the requirements
of this section. The Certificate of Insurance shall

include as attachments the required “Waiver of
Subrogation” and “additional Insured” policy
endorsements.

T. Workers Compensation Insurance:

Contractor shall procure and maintain during the life of
the contract Worker's Compensation Insurance coverage as
prescribed by the laws of the State of California.
Policy shall include Employers’ Liability including
Occupational Disease with limits not less than
$1,000,000 per occurrence. Policy shall be endorsed to
provide a Borrowed Servant Endorsement, Alternate
Employer Endorsement, oT Additional Insured Endorsement
naming the County of Riverside, its Director’'s Officers,

12




Special Districts, Board of Supervisors, employees,
agents or representatives as additional Insureds. Policy
shall contain a Waiver of Subrogation in favor of the
County of Riverside.

Contractor shall further require each of its
subcontractors to procure Worker’s Compensation
Insurance as required by the State while working on the
project and the Contractor shall require the
subcontractors to endorse the policy to provide a
Borrowed Servant Endorsement, Alternate Employer
Endorsement, or Additional Insured Endorsement naming
the County of Riverside, its Director’s Officers,
Special Districts, Board of Supervisors, employees,
agents or representatives as Additional Insureds. Policy
shall contain a Wavier of Subrogation in favor of the
County of Riverside.

IT. Comprehensive General T,iability Insurance:

Contractor shall take out and maintain during the course
of the work General Liability Insurance covering bodily
injury and property damage insurance and Dblanket
contractual coverage as to the work and obligations
covered hereunder. The amount of the insurance shall be
in an amount not less than $2,000,000. The policy may be
a combined single limit or split limits, but the amount
must be no less than $2,000,000 per occurance. The
insurance carrier must have a current rating of "A" or
better by the A.M. Best Company, & financial size of at
least "VIII", and be an admitted carrier in the State of
california. Any exceptions must be approved in advance
by the County of Riverside Risk Management. Said
insurance must contain an endorsement the County of
Riverside is named as an additional insured as respects
the work covered hereunder and said insurance must not
contain, as respects the work covered hereunder, any
exclusions as to bodily injury or death or property

damage arising out of blasting, explosion, or
underground damage to wire, pipes, conduits, mains,
sewers, tank tunnels or any similar property - i.e. the

so-called "x ¢ u" exclusions. The insurance certificate
evidencing such insurance must affirmatively state that
the insurance carrier (s) will give Owner 30 days
written notice prior to cancellation of the insurance or
a reduction in coverage, - and that “County of Riverside--
its Director’'s Officers, Special Districts, Board of
Supervisors, employees, agents and representatives” are
named as Additional Insureds.

Tn the alternate to naming County of Riverside as
additional insured, Contractor may take out and maintain
during the course of the work and until acceptance by
County, Owner's Protective Liability Insurance in an

13



SS

amount not less-than $2,000,000 covering Riverside
County. '

III. Auto Liability:

If Lessee’s vehicles or licemnsed mobile equipment will
be on the premises or used in any manner on behalf of
the County, then Lessee shall maintain auto liability
insurance for all owned, non-owned or hired automobiles
in an amount not less than $1,000,000 per occurrence
combined single limit. Policy shall name the “County of
Riverside, its Director’s Officers, Special Districts,
Board of Supervisors, employees, =~ agents, or
representatives” as Additiomnal Insureds.

IV. Hold Harmless:

Contractor shall hold County of Riverside its officers,
agent, and employees free and harmless from any
liability whatsoever, including wrongful death, based or
asserted upon any act or omission of Contractor, its
officers, agents, employees or subcontractors relating
to or in anywise connected with or arising from the
accomplishment of the work, whether or not such acts or
omissions were in furtherance of the work required by
the Contract Documents and agrees to defend at his
expense, including attorney fees, Owner, County of
Riverside its officers, agents and employees in any
legal action Dbased wupon any such alleged acts or
omissions.

19. EQUAL EMPLOYMENT OPPORTUNITY :

General:

Contractor shall not discriminate in its recruiting, hiring,

promotion, demotion of termination practices on the basis of
race, religious creed, color, national origin, ancestry, sex,

age or physical handicap in the performance of this Contract

shall comply with the provisions of the California Fair
Employment Practice Act (commencing with SS 1410 of the Labor
Ccode), the Federal Civil Rights Act of 1964 (P.L. 88-352) and
all amendments thereto, Executive Order No. 11246 (30 Federal

Register 12319), as amended, and all administrative rules and
regulations issued pursuant to said Acts and Order. See

particularly 41 Code of Federal Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to comply
with the preceding paragraph and shall include 1n each
subcontract language similar to the preceding paragraph.

14




Contractor shall permit access to its records of employment,
employment advertisement, application forms and other
pertinent data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation
to ascertain compliance with this Section.

Owner may assign an affirmative action representative to
monitor Contractor and its subcontractor (s) conduct required
by this Section, including the right of entry to the
construction site for the purpose of obtaining information
from persons performing work on the project providing such
inspection does not interfere with the progress of the work.

Elsewhere in the Contract Documents specific requirements may
be contained covering the same subject matter of this
Section. If so, such specific requirements prevail ovexr this
Section in case of conflict. '

Transactions of $10,000 or Under:

Contracts and subcontracts not exceeding $10,000 are exempt
from the requirements of this Section. No Contractor oxr
subcontractor shall procure supplies and/or services in less
than usual guantities to avoid applicability of this Section.
With respect to contracts and subcontractors for indefinite
quantities, this Section applies unless the amount required
in any one year under such contract will reasonably be
expected not to exceed $10,000. ‘

Transactions in Excess of 510,000, but Less Than $50,000:

At Owner's request, Contractor shall certify that it has in
effect an affirmative action plan and agrees to comply with
all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written
copy of its affirmative action plan and furnish Owner a copy
of the plan upon request. Owner may require Contractor to
complete an Affirmative Action Compliance Report, on a form
furnished by Owner, setting forth definite goals during the
term of the Contract.

Transactions of $50,000 or More:

If Contractor has fifty or more employees and a Contract for
$50,000 or more, it shall develop and submit to Owner, within
thirty days after award, a written affirmative action
compliance program providing in detail specific steps to
guarantee equal employment opportunity. Contractor shall
include in its affirmative action program a table of Jjob
classifications, which table shall include but need not be
limited to job titles, duties, and rates of pay.

15
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Contractor shall in each subcontract let to do a portion of
the work covered hereunder, where the subcontractor involved
has fifty or more employees and the subcontract is fox
$50,000 or more, impose in the subcontract the above
requirements.

For the purpose of determining the number of employees, the
average of the Contractor's or its subcontractor's employees
for the twelve month period immediately prior to award, or
the total number of employees the Contractor or its
subcontractor will have when performing this contract,
whichever is higher, shall be used.

Federal Assisted Construction:

If this project is a Federally assisted construction project,
then the contract provisions contained in 41 CFR SS 60-1.04
(b) are incorporated herein and the Contractor shall likewise
incorporate said provisions in each subcontract entered by
Contractor to perform the work. Federally assisted
construction is identified as such in the Notice Inviting
Bids.

20. DEPOSIT OF SECURITIES:

In accordance with Public Contract Code Section 22300 and
other applicable law, the Contractor may substitute
securities for any moneys withheld to ensure performance
under the contract. ‘

21. ASSIGNMENT OF CLAIMS:

Tn submitting a bid on this public works project, or any
subcontractor agreeing to supply goods, services, or
materials, and entering a contract pursuant thereto, the
Contractor and/or subcontractor do offer and agree to assign
to the Owner all rights, title, and interest in and to all
causes of action it may have under Section 4 of the Clayton
Act (15 U.S.C. Section 15) or under the Cartwright Act
(Chapter 2 (commencing with gection 16700) of Part 2 of
Division 7 of the Business and Professions Code), arising
from purchases of goods, services, or materials pursuant to
the public works contract or the subcontract. This assignment
shall be made and become effective at the time the awarding
body tenders final payment to the Contractor, without further
acknowledgement by the parties.

16




SS 22. CLAIMS RESOLUTION:

In accordance with Public Contract Code Section 20104 -
20104.8 and other applicable law, public works claims of .
$375,000 or less which arise between the Contractor and the
Owner shall be resolved following the statutory procedure
unless the Owner has elected to resolve the dispute pursuant
to Public Contract Code SS 10240 et seq.

1. A1l claims shall be submitted in writing and accompanied
by substantiating documentation. Claims must be filed on
or before the date of final payment unless other notice

requirements are provide in the contract. "Claim" means
a separate demand by the claimant for (1) a time
extension, (2) payment of money OT damages arising from

work done by or on behalf of the claimant and payment of
which is not otherwise expressly provided for or the
claimant is not otherwise entitled, or (3) an amount the
payment of which is disputed by the Owner.

(a) Claims Under or egual to 4$50,000. The Owner shall
respond in writing to the claim within 45 days of
receipt of the claim, or, the Owner may request, in
writing, within 30 days of receipt of the claim,
any additional documentation supporting the claim
or relating to defenses OT claims the Owner mmay
have. If additional information is needed
thereafter, it shall be provided upon mutual
agreement of the Owner and the claimant. The
Owner's written response shall be gubmitted 15 days
after receiving the additional documentation, or
within the same period of time taken by the
claimant to produce the additional information,
whichever is greater.

(b) Claims over $50,000 but less than or egual to
$375,000. The Owner shall respond in writing
within 60 days of receipt, or, may request in
writing within 30 days of receipt of the claim, any
additional documents supporting the claim or
relating to defenses oOr claims the Owner may have
against the claimant. Tf additional information is
needed thereafter, it shall be provided pursuant to
mutual agreement between the Owner and the
claimant. The Owner's response shall be submitted
within 30 days after receipt of the further
documents, or within the same period of time taken
by the claimant to produce the additional
information or documents, whichever is greater.

2. Tf the claimant disputes the Owner's response, O if the
Owner fails to respond within the statutory time period,
the claimant may so notify the Owner within 15 days of
the receipt of the response OL the failure to respond,
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and demand an informal conference to meet and confer for
settlement. Upon such demand, the Owner shall schedule a
meet and confer conference within 30 days.

3. If following the meet and confer conference, the claim
or any portion thereof remains in dispute, the claimant
may file a claim pursuant to Government .Code SS 900 et
seq. and Government Code S5S 910 et seg. For purposes of
those provisions, the time within which a claim must be
filed shall be tolled from the time the claimant submits
the written claim until the time the claim is denied,
including any time utilized for the meet and confer

conference.

4. If a civil action is filed to resolve any claim, the
provisions of Public Contract Code SS 20104.4 shall be
followed, providing for non-binding mediation and

judicial arbitration.

23. DUST ABATEMENT:

Dust control shall conform to Section 10, "Dust Control”,
Section 7-1.01F, “aAir Pollution Control”, Section 17,
“Watering”, and Section 18, "“Dust Palliative” of the Standard-
Specifications, Rules no. 401, 402, 403 and 403.1 of the
South Coast Air Quality Management District (AQMD), Riverside
County Code, Chapter 8.52, “Fugitive Dust Reduction Program
For Coachella valley”, all other applicable Federal and State
laws, and the requirements set forth herein.

The Contractor is cautioned that failure to control fugitive
dust may result in fines being levied by the South Coast Air
Quality Management District to both the Contractor and the
County of Riverside, as owner. The Contractor shall be fully
responsible for payment of all fines pertaining to air
pollution control violationsg, resulting from Contractor’s
operations related to the construction contract, which may be
levied against Dboth the Contractor and the County of
Riverside by the AQMD or other regulatory agencies. The
Contractor’s attention is directed to Section 7-1.01, “Laws
to be Observed” of the Standard Specifications. The cost of
all fines levied against the County of Riverside will be
deducted from any moneys due or which may become due to the
Contractor, unless other payment arrangements are made by the
Contractor.

Dust control of all of the Contractor’s operations is
required 24 hours per day, 7 days a week for the duration of
the contract, and until the disturbed soil 1is permanently
stabilized. The Contractor shall take every precaution to
prevent emissions of fugitive dust from the project site,
from locations of stockpiled materials, from unpaved driving
surfaces, from haul vehicles, from inactive construction
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areas, and from all other operations of the Contractor. The
Contractor shall plan for and carry out proper and efficient
measures to prevent his operations from producing dust in
amounts damaging to property Or which constitute a public
nuisance, or which cause harm to persons living or working in
the vicinity of the work. Of particular concern are emissions
of PM10 particles, which are fine particulate matter of 10
microns or less and which are associated with sickness and
death from respiratory disease.

The Contractor shall furnish and post dust mitigation signs,
which shall be, at a minimum, in accordance with the “AQMD
Signage Recommendations”, attached hereto. Additional copies
are available upon request from the Engineer. The sign shall
include the Contractor’s phone number which shall be
maintained on a 24 hour basis. The sign message, size and
design, including any deviations from the signage
recommendations, shall be approved by the Engineer prior to
fabrication. :

The Contractor shall respond to complaints by mobilizing
equipment and personnel at the construction site within 2
hours of each complaint to control fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to
all contracts within the Coachella valley Area of Riverside
County. That AQMD Rule requires the Contractor to take
specified dust control actions when prevailing wind speeds
exceed 25 miles per hour. Wind Cforecasts, AQOMD Rules and
other related information are provided by AQMD at 1-800-CUT-
SMOG and at www.agmd.gov.

Any days on which the Contractor is prevented from working,
due to the requirements of AQMD Rules, will be considered as
non-working days, in accordance with Section 8-1.06, “Time of
Completion” of the Standard Specifications.

The Contractor shall utilize the *“Best Available Control
Measures” of controlling fugitive dust, as prepared by the
AQMD . For projects within the Coachella Valley, the
“Reasonably Available Control Measures” may be employed, if
effective within the context of the AQMD rules. However, 1f
fugitive dust crosses the project boundary, more effective
control measures, including the “Best Available Control
Measures” shall be implemented.

A site-specific fugitive dust control plan shall be submitted
to the Engineer for review and approval at least 10 days
prior to the start of construction. Additionally, for
projects outside of the Coachella Valley which meet the
criteria for AQMD plan approval, the Contractor shall submit
the dust control plan to AQMD for approval. AQMD plan
submittal criteria is defined in AQMD Rule 403 as being for
projects that will have disturbed surface area in excess of
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100 acres, or for projects with a scope of work which
requires the movement of more than 10,000 cubic vards of soil
on each of any three working days.

A sample plan and. other pertinent information is attached,
and additional copies are available from the Engineer upon
request. The fugitive dust control plan shall include the
wReasonably Available Control Measures” and “Best Available
Control Measures” of controlling fugitive dust, as may be
appropriate and necessary, including but not limited to
watering, application of chemical dust suppressants, wind
fencing, covering of haul vehicles, haul vehicle bed-liners,
covering or chemically stabilizing stored materials, phased
grading, planting of vegetation, the use of a 24 hour
environmental observer, and track-out controls at locations
where unpaved construction accesses intersect with paved
roads. The use of chemical stabilizers, which are approved by
all environmental regulatory agencies, and the wuse of
reclaimed water is encouraged. If water is intended as a

primary dust control tool, the dust control plan shall

provide for at %east one 2,000 gallon water truck for every 4
acres of disturbed soil, unless otherwise approved by the
Engineer.

If the Construction Engineer determines that the project
scope and the forecasted weather conditions are such that the
Contractor’s work is unlikely ¢to be a source of dust
emissions, the Construction Engineer has the authority to
waive the requirements for submittal of a dust control plan
and for placement of the dust control signs described herein.
However, the Contractors responsibilities for the control of
fugitive dust and the other requirements of this section may
not be waived.

A completion notice will not be filed, and the final payment
will not be made to the Contractor until the areas of
disturbed soil on the construction site, including roadway
shoulders, are suitably stabilized for long term control of
fugitive dust.

The successful Contractor shall attend an AQMD. PM10 Dust
Control Program -training session, and furnish evidence of
attendance to the Engineer. Attendance at AQMD training
seminars can be scheduled through AQMD at 1-866-861-DUST (1-
866-861-3878) or by email to dustcontrol@agmd.gov. Current
AOMD certification of previous attendance will be accepted.
At that training session, the successful Contractor will be
furnished with the AQMD prepared Rule 403 and Rule 403.1
implementation handbooks, which include the “Best Available
Control Measures” and “Reasonably Available Control
Measures”, and other associated information, including a
listing of suggested dust control related devices, materials
and chemicals.
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The signature of the Contractor on the Proposal constitutes
acknowledgement by the Contractor of the dust control
requirements established by law and described herein, and the
enforceability of those requirements.

When the contract includes a bid item for Dust Abatement,
full compensation for conformance with these dust abatement

requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid at the
lump sum price for Dust Abatement, and no additiomnal

compensation will be allowed therefor.

When the contract does not include a bid item for Dust
Abatement, full compensation for conformance with these dust
abatement requirements, including labor, equipment,
materials, developing water supply and incidentals, shall be
considered as included in the various items of work, and no
additional compensation will be allowed therefor.
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AQMD SIGNAGE RECOMMENDATIONS

November, 2001

Plan holder shall post signage at specified locations on the subject property in accordance with
the standards specified below. The exception to the standards is that all letters shall be 4
inches high, with the names and telephone numbers of appropriate contacts and services in
bold print, as indicated in the standards. These signs shall also include the SCAQMD foll free
complaint line 1-800-CUT-SMOG (1-800-288-7664) and the telephone number for the
Environmental Observer. These signs shall be posted within 50 feet of the curb on all four (4)
corners of the subject property.

For each Dust Control Plan aggregating less than, or equal to, ten (10) acres:

1. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:

(a) Such sign shall measure at least four (4) feet wide by four (4) feet high and conform to
the specifications in 1 (a) below.

For each Dust Control Plan aggregating over ten (10) acres:

2. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:

(a) Such sign shall measure at least eight (8) feet wide by four (4) feet high and conform to
the specifications in 1 (b) below.

THE SIGN SHALL CONFORM TO THE FOLLOWING REQUIREMENTS:

1. The sign boards shall be constructed with materials capable of withstanding the
environment in which they are placed.

(a) For 4’ x 4’ signs, the District recommends the following:

I 3, “ AJC laminated plywood board
. Two 4” x 4" posts ;
[ The posts should be attached to the edges of the plywood board with at least 2
carriage bolts on each post. .
|V.  The front surface of the sign board should be painted in the contrasting color of a
white background with black lettering. '

(b) For 4’ x 8’ signs, the District recommends the following:

. 1* A/C laminated plywood board

Il Two 5" x 6” posts

H. The posts should be attached to the 4’ edges of the plywood board with at least 2
carriage bolts on each post.

IV.  The front surface of the sign board should be painted in the contrasting color of a
white background with black fettering.
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2. The sign board shall be installed and maintained in a condition such that members of
the public can easily view, access, and read the sign at all times until the expiration
date of the Dust Control plan.

(a) For 4’ x 4’ signs, the District recommends the following:

I The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

I The posts should be set in a hole at least 3' deep with concrete footings to
preclude downing by high winds.

M. On the construction site, the sign should be positioned such that nothing obstructs
the public's view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

(b) For 4’ x 8’ signs, the District recommends the following:

I The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

il. The posts should be set in'a hole at least 4 deep with concrete footings fo
preclude downing by high winds.

. On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

V. For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

3. The sign board shall contain the following information:

(a) Project Name

(b) Name of Prime Contractor

(c) Phone Number of Contractor’'s Employee Responsible for Dust Control Matters
(d) County designated phone number (to be provided by the Engineer)

(e) South Coast Air Quality Management District Phone Number
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4. The sign board shall be designed to the following alpha and numeric text dimensions
(sign boards written in longhand are unacceptable).

(a) For a permittee subject to the 4’ x 4’ sign requirement, the District provides the following
example: (as modified by the County of Riverside for use on County Public Works

_projects)
1 UPPERCASE Letters | PROJECT NAME: 3 14 “ Title Case Bold Letters
» 44—
1* UPPERCASE Lette;s CONTRACTOR IL 14 “ Title Case Bold Letters
1” Title Case Letters Cbntractor’s Dust 3" Bold Numbers
—p | Control Phone # <
1" Title Case Letters County of Riverside 3" Bold Numbers
: % | Phone # <
1” Title Case Letiers Phone Number: SCAQMD 3 % " Bold Numbers
P 1-800-CUT-SMOG | €4—

“Title Case” means the first letter of a word is capitalized and subsequent letters are lower case.
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Plan Review Checklist
Clearing/Grubbing/Mass Grading Phase -

If feasible, use grading permit conditions to break the project into phases so
that only a portion of the site is disturbed at any given time fo ensure control
of fugitive dust. This fechnigue s critical for proiect sites with areater than
100 acres.

Prior to initiafing activity, pre-water site through use of portable irrigation
fines. Atleast 72 hours of pre-watering is recommended for each area prior
to initiating earth-movement. Require the Apolicant to specify water source
and available flow rate {g/m). - '

Water applied contfinuously to all disturbed portions of the site by means of
water truck/water pull as necessary to maintain sufficient visible moisture on
the soil syrface. For reference, one 2.000 gallon water truck can freat
opproximately 4 acres of active construction per hour. Also, for cutand fill
activities. one 10,000 gallon water pull is estimated to be necessary for each
7.000 cubic yards of daily earth-movement. Mulliple 4,000-gallon water
trucks may be used in place of one 10,000-gallcn water pull. Touch and
visual contrast are reasonably good indicators of soil moisture. Surfoce
areas that are dry o the touch and appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require
the Applicant o specify the number of watering vehicles available for dust
control during mass grading and during off-hours as well as availability of
back-up water frucks if the site experiences dust conirol problems.

Water towers ore necessary for projects with more than 10 acres of active
construction. Without a water tower, it can take up to 30 minutes to fill a
2,000 gallon water truck. Also, multiple water towers are necessary for
projects that use water pulls as filling one 10,000 gallon water pull can drain
a water tower which takes up to 40 minutes to refill. :

wind fencing.is necessary between the site and neorby residences or
businesses. Off-site upwind fencing and on-site wind fencing for larger
projects can also keep blowsand from bexng deposited onto the site or
traveling through the site.

A perimeter watering system consisting of porfable imigation equipment may
be an effective mitigation system to protect surrounding residences and
businesses. The portable watering system may be used in place of orin

- conjunction with watering trucks. The local jurisdiction may also be
provided access to this equipment.

‘Remember... .
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK
REGARDLESS OF CONSTRUCTION STATUS
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Construction site aggesses are to be improved with 1.5" gravel mainiained
to o depth of 4", at least 20 wide, and extending 100 feet info the site... [f
the project site is not balanced. a wheel washing system and/or ribbed steel
plates should be placed in the roadway before the vehicle enters the
graveled area to cledn the fires and prevent trackout.

Equipment staging areas are fo be treafed with 1.5” gmvel maintained to a
depth of 4".

Employee parking areas are o be covered with 1.5° grovel mainfoined foa
depth of 4" or treated with chemical dust suppressanisata 4o 1 rcho cnat -
least a monthly basis to preveni fugifive dusi.

Chemical dust suppressants are to be mixed at aratio of 20 to 1 and
applied to all disturbed surfaces that are proposed to remain inactive fora
period of ot least 10 consecutive days. These products are effective in
preventing and controlling dust. Recordkeeping is necessary fo
demonstrate compliance.

All project sites greater than 100 acres shall monitor doily wind speeds and
AQMD forecasted wind events (call 1.800.CUT.SMOG, press one for air
quality information, and then press five for Coachella Valley wind forecasts).
Operators shall maintain these records for review by any local code
enforcement officer or AQMD inspector.

An environmental observer whose primary duty is fo aversee dust controf at
the site is fo be used for construction projects greater than 100 acres and/or
sites with more thon 50 acres of active constiuction. The environmental
observer is tasked with monitoring dust abatement measures and authorized
to deploy additional water trucks and other dust control actions (Le.. wind
fencing. street sweepers, chemical dust suppressants. etc.} as necessary to
prevent or control fugitive dust.

Other [specify}:

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Finish Grading Phase

Water applied continuously to all disturbed portions of the site by means of water
truck/water pull as necessary to maintain sufficient visible moisture on the soil surfoce. For
reference, one 2.000 gallon water truck can réat approxmately 4 acres of active

.construction per hour. Also, for cut and fill activities. one 10,000 gallon waditer pull is
. estimated to be necessary for each 7,000 cubic yards of daily earth-movement. Multiple

4,000-gallon water trucks may be used in place of a 10.000-gallon water pull. Touch and
visual contrast are reasonably good indicators of soit moisture. Surface areas that are dry
to the touch and appear lighter-colored require the application of additional waier to
prevent visible or fugitive dust. Require the Applicant fo specify the number of watering
vehicles available for dust control during finish grading and during off-hours as weill as
availability of back-up water trucks if the site experiences dust control problems. .

Water fowers are necessary for projects with more than 10 acres of acflive construction.
Without a water tower, it con take up to 30 minutes to fill 2,000 gallon water truck. Also,

- multiple water towers are necessary for projects that use water pulls as filling one 10,000
gallon water pull can drain o water fower which fakes up to 40 minutes to refill.

Wind fencing is necessary belween the site ond nearby residences or businesses fo reduce
fugitive dust. Off-site upwind fencing ond on-site wind fencing for larger projects con dlso
keep blowsand frorn being deposited onto the site or travefing through a site.

-Chemical dust suppresscnfé are to be applied at a concentration of atteast 10 tol ’r.o
_finish graded areas once final elevations have been reached. For areas that wil remain
" inactive for longer periods, vegetation can be a cost-effective altemgative fo chemical -

stabilization. Wind fencing or other obshuctions can keep the stabilized area free from
future disturbances. - ’ )

‘Construction site access{es) are to be improved with 1.5" gravel maintcined to a depth of

at least 4” .with a minimum width of at least 20, extending 100 feet info the project site.
Equipment staging areas are to be treated with 1 .5"Agrcvel maintained to a depth of 4"

Intemal roadway networks are to be treated with chemical dust suppressanis ata
minimum rate of at least 4 to 1 and retreated on a monthly basis once final roadway
elevations have been reached.

Employee parking areas are o be freated with chemfccl dust suppressants at a mix rafio
of atleast 4 to 1 and retreated on at least a monthly basis or covered with 1.57 gravel
maintained to a depth of 4" to prevent fugitive dust.

Other [specify):

Remember.;. A
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Construction Phase

Water applied confinuously to all disturbed portions of the site by means of water
truck/water pull is necessary to maintain sufficient visible moisture on the soll surface. For
reference, one 2,000 gallon water fruck can treat approximately 4 acres of active
construction per hour. Touch and visual contrast are reasonably good indicators of soil
moisture. Surface areas that are dry to the touch and appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require the Applicant to
specify the number of watering vehicles available for dust control during the construction
phase and during off-hours as well as availability of back-up water frucks if the sife
experiences dust control problems.

Wind fencing is necessary between the site and nearby residences or businesses. Off-site
upwind fencing and on-site wind fencing for larger projects can also keep blowsand from
being deposited onto the site or traveling through the site. Block walls, if part of the final,
project. can replace wind fencing during the construction phase.

" Chemical dust suppressants are to be applied at a concentration of atleast 20 to 1 fo
finish graded areas once final elevations have been reached. For areas that will remain
inactive for longer periods, vegetation can be a cost-effective altemative fo chemical
stabilization. Wind fencing or other obstructions can keep the stabilized area free from
future disturbances.

Construction site accesses are to be improved with 1.5" gravel. maintained fo a depfh of
4", with a width of at least 20", extending 100" into the project sife. Pcvrng infernal’
: roodwcys can substifute for grovel

Intemal roadway networks are to be paved as early as feasible in the construction phase.
Street sweeping of intemal and/or external access roads will fikely be required to control
" entrained road dust. .

Employee parking areas are to be treated with chemical dust suppressants at a mix rafio
of no less than 4 to 1 and refreated on a monthly basis. or more frequently if fugifive dustis
observed. If infemnal roadway is complete, ermployees are to be instructed to park on
pavedroads. :

Other [specify):

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK
REGARDLESS OF CONSTRUCTION STATUS
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RULE 403 IMPLEMENTAT!ON HANDBOOK

' REASONABLY AVAILABLE CONTROL MEASURES

Paragraph (d)(3) of Rule 403 allows activities outside the South Coast Air Basin
~ (see Figure 2-1) to implement reasonably ‘available control .measufes in lieu.of
best available control measures. Additionally, as specified by subparagraph
- (H(3)(D) of Rule 403, any person seeking approval of a fugitive dust emissions
control plan for projects outside the South Coast Air Basin must demonstrate to
the satisfaction. of the District that the given activity is employing all reasonably
available fugitive dust control measures. '

The-District has prepared the attached listing of reasonably available fugitive dust
control measures for a variety of source categories. This list is based on the U.S.

. Environmental Protection ‘Agency's reference: document entitled, - "Control of
Open Fpﬁgitive Dust Sources,” Midwest Research Institute, September 1988.

The District encourages the use of those dust control measures that minimize the
- use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible.
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RULE 403 IMPLEMENTATION HANDBOOK

BEST AVAILABLE CONTROL MEASURES

Rule 403, paragraph (d)(2) requires active operations [defined in Rule 403,
paragraph (c)(1)] within the South Coast Air Basin (see Figure 2-1) to implement
at least one best available control measure for each fugitive dust source type on
site. Additionally; as specified by subparagraph (H)(3)(D) of Rule-403, any person
seeking approval of a fugitive dust emissions control plan for projects within the
South Coast Air Basin must demonstrate to the satisfaction of the AQMD that the

given activity 1s e_mploying all best available fugitive dust control measures.

The AQMD has prepared the attached. listing of best available fugitive dust
control measures for a variety of source categories. This list is based on the U.S."
Environmental Protection Agency's reference: document entitled, "Fugitive Dust’
Background Document and Technical Information Document for Best Available

~ Control Measures," Office of Air and Radiation, September-1992. .

The AQMD encourages the use of those dust control measures that minimize the -

“use of potable water. When water is needed, reclaimed water should be utilized to

the greatest extent feasible.
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TABLE 1

BEST [REASONABLY] AVAILABLE CONTROL MEASURES FOR HIGH

"'WIND CONDITIONS
FUGITIVE DUST -
SOURCE CONTROIL MEASURES
CATEGORY :
Earth-moving (1A) Cease all active operations; OR

(24)

Apply water to soil not more than 15 minutes prior to moving
such soil. :

Disturbed surface
areas

(0B)

(1B)

(2B)

(3B)
(4B)

On the last day of active operations prior to a weekend, holiday,
or any other period when active operations will not occur for
not more than four consecutive days: apply water with a
mixture of chemical stabilizer diluted to not less than 1/20 of
the concentration required to maintain a stabilized surface for a
period of six months; OR.

Apply chemical stabilizers prior to wind event; OR

Apply water to all unstabilized disturbed areas 3 times per day.
If there is any evidence of wind driven fugitive dust, watering
frequency is increased to a minimum of four times per day; OR

Take the actions specified in Table 2, Item (3c); OR

Utilize any combination of control actions (1B), (2B), and (3B)
such that, in total, these actions apply to all disturbed surface

- arcas.

Unpaved roads

IRE

2C)
GO

Apply chemical stabilizers prior to wind event; OR
Apply water twice [once] per Hour during active operation; OR
Stop all vehicular traffic.

Open storage piles

(1D)
(2D)

Apply water twice [once] per hour; OR
Install temporary coverings.

Paved road track-out

(1E)
(2E)

Cover all haul vehicles; OR

Comply with the vehicle freeboard requirements of Section
23114 of the California Vehicle Code for both public and |.
private roads. ‘

All Categories

(F)

Any other control measures approved by the Executive Officer
and the US. EPA as equivalent to the methods specified in

Table 1 may be used.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2

DUST CONTROL ACTIONS FOR EXEMPTION FROM PARAGRAPH @@y A

FUGITIVE DUST
' SOURCE CATEGORY

CONTROL ACTIONS

| Earth-moving (except
construction cutting and
filling areas, and mining
operations)

(1)

(1a-1)

Maintain soil moisture content at a minimum of |
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by
the - Executive Officer, the California Air

_ Resources Board, and the U.S. EPA. Two soil

moisture evaluations must be conducted during
the first three hours of active operations during a
calendar day, and two such evaluations each
subsequent four-hour period of active operations;
OR :
For any earth-moving which is more than 100
feet from all property lines, conduct watering as
necessary to prevent visible dust emissions from
exceeding 100 feet in length in any direction.

Earth-moving:
Construction fill areas:

(1b)

Maintain soil moisture content at a minimum of
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by
the Fxecutive - Officer, the California Air
Resources Board, and the U.S. EPA. For areas
which have an optimum moisture content for
compaction of less than 12 percent, as
determined by ASTM Method 1557 or other
equivalent method approved by the Executive
Officer and the California Air Resources Board
and the U.S. EPA, complete the compaction
process as. expeditiously as possible after
achieving at least 70 percent of the optimum soil
moisture content. Two soil moisture evaluations

- must be conducted during the first three hours of

active operations during a calendar day, and two
such evaluations during each subsequent four-
hour period of active operations.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 (Continued)’

“FUGITIVE DUST

SOURCE CATEGORY

CONTROL ACTIONS

Earth-moving:
Construction cut areas
and mining operations:-

(1)

Conduct watering as necessary to prevent visible
emissions from extending more than 100 feet beyond
the active cut or mining area unless the area is

inaccessible to watering vehlcles due to slope
" conditions or other safety factors. -

Disturbed surface areas
(except completed
grading areas)

@alb)

Apply dust suppression in sufficient ‘quantity and
frequency to maintain a stabilized surface. Any

- areas which cannot be stabilized, as evidenced by

wind driven fugitive dust must have an application
of water at least twice per day to at least 80 [70]
percent of the unstabilized area.

Disturbed surface
areas: Completed
grading areas’

(2¢)

(2d)

Apply chemical stabilizers within five working days
of grading completion; OR

Take actions (3a) or (3c) specified for inactive
disturbed surface areas.

‘Inactive disturbed-
surface areas

(3a).

(3b)

(3c)

(3d)

Apply water to at least 80 [70] percent of all inactive
disturbed surface areas on a daily basis when there is

" evidence of wind driven fugitive dust, excluding any |

areas which are inaccessible to watering vehicles due
to excessive slope or other safety conditions; OR
Apply dust supprcssants in sufficient quantity and
frequency to maintain a stabilized surface; OR
Establish a vegetative ground cover within 21 [30]
days after active operations have ceased. Ground
cover must be of sufficient density to expose less
than 30 percent of unstabilized ground within 90
days of planting, and at all times thereafter; OR
Utilize any combination of control actions (3a), (3b),
and (3¢) such that, in total, these actions apply to all
inactive disturbed surface areas. -

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999

45




TABLE 2 (Continued)’

FUGITIVE DUST
SOURCE CATEGORY

CONTROL ACTIONS

Unpaved Roads

- (4a) -

(4b)

(4c)

‘Water all roads used for any vehicular traffic’at

least once per. every two hours of active
operations [3 times per normal 8 hour work day];

.OR

Water all roads used for any vehicular traffic
once daily and restrict vehicle speeds to 15 miles
per-hour; OR

Apply a chemical stabilizer to all unpaved road
surfaces in sufficient quantity and frequency .to
maintain a stabilized surface.

Open storage piles

1 Ga)

(5b)

o
(5d)

Apply chemical stabilizers; OR

. Apply water to at least 80 [70] percent of the

surface area of all open storage piles on a daily
basis when there is evidence of wind driven
fugitive dust; OR

- Install temporary coverings; OR

Install a three-sided enclosure with walls with no
more than 50 percent porosity which extend, ata
minimum, to the top of the pile.

All Categories

(62)

Any other control measures approved by the
Executive Officer and the U.S. EPA as
equivalent to the methods specified in Table 2

.may be used.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 3
TRACK-OUT CONTROL OPTIONS

PARAGRAPH (d)(5)(B)

CONTROL OPTIONS

1

Pave or apply chemical stabilization at sufficient concentration and frequency to
maintain a stabilized surface starting from the point of intersection with the
public paved surface, and extending for a centerline distance of at least 100 feet |

| and a width of at least 20 feet.

2

Pave from the point of intersection with the public paved road surface, and
extending for a centerline distance of at least 25 feet and a width of at least 20
feet, and ‘install a traék—qut control device immediately adjacent to the paved
surface such that exiting vehicles do not travel on any unpaved road surface after
passing thropgh the track-out control device. '

3

Any other control measures approved by the Executive Officer and the U.S. EPA
as equivalent to the methods specified in Table 3 may be used.

January 1999
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DILLON ROAD
REHABILITATION PROJECT

PROJECT NO. B8-0609

SPECIAL PROVISIONS

DESCRIPTION:

In general, this project consists of rehabilitating Dillon Road from 170’ southerly of Avenue
44 to 0.28 miles northerly of Landfill Road. Included in the rehabilitation of Dillon Road will
be to cold plane and overlay the existing pavement to 0.25 feet from 170 feet southerly of
Avenue 44 to 100 feet southerly of Avenue 44, the reconstruction of Dillon Road from 100
feet southerly of Avenue 44 to 153 feet northerly of Avenue 44, and grinding in place the
existing pavement and overlaying it with 0.50 feet of asphalt. In addition, the County also
proposes to reconstruct Avenue 44 from Dillon Road to 120 feet westerly. Included in the
rehabilitation will be the removal and replacement of existing asphalt concrete mountable
dike, removal and replacing of asphalt concrete overside drains, shoulder backing, pavement
markers, placement of thermoplastic pavement markings and traffic striping and other work as
may be required.

SPECIFICATIONS:

This project shall conform to the requirements of the May 2006 edition of the Standard
Specifications and Standard Plans as issued by the State of California Department of
Transportation.

Requirements on the construction plans for Portland Cement Concrete are modified to the
PCC Class designations, as described in Section 90-1.01 of the 2006 Standard Specifications,
as follows:

Class “A” shall mean Class “2”
Class “B” shall mean Class “3”
Class “C” shall mean Class “4”
Class “D” shall mean Class “1”

LIQUIDATED DAMAGES:

The Contractor shall diligently prosecute the work to completion before the expiration of 30
working days from the date stated in the "Notice to Proceed". The Contractor shall pay to the
County of Riverside the sum of $1,500.00 per day, for each and every calendar day delay in
finishing the work in excess of the number of working days prescribed above.
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DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Excess earth excavation, pavement grindings and other excess materials resulting from
construction operations shall be disposed of by the Contractor outside of the highway right of
way, as provided in Section 7-1.13 of the Standard Specifications.

The second paragraph of Section 7-1.13 of the Standard Specifications is modified to read as
follows: :

When any material is to be disposed of outside the highway right of way, and the County
of Riverside has not made arrangements for the disposal of such material, the Contractor
shall first obtain written authorization from the property owner on whose property the
disposal is to be made and he shall file with the Engineer said authorization or a certified
copy thereof together with a written release from the property owner absolving the County
of Riverside from any and all responsibility in connection with the disposal of material on
said property. If the disposal of materials is to be made at an established disposal facility
that is available for public use, the Contractor shall retain all authorizations and receipts
from said disposal facility and shall provide copies to the Engineer upon request.

PROJECT APPEARANCE:

The Contractor shall maintain a neat appearance to the work.

In any area visible to the public, the following shall apply:
When practicable, broken concrete and debris developed during clearing and grubbing
shall be disposed of concurrently with its removal. If stockpiling is necessary, the material
shall be removed or disposed of weekly. '

Full compensation for conforming to the provisions in this section, not otherwise provided

for, shall be considered as included in the prices paid for the various contract items of work
involved and no additional compensation will be allowed therefor.

RECORD DRAWINGS:

The Contractor shall keep one clean set of bond originals to note any changes which take
place during construction. These changes to the original plans and/or specifications shall be
noted at the appropriate locations with the appropriate changes indicated in red pencil or ink.
The Contractor shall note in large letters “RECORD DRAWINGS” on the Title Sheet of the
plans. The job will not be finalized by the Engineer until these record drawings have been
completed to the satisfaction of the Engineer. The changes shall be noted on the plans as the
changes occur. The record drawings shall be submitted to the Resident Engineer, and become
the property of the County at conclusion of the project.

Full compensation for maintaining and compiling the record drawings shall be considered to
be included in other items of work and no additional compensation will be allowed therefor.
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CONSTRUCTION SURVEY AND MATERIAL TESTING:

The County shall provide construction survey services, quality assurance and material testing
for this project.

OBTAIN ENCROACHMENT PERMIT:

It shall be the responsibility of the Contractor to obtain an encroachment permit for work
within the Right-Of-Way of following agencies:

City of Coachella
City of Indio

Encroachment permits is no cost to the contractor, any incidental cost shall be considered as
included in various items of work, and no additional compensation will be allowed therefor.

ADDITIONAL INSURANCE-HOLD HARMLESS:

In addition to the requirements of Section 18, “Insurance — Hold Harmless” in General
Condition section of the contract documents, the Contractor’s Certificate of Insurance and
endorsements for the project shall name the following agencies as additional insured under the
Contractor’s general liability, excess liability and auto liability insurance policies and on the
Waiver of Subrogation for the Contractor’s Workers Compensation policy.

City of Coachella, its officers, directors, employees and agents
City of Indio, its officers, directors, employees and agents

Full compensation for compliance with the requirements of this Section shall be considered as
included in the various items of work and no additional compensation will be allowed
therefore.

50




ITEMS OF WORK

PARTIAL PAYMENTS:

Attention is directed to Sections 9 1.06, "Partial Payments,” and 9 1.07, "Payment After
Acceptance,” of the Standard Specifications and these special provisions.

For the purpose of making partial payments pursuant to Section 9- 1.06, "Partial Payments,"
of the Standard Specifications, the amount set forth for the contract items of work hereinafter
listed shall be deemed to be the maximum value of the contract item of work which will be
recognized for progress payment purposes:

A. Clearing and Grubbing $ 4,000
B. Develop Water Supply $ 3,000

After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of
Contract" of the Standard Specifications, the amount, if any, payable for a contract item of
work in excess of the maximum value for progress payment purposes hereinabove listed for
the item, will be included for payment in the first estimate made after acceptance -of the
contract.

ORDER OF WORK:

Order of work shall conform to the provisions in section 5-1.05, “Order of Work™ of the
Standard Specifications and these Special Provisions.

Attention is directed to “Public Convenience” of these Special Provisions regarding access to
the homes and business with driveways on Dillon Road. The Contractor shall coordinate with
these occupants and business to make accommodations to provide continual access available.

Attention is directed to “Public Convenience” of these Special Provisions regarding the Public
Awareness Program and responding to communications with the public. The Contractor shall
coordinate with the Public Affairs Officer retained by the County on project signage,
responding to comments and complaints from the public and other public awareness requests
as needed.

Attention is directed to “Clearing and Grubbing” of these Special Provisions regarding private
improvements within the project area. There are several homes on Dillon Road with private
improvements within the project area. The Contractor shall work directly with the property
owners to minimize the disturbance to the private improvements including driveways and
decorative features. '

Prior to initiating excavation activities, the Contractor shall pothole all utilities shown or not
shown on the plans. Full compensation for potholing utilities, not otherwise provided for,
shall be considered as included in prices paid for the various contract items of work involved
and no additional compensation will be allowed therefor.
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COOPERATION:

Attention is directed to Section 7-1.14, “Cooperation” of the Standard Specifications and
these Special Provisions.

The Contractor is hereby advised to cooperate with utility companies (Gas Company, CVWD
and/or others) for adjusting manhole to grade.

Should construction be under way by other forces or by other Contractors within or adjacent
to those limits, the Contractor shall cooperate with all the other Contractors or other forces to
the end that any delay or hindrance to their work will be avoided. The right is reserved to
perform other or additional work at or near the site (including material sources) at any time,
by the use of other forces.

OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and Non-Highway Facilities", and 15,
"Existing Highway Facilities" of the Standard Specifications and these Special Provisions.

Existing utility and privately owned facilities shall be protected in accordance with Section 7-
1.11, “Preservation of Property” and these Special Provisions. The Contractor is also
responsible to protect those facilities that are to be relocated by others prior to or during
construction, and shall protect those facilities in both their existing and their ultimate
locations. The Contractor shall cooperate with owners and their Contractors of utility and
privately owned facilities, for the relocation of said facilities, in accordance with Section 7-
1.14, “Cooperation” of the Standard Specifications.

All water valves and covers, gas valves and covers, sewer manholes, survey monuments,
survey markers and any other utility appurtenances shall be protected in place.

The Contractor’s attention is directed to the existence of certain underground facilities that
may require special precautions be taken by the Contractor to protect the health, safety and
welfare of workmen and the public. Facilities requiring special precautions include, but are
not limited to: conductors of petroleum products, oxygen, chlorine, and toxic or flammable
gases; natural gas in pipe lines greater than 6 inches in diameter or pipe lines operating at
pressures greater than 60 psi (gage); underground electric supply system conductors or cables
either directly buried or in duct or conduit which do not have concentric neutral conductors or
other effectively grounded metal shields or sheaths; and underground electrical conductors
with potential to ground of more than 300 volts. The Contractor shall notify the Engineer at
Jeast twenty-four hours prior to performing any work in the vicinity of such facilities.

Attention is directed to the requirements of Government Code Sections 4216-4216.9
pertaining to existing utility facilities.

The Contractor’s attention is directed to the existence of aged waterline, therefore the
use of vibratory equipments above the waterline at the intersection of Dillon Road and
Avenue 44 is not allowed. The Contractor shall use other means to achieve specified
compaction and protect the aged waterline in place.
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The Contractor shall assume that every house, building and lot within the project limits has
utility service pipes and conductors (laterals), and that utility main and trunk facilities exist
within the project limits. The Contractor shall determine if it is warranted to determine the
exact location of these utility service laterals and existing main lines, unless directed by the
Engineer to pot-hole at specific locations, or as otherwise required herein. The Contractor
will not be directly reimbursed for determining the exact location of the utility main lines or
services laterals but shall include any compensation for this work in the contract price paid for
the various items of work. Any damage to existing main lines or service laterals for which
pot-holing was not performed shall be considered damage due to not using reasonable care
and the damage shall be repaired at the Contractor’s expense.

The Contractor shall conduct his operations with the assumption that underground utility
facilities exist within the project limits. The Contractor shall exercise caution and best
construction practices for safety and for protection of underground facilities.  The
approximate locations of underground utility facilities, as shown on the plans, are based on
information provided by the respective owners, listed below. The Contractor shall also utilize
the markings of the regional notification center (Underground Service Alert), and above-
ground utility appurtenances to determine the existence and approximate location of
underground utilities.

No excavation shall be made within 4 feet of any other underground utilities, as shown on
the plans and/or marked by Underground Service Alert, unless and until such utilities have
been positively located as to horizontal and vertical position. This requirement applies to all
underground electric, natural gas, toxic or flammable gas, chlorine, oxygen or petroleum
facilities. '

Forty-eight hours prior to beginning construction, the Contractor shall notify the following
agencies:

Underground Service Alert

Southern California Gas Company
Verizon Communications

Imperial Irrigation District

Time Warner Cable

Myoma Dunes Mutual Water District
Valley Sanitary District

Coachella Valley Water District
USA Companies

Kinder Morgan Energy Partners, L.P.
Cable USA

Indio Water Authority

MCI Network Services

Level 3 Communications

Sprint Communications Company
City of Indio

City of Coachella
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800-227-2600
909-335-3928
760-778-1225
760-398-5825
760-674-5439
760-345-2694
760-347-2356
760-398-2651
760-767-5607
714-560-4600
760-767-5607
760-391-4046
972-729-6016
720-888-2813
909-873-8022
760-391-4042
760-398-5744



Adjustments fo Grade for Obstructions

The Contractor shall adjust to finish grade any valve covers encountered within the project
limits, as required, for those utility valves that are provided with slip cans and are adjustable
without the replacement of parts or the removal of concrete collars. In cases where the
owning utility company insists upon upgrades in the standards, or when additional parts or the
removal of concrete collars are required for the adjustment, said adjustment will be the
responsibility of the owning utility company.

Communication and coordination with the owning utility company shall be the responsibility
of the contractor.

For public safety, traffic shall not be allowed on temporary or permanent pavement until all
manholes are either adjusted to grade or otherwise protected, as approved by the Engineer.
The Contractor shall adjust to grade manholes and valves when and as necessary for the
protection of the traveling public during construction, and shall coordinate all work on said
facilities with the owning utility companies. This requirement is intended for traffic that is to
be allowed on temporary surfaces during the course of construction. Final adjustment to
grade will be the responsibility of the owning utility company, except as provided herein.

Said work shall be performed in accordance with Section 15-2.05A, “Frames, Covers, Grates,
and Manholes” of the Standard Specifications. Full compensation for adjustment of valve
covers shall be considered as included in the contract price paid for asphalt concrete, or
applicable items of work in the event that there is no asphalt concrete bid item, and no
additional compensation will be allowed therefor.

All existing utility facilities shall be protected from damage by the Contractor’s operations.

Unless otherwise provided herein, the owning utility companies will not be obligated to lower
their surface utilities (manholes and valve covers) for Contractor’s grading, grinding and/or
paving operations. The contractor shall lower surface facilities, including manholes and valve
covers, to facilitate construction, and the following shall apply:

1. Contractor shall coordinate all work with the utility owner.

2. Contractor shall be responsible for all costs and shall be responsible for any damage
caused to the owner’s facilities. If the Contractor observes any pre-existing damage to
the utility facilities, the Contractor shall notify the Engineer and the utility owner of
that damage prior to performing additional work on the facility.

3. Contractor shall, after removing grade rings and covers, arrange for pickup by, or
delivery to, the owner’s yard. Any and all concrete collars removed by the Contractor
shall become the property of the Contractor, and shall be disposed of as specified
elsewhere in these special provisions.

4. The Contractor is advised that he is responsible for ensuring that construction
materials do not enter the utility owner’s facilities. The Contractor shall install traffic
bearing steel plates for this purpose, and provide all coordination and transportation

54




necessary. It is recommended that the Contractor request the utility owner to provide
such steel plates. If the Contractor provides steel plates, it shall be the Contractor’s
responsibility to coordinate with the utility owner for the return of the steel plates to
the Contractor after final adjustment to grade. If the Contractor utilizes utility owner’s
steel plates, and if the Contract items of work include adjustment to final grade, the
Contractor shall return the steel plates to the Utility owner’s yard, or as otherwise
arranged with the Utility owner.

5. Prior to paving or covering the plated utility facility, the Contractor shall tie-out the
facility utilizing a method acceptable to the utility owner and provide notes and data of
all covered facilities to both the utility owner and the Engineer.

6. The Contractor shall notify the utility owner, upon completion of the Contractor’s
work, when the utility owner may move in to make the final adjustments to grade.

7.  The requirements for lowering of surface facilities shall not apply to vaults. The
Contractor shall notify the utility owner of the need to make adjustments to such major
facilities.

8.  The Contractor is reminded that the utility facilities are owned by public and private
utility companies that operate their facilities within public rights of way. The utility
owner’s preferences with regards to the handling of its facilities shall be complied
with to the greatest extent feasible.

PAYMENT

Full compensation for all costs, including labor, equipment, materials and incidentals,
required to comply with the requirements of this section above, including protection of water
valves and covers, gas valves and covers, sewer manholes, survey monuments, survey
markers and any other utility appurtenances, shall be considered as included in the various
items of work, and no additional compensation will be allowed therefor.

Full compensation for initial lowering of surface utilities facilities shall be considered as
included in the contract price paid for asphalt concrete, or applicable items of work in the
event that there is no asphalt concrete bid item, and no additional compensation will be
allowed therefor.

WATER POLLUTION CONTROL (COLORADO RIVER BASIN REGION):

Throughout the term of this contract, the total land disturbance area of the project site is more
than 1 acre. County will submit a Notice of Intent (NOI) to the California Regional Water
Quality Board — Colorado River Basin Region for compliance with the General Permit for
Stormwater Discharges Associated with Construction and Land Disturbance Activities
(hereafter referred to as the Construction General Permit), which is available at:

(http://www.waterboards.ca.gov/water issues/programs/stormwater/construction.shtml).
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The Area-Wide Municipal Stormwater Permit NPDES No. CAS617002, hereafter referred to
in this section as the “Municipal Permit”, issued by the California Regional Water Quality
Control Board (CRWQCB) — Colorado River Basin Region. This permit regulates both
stormwater and non-stormwater discharges associated with Contractor’s construction
activities. A copy of the Permit may be obtained at the office of the County of Riverside
Transportation Department, 14" Street Transportation Annex, 3525 14" Street, Riverside,
California. (951) 955-6780, or may be obtained on the internet at:
http://www.swrcb.ca.gov/rwgcb7

The Contractor shall comply with the requirements of Construction General Permit, the
Municipal Permit, and the De Minimus Permit.

Contractor’s Stormwater Pollution Prevention Plan and Construction Site Monitoring
Program (SWPPP/CSMP) shall be prepared by a Qualified SWPPP Developer in accordance
with Section 2, “Preparing a Stormwater Pollution Prevention Plan (SWPPP)”, of the
Caltrans Stormwater Pollution Prevention Plan (SWPPP) and Water Pollution Control
Program (WPCP) Preparation Manual (March 2007), which is available as a free download
from: ‘

http://www.dot.ca. gov/hq/construc/stormwater/manuals.htm

This project is a Risk Level 1 project under the Construction General Permit. Therefore,
Contractor’s SWPPP/CSMP shall also conform to Attachment C, Risk Level 1 Requirements
of the Construction General Permit.

WATER POLLUTION CONTROL MEASURES

A. Work having the potential to cause water pollution shall not commence until the
Contractor’s SWPPP/CSMP has been reviewed and approved by the Engineer. The
'Engineer’s review and approval of the Contractor’s SWPPP/CSMP shall not waive
any contractual requirements and shall not relieve the Contractor from achieving
and maintaining compliance with all federal, state, and local laws, ordinances,
statues, rules, and regulations. A copy of Contractor’s SWPPP/CSMP shall be
maintained onsite. When the SWPPP/MP or access to the construction site is requested by
a representative of a federal, state, or local regulatory agency, Contractor shall make the
SWPPP/CSMP available and Contractor shall immediately contact the Engineer.
Requests from the public for the Contractor’s SWPPP/CSMP shall be directed to the
Engineer. .

B. Contractor’s SWPPP/CSMP shall describe the Contractor’s plan for managing runoff
during each construction phase. Contractor’'s SWPPP/CSMP shall describe the Best
Management Practices (BMPs) that will be implemented to control erosion, sediment,
tracking, construction materials, construction wastes, and non-stormwater flows. BMP
details shall be based upon California Stormwater Quality Association’s 2009 California
Stormwater Quality BMP Handbook Portal or the Caltrans Construction Site BMP
Manual (http://www.dot.ca.gov/hg/construc/stormwater/manuals htm). Contractor’s
SWPPP/CSMP shall describe installation, operation, inspection, maintenance, and
monitoring activities that will be implemented for compliance with the Construction
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General Permit and all applicable federal, state, and local laws, ordinances, statutes, rules,
and regulations related to the protection of water quality.

C. Preparer of Contractor’s SWPPP/CSMP shall have one of the following certifications:

A California registered professional civil engineer;

A California registered professional geologist or engineering geologist;

A California registered landscape architect;

A professional hydrologist registered through the American Institute of

Hydrology;

5. A Certified Professional in Erosion and Sediment Control™ (CPESC®)
registered through EnviroCert International, Inc.; or

6. A Certified Professional in Storm Water Quality™ (CPSWQ®) registered
through EnviroCert International, Inc.;
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In addition, the SWPPP/CSMP preparer shall hold a valid Qualified SWPPP Developer
(QSD) certificate issued by the California Stormwater Quality Association (CASQA).

D. Contractor shall designate a Water Pollution Control Manager that shall have one of the
certifications in the immediately preceding subsection D or one of the following
certifications:

1. A certified erosion, sediment and storm water inspector registered through
EnviroCert International, Inc.; or

2. A certified inspector of sediment and erosion control registered through
Certified Inspector of Sediment and Erosion Control, Inc.

In addition, the Water Pollution Control Manager shall hold a valid Qualified SWPPP
Practitioner (QSP) certificate issued by the California Stormwater Quality Association
(CASQA).

E. Contractor's Water Pollution Control Manager shall:

1. Be responsible for all water pollution control work.

2. Be the Engineer's primary contact for all water pollution control work.

3. Have the authority to mobilize resources (crews, supplies, equipment, etc.) to
make immediate repairs of water pollution control measures or to supplement
water pollution control measures to maintain compliance with all federal, state,
and local laws, ordinances, and regulations related to the protection of water
quality, including the General Permit for Stormwater Discharges Associated
with Construction and Land Disturbance Activities.

F. Water Pollution Control Training: Contractor shall provide water pollution control training
to Contractor's employees and subcontractors prior to their performing work on the work
site. The water pollution control training shall be appropriate to the employee or
subcontractor function and area of responsibility and shall address (as applicable):

1. Erosion Control (water and wind)

2. Sediment Control

3. Tracking Control

4. Materials & Waste Management

S. Non-Stormwater Discharge Management
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G. Monitoring and Reporting: Observations and inspections conducted by the Contractor's
Water Pollution Control Manager shall be documented on the Construction Site Inspection
Checklist included in Contractor's SWPPP/CSMP. A copy of each completed
Construction Site Inspection Checklist shall be submitted to the Engineer within 24 hours
of conducting the inspection.

General Requirements:

In the event the County incurs any Administrative Civil Liability (fine) imposed by the
CRWQCB - Colorado River Basin Region, as a result of Contractor’s failure to fully
implement the provisions of “Stormwater and Non-Stormwater Pollution Control”, the
Engineer, may, in the exercise of his sole judgment and discretion, withhold from payments
otherwise due Contractor a sufficient amount to cover the Administrative Civil Liability
including County staff time, legal counsel, consultant support costs and all other associated
cost.

The Contractor shall be responsible for all costs and for any liability imposed by law as a
result of the Contractor’s failure to comply with the requirements set forth in “Water Pollution
Control”, including but not limited to, compliance with the applicable provisions of the
Caltrans Handbooks, Construction General Permit, Federal, State, and local regulations. For
the purpose of this paragraph, costs and liabilities include, but not limited to, fines, penalties,
damages, and costs associated with defending against enforcement actions whether taken
against the County or the Contractor, including those levied under the Federal Clean Water
Act and the State Porter-Cologne Water Quality Act.

Within fifteen (15) working days after the award of the contract, the Contractor shall submit
two (2) copies of the SWPPP/CSMP to the Engineer for review and approval. The Contractor
shall allow ten (10) working days for the Engineer to review the SWPPP/CSMP. If revisions
are required as determined by the Engineer, the Contractor shall revise and resubmit the
SWPPP/CSMP within three (3) working days of receipt of the Engineer’s comments and shall
allow ten (10) working days for the Engineer to review the revisions. The Contractor shall
submit four (4) copies of the approved SWPPP/CSMP to the Engineer prior to notice to
proceed. The Contractor must have an approved SWPPP/CSMP and a Waste Discharge
Identification Number (WDID) prior to the notice to proceed. The Engineer may provide a
letter of conditional approval of the Contractor’s SWPPP/CSMP while minor revisions are
made and may allow the Contractor to begin only those certain construction activities
identified in the letter of conditional approval. In no case will the conditional approval extend
beyond twenty-one (21) calendar days and in no case may work commence without the
WDID issued by the State Water Resources Control Board. The WDID number will be
provided by the County. The Engineer may suspend construction operations until the
Contractor submits a revised SWPPP/CSMP that is reviewed and approved by the Engineer.

The SWPPP shall contain all required and applicable certifications and evidence of training
for the Water Pollution Control Manager, SWPPP Developer, and all other employees

working on the project receiving formal training or certification.

Unless otherwise directed by the Engineer or specified in these Special Provisions, the
Contractor’s responsibility for SWPPP/CSMP implementation shall continue throughout any
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temporary suspension of work ordered in accordance with Section 8-1.05, “Temporary
Suspension of the Work™, of the Standard Specifications.

The Engineer may withhold progress payments or order the suspension of construction
operations without an extension of the contract time, if the Contractor fails to comply with the
requirements of “Water Pollution Control” as determined by the Engineer.

All BMP repairs shall be implemented by the Contractor within 72 hrs. All BMP repairs shall
also be implemented by the Contractor prior to a qualifying storm event, as defined in the
Construction General Permit.

The Contractor shall be responsible for all the “Risk Level 1 Monitoring and Reporting
Requirements” described in the General Construction Permit, which includes (but not limited
to):

Risk Level 1 - Visual Monitoring (Inspection) Requirements for Qualifying Rain Events
Risk Level 1 — Monitoring Methods

Risk Level 1 — Non-Storm Water Discharge Monitoring Requirements

Risk Level 1 —Non-Visible Pollutant Monitoring Requirements

Risk Level 1 — Records
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The Contractor shall be responsible for all of the inspection required by the General
Construction Permit (weekly, pre and post storm, quarterly non-stormwater, etc). At the
direction, the Contractor shall be responsible for providing any information for annual
reporting purposes in electronic format, including inspection reports, photos, NOI, sampling
and analysis reports, etc.

The Contractor shall be responsible for obtaining coverage under latest adopted version of the

De Minimus Permit and provide notification prior to a regulated discharge. Compliance with

the De Minimus Permit is required by the Municipal Permit. This permit regulates non-

stormwater discharges to surface waters of various types of wastes that pose an insignificant

threat to water quality and includes monitoring and reporting requirements. At least 45 days

before the start of a new (De Minimus Permit) discharge, the contractor shall submit an

application and obtain the authorization letter from the (the Regional Board’s) Executive

Officer to discharge wastewater to surface waters. The types of wastewater discharges

regulated under this Permit include the following discharges:

Construction dewatering wastes;

Wastes associated with well installation, development, test pumping and purging;

Aquifer testing wastes;

Dewatering wastes from subterranean seepage, except for discharges from utility vaults;

Discharges resulting from hydrostatic testing of vessels, pipelines, tanks, etc.;

Discharges resulting from the maintenance of potable water supply pipelines, tanks,

reservoirs, etc.;

g. Discharges resulting from the disinfection of potable water supply pipelines, tanks,
reservoirs, etc.; v

h. Discharges from potable water supply systems resulting from initial system startup,
routine startup, sampling of influent flow, system failures, pressure releases, etc.;

i. Discharges from fire hydrant testing or flushing;

Air conditioning condensate;

Swimming pool discharge;
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1. Discharges resulting from diverted stream flows;

m. Decanted filter backwash wastewater and/or sludge dewatering filtrate water from water
treatment facilities; and

n. Other similar types of wastes as determined by the Regional Water Board Executive
Officer, which pose a de minimus threat to water quality yet must be regulated under
waste discharge requirements.

At the direction of the Engineer the Contractor shall conduct monitoring, sampling and
analysis, and report preparation for conformance with Construction Permit, Municipal Permit,
and De Minimus Permit. The Contractor will not be compensated for sampling and analysis
work due to the Contractor’s failure to properly implement, inspect, maintain, and repair
BMPs in conformance with the approved SWPPP/CSMP and any amendments thereto, or for
failing to store construction materials or wastes in watertight conditions.

Each proposal shall have listed therein the name and address of a local certified laboratory
within 50 miles of the project site to whom the bidder proposes to subcontract all laboratory
sampling and analysis, monitoring and report preparation necessary to comply with the
Construction General Permit, De Minimus and the Municipal Permit, in accordance with the
Subletting and Subcontracting Fair Practices Act, commencing with Section 4100 of the
Public Contract Code. The bidder's attention is invited to other provisions of the Act related to
the imposition of penalties for a failure to observe its provisions by using unauthorized
subcontractors or by making unauthorized substitutions. The certified laboratory shall have
experience with monitoring, sampling and analysis, and report preparation for the
Construction General Permit and/or the De Minimus Permit and shall be certified by the State.
A list of certified laboratories by the State can be found at:

http://www.cdph.ca.gov/certlic/labs/Documents/ELAPLablist.xls

PAYMENT

Payment for Water Pollution Control shall be on a lump sum basis and shall include full
compensation for the work performed, including obtaining Permit coverage, developing,
preparing, revising, obtaining approval of, and amending the SWPPP/CSMP, implementing,
installing, constructing, operating, maintaining, and removing and disposing of temporary
BMPs, performing the observations, inspections, sampling, analysis, reporting, and street
sweeping, and as specified in the Caltrans Handbooks, Construction General Permit, De
Minimus Permit, Municipal Permit and these Special Provisions, and as directed by the
Engineer.

Street Sweeping.
GENERAL

Summary
This work includes street sweeping.

The SWPPP/CSMP shall describe and include the use of street sweeping as a Water Pollution
Control practice for sediment control and tracking control. Street sweeping shall also conform
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to all applicable AQMD requirements. No dirt shall be allowed to be tracked on project
roadways, or roadways adjacent to the project.

Submittals

At least 5 working days before starting clearing and grubbing, earthwork, or other activities
with the potential for tracking sediment or debris, submit:

A. The number of street sweepers that will be used as described in the SWPPP/MP.
B. Type of sweeper technology (or technologies).

Quality Control and Assurance
Retain the following records related to street sweeping and submit weekly to Engineer:

A. Tracking Inspection Log
B. Sweeping times and locations.
C. Quantity of sweeping waste disposal.

CONSTRUCTION

Street Sweepers
Sweepers must use one of these technologies:

A. Mechanical sweeper followed by a vacuum-assisted sweeper.
B. Vacuum-assisted dry (waterless) sweeper.
C. Regenerative-air sweeper.
or
D. Sweeping by hand is acceptable in lieu of A, B, and C above.

Operation
Street sweeping shall be conducted at:

A. Paved roads at job site entrance and exit locations.
B. Paved areas within the job site that flow to storm drains or water bodies.

Street sweeping shall be conducted, and sweeper(s) shall be available on site or within four
hours at any given time, for the following:

During clearing and grubbing activities.

During earthwork activities.

During trenching activities.

During roadway structural section activities.

When vehicles are entering and leaving the job site.
After soil disturbing activities.

After observing offsite tracking of material.

CEHOOE>

Contractor’s Water Pollution Control Manager shall inspect adjacent paved areas at job site
entrances and exits and paved roadways within the job site on a minimum daily basis, and
more frequently when activities that require street sweeping are being performed.
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Contractor’s Water Pollution Control Manager shall maintain a “Tracking Inspection Log.”
Street sweeping shall be conducted:

A. Within 4 hours, if sediment or debris is observed on paved areas or paved roadways.

At least one sweeper, in good working order, must be available for the job at all times when
sweeping work may be required.

Perform street sweeping to minimize dust. If dust generation is excessive or sediment pickup
is ineffective, water may be used but shall be contained, collected (e.g. vacuum), and properly
disposed.

Material collected during street sweeping must be removed and disposed of under Section 7-
1.13, "Disposal of Material Outside the Highway Right of Way" of the Standard
Specifications.

PAYMENT

Full compensation to conform with the requirements of this section shall be considered as
included in the contract lump sum price paid for Water Pollution Control including furnishing
all labor, materials, tools, equipment, and incidentals and for doing all the work involved in
street sweeping, including disposal of collected material, as shown on the plans, as specified
in the Standard Specifications, these Special Provisions, and as directed by the Engineer.
Therefore, no additional compensation will be allowed for street sweeping.

TRAFFIC CONTROL SYSTEM/ PUBLIC CONVENIENCE/ PUBLIC SAFETY:

Contractor shall prepare construction staging, and traffic control plans for review and
approval by the Transportation Department, City of Coachella and City of Indio.

Proposed plans shall be submitted by the Contractor for review and approval by the
Transportation Department at least two weeks prior to the start of construction. The
construction staging, and traffic control plans shall be prepared, signed and stamped by a
Civil Engineer or Traffic Engineer who is registered as such in the State of California, unless
otherwise specifically allowed by the Engineer. The Contractor shall revise and implement the
plans as directed by the Engineer. Construction shall not begin until the Engineer provides
Contractor with County approval of the plans.

Construction staging, and traffic control plans shall be in accordance with the appropriate
standards and specifications for construction staging, detour roads, traffic control, including
the State of California Highway Design Manual, the manual on Uniform Traffic Control
Devices 2006 Edition, the cormresponding California Supplement, and subsequent
modifications as adopted by the State of California Department of Transportation, Standard
Plans and Standard Specifications, and the Work Area Traffic Control Handbook (WATCH),
as published by Building News, Inc. Any requests for deviation from the established design
standards or specifications are to be submitted to the Engineer for review and approval prior
to submission of the required plans.
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With regard to the preparation and implementation of the plans, attention is especially
directed to Sections 7-1.06, 7-1.08, 7-1.09, 7-1.11, 7-1.12 and Section 12 of the State of
California Standard Specifications. Section 12-2.02 of the Standard Specifications is deleted.

Maintaining traffic shall conform to the provisions in 7-1.02 "Load Limitations", 7-1.06
"Safety and Health Provisions", 7-1.08 "Public Convenience", 7-1.09 "Public Safety", and
12-3.04 "Portable Delineators" of the Standard Specifications, the Manual on Uniform Traffic
Control Devices 2006 Edition, the corresponding California Supplement, and subsequent
modifications as adopted by the State of California Department of Transportation, the Section
of these contract documents entitled “Insurance - Hold Harmless”, and these Special
Provisions.

All existing traffic control signs and street name signs shall be maintained in visible locations
as directed by the Engineer.

Portable changeable message signs shall be furnished, placed, operated and maintained at
those locations shown on the approved Traffic Control Plans or where designated by the
Engineer in conformance with the provisions in Section 12, “Construction Area Traffic
Control Devices” of the Standard Specifications and these Special Provisions.

All warning lights, signs, flares, barricades and other facilities for the sole convenience and
direction of public traffic shall be furnished and maintained by the Contractor. All traffic
control devices shall conform to and be placed in accordance with the Manual on Uniform
Traffic Control Devices 2006 Edition, the corresponding California Supplement, and
subsequent modifications as adopted by the State of California Department of Transportation.

All construction signs shall be either covered or removed when not required by the nature of
the work or if no present hazard to the motorist exists.

The Contractor shall notify the appropriate regional notification center for operators of
subsurface installations at least 2 working days, but not more than 14 calendar days, prior to
commencing excavation for construction area sign posts. The regional notification centers
include, but not limited to, the following:

Notification Center Telephone Number
Underground Service Alert- 1-800-422-4133
Southern California (USA) 1-800-227-2600 or 811

Excavations required to install construction area signs shall be performed by hand methods
without the use of power equipment, except that power equipment may be used if it is
determined there are no utility facilities in the area of the proposed post holes.

No payment for extra work will be allowed for work performed as specified in Section

12-2.02 (Flagging Costs) of the Standard Specifications. Flagging costs will be borne entirely
by the Contractor.
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Dust control shall conform to the provision of Section 10 of the Standard Specifications
except that no extra work will be allowed when the Engineer orders the application of water
for the purpose of controlling dust caused by public traffic as provided for in the last
paragraph of Section 10.

The Contractor shall be responsible to distribute an information letter pertaining to the
planned work to all affected residences and businesses, at least one week prior to commencing
work adjacent to those residences and businesses. It shall be the responsibility of the
Contractor to prepare, print sufficient copies, and distribute the letter. The Transportation
Department logo shall be included on the letter. A computer file of the logo may be obtained
from the Engineer in .WPG, .DXF, .DGN or .DWG format. The letter shall be similar to the
sample provided by the Engineer, and shall include a project description, the scope of work,
the anticipated construction schedule, and other information as appropriate.

The Contractor shall post temporary no parking signs on affected streets 24 hours prior to
work on those streets. The temporary no parking signs shall state the anticipated dates and
hours of work on those streets.

PAYMENT

Full compensation, except as otherwise provided herein, for conforming to the requirements
of this article, including furnishing, installing and maintaining all traffic control devices
shown on the construction staging, and traffic control plans, shall be paid for on a lump sum
basis, and no additional compensation will be allowed therefor.

MAINTAINING TRAFFIC:

Maintaining traffic shall conform to the provisions in Section 7-1.08, “Public Convenience”,
Section 7-1.09, “Public Safety” and Section 12, “Construction Area Traffic Control Devices”
of the Standard Specifications and “Public Safety” of these Special Provisions.

Daily working hours shall be between the hours of 7:00 a.m. and 6:00 p.m., Monday through
Friday, except legal holidays, as approved by the Engineer. Exceptions and specific work
schedules shall be submitted to the Engineer for consideration.

Closure is defined as the closure of a traffic lane or lanes, including shoulder, ramp or
connector lanes, within a single traffic control system. Lane closure is allowed only during
contractor’s work hours. All traveled lanes must be opened to traffic during non working
hours.

Closure shall conform to the provisions in “Traffic Control System” of these Special
Provisions.

Local authorities shall be notified at least five (5) business days before work begins. The
Contractor shall cooperate with local authorities to handle traffic through the work area and
shall make arrangements to keep the work area clear of parked vehicles.




Personal vehicles of the Contractor’s employees shall not be parked on the traveled way or
shoulders including sections closed to public traffic.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic
lane, the shoulder area shall be closed.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic
lane, the shoulder area shall be closed with fluorescent orange traffic cones or portable
delineators placed on a taper in advance of the parked vehicles or equipment and along the
edge of the pavement at 25-foot intervals to a point not less than 25 feet past the last vehicle
or piece of equipment. A minimum of 9 traffic cones or portable delineators shall be used for
the taper. A W20-1 (ROAD WORK AHEAD) or W21-5b (RIGHT/LEFT SHOULDER
CLOSED AHEAD) or C24 (CA) (SHOULDER WORK AHEAD) sign shall be mounted on a
crashworthy portable sign support with flags. The sign shall be placed where designated by
the Engineer. The sign shall be a minimum of 48” x 48” in size. The Contractor shall
immediately restore to the original position and location a traffic cone or delineator that is
displaced or overturned, during the progress of work.

If minor deviations are required on traffic control plan, a written request shall be submitted to
the Engineer at least 15 days before the proposed date of the closure. The Engineer may
approve the deviations if there is no significant increase in the cost to the County and if the
work can be expedited and better serve the public traffic.

Designated legal holidays are January 1%, the third Monday in February, the last Monday in
May, July 4™ the first Monday in September, October 10, November 11", Thanksgiving Day,
and December 25™. When a designated legal holiday falls on a Sunday, the following Monday
shall be a designated legal holiday. When November 11" falls on a Saturday, the preceding
Friday shall be a designated legal holiday.

PAYMENT

Full compensation for furnishing, erecting, maintaining, removing and disposing of the C43
(CA), W20-1, W21-5b and C24 (CA) signs shall be considered as included in the contract
lump sum price paid for Traffic Control System and no additional compensation will be
allowed therefor.

DEVELOP WATER SUPPLY:

Develop water supply shall conform to the provisions of Section 17 of the Standard
Specifications and these Special Provisions. k

Attention is directed to the requirements of Section 10, "Dust Control". Water in amounts

specified by the Engineer will be used for dust control, and the cost thereof will be included in
the lump sum price paid for Develop Water Supply.
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PAYMENT

Full compensation for developing water supply and furnishing watering equipment shall be
considered as included in the Jump sum price paid for develop water supply and no additional
compensation will be allowed therefore. ‘

CLEARING AND GRUBBING:

Clearing and grubbing (including tree removal and adjusting roadside signs) shall conform to
the provisions in Section 16 of the Standard Specifications.

Trees, shrubs and bushes shall be removed and disposed of completely including tree stump
and roots where shown on the plans and as directed by the Engineer.

Roadside signs shall be adjusted as shown on the plans and/or as directed by the Engineer.

Removed trees and vegetation shall be the property of the Contractor and shall be disposed of
by the Contractor, as provided in Section 7-1.13 of the Standard Specifications.

Regulatory Requirements

Attention is directed to the Federal Migratory Bird Treaty Act (15 USC 703-711) 50 CFR Part
21 and 50 CFR Part 10, and the California Department of Fish and Game Code Sections 3503,
3513 and 3800, that protect migratory birds, their occupied nests, and their eggs from
disturbance or destruction.

Construction

Ground disturbance, tree, shrub and/or vegetation removal that occurs between March 1% and
September 1st will not commence until a preconstruction survey for nesting birds has verified
that no active nests have been located or the Engineer has approved the beginning of work. If
an active nest is located, construction within 500 feet of the nest must be avoided until the
nest has been vacated and the young are independent of their parents.

Between March 1% and September 1st, the Contractor shall notify the Engineer 15 working
days prior to beginning work disturbing structures, the ground or vegetation. The Engineer
will approve the beginning of work disturbing the ground or vegetation between March 1
and September 1st.

The Contractor shall use exclusion techniques directed by the Engineer to prevent migratory
birds from nesting in trees within the project limits.

If evidence of bird nesting is discovered, the Contractor shall not disturb the nesting birds or
nests until the birds have naturally left the nests. If evidence of migratory bird nesting 1s
discovered after beginning work, the Contractor shall immediately stop work within 500 feet
of the nests and notify the Engineer. Work shall not resume until the Engineer provides a
written notification that work may begin at or adjacent areas of the discovered bird nest
locations.
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Attention is directed to Section 8-1.05, “Temporary Suspension of Work” of the Standard
Specifications.

Nothing in this section shall relieve the Contractor from providing for public safety in
conformance with the provisions in Section 7-1.09, “Public Safety” of the Standard
Specifications.

PAYMENT

Full compensation, except as otherwise provided herein, for conforming to the requirements

of this article including Rout and Seal random cracks shall be paid for on a lump sum basis
and no additional compensation will be allowed therefor.

GRINDING ASPHALT CONCRETE IN PLACE:

The Contractor shall pulverize the locations to the dimensions as shown on the plans and to
pass a one inch screen. However up to five (5) percent of the material may be retained on the
one inch screen, provided that the oversized material is not large enough to adversely affect
the stability and hamper the shaping and compacting operation.

The excess of the pulverized material and any material in excess of five (5) percent not
passing the one inch screen shall be removed and disposed of outside of the right of way as
provided in Section 7-1.13 of the Standard Specifications.

The material shall be of such sizes that the percentage composition by weight of materials
shall conform to the following grading using Test Method Calif. 202.

Sieve Size Percentage Passing Sieve
1 inch 95-100

3/4 inch 85-100

No. 4 40-65

No. 30 10-30

No. 200 2-15

Material not conforming to the above grading may be used, subject to other tests as prescribed
by the Materials Engineer.

The pulverized asphalt concrete shall be stock piled if necessary, and placed as shown on the
plans or as directed by the Engineer, graded to a smooth even ride and compacted (95 percent
minimum) in conformance with Section 26-1.05, “Compacting” of the Standard
Specifications. 4
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PAYMENT

The contract unit bid price paid per square yard for Grinding Asphalt Concrete In Place shall
include full compensation for furnishing all labor, tools, material and equipment and no
additional compensation will be allowed therefor.

COLD PLANE ASPHALT CONCRETE PAVEMENT:

The Contractor shall cold plane the asphalt concrete pavement to a depth as shown on the
approved plans or as directed by the Engineer.

The Contractor shall wedge plane 6 feet adjacent to the concrete curb and gutter to a depth as
shown on the plans or as directed by the Engineer.

The cold plane machine shall have a cutter head at least 72 inches wide and shall be operated
so as not to produce fumes or smoke.

The depth, width and shape of the cut shall be as indicated on the plans. The outside lines of
the planed area shall be neat and uniform. The road surfacing to remain in place shall not be
damaged in any way.

The material planed from the roadway surface, including material deposited in existing gutters
or on the adjacent traveled way shall become the property of the Contractor and shall be
immediately removed from the site of the work and disposed of as provided in Section 7-1.13,
"Disposal of Material Outside the Highway Right of Way", of the Standard Specifications.
The removal crew shall follow within 50 feet of the planer, unless otherwise directed by the
Engineer. '

Nothing in these Special Provisions shall relieve the Contractor from his responsibilities as
provided in Section 7-1.09, “Public Safety” of the Standard Specifications.

PAYMENT
The contract unit bid price paid per square yard for Cold Plane Asphalt Concrete Pavement

shall include full compensation for providing all labor, tools, equipment and disposing of the
grindings, and no additional compensation will be allowed therefor.

ROUT AND SEAL RANDOM CRACKS:

All cracks will be filled with a rubberized asphalt material that has a minimum softening point
temperature of 200 degrees Fahrenheit and a safe heating temperature of 380 degrees
Fahrenheit, or as otherwise directed by the Engineer.

For cracks in size of 1/4 inch to 1/2 inch in width, the crack shall be widened using a router to
form a sealant reservoir which is a minimum of 1/2 inch wide and 3/4 inch to 1 inch deep.
The routed crack shall then be cleaned with compressed air to remove all dust and free
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moisture, and then sealed to service level. If a 3/8 inch asphalt concrete mix overlay is to be
used, the filler material shall be deleted.

Cracks wider than 1/2 inch width shall be cleaned for the entire crack depth using
sandblasting, brushing and air blowing techniques, as required to provide a crack free from all
debris, dust, loose material and moisture. Gauging or plowing may be required to remove
incompressible deep in the crack. The clean crack shall be filled with sealant, from the bottom
up to surface level, in a manner which does not result in sealant bridging or entrapped air
pockets. With deep cracks, settlement of sealant may occur, thus requiring application of a
second layer of sealant material. For cracks with depressed surfaces on each side of the crack
shall be over filled beyond level with pavement surface and then squeezed to fill in depressed
area.

Cracks wider than 1 inch width shall be filled with pea-gravel and SS grade asphaltic
emulsion as directed by the Engineer.

APPLICATION OF HERBICIDE AND WEED REMOVAL

Herbicide shall be applied to all visible weeds and vegetation, and to all cracks exceeding 1/4
inch in width, within the pavement areas at least 10 days prior to removal of weeds and
vegetation, or longer if the manufacturer’s recommendation is for a period of time in excess
of 10 days. All weeds and vegetation shall be removed from the pavement areas.

The herbicide used shall meet all Federal, State and County health and safety requirements for
the intended use of the product, as described herein. Contractor shall obtain specific approval
from the Engineer for the use of the herbicide proposed by the Contractor.

Contractor shall provide all necessary protection to prevent injury to adjacent plant life or
property from herbicide. The Contractor will be held responsible for any personal injury or
property damage caused by the transportation, storage or application of herbicides.

The Contractor shall notify the Engineer two days in advance prior to any application of
herbicide.

Herbicide shall be applied by a Contractor that is properly licensed to do this work.
PAYMENT

Payment for Rout And Seal Random Cracks shall be considered as included in the Lump Sum
bid priced paid for Clearing and Grubbing which shall include full compensation for
furnishing all labor, materials, tools, equipment and incidentals required for cracks routing,
cracks cleaning, sweeping and application of herbicide and sealant, as directed by the
Engineer and no additional compensation will be allowed therefor.
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ROADWAY EXCAVATION:

Roadway excavation shall conform to the provisions of Section 19 of the Standard
Specifications and these Special Provisions.

At road connections and at limits of asphalt paving, existing pavement shall be header cut as
shown on the plans or as directed by the Engineer. Full compensation for furnishing all labor,
tools and doing all the work necessary including grinding, and sawcutting shall be considered
as included in the contract prices paid per ton for the various asphalt concrete items and no
additional compensation will be allowed therefor.

Existing pavement including any base material shall be cut back to neat lines and removed as
shown on the plans or as directed by the Engineer. Excess material will become the property
of the Contractor and will be disposed of as provided in Section 7-1.13 of the Standard
Specifications.

All dirt driveways shall be reconstructed per the plans and as directed by resident engineer.
PAYMENT

The contract unit bid price paid per cubic yard for Roadway Excavation shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for
doing all work involved in Roadway Excavation/Earthwork, including sawcutting, hauling,
placement and compaction of the excavated material, reconstruction the existing dirt
driveways to match the new pavement grade and shoulder and/or as directed by the Engineer
and no additional compensation will be allowed therefor.

Relative Compaction:

Whenever relative compaction is specified to be determined by Test Method No. Calif. 216,
the in-place density may be determined by Test Method No. Calif. 231. The in-place density
required by Test Method No. Calif. 312 may be determined by Test Method No. 231. The wet
weight or dry weight basis and English Units of Measurement may be used at the option of
the Materials Engineer.

AGGREGATE BASE:

Aggregate base shall be Class 2 and shall conform to the provisions in Section 26, “Aggregate
Bases” of the Standard Specifications and these Special Provisions and shall meet the
gradation requirements for % inch maximum.

The first paragraph of Section 26-1.02A, “Class 2, Aggregate Base” shall be modified to read:

Aggregate for Class 2 aggregate base shall be free from organic matter and other deleterious
matter, and shall be of such nature that it can be compacted readily under watering and rolling
to form a firm and stable base. Aggregate may consist of broken and crushed asphalt concrete
or Portland cement concrete and may contain crushed aggregate base or other rock materials.
The material may contain no more than 3 percent brick by weight as determined by California
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Test Method 202 as modified: Brick material retained on a No.4 sieve shall be identified
visually and separated manually. Brick quantification shall be based on total weight of dry
sample. Also, material retained on the 4.75 mm (No.4) sieve shall contain no more than 15
percent of particles (gravel) that have no more than one fractured face.

The Quality Requirements contained in Section 26-1.02A shall be modified to read:

QUALITY REQUIREMENTS
Test Contract Compliance

Resistance (R-Value)
Virgin Rock 78 Minimum
Crushed Miscellaneous 80 Minimum
Sand Equivalent 35 Minimum
Durability Index : 35 Minimum
Percentage Wear
100 Revolutions 15 Maximum
500 Revolutions 52 Maximum

Quantities of Aggregate Base will be paid for at the contract unit price per cubic yard and in
accordance with the provisions of Sections 26-1.06 and 26-1.07 of the Standard
Specifications.

HOT MIX ASPHALT (HMA):

HMA shall be Type "C" and shall conform to the requirements of Section 39 of the Standard
Specifications and these Special Provisions:

The grade of asphalt binder mixed with aggregate for HMA Type C must be PG 70-10.

The aggregate for HMA Type C must comply with the 1-inch grading as presented in the
following table.

Aggregate Gradation
(Percentage Passing)
HMA Type C
1-inch HMA Type C
Sieve Sizes Target Value Limits Allowable Tolerance
1" 100 —

3/4" 88 - 93 TV £5
1/2" 72 -85 TV 6
3/8” 55-70 TV +6
No. 4 35-52 . TV 7
No. 8 22 -40 TV +5
No. 30 8-24 TV 4
No. 50 5-18 TV +4
No. 200 3-7 TV +2
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The aggregate shall conform to the following quality requirements prior to the addition of

asphalt binder.
Aggregate Quality
Quality Characteristic Test Method ‘Requirement
Percent of crushed particles * CT 205
Coarse aggregate (% min.)
Two fractured faces 95

Fine aggregate (Passing No. 4 sieve and
retained on No. 8 sieve.) (% min)

One fractured face 90
Los Angeles Rattler (% Max.) * CT 211

Loss at 100 rev. 12

Loss at 500 rev. 40
Sand equivalent *° (min.) CT 217 47
Fine aggregate angularity (% min.) * AASHTO T 304 Method A 45
Flat and elongated particles (% max. by weight ASTM D 4791 10
@5:1)°
Note:

? Combine aggregate in the JMF proportions.
® Reported value must be the average of 3 tests from a single sample.

During mix design, determine the optimum binder content (OBC) at 5 percent air voids
content. Determine the proposed JMF from a mix design that complies with the following

table:
Hot Mix Asphalt Mix Design Requirements
Test Method or
Quality Characteristic Lab Procedure Requirement
Design air voids content (%) 4.0 5.0
Air voids content” (%) CT 367 4.0 5.0
Voids in mineral aggregate (% min.) b LP-2
1" grading
with NMAS = 1" 12 13
with NMAS = 3/4" 13 14
Voids filled with asphalt (%) LP-3
1" grading 65.0—75.0 60.0 —70.0
Dust proportion ° (P200/Pbe) LP4 0.6—1.3 0.6-1.3
Stabilometer value (min.) CT 366 37°9 379
Notes:

2 Calculate the air voids content of each specimen using CT 309 and LP-1. Modify CT 367,
Paragraph C5, to use the exact air voids content specified in the selection of OBC.

® Minimum VMA is dependent upon NMAS of JMF. NMAS is defined as one sieve size
larger than the first sieve to retain more than 10 percent.

¢ Asphalt content based on dry weight of aggregate

dFollow CT 366: 150 tamps at 500 psi tamping pressure and 230 °F compaction temperature;
cool specimens to 140 °F; apply 12,600 1b leveling load; and perform stabilometer test at 140
°F.

The asphalt lift thickness table, as shown in Section 39-6.01, “General Requirements” of the
Standard Specifications, is revised as follows:
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Total
Thickness Minimum Top Next Lower All Other Lower Layer
Shown on No. of Layer Thickness Layer Thickness Thickness
Plans Layers (foot) (foot) (foot)
Min. Max. Min. Max. Min. Max.
0.24-foot or
a 1 - - - - - -
less
0.25-foot 2° 0.12 0.13 0.12 0.13 - -
0.26 - 0.46 foot 2 0.12 0.21 0.14 0.25 - -
0.47-foot or 3ormore | 0.15 0.21 0.15 0.25 0.17 0.25
more

Footnotes to asphalt thickness table are revised as follows:

a. No Change.
b. One layer of 0.25 foot thick may be placed as approved by the Engineer. When the Traffic Index
specified is 5.5 or below, two layers shall be placed.

Asphalts:

Asphalt shall conform to the provisions in this Section, “Asphalts”. Section 92,
“Asphalts” of the Standard Specifications shall not apply.

Asphalt shall consist of refined petroleum or a mixture of refined liquid asphalt and
refined solid asphalt, prepared from crude petroleum. Asphalt shall be:

1. Free from residues caused by the artificial distillation of coal, coal tar, or paraffin;
2. Free from water;
3. Homogeneous.

General:

The Contractor shall furnish asphalt in conformance with the State of California Department
of Transportation’s “Certification Program for Suppliers of Asphalt.” The Department
maintains the program requirements, procedures, and a list of approved suppliers at:
http://www.dot.ca.gov/hg/esc/Translab/fpm/fpmcoc.htm

The Contractor shall ensure the safe transportation, storage, use, and disposal of asphalt.

The Contractor shall prevent the formation of carbonized particles caused by overheating
asphalt during manufacturing or construction.




Grade:

Performance graded (PG) asphalt binder shall conform to the following:

AASHTO Specification Grade
Property Test
Method PG 64-10 | PG 64-16 | PG 70-10
Original Binder
Flash Point, Minimum °C T48 230 230 230
Solubility, Minimum %" T44 99 99 99
Viscosity at 135 °C, Maximum, Pas T316 3.0 3.0 3.0
Dynamic Shear,
Test Temp. at 10 rad/s, °C T315 16610 1630 17(())0
Minimum G /sin(delta), kPa ) ) : :
RTFO Test®,
Mass Loss, Maximum, % T240 1.00 1.00 1.00
RTFO Test Aged Binder

Dynamic Shear, . :
Test Temp. at 10 rad/s, °C T315 2630 26;0 27;)0
Minimum G /sin(delta), kPa ) ) )

— 5
Ductility at 25°C T51 75 75 75
Minimum, cm

f "
PAV Aging, | R28 100 100 110
Temperature, °C

RTFO Test and PAV Aged Binder

Dynamic Shear. d | d d
by 31 28 34
Test Temp. at 10 rad/s, °C T315
Maximum G'/sin(delta), kPa 2000 5000 5000
Creep Stiffness,
Test Temperature, °C 0 -6 0
1 Masi urfl’ Sr . 1‘ Y T313 300 300 300
aximum s-vaiue, Vipa 0.300 0.300 0.300
Minimum M-value
Notes:
a. Notused.

b. The Engineer will waive this specification if the supplier is a Quality Supplier as defined by
Department’s “Certification Program for Suppliers of Asphalt”.

c. The Engineer will waive this specification if the supplier certifies the asphalt binder can be
adequately pumped and mixed at temperatures meeting applicable safety standards.

d. Test the sample at 3 °C higher if it fails at the specified test temperature. G’sin(delta) shall remain
5000 kPa maximum. '

e. “RTFO Test” means the asphaltic residue obtained using the Rolling Thin Film Oven Test,
AASHTO Test Method T240 or ASTM Designation: D2827.

f  “PAV” means Pressurized Aging Vessel.
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Performance graded polymer modified asphalt binder (PG Polymer Modified) is:
Performance Graded Polymer Modified Asphalt Binder *

Specification
: Grade
Property AASHTO Test PG PG PG
Method 58-34 PM 64-28 PM 76-22 PM
Original Binder '

Flash Point, Minimum °C T48 230 230 230
Solubility, Minimum % " T 44° 98.5 98.5 98.5
Viscosity at 135°C, ¢ T 316

Maximum, Pas 3.0 3.0 3.0
Dynamic Shear, T315

Test Temp. at 10 rad/s, °C 58 64 76

Minimum G*/sin(delta), kPa 1.00 1.00 1.00
RTFO Test, T 240

Mass Loss, Maximum, % 1.00 1.00 1.00

RTFO Test Aged Binder

Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 58 64 76

Minimum G*/sin(delta), kPa 2.20 2.20 2.20
Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C Note e Note e Note e

Maximum (delta), % 80 80 80
Elastic Recovery’, T 301

Test Temp., °C 25 25 25

Minimum recovery, % 75 75 65
PAVE Aging, R 28

Temperature, °C 100 100 . 110

RTFO Test and PAV Aged Binder

Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 16 22 31

Maximum G*sin(delta), kPa 5000 5000 5000
Creep Stiffness, T 313

Test Temperature, °C -24 -18 -12

Maximum S-value, MPa 300 300 300

Minimum M-value 0.300 0.300 - 0.300

Notes:

a. Do not modify PG Polymer Modified using acid modification.

b.  The Engineer waives this specification if the supplier is a Quality Supplier as defined by the Department's
"Certification Program for Suppliers of Asphalt.”

c. The Department allows ASTM D 5546 instead of AASHTO T 44

d.  The Engineer waives this specification if the supplier certifies the asphalt binder can be adequately pumped and
mixed at temperatures meeting applicable safety standards.

e. Test temperature is the temperature at which G*/sin(delta) is 2.2 kPa. A graph of log G*/sin(delta) plotted
against temperature may be used to determine the test temperature when G*/sin(delta) is 2.2 kPa. A graph of
(delta) versus temperature may be used to determine delta at the temperature when G*/sin(delta) is 2.2 kPa.
The Engineer also accepts direct measurement of (delta) at the temperature when G*/sin(delta) is 2.2 kPa.

f Tests without a force ductility clamp may be performed.

g. "PAV" means Pressurized Aging Vessel.

Sampling:
Provide a sampling device in the asphalt feed line connecting the plant storage tanks to the

asphalt weighing system or spray bar. Make the sampling device accessible between 24 and
30 inches above the platform. Provide a receptacle for flushing the sampling device.
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Include with the sampling device a valve:

1. Between 1/2 and 3/4 inch in diameter
2. Manufactured in a manner that a one-quart sample may be taken slowly at any
time during plant operations
-3. Maintained in good condition

Replace failed valves.

In the Engineer's presence, take 2 one-quart samples per operating day. Provide round,
friction top, one-quart containers for storing samples.

Applying Asphalt:

Unless otherwise specified, the Contractor shall heat and apply asphalt in conformance with
the provisions in Section 93, “Liquid Asphalts™ of the Standard Specifications.

Section 39-2.01, “Asphalts” is replaced in its entirety with the following:

Asphalt binder to be mixed with aggregate shall conform to the provisions in “Asphalts” of
these Special Provisions.

The grade of asphalt binder shall be: PG 70-10

Liquid asphalt for prime coat shall conform to the provisions in Section 93, “Liquid Asphalts”
of the Standard Specifications and shall be Grade PG 70-10 unless otherwise designated by
the contract item or otherwise specified in the Special Provisions.

Asphaltic emulsion for paint binder (tack coat) shall conform to the provisions in Section 94,
“Asphaltic Emulsion” of the Standard Specifications for the rapid-setting or slow-setting type
and grade approved by the Engineer.

Section 39-3.01B (1) shall be amended to include:

Aggregate of the 3/4 inch or 1/2 inch maximum size and aggregate for asphalt concrete base
shall be separated into 3 or more sizes and each size shall be stored in separate bins. If 3 sizes
are used, one bin shall contain that portion of the material which will pass the maximum size
specified and be retained on a 3/8 inch sieve; one bin shall contain that portion of the material
which will pass a 3/8 inch sieve and be retained on a No. 8 sieve; and one bin shall contain
that portion of the material which will pass a No. 8 sieve.

Aggregate of 1 inch maximum size shall be separated into 2 sizes and each size shall be stored
in separate bins. One bin shall contain that portion of the material which will pass the
maximum size specified and be retained on a No. 8 sieve and one bin shall contain that
portion of the material which will pass a No. 8 sieve.

The bin containing the fine material shall not contain more than 15 percent of material
retained on the No. 8 sieve. The material in any of the other bins shall not contain more than
15 percent of material passing a No. 8 sieve. Failure to comply with this requirement shall be
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corrected immediately, and the material in the bins not meeting these requirements shall be re-
screened or wasted.

All asphalt concrete for this project shall be supplied from one source unless approved by the
Engineer. Said source shall be listed on the Contractor Source of Materials List as required in
Section 6 of the Standard Specifications. ‘

Asphaltic emulsion (tack coat) shall be furnished and applied as provided in Section 39-4.02.

Asphalt concrete driveway approaches shall be reconstructed to match existing as directed by
the Engineer.

Unless otherwise specified on the plans, asphalt concrete placed on driveways shall be two
and a half inches (2 ¥%”) in thickness and will be paid for at the same unit price as for material
placed on the roadbed. '

In addition to the provisions in Section 39-5.01, “Spreading Equipment” of the Standard
Specifications, asphalt paving equipment shall be equipped with automatic screed controls
and a sensing device or devices.

When placing asphalt concrete to the lines and grades established by the Engineer, the
automatic controls shall control the longitudinal grade and transverse slope of the screed.
Grade and slope references shall be furnished, installed, and maintained by the Contractor.
The Contractor shall use a ski device with a minimum length of 30 feet or as directed by the
Engineer. The ski device shall be a rigid one piece unit and the entire length shall be utilized
in activating the sensor.

When placing the initial mat of asphalt concrete on existing pavement, the end of the screed
nearest the centerline shall be controlled by a sensor activated by a ski device not less than 30
feet. The end of the screed farthest from centerline shall be controlled by an automatic
transverse slope device set to reproduce the cross slope designated by the Engineer, by a
sensor activated by a similar ski device or as directed by the Engineer.

When paving contiguously with previously placed mats, the end of the screed adjacent to the
previously placed mat shall be controlled by a sensor that responds to the grade of the
previously placed mat and will reproduce the grade in the new mat within a 0.12 inch
tolerance. The end of the screed farthest from the previously placed mat shall be controlled in
the same way it was controlled when placing the initial mat.

Should the methods and equipment furnished by the Contractor fail to produce a layer of
asphalt concrete conforming to the provisions, including straightedge tolerance, of Section 39-
6.03, “Compacting” of the Standard Specifications or elsewhere in these Special Provisions,
the paving operations shall be discontinued and the Contractor shall modify the equipment or
methods, or furnish substitute equipment.

Should the automatic screed controls fail to operate properly during a day’s work, the

Contractor may manually control the spreading equipment for the remainder of that day.
However, the equipment shall be corrected or replaced with alternative automatically
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controlled equipment conforming to the provisions in this section before starting another
day’s work.

General Criteria For Profiling:

In addition to the straightedge provisions in Section 39-6.03, “Compacting” of the Standard
Specifications, asphalt concrete pavement shall conform to the surface tolerances specified
herein.

The uppermost layer of asphalt concrete surfacing shall be profiled in the presence of the
Engineer using a California Profilograph or equivalent in conformance with California Test
526 and as specified in these Special Provisions.

The California Profilograph or equivalent will not be required for the following areas of the
pavement surface but shall conform to the straightedge requirements in Section 39-6.03,
“Compacting” of the Standard Specifications:

1. Pavement with a total thickness less than 0.24 foot;

2. Pavement on horizontal curves with a centerline curve radius of less than 1,000
feet and the pavement within the superelevation transition on those curves;

3. Pavement placed in a single lift when required by the Special Provisions;

4. Pavement with extensive grade or cross slope correction which does not receive
advance leveling operations in conformance with the provisions in Section 39-
6.02, “Spreading” of the Standard Specifications;

5. Pavement for ramps and connectors with steep grades and high rates of
superelevation, as determined by the Engineer;

6. Shoulders and miscellaneous areas.

The Contractor shall conform to California Test 526, except a zero (null) blanking band shall
be used for determining the Profile Index. Prior to beginning profiles, the profilograph shall
be calibrated in the presence of the Engineer. Two profiles shall be obtained within each
traffic lane, 3 feet from and parallel with the edges of the lane.

Pavements profiled shall conform to the following Profile Index requirements:

1. Pavement on tangent alignment and pavement on horizontal curves having a
centerline curve radius of 2,000 feet or more shall have a Profile Index of 0.16
foot or less for each 330 feet section profiled;

2. Pavement on horizontal curves having a centerline curve radius of 1,000 feet or
more but less than 2,000 feet, including the pavement within the superelevation
transition of these curves, shall have a Profile Index of 0.32 foot or less for each
330 feet section profile;
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Pavement within any 330 feet section, containing high point areas with
deviations in excess of 0.025 foot in a length of 25 feet or less, when tested in
conformance with the requirements in California Test 526, shall be corrected by
the Contractor regardless of the Profile Index.

The Contractor shall complete initial runs of the profilograph prior to opening the pavement
to public traffic. If initial profiles cannot be made prior to opening the pavement to public
traffic, the initial runs of the profilograph shall be made the next day that traffic control is
permitted for the area to be profiled.

Areas of the top surface of the uppermost layer of asphalt concrete pavement that do not meet
the specified surface tolerances shall be brought within tolerance by abrasive grinding.

Abrasive grinding shall be performed to reduce individual deviations in excess of 0.025 foot,
and to reduce the Profile Index of the pavement to be within the specified tolerance. Areas
which have been subjected to abrasive grinding shall receive a seal coat. Deviations in excess
of 0.025 foot which cannot be brought into specified tolerance by abrasive grinding shall be
corrected by either (1) removal and replacement or (2) placing an overlay of asphalt concrete.
The corrective method for each area shall be selected by the Contractor and shall be approved
by the Engineer prior to beginning the corrective work. Replacement or overlay pavement not
meeting the specified tolerances shall be corrected by the methods specified above. Corrective
work shall be at the Contractor’s expense. The Contractor shall run profilograms on the areas
that have received abrasive grinding or corrective work until the final profilograms indicate
the Profile Index of the area is within the specified tolerance.

When abrasive grinding is used to bring the top surface of the uppermost layer of asphalt
concrete surfacing within the specified surface tolerances, additional abrasive grinding shall
be performed as necessary to extend the area ground in each lateral direction so that the lateral
limits of grinding are at a constant offset from, and parallel with, the nearest lane line or
pavement edge, and in each longitudinal direction so that the grinding begins and ends at lines
normal to the pavement centerline, within a ground area. Ground areas shall be neat
rectangular areas of uniform surface appearance.

The original of the final profilograms that indicate the pavement surface is within the Profile
Index specified shall become the property of the County and shall be delivered to the
Engineer prior to acceptance of the contract.

PAYMENT

HMA will be paid for at a unit price per ton as a combined item, including mineral aggregate
and asphalt binder in place on the roadbed.

Full compensation for furnishing and applying asphaltic emulsion (paint binder) shall be
considered as included in the contract price paid for HMA.

The miscellaneous area shall be paid for at the contract price per square yard for Place

Asphalt Concrete (Miscellaneous Area) in addition to the price paid for the materials
involved.
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At road connections and at limits of asphalt paving, existing pavement shall be header cut as
shown on the plans or as directed by the Engineer. Full compensation for furnishing all labor,
tools and doing all the work necessary including grinding, and sawcutting shall be considered
as included in the contract prices paid per ton for the various asphalt concrete items and no
additional compensation will be allowed therefor.

The placing of Asphalt Concrete dike shall be paid in Linear Foot, and the quantities of dike
will be paid at the contract price per ton for asphalt concrete.

COMPENSATION ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS:

The provisions of this section shall apply only to the following contract items:

ITEM CODE ITEM
390129 Hot Mix Asphalt (Type C)

The compensation payable for asphalt binder used in hot mix asphalt will be increased or
decreased in conformance with the provisions of this section for paving asphalt price
fluctuations exceeding 10 percent (Iw/Ib is greater than 1.10 or less than 0.90) which occur
during performance of the work.

The adjustment in compensation will be determined in conformance with the following
formulae when the item of hot mix asphalt or tack coat or both are included in a monthly
estimate:

A. Total monthly adjustment = AQ

B. For an increase in paving asphalt price index exceeding 10 percent:
A =0.90 (IwIb - 1.10) Ib
C. For a decrease in paving asphalt price index exceeding 10 percent:
A =0.90 (Iuw/Ib - 0.90) Ib
D. Where:
A = Adjustment in dollars per ton of paving asphalt used to produce hot mix
asphalt and asphaltic emulsion residue used as tack coat rounded to the
nearest $0.01.
[u = The California Statewide Paving Asphalt Price Index which is in effect
on the first business day of the month within the pay period in which the

quantity subject to adjustment was included in the estimate.

Ib = The California Statewide Paving Asphalt Price Index for the month in
which the bid opening for the project occurred.
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Q = Quantity in tons of asphalt binder that was used in producing the
quantity of hot mix asphalt shown under "This Estimate" on the monthly
estimate using the amount of asphalt binder determined by the Engineer plus
the quantity in tons of asphalt binder that would have been used as residue in
the tack coat shown under “This Estimate” on the monthly estimate.

The adjustment in compensation will also be subject to the following:

A. The compensation adjustments provided herein-will be shown separately on
payment estimates. The Contractor shall be liable to the State for decreased
compensation adjustments and the Department may deduct the amount
thereof from moneys due or that may become due the Contractor.

B. Compensation adjustments made under this section will be taken into
account in making adjustments in conformance with the provisions in
Section 4-1.03B, "Increased or Decreased Quantities" of the Standard
Specifications.

C. In the event of an overrun of contract time, adjustment in compensation for
paving asphalt included in estimates during the overrun period will be
determined using the California Statewide Paving Asphalt Price Index in
effect on the first business day of the month within the pay period in which
the overrun began.

The California Statewide Paving Asphalt Price Index is determined each month on the first
business day of the month by the Department using the median of posted prices in effect as
posted by Chevron, Mobil, and Unocal for the Buena Vista, Huntington Beach, Kern River,
Long Beach, Midway Sunset, and Wilmington fields.

In the event that the companies discontinue posting their prices for a field, the Department
will determine an index from the remaining posted prices. The Department reserves the right
to include in the index determination the posted prices of additional fields.

The California Statewide Paving Asphalt Price Index is available on the Division of
Engineering Services website at: http://www.dot.ca. gov/hg/esc/oe/asphalt_index/astable.html

ADJUST MANHOLE TO GRADE:

Existing utilities manhole shall be adjusted to finish grade by utility owner and new concrete
collars poured with materials similar in quality to those in the original structure in accordance
with the applicable provisions of Sections 15-2 and 71 of the Standard Specifications, the
requirements of the owning utility company and these Special Provisions.

The owners of the facilities, will provide new manhole covers and frames as necessary for the
project. The Contractor shall be responsible to coordinate with the owners.
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ASPHALT CONCRETE DIKE, TRANSITION DIKE, AND OVERSIDE DRAIN:

Asphalt concrete dikes, transition dike and overside drains shall be constructed in accordance
to the Plan, Standard Specifications, these Special Provisions and as directed by the Engineer.

The pay quantity of asphalt concrete dikes and overside drains, the placing of which are to be
paid for as a separate item of work in addition to the price paid for the asphalt concrete
material.

Asphalt binder to be mixed with the aggregate shall be PG 70-10 in accordance with the
Special Provisions for Asphalts, or as directed by the Engineer.

Placing of Asphalt Concrete transition dike shall be measured and paid in the same manner as
Asphalt Concrete dike for the payment purpose.

PAYMENT

The contract unit bid prices paid per linear foot for the Asphalt concrete transition dike, and
Asphalt Concrete dikes of the type shown on the plan and bid proposal, including the removal
and disposal of existing AC dike, and per each for Asphalt Concrete Overside Drain
(including the removal and disposal of the existing overside drain and CMP downdrain, the
reconstruction of the existing slopes to accommodate the proposed overside drain and the
furnishing and the installation of the 18” CMP downdrain). Full compensation shall include
furnishing all labor, material, tools, and equipment, incidental and doing all the necessary
work and no additional compensation will be allowed therefor.

PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA):

Asphalt Concrete driveways shall be constructed as shown on the plans and as directed by the
Engineer.

The pay quantity of asphalt concrete driveways, the placing of which are to be paid for as a
separate item of work in addition to the price paid for the asphalt concrete material.

Asphalt binder to be mixed with the aggregate shall be PG 70-10 in accordance with the
Special Provisions for Asphalts, or as directed by the Engineer.

PAYMENT

The contract unit bid price paid per square yard for Place Asphalt Concrete (Miscellaneous
Area), which price shall include full compensation for furnishing all labor, material, tools, and
equipment and doing all the work involved, complete in place and compacting, and no
additional compensation will be allowed therefor.
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SHOULDER BACKING:

Shoulder backing shall provide for the grading of the shoulder as per plans, or as directed by
the Engineer. Unless otherwise specified, the width of the graded shoulder/shoulder backing
shall be four feet minimum, measured from the edge of pavement.

Onsite material may be used to fill in low areas, subject to approval by the Engineer.

Imported material, if required to fill in low areas, shall conform to the provisions of Section
25, “Aggregate Subbases” of the Standard Specifications and these Special Provisions, and
the aggregate shall conform to the grading and quality requirements for Class 1 aggregate
subbases except the aggregate shall have material passing 100 percent at the 2 % inch and 1
inch sieve sizes.

Subbase material shall be clean and free from roots, vegetable matter and other deleterious
substances, and be of such character that when wet it will compact to form a firm stable base.
The material shall be of such sizes that the percentage composition by weight of material shall
conform to the aggregate grading requirements at the time the material is deposited on the
roadbed when determined by Test Method No. Calif. 202.

PAYMENT
Payment for Shoulder Backing will be paid at the linear foot price bid and shall include full
compensation for furnishing all labor, materials, tools, and equipment, including the

importing of material and/or the handling of onsite material, and no separate payment will be
allowed therefor.

DELINEATORS (CLASS 2)

Delineators shall conform to the provisions in Section 82, "Markers and Delineators," of the
Standard Specifications, plans and these special provisions. Delineator shall be class 2.

PAYMENT
The contract price paid per each for Delineator (class 2) shall include full compensation for

furnishing all labor, materials, tools, equipment, incidentals and doing all the work involved,
and no additional compensation will be allowed therefor.

ROADSIDE SIGN (INSTALL/ RELOCATE/REMOVE AND SALVAGE)

Roadside signs (install/relocate/remove and salvage) shall conform to the provisions in
Section 56 “Signs” and Section 56-2 “Roadside Signs” of the Standard Specifications and
these special provisions.

Existing roadside signs shall be removed and relocated to the new locations shown on the
plans or where directed by the engineer.
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Unless otherwise approved by the Engineer, each roadside sign shall be installed at the new
location on the same day that the sign is removed from its original location.

The Contractor shall furnish and install roadside signs, in accordance with Standard Plans
RS2, at the locations shown on the plans or as directed by the Engineer.

Roadside signs with steel posts shall be installed at the location shown on the construction
plans or where directed by the Engineer.

Roadside signs furnished by the Contractor shall be of the standard size specified in the State
of California Department of Transportation Sign Specification Sheets, unless otherwise
indicated on the construction plans.

Sheeting shall be guaranteed against defects for a period of ten years from the date of
fabrication.

The base metal shall be new aluminum, 0.08 gauge, of alloys 6061-T6 or 5052-H38
conforming to the requirements of ASTM Designation: B209.

Any reflective sheeting supplied, as a part of this contract, whether as a legend or background,
shall be FHWA FP-85 Type IIA or AASHTO M268 Type IIL.

Reflective sheeting shall be applied to the sign by a method approved by the manufacturer of
the sheeting and shall produce a durable bond equal to or greater than the strength of the
reflective sheeting. No air pockets or bubbles shall exist between the sheeting and aluminum
backing.

The reflective material and screening inks or overlay film shall be graffiti proof. The graffiti
proofing method shall be supplied by and/or approved by the sheeting manufacturer. Neither
the color nor the reflective intensity of the finished sign shall be significantly diminished by
the use of graffiti remover when used in a manner approved by the Transportation Department
in conjunction with the sheeting manufacturer. Any sign graffiti with the use of over-the-
counter spray paint or marking pens, which fail to be restored, shall be replaced by the sign
sheeting manufacturer.

All letters and numerals shall be in accordance with the “Standard Alphabet of Highway
Signs” as used by the State of California, Department of Transportation.

All signs shall be installed using hex head bolts, washers, nuts and jam nuts in accordance
with Standard Plans RS2 or as directed by the Engineer.

Existing roadside sign shall be removed and salvaged and shall be delivered to the nearest
County Maintenance Yard or as directed by the Engineer. The County Maintenance Yard is
located at the following address:

County Maintenance yard (District 18- Sky Valley)

19003 Bennett Road
Desert Hot Springs, CA 92241
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PAYMENT

The contract price paid per each Roadside Sign (install/relocate/remove and salvage) shall
include full compensation for furnishing all labor, materials, tools, equipment, incidentals,
and for doing all the work involved including all necessary concrete, excavation and backfill
as specified in the Standard Specification and these Special Provisions, storing and
transporting salvaged sign and no additional compensation will be allowed therefor.

REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING:

Where blast cleaning/grinding is used for the removal of painted/thermoplastic traffic stripe,
and such removal operation is being performed within 10 feet of a lane occupied by public
traffic, the residue including dust shall be removed immediately after contact between the
sand and the surface being treated. Such removal shall be by wet abrasive blasting, hydro-
blasting or vacuum blasting, and shall comply with AQMD regulations. No water from
hydro-blasting operations shall be allowed to enter the storm drain system.

Blast cleaning/grinding for removal of traffic stripe shall be feathered out to irregular and
varying widths.

Pavement markings shall be removed by blast cleaning a rectangular area, rather than just
lettering or markings, so the old message cannot be identified.

After removal of traffic stripes and pavement markings, a fog seal coat shall be applied in
conformance with the provisions in Section 37, "Bituminous Seals" of the Standard
Specifications and the following:
If removal of existing striping is performed more than 24 hours prior to final striping,
the Contractor shall place reflective temporary striping tape throughout the limits of
sandblasting, to provide channelization of traffic, for all lanes of travel.

Temporary striping tape shall be removed subsequent to final striping.

Nothing in these Special Provisions shall relieve the Contractor from his responsibilities as
provided in Section 7-1.09, "Public Safety," of the Standard Specifications.

PAYMENT
Full compensation for initial Remove Traffic Stripe and Pavement marking shall be

considered as included in the contract price paid for roadway excavation, and no additional
compensation will be allowed therefor.
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METAL BEAM GUARD RAILING AND END CAP TREATMENT:

Metal beam guard railing shall conform to the provisions of Section 83 of the Standard
Specifications, and these Special Provisions.

Contractor shall replace in-kind the posts and the end cap terminal treatments for the Metal
Beam Guard Railing and as directed by Resident Engineer.

PAYMENT

Payment will be made at the contract price per linear foot for Metal Beam Guard Railing and
end cap terminal treatment and shall be considered as full compensation for furnishing all
labor, materials (including anchor assemblies and end cap terminal treatment), tools,
equipment and incidentals, and for doing all work involved in constructing the barrier,
complete in place including excavation and backfilling barrier post holes, cable anchor
assembly holes and removal and disposal of damaged guard railing, and no additional
compensation will be allowed therefor.

PAVEMENT MARKER (REFLECTIVE):

Pavement Marker (Reflective)shall be installed in accordance with the plans, the Caltrans
Standard Plans or as directed by the Engineer.

Pavement markers shall conform to the provisions in Section 85, "Pavement Markers" of the
Standard Specifications and these Special Provisions.

Pavement markers shall be placed to the line established by the Engineer. All additional work
necessary to establish satisfactory lines for markers shall be performed by the Contractor.

Pavement markers shall be installed where indicated on the plans in accordance with the
indicated striping detail. Refer to Standard Plans A20-A through A20-D for striping and
markings details.

Markers and adhesive removal shall be performed by a method approved by the Engineer.
Any pavement scarring resulting from the markers removal shall be repaired to the
satisfaction of the Engineer.

PAYMENT

The contract price paid per each for Pavement Markers (reflective) and shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for
doing all the work involved including the removal of existing pavement markers and no
additional compensation will be allowed therefor.
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FINISHING ROADWAY:

Finishing roadway shall conform to Section 22 of the Standard Specifications and these
Special Provisions.

PAYMENT
Full compensation, except as otherwise provided herein, for conforming to the requirements

of this article shall be considered as included in various items of work and no additional
compensation will be allowed therefor.

PAINT TRAFFIC STRIPE:

Painting traffic stripe shall conform to the provisions in Sections 84-1, “General” and 84-3,
“Painted Traffic Stripes and Pavement Markings” of the Standard Specifications and these
Special Provisions.

Traffic striping shall be applied in two coats with airless equipment and shall be performed
with a roadliner truck mounted striping machine. Where the configuration or location of a
traffic stripe is such that the use of a roadliner truck mounted striping machine is unsuitable,
traffic striping and glass spheres may be applied by other methods and equipment approved
by the Engineer.

Newly painted traffic striping shall be protected from damage by public traffic or other causes
until the paint is thoroughly dry. Any newly painted traffic striping which are damaged as a
result of the construction, including wheel markings by public traffic and the construction
equipment, shall be repainted by the Contractor and any associated removals shall be
performed as called for in these Special Provisions. :

PAYMENT

The contract price paid per linear foot for Paint Traffic Stripe (2 Coats) shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for
doing all the work involved in painting traffic stripe (regardless of the number, widths, and
types of individual stripes involved in each traffic stripe) including any necessary cat tracks,
dribble lines any layout work, complete in place as shown on the plans, as specified in the
Standard Specifications and these Special Provisions, and as directed by the Engineer.
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THERMOPLASTIC PAVEMENT MARKING:

Thermoplastic pavement markings shall conform to the provisions in Sections 84-1,
"General," and 84-2, "Thermoplastic Traffic Stripes and Pavement Markings," of the Standard
Specifications and these Special Provisions.

PAYMENT

The contract price paid per square foot for Thermoplastic Pavement Marking shall be paid by
the square foot price bid and shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals and doing all the work necessary to place the
pavement markings complete in place and no additional compensation will be allowed.
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ATTACHMENT C

ATTACHMENT C
RISK LEVEL 1 REQUIREMENTS

A. Effluent Standards

[These requirements are the same as those in the General Permit order.]

1.

Narrative — Risk Level 1 dischargers shall comply with the narrative
effluent standards listed below:

a. Storm water discharges and authorized non-storm water

discharges regulated by this General Permit shall not contain a
hazardous substance equal to or in excess of reportable quantities
established in 40 C.F.R. §§ 117.3 and 302.4, unless a separate
NPDES Permit has been issued to regulate those discharges.

. Dischargers shall minimize or prevent pollutants in storm water

discharges and authorized non-storm water discharges through the
use of controls, structures, and management practices that achieve
BAT for toxic and non-conventional pollutants and BCT for
conventional poliutants.

2. Numeric — Risk Level 1 dischargers are not subject to a numeric

effluent standard.

B. Good Site Management "Housekeeping"

1.

Risk Level 1 dischargers shall implement good site management (i.e.,
"housekeeping") measures for construction materials that could
potentially be a threat to water quality if discharged. At a minimum,
Risk Level 1 dischargers shall implement the following good
housekeeping measures:

a. Conduct an inventory of the products used and/or expected to be

used and the end products that are produced and/or expected to be
produced. This does not include materials and equipment that are
designed to be outdoors and exposed to environmental conditions
(i.e. poles, equipment pads, cabinets, conductors, insulators,
bricks, etc.).

. Cover and berm loose stockpiled construction materials that are not

actively being used (i.e. soil, spoils, aggregate, fly-ash, stucco,
hydrated lime, etc.).

- 2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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c. Store chemicals in watertight containers (with appropriate
secondary containment to prevent any spillage or leakage) orin a
storage shed (completely enclosed).

d. Minimize exposure of construction materials to precipitation. This
does not include materials and equipment that are designed to be
outdoors and exposed to environmental conditions (i.e. poles,
equipment pads, cabinets, conductors, insulators, bricks, etc.).

e. Implement BMPs to prevent the off-site tracking of loose
“construction and landscape materials.

2. Risk Level 1 dischargers shall implement good housekeeping
measures for waste management, which, at a minimum, shall consist
of the following:

a. Prevent disposal of any rinse or wash waters or materials on
impervious or pervious site surfaces or into the storm drain system.

b. Ensure the containment of sanitation facilities (e.g., portable toilets)
to prevent discharges of pollutants to the storm water drainage
system or receiving water.

c. Clean or replace sanitation facilities and inspecting them regularly
for leaks and spills.

d. Cover waste disposal containers at the end of every business day
and during a rain event.

e. Prevent discharges from waste disposal containers to the storm
water drainage system or receiving water.

f. Contain and securely protect stockpiled waste material from wind
and rain at all times unless actively being used.

g. Implement procedures that effectively address hazardous and non-
hazardous spills.

h. Develop a spill response and implementation element of the
SWPPP prior to commencement of construction activities. The
SWPPP shall require that:

i. Equipment and materials for cleanup of sp‘ills shall be available
on site and that spills and leaks shall be cleaned up immediately
and disposed of properly; and

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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ii. Appropriate spill response personnel are assigned and frained.

i. Ensure the containment of concrete washout areas and other
washout areas that may contain additional pollutants so there is no
discharge into the underlying soil and onto the surrounding areas.

3. Risk Level 1 dischargers shall implement good housekeeping for
vehicle storage and maintenance, which, at a minimum, shall consist of

the following:

a. Prevent oil, grease, or fuel to leak in to the ground, storm drains or
surface waters.

b. Place all equipment or vehicles, which are to be fueled, maintained
and stored in a designated area fitted with appropriate BMPs.

c. Clean leaks immediately and disposing of leaked materials
properly.

4. Risk Level 1 dischargers shall implement good housekeeping for
landscape materials, which, at a minimum, shall consist of the
following: -

a. Contain stockpiled materials such as mulches and topsoil when
they are not actively being used.

b. Contain fertilizers and other landscape materials when they are not
actively being used. :

c. Discontinue the application of any erodible landscape material
within 2 days before a forecasted rain event or during periods of
precipitation.

d. Apply erodible landscape material at quantities and application
rates according to manufacture recommendations or based on
written specifications by knowledgeable and experienced field
personnel. '

e. Stack erodible landscape material on pallets and covering or
storing such materials when not being used or applied.

5. Risk Level 1 dischargers shall conduct an assessment and create a list
of potential pollutant sources and identify any areas of the site where
additional BMPs are necessary to reduce or prevent pollutants in storm
water discharges and authorized non-storm water discharges. This_
potential pollutant list shall be kept with the SWPPP and shall identify

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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all non-visible pollutants which are known, or should be known, fo
oceur on the construction site. At a minimum, when developing BMPs,
Risk Level 1 dischargers shall do the following:

a. Consider the quantity, physical characteristics (e.g., liquid, powder,
solid), and locations of each potential pollutant source handled,
produced, stored, recycled, or disposed of at the site.

b. Consider the degree to which pollutants associated with those
materials may be exposed to and mobilized by contact with storm
water.

c. Consider the direct and indirect pathways that pollutants may be
exposed to storm water or authorized non-storm water discharges.
This shall include an assessment of past spills or leaks, non-storm
water discharges, and discharges from adjoining areas.

d. Ensure retention of sampling, visual observation, and inspection
records.

e. Ensure effectiveness of existing BMPs to reduce or prevent
pollutants in storm water discharges and authorized non-storm
water discharges.

6. Risk Level 1 dischargers shall implement good housekeeping
measures on the construction site to control the air deposition of site
materials and from site operations. Such particulates can include, but
are not limited to, sediment, nutrients, trash, metals, bacteria, oil and
grease and organics.

C. Non-Storm Water Management

1. Risk Level 1 dischargers shall implement measures to control alf non-
storm water discharges during construction.

2. Risk Level 1 dischargers shall wash vehicles in such a manner as to
prevent non-storm water discharges to surface waters or MS4
drainage systems.

3. Risk Level 1 dischargers shall clean streets in such a manner as to
prevent unauthorized non-storm water discharges from reaching
- surface water or MS4 drainage systems.

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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D. Erosion Control

1. Risk Level 1 dischargers shall implement effective wind erosion
control. ~

2. Risk Level 1 dischargers shall provide effective soil cover for inactive
areas and all finished slopes, open space, utility backfill, and
completed lots.

3. Risk Level 1 dischargers shall limit the use of plastic materials when
more sustainable, environmentally friendly alternatives exist. Where
plastic materials are deemed necessary, the discharger shall consider
the use of plastic materials resistant to solar degradation.

E. Sediment Controls

1. Risk Level 1 dischargers shall establish and maintain effective
perimeter controls and stabilize all construction entrances and exits to
sufficiently control erosion and sediment discharges from the site.

2. On sites where sediment basins are to be used, Risk Level 1
dischargers shall, at minimum, design sediment basins according to
the method provided in CASQA's Construction BMP Guidance
Handbook.

F. Run-on and Runoff Controls

Risk Level 1 dischargers shall effectively manage all run-on, all runoff
within the site and all runoff that discharges off the site. Run-on from off
site shall be directed away from all disturbed areas or shall collectively be
in compliance with the effluent limitations in this General Permit.

G. Inspection, Maintenance and Repair

1. Risk Level 1 dischargers shall ensure that all inspection, maintenance
repair and sampling activities at the project location shall be performed
or supervised by a Qualified SWPPP Practitioner (QSP) representing
the discharger. The QSP may delegate any or all of these activities to
an employee trained to do the task(s) appropriately, but shall ensure
adequate deployment.

2. Risk Level 1 dischargers shall perform weekly inspections and
observations, and at least once each 24-hour period during extended

! Inactive areas of construction are areas of construction activity that have been disturbed and are not
scheduled to be re-disturbed for at least 14 days.
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storm events, to identify and record BMPs that need maintenance to
operate effectively, that have failed, or that could fail to operate as
intended. Inspectors shall be the QSP or be trained by the QSP.

3. Upon identifying failures or other shortcomings, as directed by the
QSP, Risk Level 1. dischargers shall begin implementing repairs or
design changes to BMPs within 72 hours of identification and complete
the changes as soon as possible.

4. For each inspection required, Risk Level 1 dischargers shall complete
an inspection checklist, using a form provided by the State Water
Board or Regional Water Board or in an alternative format.

5. Risk Level 1 dischargers shall ensure that checklists shall remain
onsite with the SWPPP and at a minimum, shall include:

a. Inspection date and date the inspection report was written.

b. Weather information, including presence or absence of
precipitation, estimate of beginning of qualifying storm event,
duration of event, time elapsed since last storm, and approximate
amount of rainfall in inches.

¢. Site information, including stage of construction, activities
completed, and approximate area of the site exposed.

d. A description of any BMPs evaluated and any deficiencies noted.

e. If the construction site is safely accessible during inclement
weather, list the observations of all BMPs: erosion controls,
sediment controls, chemical and waste controls, and non-storm
water controls. Otherwise, list the results of visual inspections at all
relevant outfalls, discharge points, downstream locations and any
projected maintenance activities.

f. Report the presence of noticeable odors or of any visible sheen on
the surface of any discharges.

g. Any corrective actions required, including any necessary changes
to the SWPPP and the associated implementation dates.

h. Photographs taken during the inspection, if any.

i. Inspector's name, title, and signature.

2009-0009-DWQ as aménded by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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H. Rain Event Action Plan
Not required for Risk Level 1 dischargers.
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I. Risk Level 1 Monitoring and Reporting Requirements

Table 1- Surmmary of Monitoring Requirements

Visual Inspection Sample Collection
_ Quarterly | Pre-storm Event
Risk non- Daily Post Storm | Receiving
Level | Storm . Storm Water Water
Water Baseline | REAP Brmp Storm Discharge
Discharge
1 X X X X

1. Construction Site Monitoring Program Requirements

a. Pursuant to Water Code Sections 13383 and 13267, all dischargers
subject to this General Permit shall develop and implement a
written site-specific Construction Site Monitoring Program (CSMP)
in accordance with the requirements of this Section. The CSMP
shall include all monitoring procedures and instructions, location
maps, forms, and checklists as required in this section. The CSMP
shall be developed prior to the commencement of construction
activities, and revised as necessary to reflect project revisions. The
CSMP shall be a part of the Storm Water Poliution Prevention Plan
(SWPPP), included as an appendix or separate SWPPP chapter.

b. Existing dischargers registered under the State Water Board Order
No. 99-08-DWQ shall make and implement necessary revisions to
their Monitoring Programs to reflect the changes in this General
Permit in a timely manner, but no later than July 1, 2010. Existing
dischargers shall continue to implement their existing Monitoring
Programs in compliance with State Water Board Order No. 99-08-
DWQ until the necessary revisions are completed according to the
schedule above. ‘

c. When a change of ownership occurs for all or any portion of the
construction site prior to completion or final stabilization, the new
discharger shall comply with these requirements as of the date the
ownership change occurs.

2. Objectives

The CSMP shall be developed and implemented to address the
following objectives:

a. To demonstrate that the site is in compliance with the Discharge
Prohibitions;

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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To determine whether non-visible pollutants are present at the
construction site and are causing or contributing to exceedances of
water quality objectives;

To determine whether immediate corrective actions, additional Best
Management Practice (BMP) implementation, or SWPPP revisions
are necessary to reduce pollutants in storm water discharges and
authorized non-storm water discharges; and

. To determine whether BMPs included in the SWPPP are effective

in preventing or reducing pollutants in storm water discharges and

‘authorized non-storm water discharges.

3. Risk Level 1 - Visual Monitoring (Inspection) Requirements for
Qualifying Rain Events

a.

Risk Level 1 dischargers shall visually observe (inspect) storm
water discharges at all discharge locations within two business
days (48 hours) after each qualifying rain event.

Risk Level 1 dischargers shall visually observe (inspect) the
discharge of stored or contained storm water that is derived from
and discharged subsequent to a qualifying rain event producing
precipitation of ¥z inch or more at the time of discharge. Stored or
contained storm water that will likely discharge after operating
hours due to anticipated precipitation shall be observed prior to the
discharge during operating hours. :

Risk Level 1 dischargers shall conduct visual observations
(inspections) during business hours only.

. Risk Level 1 dischargers shall record the time, date and rain gauge

reading of all qualifying rain events.

Within 2 business days (48 hours) prior to each qualifying rain
event, Risk Level 1 dischargers shall visually observe (inspect):

i. All storm water drainage areas to identify any spills, leaks, or
uncontrolled pollutant sources. If needed, the discharger shall
implement appropriate corrective actions.

ii. All BMPs to identify whether they have been properly
implemented in accordance with the SWPPP. If needed, the
discharger shall implement appropriate corrective actions.

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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ii. Any storm water storage and containment areas to detect leaks
and ensure maintenance of adequate freeboard.

f. For the visual observations (inspections) described in e.i and e.iii
above, Risk Level 1 dischargers shall observe the presence or
absence of floating and suspended materials, a sheen on the
surface, discolorations, turbidity, odors, and source(s) of any
observed pollutants.

g. Within two business days (48 hours) after each qualifying rain
event, Risk Level 1 dischargers shall conduct post rain event visual
observations (inspections) to (1) identify whether BMPs were
adequately designed, implemented, and effective, and (2) identify
additional BMPs and revise the SWPPP accordingly.

h. Risk Level 1 dischargers shall maintain on-site records of all visual
observations (inspections), personnel performing the observations,
observation dates, weather conditions, locations observed, and
corrective actions taken in response to the observations.

4. Risk Level 1 — Visual Observation Exemptions

a. Risk Level 1 dischargers shall be prepared to conduct visual
observation (inspections) until the minimum requirements of
Section 1.3 above are completed. Risk Level 1 dischargers are not
required to conduct visual observation (inspections) under the
following conditions:

i. During dangerous weather conditions such as flooding and
electrical storms.

ii. Outside of scheduled site business hours.

b. If no required visual observations (inspections) are collected due to
these exceptions, Risk Level 1 dischargers shall include an
explanation in their SWPPP and in the Annual Report documenting
why the visual observations (inspections) were not conducted.

5. Risk Level 1 — Monitoring Methods
Risk Level 1 dischargers shall include a description of the visual
observation locations, visual observation procedures, and visual

observation follow-up and tracking procedures in the CSMP.

6. Risk Level 1 — Non-Storm Water Discharge Monitoring
Requirements

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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a. Visual Monitoring Requirements:

i. Risk Level 1 dischargers shall visually observe (inspect) each
drainage area for the presence of (or indications of prior)
unauthorized and authorized non-storm water discharges and
their sources.

ii. Risk Level 1 dischargers shall conduct one visual observation
(inspection) quarterly in each of the following periods: January-
March, April-June, July-September, and October-December.

- Visual observation (inspections) are only required during
daylight hours (sunrise to sunset).

ii. Risk Level 1 dischargers shall ensure that visual observations
(inspections) document the presence or evidence of any non-
storm water discharge (authorized or unauthorized), pollutant
characteristics (floating and suspended material, sheen,
discoloration, turbidity, odor, etc.), and source. Risk Level 1
dischargers shall maintain on-site records indicating the
personnel performing the visual observation (inspections), the
dates and approximate time each drainage area and non-storm
water discharge was observed, and the response taken to
eliminate unauthorized non-storm water discharges and to
reduce or prevent pollutants from contacting non-storm water
discharges. '

7. Risk Level 1 — Non-Visible Pollutant Monitoring Requirements

a.

Risk Level 1 dischargers shall collect one or more samples during
any breach, malfunction, leakage, or spill observed during a visual
inspection which could result in the discharge of pollutants to
surface waters that would not be visually detectable in storm water.

Risk Level 1 dischargers shall ensure that water samples are large
enough to characterize the site conditions.

Risk Level 1 dischargers shall collect samples at all dlscharge
locations that can be safely accessed.

Risk Level 1 dischargers shall collect samples during the first two
hours of discharge from rain events that occur during business
hours and which generate runoff.

. Risk Level 1 dischargers shall analyze samples for all non-visible

poliutant parameters (if applicable) - parameters indicating the

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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presence of pollutants identified in the pollutant source assessment
required (Risk Level 1 dischargers shall modify their CSMPs to
address these additional parameters in accordance with any
updated SWPPP pollutant source assessment).

f. Risk Level 1 dischargers shall collect a sample of storm water that
has not come in contact with the disturbed soil or the materials
stored or used on-site (uncontaminated sample) for comparison
with the discharge sample.

g. Risk Level 1 dischargers shall compare the uncontaminated sample
to the samples of discharge using field analysis or through
laboratory analysis.?

h. Risk Level 1 dischargers shall keep all field /or analytical data in the
SWPPP document.

8. Risk Level 1 — Particle Size Analysis for Project Risk Justification

Risk Level 1 dischargers justifying an alternative project risk shall
report a soil particle size analysis used to determine the RUSLE K-
Factor. ASTM D-422 (Standard Test Method for Particle-Size Analysis
of Soils), as revised, shall be used to determine the percentages of
sand, very fine sand, silt, and clay on the site.

9. Risk Level 1 — Records

Risk Level 1 dischargers shall retain records of all storm water
monitoring information and copies of all reports (including Annual
Reports) for a period of at least three years. Risk Level 1 dischargers
shall retain all records on-site while construction is ongoing. These
records include:

a. The date, place, time of facility inspeétions, sampling, visual
observation (inspections), and/or measurements, including
precipitation.

b. The individual(s) who performed the facility inspections, sampling,
visual observation (inspections), and or measurements.

c. The date and approximate time of analyses.

d. The individual(s) who performed the analyses.

2 For laboratory analysis, all sampling, sample preservation, and analyses must be conducted according to
test procedures under 40 CFR Part 136. Field discharge samples shall be collected and analyzed according
to the specifications of the manufacturer of the sampling devices employed.

2009-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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e. A summary of all analytical results from the last three years, the
method detection limits and reporting units, and the analytical
techniques or methods used.

f. Rain gauge readings from site inspections.

g. Quality assurance/quality control records and results.

h. Non-storm water discharge inspections and visual observation
(inspections) and storm water discharge visual observation records

(see Sections 1.3 and 1.6 above).

i. Visual observation and sample collection exception records (see
Section 1.4 above).

j- The records of any corrective actions and follow-up activities that
resulted from analytical results, visual observation (inspections), or
inspections.

20038-0009-DWQ as amended by 2010-0014-DWQ September 2, 2009 as modified on November 16, 2010
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OFFICE OF
CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER KECIA HARPER-IHEM
P.O. BOX 1147, 4080 LEMON STREET Clerk of the Board of Supervisors
RIVERSIDE, CA 92502-1147
PHONE: (951) 955-1060 KIMBERLY A. RECTOR
FAX: (951) 955-1071 Assistant Clerk of the Board

December 22, 2011

THE PRESS ENTERPRISE

ATTN: LEGALS
PO BOX 792 FAX (951) 368-9018
RIVERSIDE, CA 92501 E-MAIL: legals@pe.com

RE: NOTICE INVITING BIDS: DILLON ROAD REHAB PROJECT AVENUE 44 B8-0609
To Whom It May Concern:

Attached is a copy for publication in your newspaper for TEN (10) TIMES:

Wednesday - December 28, 2011 Monday - January 2, 2012
Thursday - December 29, 2011 Tuesday - January 3, 2012
Friday - December 30, 2011 Wednesday - January 4, 2012
Saturday - December 31, 2011 Thursday - January 5, 2012
Sunday - January 1, 2012 Friday - January 6, 2012

We require your affidavit of publication immediately upon completion of the last publication.

Your invoice must be submitted to this office in duplicate, WITH TWO CLIPPINGS OF THE
PUBLICATION.

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN FORMAT.
Thank you in advance for your assistance and expertise.

Sincerely,

M 41 .
Cecilia Gil, Board Assistant to
KECIA HARPER-IHEM, CLERK OF THE BOARD

3.22 of 12-20-11




Gil, Cecilia

From: PE Legals <legals@pe.com>

Sent: Thursday, December 22, 2011 9:01 AM

To: Gil, Cecilia

Subject: RE: FOR PUBLICATION: Bids for Dillon Rd Rehab Proj. Av. 44 B8-0609

Received for publication from Dec. 28 to Jan. 6

PLEASE NOTE: The Press-Enterprise offices w1]l be closed on Monday, December 26 in observance of
Christmas Holiday and on Monday, January 2" in observance of the New Year Holiday. Below are our
Holiday Deadlines.

From: Gil, Cecilia [mailto:COGILE rehos.org]

Sent: Thursday, December 22, 2011 8:23 AM

To: PE Legals

Subject: FOR PUBLICATION: Bids for Dillon Rd Rehab Proj. Av. 44 B8-0609

Notice Inviting Bids for publication 10 times. Please confirm. THANK YOU!

Cecitia Gil
Board Assistant to the
Clerk of the Board of Supervisors

951-955-8464

THE COUNTY ADMINISTRATIVE CENTER IS CLOSED EVERY FRIDAY UNTIL FURTHER NOTICE.
PLEASE CONSIDER THE ENVIRONMENT BEFORE PRINTING.




OFFICE OF
CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER KECIA HARPER-IHEM
P.O. BOX 1147, 4080 LEMON STREET Clerk of the Board of Supervisors
RIVERSIDE, CA 92502-1147
PHONE: (951) 955-1060 KIMBERLY A. RECTOR
FAX: (951) 955-1071 Assistant Clerk of the Board

December 22, 2011

THE DESERT SUN

ATTN: LEGALS
PO BOX 2734 FAX (760) 778-4731
PALM SPRINGS, CA 92519 E-MAIL: legals@thedesertsun.com

RE: NOTICE INVITING BIDS: DILLON ROAD REHAB PROJECT AVENUE 44 B8-0609
To Whom It May Concern:
Attached is a copy for publication in your newspaper for FIVE (5) TIMES:

Wednesday - December 28, 2011

Thursday - December 29, 2011
Friday - December 30, 2011
Saturday - December 31, 2011
Sunday - January 1, 2012

We require your affidavit of publication immediately upon completion of the last publication.

Your invoice must be submitted to this office in duplicate, WITH TWO CLIPPINGS OF THE
PUBLICATION.

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN FORMAT.
Thank you in advance for your assistance and expertise.

Sincerely,

Mcgil
Cecilia Gil, Board Assistant to
KECIA HARPER-IHEM, CLERK OF THE BOARD

3.22 of 12-20-11




Gil, Cecilia

From: Moeller, Charlene <CMOELLER@palmspri.gannett.com>

Sent: Thursday, December 22, 2011 9:06 AM

To: Gil, Cecilia

Subject: RE: FOR PUBLICATION: Bids for Dilion Rd Rehab Proj. Av. 44 B8-0609

Ad received and will publish on date(s) requested.
Charlene Moeller | Media Sales Legal Notice Coordinator

The Desert Sun Media Group

750 N. Gene Autry Trail, Palm Springs, CA 92262

t 760.778.4578 | f 760.778.4731
legals@ithedesertsun com | dowisgals@ihedeserisun.com

The Coachella Valley's #1 Source in News & Advertising!
www, mydesert.oom | twitter @eMyDesert | facebook MyDesert.com

This email and any files transmitted with it are confidential and intended for the individual to whom they
are addressed. If you have received this email in error, please notify the sender and delete the message
from your system

From: Gil, Cecilia it COGIL@rcbos.org

Sent: Thursday, December 22, 2011 8:23 AM

To: tds-legals

Subject: FOR PUBLICATION: Bids for Dillon Rd Rehab Proj. Av. 44 B8-0609

Notice Inviting Bids for publication 5 times. Please confirm. THANK YOU!

Cecitin Gl

Board Assistant to the

Clerk of the Board of Supervisors
951-955-8464

THE COUNTY ADMINISTRATIVE CENTER /S CLOSED EVERY FRIDAY UNTIL FURTHER NOTICE.
PLEASE CONSIDER THE ENVIRONMENT BEFORE PRINTING.



NOTICE INVITING BIDS

County of Riverside, herein called Owner, invites sealed proposals for:

DILLON ROAD
REHABILITATION PROJECT
AVENUE 44 TO LANDFILL ROAD

PROJECT NO B8-0609

Proposal shall be delivered to the Riverside County Transportation Department, 14" Street Annex,
3525 14™ Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, January 11, 2012, to be promptly opened in public at said address. Each proposal shall
be in accordance with plans, specifications, and other contract documents, dated November 2011, and
prepared by County of Riverside, whose address is same as the above, from whom they may be
obtained upon deposit of $25 per set, plus mailing. No refund. Prospective bidders may preview the
plans, specifications and other contract documents, at no charge prior to purchase, at the above noted
location.

The Contractor is required to have a Class “A” license or Class “C-12” license at the time of bid
submission.

Engineering Estimate: $691,000.00 - $807,000.00
Bid Bond 10%

Performance Bond 100%

Payment Bond 100%

Working Days 30 Working Days

www.tlma.co.riverside.ca.us/trans

Dated: December 22, 2011 Kecia Harper-them, Clerk of the Board
By: Cecilia Gil, Board Assistant




FOR BILLING INQUJRIES:
CALL (951) 368-9710
EMAIL bill nginquiry@pe.com

enterpris@media
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Commercial Printing
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1] LLL] REFERENCE 12 DESCRIPTION - OTHER |£| lﬁl I‘_“I BILLED I‘_’]nmzs ii] [ﬂ] GROSS lﬂ! NET
DATE NUMBER 1 COMMENTS/CHARGES PRODUCT/ZONE SIZE UNITS RUN RATE AMOUNT AMOUNT
12/28/2011 100700864-12262011  NOTICE INVITING BIDS County of Rive Press-Enterprise 2x46LI 92 1 1.29 118.30 118.30
12/29/2011 100700864-12282011 NOTICE INVITING BIDS County of Rive Press-Enterprise 2x46 LI 92 1 1.19 109.20 109.20
12/30/2011 100700864-12282011  NOTICE INVITING BIDS County of Rive Press-Enterprise 2x46 LI 92 1 1.19 109.20 109.20
12/31/2011 100700864-12282011  NOTICE INVITING BIDS County of Rive Press-Enterprise 2x46LI 92 1 1.19 109.20 109.20
01/01/2012 100700864-12282011  NOTICE INVITING BIDS County of Rive Press-Enterprise 2x46 LI 92 1 1.19 109.20 109.20
01/02/2012 100700864-12262011  NOTICE INVITING BIDS County of Rive Press-Enterprise 2x461LI 92 1 1.19 109.20 109.20
01/03/2012 100700864-12282011  NOTICE INVITING BIDS County of Rive Press-Enterprise 2x46L 92 1 1.19 109.20 109.20
01/04/2012 100700864-12282011  NOTICE INVITING BIDS County of Rive Press-Enterprise 2x46 LI 92 1 1.19 109.20 108.20
01/05/2012 100700864-12282011  NOTICE INVITING BIDS County of Rive Press-Enterprise 2x46 LI 92 1 1.19 109.20 109.20
01/06/2012 100700864-12282011  NOTICE INVITING BIDS County of Rive Press-Enterprise 2x46 LI 92 1 1.19 109.20 109.20

Order Placed by: Cecilia Gil SRS,
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BALANCE
Legal Advertising Invoice $1,101.10
SALES CONTACT INFORMATION 5 ADVERTISER INFORMATION
Maria Tinajero 1 BILLING PERIOD 6 | BILLED ACCOUNT NUMBER 7 l ADVERTISER/CLIENT NUMBER 2 I ADVERTISER/CUENT NAME
951-368-9225 01/06/2012 - 01/06/2012 100141323 100141323 BOARD OF SUPERVISORS

PLEASE DETACH AND RETURN THIS PORTION WITH YOUR REMITTANCE

2 | ADVERTISER/CLIENT NAME
BOARD OF SUPERVISORS
] ] 1 l BILLING PERIOD 6 | BILLED ACCOUNT NUMBER 7 ] ADVERTISER/CLIENT NUMBER
enterprl edla 01/06/2012 - 01/06/2012 100141323 100141323
z BALANCE 2] INVOICE NUMBER 3] TERMS OF PAYMENT
Legal Advertising Invoice $1,101.10 100700864-12282011 DUE UPON RECEIPT
[e] BILLING ACCOUNT NANE AND ADDRESS | [#] REMITTANGE ADDRESS

Enterprise Media

BOARD OF SUPERVISORS
P.O. BOX 1147 POST OFFICE BOX 12009
COUNTY OF RIVERSIDE RIVERSIDE, CA 92502-2209

RIVERSIDE, CA 92502



THE PRESS-ENTERPRISE

3450 Fourteenth Street
Riverside, CA 92501-3878
951-684-1200
951-368-9018 FAX

PROOF OF PUBLICATION
(2010, 2015.5 C.C.P)

Publication(s): Press-Enterprise

PROOF OF PUBLICATION OF
Ad Desc.: /
| am a citizen of the United States. | am over the age of eighteen years

and not a party to or interested in the above entitled matter. |1 am an
authorized representative of THE PRESS-ENTERPRISE, a newspaper in

general circulation, printed and published daily in the County of Riverside,

and which newspaper has been adjudicated a newspaper of general
circulation by the Superior Court of the County of Riverside, State of
California, under date of April 25, 1952, Case Number 54446, under date
of March 29, 1957, Case Number 65673, and under date of August 25,
1995, Case Number 267864; that the notice, of which the annexed is a
printed copy, has been published in said newspaper in accordance with
the instructions of the person(s) requesting publication, and not in any
supplement thereof on the following dates, to wit:

12/28, 12/29, 12/30, 12/31, 01/01, 01/02, 01/03, 01/04, 01/05, 01/0:

I certify (or declare) under penalty of perjury that the foregoing is true and
correct.

Date: January 06, 2012
At: Riverside, California

BOARD OF SUPERVISORS
P.O. BOX 1147

COUNTY OF RIVERSIDE
RIVERSIDE, CA 92502

Ad Number: 0000700864-01

P.O. Number:

Ad Copy:
NOTICE INVITING BiDS

County of Riverside, herein calted Owner, invifes sealed
proposals fer:

DILLON ROAD
REHABILITATION PROJECT
AVENUE 44 TO LANDFILL ROAD
PRCJECT NO B8-0609

Proposal shall be delivered to Ihe Riverside Cntmfg
Transportation Depariment, 14th Street Annex, 352

141 Street, Riverside, Colifarnia 92501, felephone (351)

955.6780 nol laler than 2:00 p.n. on Wednesday, Jonu-
ory 11, 2012, to be prompily opened in public ol said od-
dress, Each proposal shall be in accordance with plons,
specificalions, and other contract documenis, dated No-
vember 2011, ond prepared by County of Riverside,
whose address is same as the above, from whom they
may be obitgined upon deposil of $25 per sel, plus mail-
ing, Mo refund. Prospective bidders may preview the
plans, specificotions and other contract documents, al
no charge prier to purchase, af the above nofed location.

The Contructor is required to have a Class "A* license of
Closs "C-12 license at Ihe time of bid submission.

Engineering Estimate: $691,600.00 - 5807'00960“9

Bid Bond Y
Performance Bend 100%
Payinent Bond 100%

Working Days 30 Working Days

www Jima.co.riverside.ca.us/trans

Dated: December 22, 2011
Kecia Harper-lhem, Clerk of the Board

By: Cecilia Gil, Bourd Assistoant 12/28-1/6



[he Dese“btm Make Checks payable to DESERT SUN PUBLISHING CO.
d b P.O. Box 677368 Dallas, TX 75267-7368
mydeserf.com A finance charge of 1.5% per month(18% Annually) will be
750 N. Gene Autry Trail added to balances not paid by the 20th.

Palm Springs, CA 92262
Billing In(:|1unr‘res: (866) 875-0854

Main Office: (760) 322-8889
RIVOLYD000O0O0000O0OOOODO0O00O42Y?88L0031.819810827 90
Customer No. Invoice No.
RIV069 0004247886
Rg/ERSIDE COUNTY-BOARD OF SUP. For the Period Thru
PO BOX 1147
RIVERSIDE CA 92502-1147 LEETAL 01/2912
Due Date Amount Due
02/15M12 3,181.98
ENGL LD ENVEL OPE AND INGLUDE YOUR CUSTOMER NUMBER AMOUNT PAID
ON REMITTANCE.

Date | EDT | Class Description Tﬁ[}ﬁs Col Depth E?;g' Rate Amount
1226 BALANCE FORWARD 2,934.81
0109 PAYMENT - THANK YOU 2,681.39-
1228 |CLS | 0001 |[CECILIA NO 4102 BOARD OF 2 2 188.00752.00 328.08
1228 |CLS | 0001 |CECILIA NO 4103 NOTICE | 10 2 51.00 1020.00 439.30
1228 [CLS | 0001 |CECILIA NO 4103 NOTICE | 10 2 47.00 940.00 406.10
0114 |CLS |0001 |CECILIA NO 0117 BOARD OF 2 2 946.00 3784.00 1,586.36
0115 |CLS [0001 |CECILIA NO 0122 BOARD OF 2 2 92.00 368.00 168.72
4102 -|aND D15TRACT 4!01 —TM”_. /

—r= | p.20- [2o/n
16-1]af (a-g0- 1 322 of 12 (
, 03 o" L E\
3.2 Q‘ 13 / 7 %
3
X
E—;
Wob-10
Current Over 30 Days Over 60 Days | Over 90 Days | Over 120 Days Total Due
2,928.56 253.42 00 00 00 3,181.98
Contract Type | Contract Qnty. Expiration Date | CurrentUsage| Total Used Quantity Remaining Salesperson
MOELLER

The Advertiser shall make payment within 15 days of the billing date indicated on Company's statement, and, in the event that it fails to make payment within such time, Company may
reject advertising copy and / or immediately cancel this contract and Advertiser ag*rees to indemnify Company for all expenses incurred in connection with the collection of amounts
payable under this contract, including but not limited to collection fees, attorney's fees and court costs. If this agreement is cancelled due to Advertiser's failure to make timely payment,
Company may rebill the Advertiser for the outstanding balance due at the open or eamed conlract rate, whichever Is applicable.

TO ENSURE PROPER CREDIT, PLEASE RETURN THE TOP SECTION AND INCLUDE YOUR CUSTOMER NUMBER ON REMITTANCE.

Customer Number Name Invoice Number Amount Paid

RIVO69 RIVERSIDE COUNTY-BOARD OF SUP. 0004247886

THE DESERT SUN PUBLISHING CO.
ADVERTISING INVOICE/STATEMENT




The Desert Sun

750 N Gene Autry Trall

Palm Springs, CA 92262
760-778-4578 / Fax 760-778-4731

State Of California ss:
County of Riverside

Advertiser:

RIVERSIDE COUNTY-BOARD OF SUP.
4080 LEMON ST

RIVERSIDE CA 925013

2000293056

| am over the age of 18 years old, a citizen of the United
States and not a party to, or have interest in this matter. |
hereby certify that the attached advertisement appeared
in said newspaper (set in type not smaller than non pariel)
in each and entire issue of said newspaper and not in any
supplement thereof on the following dates, to wit:

.The Desert Sun

Newspaper:
12/28/2011 12/29/2011 12/30/2011
12/31/2011 1/1/2012

| acknowledge that | am a principal clerk of the printer of
The Desert Sun, printed and published weekly in the City
of Palm Springs, County of Riverside, State of California.
The Desert Sun was adjudicated a newspaper of general
circulation on March 24, 1988 by the Superior Court of the
County of Riverside, State of California Case No.

191236.

| declare under penalty of perjury that the foregoing is true
t day of December, 2011

and correct. Executed on thi

in Palm Springs, Californip,/

A

Declarant's Signature

Certificate of Publication

T ——
No 4103

NOTICE INVITING BIDS
County of Riversi I
seaiod poon Ons(g'rsmfc(i)erE herein callgd Owner, invites
‘DILLON ROAD
REHABILITATION PR
AVENUE 44 TO LANDFI&JESXD
PROJECT NO B8-0609

P@IPOSEI ;
':1{52??: porallon, poivered o the Riverside Coyn-

ortation Dapariment, 14th Sy

Spionidih Streel, Riversids, Calomis $3601
on Wednasdéyeisaﬁjaa S o giclt?r 200 bim
: ai??:% i? public at sai adt".'rass?' langg p;gmpﬂ;;
Seliho ," accordance wilth plans, specifications,
and, ae:moontract documents, dated Novemibe

)\ Prepared by Counly of f
whose address s o e,
B el Rahistp '

[mailing. Norefund. Prospegti /
ﬁg}ﬁgﬁéﬁaﬁﬂgn& nspaco chﬂicatiggg ;:dmg#iae?g::ﬂ
the above noted location, . °- © ©! \© Purchase, at .

The Contractor is requi
ired o have a Class “A" i
cense or Class "C-12" |j ims of big
submission.’ﬂss C % license at the timg of bid

$69 IJODG-UG - §807 .OODUD

EidrfBond
erformance B
\I;’Vayrr_lenl Bond i I1 00
orking Days 30 Working Days

www.tlma.co.riversids.ca.us/trans
Dated: Decembir 22, 2011

Kecia Harper-them, Glerk
By: Cecilia Gil, Board Ass(i)sft;m? gant

Published: 12/28,29,30,31/11, 1/1/12



