SUBMITTAL TO THE BOARD OF SUPERVISORS COUNTY OF RIVERSIDE, STATE OF CALIFORNIA



FROM: TLMA - Transportation Department

SUBMITTAL DATE:

July 19, 2012

SUBJECT: Construction of the Mecca Roundabout Street Improvements at the intersection of

4th Street and Hammond Road, in the unincorporated community of Mecca.

RECOMMENDED MOTION: That the Board of Supervisors:

- 1. Approve three addenda to the specifications and plans, issued prior to the May 23, 2012 bid opening; and,
- 2. Accept the low bid of Mamco, Inc. of Riverside, CA in the amount of \$1,818,018; and,
- 3. Award the contract to Mamco, Inc. and authorize the Chairman of the Board to execute the contract documents.

Patricia Romo **Deputy Director of Transporta**

Juan C. Perez

Director of Transportationand Land Management

JCP:jrj:sb

Departmental Concurrence

FORM APPROVED COUNTY COUNSE!

Policy

 \boxtimes

Policy

X

(Continued On Attached Pages)

FINANCIAL	Current F.Y. Total Cost:	\$ 1,818,018	In Current Year Bud	get:	⁄es
DATA	Current F.Y. Net County Cost:	\$ 0	Budget Adjustment	- :	No
	Annual Net County Cost:	\$ 0	For Fiscal Year:	2012/20	13
SOURCE OF FU Redevelopment	JNDS: Federal Highway (CMA Agency funds (39%)	Q) funds (61%),		Positions To Be Deleted Per A-30	
There are no Ge	neral Funds used in this projec	t.		Requires 4/5 Vote	

C.E.O. RECOMMENDATION:

APPROVE

County Executive Office Signature

MINUTES OF THE BOARD OF SUPERVISORS

Tina Grande

On motion of Supervisor Stone, seconded by Supervisor Benoit and duly carried by unanimous vote. IT WAS ORDERED that the above matter is approved as recommended.

Ayes:

Buster, Tavaglione, Stone, Benoit and Ashley

Nays:

None

Absent:

None

Date:

July 31, 2012

XC:

Transp.

Kecia Harper-Ihem

Dep't Recomm.: Exec. Ofc. Per

Prev. Agn. Ref. 4/10/12, Item 3.51 6/28/11, Item 3.64

District: 4/4

Agenda Number:

8/31/10. Item 3.50TTACHMENTS FILED WITH THE CLERK OF THE BOARD The Honorable Board of Supervisors

RE: Construction of the Mecca Roundabout Street Improvements at the intersection of 4th Street and Hammond Road, in the unincorporated community of Mecca. July 19, 2012

Page 2 of 3

BACKGROUND:

By Minute Order dated April 10, 2012 (agenda item 3.51), the Board authorized the Clerk of the Board to advertise for the construction of Mecca Roundabout Street Improvements at the intersection of 4th Street and Hammond Road, in the unincorporated community of Mecca.

During the advertisement period, three addenda were issued to all registered plan holders as a supplement to the plans, specifications and special provisions. Bidders are required to acknowledge and to take into account addenda on their Contractor's Proposal. The addenda were issued to clarify and modify the contract documents. The addenda are attached as Addendum No. 1, Addendum No. 2, and Addendum No.3.

Bids for the project were opened in the office of the Director of Transportation and Land Management at 2:00 PM, Wednesday, May 23, 2012. Five bids were received. The basis for the selection of a contractor is the lowest responsive and responsible bid of base bid schedules A, B & C. The lowest responsive and responsible bid was submitted by Mamco, Inc. in the amount of \$1,818,018 which is \$129,072 (6.63%) less than the Engineer's Estimate. The Agreement includes the following schedules of work:

Base Bid Schedule A (Project B9-0997): Roundabout street construction.

Base Bid Schedule B (Project B9-0997): Roundabout landscape construction - Phase 1 of 2.

Base Bid Schedule C (Project X1005): Block wall, sign replacement and ADA parking

spaces associated with the Mecca Streets

Revitalization Phase 2 project.

Alternate Bid Schedule 1 (Project B9-0997): Roundabout landscape construction - Phase 2 of 2.

Not selected for award. The Phase 2 of 2 landscaping will be deferred until the voters annex

into a Landscape Maintenance District.

Alternate Bid Schedule 2 (Project X1005): Monitoring well abandonment. Not selected for

award. This work is being performed by a separate

contract.

A letter of protest was submitted by the second low bidder on the project, objecting to a matter of form in submittal of the UDBE forms and the failure to fill in a proposal form cost line in words although the numbers were filled in and legible. Transportation and County Counsel reviewed the protest and determined that the bid submittal was in accord with the bid requirements, or at the most was a minor irregularity that could be waived, and the bid protestor was so notified. There has been no further communication regarding the protest.

As a continuation of the street improvements in the downtown Mecca area, the proposed Mecca Roundabout Street Improvement Project will include the reconfiguration of the intersection of 4th Street and Hammond Road from an offset intersection to a roundabout.

The Honorable Board of Supervisors

RE: Construction of the Mecca Roundabout Street Improvements at the intersection of 4th Street and Hammond Road, in the unincorporated community of Mecca. July 19, 2012
Page 3 of 3

The project will benefit the community by improving traffic circulation, pedestrian access, and street drainage and by eliminating blight. The improvements will include the reconstruction of the existing pavement and the addition of sidewalk, curb, gutter, perimeter walls, landscaping, decorative stamped concrete, decorative decomposed granite and intersection safety lighting.

The proposed construction will be funded by a combination of Federal Highway Administration Congestion Mitigation and Air Quality Funds (CMAQ Funds), and Redevelopment Agency (RDA) Funds. RDA funding will be under the terms of funding agreements that were approved by the Board on June 28, 2011 (Item #3.64) and August 31, 2010 (Item 3.50).

The Contractor has executed the contract and has provided bonds and insurance, which meet the requirements of the contract. The contractor is qualified.


Project No: B9-0997 and X1005 Federal Aid No. CML-5956(188)

Form 11 Attachment

Contract/Lease/Purchase Summary Data

☐ Approval/I ☐ Sole Sour ☐ Personal S	ce Services nt Contractor n Low Bid Order	☐ Multi-\ ☐ Equip	val/Renewal Year Lease ment Property ge Order	☐ Purchase (fo ☐ Sole Source ☐ Other than Lo ☐ Change Orde	ow Bid
			Selection Com	mittee Member Na	ımes (RFP=s Only)
User Department:	Transportation Depart	ment	N/A		
Vendor/Lessor Name:	Mamco, Inc.		Minority Status:	□ W □ DV	None
Vendor/Lessor Location:	Riverside, CA		Local Preference	Applied: Yes	□ No ⊠ N/A
•			Local Preference A (5% maximum prefe Local Preference F	erence)	# of Orders
Applicable Board	d Policy#	Com	nments:		
RFQ/RFP Proces	ss:	Bido	ling Process (<u>OPT</u>	ION 1 Selected f	or Award):
Date Mailed: Response D # of Respons # of Qualified	ate:	Loca Resp	Range: Il Bid Range: ponsive and ponsible Bid Range:	N/A	to \$ 2,354,585.00 to \$ 2,354,585.00
					•
			: Selection of low bid dules, whether or no		
	Contra	act/Lease	Renewals Only		
	Existing Agreement Items		Propo	sed Agreement Ite	<u>ms</u>
 Rates Terms Conditions Legal Issues 					
5. Accountability					

(continue on blank sheet if necessary)



6/27/2012

Riverside County Transportation Department

BASE BID SCHEDULES A AND B

Project:

Mecca Roundabout Project

Project No.(s):

B9-0997

Project Costs and Budget

Activity	Incurred Costs	Projected Costs	Total Costs	Existing Budget
Preliminary Survey	1,443		1,443	
Environmental	113,100	14,000	127,100	127,000
Design	377,689	1,700	379,389	313,000
Right-of-way				
Utilities				
Construction		1,588,588	1,747,447	2,100,000
Construction Contingency 10%		158,859	1,747,447/	2,100,000
Construction Engineering & Inspection	3,720	290,280	294,000	294,000
Construction Survey		126,000	126,000	126,000
Totals:	495,952	2,179,427	2,675,379	2,960,000

Project Funding

Code Name	Existing Budget
103 CMAQ 332 Redevelopment Agency	2,000,000

Totals

2,960,000

Comments

A funding agreement between County (Transportation) and RDA was approved by the Board on 6/28/2012 prior to the dissolution of redeveloment agencies statewide.

Printed:

July 2,12 4:47 PM

Page 1

Riverside County Transportation Department

BASE BID SCHEDULE C

Project:

Mecca Streets Revitalization Project - Phase 2 (CONTINUED)

Project No.(s):

X1005 (BASE BID SCHEDULE C)

Note: The work shown for this contract is a continuation of work performed on the Mecca Streets Phase 2 project. Further construction is expected. Therefore, the total Proposed Budget has not changed.

ject Costs and Budget	buuget nas not c	mangeu.		
Activity	Incurred Costs Prior contracts	Projected Costs This contract	Total Appv'd Costs to date	Existing Budget
Preliminary Survey				
Environmental				V.
Design				
Right-of-way				
Utilities				100 mm 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Construction	3,806,304	229,430	4,058,677	4,867,00
Construction Contingency 10%		22,943	7,000,01	
Construction Engineering & Inspection	397,977	35,000	432,977	700,00
Construction Survey	255,539	7,000	262,539	300,00
Totals:	4.459.820	294,373	4,754,193	5,867,00

 15194	Fund	

Code Name	Existing Budget
332 Redevelopment Agency	5,867,000
Totals	5,867,000

Comments

A funding agreement between County (Transportation) and RDA was approved by the Board prior to the dissolution of redeveloment agencies statewide.

Printed:

July 2,12 4:47 PM

Page 2

Riverside County Transportation Department Summary of Bids

Advertised: April 10, 2012 (Agenda Item: 3.51) Addenda: 1(4/24/12), 2(5/10/12), 3(5/15/12)

Bids Open: 2 pm Date: Wednesday, May 23, 2012

Project No. B9-0997 & X1005 Federal Aid No. CML-5956(188)

PROJECT: Mecca Roundabout Street Improvement Project at 4th Street and

Hammond Road, County of Riverside

177,980.00 229,430.00 238,400.00 211,600.00 240,300.00 214,935.00	00:086;221	Total Schedule A, B, C \$1,947,090.00 \$1,818,018.00 \$1,929,771.00 \$2,196,000.00
256,380.00 218,450.00	238,400.00 211,600.00 240,300.00 214,935.00 256,380.00 218,450.00	\$2,354,
256,380.00 218,450.00 186,364.00 216,095.60	238,400.00 211,600.00 240,300.00 214,935.00 256,380.00 218,450.00 186,364.00 216,095.60	
256,380.00 218,450.00	238,400.00 211,600.00 240,300.00 214,935.00 256,380.00 218,450.00	\$2,354,5
		\$1,947,090.00
1,549,590.00 190,000.00 207,500.00 \$1,947,090.0	190,000.00 207,500.00	Total Schedule A, B, C

Riverside County Transportation Department Summary of Bids

at 4th Street and Hammond Road, County of Riverside

PROJECT: Mecca Roundabout Street Improvement Project

PROJECT NO. B9-0997 & X1005, Federal Aid No. CML-5956(188)

Advertised: April 10, 2012 (Agenda Item: 3.51) Addenda: 1(4/24/12), 2(5/10/12), and 3(5/15/12) Bids Open: 2 pm Date: Wednesday, May 23, 2012

0 0 0	2 2 2 2 2 3	0 A CE BIN COLEDIII E "A". BO 0007			COUNTY	COUNTY'S ESTIMATE	Mamco, Inc. Riverside. CA 92504	2504
ITEM NO.	ITEM NO. ITEM CODE	CONTRACTITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
-	066666	MOBILIZATION	ST	-	\$50,000.00	50,000.00	25,000.00	25,000.00
7	019901	DE-MOBILIZATION	rs	-	\$50,000.00	50,000.00	50,000.00	50,000.00
ო	066102	DUST ABATEMENT	S	-	\$15,000.00	15,000.00	5,000.00	5,000.00
4	074020	WATER POLLUTION CONTROL	S	_	\$20,000.00	20,000.00	20,000.00	20,000.00
Ŋ	120100	TRAFFIC CONTROL SYSTEM	ST	-	\$100,000.00	100,000.00	25,000.00	25,000.00
ဖ	160101	CLEARING AND GRUBBING (SEE SPECS FOR ADDITIONAL TASKS INCLUDED WITHIN THIS ITEM)	S	-	\$60,000.00	60,000.00	25,000.00	25,000.00
7	000003	TEMPORARY CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN	₫	-	\$1,500.00	1,500.00	800.00	800.00
∞	190101(F)	ROADWAY EXCAVATION	Շ	5,500	\$35.00	192,500.00	36.00	198,000.00
თ	390130	HOT MIX ASPHALT	TON	2,150	\$80.00	172,000.00	100.00	215,000.00
9	260201	CLASS 2 AGGREGATE BASE	ბ	4,500	\$35.00	157,500.00	46.00	207,000.00
7	198200	SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER]	SQYD	11,500	\$4.50	51,750.00	5.00	57,500.00
12	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)	占	1,450	\$12.00	17,400.00	18.00	26,100.00
13	017309A	MINOR CONCRETE (TYPE "D" CURB) (MODIFIED CRS 204) [6"CF]	٢	1,900	\$12.00	22,800.00	16.00	30,400.00
4	000003	MINOR CONCRETE (TYPE A3-8 CURB) (CT STD A87A) [8" CF]	5	230	\$12.00	2,760.00	16.00	3,680.00
15	000003	MINOR CONCRETE (TYPE B3-4 CURB) (CT STD A87A) [4" CF]	Ľ	270	\$12.00	3,240.00	16.00	4,320.00
16	731501A	MINOR CONCRETE (CURB) [3" CF, MOUNTABLE CURB PER DETAIL]	<u>"</u>	260	\$12.00	3,120.00	18.00	4,680.00
17	731509	MINOR CONCRETE [CONCRETE MOW STRIP]	<u>5</u>	200	\$10.00	5,000.00	16.00	8,000.00
18	731521	MINOR CONCRETE (SIDEWALK) [CRS 401] [4" THICK]	SQFT	9,200	\$6.00	55,200.00	4.00	36,800.00
19	731623	MINOR CONCRETE (CURB RAMP) [PER DETAIL]	SQFT	650	\$25.00	16,250.00	00.9	3,900.00
20	510502	MINOR CONCRETE (MINOR STRUCTURE) [UNDER SIDEWALK DRAIN PER CRS 309, AND U-DRAIN PER DETAIL]	S	-	\$9,000.00	9,000.00	4,500.00	4,500.00
72	731516	MINOR CONCRETE (DRIVEWAY) [CRS 207] [8" THICK]	SQFT	06	\$15.00		5.00	450.00
52	731516	MINOR CONCRETE (DRIVEWAY) [CRS 207, COLORED CONCRETE] [8" THICK]	SQFT	105	\$20.00		9.00	630.00
33	731521A	MINOR CONCRETE [COLORED CONCRETE - BIKE PATH, BIKE RAMP] [4" THICK]	SQFT	1,300	\$10.00	13,000.00	. 6.00	7,800.00
24	731519	MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED - MEDIAN ISLANDS) (4" THICK)]	SQFT	6,400	\$10.00	64,000.00	6.00	38,400.00
52	731519	MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED - CONCRETE PAVEMENT - TRUCK APRON, (9" THICK)]	₽	110	\$80.00	8,800.00	400.00	44,000.00
56	832003	METAL BEAM GUARD RAILING (WOOD POSTS) [CALTRANS STD PLAN A77A]	<u>L</u>	09	\$75.00	4,500.00	20.00	3,000.00
27	150717	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKINGS	SQFT	200	\$1.00		5.50	3,850.00
28	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKINGS	SQFT	4,200	\$4.00			16,800.00
59	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	느	4,000	\$2.50	-		5,600.00
30	840656	PAINT TRAFFIC STRIPE (2 COAT)	٣	780	\$1.50	1,170.00	1.10	858.00

Riverside County Transportation Department Summary of Bids

PROJECT: Mecca Roundabout Street Improvement Project at 4th Street and Hammond Road, County of Riverside

Advertised: April 10, 2012 (Agenda Item: 3.51) Addenda: 1(4/24/12), 2(5/10/12), and 3(5/15/12)

7,770.00 5,000.00 1,410,608.00 7,800.00 6,200.00 53,000.00 25,000.00 16,500.00 177,980.00 75,000.00 38,180.00 43,200.00 8,000.00 400.00 4,800.00 3,100.00 22,950.00 5,940.00 8,400.00 9,000.00 5,000.00 60,000.00 91,000.00 1,000.00 9,480.00 ENG ESTIMATE BID UNIT PRICE BID ESTIMATE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE PROJECT NO. B9-0997 & X1005, Federal Aid No. CML-5956(188) Mamco, Inc. Riverside. CA 92504 Riverside. CA 92504 3,600.00 200.00 200.00 62.00 18.00 92.00 66.00 105.00 37.00 140.00 5,000.00 1,000.00 31.00 1,200,00 75,000.00 8,000.00 9,000.00 5,000.00 2,600.00 53,000.00 25,000.00 16,500.00 395.00 60,000,00 Mamco, Inc. 7,500.00 5,000.00 500.00 1,549,590.00 6,000.00 80,000.00 7,500.00 14,700.00 75,000.00 1,000.00 24,000.00 60,000,00 190,000.00 6,000.00 76,500.00 11,250.00 12,000.00 36,750.00 5,000.00 7,500.00 2,500.00 33,200.00 81,250.00 24,000.00 20,000.00 15,000.00 COUNTY'S ESTIMATE COUNTY'S ESTIMATE \$2,500.00 UNIT PRICE \$30.00 \$300.00 \$1,500.00 \$80.00 \$125.00 \$150.00 \$175.00 \$2,000.00 \$5,000.00 \$7,500.00 \$1,000.00 \$80,000.00 \$7,500.00 \$250,00 \$50.00 \$75,000.00 \$60.00 \$125.00 \$20,000.00 \$15,000.00 1,000.00 UNIT PRICE 5,000.00 60,000,00 QUANTITY QUANTITY 1,275 415 210 650 200 20 8 8 24 49 5 က UNITS UNITS ជ ជ ជ 4 $S \sim S$ ខ្មា 当 4 ĕ S ξ Щ LS F ₹ ₽ Ą $_{\rm S}$ മ က ട RRIGATION CONTROLLER ASSEMBLY (CALSENSE) (INCLUDING ET GAGE, RAIN REMOVE EXISTING BLOCK WALL [INCLUDING INSTALLATION OF TEMPORARY LANDSCAPE LIGHTING AND SIGN ILLUMINATION [INCLUDING ALL CONDUIT, CONTACTS, RELAYS, AND CONDUIT TO SERVICE POINT] MASONRY BLOCK WALL [6' SLUMP BLOCK WALL W/ ROLLED MORTAR CAP] ELECTRIC SERVICE (IRRIGATION) [INCLUDING CONDUIT RUNS BETWEEN CONTROLLER, SERVICE POINT, AND PEDESTAL] IRRIGATION SYSTEM ĮDRIP EMITTER SYSTEM EQUIPMENT, ASSEMBLIES, VALVES, AND PIPING (PHASE 1)] MPORTED GRANULAR MATERIAL [DECOMPOSED GRANITE (3" THICK)] MPORTED ROCKY MATERIAL [BOULDERS (SIZE 1 - 2.5x2x2)] MPORTED ROCKY MATERIAL [BOULDERS (SIZE 12-3.5x3x2)] MPORTED BORROW [FILL AND DECORATIVE MOUNDING] AGAVE PLANT METAL SCULPTURES (24" X 30")(4 EACH) " PILASTER WITH STONE VENEER AND PRECAST CAP LIGHTING [ROUNDABOUT SAFETY LIGHTING SYSTEM] CONTRACT ITEM CONTRACT ITEM RELOCATE ROADSIDE SIGN AND REPLACE POST PLANT ESTABLISHMENT PERIOD [12 QUARTERS] CHAIN LINK FENCE [WITH CURB, PER DETAIL] Bids Open: 2 pm Date: Wednesday, May 23, 2012 PLANT (GROUP Z) (PALM TREE) [10 BTH] PLANT (GROUP Z) (PALM TREE) [6 BTH] ENTRY MONUMENT WALL STRUCTURE PLANT (GROUP B) [5 GALLON SHRUB] OBTAIN ENCROACHMENT PERMIT SUBTOTAL (SCHEDULE "A") SUBTOTAL (SCHEDULE "B") SOIL PREPARATION (PHASE 1) ROADSIDE SIGN - ONE POST BARRIER POST [BOLLARD] BUCKET, ANTENNA) **ITEMS 47-53** BASE BID SCHEDULE "B": B9-0997 ITEMS 1-46A FENCING SCHEDULE "A" (CONTINUED) ITEM NO. ITEM CODE ITEM NO. ITEM CODE 204022 206851A 860460A 204099A 152390A 150836A 208000 204002 566011 839523 800300 198005 198021 00000 204022 860401 198001 198021 518201 00000 000003 00000 010601 860797 35 35 36 36 42 5 45 46 46A 4 48 49 20 22 53 3 37 38 39 6 4 4 5

Riverside County Transportation Department Summary of Bids

PROJECT: Mecca Roundabout Street Improvement Project at 4th Street and Hammond Road, County of Riverside

PROJECT NO. B9-0997 & X1005, Federal Aid No. CML-5956(188)

Advertised: April 10, 2012 (Agenda Item: 3.51) Addenda: 1(4/24/12), 2(5/10/12), and 3(5/15/12) Bids Open: 2 pm Date: Wednesday, May 23, 2012

TEM NO. ITEM CODE				COUNTYS	COUNTY'S ESTIMATE	Mamco, Inc.	7000
ITEM NO. ITEM CODE	manufacture military of the military manufacture manuf					Kiverside. CA 92504	47204
	CONTRACTITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
	BACK DISPLAY ASSEMBLIES (2 EACH) AND WIRELESS JIPMENT	รา	1.	\$50,000.00	50,000.00	81,000.00	81,000.00
	ALT. BID SCHEDULE "2"		-				
	ALT. BID SCHEDULE "2"						
	ECTED WORK	FA	-	\$100,000.00	100,000.00	100,000.00	100,000.00
	OADSIDE SIGNS AND POSTS WITH NEW ROADSIDE	Д	120	200.00	24,000.00	200.00	24,000.00
_	000003 MODIFY ANGLED PARKING FOR ADA COMPLIANCE (CT STD. A90A)	S	-	5,000.00	5,000.00	3,500.00	3,500.00
60 000003 REMOVE EXISTING BLO	REMOVE EXISTING BLOCKWALL (INCLUDING INSTALLATION OF TEMPORARY FENCING)	Ľ,	06	175.00	15,750.00	37.00	3,330.00
61 518201 MASONARY BLOCK WAL	MASONARY BLOCK WALL [6' SLUMP BLOCK WALL W/ROLLED MORTAR CAP]	'n	06	125.00	11,250.00	140.00	12,600.00
62 000003 MAN GATE		Æ	-	1,500.00	1,500.00	5,000.00	5,000.00
SUBTOTAL (SCHEDULE "C") ITEMS 54-62	ULE "C")				207,500.00		229,430.00

		PROJECT TOTAL; SCHEDULE A, B , C ITEMS 1-62			3394-347	1,947,090.00		1,818,018.00
								_
ALTERNAT	TE BID SCHE	ALTERNATE BID SCHEDULE "1": B9-0997		-	COUNTY'S	COUNTY'S ESTIMATE	Mamco, Inc. Riverside. CA 92504	2504
ITEM NO.	TEM NO. ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE BID UNIT PRICE	BID UNIT PRICE	BID ESTIMATE
63	000000	000003 SOIL PREPARATION (PHASE 2)	ST	,	4,500.00	4,500.00	4,500.00	4,500.00
2	204011	PLANT (GROUP K) [24" BOX]	<u>a</u>	ß	250.00	1,250.00	200.00	2,500.00
65	204002	PLANT (GROUP B) [5 GALLON SHRUB]	ā	200	20.00	10,000.00	45.00	22,500.00
99	204002	PLANT (GROUP B) [5 GALLON VINE]	Ą	ន	25.00	825.00	48.00	1,584.00
. 67	206555	MODIFY IRRIGATION SYSTEM [REMOVE CAPS AND INSTALL DRIP EMITTERS (PHASE 2)]	S	-	6,000.00	6,000.00	7,500.00	7,500.00
		SUBTOTAL (ALTERNATE 1)						
		ITEMS 63-67				22,575.00	-	38,584.00
			-					_
ALTERNAT	TE BID SCHE	ALTERNATE BID SCHEDULE "2": X1005			COON	COUNTYSESTIMATE	Riverside. CA 92504	12504
ITEM NO.	ITEM NO. ITEM CODE	CONTRACTITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	ENG ESTIMATE BID UNIT PRICE	BID ESTIMATE
89	000003	000003 ABANDONMENT OF MONITORING WELL	ā	-	5,000.00	5,000.00	20,000.00	20,000.00
69	000003	INSTALLATION OF MONITORING WELL	a	-	10,000.00	10,000.00	70,000.00	70,000.00
		SUBTOTAL (ALTERNATE 2)				15,000.00		90,000.00

PROJECT TOTAL ITEMS 1-69
Mecca Roundabout.V2: Bid-Summary
Updated: 5/24/2012 (Corrected)

Page 3 of 9

1,946,602.00

1,984,665.00

	PROJECT: Mecca Roundabout Street Improvement Project	at 4th Street and Hammond Road, County of Riverside
Riverside County Transportation Department	Summary of Bids	

1(4/24/12), 2(5/10/12), and 3(5/15/12) Advertised: April 10, 2012 (Agenda Item: 3.51) Addenda:

Bids Open: 2 pm Date: Wednesday, May 23, 2012

936.00 7,280.00 840.00 6,500.00 2,800.00 4,400.00 39,600.00 2,600.00 236,500.00 69,000.00 26,100.00 3,680.00 7,000.00 4,225.00 540.00 38,400.00 4,650.00 15,000.00 66,299.00 60,000,00 275,000.00 270,000.00 19,000.00 2,700.00 32,200.00 13,500.00 50,000.00 4,000.00 750.00 **BID ESTIMATE** PROJECT NO. B9-0997 & X1005, Federal Aid No. CML-5956(188) Granite Construction Co. Indio, CA 92203 QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE 360.00 77.50 50.00 110.00 60.00 6.00 18.00 10.00 16.00 10.00 28.00 14.00 3.50 6.00 8.00 5.00 6.00 8.0 3.00 1.20 45,000.00 13,500.00 50,000.00 15,000.00 4,000.00 36,299.00 60,000,00 936.00 4,400.00 840.00 5,200.00 630.00 32,000.00 44,000.00 4,500.00 12,600.00 500.00 2,340.00 4,000.00 41,400.00 7,800.00 15,000.00 2,800.00 45,000.00 50,000.00 15,000.00 25,000.00 60,000.00 60,000,00 10,000.00 182,750.00 157,500.00 34,500.00 21,750.00 22,800.00 2,530.00 2,970.00 Hazard construction San Diego, CA 92121 \$1.10 \$4.00 \$5.00 \$400.00 \$75.00 \$4.00 \$3.00 \$20.00 \$85.00 \$35.00 \$3.00 \$15.00 \$12.00 \$11.00 \$11.00 \$9.00 \$8.00 \$4.50 \$12.00 \$7.00 \$8.00 \$1.20 \$50,000.00 \$60,000.00 \$15,000.00 \$15,000.00 \$25,000.00 \$160,000.00 \$500.00 \$45,000.00 11,500 9,200 4,200 5,500 2,150 4,500 1,450 1,900 1,300 6,400 4,000 230 270 260 500 650 105 110 700 780 8 8 UNITS SQYD SOFT SOFT SQFT SQFT NOT SQFT SOFT SOFT SQFT Շ Շ S S S Σ Σ ≅ Ш 占 ട Շ щ MINOR CONCRETE [COLORED CONCRETE - BIKE PATH, BIKE RAMP] [4" THICK] MINOR CONCRETE (STAMPED CONCRETE) (DECORATIVE COLORED - MEDIAN MINOR CONCRETE (MINOR STRUCTURE) (UNDER SIDEWALK DRAIN PER CRS 309, AND U-DRAIN PER DETAIL] AINOR CONCRETE (DRIVEWAY) [CRS 207, COLORED CONCRETE] [8" THICK] CLEARING AND GRUBBING [SEE SPECS FOR ADDITIONAL TASKS INCLUDED WITHIN THIS ITEM] METAL BEAM GUARD RAILING (WOOD POSTS) [CALTRANS STD PLAN A77A] 'EMPORARY CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN WINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED -MINOR CONCRETE (CURB) [3" CF, MOUNTABLE CURB PER DETAIL] AINOR CONCRETE (TYPE "D" CURB) (MODIFIED CRS 204) [6"CF] MINOR CONCRETE (TYPE A3-8 CURB) (CT STD A87A) [8" CF] MINOR CONCRETE (TYPE B3-4 CURB) (CT STD A87A) [4" CF] THERMOPLASTIC CROSSWALK AND PAVEMENT MARKINGS SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER] REMOVE TRAFFIC STRIPE AND PAVEMENT MARKINGS MINOR CONCRETE (DRIVEWAY) [CRS 207] [8" THICK] MINOR CONCRETE (SIDEWALK) [CRS 401] [4" THICK] CONCRETE PAVEMENT - TRUCK APRON, (9" THICK)] MINOR CONCRETE (CURB AND GUTTER) (CRS 200) CONTRACT ITEM THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) MINOR CONCRETE (CURB RAMP) [PER DETAIL] AINOR CONCRETE [CONCRETE MOW STRIP] PAINT TRAFFIC STRIPE (2 COAT) WATER POLLUTION CONTROL *IRAFFIC CONTROL SYSTEM* CLASS 2 AGGREGATE BASE ROADWAY EXCAVATION SLANDS) (4" THICK)] HOT MIX ASPHALT **JUST ABATEMENT** DE-MOBILIZATION MOBILIZATION BASE BID SCHEDULE "A": B9-0997 ITEM NO. ITEM CODE 90101(F) 731501A 731516 731521A 066666 019901 066102 074020 120100 160101 260201 198200 017304 731623 510502 731519 731519 150717 00000 390130 017309A 00000 000003 731509 731521 731516 832003 840519 840560 840656 8 2 2 2 8 24 25 27 28 29 12 t 15 16 71 71 8 6 38

Riverside County Transportation Department Summary of Bids

PROJECT: Mecca Roundabout Street Improvement Project at 4th Street and Hammond Road, County of Riverside

PROJECT NO. B9-0997 & X1005, Federal Aid No. CML-5956(188)

Advertised: April 10, 2012 (Agenda Item: 3.51) Addenda: 1(4/24/12), 2(5/10/12), and 3(5/15/12) Bids Open: 2 pm Date: Wednesday, May 23, 2012

					مitonatruction	ztion	Granite Construction Co	Suction Co
SCHEDULE	SCHEDULE "A" (CONTINUED)	INUED)			San Diego, CA 92121	92121	Indio, CA 92203	3
ITEM NO.	ITEM NO. ITEM CODE	CONTRACTITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
31	566011	ROADSIDE SIGN - ONE POST	Ą	49	\$300.00	14,700.00	240.00	11,760.00
32	152390A	RELOCATE ROADSIDE SIGN AND REPLACE POST	ជ	7	\$300.00	600.00	200.00	400.00
33	839523	BARRIER POST [BOLLARD]	Ą	4	\$750.00	3,000.00	795.00	3,180.00
8	800300	CHAIN LINK FENCE [WITH CURB, PER DETAIL]	Ľ	20	\$100.00	5,000.00	49.00	2,450.00
35	860401	LIGHTING [ROUNDABOUT SAFETY LIGHTING SYSTEM]	ST	Ψ-	\$55,000.00	55,000.00	65,000.00	65,000.00
36	198001	IMPORTED BORROW [FILL AND DECORATIVE MOUNDING]	Շ	1,275	\$70.00	89,250.00	35.00	44,625.00
37	198005	IMPORTED GRANULAR MATERIAL [DECOMPOSED GRANITE (3" THICK)]	≿	415	\$125.00	51,875.00	100.00	41,500.00
38	198021	IMPORTED ROCKY MATERIAL [BOULDERS (SIZE 1 - 2.5x2x2)]	Ā	6	\$130.00	11,700.00	100.00	9,000.00
36	198021	IMPORTED ROCKY MATERIAL [BOULDERS (SIZE 12-3.5x3x2)]	ជ	8	\$230.00	18,400.00	120.00	9,600.00
40	150836A	REMOVE EXISTING BLOCK WALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]	F	210	\$50.00	10,500.00	65.00	13,650.00
41	518201	MASONRY BLOCK WALL [6' SLUMP BLOCK WALL W/ ROLLED MORTAR CAP]	ㅂ	650	\$120.00	78,000.00	90.00	58,500.00
42	000003	7' PILASTER WITH STONE VENEER AND PRECAST CAP	4	12	\$2,500.00	30,000.00	8,300.00	00.009,66
43	000000	ENTRY MONUMENT WALL STRUCTURE	rs	-	\$20,000.00	20,000.00	27,000.00	27,000.00
4	000003	AGAVE PLANT METAL SCULPTURES (24" X 30")(4 EACH)	Ą	~	\$5,000.00	5,000.00	5,000.00	5,000.00
45	860797	ELECTRIC SERVICE (IRRIGATION) [INCLUDING CONDUIT RUNS BETWEEN CONTROLLER, SERVICE POINT, AND PEDESTAL]	a	-	\$12,000.00	12,000.00	18,000.00	18,000.00
46	000003	SOIL PREPARATION (PHASE 1)	rs	-	\$5,000.00	5,000.00	12,000.00	12,000.00
46A	010601	OBTAIN ENCROACHMENT PERMIT	FA	-	1,000.00	1,000.00	1,000.00	1,000.00
		SUBTOTAL (SCHEDULE "A")						
		ITEMS 1-46A				1,479,771.00		1,740,765.00
BASE BID	SCHEDULE	BASE BID SCHEDULE "B": B9-0997			2 Hazard construction San Diego, CA 92121	2 uction 92121	Granite Construction Co.	uction Co.
ITEM NO.	ITEM NO. ITEM CODE	CONTRACT ITEM	STINO	QUANTITY	QUANTITY BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
47	204022	PLANT (GROUP Z) (PALM TREE) [6 BTH]	ā	24	\$600.00	14,400.00	700.00	16,800.00
48	204022	PLANT (GROUP Z) (PALM TREE) [10 BTH]	ā	က	\$4,000.00	12,000.00	4,000.00	12,000.00
49	204002	PLANT (GROUP B) [5 GALLON SHRUB]	A	200	\$35.00	7,000.00	25.00	5,000.00
90	208000	IRRIGATION SYSTEM [DRIP EMITTER SYSTEM EQUIPMENT, ASSEMBLIES, VALVES, AND PIPING (PHASE 1)]	S	~	\$100,000.00	100,000.00	111,000.00	111,000.00
51	206851A	IRRIGATION CONTROLLER ASSEMBLY (CALSENSE) (INCLUDING ET GAGE, RAIN BUCKET, ANTENNA)	S	-	\$30,000.00	30,000.00	20,500.00	20,500.00
52	860460A	LANDSCAPE LIGHTING AND SIGN ILLUMINATION INCLUDING ALL CONDUIT, CONTACTS, RELAYS, AND CONDUIT TO SERVICE POINT]	S	-	15,000.00	15,000.00	15,000.00	15,000.00
53	204099A	PLANT ESTABLISHMENT PERIOD (12 QUARTERS)	۲S	-	60,000.00	60,000.00	60,000.00	60,000.00
		SUBTOTAL (SCHEDULE "B")				238,400.00		240,300.00

Riverside County Transportation Department Summary of Bids

at 4th Street and Hammond Road, County of Riverside PROJECT: Mecca Roundabout Street Improvement Project

PROJECT NO. B9-0997 & X1005, Federal Aid No. CML-5956(188)

Advertised: April 10, 2012 (Agenda Item: 3.51) Addenda: 1(4/24/12), 2(5/10/12), and 3(5/15/12) Bids Open: 2 pm Date: Wednesday, May 23, 2012

					Hazard construction	ıction	Granite Construction Co.	uction Co.
BASE BID	BASE BID SCHEDULE "C": X1005	"C"; X1005			San Diego, CA 92121	92121	Indio, CA 92203	
ITEM NO.	ITEM NO. ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	QUANTITY BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
54	000003	RADAR DRIVER FEEDBACK DISPLAY ASSEMBLIES (2 EACH) AND WIRELESS COMMUNICATION EQUIPMENT	ST	1	\$60,000.00	60,000.00	55,000.00	55,000.00
22	000001	ITEM RELOCATED TO ALT. BID SCHEDULE "2"		l				
26	100000	ITEM RELOCATED TO ALT. BID SCHEDULE "2"						
22	000003	MISCELLANEOUS DIRECTED WORK	Ā	-	\$100,000.00	100,000.00	100,000.00	100,000.00
28	000003	REPLACE EXISTING ROADSIDE SIGNS AND POSTS WITH NEW ROADSIDE SIGNS AND POSTS	∄	120	250.00	30,000.00	245.00	29,400.00
29	000003	000003 MODIFY ANGLED PARKING FOR ADA COMPLIANCE (CT STD. A90A)	rs	-	5,000.00	5,000.00	12,000.00	12,000.00
09	000003	REMOVE EXISTING BLOCKWALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]	7	6	40.00	3,600.00	75.00	6,750.00
61	518201	MASONARY BLOCK WALL [6' SLUMP BLOCK WALL WIROLLED MORTAR CAP]	占	06	100.00	00'000'6	00.06	8,100.00
62	000003	000003 MAN GATE	EA	1	4,000.00	4,000.00	3,685.00	3,685.00
		SUBTOTAL (SCHEDULE "C")						
		ITEMS 54-62				211,600.00		214,935.00

		PROJECT TOTAL; SCHEDULE A, B, C ITEMS 1-62				1,929,771.00	2,852	2,196,000.00
		The same of the sa				2		3
					Hazard construction	ction	Granite Construction Co.	uction Co.
ALTERNA	TE BID SCHI	ALTERNATE BID SCHEDULE "1": B9-0997			San Diego, CA 92121	92121	Indio, CA 92203	
ITEM NO.	ITEM NO. ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	QUANTITY BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
အ	000003	SOIL PREPARATION (PHASE 2)	SI	1	3,000.00	3,000.00	650.00	650.00
49	204011	PLANT (GROUP K) [24" BOX]	ð	ຜ	500.00	2,500.00	440.00	2,200.00
65	204002	PLANT (GROUP B) [5 GALLON SHRUB]	ā	200	35.00	17,500.00	25.00	12,500.00
99	204002	PLANT (GROUP B) [5 GALLON VINE]	a	33	20.00	00.099	54.00	1,782.00
29	206555	MODIFY IRRIGATION SYSTEM (REMOVE CAPS AND INSTALL DRIP EMITTERS	S	τ-	. 30,000.00	30,000.00	5,850.00	5,850.00
		SUBTOTAL (ALTERNATE 1)				23 650 00		22 982 00
		ITEMS 63-67				00,000,00		24,004.00
					-	2		
					Hazard construction	ction	Granite Construction Co.	uction Co.
AL TERNA	TE BID SCHI	ALTERNATE BID SCHEDULE "2": X1005			San Diego, CA 92121	92121	Indio, CA 92203	3
ITEM NO.	ITEM NO. ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	QUANTITY BID UNIT PRICE		BID ESTIMATE BID UNIT PRICE	BID ESTIMATE
89	000003	ABANDONMENT OF MONITORI	Ę	-	3,500.00	3,500.00	15,000.00	15,000.00
69	000003	INSTALLATION OF MONITORING WELL	EA	1	4,500.00	4,500.00	22,000.00	22,000.00
		SUBTOTAL (ALTERNATE 2)				1		
		ITEMS 68-69				8,000.00		37,000.00

	2,255,982.00
	1,991,431.00
PROJECT TOTAL	ITEMS 1-69

Riverside County Transportation Department Summary of Bids

PROJECT: Mecca Roundabout Street Improvement Project at 4th Street and Hammond Road, County of Riverside

PROJECT NO. B9-0997 & X1005, Federal Aid No. CML-5956(188)

Advertised: April 10, 2012 (Agenda Item: 3.51) Addenda: 1(4/24/12), 2(5/10/12), and 3(5/15/12) Bids Open: 2 pm Date: Wednesday, May 23, 2012

5,000.00 50,000.00 5,000.00 30,000.00 15,000.00 2,000.00 343,035.00 259,999.50 267,750.00 57,500.00 33,350.00 42,997.00 5,750.00 6,750.00 7,020.00 7,500.00 39,100.00 4,803.50 1,300.50 1,260.00 7,800.00 38,400.00 53,560.10 6,720.00 4,900.00 25,200.00 12,000.00 2,340.00 6,500.00 BID UNIT PRICE BID ESTIMATE Desert Concepts Const. Inc. Palm Desert, CA 92211 \$4.25 \$7.39 \$12.00 \$6.00 \$6.00 \$7.00 \$6.00 \$3.00 \$3.00 \$23.00 \$22.63 \$25.00 \$25.00 \$27.00 \$15.00 \$486.91 \$5,000.00 \$14.45 \$112.00 \$130,000.00 \$2,000.00 \$62.37 \$120.93 \$59.50 \$5.00 \$214,904.80 \$50,000.00 \$5,000.00 \$6,500.00 \$15,000.00 45,000.00 50,000.00 12,500.00 32,000.00 85,000.00 60,000,00 54,000.00 91,350.00 202,500.00 51,750.00 33,350.00 20,900.00 2,530.00 2,970.00 17,940.00 3,000.00 32,200.00 9,100.00 8,800.00 900.00 1,890.00 7,800.00 4,800.00 56,980.00 5,100.00 3,080.00 13,860.00 4,800.00 1,014.00 860.00 QUANTITY BID UNIT PRICE BID ESTIMATE EBS General Eng. Inc. Corona, CA 92879 3.30 1.20 28.00 89.00 45.00 4.50 23.00 11.00 11.00 6.00 3.50 18.00 6.00 7.00 518.00 85.00 4.40 85,000.00 860.00 11.00 69.00 14.00 10.00 1.30 45,000.00 50,000.00 12,500.00 32,000.00 60,000,00 8,800.00 1,450 4,500 11,500 9,200 4,200 4,000 5,500 2,150 1,900 1,300 6,400 270 500 230 260 650 105 110 200 780 8 8 SLIND NOT SQYD SOFT SQFT SQFT SOFT SQFT SQFT SQFT SOFT Շ 느 55 占 느 ኴ Շ മ Ľ က္ခ Ε ഥ გ S S S Γ S MINOR CONCRETE [COLORED CONCRETE - BIKE PATH, BIKE RAMP] [4" THICK] MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED - MEDIAN MINOR CONCRETE (MINOR STRUCTURE) (UNDER SIDEWALK DRAIN PER CRS CLEARING AND GRUBBING [SEE SPECS FOR ADDITIONAL TASKS INCLUDED MINOR CONCRETE (DRIVEWAY) [CRS 207, COLORED CONCRETE] [8" THICK] METAL BEAM GUARD RAILING (WOOD POSTS) [CALTRANS STD PLAN A77A] TEMPORARY CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED. MINOR CONCRETE (CURB) [3" CF, MOUNTABLE CURB PER DETAIL] MINOR CONCRETE (TYPE "D" CURB) (MODIFIED CRS 204) [6"CF] VIINOR CONCRETE (TYPE A3-8 CURB) (CT STD A87A) [8" CF] MINOR CONCRETE (TYPE B3-4 CURB) (CT STD A87A) [4" CF] HERMOPLASTIC CROSSWALK AND PAVEMENT MARKINGS SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER] REMOVE TRAFFIC STRIPE AND PAVEMENT MARKINGS MINOR CONCRETE (DRIVEWAY) [CRS 207] [8" THICK] MINOR CONCRETE (SIDEWALK) [CRS 401] [4" THICK] SONCRETE PAVEMENT - TRUCK APRON, (9" THICK)] MINOR CONCRETE (CURB AND GUTTER) (CRS 200) CONTRACT ITEM THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) MINOR CONCRETE (CURB RAMP) [PER DETAIL] MINOR CONCRETE (CONCRETE MOW STRIP) PAINT TRAFFIC STRIPE (2 COAT) 309, AND U-DRAIN PER DETAIL] WATER POLLUTION CONTROL TRAFFIC CONTROL SYSTEM CLASS 2 AGGREGATE BASE ROADWAY EXCAVATION (SLANDS) (4" THICK) **MITHIN THIS ITEM DUST ABATEMENT** HOT MIX ASPHALT DE-MOBILIZATION MOBILIZATION BASE BID SCHEDULE "A": B9-0997 ITEM NO. ITEM CODE 190101(F) 731501A 731521A 066666 019901 066102 074020 390130 017309A 731509 731623 731516 731516 731519 832003 840519 160101 198200 000000 00000 731521 510502 731519 150717 840560 840656 120100 00000 260201 017304 16 22 28 5 5 4 5 8 9 23 7 22 24 27 28 29

Riverside County Transportation Department Summary of Bids

PROJECT: Mecca Roundabout Street Improvement Project at 4th Street and Hammond Road, County of Riverside

Advertised: April 10, 2012 (Agenda Item: 3.51) Addenda: 1(4/24/12), 2(5/10/12), and 3(5/15/12)

PROJECT NO. B9-0997 & X1005, Federal Aid No. CML-5956(188) Bids Open: 2 pm Date: Wednesday, May 23, 2012

SCHEDULE	SCHEDULE "A" (CONTINUED)	INUED)			EBS General Eng. Inc. Corona, CA 92879	ng. Inc. 379	Desert Concepts Const. Inc. Palm Desert, CA 92211	ts Const. Inc. A 92211
ITEM NO.	ITEM NO. ITEM CODE	CONTRACT ITEM	STINO	QUANTITY	QUANTITY BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
31	566011	ROADSIDE SIGN - ONE POST	EA	49	264.00	12,936.00	\$275.00	13,475.00
32	152390A	RELOCATE ROADSIDE SIGN AND REPLACE POST	a	7	220.00	440.00	\$225.00	450.00
33	839523	BARRIER POST [BOLLARD]	Щ	4	550.00	2,200.00	\$1,200.00	4,800.00
8	800300	CHAIN LINK FENCE [WITH CURB, PER DETAIL]	ኴ	င္တ	112.00	5,600.00	\$95.00	4,750.00
32	860401	LIGHTING (ROUNDABOUT SAFETY LIGHTING SYSTEM)	S		73,000.00	73,000.00	\$40,000.00	40,000.00
36	198001	IMPORTED BORROW [FILL AND DECORATIVE MOUNDING]	Շ	1,275	51.00	65,025.00	\$30.00	38,250.00
37	198005	IMPORTED GRANULAR MATERIAL [DECOMPOSED GRANITE (3" THICK)]	Շ	415	256.00	106,240.00	\$84.00	34,860.00
88	198021	IMPORTED ROCKY MATERIAL [BOULDERS (SIZE 1 - 2.5x2x2)]	4	06	110.00	9,900.00	\$60.00	5,400.00
36	198021	IMPORTED ROCKY MATERIAL [BOULDERS (SIZE 12- 3.5x3x2)]	a	80	132.00	10,560.00	\$95.00	7,600.00
40	150836A	REMOVE EXISTING BLOCK WALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]	5	210	47.00	9,870.00	\$20.00	4,200.00
4	518201	MASONRY BLOCK WALL (6' SLUMP BLOCK WALL W/ ROLLED MORTAR CAP)	느	650	260.00	169,000.00	\$30.00	58,500.00
42	000003	7' PILASTER WITH STONE VENEER AND PRECAST CAP	ā	12	10,000.00	120,000.00	\$2,200.00	26,400.00
43	000003	ENTRY MONUMENT WALL STRUCTURE	S	-	35,000.00	35,000.00	\$20,000.00	20,000.00
4	000003	AGAVE PLANT METAL SCULPTURES (24" X 30")(4 EACH)	FA		5,000.00	5,000.00	\$5,000.00	5,000.00
45	860797	ELECTRIC SERVICE (IRRIGATION) [INCLUDING CONDUIT RUNS BETWEEN CONTROLLER, SERVICE POINT, AND PEDESTAL]	Ð	-	13,000.00	13,000.00		15,000.00
46	000003	SOIL PREPARATION (PHASE 1)	rs	-	13,200.00	13,200.00	\$15,000.00	15,000.00
46A	010601	OBTAIN ENCROACHMENT PERMIT	FA	-	1,000.00	1,000.00	1,000.00	1,000.00
		SUBTOTAL (SCHEDULE "A") TEMS 1-46A				1,807,945.00		1,952,125.40
						4		5
	1				EBS General Eng. Inc.	ng. Inc.	Desert Concepts Const. Inc.	ts Const. Inc.
BASE BID	SCHEDULE	"B": 89-0997			Corona, CA 92879	- 1	Faim Desert, CA 32211	A 32211
ITEM NO.	ITEM NO. ITEM CODE		UNITS	QUANTITY	QUANTITY BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BIDESTIMATE
47	204022	PLANT (GROUP Z) (PALM TREE) [6 BTH]	ā	24	770.00	18,480.00		8,640.00
48	204022	PLANT (GROUP 2) (PALM TREE) [10 BTH]	ā	ო	4,400.00	13,200.00	\$2,408.00	7,224.00
49	204002	PLANT (GROUP B) [5 GALLON SHRUB]	Ð	200	28.00	5,600.00	\$28.00	5,600.00
20	208000	IRRIGATION SYSTEM [DRIP EMITTER SYSTEM EQUIPMENT, ASSEMBLIES, VALVES, AND PIPING (PHASE 1)]	rs	τ-	122,100.00	122,100.00	\$47,400.00	47,400.00
51	206851A	IRRIGATION CONTROLLER ASSEMBLY (CALSENSE) (INCLUDING ET GAGE, RAIN BUCKET, ANTENNA)	<u>s</u>	-	23,000.00	23,000.00	\$22,500.00	22,500.00
52	860460A	LANDSCAPE LIGHTING AND SIGN ILLUMINATION [INCLUDING ALL CONDUIT, CONTACTS, RELAYS, AND CONDUIT TO SERVICE POINT]	S	τ-	14,000.00	14,000.00	35,000.00	35,000.00
53	204099A	PLANT ESTABLISHMENT PERIOD [12 QUARTERS]	rs	1	60,000.00	60,000.00	60,000.00	00'000'09
		SUBTOTAL (SCHEDULE "B") ITEMS 47-53				256,380.00		186,364.00

Riverside County Transportation Department Summary of Bids

at 4th Street and Hammond Road, County of Riverside PROJECT: Mecca Roundabout Street Improvement Project

Advertised: April 10, 2012 (Agenda Item: 3.51) Addenda: 1(4/24/12), 2(5/10/12), and 3(5/15/12) Bids Open: 2 pm Date: Wednesday, May 23, 2012

	!::-	(=: ;; ;) n ::: (=: :: : : : : : : : : : : : : : : : : :						
Bids Or	າen: 2 pm	Bids Open: 2 pm Date: Wednesday, May 23, 2012		PROJECT	NO. B9-0997	PROJECT NO. B9-0997 & X1005, Federal Aid No. CML-5956(188)	al Aid No. CML	5956(188)
						4		5
					EBS General Eng. Inc.	ng. Inc.	Desert Concepts Const. Inc.	ts Const. Inc.
BASE BIL	BASE BID SCHEDULE "C": X1005	"C": X1005			Corona, CA 92879	379	Palm Desert, CA 92211	A 92211
ITEM NO	ITEM NO. ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	QUANTITY BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
54	000003	RADAR DRIVER FEEDBACK DISPLAY ASSEMBLIES (2 EACH) AND WIRELESS COMMUNICATION EQUIPMENT	S	-	58,000.00	58,000.00	\$50,000.00	50,000.00
55	000001	ITEM RELOCATED TO ALT, BID SCHEDULE "2"		1				
26	000001	ITEM RELOCATED TO ALT. BID SCHEDULE "2"		l				
22	000003	MISCELLANEOUS DIRECTED WORK	FA	-	100,000.00	100,000.00	\$100,000.00	100,000.00
28	000003	REPLACE EXISTING ROADSIDE SIGNS AND POSTS WITH NEW ROADSIDE SIGNS AND POSTS	Ą	120	260.00	31,200.00	400.63	48,075.60
29	000003	MODIFY ANGLED PARKING FOR ADA COMPLIANCE (CT STD. A90A)	S	-	3,600.00	3,600.00	5,000.00	5,000.00
09	000003	REMOVE EXISTING BLOCKWALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]	Ľ,	06	65.00	5,850.00	20.00	1,800.00
- 6	518201	MASONARY BLOCK WALL [6' SLUMP BLOCK WALL W/ROLLED MORTAR CAP]	<u></u>	6	175.00	15,750.00	108.00	9,720.00
62	000003	MAN GATE	ជ	_	4,050.00	4,050.00	1,500.00	1,500.00
		SUBTOTAL (SCHEDULE "C") ITEMS 54-62				218.450.00		216,095.60

		PROJECT TOTAL; SCHEDULE A, B, C						
		ITEMS 1-62			etier.	2,282,775.00		2,354,585.00
						4		5
				-	EBS General Eng. Inc.	ng. Inc.	Desert Concepts Const. Inc.	ts Const. Inc.
ALTERNATE B	ID SCHE	ALTERNATE BID SCHEDULE "1": B9-0997			Corona, CA 92879	379	Palm Desert, CA 92211	A 92211
ITEM NO. ITEM CODE	M CODE	CONTRACT ITEM	UNITS	QUANTITY	QUANTITY BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
93 00	00000	000003 SOIL PREPARATION (PHASE 2)	ST	_	550.00	550.00	2,220.00	2,220.00
64 20	204011	PLANT (GROUP K) [24" BOX]	₫	ß	379.00	1,895.00	235.00	1,175.00
65 20	204002	PLANT (GROUP B) [5 GALLON SHRUB]	\$	200	18.00	9,000.00	37.00	18,500.00
66 20	204002	PLANT (GROUP B) [5 GALLON VINE]	\$	33	47.00	1,551.00	40.00	1,320.00
67 20	206555	MODIFY IRRIGATION SYSTEM [REMOVE CAPS AND INSTALL DRIP EMITTERS (PHASE 2)]	S	· -	4,950.00	4,950.00	3,200.00	3,200.00
		SUBTOTAL (ALTERNATE 1)						
		ITEMS 63-67				17,946.00		26,415.00
						4		5
					EBS General Eng. Inc.	ng. Inc.	Desert Concepts Const. Inc.	ts Const. Inc.
ALTERNATE B	3ID SCHE	ALTERNATE BID SCHEDULE "2": X1005			Corona, CA 92879	979	Palm Desert, CA 92211	A 92211
ITEM NO. ITEM CODE	M CODE	CONTRACTITEM	UNITS	QUANTITY	QUANTITY BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
99	00000	000003 ABANDONMENT OF MONITORING WELL	វ	1	10,000.00	10,000.00	00.000,9	6,000.00
69	00000	INSTALLATION OF MONITORING WELL	ស	Ψ-	30,000.00	30,000.00	12,000.00	12,000.00
		SUBTOTAL (ALTERNATE 2)						00 000 01
		ITEMS 68-69				40,000.00		18,000.00

	PROJECT TOTAL			
	ITEMS 1-69		2,340,721.00	2,399,000.00
Mecca Roundabout	lecca Roundabout. V2: Bid-Summary			
Updated: 5/24/2012 (Corrected)	2 (Corrected)			Page 9 o

Contract No. 12-07-604
Riverside Co. Transportation

<u>AGREEMENT</u>

COUNTY OF RIVERSIDE

PROJECT NO. B9-0997 & X1005

CML-5956(188)

THIS AGREEMENT, made and concluded in duplicate as of the date set forth below, between the County of Riverside, party of the first part, and **Mamco, Inc.**, Contractor, party of the second part.

ARTICLE I: WITNESSETH, that for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the said party of the first part, and under the conditions expressed in the two bonds, bearing even date with these presents, the said party of the second part agrees with the said party of the first part, at his own proper cost and expense, to do all the work and furnish all the materials, except such as are mentioned in the specifications to be furnished by said party of the first part, necessary to construct and complete in a good, workmanlike and substantial manner and to the satisfaction of the County of Riverside, in accordance with the Special Provisions, "Notice to Contractors", the State of California Department of Industrial Relations Wage Determination, the Federal Wage Determination, the Proposal to the County of Riverside for the Project, addendum No. 1, 2 & 3, the Bid Bond, the Performance Bond, the Payment Bond, any specific plans for the project not covered by the Standard Specifications and Standard Plans, any change orders issued, and any written instructions and drawings executed and delivered to the Contractor by the County pursuant to the Contract Also in accordance with the Standard Plans and the Standard Specifications dated May 2006, the General Prevailing Wage Rates of the Department of Transportation, with the effective date being the date of advertisement, and the Labor Surcharge and Equipment Rental Rates, with the effective date being the date of advertisement, and the Labor Surcharge and Equipment Rental Rates, with the effective date being the date of accomplishing the work, which said special provisions Standard Plans, Standard Specifications, Prevailing Wage Rates, and Labor Surcharge and Equipment Rental Rates are hereby specially referred to and by such reference, made a part hereof.

The work to be done is shown on plans entitled **Mecca Roundabout Street Improvements Project at 4th Street and Hammond Road.** Project Sheets 1 through 31, approved **March 15, 2012** on file with the County Surveyor file **No.956-Y**, and as revised by addenda, which said project plans are hereby made a part of this contract.

ARTICLE II: The said party of the first part hereby promises and agrees with the said Contractor to employ, and does hereby employ, the said Contractor to provide the materials and to do the work according to the terms and conditions herein contained and referred to, for the prices hereinafter set forth, and hereby contracts to pay the same at the time, in the manner and upon the conditions herein set forth; and the said parties for

themselves, their heirs, executors, administrators, successors and assigns, do hereby agree to the full performance of the covenants herein contained.

ARTICLE III: The statement of prevailing wages appearing in the General Prevailing Wage Rates is hereby specifically referred to and by this reference is made a part of this contract. It is further expressly agreed by and between the parties hereto that should there be any conflict between the terms of this instrument and the bid or proposal of said Contractor, then this instrument shall control and nothing herein shall be considered as an acceptance of the said terms of said proposal conflicting herewith.

ARTICLE IV: By my signature hereunder, as Contractor, I certify that I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for workmen's compensation or to undertake self-insurance in accordance with the provisions of that code and I will comply with such provisions before commencing the performance of the work of this contract.

ARTICLE V: And the said Contractor agrees to receive and accept the following prices as full compensation for furnishing all materials and for doing all the work contemplated and embraced in this agreement; also for all loss or damage, arising out of the nature of the work aforesaid, or from the action of the elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the work until its acceptance by the County of Riverside, and for all risks of every description connected with the work; also for all expenses incurred by or in consequence of the suspension or discontinuance of work and for well and faithfully completing the work, and the whole thereof, in the manner and according to the plans and specifications, and the requirements of the Engineer under them, to wit:

MECCA ROUNDABOUT STREET IMPROVEMENT PROJECT AT 4TH STREET AND HAMMOND ROAD PROJECT NO. B9-0997 FEDERAL AID NO. CML-5956(188)

AGREEMENT


BASE BID SCHEDULE "A": B9-0997

ITEM NO.	ITEM CODE	ITEM		ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
1	999990	MOBILIZATION	LS	1	25,000.00	25,000.00
2	019901	DE-MOBILIZATION	LS	1	50,000.00	50,000.00
3	066102	DUST ABATEMENT	LS	1	5,000.00	5,000.00
4	074020	WATER POLLUTION CONTROL	LS	1	20,000.00	20,000.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	1	25,000.00	25,000.00
6	160101	CLEARING AND GRUBBING [SEE SPECS FOR ADDITIONAL TASKS INCLUDED WITHIN THIS ITEM]	LS	1	25,000.00	25,000.00
7	000003	TEMPORARY CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN	EA	1	800.00	800.00
8	190101(F)	ROADWAY EXCAVATION	ÇY	5,500	36.00	198,000.00
9	390130	HOT MIX ASPHALT	TON	2,150	100.00	215,000.00
10	260201	CLASS 2 AGGREGATE BASE	CY	4,500	46.00	207,000.00
11	198200	SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER]	SQYD	11,500	5.00	57,500.00
12	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)	LF	1,450	18.00	26,100.00
13	017309A	MINOR CONCRETE (TYPE "D" CURB) (MODIFIED CRS 204) [6"CF]	LF	1,900	16.00	30,400.00
14	000003	MINOR CONCRETE (TYPE A3-8 CURB) (CT STD A87A) [8" CF]	LF	230	16.00	3,680.00
15	000003	MINOR CONCRETE (TYPE B3-4 CURB) (CT STD A87A) [4" CF]	LF	270	16.00	4,320.00
16	731501A	MINOR CONCRETE (CURB) [3" CF, MOUNTABLE CURB PER DETAIL]	LF	260	18.00	4,680.00
17	731509	MINOR CONCRETE [CONCRETE MOW STRIP]	LF	500	16.00	8,000.00
18	731521	MINOR CONCRETE (SIDEWALK) [CRS 401] [4" THICK]	SQFT	9,200	4.00	36,800.00
19	731623	MINOR CONCRETE (CURB RAMP) [PER DETAIL]	SQFT	650	6.00	3,900.00
20	510502	MINOR CONCRETE (MINOR STRUCTURE) [UNDER SIDEWALK DRAIN PER CRS 309, AND U-DRAIN PER DETAIL]	LS	1	4,500.00	4,500.00
21	731516	MINOR CONCRETE (DRIVEWAY) [CRS 207] [8" THICK]	SQFT	90	5.00	450.00
22	731516	MINOR CONCRETE (DRIVEWAY) [CRS 207, COLORED CONCRETE] [8" THICK]	SQFT	105	6.00	630.00
23	731521A	MINOR CONCRETE [COLORED CONCRETE - BIKE PATH, BIKE RAMP] [4" THICK]	SQFT	1,300	6.00	7,800.00
24	731519	MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED - MEDIAN ISLANDS) (4" THICK)]	SQFT	6,400	6.00	38,400.00

AGREEMENT (CONTINUED)

SCHEDULE "A": B9-0997 (CONTINUED)

ITEM NO.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
25	731519	MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED - CONCRETE PAVEMENT - TRUCK APRON, (9" THICK)]	CY	110	400.00	44,000.00
26	832003	METAL BEAM GUARD RAILING (WOOD POSTS) [CALTRANS STD PLAN A77A]	LF	60	50.00	3,000.00
27	150717	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKINGS	SQFT	700	5.50	3,850.00
28	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKINGS	SQFT	4,200	4.00	16,800.00
29	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	4,000	1.40	5,600.00
30	840656	PAINT TRAFFIC STRIPE (2 COAT)	LF	780	1.10	858.00
31	566011	ROADSIDE SIGN - ONE POST	EA	49	200.00	9,800.00
32	152390A	RELOCATE ROADSIDE SIGN AND REPLACE POST	EA	2	200.00	400.00
33	839523	BARRIER POST [BOLLARD]	EA	4	1,200.00	4,800.00
34	800300	CHAIN LINK FENCE [WITH CURB, PER DETAIL]	LF	50	62.00	3,100.00
. 35	860401	LIGHTING [ROUNDABOUT SAFETY LIGHTING SYSTEM]	LS	1	75,000.00	75,000.00
36	198001	IMPORTED BORROW [FILL AND DECORATIVE MOUNDING]	CY	1,275	18.00	22,950.00
37	198005	IMPORTED GRANULAR MATERIAL [DECOMPOSED GRANITE (3" THICK)]	CY	415	92.00	38,180.00
38	198021	IMPORTED ROCKY MATERIAL [BOULDERS (SIZE 1 - 2.5x2x2)]	EA	90	66.00	5,940.00
39	198021	IMPORTED ROCKY MATERIAL [BOULDERS (SIZE 12- 3.5x3x2)]	EA	80	105.00	8,400.00
40	150836A	REMOVE EXISTING BLOCK WALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]	LF	210	37.00	7,770.00
41	518201	MASONRY BLOCK WALL [6' SLUMP BLOCK WALL W/ ROLLED MORTAR CAP]	LF	650	140.00	91,000.00
42	000003	7' PILASTER WITH STONE VENEER AND PRECAST CAP	EA	12	3,600.00	43,200.00
43	000003	ENTRY MONUMENT WALL STRUCTURE	LS	1	9,000.00	9,000.00
44	000003	AGAVE PLANT METAL SCULPTURES (24" X 30") (4 EACH)	FA	1	5,000.00	5,000.00
45	860797	ELECTRIC SERVICE (IRRIGATION) INCLUDING CONDUIT RUNS BETWEEN CONTROLLER, SERVICE POINT, AND PEDESTALI	EA	1	8,000.00	8,000.00
46	000003	SOIL PREPARATION (PHASE 1)	LS	1	5,000.00	5,000.00
46A	010601	OBTAIN ENCROACHMENT PERMIT	FA	1	1,000.00	1,000.00



AGREEMENT (CONTINUED)

BASE BID SCHEDULE "B": B9-0997

ITEM NO.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
47	204022	PLANT (GROUP Z) (PALM TREE) [6 BTH]	EA	24	395.00	9,480.00
48	204022	PLANT (GROUP Z) (PALM TREE) [10 BTH]	EA	3	2,600.00	7,800.00
49	204002	PLANT (GROUP B) [5 GALLON SHRUB]	EA	200	31.00	6,200.00
50	208000	IRRIGATION SYSTEM [DRIP EMITTER SYSTEM EQUIPMENT, ASSEMBLIES, VALVES, AND PIPING (PHASE 1)]	LS	1	53,000.00	53,000.00
51	206851A	IRRIGATION CONTROLLER ASSEMBLY (CALSENSE) (INCLUDING ET GAGE, RAIN BUCKET, ANTENNA)	LS	1	25,000.00	25,000.00
52	860460A	LANDSCAPE LIGHTING AND SIGN ILLUMINATION [INCLUDING ALL CONDUIT, CONTACTS, RELAYS, AND CONDUIT TO SERVICE POINT]	LS	1	16,500.00	16,500.00
53	204099A	PLANT ESTABLISHMENT PERIOD [12 QUARTERS]	LS	1	60,000.00	60,000.00

SCH. "B"

TOTAL:

One hundred seventy seven thousand, nine hundred eighty dollars and zero cents

\$ 177,980.00

ITEMS 47-53

"WORDS"

BASE BID SCHEDULE "C": X1005

ITEM NO.	ITEM CODE	ITEM U	NIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
		,			· · · · · · · · · · · · · · · · · · ·	
54	000003	RADAR DRIVER FEEDBACK DISPLAY ASSEMBLIES (2 EACH) AND WIRELESS COMMUNICATION EQUIPMENT	L	3 1	81,000.00	81,000.00
55	000001	ITEM RELOCATED TO ALT. BID SCHEDULE "2"				
56	000001	ITEM RELOCATED TO ALT, BID SCHEDULE "2"				44 M W 44 W 4744 M 1944 M 197
57	000003	MISCELLANEOUS DIRECTED WORK	F	A 1	100,000.00	100,000.00
58	000003	REPLACE EXISTING ROADSIDE SIGNS AND POSTS WITH NEW ROADSIDE SIGNS AND POSTS	E	A 120	200.00	24,000.00
59	000003	MODIFY ANGLED PARKING FOR ADA COMPLIANCE (CT STD. A90A)	L	S 1	3,500.00	3,500.00
60	000003	REMOVE EXISTING BLOCKWALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]	LI	90	37.00	3,330.00
61	518201	MASONARY BLOCK WALL [6' SLUMP BLOCK WALL W/ROLLED MORTAR CAP]	LI	90	140.00	12,600.00
62	000003	MAN GATE	E	A 1	5,000.00	5,000.00

SCH, "C"

TOTAL: Two hundred twenty nine thousand, four hundred thirty dollars and zero cents

\$ 229,430.00

ITEMS 54-62

"WORDS"

PROJECT TOTAL, ITEMS 1-62:

One million, eight hundred eighteen thousand, eighteen dollars and zero cents "WORDS"

\$ 1,818,018.00

AGREEMENT (CONTINUED)

ALT	ERNAT	E BID	SCHEDULE	: "1":	B9-0997
-----	-------	-------	----------	--------	---------

ITEM NO.	ITEM CODE	: : ITEM	UNIT		TIMATED JANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
63	000003	SOIL PREPARATION (PHASE 2)	T	s	1	0.00	0.00
64	204011	PLANT (GROUP K) [24" BOX]	E	Α	5	0.00	0.00
65	204002	PLANT (GROUP B) [5 GALLON SHRUB]	E	A	500	0.00	0.00
66	204002	PLANT (GROUP B) [5 GALLON VINE]	E	Α	33	0.00	0.00
67	206555	MODIFY IRRIGATION SYSTEM [REMOVE CAPS AND INSTALL DRIP EMITTERS (PHASE 2)]	L	S	1	0.00	0.00

ALT. "1"	Zana dallana and mara anala	\$ 0.00
TOTAL:	Zero dollars and zero cents	\$ 0.00
ITEMS 63-67	"WORDS"	

Note: Alternate Bid Schedule "1" is not selected for award.

ALTERNATE BID SCHEDULE "2": X1005

ITEM NO.	ITEM CODE	ITEM	UNIT		MATED ANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
68	000003	ABANDONMENT OF MONITORING WELL	E	A	1	0.00	0.00
69	000003	INSTALLATION OF MONITORING WELL	E	A	1	0.00	0.00

ALT. "2" TOTAL:	Zero dollars and zero cents	\$ 0.00
ITEMS 68-69	"WORDS"	

Note: Alternate Bid Schedule "2" is not selected for award.

IN WITNESS WHEREOF the parties hereto have executed this agreement as of the date set forth below.

COUNTY OF RIVERSIDE	MAMCO, INC.
BY	ву
Chairman, Beard of Supervisors JOHN TAVAGLIONE	
JUL 3 1 2012	TITLE: Secretary (If Corporation, Affix Seal)
ATTEST:	ATTEST:
Kecia Harper-Ihem, Clerk of the Board	
BY Deputy Deputy	TITLE: Vice President
	Licensed in accordance with an act providing for the registration of Contractors,
A COUNTY OO INCE	License No. 883649
BY: MARSHAL VICTOR DATE	Federal Employer Identification Number: 72-1535984
BY	"Co
"County" (Seal)	"Corporation" (Seal)

PERFORMANCE BOND

Recit	als:
1.	Mamco, Inc., (Contractor) has entered into an Agreement with COUNTY OF RIVERSIDE (County) for construction of public work known as Mecca Roundabout Street Improvements Project at 4 th Street and Hammond Road, Project No. B9-0997 & X1005, Federal Aid No. CML-5956(188).
2.	, a corporation (Surety), is the Surety under this Bond.
Agree	<u>ement</u> :
	Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are d unto County, as obligee, as follows:
1.	The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of \$ 1,818,018.00 (One million, eight hundred eighteen thousand, eighteen dollars and zero cents), and inures to the benefit of County.
2.	This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict conformance with the Contract Documents for the Project, otherwise it remains in ful force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to so act. All of said Contract Documents are incorporated herein.
3.	This obligation is binding on our successors and assigns.
4.	For value received, Surety stipulates and agrees that no change, time extension prepayment to Contractor, alteration or addition to the terms and requirements of the Contract Documents or the work to be performed thereunder shall affect its obligations hereunder and waives notice as to such matters, except the total contract price cannot be increased by more than 10% without approval of Surety.
THIS	BOND is executed as of
Ву_	By
Ву_	Type Name Its Attorney in Fact "Surety"
Title	"Contractor"

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).

(Corporate Seal)

(Corporate Seal)

PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond are <u>I</u>	Mamco, Inc., as Principal and Original Contractor and a corporation authorized to issue Surety
Bonds in California, as Surety, and t	, a corporation, authorized to issue Surety his Bond is issued in conjunction with that certain public works
contract to be executed between I	Principal and COUNTY OF RIVERSIDE a public entity, as
Owner, for \$ 1,818,018.00 (One mi	<u>llion, eight hundred eighteen thousand, eighteen dollars</u>
	ayable. THE AMOUNT OF THIS BOND IS ONE HUNDRED
PERCENT OF SAID SUM. Said	contract is for public work generally consisting of Mecca
Roundabout Street Improvement	s Project at 4 th Street and Hammond Road, Project No. B9-
<u>0997 & X1005, Federal Aid No. Cl</u>	ML-5956(188).
The beneficiaries of this Bond are	as is stated in 3248 of the Civil Code and requirements and
	t forth in 3248, 3249, 3250 and 3252 of said code. Without
	n of time for performance, change in requirements, amount of
compensation, or prepayment unde	er said contract.
DATED:	
	Original Contractor - Principal
·	
Curch	By
Surety	
Ву	
Its Attorney In Fact	(If corporation, affix seal)
(Corporate Seal)	(Corporate Seal)
STATE OF CALIFORNIA	ss. SURETY'S ACKNOWLEDGEMENT
COUNTY OF	, so some in ordination
On before r	ne, personally
appeared,	, known to me, or proved to me on the
basis of satisfactory evidence, to be	ne, personally, known to me, or proved to me on the the person whose name is subscribed to the within instrument
and acknowledged to me that he/sh	e executed the same in his/her authorized capacities, and that
by his/her signature on the instrume acted, executed the instrument.	ent the person, or the entity upon behalf of which the person
WITNESS my hand and official sea	al.
Signature of Notary Public	Notary Public (Seal)
G	

NOTE: This Bond must be executed by both parties with corporate seal affixed. <u>All</u> signatures must be acknowledged. (Attach acknowledgements).

Bond No. PB01993900064 Premium \$21,680.00 Premium is for Contract Term and Subject to Adjustment Based on Final Contract Price

PERFORMANCE BOND

Recit	als:	
1.	(County) for construction of pu	ered into an Agreement with COUNTY OF RIVERSIDE ublic work known as <u>Mecca Roundabout Street</u> reet and Hammond Road, Project No. B9-0997 & 66(188).
2.	Philadelphia Indemnity Insurance Company (Surety), is the Surety under this E	
Agree	ement:	
	Contractor, as Principal, and Surety d unto County, as obligee, as follow	, as Surety, jointly and severally agree, state, and are s:
1.	_	is Bond is 100% of the estimated contract price for the hillion, eight hundred eighteen thousand, eighteen es to the benefit of County.
2.	strict conformance with the Contractoric and effect for the recovery of	actor doing all things to be kept and performed by it in at Documents for the Project, otherwise it remains in full of loss, damage and expense of County resulting from of said Contract Documents are incorporated herein.
3.	This obligation is binding on our se	uccessors and assigns.
4,	prepayment to Contractor, alterat Contract Documents or the work	plates and agrees that no change, time extension, ion or addition to the terms and requirements of the to be performed thereunder shall affect its obligations such matters, except the total contract price cannot be out approval of Surety.
	BOND is executed as ofJune :	Philadelphia Indemnity Insurance Company By Color Color Type Name Rhonda C. Abel Its Attorney in Fact
Title _	Secretary "Contractor"	"Surety"
	(Corporate Seal)	(Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT State of California County of __Orange JUN 20 2012 before me, K. Luu, Notary Public Rhonda C. Abel personally appeared ___ Name(s) of Signer(s) who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/##e subscribed to the within instrument and acknowledged to me that tie/she/they executed the same in Wis/her/WWW authorized capacity(16%), and that by fits/her/their signature(s) on the instrument the person(s), or the entity upon behalf of K. LUU which the person(s) acted, executed the instrument. Commission # 1955906 Notary Public - California I certify under PENALTY OF PERJURY under the laws Orange County of the State of California that the foregoing paragraph is My Comm. Expires Nov 6, 2015 true and correct. WITNESS my hand and official seal. Signature_ Signature of Notery Public Place Notary Seel Above - OPTIONAL -Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document. **Description of Attached Document** Title or Type of Document: Document Date: ___ _____ Number of Pages: ____

Signer(s) Other Than Named Above: _ Capacity(ies) Claimed by Signer(s) Signer's Name: _ Signer's Name:_ □ Individual ☐ Individual ☐ Corporate Officer — Title(s): ☐ Corporate Officer — Title(s): ☐ Partner — ☐ Limited ☐ General ☐ Partner — ☐ Limited ☐ General HT THUMBPRIN OF SIGNER Attorney in Fact ☐ Attorney in Fact Top of thumb here ☐ Trustee □ Trustee ☐ Guardian or Conservator ☐ Guardian or Conservator ☐ Other:_ Other:_ Signer Is Representing: _ Signer is Representing:_

CALIFORNIA ALL-PURPOSE

CERTIFICATE OF	ACKNOWLEDGMENI
State of California	
County of Riverside	
On 6/25//Z before me, Rami M. Ala	abbasi, Notary Public (Here insert name and title of the officer)
personally appeared Marwan Alabbasi	
the within instrument and acknowledged to me the capacity (ies), and that by (his) ther/their signature (s) which the person(s) acted, executed the instrument	
is true and correct.	he laws of the State of California that the foregoing paragraph
WITNESS my hand and official seal.	RAMI M. ALABBASI COMM. # 1859461 NOTARY PUBLIC - CALIFORNIA A RIVERSIDE COUNTY My Comm. Expires July 30, 2013
Signature of Notary Public	——— (Notary Seal)
ADDITIONAL O	PTIONAL INFORMATION INSTRUCTIONS FOR COMPLETING THIS FORM
DESCRIPTION OF THE ATTACHED DOCUMENT	Any acknowledgment completed in California must contain verbiage exactly as appears above in the notary section or a separate acknowledgment form must be properly completed and attached to that document. The only exception is if a document is to be recorded outside of California. In such instances, any alternative
(Title or description of attached document)	acknowledgment verbiage as may be printed on such a document so long as the verbiage does not require the notary to do something that is illegal for a notary in California (i.e. certifying the authorized capacity of the signer). Please check the document carefully for proper notarial wording and attach this form if required.
(Title or description of attached document continued) Number of Pages Document Date	 State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment. Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.

CAPACITY CLAIMED BY THE SIGNER ☐ Individual (s) ☐ Corporate Officer (Title) Partner(s) Attorney-in-Fact Trustee(s) Other

(Additional information)

- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. he/she/they, is /are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
 - Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
 - Indicate title or type of attached document, number of pages and date.
 - Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- · Securely attach this document to the signed document

Bond No. PB01993900064 Premium is Included in Performance Bond

PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

the makers of this bond are manic	o, mc., as Frincipal and Original Contractor and
Philadelphia Indemnity Insurance Company	, a corporation, authorized to issue Surety
Bonds in California, as Surety, and this Bo	, a corporation, authorized to issue Surety and is issued in conjunction with that certain public works
contract to be executed between Princi	pal and <u>COUNTY OF RIVERSIDE</u> a public entity, as
	eight hundred eighteen thousand, eighteen dollars
	e. THE AMOUNT OF THIS BOND IS ONE HUNDRED
	act is for public work generally consisting of Mecca
	ect at 4 th Street and Hammond Road, Project No. B9-
0997 & X1005, Federal Aid No. CML-59	
OSOT & A 1000; I edetal Ald No. CIVIL-53	30(100).
The honoficiaries of this Dand are as is	stated in 2040 of the Chill Code and accommendate and
	stated in 3248 of the Civil Code and requirements and
	in 3248, 3249, 3250 and 3252 of said code. Without
	ne for performance, change in requirements, amount of
compensation, or prepayment under said	contract.
DATED.	·
DATED: June 20, 2012	Mamco, Inc
	Original Contractor - Principal
	\sim \sim
BUILDING AND	- / M/ / N/
Philadelphia Indemnity Insurance Company	By / ////
Surety	
,r. °\$	
	= f
By Chanda & Chu	Title Marwan AlAbbasi/ Secretary
Rhonda C. Abel, Its Attorney In Fact	
	(If corporation, affix seal)
(Corporate Seal)	(Corporate Seal)
STATE OF CALIFORNIA	ss. SURETY'S ACKNOWLEDGEMENT
COUNTY OF	SEE ATTACHED NOTARY ACKNOWLEDGMENT
_	SEE ATTACHED NOTARY ACKNOWLEDGWENT
On before me, _	personally
appeared,	, known to me, or proved to me on the
basis of satisfactory evidence, to be the pe	erson whose name is subscribed to the within instrument
and acknowledged to me that he/she exec	cuted the same in his/her authorized capacities, and that
by his/her signature on the instrument the	person, or the entity upon behalf of which the person
acted, executed the instrument.	
WITNESS my hand and official seal.	
•	
Signature of Notary Public	Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. <u>All</u> signatures must be acknowledged. (Attach acknowledgements).

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

	К.	Luu, Notary Public
personally appeared	Rho	Here Insert Name and Title of the Officer onda C. Abel Name(s) of Signer(s)
K. LUU Commission # 1955906 Notary Public - California Orange County My Comm. Expires Nov 6, 2018	NNA16LD	who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/### subscribed to the within instrument and acknowledged to me that his/she/hitiey executed the same in his/her/hitie/ authorized capacity(ies), and that by his/her/hitie/ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.
		WITNESS my hand and official seal.
Place Maken Coul Mayor		Signature
Place Notary Seel Above	OPT	Signature of Notary Public
Though the information below is not required by	y law,	it may prove valuable to persons relying on the document
	ı) and i	reattachment of this form to another document.
Description of Attached Document		
Title or Type of Document:		
		Number of Pages:
Signer(s) Other Than Named Above:		
Capacity(ies) Claimed by Signer(s)		
Signer's Name: Individual	JAJBPRII GNER	☐ Attorney in Fact OF SIGNER

CALIFORNIA ALL-PURPOSE

CERTIFICATE OF	CACKNOWLEDGMENT
State of California	
County of Riverside	
On 675/17 before me, Rami M. Ala	abbasi, Notary Public (Here insert name and title of the officer)
personally appeared Marwan Alabbasi	
the within instrument and acknowledged to me the capacity (ies), and that by (his her/their signature(s) which the person(s) acted, executed the instrumen	dence to be the person(s) whose name(s)(s)are subscribed to nat (ne/s)he/they executed the same in (nis)her/their authorized on the instrument the person(s), or the entity upon behalf of it. ne laws of the State of California that the foregoing paragraph
is true and correct.	
WITNESS my hand and official seal.	RAMI M. ALABBASI COMM. # 1859461 NOTARY PUBLIC - CALIFORNIA S RIVERSIDE COUNTY My Comm. Expires July 30, 2013
Signature of Notary Public	(Notary Seal)
ADDITIONAL OI	PTIONAL INFORMATION
DESCRIPTION OF THE ATTACHED DOCUMENT	INSTRUCTIONS FOR COMPLETING THIS FORM Any acknowledgment completed in California must contain verbiage exactly as appears above in the notary section or a separate acknowledgment form must be properly completed and attached to that document. The only exception is if a document is to be recorded outside of California. In such instances, any alternative
(Title or description of attached document) (Title or description of attached document continued)	acknowledgment verbiage as may be printed on such a document so long as the verbiage does not require the notary to do something that is illegal for a notary in California (i.e. certifying the authorized capacity of the signer). Please check the document carefully for proper notarial wording and attach this form if required.
Number of Pages Document Date	 State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment. Date of notarization must be the date that the signer(s) personally appeared which

CAPACITY CLAIMED BY THE SIGNER ☐ Individual (s) ☐ Corporate Officer (Title) \square Partner(s) Attorney-in-Fact Trustee(s) ☐ Other

(Additional information)

- must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. he/she/they, is /are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
 - Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
 - Indicate title or type of attached document, number of pages and date.
 - Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document



PHILADELPHIA INDEMNITY INSURANCE COMPANY

231 St. Asaph's Rd., Suite 100 Bala Cynwyd, PA 19004-0950 Power of Attorney

KNOW ALL PERSONS BY THESE PRESENTS: That PHILADELPHIA INDEMNITY INSURANCE COMPANY (the Company), a corporation organized and existing under the laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint: Jay P. Freeman, Pamela McCarthy, Cynthia J. Young, Laurie B. Druck, Rachelle C. Rheault, Jeri Apodaca and Rhonda C. Abel OF Alliant Insurance Services, Inc.

Its true and lawful Attorney (s) in fact with full authority to execute on its behalf bonds, undertakings, recognizances and other contracts of indemnity and writings obligatory in the nature thereof, issued in the course of its business and to bind the Company thereby, in an amount not to exceed \$5,000,000.00.

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of PHILADELPHIA INDEMNITY INSURANCE COMPANY at a meeting duly called the 11th day of July, 2011.

RESOLVED:

That the Board of Directors hereby authorizes the President or any Vice President of the Company to: (1) Appoint Attorney(s) in Fact and authorize the Attorney(s) in Fact to execute on behalf of the Company bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof and to attach the seal of the Company thereto; and (2) to remove, at any time, any such Attorney-in-Fact and revoke the authority given. And, be it

FURTHER RESOLVED:

That the signatures of such officers and the seal of the Company may be affixed to any such Power of Attorney or certificate relating thereto by facsimile, and any such Power of Attorney so executed and certified by facsimile signatures and facsimile seal shall be valid and biding upon the Company in the future with the respect to any bond or undertaking to which it is attached.

IN TESTIMONY WHEREOF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND ITS CORPORATE SEALTO BE AFFIXED BY ITS AUTHORIZED OFFICE THIS 18TH DAY OF JULY, 2011.



Mutopha & Maglin

Christopher J. Maguire

President Philadelphia Indemnity Insurance Company, a Pennsylvania Corporation.

On this 18TH day of July 2011, before me came the individual who executed the preceding instrument, to me personally known, and being by me duly sworn said that he is the therein described and authorized officer of the PHILADELPHIA INDEMNITY INSURANCE COMPANY; that the seal affixed to said instrument is the Corporate seal of said Company; that the said Corporate Seal and his signature were duly affixed.

COMMONWEALTH OF PENNSYLVANIA

Notarial Saal

Kimberly A. Kessleski, Notary Public

Lower Merion Twp., Montgomery County
My Commission Expires Dec. 18, 2012

Mamber, Pennsylvania Association of Notariae

Notary Public

I, Craig P. Keller, Executive Vice President, Chief Financial Officer and Secretary of PHILADELPHIA INDEMNITY INSURANCE COMPANY, do herby certify that the foregoing resolution of the Board of Directors and this Power of Attorney issued pursuant thereto on this 18TH day of July 2011are true and correct and are still in full force and effect. I do further certify that Christopher J. Maguire, who executed the Power of Attorney as President, was on the date of execution of the attached Power of Attorney the duly elected President of PHILADELPHIA INDEMNITY INSURANCE COMPANY,

JUN 20 2012

In Testimony Whereof I have subscribed my name and affixed the facsimile seal of each Company this ______ day of ______ 20___

Craig P. Keller

Executive Vice President, Chief Financial Officer & Secretary

Company Profile

PHILADELPHIA INDEMNITY INSURANCE COMPANY

ONE BALA PLAZA SUITE 100 BALA CYNWYD, PA 19004 800-564-7766

Agent for Service of Process

NANCY FLORES, C/O CT CORPORATION SYSTEM 818 WEST SEVENTH STREET LOS ANGELES, CA 90017

Unable to Locate the Agent for Service of Process?

Reference Information

NAIC#:

18058

NAIC Group #:

3098

California Company ID #:

3576-6

Date authorized in California:

January 27, 1993

License Status:

UNLIMITED-NORMAL

Company Type:

Property & Casualty

State of Domicile:

PENNSYLVANIA

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the glossary.

AUTOMOBILE

BOILER AND MACHINERY

BURGLARY

FIRE

LIABILITY

MARINE

MISCELLANEOUS

PLATE GLASS

SPRINKLER

SURETY

		→ .
AC	O	R/プ
	-	

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

6/19/2012

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must be endorsed. If SUBROGATION IS WAIVED, subject to

PRODU Allian	icer t Insurance Services, Inc.				CONT	_				
1301	Dove Street, Suite 200 ort Beach CA 92660-2436				I E-MAII	lo, Ext):949-/:	56-0271	FAX (A/C, No)	949-75	562713
IAGM	OIT DESCRICA 92000-2430				AODR		SURER(S) AFFO	RDING COVERAGE		NAIC #
					INSUR		public Gene			24139
INSURI	ED						l Union Fire			19445
	xo, Inc.				INSUR					
River	Van Buren Blvd., Suite 200 side CA 92504				INSUR	ERD:				
					INSUR	ER E :				
					INSUR	ERF:				
	RAGES CEI	RTIF	CAT	E NUMBER: 701813888	}			REVISION NUMBER:		
CER	S IS TO CERTIFY THAT THE POLICIE CATED. NOTWITHSTANDING ANY R ITIFICATE MAY BE ISSUED OR MAY LUSIONS AND CONDITIONS OF SUCH	PFR	KEME Tain	INT. TERM OR CONDITION THE INSURANCE ACCOR	OF AN	Y CONTRACT	OR OTHER	DOCUMENT WITH RESPE	CT TO 1	ARMOUT THE
LTR	TYPE OF INSURANCE	ADD	LSUBF			POLICY EFF				
	ENERAL LIABILITY	Υ	Y	A1CG03661200		6/18/2012	6/18/2013	EACH OCCURRENCE	\$1,000,	000
X	COMMERCIAL GENERAL LIABILITY]		DAMAGE TO RENTED PREMISES (Ea occurrence)	\$1,000, \$100,00	
<u> </u>	CLAIMS-MADE X OCCUR	1						MED EXP (Any one person)	\$5,000	
F			ĺ					PERSONAL & ADV INJURY	\$1,000,	000
<u> </u>								GENERAL AGGREGATE	\$2,000,	000
G	ENTLAGGREGATE LIMIT APPLIES PER:]					PRODUCTS - COMP/OP AGG	\$2,000,	000
A A	POLICY X PRO- JECT LOC		[.						\$	
, [Υ	۲	A1CA03661200		6/18/2012	6/18/2013	(Ea accident)	\$1,000,	000
÷	ANY AUTO ALL OWNED SCHEDULED	l	1					BODILY INJURY (Per person)	\$	
÷	AUTOS AUTOS		1					BODILY INJURY (Per accident)	\$	
Ĥ	HIRED AUTOS X AUTOS							PROPERTY DAMAGE (Per accident)	\$	
3	UMBRELLA LIAB X OCCUP	\vdash	├ -	BE30400 10 40					\$	
×	- Succession - Succession			BE061234346		6/18/2012	6/18/2013	EACH OCCURRENCE	\$2,000,0	000
Ë	CLAIMS-MADE	1		·				AGGREGATE	\$2,000,0	000
	DED RETENTION S ORKERS COMPENSATION	 	Y	A1CW03661200		234 0/2042	C14.01704.0	V I WC STATUL I JOTH	\$	
	ND EMPLOYERS' LIABILITY		'	A101103001200		6/18/2012	6/18/2013	X WC STATU- OTH- TORY LIMITS ER		
õ	NY PROPRIETOR/PARTNER/EXECUTIVE N FFICER/MEMBER EXCLUDED?	N/A						E.L. EACH ACCIDENT	\$1,000,0	
H.	yes, describe under SCRIPTION OF OPERATIONS below							E.L. DISEASE - EA EMPLOYER		
- 10	SOME BON OF OFERNIONS DEION		\vdash					E.L. DISEASE - POLICY LIMIT	\$1,000,0)00
OB: M COUN' COACI	TION OF OPERATIONS / LOCATIONS / VEHICL MECCA ROUNDABOUT STR. IM TY OF RIVERSIDE TRANSPOR HELLA VALLEY WATER DISTRI ICT, ITS OFFICERS, DIRECTOR R WRITTEN CONTRACT. WAIV	PROTATI	ON A	IENT PROJECT RD. 10 AND LAND MGMT AGE DFFICERS, DIRECTOR ITS & EMPLOYEES AL	DAY NCY, RS, AG	NOC FOR NITS OFFICE ENTS AND	ON PAY OF RS, DIRECT EMPLOYEE	TORS, AGENTS, AND ES, IMPERIAL IRRIGAT ED ON GENTLAR & AL		
						<u>.</u>				
	FICATE HOLDER				CANC	ELLATION				
CERTI					01101	# D MW 057	NE ABOVE O			
CERTI	COUNTY OF RIVERSIDE TRANSPORTATION & LAN	ND N	1GM1	r AGENCY	THE	EXPIRATION	DATE THE	ESCRIBED POLICIES BE CA REOF, NOTICE WILL B Y PROVISIONS.	NCELLE E DELI	ED BEFORE IVERED IN
CERTI	COUNTY OF RIVERSIDE TRANSPORTATION & LAN 3525 14TH STREET RIVERSIDE CA 92501	VD №	1GM1	FAGENCY	ACC	EXPIRATION	DATE THE	REOF, NOTICE WILL B	E DELI	ED BEFORE VERED IN

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved. The ACORD name and logo are registered marks of ACORD

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – SCHEDULED PERSON OR ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s):	Location(s) Of Covered Operations
WHERE REQUIRED BY WRITTEN CONTRACT.	
	:
Information required to complete this Schedule, if not show	

- A. Section II Who is An insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury", "property damage" or "personal and advertising injury" caused, in whole or in part, by:
 - 1. Your acts or omissions; or
 - The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations for the additional insured(s) at the location(s) designated above. B. With respect to the insurance afforded to these additional insureds, the following additional exclusions apply:

This insurance does not apply to "bodily injury" or "property damage" occurring after:

- All work, including materials, parts or equipment furnished in connection with such work, on the project (other than service, maintenance or repairs) to be performed by or on behalf of the additional insured(s) at the location of the covered operations has been completed; or
- 2. That portion of "your work" out of which the injury or damage arises has been put to its intended use by any person or organization other than another contractor or subcontractor engaged in performing operations for a principal as a part of the same project.

Authorized Signature

6/20/2012 Date

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s):	Location And Description Of Completed Operations
WHERE REQUIRED BY WRITTEN CONTRACT, BUT ONLY WHEN COVERAGE FOR COMPLETED OPERATIONS IS SPECIFICALLY REQUIRED BY THAT CONTRACT.	
information required to complete this Schedule, if not sho	Num above will be shown in the Declarations

Section II - Who is An insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury" or "property damage" caused, in whole or in part, by "your work" at the location designated and described in the schedule of this endorsement performed for that additional insured and included in the "products-completed operations hazard".

Authorized Signature

6/20/20/2 Date

OLD REPUBLIC GENERAL INSURANCE CORPORATION

CHANGES ADDITIONAL INSURED PRIMARY WORDING SCHEDULE

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THIS ENDORSEMENT MODIFIES INSURANCE PROVIDED UNDER THE FOLLOWING:

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

Name of Additional Insured Person(s)
Or Organization(s):

Location(s) of Covered Operations

As required by written contract.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The insurance provided by this endorsement is primary insurance and we will not seek contribution from any other insurance of a like kind available to the person or organization shown in the schedule above unless the other insurance is provided by a contractor other than the person or organization shown in the schedule above for the same operation and job location. If so, we will share with that other insurance by the method described in paragraph 4.c. of Section IV — Commercial General Liability Conditions.

All other terms and conditions remain unchanged.

Named insured	Mamco, Inc.		
Policy Number	A1CG03661200	Endorsement No.	
Policy Period	6/18/2012 to 6/18/2013	Endorsement Effective Date:	See certificate
Producer's Name:	6/18/2013 Alliant Insurance Se	rvices, Inc.	
Producer Number:			

AUTHORIZED REPRESENTATIVE

DATE

CG EN GN 0029 09 06

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED CONSTRUCTION PROJECT(S) GENERAL AGGREGATE LIMIT

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Designated Construction Project(s):

ALL OF YOUR DESIGNATED CONSTRUCTION PROJECTS.

information required to complete this Schedule, if not shown above, will be shown in the Declarations.

- A. For all sums which the insured becomes legally obligated to pay as damages caused by "occurrences" under Section I Coverage A, and for all medical expenses caused by accidents under Section I Coverage C, which can be attributed only to ongoing operations at a single designated construction project shown in the Schedule above:
 - A separate Designated Construction Project General Aggregate Limit applies to each designated construction project, and that limit is equal to the amount of the General Aggregate Limit shown in the Declarations.
 - 2. The Designated Construction Project General Aggregate Limit is the most we will pay for the sum of all damages under Coverage A, except damages because of "bodily injury" or "properly damage" included in the "productscompleted operations hazard", and for medical expenses under Coverage C regardless of the number of:
 - a. Insureds;
 - b. Claims made or "suits" brought; or
 - Persons or organizations making claims or bringing "suits".

- 3. Any payments made under Coverage A for damages or under Coverage C for medical expenses shall reduce the Designated Construction Project General Aggregate Limit for that designated construction project. Such payments shall not reduce the General Aggregate Limit shown in the Declarations nor shall they reduce any other Designated Construction Project General Aggregate Limit for any other designated construction project shown in the Schedule above.
- 4. The limits shown in the Declarations for Each Occurrence, Damage To Premises Rented To You and Medical Expense continue to apply. However, instead of being subject to the General Aggregate Limit shown in the Declarations, such limits will be subject to the applicable Designated Construction Project General Aggregate Limit.

- B. For all sums which the insured becomes legally obligated to pay as damages caused by "occurrences" under Section I Coverage A, and for all medical expenses caused by accidents under Section I Coverage C, which cannot be attributed only to ongoing operations at a single designated construction project shown in the Schedule above:
 - Any payments made under Coverage A for damages or under Coverage C for medical expenses shall reduce the amount available under the General Aggregate Limit or the Products-completed Operations Aggregate Limit, whichever is applicable; and
 - Such payments shall not reduce any Designated Construction Project General Aggregate Limit.
- C. When coverage for liability arising out of the "products-completed operations hazard" is provided, any payments for damages because of "bodily injury" or "property damage" included in the "products-completed operations hazard" will reduce the Products-completed Operations Aggregate Limit, and not reduce the General Aggregate Limit nor the Designated Construction Project General Aggregate Limit.
- D. If the applicable designated construction project has been abandoned, delayed, or abandoned and then restarted, or if the authorized contracting parties deviate from plans, blueprints, designs, specifications or timetables, the project will still be deemed to be the same construction project.
- E. The provisions of Section ## Limits Of Insurance not otherwise modified by this endorsement shall continue to apply as stipulated.

Authorized Signature

6/20/12 Date

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Person Or Organization:

WHERE REQUIRED BY WRITTEN CONTRACT.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The following is added to Paragraph 8. Transfer Of Rights Of Recovery Against Others To Us of Section IV - Conditions:

We walve any right of recovery we may have against the person or organization shown in the Schedule above because of payments we make for injury or damage arising out of your ongoing operations or "your work" done under a contract with that person or organization and included in the "products-completed operations hazard". This walver applies only to the person or organization shown in the Schedule above.

Authorized Signature

(0/20/20/20/2 Date

OLD REPUBLIC GENERAL INSURANCE CORPORATION

ADDITIONAL INSURED WHERE REQUIRED UNDER CONTRACT OR AGREEMENT

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THIS ENDORSEMENT MODIFIES INSURANCE PROVIDED UNDER THE FOLLOWING:

BUSINESS AUTO COVERAGE FORM

The following in added to Section 8 - Liability Coverage, A. - Coverage, 1. Who is An Insured:

- d. Any person or organization to whom you become obligated to include as an additional insured under this policy, as a result of any contract or agreement you enter into which required you to familiah insurance to that parson or organization of the type provided by this policy, but only with respect to liability arising out of your operations or premises curred by or rented to you. However, the insurance provided will not exceed the lessor of:
 - 1. The coverage or limits of this policy, or
 - The coverage or limits required by said contract or agreement.

Name I I Supple	Mamco, Inc.		
Follow Namebor	 * communicación de la seriencia de la seriencia de la seriencia. 	Endormonal No.	000
	6/18/12 to 6/18/13	Ballyteinbert Ellective Dear	See certificate
	Alliant Insurance S	ervices, Inc.	
Producer Minder:			

AUTHORIZED REPRESENTATIVE

CA EN GN 0020 05 07

6/20/20/2 DATE/

OLD REPUBLIC GENERAL INSURANCE CORPORATION

AMENDMENT OF OTHER INSURANCE

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THIS ENDORSEMENT MODIFIES INSURANCE PROVIDED UNDER THE FOLLOWING:

BUSINESS AUTO COVERAGE FORM

Section IV - Business Auto Conditions, B. - General Conditions, 5. - Other insurance, a. is replaced by the following:

- a. For any covered "auto" you own, this Coverage Form provides primary insurance. However, if there is other collectible insurance, the insurance provided by this Coverage Form with respect to such covered auto, is excess over such other collectible insurance. For any covered "auto" you don't own, the insurance provided by this Coverage Form is excess over any other collectible insurance. However, while a covered "auto" which is a "trailer" is connected to another vehicle, the Liability Coverage this Coverage Form provides for the "trailer" is:
 - (1) Excess while it is connected to a motor vehicle you do not own;
 - (2) Primary while it is connected to a covered "auto" you own. However, if there is other collectible insurance with respect to such "trailer," the insurance provided by this Coverage Form is excess over such other collectible insurance.

Named Insured	Mamco, Inc.		
Policy Number	A1CA03661200	Endorsement No.	
Policy Period	6/18/12 to	Endorsement Effective Date:	See certificate
Producer's Name:	Alliant Insurance Se	rvices, Inc.	
Producer Number:			

UTHORIZED REPRESENTATIVE

DATE

0/20/20/2

CA EN GN 0019 09 06

POLICY NUMBER: A1CA03661200

COMMERCIAL AUTO CA 04 44 03 10

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US (WAIVER OF SUBROGATION)

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM BUSINESS AUTO PHYSICAL DAMAGE COVERAGE FORM GARAGE COVERAGE FORM MOTOR CARRIER COVERAGE FORM TRUCKERS COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by the endorsement.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated below.

Named Insured: Mamco, Inc.

Endorsement Effective Date: See certificate

SCHEDULE

Name(s) Of Person(s) Or Organization(s):

WHERE REQUIRED BY WRITTEN CONTRACT.

information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The Transfer Of Rights Of Recovery Against Others To Us Condition does not apply to the person(s) or organization(s) shown in the Schedule, but only to the extent that subrogation is waived prior to the "accident" or the "loss" under a contract with that person or organization.

Authorized Signature

Da/e

OLD REPUBLIC GENERAL INSURANCE CORPORATION

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THIS ENDORSEMENT MODIFIES INSURANCE PROVIDED UNDER THE FOLLOWING:

WORKERS' COMPENSATION AND EMPLOYERS' LIABILITY INSURANCE

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule. This agreement applies only to the extent that you perform work under a written contract that requires you to obtain this agreement from us.

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

WHEN REQUIRED BY WRITTEN CONTRACT.

The premium charge for this endorsement is \$0.00.

Named Insured	Mamco, Inc.		**************************************
Policy Number	A1CW03661200	Endorsement No.	
Policy Period	6/18/12 to 6/18/13	Endorsement Effective Date:	see certificate
Producer's Name:	Alliant Insurance Services, Inc.		in the state of th
Producer Number:			

AUTHORIZED REPRESENTATIVE

DATE

WC 99 03 15 (09/06)

Prime Express[™] Commercial Excess Liability Policy With CrisisResponse[®]

Various provisions in this policy restrict coverage. Read the entire policy carefully to determine rights, duties and what is not covered.

Throughout this policy the words "you" and "your" refer to the Named Insured shown in the Declarations and any other person or organization qualifying as a Named Insured under this policy. The words "we," "us" and "cur" refer to the company providing this insurance.

The word insured means any person or organization qualifying as such under Section VII. Definitions.

Except for headings, words that appear in bold print have special meaning. See Section VII. Definitions.

In consideration of the payment of the premium and in reliance upon the statements in the Declarations, we agree to provide coverage as follows:

I. INSURING AGREEMENT - COMMERCIAL EXCESS LIABILITY

A. We will pay on behalf of the Insured those sums in excess of the Retained Limit that the Insured becomes legally obligated to pay as damages by reason of fiability imposed by law because of Bodily Injury, Property Damage or Personal Injury and Advertising Injury to which this insurance applies or because of Bodily Injury or Property Damage to which this insurance applies assumed by the Insured under an Insured Contract. Coverage under this policy will follow the terms, definitions, conditions and exclusions of Scheduled Underlying Insurance, subject to the Policy Period, Limits of Insurance, premium and all other terms, definitions, conditions and exclusions of this policy. Provided, however, that coverage provided by this policy will not be broader than the coverage provided by the policy listed in Scheduled Underlying Insurance.

The amount we will pay for damages is limited as described in Section IV. Limits of Insurance.

- B. This policy applies, only if:
 - the Bodify Injury or Property Damage is caused by an Occurrence that takes place anywhere, and the Bodify Injury or Property Damage occurs during the Policy Period; and
 - 2. the Personal Injury and Advertising Injury is caused by an Occurrence that takes place anywhere arising out of your business, but only if the Occurrence was committed during the Policy Period.
- C. 1. This policy applies to Bodily Injury or Property Damage, only if prior to the Policy Period, no Insured listed under subparagraphs 2a., 2b., 2c. or 2e. of Paragraph N.. of Section VII, no executive officer or director listed under subparagraph 2d. of Paragraph N. of Section VII. and no employee authorized by you to give or receive notice of an Occurrence, claim or Suit, knew that the Bodily Injury or Property Damage had occurred, in whole or in part. If such an Insured, or authorized employee knew, prior to the Policy Period, that the Bodily Injury or Property Damage had occurred, then any continuation, change or resumption of such Bodily Injury or Property Damage during or after the Policy Period will be deemed to have been known prior to the Policy Period.
 - 2. Bodily Injury or Property Damage which occurs during the Policy Period and was not, prior to the Policy Period, known to have occurred by any Insured listed under subparagraphs 2a., 2b., 2c. or 2e. of Paragraph N. of Section VII., any executive officer or director listed under subparagraph 2d. of Paragraph N. of Section VII. or any employee authorized by you to give or receive notice of an Occurrence or claim, includes any continuation, change or resumption of that Bodily Injury or Property Damage after the end of the Policy Period.

Kuthorized Signature

AH2711

90269 (11/09)

Page 1 of 26

◆ 2001 Chartis Includes copyrighted material of insurance Services Office, Inc. with its permission.

6/20/20/2 Date

Company Profile

NATIONAL UNION FIRE INSURANCE COMPANY OF PITTSBURGH, PA

180 MAIDEN LANE NEW YORK, NY 10038 800-551-0824

Agent for Service of Process

KAREN HARRIS, C/O CORPORATION SERVICE COMPANY 2710 GATEWAY OAKS DRIVE, SUITE 150N SACRAMENTO. CA 95833-3505

Unable to Locate the Agent for Service of Process?

Reference Information

NAIC #:

19445

NAIC Group #:

0012

California Company ID #:

0131-3

Date authorized in California:

November 28, 1902

License Status:

UNLIMITED-NORMAL

Company Type:

Property & Casualty

State of Domicile:

PENNSYLVANIA

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the glossary.

AIRCRAFT

AUTOMOBILE

BOILER AND MACHINERY

BURGLARY

COMMON CARRIER LIABILITY

DISABILITY

FIRE

✓ LIABILITY

MARINE

MISCELLANEOUS

PLATE GLASS

SPRINKLER

✓ SURETY

TEAM AND VEHICLE

WORKERS' COMPENSATION

Company Profile

OLD REPUBLIC GENERAL INSURANCE CORPORATION

307 N MICHIGAN AVE 17TH FL CHICAGO, IL 60601-5382 800-331-5554

Former Names for Company

ame: INTERNATIONAL BUSINESS & MERCANTILE REASSURANCE

COMPANY

Old Name: MOTORISTS BENEFICIAL INSURANCE COMPANY

Effective Date: 12-14-2006

Effective Date: 04-21-1982

Agent for Service of Process

KAREN HARRIS, C/O CORPORATION SERVICE COMPANY 2710 GATEWAY OAKS DRIVE, SUITE 150N SACRAMENTO, CA 95833-3505

Unable to Locate the Agent for Service of Process?

Reference Information

NAIC #:

24139

NAIC Group #:

0150

California Company ID #:

1800-2

Date authorized in California:

June 30, 1965

License Status:

UNLIMITED-NORMAL

Company Type:

Property & Casualty

State of Domicile:

ILLINOIS

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the glossary.

✓AUTOMOBILE

BOILER AND MACHINERY

BURGLARY

COMMON CARRIER LIABILITY

DISABILITY

FIRE

✓ LIABILITY

MARINE

MISCELLANEOUS

PLATE GLASS

SPRINKLER

✓ SURETY

TEAM AND VEHICLE

✓ WORKERS' COMPENSATION

BID TO THE COUNTY OF RIVERSIDE

MECCA ROUNDABOUT STREET IMPROVEMENTS PROJECT AT 4TH STREET AND HAMMOND ROAD

PROJECT NO. B9-0997 FEDERAL AID NO. CML - 5956(188)

The work for which this bid is submitted is for construction in conformance with the special provisions (including the payment of not less than the State general prevailing wage rates or
Federal minimum wage rates), the project plans described below, including any addenda
thereto, the contract annexed hereto, and also in conformance with the California Department
The state of the state of the state of the Standard Considerations dated May
of Transportation Standard Plans, dated May 2006, the Standard Specifications, dated May
2006, and the Labor Surcharge and Equipment Rental Rates in effect on the date the work is
accomplished.

The work to be done is shown upon plans entitled, Mecca Roundabout Street Improvements Project at 4th Street and Hammond Road Project No. B9-0997, Federal Aid No. CML-5956(188).

ADDENDA -

This Bid is submitted with respect to the changes to the contract included in addenda number/s: 1, 2, & 3

(Fill in addenda numbers if addenda have been received and insert, in this Bid, any Engineer's Estimate sheets that were received as part of the addenda.)

TO THE COUNTY OF RIVERSIDE:

NAME OF BIDDER: Mamco, Inc.

The undersigned, as bidder, declares that the only persons or parties interested in this Bid as principals are those named herein; that this Bid is made without collusion with any other person, firm, or corporation and in submitting this Bid, the undersigned bidder agrees that if it is determined that he is the successful bidder, he will execute the non-collusion affidavit required by the Federal requirements set forth under Section 6 of these Special Provisions: that he has carefully examined the location of the proposed work, the annexed proposed form of contract, and the plans therein referred to; and he proposes and agrees if this Bid is accepted that he will contract with the County of Riverside in the form of the copy of the contract annexed hereto, and will deliver the Faithful Performance Bond, Payment Bond, and Insurance Certificate with endorsements, which comply with the requirements set forth in the contract documents, within 10 working days of the date of the Notice of Acceptance of Bid and Intent to Award as issued by the County of Riverside, and agrees to provide all necessary machinery, tools, apparatus, and other means of construction, and to do all the work and furnish all the materials specified in the contract, in the manner and time herein prescribed, and according to the requirements of the Engineer as therein set forth, and that he will take in full payment therefore the following item prices, to wit:

MECCA ROUNDABOUT STREET IMPROVEMENTS PROJECT AT 4TH STREET AND HAMMOND ROAD PROJECT NO. B9-0997 & X1005 FEDERAL AID NO. CML - 5956(188)

PROPOSAL (Revised by Addendum #3)

BASE BID SCHEDULE "A": B9-0997

ITEM No.	ITEM CODE	LE "A": B9-0997 ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
1	999990	MOBILIZATION	LS	1	25,000	25000
2	019901	DE-MOBILIZATION	LS	1	50,000.00	50,000.00
3	066102	DUST ABATEMENT	LS	1	5,000	5,000
4	074020	WATER POLLUTION CONTROL	LS	1	20,000	20.000
5	120100	TRAFFIC CONTROL SYSTEM	LS	1	25,000	25,000
6	160101	CLEARING AND GRUBBING [SEE SPECS FOR ADDITIONAL TASKS INCLUDED WITHIN THIS ITEM]	LS	1	25,000	25,000
7	000003	TEMPORARY CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN	EA	1	800	800
8	190101(F)	ROADWAY EXCAVATION	CY	5,500	36	198,000
9	390130	HOT MIX ASPHALT	TON	2,150	100	215,000
10	260201	CLASS 2 AGGREGATE BASE	CY	4,500	46	207,000
11	198200	SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER]	SQYD	11,500	5	57,500
12	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)	LF	1,450	18	26,100
13	017309A	MINOR CONCRETE (TYPE "D" CURB) (MODIFIED CRS 204) [6"CF]	LF	1,900	16	30,400
14	000003	MINOR CONCRETE (TYPE A3-8 CURB) (CT STD A87A) [8" CF]	LF	230	16	3,680
15	000003	MINOR CONCRETE (TYPE B3-4 CURB) (CT STD A87A) [4" CF]	LF	270	16	4,320
16	731501A	MINOR CONCRETE (CURB) [3" CF, MOUNTABLE CURB PER DETAIL]	LF	260	18	4,680
17	731509	MINOR CONCRETE [CONCRETE MOW STRIP]	LF	500	16	8,000
18	731521	MINOR CONCRETE (SIDEWALK) [CRS 401] [4" THICK]	SQFT	9,200	4	36,800
19	731623	MINOR CONCRETE (CURB RAMP) [PER DETAIL]	SQFT	650	6	3,900
20	510502	MINOR CONCRETE (MINOR STRUCTURE) [UNDER SIDEWALK DRAIN PER CRS 309, AND U-DRAIN PER DETAIL]	LS	1	4,500	4,500
21	731516	MINOR CONCRETE (DRIVEWAY) [CRS 207] [8" THICK]	SQFT	90	5	450
22	731516	MINOR CONCRETE (DRIVEWAY) [CRS 207, COLORED CONCRETE] [8" THICK]	SQFT	105	6	630
23	731521A	MINOR CONCRETE [COLORED CONCRETE - BIKE PATH, BIKE RAMP] [4" THICK]	SQFT	1,300	6	7,800
24	731519	MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED - MEDIAN ISLANDS) (4" THICK)]	SQFT	6,400	6	38,400
25	731519	MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED - CONCRETE PAVEMENT - TRUCK APRON, (9" THICK)]	CY	110	400	44,000
26	832003	METAL BEAM GUARD RAILING (WOOD POSTS) [CALTRANS STD PLAN A77A]	LF	60	50	3,000
27	150717	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKINGS	SQFT	700	5.50	3,850

PROPOSAL (Revised by Addendum #3)

4 6A	010601	OBTAIN ENCROACHMENT PERMIT	FA	1	1,000.00	1,000.00
46	000003	SOIL PREPARATION (PHASE 1)	LS	1	5,000	5,000
45	860797	ELECTRIC SERVICE (IRRIGATION) [INCLUDING CONDUIT RUNS BETWEEN CONTROLLER, SERVICE POINT, AND PEDESTAL]	EA	1	8,000	8,000
44	000003	AGAVE PLANT METAL SCULPTURES (24" X 30")(4 EACH)	FA	1	5,000.00	5,000.00
43	000003	ENTRY MONUMENT WALL STRUCTURE	LS	1	9,000	9,000
42	000003	7' PILASTER WITH STONE VENEER AND PRECAST CAP	EA	12	3,600	43,200
41	518201	MASONRY BLOCK WALL [6' SLUMP BLOCK WALL W/ ROLLED MORTAR CAP]	LF	650	140	91,000
40	150836A	REMOVE EXISTING BLOCK WALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]	LF	210	37	7,770
39	198021	IMPORTED ROCKY MATERIAL [BOULDERS (SIZE 12- 3.5x3x2)]	EA	80	105	8488,400
38	198021	IMPORTED ROCKY MATERIAL [BOULDERS (SIZE 1 - 2.5x2x2)]	EA	90	660	5,940
37	198005	IMPORTED GRANULAR MATERIAL [DECOMPOSED GRANITE (3" THICK)]	CY	415	92	38,180
36	198001	IMPORTED BORROW [FILL AND DECORATIVE MOUNDING]	CY	1,275	18	22,950
35	860401	LIGHTING [ROUNDABOUT SAFETY LIGHTING SYSTEM]	LS	1	75,000	75,000
34	800300	CHAIN LINK FENCE [WITH CURB, PER DETAIL]	LF	50	62	3,100
33	839523	BARRIER POST [BOLLARD]	EA	4	1,200	4,800
32	152390A	RELOCATE ROADSIDE SIGN AND REPLACE POST	EA	2	200	400
31	566011	ROADSIDE SIGN - ONE POST	EA	49	200	9,800
30	840656	PAINT TRAFFIC STRIPE (2 COAT)	LF	780	1.10	<i>858</i>
29	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	4,000	1.40	5,600
28	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKINGS	SQFT	4,200	4	16,800

SCH. "A" SUBTOTAL One Million four hundred ten thousand six hindreds 1,410,608

"WORDS" eight dollars

BASE BID SCHEDULE "B": B9-0997

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
47	204022	PLANT (GROUP Z) (PALM TREE) [6 BTH]	EA	24	395	9,480
48	204022	PLANT (GROUP Z) (PALM TREE) [10 BTH]	EA	3	2,600	7.800
49	204002	PLANT (GROUP B) [5 GALLON SHRUB]	EA	200	31	6,200
50	208000	IRRIGATION SYSTEM [DRIP EMITTER SYSTEM EQUIPMENT, ASSEMBLIES, VALVES, AND PIPING (PHASE 1)]	LS	1	53,000	53,000
51	206851A	IRRIGATION CONTROLLER ASSEMBLY (CALSENSE) (INCLUDING ET GAGE, RAIN BUCKET, ANTENNA)	LS	1	25,000	25,000
52	860460A	LANDSCAPE LIGHTING AND SIGN ILLUMINATION [INCLUDING ALL CONDUIT, CONTACTS, RELAYS, AND CONDUIT TO SERVICE POINT]	LS	1	16,500	16,500
53	204099A	PLANT ESTABLISHMENT PERIOD [12 QUARTERS]	LS	1	60,000.00	60,000.00

SCH. "B" SUBTOTAL: One hundred seventy-seven thousand nine \$177,980 ITEM 47-53

WORDS" hundred eighty dollars

B3

PROPOSAL (Revised by Addendum #3)

BASE BID SCHEDULE "C": X1005

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
54	000003	RADAR DRIVER FEEDBACK DISPLAY ASSEMBLIES (2 EACH) AND WIRELESS COMMUNICATION EQUIPMENT	LS	1	81,000	81,000
55	000001	ITEM RELOCATED TO ALT. BID SCHEDULE "2"				
56	000001	ITEM RELOCATED TO ALT. BID SCHEDULE "2"				
57	000003	MISCELLANEOUS DIRECTED WORK	FA	1	100,000.00	100,000.00
58	000003	REPLACE EXISTING ROADSIDE SIGNS AND POSTS WITH NEW ROADSIDE SIGNS AND POSTS	EA	120	200	24,000
59	000003	MODIFY ANGLED PARKING FOR ADA COMPLIANCE (CT STD. A90A)	LS	1	3,500	3,500
60	000003	REMOVE EXISTING BLOCKWALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]	LF	90	37	3,330
61	518201	MASONARY BLOCK WALL [6' SLUMP BLOCK WALL W/ROLLED MORTAR CAP]	LF	90	140	12,600
62	000003	MAN GATE	EA	1	5,000	5 000

SCH. "C" SUBTOTAL: two hundred to	senty	nine	thousand	four h	under	229	430
ITEM 54-62		"WORDS	" Phion	ty dol	lars	• • •	
SUM OF BASE BIDS SCHEDULES A, B, and C							_

SUBTOTAL:		\$ <i>[,8]8,0]</i>
ITEM 1-62	"WORDS"	, ,

ALTERNATE BID SCHEDULE "1": B9-0997

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
63	000003	SOIL PREPARATION (PHASE 2)	LS	1	4,500	4,500
64	204011	PLANT (GROUP K) [24" BOX]	EA	5	500	2,500
65	204002	PLANT (GROUP B) [5 GALLON SHRUB]	EA	500	45	22 500
66	204002	PLANT (GROUP B) [5 GALLON VINE]	EA	33	48	1.584
67	206555	MODIFY IRRIGATION SYSTEM [REMOVE CAPS AND INSTALL DRIP EMITTERS (PHASE 2)]	LS	1	7,500	7,500

ALT. "1" SUBTOTAL:		<u>\$ 38,584</u>
ITEM 63-67	"WORDS"	,

PROPOSAL (Revised by Addendum #3)

ALTERNATE BID SCHEDULE "2": X1005

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRIC		TOTAL FIGURES)
68	000003	ABANDONMENT OF MONITORING WELL	EA	1	20,00	0 20	,000
69	000003	INSTALLATION OF MONITORING WELL	EA	1	70,000	5 76	0,000

ALT. "2" SUBTOTAL:		\$ 90,000
ITFM 68-69	"WORDS"	,

- Note 1: The Base Bid includes Schedule A, B and C. These schedules are separated for County use of allocated funds and for County billing purposes.
- Note 2: Alternate Bid Schedule "1" and "2" must be bid. However Alternate Bid Schedule "1" and "2" may or may not be selected for award after the review of received bid proposals.
- Note 3: Refer to Addendum #2, item #4 for revision of Special Provision Section 3-1.06 "Alternate Bid Schedules". The basis of the selection of the lowest bid shall be the lowest responsive and responsible bid for the sum of the Base Bid Schedules only and will not include the subtotal amounts of the Alternate Bid Schedules.

Accompanying this Bid is a certified check, cashier check or bid bond in an amount equal to at least 10 percent of the total bid.

The names of all persons interested in the foregoing Bid as principals are as follows:

IMPORTANT NOTICE If bidder or other interested person is a corporation, state legal name of corporation, also names of the president, secretary, treasurer and manager thereof; if a co-partnership, state true name of firm, also names of all individual co-partners composing firm; if bidder or other interested person is an individual, state first and last names in full.

more than before the art marriadal, each more and more man-
TRUE NAME OF BIDDER: Mamco, Inc a California Corporation
Elizabeth AlAbbasi- President, Marwan AlAbbasi- Secretary, Rumzi AlAbbasi- Vice President
By my signature on this Bid I certify, under penalty of perjury under the laws of the State of California, that the foregoing questionnaire and statements are true and correct and that the bidder has complied with the requirements of Section 8103 of the Fair Employment and Housing Commission Regulations (Chapter 5, Title 2 of the California Administrative Code). By my signature on this Bid I further certify, under penalty of perjury under the laws of State of California and the United States of America, that the Title 23 United States Code, Section 112 Non-Collusion Affidavit and Title 49 code of Federal Regulations, Part 29 Debarment and Suspension Certification are true and correct.
Date: 05/23/12 Rumzi AlAbbasi
PRINT NAME AND TITLE
Signature of Bidder
Vice President
TITLE
If the bidder is a corporation, attach the Corporate
Resolution which authorizes the signatory to
represent the Corporation)
NAME OF BIDDER Mamco, Inc.
BUSINESS P.O. BOX N.A.
CITY, STATE, ZIP N.A
BUSINESS STREET ADDRESS Riverside, CA 92504
(Please include even if P.O. Box used)
CITY, STATE, ZIP Riverside, CA 92504
TELEPHONE NO: AREA CODE (951) <u>776-9300</u>
FAX NO: AREA CODE (951) 776-0404
ELECTRONIC MAIL: Rumzi@alabbasi.biz
CONTRACTOR LICENSE NO. 883649

EXPIRATION DATE: September 30, 2012

LICENSE CLASSIFICATIONS: A&B

SUBCONTRACTORS:

The undersigned bidder herewith sets forth the name and location of the place of business of each subcontractor who will perform work or labor or render service to the general Contractor in or about the construction of the work or improvement in an amount in excess of one-half (1/2) of the one percent (1%) of the general Contractor's total bid or \$10,000 whichever is greater, and the portion of the work which will be done by each subcontractor as follows:

Subcontractor's	License	Place of	Description
Name / /	No.	Businesa , ,	of Work
Name Harger 215	-acr 1217/1/600	nor Aue Santalan	9- AC Paving
Haragenaiper als	134 1)10 War	a five out this	J- ACT aving
est of Contract	77:01 170 11	1011 to 0	92865
DI Tractic Spec. 8	<u> 1086 1058 W</u>	! Southern kve, Ovany	<i>Je</i> 27-32, 58-
,		,	Striping
1			015/11
Are fence 8016	74 727 D (d)	endora la luenti	9/744 26, 34, 44, 62-
		J. J. Harrison	
			Fencing, Sculpture
·			
1111 61 + 2	76 100 AA DA	-1724 (1/1	92307
Wellace Ind. Inc 5	16158 P.U.BOX	31073 Gode Valled	<u>/ 37-39, 46, 47-51,</u>
		,,,	53, 63-67
			53, 63-67
			Landscape and irrigation
	,		1. 92807
MSL tlec. 8224	50 4938 F	Palmative trak	20 35.45.52.54
mod died : voilei		come se monima o	Electrical
			Signing & St. ming
	· · · · · · · · · · · · · · · · · · ·		
·	Venezue	•	
	The second community of the se	A MILLION DE LA CONTRACTION DEL CONTRACTION DE LA CONTRACTION DE L	

Percent of work to be performed by sub-contractors: 33 % (Note: 50% of work required to be performed by general contractor)

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

Mamco, Inc.

, proposed

subcontractor All Listed Subcontractors , hereby certifies that
he has X , has not, participated in a previous contract
or subcontract subject to the equal opportunity clause, as required
by Executive Orders 10925, 11114, or 11246, and that, where
required, he has filed with the Joint Reporting Committee, the
Director of the Office of Federal Contract Compliance, a Federal
Government contracting or administering agency, or the former
President's Committee on Equal Employment Opportunity, all reports
due under the applicable filing requirement.
Mamaa Ina
Mamco, Inc.
(Company)
By: Rumzi AlAbbasi
By: Italian military
Vice President
(Title)
Date: 05/23/12

NOTE:

The bidder

The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFP 60-1.7(b) (1), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

DECLARATION

The bidder hereby declares under penalty of perjury that the bidder has ____, has not X been convicted within the preceding three years by a court of competent jurisdiction of any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100.

The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof.

Note:

The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided.

The above Statement is part of the Bid. Signing this Bid on the signature portion thereof shall also constitute signature of this Statement.

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

QUESTIONNAIRE

The Bidder shall complete, under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a Federal, State, or local government project because of a violation of law or a safety regulation?

Yes	•	No	Χ .

If the answer is yes, explain circumstances on a separate page.

COMPLIANCE WITH ORDERS OF NATIONAL LABOR RELATIONS BOARD STATEMENT

The Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a Federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a Federal court which orders the Contractor to comply with an order of the National Labor Relations Board.

NON-COLLUSION AFFIDAVIT

In accordance with Public Contract Code Section 7106, the bidder shall execute the Non-Collusion Affidavit that is a part of this Bid, as appropriate for the bidder's business category.

Non-Collusion Declaration

To be executed by bidder and submitted with bid.
(Title 23 United States Code Section 112 and Public Contract Code Section 7106)

The under	signed declares:					
I am the _ the party r	Vice Preside		(Title) of	Ма	mco, Inc	(Company),
company, The bidde sham bid. any bidde bidder ha conference	association, organized has not directly. The bidder has or anyone elses not in any manyone.	mization, or y or indirectly not directly to put in a unner, directly fix the bid property and the columns of t	corporation. y induced or or indirectly sham bid, or y or indirect rice of the bid	The bid solicite collude that are the tall that are the tall that are the tall the t	d is genuine and any other conspired to the conspired to	closed person, partnership, and not collusive or sham. r bidder to put in a false or d, connived, or agreed with refrain from bidding. The element, communication, or dder, or to fix any overhead,
or her bid relative the or to any anot pay, and Any person venture.	price of any bre ereto, to any corp member or agent my person or entition executing this imited liability that he or she had	akdown there poration, part thereof to early for such pudeclaration of company, 1	eof, or the co mership, com ffectuate a co irpose. on behalf of a imited liabili	ntents to pany, as allusive a bidder	hereof, or description, or sham bid that is a connership, or	or indirectly, submitted his livulged information or data organization, bid depository, I, and has not paid, and will orporation, partnership, joint any other entity, hereby his declaration on behalf of
	nder penalty of per is executed on	jury under the	applicable lav	vs that th	ne foregoing	is true and correct and that this
Ma	Y	(Month)	<u>23</u> (Da	y) of	2012	(Year),
at	Riverside		(City)	Califo	rnia	(State).
Signature	of Declarant:			_ ′		
Printed na	me of Declarant	Rumż	i AlAbbasi			
Name of B	sidder (Company): <u>Man</u>	nco, Inc.			·
Title or O	ffice: V	ice Preside	nt			
Note: Not	arization of signat eck box if attachn	ure required. nent is include	ed.			

CALIFORNIA ALL-PURPOSE TEDTIFICATE OF ACKNOWI FORMENT

CERTIFICATE OF	ACKNOWLEDGMENT
State of California	
County of Riverside	
On $\frac{5/23//2}{}$ before me, Rami M. Ala	abbasi, Notary Public ,
<i></i>	(Here insert name and title of the officer)
personally appeared Rumzi Alabbasi	
the within instrument and acknowledged to me the	idence to be the person(s) whose name(s)(is) are subscribed to hat (c) he/they executed the same in (is) her/their authorized on the instrument the person(s), or the entity upon behalf of int.
I certify under PENALTY OF PERJURY under the	he laws of the State of California that the foregoing paragraph
is true and correct.	
WITNESS my hand and official seal.	RAMI M. ALABBASI COMM. # 1859461 NOTARY PUBLIC - CALIFORNIA NEW PUBLIC - CALIF
Signature of Notary Public	My Comm. Expires July 30, 2013
ADDITIONAL O	PTIONAL INFORMATION
	INSTRUCTIONS FOR COMPLETING THIS FORM Any acknowledgment completed in California must contain verbiage exactly as
DESCRIPTION OF THE ATTACHED DOCUMENT	appears above in the notary section or a separate acknowledgment form must be properly completed and attached to that document. The only exception is if a document is to be recorded outside of California. In such instances, any alternative
(Title or description of attached document)	acknowledgment verbiage as may be printed on such a document so long as the verbiage does not require the notary to do something that is illegal for a notary in California (i.e. certifying the authorized capacity of the signer). Please check the document carefully for proper notarial wording and attach this form if required.
(Title or description of attached document continued)	V
Number of Pages Document Date	 State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment. Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
(Additional information)	• The notary public must print his or her name as it appears within his or her

CAPACITY CLAIMED BY THE SIGNER ☐ Individual (s)

☐ Corporate Officer

(Title)

- ☐ Attorney-in-Fact
- \Box Trustee(s)

 \square Partner(s)

☐ Other

- commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. he/she/they, is /are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
 - Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
 - Indicate title or type of attached document, number of pages and date.
 - Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document

This Page intentionally left Blank

This Page intentionally left Blank

DEBARMENT AND SUSPENSION CERTIFICATION

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person associated therewith in the capacity of owner, partner, director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;

has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency within the past 3 years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

Note: Providing false information may result in criminal prosecution or administrative sanctions.

The above certification is part of the Bid. Signing this Bid on the signature portion thereof shall also constitute signature of this Certification.

NONLOBBYING CERTIFICATION FOR FEDERAL-AID CONTRACTS

The prospective participant certifies, by signing and submitting this bid or bid, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or bid that he or she shall require that the language of this certification be included in all lower tier subcontracts, which exceed \$100,000 and that all such sub-recipients shall certify and disclose accordingly.

DISCLOSURE OF LOBBYING ACTIVITIES COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352

COLLEGE THE TOTAL TO DESCROOM HODE	TING ACITATION TOWNS TO BE DIDIO. 1905
Type of Federal 2. Status	of 3. Report Type:
	l Action:
A a. contract A a. Bid	A a. initial
	tial award b. material change
c. cooperative c. pos agreement	st-award
d. loan	For Material Change Only:
e. loan guarantee	yearquarter
f. loan insurance	date of last report
4. Name and Address of Reporting	5. If Reporting Entity in No. 4 is Subawardee,
Entity	
leads have	Enter Name and Address of Prime:
A Prime Subawardee	,
Tier , if known	•
Congressional District if known	Consucational District of Image
Congressional District, if known	Congressional District, if known
6. Federal Department/Agency:	7. Federal Program Name/Description:
	•
	CFDA Number, if applicable
8. Federal Action Number, if known:	9. Award Amount, if known:
	• • • • • • • • • • • • • • • • • • •
10. a. Name and Address of Lobby	b. Individuals Performing Services (including
Entity	· · · · · · · · · · · · · · · · · · ·
(If individual, last name,	address if different from No. 10a)
first name, MI)	(last name, first name, MI)
	(1dot name) 11150 mans) HI
(attach Continuation	Sheet(s) if necessary)
11. Amount of Payment (check all that	13. Type of Payment (check all that apply)
apply)	To. Tipe of reduction foreign care cine appril
\$ actual planned	Π a. retainer
accuar pramied	a. retainer b. one-time fee
12. Form of Payment (check all that	c. commission
apply):	C. COMMISSION
a. cash	d. contingent fee
b. in-kind; specify: nature	e deferred
value	f. other, specify

14. Brief Description of Services Perform Service, including	med or to be performed and Date(s) or
officer(s), employee(s), or member(s)	contacted, for Payment Indicated in
Item 11:	
(attach Continuation	Sheet(s) if necessary)
15. Continuation Sheet(s) attached:	No T
Yes	
16. Information requested through this form is	
authorized by Title 31 U.S.C. Section 1352.	Signature/
This disclosure of lobbying reliance was placed by the tier above when his	
transaction was made or entered into. This	Print Name: Rumzi AlAbbasi
disclosure is required pursuant to 31 U.S.C. 1352. This information will be	Title: Vice President
reported to Congress semiannually and will	
be available for public inspection. Any person who fails to file the required	Telephone No. $951.776.9300$ Date: $05/20/12$
person who fails to file the required disclosure shall be subject to a civil	23 RC
penalty of not less than \$10,000 and not more than \$100,000 for each such failure.	
	Authorized for Local Reproduction
Federal Hee Only.	Standard Form - LLL

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of covered Federal action or a material change to previous filling pursuant to title 31 U.S.C. section 1352. The filing of a form is required for such payment or agreement to make payment to lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress an officer or employee of Congress or an employee of a Member of Congress in connection with a covered Federal action. Attach a continuation sheet for additional information if the space on the form is inadequate. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

- Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome
 of a covered Federal action.
- 2. Identify the status of the covered Federal action.
- Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to the
 information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last,
 previously submitted report by this reporting entity for this covered Federal action.
- 4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the first tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
- 5. If the organization filing the report in Item 4 checks "Subawardee" then enter the full name, address, city, state and zip code of the prime Federal recipient. Include Congressional District, if known.
- Enter the name of the Federal agency making the award or loan commitment. Include at least one organization level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
- 7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.
- Enter the most appropriate Federal identifying number available for the Federal action identification in item 1 (e.g., Request for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant. or loan award number, the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
- For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in Item 4 or 5.
- 10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in item 4 to influenced the covered Federal action.
 - (b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a). Enter Last Name, First Name and Middle Initial (MI).
- 11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). Check all boxes that apply. If this is a material change report, enter the cumulative amount of payment made or planned to be made.
- 12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, specify the nature and value of the in-kind payment.
- 13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.
- 14. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to perform and the date(s) of any services rendered. Include all preparatory and related activity not just time spent in actual contact with Federal officials. Identify the Federal officer(s) or employee(s) contacted or the officer(s) employee(s) or Member(s) of Congress that were contacted.
- 15. Check whether or not a continuation sheet(s) is attached.
- 16. The certifying official shall sign and date the form, print his/her name title and telephone number.

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing instruction, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.

Local Agency Bidder - UDBE Commitment (Construction Contracts), Exhibit 15-G(1)

NOTE:	PLEASE REFER TO	INSTRUCTION	S ON THE REVERS	E SIDE OF
	nty of Riverside		Mecca, CA	
PROJECT DES	CRIPTION: Mecca Roundab	out		
TOTAL CONTR	ACT AMOUNT: \$ \$2,000,000	estimated		
	05/23/12			
BIDDER'S NA	ME: Mamco, Inc.	ı	•	
•	BE GOAL: 1.6%			
		T		1
CONTRACT	TTEM OF WORK AND DESCRIPTION	CERT. NO. OF UDBE	NAME OF UDBEs	DOLLAR AMOUNT
ПЕМ NO.	OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED	AND EXPIRATION DATE	(Must be certified on the date bids are opened - include UDBE address	UDBE
77	600 Grid	9076	Triumph Geo	\$0,40,000 R
		1070	V.O.BOX 5391 Fellerton	347 49000
2634.6	2 Fancing.	1042	Alt Fence	10,000
	J. J.		727 D. Glendora, jahre	ende
10138	(6000)	13832 Y	Bordinellasistic	15,000
-1 / /-			391 Willado Awalon	9
-				
		<u> </u>		
For Local A	Agency to Complete:		Total Claimed	
Local Agency Con	tract Number:		Participation	s 65,000
Federal Aid	Project Number:			,
n. t. 101				3.3
				%
Contract Award Da	ate:			
Local Agency certi	fies that all information is complete and accu	rate.		
	•			
İ		•	Signature of Bidder	Ì
Print Name	· Signature	Date	05/23/12 (951	776-9300
Local Agency Repr		Date		Code) Tel. No.
(Area Code) Teleph	nova Number	•	Rumzi AlAbbasi	
			Person to Contact	
For Caltran	s Keview:		(Please Type or Print)	
ł				
I			•	1
l				•
Print Name Caltrans Dis	Signature trict Local Assistance Enginee	Date	Local Agency Bidder - UDBE C	ommitment (Rev
			3/09)	i
<u></u>			, , , , , , , , , , , , , , , , , , , ,	<u></u>

Distribution:(1) Copy-Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of award. Failure to send a copy to the DLAE within 15 days of award may result in de-obligation of funds for this project. (2) Copy — Include in award package to Caltrans District Local Assistance. (3) Original — Local agency files.

INSTRUCTIONS - LOCAL AGENCY BIDDER-UDBE COMMITMENT (CONSTRUCTION CONTRACTS), EXHIBIT 15-G(1)

ALL BIDDERS:

PLEASE NOTE: It is the bidder's responsibility to verify that the UDBE(s) falls into one of the following groups in order to count towards the UDBE contract goal: 1) African Americans; 2) Asian-Pacific Americans; 3) Native Americans; 4) Women. This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must submitted and received as specified in the Special Provisions. Failure to submit the required UDBE commitment will be grounds for finding the bid nonresponsive

UDBE is a firm meeting the definition of a DBE as specified in 49 CFR and is one of the following groups:

- 1. African Americans.
- 2. Asian-Pacific Americans.
- 3. Native Americans.
- 4. Women.

The form requires specific information regarding the construction contract: Agency, Location, Project Description, Federal Aid Project Number (assigned by Caltrans-Local Assistance), Total Contract Amount, Bid Date, Bidder's Name, and Contract Goal.

The form has a column for the Contract Item Number (or Item No's) and Item of Work and Description or Services to be Subcontracted or Materials to be provided by UDBEs. The UDBE should provide a certification number to the Contractor and expiration date. The form has a column for the Names of UDBE Contractors to perform the work (who must be certified on the date bids are opened and include the UDBE address and phone number). Enter the UDBE prime's and subcontractors' certification numbers. Prime Contractors shall indicate all work to be performed by UDBEs including, if the prime is a UDBE, work performed by its own forces.

IMPORTANT: Identify all UDBE firms being participating in the project regardless of tier. Names of the First Tier UDBE Subcontractors and their respective item(s) of work listed should be consistent, where applicable, with the names and items of work in the "List of Subcontractors" submitted with your bid. Provide copies of the UDBEs' quotes, and if applicable, a copy of joint venture agreements pursuant to the Subcontractors Listing Law and the Special Provisions.

There is a column for the total UDBE dollar amount. Enter the Total Claimed UDBE Participation dollars and percentage amount of items of work submitted with your bid pursuant to the Special Provisions. (If 100% of item is not to be performed or furnished by the UDBE, describe exact portion of time to be performed or furnished by the UDBE.) See Section "Disadvantaged Business Enterprise (DBE)," of the Special Provisions (construction contracts); to determine how to count the participation of UDBE firms.

Exhibit 15-G (1) must be signed and dated by the person bidding. Also list a phone number in the space provided and print the name of the person to contact.

Local agencies should complete the Contract Award Date and Federal Share fields and verify that all information is complete and accurate before signing and sending a copy of the form to the District Local Assistance Engineer within 15 days of award. Failure to submit a completed and accurate form within the 15-day time period may result in the de-obligation of funds on this project.

District DBE Coordinator should verify that all information is complete and accurate. Once the information has been verified, the District Local Assistance Engineer signs and dates the form.

TO BE SUBMITTED AFTER BID CLOSING PER SPECIFICATIONS

UDBE INFORMATION—GOOD FAITH EFFORTS, EXHIBIT 15-H

The County of Riverside established an Under-utilized Disadvantaged Business Enterprise (UDBE) goal of 1.2% for this project. The information provided herein shows that a good faith effort was made.

Lowest, second lowest and third lowest bidders shall submit the following information to document adequate good faith efforts. Bidders should submit the following information even if the "Local Agency Bidder – UDBE Commitment" form indicates that the bidder has met the UDBE goal. This will protect the bidder's eligibility for award of the contract if the administering agency determines that the bidder failed to meet the goal for various reasons, e.g., a UDBE firm was not certified at bid opening, or the bidder made a mathematical error.

Submittal of only the "Local Agency Bidder – UDBE Commitment" form may not provide sufficient documentation to demonstrate that adequate good faith efforts were made.

The following items are listed in the Section entitled "Submission of UDBE Commitment" of the Special Provisions:

	Publications	Dates of Ad	vertisement					
B.	The names and dates of written notices sent to certified UDBEs soliciting bids for this project and the dates and methods used for following up initial solicitations to determine with certainty whether the UDBEs were interested (please attach copies of solicitations, telephone records, fax confirmations, etc.):							
	Names of	Date of Initial	Follow Up					
	UDBEs	Solicitation	Methods and					
_	Solicited		Dates					
-								
C.		ract work items (including those items i	firms, including, where appropriate, any normally performed by the bidder with its rticipation. It is the bidder's responsibility					

TO BE SUBMITTED AFTER BID CLOSING PER SPECIFICATIONS Items of Work Percentage Of **Bidder Normally** Breakdown of Items Amount Performs Item (2)

	(Y/N)	Contract
the UDBEs, the firms selected	for that work (please attach copies of qu	
		asons for the bidder's rejection of the
Names, addresses and phone n	444	above:
Efforts made to assist interested assistance or information relate	UDBEs in obtaining bonding, lines of ed to the plans, specifications and re-	credit or insurance, and any technical quirements for the work which was
assistance or services, excluding the prime contractor or its affili	g supplies and equipment the UDBE su ate:	bcontractor purchases or leases from
The names of agencies, organizausing UDBE firms (please attact	utions or groups contacted to provide as	sistance in contacting, recruiting and
Name of Agency/Organization	Method/Date of Contact	Results
	•	use additional sheets if necessary):
	the UDBEs, the firms selected price difference for each UDB. Names, addresses and phone in UDBEs: Names, addresses and phone in UDBEs: Efforts made to assist interested assistance or information relat provided to UDBEs: Efforts made to assist interested assistance or services, excluding the prime contractor or its affiliation of the prime in the prime contractor or its affiliation upon the prime contractor or its affiliation upon the prime contractor or its affiliation. The names of agencies, organization upon the prime of Agency/Organization	The names, addresses and phone numbers of rejected UDBE firms, the UDBEs, the firms selected for that work (please attach copies of querice difference for each UDBE if the selected firm is not a UDBE: Names, addresses and phone numbers of rejected UDBEs and the re UDBEs: Names, addresses and phone numbers of firms selected for the work Refforts made to assist interested UDBEs in obtaining bonding, lines of assistance or information related to the plans, specifications and re provided to UDBEs: Efforts made to assist interested UDBEs in obtaining necessary equipassistance or services, excluding supplies and equipment the UDBE suthe prime contractor or its affiliate: The names of agencies, organizations or groups contacted to provide as using UDBE firms (please attach copies of requests to agencies and any page download, etc.): Name of Method/Date of Agency/Organization Method/Date of Agency/Organization

TO BE SUBMITTED AFTER BID CLOSING PER SPECIFICATIONS

Local Agency Bidder- DBE Information (Construction Contracts), Exhibit 15-G(2) (Inclusive of all DBEs including the UDBEs listed at bid proposal)

NOTE:	PLEASE REFER	≀ TO	INSTRUCTION	NS ON T	HE REVERS	E SIDE OF	
AGENCY: Cour	nty of Riverside		LOCATI	ION:			
PROJECT DESC	CRIPTION:						
TOTAL CONTRA	ACT AMOUNT: \$						
BID DATE:							
	NE:						
						 	
CONTRD ACT	ITEM OF WORK AND DES	NOLLation	DBE Cert No	NAME OF I	DRFe	DOLLAR AMOUNT	
CONTRACT ITEM NO.	OR SERVICES TO BE SUBCONTRACTED OR MA TO BE PROVIDED		AND EXPIRATION	(Must be cen	rtified on the date bids include DBE address		
		-					
	-			1		-	
				1			
			 				
							
				+			
		·					
ľ	Agency to Complete:				al Claimed ticipation	\$	
	Project Number:						
Federal Share:			· · · · · · · · · · · · · · · · · · ·	1 mag 201 F. T. T.		%	
Contract Award D	Date:		-				
Local Agency certi is complete and ac	tifies that the DBE certification(s	i) has been ve	erified and all information	a F	_		
is winpow and a	Ulau.		•	Signatu	ure of Bidder		
Print Name Signature Local Agency Representative			Date	Date	Date (Area Code) Tel. No.		
(Area Code) Telepi	hone Number:		· · · · · · · · · · · · · · · · · · ·		to Contact	_	
For Caltran	s Review:			(Flease	e Type or Print)	,	
Print Name Caltrans Dis	Sign strict Local Assistance	nature ce Engine	Date	Local Ag	gency Bidder DBE 3/09)	Information (Rev	

Distribution:(1) Copy-Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract execution. Failure to send a copy to the DLAE within 15 days of contract execution may result in deobligation of funds for this project. (2) Copy - Include in award package to Caltrans District Local Assistance. (3) Original - Local agency files.

INSTRUCTIONS - LOCAL AGENCY BIDDER- DBE INFORMATION (CONSTRUCTION CONTRACTS), EXHIBIT 15-G(2)

SUCCESSFUL BIDDER:

The form requires specific information regarding the construction contract: Agency, Location, Project Description, Federal Aid Project Number (assigned by Caltrans-Local Assistance), Total Contract Amount, Bid Date, Bidder's Name, and Contract Goal.

The form has a column for the Contract Item Number (or Item No's) and Item of Work and Description or Services to be Subcontracted or Materials to be provided by DBEs. The DBE should provide a certification number to the Contractor and expiration date. The DBE Contractors should notify the Contractor in writing with the date of the decertification if their status should change during the course of the contract. The form has a column for the Names of DBE certified Contractors to perform the work (must be certified on the date bids are opened and include DBE address and phone number). Enter DBE prime and subcontractors certification number. Prime Contractors shall indicate all work to be performed by DBEs including work performed by its own forces if a DBE.

IMPORTANT: Identify all DBE firms participating in the project—including all UDBEs listed on the UDBE Commitment form (Exhibit 15G(1)), regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed should be consistent, where applicable, with the names and items of work in the "List of Subcontractors" submitted with your bid.

There is a column for the total DBE dollar amount. Enter the Total Claimed DBE Participation dollars and percentage amount of items of work submitted with your bid pursuant to the Special Provisions. (If 100% of item is not to be performed or furnished by the DBE, describe exact portion of time to be performed or furnished by the DBE.) See Section "Disadvantaged Business Enterprise (DBE)" of the Special Provisions (construction contracts); to determine how to count the participation of DBE firms.

Exhibit 15-G (2) must be signed and dated by the successful bidder. Also list a phone number in the space provided and print the name of the person to contact.

Local agencies should complete the Contract Award Date, Federal Share, Contract and Project Number fields, and verify that all information is complete and accurate before signing and sending a copy of the form to the District Local Assistance Engineer within 15 days of contract execution. Failure to submit a completed and accurate form within the 15-day time period may result in the de-obligation of funds on this project.

District DBE Coordinator should verify that all information is complete and accurate. Once the information has been verified, the District Local Assistance Engineer signs and dates the form.

TO BE SUBMITTED AFTER BID CLOSING PER SPECIFICATIONS

Attachment "A" Local Agency Bidder DBE information

Bidder information shall be furnished, using this form, for each supplier, trucking firm and sub-contract bid / proposal that the apparent low bidder received pertaining to the referenced project, whether or not the bidding supplier, trucking firm or sub-contractor was awarded work by the apparent low bidder, and whether or not the bid / proposal was solicited by the apparent low bidder. This information shall be submitted by the apparent low bidder as an attachment to the completed "Local Agency Bidder DBE information" form. Use additional sheets if necessary.

BIDS RECEIVED BY APPARENT LOW BIDDER

Type of Work	Name and Address of Bidding firm	Certifie d DBE (Yes or No)	Last Year's Gross Receipts (a)	Age of Firm (Years
			· · · · · · · · · · · · · · · · · · ·	
·			·	
	· · · · · · · · · · · · · · · · · · ·			

(a) Required for each Federal-aid contract, in conformance with 49 CFR 26, in establishing annual DBE goals. Indicate approximate amount: (1) if under \$1 Million (2) if between \$1 Million and \$5 Million (3) if greater than \$5 Million.

Iran Contracting Act (Public Contract Code sections 2200-2208)

Prior to bidding on, submitting a proposal or executing a contract or renewal for a County of Riverside contract for goods or services of \$1,000,000 or more, a Contractor must either:

- a) Certify it is not on the current list of persons engaged in investment activities in Iran created by the California Department of General Services ("DGS") pursuant to Public Contract Code section 2203(b) and is not a financial institution extending twenty million dollars (\$20,000,000) or more in credit to another person, for 45 days or more, if that other person will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS; or
- b) Demonstrate it has been exempted from the certification requirement for that solicitation or contract pursuant to Public Contract Code section 2203(c) or (d).

To comply with this requirement, please insert your Contractor or financial institution name and Federal ID Number (if available) and complete one of the options below. Please note: California law establishes penalties for providing false certifications, including civil penalties equal to the greater of \$250,000 or twice the amount of the contract for which the false certification was made; contract termination; and three-year ineligibility to bid on contracts. (Public Contract Code section 2205.)

Option #1 - Certification

I, the official named below, certify I am duly authorized to execute this certification on behalf of the vendor/financial institution identified below, and the vendor/financial institution identified below is <u>not</u> on the current list of persons engaged in investment activities in Iran created by DGS and is not a financial institution extending twenty million dollars (\$20,000,000) or more in credit to another person/vendor, for 45 days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

Contractor Name/Financial Institution (I	Printed) Mamc	o, Inc	Federal ID Number (or n/a) 72-1535984
By (Authorized Signature)			-
Printed Name and Title of Person Signing	Rumzi AlAb	basi	
Date Executed 05/23/12	Executed in	Riverside, CA	

Option #2 - Exemption

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a Contractor/financial institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on, submit a proposal for, or enters into or renews, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please fill out the information below, and attach documentation demonstrating the exemption approval.

Contractor Name/Financial Institution (Printed)		Federal ID Number (or n/a)		
By (Authorized Signature)				
Printed Name and Title of Person Signir	ng .			
Date Executed	Executed in			

V.12/11 B24



COUNTY OF RIVERSIDE

TRANSPORTATION AND LAND MANAGEMENT AGENCY



Juan C. Perez, P.E., T.E. Director of Transportation

Transportation Department

ADDENDUM NUMBER 1

Dated April 24, 2012

to the Specifications and Contract Documents for the construction of

Mecca Roundabout
Street Improvement Project
At 4th Street and Hammond Road
County of Riverside

Project No. B9-0997 Federal Aid No. CML-5956(188)

Bids Due:

Wednesday, May 16, 2012; 2:00 PM 14th Street Transportation Annex 3525 14th Street; Riverside, CA 92501 (951) 955-6780

This Addendum is issued pursuant to Section 3-1.04 of the Contract Document for the referenced project. This Addendum is issued as a supplement to the specifications and special provisions for the referenced project. Any revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signature page to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

www.tlma.co.riverside.ca.us/trans/con_bid_advertisements.html

MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS:

Item 1:	Revised Notice to Contractors.
	Refer to "County of Riverside Notice to Contractors" on page 1 and 2. Delete and
	replace these pages with the revised "Notice to Contractors" issued with this addendum
	as Attachment "A".

Prepared by:

Joel Jimenez, PE; Senior Civil Engineer; Contracts/Bidding Unit

JRJ:jrj:sb

Addendum no. XX No. 2
Mecca Roundabout Street Improvements Project
Project Nos. B9-0997 & X1005, Federal Aid No. CML-5956(188)
May 10, 2012
Page 11 of 12

Recommended by:

Catherine M. Wampler, PE County Project Manager

Concurrence:

Khalid Nasim, PE

Engineering Division Manager

Acknowledged:

(Contractor

5/9/12

Date:

JRJ:jrj:sb

Addendun	1 по. 3				
Mecca Ro	undabout S	treet Impr	ovements Pr	rojec	at .
Project No	s. B9-0997	& X1005,	Federal Aid	No.	CML-5956(188)
May 15, 20)12	·			` '
Page 5 of	5				

Recommended by:

Catherine M. Wampler, PE
County Project Manager

Concurrence:

(Qum 5/15/12

Khalid Nasim, PE

Engineering Division Manager

Acknowledged:

JRJ:jrj:sb

.....

(Contractor

Date:



Corporate Resolution to Execute Contracts

At a meeting of the corporation today, after considerable discussion, the following resolution was moved, seconded, and unanimously adopted;

Resolved that any of the following persons, Marwan AlAbbasi, Elizabeth AlAbbasi, or Rumzi M. AlAbbasi be; and they hereby are, authorized without further authorization of the board of directors to enter into and execute on behalf of the corporation any and all contracts to do corporate business for Mamco, Inc.

In witness whereof, I have hereunto set my hand as such secretary and affixed the corporate seal of said corporation this 8th day of March, 2011.

AUTHORIZED SIGNATURES

Marwan S AlAbhasi

Elizabeth AlAbbasi

Rumzi M. AlAbbasi

- Marwan S. Alabbasi- Secretary

Local Agency Bidder - UDBE Commitment (Construction Contracts), Exhibit 15-G(1)

NOTE:	PLEASE REFER TO	INSTRUCTION	S ON THE REVERS	E SIDE OF		
AGENCY:_County of RiversideLOCATION:4TH STREET & HAMMOND RD, MECCA						
PROJECT DESCRIPTION: MECCA ROUNDABOUT CONSTRUCTION						
	TOTAL CONTRACT AMOUNT: \$1,818,018.00					
	BID DATE: 05/23/12					
		······································				
	BIDDER'S NAME MAMCO, INC.					
CONTRACT UDB	E GOAL: 1.6%					
CONTRACT ITEM NO.	TTEM OF WORK AND DESCRIPTION OR SERVICES TO BE	CERT. NO. OF UDBE AND EXPIRATION	NAME OF UDBES (Must be certified on the date bids	DOLLAR AMOUNT		
HEM NO.	. I	DATE	are opened - include UDBE address and phone number)	UDBE		
10 & 11	Supplier of Geotextile	9076-10/1/13	Triumph Geo-Synthetics	\$22,163.40		
	and visqueen plastic		PO Box 5391			
26.24.62			Fullerton, CA 92838			
26, 34, 62	Subcontractor for fencing & MBGR	34153-12/15/14	ACE Fence Company	\$9,650.00		
	MDGK		727 N. Glendora Ave. La Puente, CA 91744			
3, 4, 6 & 8	Street Sweeping & Trucking	20227 05/20/15	Pordon Trucking Inc	\$15,000.00		
0, 1, 0 00	Street Sweeping & Trucking	36327-03/26/13	3810 Wacher Dr.	\$15,000.00		
			Mira Loma, CA 91752			
For Local A	gency to Complete:		Total Claimed			
Local Agency Contr	act Number: <u>139-0997</u>		Participation	\$ 46,813.40		
Federal Aid P	roject Number: CDL-5950	(188)				
				2.4%		
Federal Share:				%		
Contract Award Dat	ë:	·		7		
ocal Agency certific	es that all information is complete and accu	rate.	///			
•	•					
			Signature of Bidder			
STAN DEA	Signature S	7-3-12	05/23/12 (951	776-9300		
rint Name ocal Agency Repres		Date		Code) Tel. No.		
were vigority techniques and				00007 101. 110.		
Area Code) Telepho			Rumzi AlAbbasi			
for Caltrans	Review:		Person to Contact (Please Type or Print)	l		
		į				
		ł		į		
Print Name	Signature	Date				
Caltrans Dist	rict Local Assistance Enginee		local Agency Bidder - UDBE C 1/09)	ommitment (Rev		
				1		

Distribution: (1) Copy-Fax or scan a copy to the Caltrans District Local Assistance Engineer (DIAE) within 15 days of award. Failure to send a copy to the DIAE within 15 days of award may result in de-obligation of funds for this project. (2) Copy — Include in award package to Caltrans District Local Assistance. (3) Original — Local agency files.

<u>Local Agency Bidder- DBE Information (Construction Contracts), Exhibit 15-G(2)</u> (Inclusive of all DBEs including the UDBEs listed at bid proposal)

PROJECT DESCRIPTION: MECCA ROUNDABOUT CONSTRUCTION TOTAL CONTRACT AMOUNT: \$_\$1,818,018.00 BID DATE: 05/23/12 BIDDER'S NAME: MAMCO, INC.	ET & HAMMOND RD, MECCA DOLLAR AMOUNT DOES
PROJECT DESCRIPTION: MECCA ROUNDABOUT CONSTRUCTION TOTAL CONTRACT AMOUNT: \$_\$1,818,018.00 BID DATE: 05/23/12 BIDDER'S NAME: MAMCO, INC.	DOLLAR AMOUNT DRE
TOTAL CONTRACT AMOUNT: \$_\$1,818,018.00 BID DATE: 05/23/12 BIDDER'S NAME: MAMCO, INC.	n the date bids DRE
BID DATE: 05/23/12 BIDDER'S NAME: MAMCO, INC.	n the date bids DRE
BIDDER'S NAME: MAMCO, INC.	n the date bids DRE
	n the date bids DRE
	n the date bids DRE
	n the date bids DRE
KYCNED ACE BEEL OF WORK AND DECORPORAL BAR A	n the date bids DRE
CONTRACT ITEM OF WORK AND DESCRIPTION DEE Cert. No. NAME OF DBES ITEM NO. OR SERVICES TO BE AND EXPIRATION (Must be certified or	
SUBCONTRACTED OR MATERIALS DATE are opened - include	DDC 800ress
TO BE PROVIDED and phone number)	
10 & 11 Supplier of Geotextile 9076-10/1/13 Triumph Geo-	
and visqueen plastic PO Box 5391	\$22,163.40
Fullerton, CA	92838
26, 34, 62 Subcontractor for fencing & 34153-12/15/14 ACE Fence Co	
MBGR 727 N. Glend	
La Puente, CA	91744
3, 4, 6 & 8 Street Sweeping & Trucking 38327-05/28/15 Borden Truck	
3810 Wacher	
Mira Loma, C	A 91752
For Local Agency to Complete:	
ocal Agency Contract Number: <u>B9-0997</u> Total Cla	
ederal Aid Project Number: CTL-5954 (188)	
<u>Ent-5956 (188)</u>	
ederal Share;	2.4%
	%
ontract Award Date:	
ocal Agency certifies that the DBE certification(s) has been verified and all information	
complete and accurate.	
Signature of	Didde
Jagrature of	
STAN DERY Atarle Da 7.3.12 5/29/12	(951) 776-9300
int Name Signature O Date Date	(Area Code) Tel. No.
cal Agency Representative	haai
rea Code) Telephone Number:	
or Caltrans Review: Person to Cor (Please Type	
A Calif and Mexical:	···,
	1
	Ī
rint Name Signature Date Local Agency Bi altrans District Local Assistance Engineer	dder DBE Information (Rev
	3/09)

Distribution:(1) Copy-Fax or scan a copy to the Caltrans District Local Assistance Engineer (DIAE) within 15 days of contract execution. Failure to send a copy to the DIAE within 15 days of contract execution may result in deobligation of funds for this project. (2) Copy - Include in award package to Caltrans District Local Assistance. (3) Original - Local agency files.

Bid Bond

13		DIC	ропа
Recitals:	Mamco, Inc.		"Contractor", has submitted
his/he		nty of Rive	rside, "County", for the construction of public work for
Mecc	a Roundabout Street Improv	vements Pi	oject at 4th Street and Hammond Road, Project No.
			accordance with a Notice Inviting Bids from the County.
	lelphia Indemnity Insurance Compa		a Pennsylvania
corpo	ration, hereafter called "Surety	", is the su	rety of this bond.
Agreeme	nt:		
We, Cont	ractor as Principal and Surety	as Surety, j	ointly and severally agree and state as follows:
1. The au	mount of the obligation of this	bond is 109	% of the amount of the Contractor's Proposal, including
	ternates, and inures to the bene		
2. This E	Sond is exonerated by (1) Coun	ty rejecting	said Proposal or, in the alternate, (2) if said Proposal is
			and furnishes the Bonds as agreed to in its Proposal,
			r the recovery of loss, damage and expense of County
	ge and expense are specified in		greed to in its Proposal. Some types of possible loss,
			es that its obligations hereunder shall in no way be
impair	red or affected by any extension	of time wi	thin which County may accept the Proposal and waives
	of any such extension.		,
4. This B	ond is binding on our heirs, ex	xecutors, a	lministrators, successors and assigns.
D . 1			
	/lay 22, 2012		
Signatures).		
Philadelphia	a Indemnity Insurance Company		Mamco, Inc.
72	0 0 = 500		
By: Lele	hely C. Kheley	LLY By:	
	elle C. Rheauit		area Parishal
Title:	Attorney in Fact	Title:	
	"Surety"		"Contractor"
STATE O	P		CUDETUR ACUMONI PROPARTE
COUNTY	OF	}	ss. SURETY'S ACKNOWLEDGEMENT
On		bef	ore me.
personally	appeared,		known to me, or proved to me on the basis of
satisfactory	evidence, to be the person who	ose name is	known to me, or proved to me on the basis of subscribed to the within instrument and acknowledged
to me that	he/she executed the same in h	is/her auth	orized capacities, and that by his/her signature on the
instrument	the person, or the entity upon	behalf of w	hich the person acted, executed the instrument.
TUTTATEOO	man hand and afficient soul		
MATTIADO	my hand and official seal.	SEE A	TTACHED NOTARY ACKNOWLEDGMENT
		-	
Signature o	f Notary Public		Notary Public (Seal)

Note: This Bond must be executed by both Contractor and Surety with corporate seal affixed. All signatures must be notarized. (Attach acknowledgements).

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT State of California County of __Orange On May 22, 2012 before me, Rhonda C. Abel, Notary Public Here Insert Name and Title of the Officer Rachelle C. Rheault Name(s) of Signer(s) personally appeared ___ who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/ave subscribed to the within instrument and acknowledged to me that Hé/she/they executed the same in Wis/her/WWW authorized capacity(les), and that by littl/her/thelf signature(s) on the RHONDA C. ABEL SCOMM. # 1868284 NOTARY PUBLIC - CALIFORNIA DO COLLINTY instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. ORANGE COUNTY COMM. EXPIRES OCT. 16, 2013 I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct. WITNESS my hand and official seal. Signature S Place Notary Seel Above · OPTIONAL Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document. **Description of Attached Document** Title or Type of Document: ___ Document Date: _____ Number of Pages: ___ Signer(s) Other Than Named Above: _ Capacity(ies) Claimed by Signer(s) Signer's Name: ___ Signer's Name: ☐ Individual ☐ Individual ☐ Corporate Officer — Title(s): ☐ Corporate Officer — Title(s): _ ☐ Partner — ☐ Limited ☐ General ☐ Partner — ☐ Limited ☐ General HT FHUMBPRI) OF SIGNER Attorney in Fact OF SIGNER ☐ Attorney in Fact Top of thumb here Top of thumb here ☐ Trustee ☐ Trustee □ Guardian or Conservator ☐ Guardian or Conservator ☐ Other: __ Other: _

© 2007 National Notary Association • 9350 De Soto Ave., P.O. Box 2402 • Chetsworth, CA. 91313-2402 • www.NationalNotary.org | Item #5907 | Recriter: Call Toll-Free 1-800-878-6827

Signer is Representing:_

Signer is Representing:



PHILADELPHIA INDEMNITY INSURANCE COMPANY

231 St. Asaph's Rd., Suite 100 Bala Cynwyd, PA 19004-0950 Power of Attorney

KNOW ALL PERSONS BY THESE PRESENTS: That PHILADELPHIA INDEMNITY INSURANCE COMPANY (the Company), a corporation organized and existing under the laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint: Jay P. Freeman, Paniela McCarthy, Cynthia J. Young, Laurie B. Druck, Rachelle C. Rheault, Jeri Apodaca and Rhonda C. Abel OF Alliant Insurance Services, Inc.

Its true and lawful Attorney (s) in fact with full authority to execute on its behalf bonds, undertakings, recognizances and other contracts of indemnity and writings obligatory in the nature thereof, issued in the course of its business and to bind the Company thereby, in an amount not to exceed \$5,000,000.00.

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of PHILADELPHIA INDEMNITY INSURANCE COMPANY at a meeting duly called the 11th day of July, 2011.

RESOLVED:

That the Board of Directors hereby authorizes the President or any Vice President of the Company to: (1) Appoint Attorney(s) in Fact and authorize the Attorney(s) in Fact to execute on behalf of the Company bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof and to attach the seal of the Company thereto; and (2) to remove, at any time, any such Attorney-in-Fact and revoke the authority given. And, be it

FURTHER RESOLVED:

That the signatures of such officers and the scal of the Company may be affixed to any such Power of Attorney or certificate relating thereto by facsimile, and any such Power of Attorney so executed and certified by facsimile signatures and facsimile seal shall be valid and biding upon the Company in the future with the respect to any bond or undertaking to which it is attached.

IN TESTIMONY WHEREOF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND ITS CORPORATE SEALTO BE AFFIXED BY ITS AUTHORIZED OFFICE THIS 18TH DAY OF JULY, 2011.



President G. Maglure

Christopher J. Maguire

President Philadelphia Indemnity Insurance Company, a Pennsylvania Corporation.

On this 18TH day of July 2011, before me came the individual who executed the preceding instrument, to me personally known, and being by me duly sworn said that he is the therein described and authorized officer of the PHILADELPHIA INDEMNITY INSURANCE COMPANY; that the seal affixed to said instrument is the Corporate seal of said Company; that the said Corporate Seal and his signature were duly affixed.

COMMONWEALTH OF PENNSYLVANIA

Notadal Saal

Kimberly A. Kessteski, Notary Public

Lovar Marion Twp., Monigomery County

My Commission Expires Dec. 19, 2012

Mamber, Pannsylvania Association of Notadaa

Nothry Public

I, Craig P. Keller, Executive Vice President, Chief Financial Officer and Secretary of PHILADELPHIA INDEMNITY INSURANCE COMPANY, do herby certify that the foregoing resolution of the Board of Directors and this Power of Attorney issued pursuant thereto on this 18TH day of July 2011are true and correct and are still in full force and effect. I do further certify that Christopher J. Maguire, who executed the Power of Attorney as President, was on the date of execution of the attached Power of Attorney the duly elected President of PHILADELPHIA INDEMNITY INSURANCE COMPANY,

MAY 2 2 2012

Craig P. Keller

Executive Vice President, Chief Financial Officer & Secretary

CALIFORNIA ALL-PURPOSE

CERTIFICATE OF	CACKNOWLEDGMENT
State of California	
County of Riverside	
On before me, Rami M. Ala	bhhasi Natary Dublia
oli 4709// before me, Kalli M. Ala	(Here insert name and title of the officer)
personally appeared Rumzi Alabbasi	
personally appeared Administrational	
the within instrument and acknowledged to me the	dence to be the person(s) whose name(s)(is)are subscribed to hat (ie/he/they executed the same in (iis)her/their authorized) on the instrument the person(s), or the entity upon behalf of it.
I certify under PENALTY OF PERJURY under the is true and correct.	he laws of the State of California that the foregoing paragraph
WITNESS my hand and official seal.	RAMI M. ALABBASI COMM. # 1859461 NOTARY PUBLIC - CALIFORNIA SIVERSIDE COUNTY My Comm. Expires July 30, 2013
Signature of Notary Public	(Interest Seal)
ADDITIONAL O	PTIONAL INFORMATION
	INSTRUCTIONS FOR COMPLETING THIS FORM Any acknowledgment completed in California must contain verbiage exactly as
DESCRIPTION OF THE ATTACHED DOCUMENT	appears above in the notary section or a separate acknowledgment form must be properly completed and attached to that document. The only exception is if a document is to be recorded outside of California. In such instances, any alternative
(Title or description of attached document)	acknowledgment verbiage as may be printed on such a document so long as the verbiage does not require the notary to do something that is illegal for a notary in California (i.e. certifying the authorized capacity of the signer). Please check the
(Title or description of attached document continued)	document carefully for proper notarial wording and attach this form if required.
Number of Pages Document Date	 State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment. Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
(Additional information)	• The notary public must print his or her name as it appears within his or her

CAPACITY CLAIMED BY THE SIGNER ☐ Individual (s) ☐ Corporate Officer (Title) Partner(s) Attorney-in-Fact Trustee(s) ☐ Other

- commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. he/she/they, is /are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
 - Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
 - Indicate title or type of attached document, number of pages and date.
 - Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- · Securely attach this document to the signed document

Company Profile

PHILADELPHIA INDEMNITY INSURANCE COMPANY

ONE BALA PLAZA SUITE 100 BALA CYNWYD, PA 19004 800-564-7766

Agent for Service of Process

NANCY FLORES, C/O CT CORPORATION SYSTEM 818 WEST SEVENTH STREET LOS ANGELES, CA 90017

<u>Unable to Locate the Agent for Service of Process?</u>

Reference Information

NAIC #:

18058

NAIC Group #:

3098

California Company ID #:

3576-6

Date authorized in California:

January 27, 1993

License Status:

UNLIMITED-NORMAL

Company Type:

Property & Casualty

State of Domicile:

PENNSYLVANIA

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the glossary.

AUTOMOBILE

BOILER AND MACHINERY

BURGLARY

FIRE

LIABILITY

MARINE

MISCELLANEOUS

PLATE GLASS

SPRINKLER

SURETY



COUNTY OF RIVERSIDE

TRANSPORTATION AND LAND MANAGEMENT AGENCY



Juan C. Perez, P.E., T.E. Director of Transportation

Transportation Department

ADDENDUM NUMBER 1

Dated April 24, 2012

to the Specifications and Contract Documents for the construction of

Mecca Roundabout
Street Improvement Project
At 4th Street and Hammond Road
County of Riverside

Project No. B9-0997 Federal Aid No. CML-5956(188)

Bids Due:

Wednesday, May 16, 2012; 2:00 PM 14th Street Transportation Annex 3525 14th Street; Riverside, CA 92501

(951) 955-6780

This Addendum is issued pursuant to Section 3-1.04 of the Contract Document for the referenced project. This Addendum is issued as a supplement to the specifications and special provisions for the referenced project. Any revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signature page to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

www.tlma.co.riverside.ca.us/trans/con_bid_advertisements.html

MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS:

Item 1:	Doulood Notice to Co		
iteiii i.	Revised Notice to Co		
	Refer to "County of R	Riverside Notice to Contractors" on page	1 and 2. Delete and
	replace these pages wi	ith the revised "Notice to Contractors" issue	d with this addendum
	as Attachment "A".		***
Prepared	hv:	1 Imina	
rrepared		enior Civil Engineer; Contracts/Bidding Unit	
Acknowle	dged:	Date:	
	(Cor	ntractor)	

JRJ:jrj:sb

COUNTY OF RIVERSIDE NOTICE TO CONTRACTORS

Sealed proposals will be received at the Riverside County Transportation Department, 14th Street Transportation Annex, 3525 14th Street, Riverside, California 92501, telephone (951) 955-6780 until 2:00 pm on Wednesday May 16, 2012 at which time they will be publicly opened at said address, for construction in accordance with the specifications therefore, to which special reference is made, as follows: County of Riverside.

MECCA ROUNDABOUT STREET IMPROVEMENTS PROJECT AT 4TH STREET AND HAMMOND ROAD

PROJECT NO. B9-0997 **FEDERAL AID NO. CML - 5956(188)**

The UDBE Contract goal is 1.6 %.

A pre-bid meeting is scheduled for 2:15 pm on Wednesday May 2, 2012, at the County of Riverside Transportation Department, 3525 14th Street, Riverside, California 92501. This meeting is to inform bidders of project requirements and subcontractors of subcontracting and material supply opportunities. Bidder's attendance at this meeting is not mandatory.

THIS PROJECT IS SUBJECT TO THE "BUY AMERICA" PROVISIONS OF THE SURFACE TRANSPORTATION ASSISTANCE ACT OF 1982 AS AMENDED BY THE INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT OF 1991.

Bids are required for the entire work described herein. The Contractor shall possess a current and active State of California Class "A" Contractor's license at the time this contract is awarded. The successful bidder shall furnish a payment bond and a performance bond.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code, Section 12990.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be communicated as a bidder inquiry, in writing, prior to bid opening. Any such inquiries or questions, submitted after bid opening, will not be treated as a bid protest. Technical questions should be directed to the office of the County of Riverside Transportation Department, 3525 14th Street, Riverside, CA 92501, telephone (951) 955-6780, electronic mail: irjimenez@rctlma.org.

Plans and specifications may be obtained for a NONREFUNDABLE FEE OF \$40 PER SET, and are available at 3525 14th Street, Riverside, CA 92501.

Engineering Estimate

\$ 1,800,000 - \$ 2,102,000

Bid Bond

10%

Performance Bond Payment Bond

100%

100%

Working Days

http://www.rctlma.org/trans/bidadvertisements.html

The County of Riverside affirms that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation.

The County of Riverside, in accordance with Title IV of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Commerce (15 C.F.R., Part 8), issued pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on the grounds of race, color, or national origin.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates, in the county, or counties, in which the work is to be done have been determined by the Director of the California Department of Industrial Relations. These wages are set forth in the General Prevailing Wage Rates for this project, available from the California Department of Industrial Relations' Internet web site at http://www.dir.ca.gov/DLSR/PWD. The Federal minimum wage rates for this project as predetermined by the United States Secretary of Labor are set forth in the bid book and in copies of this book that may be examined at the offices described above where project plans, special provisions, and bid forms may be seen. Addenda to modify the Federal minimum wage rates, if necessary, will be issued to holders of bid book. Future effective general prevailing wage rates which have been predetermined and are on file with the California Department of Industrial Relations are referenced but not printed in the general prevailing wage rates.

Attention is directed to the Federal minimum wage rate requirements in the bid book. If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the general prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay not less than the higher wage rate. The Department will not accept lower State wage rates not specifically included in the Federal minimum wage determinations. This includes "helper" (or other classifications based on hours of experience) or any other classification not appearing in the Federal wage determinations. Where Federal wage determinations do not contain the State wage rate determination otherwise available for use by the Contractor and subcontractors, the Contractor and subcontractors shall pay not less than the Federal minimum wage rate, which most closely approximates the duties of the employees in question.

The U.S. Department of Transportation (DOT) provides a toll-free "hotline" service to report bid rigging activities Bid rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 p.m., eastern time, Telephone No. 1-800-424-9071. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report these activities. The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.

<u>April 24, 2012</u>				
Date		Kecia H	arper-lhem, Cle	rk of the Board
		By:		
			Deputy	



COUNTY OF RIVERSIDE

TRANSPORTATION AND LAND MANAGEMENT AGENCY



Juan C. Perez, P.E., T.E.
Director of Transportation

Transportation Department

ADDENDUM NUMBER 2

Dated May 10, 2012

to the Specifications and Contract Documents for the construction of

Mecca Roundabout Street Improvement Project At 4th Street and Hammond Road County of Riverside

Project No. B9-0997 & X1005 Federal Aid No. CML-5956(188)

Bids Due:

Wednesday, May 16, 2012; 2:00 PM 14th Street Transportation Annex 3525 14th Street; Riverside, CA 92501

(951) 955-6780

This Addendum is issued pursuant to Section 3-1.04 of the Contract Document for the referenced project. This Addendum is issued as a supplement to the specifications and special provisions for the referenced project. Any revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signature page to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

www.tlma.co.riverside.ca.us/trans/con_bid_advertisements.html

<u>MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS:</u>

Item 1: Project No. X1005

Project No. "X1005" is added to all pages of contract documents where project number is written including but not limited to; Title page, Signature pages, proposal pages, bonds, Notice inviting bids, etc.

Item 2: Revised Proposal.

Refer to "Proposal" pages B2-B4. Proposal (pages B2-B4) is deleted and replaced with revised "Proposal" attached herewith as **Attachment "A"**. The following changes have been made to the Proposal Schedules:

- a. The quantity of following bid item has been revised:
 - Item 38, "Imported Rocky Material [Boulders (Size 1 2.5x2x2)"
 - Item 39, "Imported Rocky Material [Boulders (Size 12 3.5x3x2)"
- b. The following bid items have been relocated from Schedule "C" to Alternate Bid Schedule "2":
 - Item 55, "Abandonment of Monitoring Well"
 - Item 56, "Installation of Monitoring Well"
- c. The following bid items have been added to Schedule "C":
 - Item 58, "Replace Existing Roadside Signs and Posts with New Roadside Signs and Posts [Downtown Area]"
 - Item 59, "Modify Angled Parking for ADA Compliance (CT Std. A90A)"
 - Item 60, "Remove Existing Block Wall [Including Installation of Temporary Fencing]"
 - Item 61, "Masonry Block Wall [6' Slump Block Wall w/Rolled Mortar Cap]"
 - Item 62, "Man Gate"

See Attachment "A", Revised Proposal

Item 3: UDBE Goal.

Refer to Page B19, [UDBE INFORMATION-GOOD FAITH EFFORTS, EXHIBIT 15-H] and first paragraph, delete the UDBE goal 1.2% and replace with 1.6%.

Item 4: Alternate Bid Schedules.

Refer to Section 3-1.06 Alternate Bid Schedules, page 19. Delete entire Section 3-1.06 Alternate Bid Schedules and replace with the following:

ALTERNATE BID SCHEDULES

If the Proposal includes bid items listed under one or more Base Bid Schedules and one or more Alternate Bid Schedules, the following shall apply: The County may award only the items of work listed on the Base Bid Schedules, or may choose to award some or all of the Alternate Bid Schedules in addition to the Base Bid Schedules. Unless otherwise specified, the basis of the selection of the lowest bid shall be the lowest responsive and responsible bid for the sum of the Base Bid Schedules only, and will not include the subtotal amounts of the Alternate Bid Schedules.

The County reserves the right to reject all bids received.

Item 5: Maintenance/Warranty Bond.

Refer to Section 9-1.03, entitled "Requirements for Bond - Landscaping". The second paragraph, on page 42, is deleted and replaced with the following:

"The Performance Bond and Payment Bond shall be released according to their own bond terms upon Contractor performing in accordance to the contract documents through the standard one year guarantee period.

After Contractor's submittal of an acceptable Maintenance/Warranty Bond for landscape improvements and plant establishment and County's final acceptance of all improvements for this project, except those improvements listed in Base Bid Schedule B, the County will issue a Partial Notice of Completion. The date of this Partial Notice of Completion is the beginning of the standard one year guarantee period.

Additionally, the Maintenance/Warranty bond form is provided with this addendum as Attachment "B" for the Contractor to execute upon substantial completion of all construction improvements for this project except those improvements listed in Base Bid Schedule "B"."

See Attachment "B", Maintenance/Warranty Bond

Item 6: Federal Minimum Wages Update.

Refer to Section 5-2 "Federal Prevailing Wage Decision". Pages 1 through 21. Delete and replace these pages with the following:

"Federal wage determination, General Decision no. CA20080036 – CA36, Modification no. 5, dated **5/4/2012**, shall apply to this project. This document is available upon request from the Transportation Department: (951) 955-6780.

Item 7: Roadside Signs (Install/Relocate).

Refer to Section 10-1.29 "Roadside Signs (Install/Relocate)" on page 128. Following additional provisions are included and made part thereof.

REPLACE EXISTING ROADSIDE SIGNS AND POSTS WITH NEW ROADSIDE SIGNS AND POSTS:

Contractor shall remove, and dispose of existing roadside signs and posts, and replace with all new roadside signs (matching the existing signs) and new posts in the downtown area as shown on the attached Exhibit as **Attachment "C."**. The various signs may include, but are not limited to, "Stop", "All Ways", "Speed Limit 25 MPH", "15 MPH", "School Xing", "School", "Dip", "Ahead" and "Left Turn Arrow." More than one sign may be placed on a post, such as "Stop" and "All Ways." Existing street name signs will be reused and mounted on new posts with new hardware. The location of sign placement will be as directed by the Engineer. The limits of the sign replacement work is shown on the Downtown Sign Replacement Area exhibit.

Payment:

The payment clause of this item (Page 129) has been revised as follow:

The contract bid unit price paid per each for Roadside Signs (Install/Relocate) and Replace Existing Roadside Signs and Posts with New Roadside Signs and Posts shall include full compensation for furnishing all labor, equipment, materials, hardware, tools and incidentals, and for doing all the work involved, including all necessary concrete borings, excavation, disposal, backfill, concrete fill and finishing, as specified in the Standard Specifications and these Special Provisions or as directed by the Engineer and no additional compensation will be allowed therefor. The work shall be quantified by each new post installed.

See Attachment "C", Downtown Sign Replacement Area exhibit

Item 8: Imported Rocky Material (Boulders).

Refer to Section 10-1.35 "Imported Rocky Material (Boulders)" on page 134. Following additional information is provided and made thereof.

Exhibit for Additional Imported Rocky Material (Boulders) Locations.

Exhibit for the placement of additional boulders as shown in "Additional Boulder Placement Exhibit" attached herewith as **Attachment "D."**

See Attachment "D", Boulder Placement Exhibit

Item 9: Construction Project Funding Information Sign (Appendix C).

Refer to Appendix C, Exhibit A in the Spec Book and replace with colored Appendix C Exhibit A, attached herewith as **Attachment "E"**, Page 1 of 1. The exhibit is unchanged except for color.

See Attachment "E", Construction Project Funding Information Sign (color)

Item 10: Construction Staging Exhibits.

Refer to Appendix C Exhibit B-1through B-8 (page 1 through 8) in the Spec Book and replace with colored Appendix C, Exhibit B-1 through B-8, Pages 1 through 8, attached herewith as **Attachment "F"**, Pages 1 through 8. The exhibit is unchanged except for color.

See Attachment "F", Construction Staging Exhibits (color)

Item 11: Graffiti Removal and Cleaning.

The following Special Provisions are added and made part hereof:

GRAFFITI REMOVAL AND CLEANING:

The Contractor shall remove existing graffiti within the project limits and any new graffiti produced during the construction period of the project.

Contractor shall submit a method of graffiti removal plan to the Engineer for approval. Sand blasting will not be allowed. Methods may include but not limited to power washing, solvent washing, and painting over graffiti, as appropriate for the surface to be cleaned.

All graffiti shall be completely removed or obliterated and the area feathered out to hide any imperfections.

Graffiti shall be removed from, but not limited to, the surfaces listed as follows: bricks, cinder blocks, concrete sidewalks, pavement, bridge under passes, overhead structures, drainage channels, roadside signs, temporary construction signs, barricades, k-railing, traffic control devices, all types of poles, and other objects within the project limits as directed by the Engineer. Painting of k-railing for the purposes of graffiti removal shall not be considered as repainting as outlined in paragraph one of Section 12-3.08 and shall not be paid for as extra work.

Graffiti to be removed may include, but shall not be limited to: paint, signs, wood, metal, plastic, decals, gum, markers, crayons, ropes, chains, strings, wires, and tapes of any kind on an as needed basis.

All painting over graffiti must be done with exact color matches, so as not to show any blocking or shadowing of colors. Painting over graffiti is the preferred option on previously painted surfaces, and where solvents are unsuccessful at removing graffiti. Painting services shall be done on an as needed basis on the following types of surfaces, but not limited to: walls, hardscapes, poles, fences, bollards, railings, and buildings.

Paint shall be exact color match. Paint types may include oil base, water base and enamels as approved by the Engineer. Graffiti cover-up by paint will be allowed with appropriate type of paint at locations where graffiti cannot be removed only upon direction by the Engineer. All paint applications shall adhere to the manufacture's recommendations. All material and solutions shall be safe and biodegradable and approved by the Engineer.

Regional Water Quality Control Board (RWQCB) and Air Quality Management District (AQMD) regulations, as well as all NPDES required best management practices shall be complied with and followed.

The Contractor shall so conduct his operation as to cause the least possible obstruction and inconvenience to public traffic. The Contractor shall provide, erect and maintain barricades, lights, danger signals, and warning signs as deemed appropriate by the

Addendum no. 2 Mecca Roundabout Street Improvements Project Project Nos. B9-0997 & X1005, Federal Aid No. CML-5956(188) May 10, 2012 Page 6 of 12

Engineer.

When necessary, the Contractor shall provide and erect safe and adequate scaffolding and equipment, barriers, and masking, required for the proper execution of the work. All scaffolding shall be properly braced and erected to insure the safety of the workmen and meet all appropriate OSHA regulations.

The Contractor shall respond and provide manpower for any urgent graffiti removal and cleaning notifications within two (2) working days.

Payment:

Full compensation for conformance with these Graffiti Removal and Cleaning requirements, including labor, equipment, materials, necessary traffic control, and incidentals, shall be considered as included in the lump sum price paid for Traffic Control System, and no additional compensation will be allowed therefor.

Item 12: Job Site Posters.

The following Special Provisions are added and made part hereof:

JOB SITE POSTERS:

Contractor shall obtain, furnish, post, preserve and maintain notices and posters in areas readily accessible to all personnel. Areas include, but are not limited to, jobsite trailer common area, material staging area, designated area where employees meet to take shift breaks, and /or equipment storage area. The designated location(s) of posters must be approved by the Engineer.

If posters are placed outside, they will need to be weatherproofed.

Copies of the posters may be obtained at the Caltrans Division of Construction Website:

http://www.dot.ca.gov/hq/construc/LaborCompliance/posters.htm

The Contractor shall check the website periodically for poster updates, additions, and changes. Contact information for various government agencies associated with poster information are provided at this website with links.

The following is a list of required posters:

Document number	Poster Name	Note/ Comment
-	Notice of Labor Compliance Program Approval	Required in English and Spanish and for all projects
DFEH 162	Discrimination and Harassment in Employment are Prohibited by Law	Required in English and Spanish and for all projects
DSLE 8	Payday Notice	Required for all projects.
WH Publication 1321	Davis-Bacon Act Poster (Notice to All Workers Working on Federally Financed Construction Projects)	Required in English and Spanish and for Federally funded projects.
FHWA 1495	Wage Rate Information Federal-Aid Highway Project	Required in English and Spanish and for Federally funded projects.
EEOC P/E-1	Equal Employment Opportunity is THE LAW (Revised 11/09)	Required in English and Spanish and for Federally funded projects.
FHWA 1022	False Statement Notice	Required for Federally funded projects.
OSHA 3165 (3167-Spanish)	Job Safety and Health – It's the law!	Required in English and Spanish and for Federally funded projects.
WHD Publication 1088	Employee Rights Under the Fair Labor Standards Act (Revised July 2009)	Required for Federally funded projects.
WHD Publication 1420	Employee Rights And Responsibilities Under The Family And Medical Leave Act (Revised January 2009)	Required for Federally funded projects.
WH Publication 1462	NOTICE Employee Polygraph Protection Act (June 2003)	Required for Federally funded projects.
	Poster	Required for ARRA funded projects.

Though not posters, but included in the listing above, are the Federal (Davis-Bacon) wage rates and the California State prevailing wage rates, which are applicable to this specific contract, and also to be posted at the job site. See Section 5-2 "Federal Prevailing Wage Decision" or see correlated addendum that updates this referenced section.

Additionally, copies of the U.S. Department of Transportation Federal Highway Administration (FHWA) posters may be obtained at the FHWA Website:

http://www.fhwa.dot.gov/programadmin/contracts/poster.cfm

The revision dates shown in this listing were current as of April 20, 2010.

Payment:

Full compensation for obtaining, furnishing, posting, preserving and maintaining all notices and job site posters shall be considered as included in the prices paid for the various contract items of work involved and no additional compensation will be allowed therefor.

Item 13: Modified Angled Parking for ADA Compliance.

The following Special Provisions are added and made part hereof:

MODIFIED ANGLED PARKING FOR ADA COMPLIANCE:

Modified Angled Parking for ADA Compliance shall conform to the Standard Specifications, Standard Plans and these Special Provisions.

Modified Angled Parking for ADA Compliance shall be installed within two existing angled parking areas. A total of five (5) existing angled parking spaces shall be converted into three (3) ADA-compliant parking spaces with two (2) ADA access isles. The work will include the removal of pavement markings; placement of pavement markings, signage and wheel stops; and construction of two (2) concrete curb ramps, including the removal and disposal of existing concrete and dirt, compaction and 12 inches of Class 2 aggregate base and 6 mil visqueen as required for high sulfate soils, as shown on the Modified Angled Parking for ADA Compliance exhibit attached herewith as **Attachment "G"** and Caltrans Standard Plan A90A attached herewith as **Attachment "H."**

Payment:

The unit bid price paid per lump sum for Modified Angled Parking for ADA Compliance shall include full compensation for furnishing all labor, equipment, materials, hardware, tools, and incidentals, and for doing all the work involved, complete in place and no additional compensation will be allowed therefor.

See Attachment "G", Modified Angled Parking for ADA Compliance exhibit.

See Attachment "H", Caltrans Standard Plan A90A.

Item 14: Add "Man Gate".

The following Special Provisions are added and made part hereof:

MAN GATE:

Man Gate shall be installed within the opening in the block wall as shown on the Supplemental Wall Exhibit attached herewith as **Attachment "I"**.

Man Gate shall be self-closing and a minimum of 48 inches wide, 6 feet tall, with metal mesh, handle, locking mechanism and all hardware necessary to securely attach the Man Gate to the block wall. All metal parts shall be galvanized steel powder-coated tan color to match the block wall.

The gate, as well as the wall along this property shall be placed on private property, not public right-of-way. All construction shall protect the private property owner's existing onsite facilities. Temporary fencing shall be maintained until the new man gate and associated wall are fully operational and/or as directed by the Engineer.

Payment:

The unit bid price paid per each for Man Gate shall include full compensation for furnishing all labor, equipment, materials, hardware, tools, and incidentals, and for doing all the work involved, complete in place and no additional compensation will be allowed therefor.

See Attachment "I", Supplemental Wall Exhibit

MODIFICATIONS / CLARIFICATIONS TO PLANS:

Item 15: Revised Street Light Plan.

Delete and replace the street light plan Sheet 2 of 3 titled "Conduit Layout Roundabout" with the attached modified plan attached herewith as **Attachment "J."** The previous plan showed the installation of eight (8) 250 Watt street lights. The revised plan shows the installation of two (2) 250 Watt street lights and six (6) 100 Watt street lights.

See Attachment "J", Modified Street Light Plan Sheet 2 of 3 - Conduit Layout Roundabout.

Addendum no. 2 Mecca Roundabout Street Improvements Project Project Nos. B9-0997 & X1005, Federal Aid No. CML-5956(188) May 10, 2012 Page 10 of 12

This addendum has been prepared under the direction of the following registered Civil Engineer(s):

PROFESSIONA

James Ron Bazua.
No. 58394
12-31-2012

CIVIL

James Roy Bazua, PE

	(Contractor		
Acknowledged:		Date:	_
Khalid Nasim, PE Engineering Division Manager			
_ llmm	5/9/12		
Concurrence:			
		$\label{eq:continuous} \mathcal{L}_{ij} = \mathcal{L}_{ij} + \mathcal{L}_{$	
County Project Manager			
Catherine M. Wampler, PE	uple		
Recommended by:			
Project Nos. B9-0997 & X1005, Feder May 10, 2012 Page 11 of 12	al Aid No. CML-5956(1	88)	
Addendum no. 1 Mecca Roundabout Street Improveme	ents Project		

JRJ:jrj:sb

Addendum no. 2 Mecca Roundabout Street Improvements Project Project Nos. B9-0997 & X1005, Federal Aid No. CML-5956(188) May 10, 2012 Page 12 of 12

ATTACHMENTS

I - Supplemental Wall Exhibit

A – Revised Proposal	
B – Maintenance/Warranty Bond Form	
C – Downtown Sign Replacement Area Exhibit	•
D - Boulder Placement Exhibit	
E – Construction Project Funding Information Sign (color)	
F – Construction Staging Exhibits (color)	
G – Modified Angled Parking for ADA Compliance Exhibit	
H – Caltrans Standard Plan A90A	

J - Modified Street Light Plan Sheet 2 of 3 - Conduit Layout Roundabout

MECCA ROUNDABOUT STREET IMPROVEMENTS PROJECT AT 4TH STREET AND HAMMOND ROAD PROJECT NO. B9-0997 & X1005 **FEDERAL AID NO. CML - 5956(188)**

PROPOSAL (Revised by Addendum #2)

No.	CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
1	999990	MOBILIZATION	LS	1		
2	019901	DE-MOBILIZATION	LS	1	50,000.00	50,000.00
3	066102	DUST ABATEMENT	LS	1		
4	074020	WATER POLLUTION CONTROL	LS	1		
5	120100	TRAFFIC CONTROL SYSTEM	LS	1		
6	160101	CLEARING AND GRUBBING [SEE SPECS FOR ADDITIONAL TASKS INCLUDED WITHIN THIS ITEM]	LS	1		
7	000003	TEMPORARY CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN	EA	1		
8	190101(F)	ROADWAY EXCAVATION	CY	5,500		
9	390130	HOT MIX ASPHALT	TON	2,150		
10	260201	CLASS 2 AGGREGATE BASE	CY	4,500		
11	198200	SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER]	SQYD	11,500		
12	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)	LF	1,450	<u> </u>	
13	017309A	MINOR CONCRETE (TYPE "D" CURB) (MODIFIED CRS 204) [6"CF]	LF	1,900		
14	000003	MINOR CONCRETE (TYPE A3-8 CURB) (CT STD A87A) [8" CF]	LF	230		
15	000003	MINOR CONCRETE (TYPE B3-4 CURB) (CT STD A87A) [4" CF]	LF	270		
16	731501A	MINOR CONCRETE (CURB) [3" CF, MOUNTABLE CURB PER DETAIL]	LF	260		
17	731509	MINOR CONCRETE [CONCRETE MOW STRIP]	LF	500		
18	731521	MINOR CONCRETE (SIDEWALK) [CRS 401] [4" THICK]	SQFT	9,200		
19	731623	MINOR CONCRETE (CURB RAMP) [PER DETAIL]	SQFT	650		
20	510502	MINOR CONCRETE (MINOR STRUCTURE) [UNDER SIDEWALK DRAIN PER CRS 309, AND U-DRAIN PER DETAIL]	LS	1		
21	731516	MINOR CONCRETE (DRIVEWAY) [CRS 207] [8" THICK]	SQFT	90		
22	731516	MINOR CONCRETE (DRIVEWAY) [CRS 207, COLORED CONCRETE] [8" THICK]	SQFT	105		
23	731521A	MINOR CONCRETE [COLORED CONCRETE - BIKE PATH, BIKE RAMP] [4" THICK]	SQFT	1,300		
24	731519	MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED - MEDIAN ISLANDS) (4" THICK)]	SQFT	6,400		
25	731519	MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED - CONCRETE PAVEMENT - TRUCK APRON, (9" THICK)]	CY	890		
26	832003	METAL BEAM GUARD RAILING (WOOD POSTS) [CALTRANS STD PLAN A77A]	LF	60		
27	150717	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKINGS	SQFT	700		

PROPOSAL (Revised by Addendum #2)

	T					
28	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKINGS	SQFT	4,200		
29	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	4,000		
30	840656	PAINT TRAFFIC STRIPE (2 COAT)	LF	780		
31	566011	ROADSIDE SIGN - ONE POST	EA	49		
32	152390A	RELOCATE ROADSIDE SIGN AND REPLACE POST	EA	2		
33	839523	BARRIER POST [BOLLARD]	EA	4		
34	800300	CHAIN LINK FENCE [WITH CURB, PER DETAIL]	LF	50		
35	860401	LIGHTING [ROUNDABOUT SAFETY LIGHTING SYSTEM]	LS	1		
36	198001	IMPORTED BORROW [FILL AND DECORATIVE MOUNDING]	CY	1,275		
37	198005	IMPORTED GRANULAR MATERIAL [DECOMPOSED GRANITE (3" THICK)]	CY	415		
38	198021	IMPORTED ROCKY MATERIAL [BOULDERS (SIZE 1 - 2.5x2x2)]	EA	90		
39	198021	IMPORTED ROCKY MATERIAL [BOULDERS (SIZE 12- 3.5x3x2)]	EA	80		
40	150836A	REMOVE EXISTING BLOCK WALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]	LF	300		
41	518201	MASONRY BLOCK WALL [6' SLUMP BLOCK WALL W/ ROLLED MORTAR CAP]	LF	650		
42	000003	7' PILASTER WITH STONE VENEER AND PRECAST CAP	EA	12		
43	000003	ENTRY MONUMENT WALL STRUCTURE	LS	1		
44	000003	AGAVE PLANT METAL SCULPTURES (24" X 30")(4 EACH)	FA	1	5,000.00	5,000.00
45	860797	ELECTRIC SERVICE (IRRIGATION) [INCLUDING CONDUIT RUNS BETWEEN CONTROLLER, SERVICE POINT, AND PEDESTAL]	EA	1		
46	000003	SOIL PREPARATION (PHASE 1)	LS	1		

SCH. "A" SUBTOTAL:		\$
ITEM 1 46	"WORDS"	
ITEM 1-46		

BASE BID SCHEDULE "B"

ITEM No.	CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
47	204022	PLANT (GROUP Z) (PALM TREE) [6 BTH]	EA	24	· · · · · · · · · · · · · · · · · · ·	
48	204022	PLANT (GROUP Z) (PALM TREE) [10 BTH]	EA	3		
49	204002	PLANT (GROUP B) [5 GALLON SHRUB]	EA	200		
50	208000	IRRIGATION SYSTEM [DRIP EMITTER SYSTEM EQUIPMENT, ASSEMBLIES, VALVES, AND PIPING (PHASE 1)]	LS	1		
51	206851A	IRRIGATION CONTROLLER ASSEMBLY (CALSENSE) (INCLUDING ET GAGE, RAIN BUCKET, ANTENNA)	LS	1		
52	860460A	LANDSCAPE LIGHTING AND SIGN ILLUMINATION [INCLUDING ALL CONDUIT, CONTACTS, RELAYS, AND CONDUIT TO SERVICE POINT]	LS	1		**************************************
53	204099A	PLANT ESTABLISHMENT PERIOD [12 QUARTERS]	LS	1	60,000.00	60,000.0

SCH. "B" SUBTOTAL:		•	
ITEM 47-53	 "WORDS"	 	

PROPOSAL (Revised by Addendum #2)

BASE BID SCHEDULE "C": X1005

No.	CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
54	000003	RADAR DRIVER FEEDBACK DISPLAY ASSEMBLIES (2 EACH) AND WIRELESS COMMUNICATION EQUIPMENT	LS	1		
55	000001	ITEM RELOCATED TO ALT. BID SCHEDULE "2"				***************************************
56	000001	ITEM RELOCATED TO ALT. BID SCHEDULE "2"				
57	000003	MISCELLANEOUS DIRECTED WORK	FA	1	100,000.00	100,000.0
58	000003	REPLACE EXISTING ROADSIDE SIGNS AND POSTS WITH NEW ROADSIDE SIGNS AND POSTS	EA	120		
59	000003	MODIFY ANGLED PARKING FOR ADA COMPLIANCE (CT STD. A90A)	LS	1		
60	000003	REMOVE EXISTING BLOCKWALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]	LF	140		
61	518201	MASONARY BLOCK WALL [6' SLUMP BLOCK WALL W/ROLLED MORTAR CAP]	LF	90		
62	000003	MAN GATE	EA	1		

SCH. "C" SUBTOTAL:			\$
ITEM 54-62	"WORDS"	:	
SUM OF BASE BIDS SCHEDULES A, B, and C			
SUBTOTAL:			
ITEM 1-62	"WORDS"		\$

ALTERNATE BII	SCHEDULE	"1":	B9-0997
----------------------	----------	------	---------

ITEM No.	CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
63	000003	SOIL PREPARATION (PHASE 2)	LS	1 1		
64	204011	PLANT (GROUP K) [24" BOX]	EA	5		
65	204002	PLANT (GROUP B) [5 GALLON SHRUB]	EA	500		
66	204002	PLANT (GROUP B) [5 GALLON VINE]	EA	33		
67	206555	MODIFY IRRIGATION SYSTEM [REMOVE CAPS AND INSTALL DRIP EMITTERS (PHASE 2)]	LS	1		ispasun

		and the second second	
ALT. "1" SUBTOTAL:		\$	
ITEM 63-67	"MADDC"	 	

PROPOSAL (Revised by Addendum #2)

ALTERNATE BID SCHEDULE "2": X1005

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
68	000003	ABANDONMENT OF MONITORING WELL	EA	1		
69	000003	INSTALLATION OF MONITORING WELL	EA	1		

ALT. "2" SUBTOTAL:		\$
ITEM 68-69	"WORDS"	


- Note 1: The Base Bid includes Schedule A, B and C. These schedules are separated for County use of allocated funds and for County billing purposes.
- Note 2: Alternate Bid Schedule "1" and "2" may or may not be selected for award after the review of received bid proposals.
- Note 3: Refer to Addendum #2, item #4 for revision of Special Provision Section 3-1.06 "Alternate Bid Schedules". The basis of the selection of the lowest bid shall be the lowest responsive and responsible bid for the sum of the Base Bid Schedules only and will not include the subtotal amounts of the Alternate Bid Schedules.

Maintenance/Warranty Bond


Surety	Princi	pal		
Address	Addres			
City/State	City/St	ate		
Zip	Zip			
Phone	Phone			
	_	TOTAL MANUAL CONTRACTOR OF THE PARTY OF THE		-
KNOW ALL MEN BY THESE PRESENTS that we	re,		·	
as Principal, and				-
a corporation organized and existing under the laws of	of the State	of California,	as Surety, are	held and firmly bound
unto the County of Riverside, a political subdi-	ivision of	the State of	California,	in the penal sum o
	1		(\$)
lawful money of the United State of America, for the p	payment wh	ereof well and	l truly to be m	ade, we and each of us
jointly and severally, bind ourselves, our and each of	of our heirs,	executors, ad-	ministrators, s	successors and assigns
firmly by these presents.	,	,	,	3
THE CONDITION OF THIS BOND IS SUCH:				
THAT WHEREAS the Principal did on		enter into a C	ontract with t	he County of Riverside
for Mecca Roundabout Street Improvements Project a	at 4 th Street a	and Hammond	Road. Projec	t No. B9-0997. Federa
Aid No. CML-5956(188) that was substantially comple	ete on		an	d which requires a three
Aid No. CML-5956(188) that was substantially compleyear Maintenance and Warranty period as described in	Sections 1	0-2 03 LANDS	SCAPING AN	ID PLANTING and 10.
2.04 PLANT ESTABLISHMENT PERIOD of the C	Contract Spe	ecifications w	hich Contract	t is hereby made a par
hereof as if fully copied herein;	John det Spe	orifications, w	mon Contract	is nereby made a par
,				
stipulations, directions, and requirements of said Conthere or not, faithfully comply with the same and shall a of Riverside, its officers, agents and employees from been suffered or claimed to have been suffered to persout of the operations or conduct of said Principal or Contract, and shall in all respects faithfully keep and directions, and requirements, then this obligation is very	assume the call claims, sons or propany subcon dobserve all void, otherward	defense of, indiliabilities, loss perty directly of tractor in the lof said terms ise it shall ren	emnify and sa s, damage or indirectly re performance , provision, co nain in full for	we harmless the County injury which may have esulting from or arising of the work under said onditions, stipulations, ree and effect.
As a part of the obligation secured hereby and in ad- included costs and reasonable expenses and fees, inc successfully enforcing such obligations, all to be taxe	cluding reas	onable attorne	ey's fees, incu	arred by the County in
IN WITNESS WHEREOF, this instrument has been	n duly exec	uted by the Pi	rincipal and S	surety above named on
Principal		Surety		
		:		
3		_		
By		By		
			At	ttorney in Fact
By				
(Corporate Seal)			(Corporat	te Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).

AREA DOWNTOWN SIGN REPLACEMENT



ADDITIONAL BOULDER PLACEMENT EXHIBIT



ATTACHMENT "E" TO ADDENDUM 2 MECCA ROUNDABOUT PROJECT

> Appendix C Exhibit A Page 1 of 1

CONSTRUCTION PROJECT FUNDING INFORMATION SIGN

Federal Highway Funds County Redevelopment Funds AT WORK

Mecca Roundabout Project




Project Information Call (951) 955-6885




Riverside County Transportation Department

Riverside County Economic Development Agency


Stage 1: East Side




Stage 2: Hammond Road (north end)




Stage 3: 4th Street Closure Part 1




Stage 4: 4th Street Half Closure Part 2 and Hammond Road (south end)




DETOUR Stage 3: North Detour Route




DETOUR Stage 3: South Detour Route




DETOUR Stage 2: Hammond Road (north end) Detour




DETOUR Stage 4: Hammond Road (south end)




MODIFIED ANGLED PARKING FOR ADA COMPLIANCE EXHIBIT



Z No Scale



SUPPLEMENTAL WALL EXHIBIT



3rd 57 4th ST. HAMMOND CUST. "UPMSH & MSTALL FREMILASS SEC. PULL BOX IN: 1—#6 COPPER AWG GREEN AS BOND GROUNDING CONDUCTOR. BETWEEN POLES STARTING WITH THE FIRST POLE AFTER THE TRANSFORMER. CUST. INSTALL 100 WATTS "HPS" TYPE BOOD LUMENS **©** O PULL BOXES. 119611 IN: 1-#8 COPPER DUPLEX AWG BLACK& WHITE FROM BASE TO LIGHT IN.1-GROUND ROD AT THE FIRST POLE AFTER THE TRANSFORMER. CUST, INSTALL 250 WATTS "HPS" TYPE 25000 LUMENS ST. LIGHT PER RIVERSIDE COUNTY STD. PLAN No. 1001 FOR RESIDENTIAL AREA LIGHTING. (8-963) (2 pcs.) Sare 2 U ? IN: 1-#6 COPPER DUPLEX AWG BLACK & WHITE FROM XFO ST. LIGHT PER RIVERSIDE COUNTY FROM BOX TO BOX AND BETWEEN LIGHTS ST. PLAN NO. 1000 FOR (C)121961 6 pcs. RESIDENTIAL AREA CUST. TO INSTALL LIGHTING. T.7, R.9, Sec.8 SUB: MECCA, CKT: J021 0 0 SCALE: 1"=60" STREET LIGHT PER COUNTY STD. 1000 (6 ST. LIGHTS) T- (1) ENERGIZE: 1-100 WATTS, 8000 LUMBUS, HPS — (1) ENERGIZE: 1-250 WAITS, 25,000 LUMENS, HPS STREET LIGHT PER COUNTY STD. 1900 (8-51-LIGHTS) 1001 (2 57.LIGHTS) IID WILL FURNISH, INSTALL 30AMP. FUSE IN LIGHT AT SERVICE POINT & ENERGIZE CUST, IN: 1-1" CONDUIT FROM SEC. PULL BOX TO ST. LIGHT. FROM TRANSFORMER TO ST. LIGHT, AND FROM ST. LIGHT TO ST. LIGHT. CUST, IN: 1-2" CONDUIT FROM SEC. PULL BOX TO SEC. PULL BOX AND FROM TRANSFORMER TO SEC. PULL BOX. CUST. FURNISH & INSTALL CONCRETE SEC. PULL BOX 13 INSTALL 1-3" CND. PER SHOWN LENGTH CURB 14 INSTALL 1-4" CND. PER SHOWN LENGTH LENGTH UNLESS OTHERWISE NOTED. TYPICAL: 7' FROM FACE OF TO CENTER OF TRENCH CONDUIT NOTES: RENCHING NOTE **CURVE DATA TABLE** \$ v IID TO INSTALL RADIUS 6.0 8

ATTACHMENT "J" TO ADDENDUM 2 MECCA ROUNDABOUT PROJECT PAGE 1 OF 1



COUNTY OF RIVERSIDE

TRANSPORTATION AND LAND MANAGEMENT AGENCY



Juan C. Perez, P.E., T.E.
Director of Transportation

Transportation Department

ADDENDUM NUMBER 3

Dated May 15, 2012

to the Specifications and Contract Documents for the construction of

Mecca Roundabout Street Improvement Project At 4th Street and Hammond Road County of Riverside

Project No. B9-0997 & X1005 Federal Aid No. CML-5956(188)

Bids Due:

(Revised)

Wednesday, May 23, 2012; 2:00 PM

14th Street Transportation Annex

3525 14th Street; Riverside, CA 92501

(951) 955-6780

This Addendum is issued pursuant to Section 3-1.04 of the Contract Document for the referenced project. This Addendum is issued as a supplement to the specifications and special provisions for the referenced project. Any revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signature page to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

www.tlma.co.riverside.ca.us/trans/con bid advertisements.html

MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS:

Item 1: The new designated date and time for the receipt and opening of bids is revised as follows:

Wednesday, May 23, 2012; 2:00 PM 14th Street Transportation Annex 3525 14th Street; Riverside, CA 92501 (951) 955-6780

Item 2: Quantity Revision for Proposal Items.

Refer to "Revised Proposal" pages B2-B5 issued with addendum 2 as Attachment "A". Proposal (Pages B2-B5) is deleted and replaced with revised Proposal issued with this addendum (addendum 3) as **Attachment "A".** The following changes have been made to the Proposal:

- a. The quantity of the following bid items has been revised:
 - Item 25, "MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED CONCRETE PAVEMENT TRUCK APRON, (9" THICK)]
 - Item 40, "REMOVE EXISTING BLOCK WALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]"
 - Item 60, "REMOVE EXISTING BLOCKWALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]"
- b. The following bid item has been added to Base Bid Schedule "A":
 - Item 46A, "OBTAIN ENCROACHMENT PERMIT"

See Attachment "A" Revised Proposal

Item 3: Traffic Control System.

Refer to Section 10-1.07, "Traffic Control System" on page 66 of the Special Provisions. Delete and replace the first paragraph of Section 10-1.07 with the following:

Contractor shall prepare and submit detailed construction staging and traffic control plans to the Engineer for review and approval by the Riverside County Transportation Department. Contractor shall simultaneously submit traffic control plans to Caltrans for review and approval of all traffic control work within State right-of-way. It is the Contractor's responsibility to pay all fees and secure all encroachment permits necessary for traffic control work within State right-of-way. It should be noted that the entire intersection of State Highway 111 and State Highway 195 (66th Avenue) is under Caltrans jurisdiction. All of Grapefruit Boulevard (formerly State Highway 111) extending northerly of State Highway 195 (66th Avenue) has been relinquished from Caltrans to the County and is now under County jurisdiction.

Item 4: Obtain Encroachment Permit.

The following Special Provisions are added and made part hereof:

OBTAIN ENCROACHMENT PERMIT

It shall be the responsibility of the Contractor to obtain State of California, Department of Transportation (Caltrans) Encroachment Permit and pay all fees required by Caltrans for the work done within State Right-Of-Way prior to commencing any work.

The Contractor shall submit a request for payment for Encroachment Permit fees paid upon completion of all work within State Right-Of-Way. The request shall include copies of the Encroachment Permit and all receipts and refund payment documents issued by Caltrans.

Payment:

Full compensation for the actual cost of Encroachment Permit fees, as paid by Contractor to Caltrans, shall be made on a force account basis, in accordance with Section 9-1.03 of the Standard Specifications and these Special Provisions, up to the fixed bid price. No markups will be allowed. All incidental costs incurred by the Contractor shall be considered as included in the various items of work for Encroachment Permits, and no additional compensation will be allowed therefor.

Item 5: Project Information; Questions and Responses.

Questions and Responses information list is available as a free download at the following County website:

http://www.tlma.co.riverside.ca.us/trans/con bid advertisements.html

This (downloadable) file is provided for reference only. The Contractor Questions and Responses are included with Addendum No. 3 as **Attachment "B"**. For any discrepancy written on this Questions and Responses, the Contractor shall conform to the contract documents.

See Attachment "B"

Addendum no. 3 Mecca Roundabout Street Improvements Project Project Nos. B9-0997 & X1005, Federal Aid No. CML-5956(188) May 15, 2012 Page 4 of 5

This addendum has been prepared under the direction of the following registered Civil Engineer(s):

James Ron Bazua, PE



Addendum no. 3 Mecca Roundabout Street Impr Project Nos. B9-0997 & X1005, May 15, 2012 Page 5 of 5	ovements Project Federal Aid No. CML-59	56(188)		
Recommended by:			-	
Catherine M. Wampler, Pl County Project Manager	<u>Vampler</u>	-		
Concurrence:				
			•	
(Omn	5/15/12			
Khalid Nasim, PE Engineering Division Man	ager	<u> </u>		
Acknowledged:		Dat	e:	
JRJ:jrj:sb	(Contracto	Γ		

MECCA ROUNDABOUT STREET IMPROVEMENTS PROJECT AT 4TH STREET AND HAMMOND ROAD PROJECT NO. B9-0997 & X1005 FEDERAL AID NO. CML – 5956(188)

PROPOSAL (Revised by Addendum #3)

BASE BID SCHEDULE "A": B9-0997

ITEM No.	ITEM CODE	ITEM		ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
1	999990	MOBILIZATION	LS	1		
2	019901	DE-MOBILIZATION	LS	1	50,000.00	50,000.00
3	066102	DUST ABATEMENT	LS	1	: '	
4	074020	WATER POLLUTION CONTROL	LS	1		
5	120100	TRAFFIC CONTROL SYSTEM	LS	1		
6	160101	CLEARING AND GRUBBING [SEE SPECS FOR ADDITIONAL TASKS INCLUDED WITHIN THIS ITEM]	LS	1		:
7	000003	TEMPORARY CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN	EA	1		
8	190101(F)	ROADWAY EXCAVATION	CY	5,500		
9	390130	HOT MIX ASPHALT	TON	2,150		
10	260201	CLASS 2 AGGREGATE BASE	CY	4,500		
11	198200	SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER]	SQYD	11,500		
12	017304	MINOR CONCRETE (CURB AND GUTTER) (CRS 200)	LF	1,450		
13	017309A	MINOR CONCRETE (TYPE "D" CURB) (MODIFIED CRS 204) [6"CF]	LF	1,900		
14	000003	MINOR CONCRETE (TYPE A3-8 CURB) (CT STD A87A) [8" CF]	LF	230	: · ·	
15	000003	MINOR CONCRETE (TYPE B3-4 CURB) (CT STD A87A) [4" CF]	LF	270		
16	731501A	MINOR CONCRETE (CURB) [3" CF, MOUNTABLE CURB PER DETAIL]	LF	260		
17	731509	MINOR CONCRETE [CONCRETE MOW STRIP]	LF	500		4
18	731521	MINOR CONCRETE (SIDEWALK) [CRS 401] [4" THICK]	SQFT	9,200		
19	731623	MINOR CONCRETE (CURB RAMP) [PER DETAIL]	SQFT	650		
20	510502	MINOR CONCRETE (MINOR STRUCTURE) [UNDER SIDEWALK DRAIN PER CRS 309, AND U-DRAIN PER DETAIL]	LS	1		-
21	731516	MINOR CONCRETE (DRIVEWAY) [CRS 207] [8" THICK]	SQFT	90		
22	731516	MINOR CONCRETE (DRIVEWAY) [CRS 207, COLORED CONCRETE] [8" THICK]	SQFT	105		
23	731521A	MINOR CONCRETE [COLORED CONCRETE - BIKE PATH, BIKE RAMP] [4" THICK]	SQFT	1,300		
24	731519	MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED - MEDIAN ISLANDS) (4" THICK)]	SQFT	6,400		
25	731519	MINOR CONCRETE (STAMPED CONCRETE) [DECORATIVE COLORED - CONCRETE PAVEMENT - TRUCK APRON, (9" THICK)]	CY	110		
26	832003	METAL BEAM GUARD RAILING (WOOD POSTS) [CALTRANS STD PLAN A77A]	LF	60		
27	150717	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKINGS	SQFT	700		

PROPOSAL (Revised by Addendum #3)

46A	010601	OBTAIN ENCROACHMENT PERMIT	FA	1	1,000.00	1,000.00
46	000003	SOIL PREPARATION (PHASE 1)	LS	1 1		
45	860797	ELECTRIC SERVICE (IRRIGATION) [INCLUDING CONDUIT RUNS BETWEEN CONTROLLER, SERVICE POINT, AND PEDESTAL]	EA	1		
44	000003	AGAVE PLANT METAL SCULPTURES (24" X 30")(4 EACH)	FA	1	5,000.00	5,000.00
43	000003	ENTRY MONUMENT WALL STRUCTURE	LS	1		
42	000003	7' PILASTER WITH STONE VENEER AND PRECAST CAP	EA	12		
41	518201	MASONRY BLOCK WALL [6' SLUMP BLOCK WALL W/ ROLLED MORTAR CAP]	LF	650		
40	150836A	REMOVE EXISTING BLOCK WALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]	LF	210		
39	198021	IMPORTED ROCKY MATERIAL [BOULDERS (SIZE 12- 3.5x3x2)]	EA	80	1	
38	198021	IMPORTED ROCKY MATERIAL [BOULDERS (SIZE 1 - 2.5x2x2)]	EA	90		
37	198005	IMPORTED GRANULAR MATERIAL [DECOMPOSED GRANITE (3" THICK)]	CY	415		1. 1
36	198001	IMPORTED BORROW [FILL AND DECORATIVE MOUNDING]	CY	1,275		
35	860401	LIGHTING [ROUNDABOUT SAFETY LIGHTING SYSTEM]	LS	1		
34	800300	CHAIN LINK FENCE [WITH CURB, PER DETAIL]	LF	50		
33	839523	BARRIER POST [BOLLARD]	EA	4		
32	152390A	RELOCATE ROADSIDE SIGN AND REPLACE POST	EΑ	2		
31	566011	ROADSIDE SIGN - ONE POST	EA	49		
30	840656	PAINT TRAFFIC STRIPE (2 COAT)	LF	780	111	
29	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	· LF	4,000		
28	840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKINGS	SQFT	4,200		

SCH. "A" SUBTOTAL:			\$	
ITEM 1-46A	: -	"WORDS"		11.4

BASE BID SCHEDULE "B": B9-0997

ITEM No.	ITEM CODE	ITEM		ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
47	204022	PLANT (GROUP Z) (PALM TREE) [6 BTH]	EA	24		
48	204022	PLANT (GROUP Z) (PALM TREE) [10 BTH]	EA	3		
49	204002	PLANT (GROUP B) [5 GALLON SHRUB]	EA	200		
50	208000	IRRIGATION SYSTEM [DRIP EMITTER SYSTEM EQUIPMENT, ASSEMBLIES, VALVES, AND PIPING (PHASE 1)]	LS	1		
51	206851A	IRRIGATION CONTROLLER ASSEMBLY (CALSENSE) (INCLUDING ET GAGE, RAIN BUCKET, ANTENNA)	LS	1		
52	860460A	LANDSCAPE LIGHTING AND SIGN ILLUMINATION [INCLUDING ALL CONDUIT, CONTACTS, RELAYS, AND CONDUIT TO SERVICE POINT]	LS	1		
53	204099A	PLANT ESTABLISHMENT PERIOD [12 QUARTERS]	LS	1.	60,000.00	60,000.00

ITEM 47-53	"\WOE	ene"	
SCH. "B" SUBTOTAL:			\$

PROPOSAL (Revised by Addendum #3)

BASE BID SCHEDULE "C": X1005

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
54	000003	RADAR DRIVER FEEDBACK DISPLAY ASSEMBLIES (2 EACH) AND WIRELESS COMMUNICATION EQUIPMENT	LS	1		
55	000001	ITEM RELOCATED TO ALT. BID SCHEDULE "2"			dis distribution of the second state of	*********
56	000001	ITEM RELOCATED TO ALT. BID SCHEDULE "2"				***************************************
57	000003	MISCELLANEOUS DIRECTED WORK	FA	1	100,000.00	100,000.00
58	000003	REPLACE EXISTING ROADSIDE SIGNS AND POSTS WITH NEW ROADSIDE SIGNS AND POSTS	EÀ	120		
59	000003	MODIFY ANGLED PARKING FOR ADA COMPLIANCE (CT STD. A90A)	LS	1		
60	000003	REMOVE EXISTING BLOCKWALL [INCLUDING INSTALLATION OF TEMPORARY FENCING]	LF	90		
61	518201	MASONARY BLOCK WALL [6' SLUMP BLOCK WALL W/ROLLED MORTAR CAP]	LF	90		
62	000003	MAN GATE	EA	1		

SCH. "C" SUBTOTAL:		\$	
ITEM 54-62	"WORDS"		
SUM OF BASE BIDS SCHEDULES A, B, and C			
SUBTOTAL:		\$	
ITEM 1-62	"WORDS"		

ALTERNATE BID SCHEDULE "1": B9-0997

No. CODE		ITEM		ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
63	000003	SOIL PREPARATION (PHASE 2)	LS	1		., <u> </u>
64	204011	PLANT (GROUP K) [24" BOX]	EA	5.		
65	204002	PLANT (GROUP B) [5 GALLON SHRUB]	EA	500		
66	204002	PLANT (GROUP B) [5 GALLON VINE]	EA	33		
67	206555	MODIFY IRRIGATION SYSTEM [REMOVE CAPS AND INSTALL DRIP EMITTERS (PHASE 2)]	LS	1		

ALT. "1" SUBTOTAL:				\$	
ITEM 63-67		"WORDS"		_	

PROPOSAL (Revised by Addendum #3)

ALTERNATE BID SCHEDULE "2": X1005

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
68	000003	ABANDONMENT OF MONITORING WELL	EA	1		
69	000003	INSTALLATION OF MONITORING WELL	EA	1		

ALT. "2" SUBTOTAL:		\$
ITEM 68-69	"WORDS"	

- Note 1: The Base Bid includes Schedule A, B and C. These schedules are separated for County use of allocated funds and for County billing purposes.
- Note 2: Alternate Bid Schedule "1" and "2" must be bid. However Alternate Bid Schedule "1" and "2" may or may not be selected for award after the review of received bid proposals.
- Note 3: Refer to Addendum #2, item #4 for revision of Special Provision Section 3-1.06 "Alternate Bid Schedules". The basis of the selection of the lowest bid shall be the lowest responsive and responsible bid for the sum of the Base Bid Schedules only and will not include the subtotal amounts of the Alternate Bid Schedules.

Mecca Roundabout Street Improvement Project At 4th Street and Hammond Road County of Riverside

Project No. B9-0997 & X1005 Federal Aid No. CML-5956(188)

ATTACHMENT "B" CONTRACTOR QUESTIONS

AND RESPONSES

The additional Questions and Responses information document is available on the County website at the following link during the advertisement period for this project:

http://www.tlma.co.riverside.ca.us/trans/con bid advertisements.html

This (downloadable) file is provided for reference only. For any discrepancy written on this Questions and Responses document, the Contractor shall conform to the contract documents.

Mecca Roundabout Street Improvement Project At 4th Street and Hammond Road County of Riverside

Project No. B9-0997 & X1005 Federal Aid No. CML-5956(188)

		CONTRACTOR QUESTIONS AND RESPONSES
र सङ्कान्न प्रश्लेष्टी होता स्थानस्थात	Question	It looks like we will be working in the railroad right-of-way, yet the specifications do not mention obtaining railroad Insurance or a railroad encroachment permit/railroad flagging. Does the County already have a permit?
·	Response	There is no proposed work within the railroad right-of-way and there is no proposed work within 25 feet of the rails. All work will be contained within the road right-of-way. No permit from the railroad is necessary.
2	Question	How can the County make the Roadway Excavation item a Final Pay item when there is no way to quantify the over excavation of unsuitable material that may be required for this project?
	Response	The Roadway Excavation final pay item is based on the excavation depths as shown on the typical sections of the plans. If unsuitable material extends below the depths of excavation as shown on the plans, and needs to be removed as determined by the Engineer, the Contractor will be paid for additional roadway excavation and additional aggregate base under Bid Item No. 57, "Miscellaneous Directed Work" in accordance with Section 10-1.45 of the Special Provisions.
3	Question	Regarding Subgrade Enhancement Treatment, the specifications call for the Contractor to install two (2) layers of geogrid and so do the typical sections on the plans, but the bid item calls for only one layer. Please clarify.
	Response	As shown on the plans, geogrid will be used under vehicular traveled ways including: the AC pavement roadway; the 9-inch thick colored stamped concrete truck aprons; and the aggregate base access road within the landscaped area. All locations will receive two layers of geogrid, except for the aggregate base access road which will receive one layer of geogrid. The contract unit price is for one layer of geogrid. A double layer is calculated at twice the quantity of a single layer.
4	Question	Where is the 0.10' grind and overlay paid?
	Response	Attention is directed to Proposal Page B2, Item 9, "Hot Mix Asphalt" and Special Provision Section 10-1.12, Page 72, "Roadway Excavation."
5	Question	The plans show that Coachella Valley Water District (CVWD) is responsible for installation of the landscape water meter and backflow preventer. Is the Contractor responsible to install the water service to the backflow?
	Response	CVWD is only responsible for installing the water meter and backflow device. The Contractor is responsible for installing everything else, including the water service.
6	Question	Under the Water Pollution Control section 10-1.05 states that the contractor will be responsible for obtaining a De Minimus Permit. What type of permit is this and what kind of field measures are required to comply with this permit?
	Response	De Minimus Permit is not required on this project.
	'	