SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

FROM: TLMA - Transportation Department SUBMITTAL DATE:
August 29, 2013

SUBJECT: Magnolia Avenue/BNSF Railway Company (BNSF) Grade Separation Project
between Lincoln Street and Buchanan Street in the City of Riverside (City) and
Home Gardens Area

RECOMMENDED MOTION: That the Board of Supervisors:

1. Approve the plans and specifications for the Magnolia Avenue/BNSF Grade Separation
Project between Lincoln Street and Buchanan Street within the City of Riverside and Home

g Gardens area in unincorporated Riverside County; and
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On motion of Supervisor Jeffries, seconded by Supervisor Tavaglione and duly
carried, IT WAS ORDERED that the above matter is approved as recommended.
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The Honorable Board of Supervisors

RE: Magnolia Avenue/BNSF Railway Company (BNSF) Grade Separation Project between
Lincoln Street and Buchanan Street in the City of Riverside (City) and Home Gardens Area
August 29, 2013

Page 2 of 2

2. Authorize the Clerk of the Board to advertise for bids to be received in the office of the
Director of Transportation and Land Management up to the hour of 2:00 p.m., Wednesday,
October 16, 2013, at which time bids, will be opened.

BACKGROUND: The Transportation Improvement Program (TIP) provides for the Magnolia
Avenue/BNSF Grade Separation Project between Lincoln Street and Buchanan Street located
in the unincorporated Riverside County (County) area of Home Gardens, and partially in the City
of Riverside.

Magnolia Avenue is a heavily traveled four-lane arterial roadway connecting the cities of
Riverside and Corona. At this crossing, there are two mainline railroad tracks that service freight
trains, as well as commuter trains. The County identified the need to grade separate the
roadway and railroad crossing. The new overpass bridge will provide uninterrupted flow for
motorists, pedestrians, bicycle, emergency vehicle, and train traffic at the crossing.

The proposed grade separation project will include widening Magnolia Avenue to accommodate
frontage roads on the west end, providing vehicle and truck access to businesses. Existing
traffic signals at Lincoln Street and Buchanan Street will be modified to accommodate the
proposed improvements.

The bid documents include the following two schedules of work:

Base Bid:
Grade separation bridge, roadway widening, and associated work

Alternate Bid Schedule:
Sewer line improvement for the Home Gardens Sanitary District (HGSD)

If the HGSD concurs with the bid prices for the Alternate Bid Schedule, as bid by the apparent
low bidder, the Alternate Bid Schedule will be included with the contract award, and the costs for
the work will be funded by the HGSD.

The County entered into a cooperative agreement with the City of Riverside to establish
respective roles and responsibilities of each agency. The agreement was approved by the
Board of Supervisors on June 4, 2013 (Agenda ltem 3-55).

On June 11, 2013, the California Transportation Commission (CTC) allocated $17,696,397 to
this project for construction and construction engineering from the Proposition 1B, Trade
Corridor Improvement Funds (TCIF). TCIF funding requires that a construction contract for the
project be awarded on or before December 31, 2013.

The submitted plans and specifications have been approved as to form by County Counsel.
Environmental clearance is complete.

Prbject No.: B7-0784, State Aid No.: TCIFCML-5956(193)



COUNTY OF RIVERSIDE
TRANSPORTATION DEPARTMENT

MAGNOLIA AVENUE/BNSF RAILWAY
GRADE SEPARATION PROJECT
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OFFICE OF
CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER KECIA HARPER-IHEM
P.O. BOX 1147, 4080 LEMON STREET Clerk of the Board of Supervisors
RIVERSIDE, CA 92502-1147
PHONE: (951) 955-1060 KIMBERLY A. RECTOR
FAX: (951) 955-1071 Assistant Clerk of the Board

September 12, 2013

THE PRESS ENTERPRISE

ATTN: LEGALS

PO BOX 792 FAX (951) 368-9018
RIVERSIDE, CA 92501 E-MAIL: legals@pe.com
RE: NOTICE INVITING BIDS: MAGNOLIA AVE. / BNSF RAILWAY B7-0784

To Whom It May Concern:

Attached. is a copy for publication in your newspaper for TEN (10) TIMES:

Sunday - September 15, 2013 Friday - September 20, 2013
Monday - September 16, 2013 Saturday - September 21, 2013
Tuesday - September 17, 2013 Sunday - September 22, 2013
Wednesday - September 18, 2013 Monday - September 23, 2013
Thursday - September 19, 2013 Tuesday - September 24, 2013

We require your affidavit of publication immediately upon completion of the last -
publication.

Your invoice must be submitted to this office in duplicate, WITH TWO CLIPPINGS
OF THE PUBLICATION.

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN
FORMAT.

Thank you in advance for your assistance and expertise.

Sincerely,

Board Assistant to:
KECIA HARPER-IHEM, CLERK OF THE BOARD

3-94 of 09-10-13



Gil, Cecilia

From: mtinajero@pe.com on behalf of Master, PEC Legals <legalsmaster@pe.com>
Sent: Wednesday, September 11, 2013 4:26 PM ‘
To: Gil, Cecilia

Subject: Re: FOR PUBLICATION: Magnolia Ave./ BNSF B7-0784

Received for publication from Sept. 15 to 24. Proof with cost to follow.

Thank You!
(]

Publisher of The Press-Enterprise
Inland Southern California's News Leader

Legal Advertising

Phone:1.800.880.0345

Fax: 951.368.9018

E-mail: legals@pe.com

Please Note: Deadline is 10:30 AM two (2) business days prior to the date you would like to publish.
**Additional days required for larger ad sizes**

SIETE)

On Wed, Sep 11, 2013 at 4:21 PM, Gil, Cecilia <CCGIL @rcbos.org> wrote:

Notice Inviting Bids for publication from Sept. 15 to Sept. 24, 2013. Please confirm. THANK YOU!

Cecili Q‘Z
Board Assistant
Clerk of the Board
951-955-8464

MS# 1010



OFFICE OF
CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER KECIA HARPER-IHEM
" P.O. BOX 1147, 4080 LEMON STREET Clerk of the Board of Supervisors
RIVERSIDE, CA 92502-1147
PHONE: (951) 955-1060 KIMBERLY A. RECTOR

FAX: (951) 955-1071 Assistant Clerk of the Board

September 12, 2013

RIVERSIDE COUNTY RECORD

ATTN: LEGALS
PO BOX 3187 FAX (951) 685-6191
RIVERSIDE, CA 92519 E-MAIL: recordmde@aol.com

RE: NOTICE INVITING BIDS: MAGNOLIA AVE. / BNSF RAILWAY B7-0784
To Whom It May Concern:
Attached is a copy for publication in your newspaper for TWO (2) TIMES:

THURSDAY - SEPTEMBER 19, 2013
THURSDAY - SEPTEMBER 26, 2013

We require your affidavit of publication immediately upon completion of the last
publication. ‘

Your invoice must be submitted to this office in duplicate, WITH TWO CLIPPINGS
OF THE PUBLICATION.

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN
FORMAT. -

Thank you in advance for your assistance and expertise.
Sincerely,

Board Assistant to:
KECIA HARPER-IHEM, CLERK OF THE BOARD

.3-94 of 09-10-13



Gil, Cecilia

From: Michael Evans <recordmde@aol.com>

Sent: Thursday, September 12, 2013 1:16 PM

To: Gil, Cecilia

Subject: Re: FOR PUBLICATION: Magnolia Ave. / BNSF Railway B7-0784
Hello,

I have received the notice for publication.
Thanks much, Mike

From: Gil, Cecilia <CCGIL@rcbos.org>

To: recordmde <recordmde@aol.com>

Sent: Thu, Sep 12, 2013 12:30 pm

Subject: FW; FOR PUBLICATION: Magnolia Ave. / BNSF Railway B7-0784

And this?

Cecilia Gil

Board Assistant
Clerk of the Board
951-955-8464
MS# 1010

From: Gil, Cecilia

Sent: Wednesday, September 11, 2013 4:22 PM

To: recordmde@aol.com

Subject: FOR PUBLICATION: Magnolia Ave. / BNSF Railway B7-0784

Notice Inviting Bids, for publication on Sept. 19 and 26, 2013. Please confifm. THANK YOU!‘

Cecilia Gil

Board Assistant
Clerk of the Board
951-955-8464
MS# 1010



COUNTY OF RIVERSIDE
NOTICE TO BIDDERS

Sealed Bids will be received at the Riverside County Transportation Department, 14" Street Transportation
Annex, 3525 14" Street, Riverside, California 92501, telephone (951) 955-6780 until 2:00 pm on
Wednesday, October 16, 2013 at which time they will be publicly opened at said address, for construction
in.accordance with the specifications therefore, to which special reference is made, as follows:

County of Riverside,

Magnolia Avenue / BNSF Railway
Grade Separation Project
Between Lincoln Street and Buchanan Street
in the City of Riverside and Home Gardens area
Project No. B7-0784
Federal Aid No. TCIFCML-5956 (193)

The DBE Contract goal is 2.9 percent.

A pre-bid meeting is scheduled for 2:15 pm on Wednesday, October 2, 2013, at the County of Riverside
Transportation Department, 3525 14" Street, Riverside, California 92501. This meeting is to inform bidders
of project requirements and subcontractors of subcontracting and material supply opportunities. Bidder's
attendance at this meeting will not be mandatory.

This project is subject to the “Buy America” provisions of the Surface Transportation Assistance
Act of 1982 as amended by the Intermodal Surface Transportation Assistance Efficiency Act of
1991.

Bids are requiréd for the entire work described herein. The Contractor shall possess a current and active
State of California Class “A” Contractor’s license at the time this contract is awarded. The successful
bidder shall furnish a payment bond and a performance bond.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to
Government Code, Section 12990.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be
communicated as a bidder inquiry, in writing, prior to bid opening. - Any such inquiries or questions,
submitted after bid opening, will not be treated as a bid protest. Technical questions should be directed to
the office of the County of Riverside Transportation Department, 3525 14" Street, Riverside, CA 92501,
telephone (951) 955-6780, electronic mail: jriimenez@rctima.org.

Plans and specifications may be obtained for a Nonrefundable Fee of $150.00 per set with 24" x 36” plans
(or $75.00 with 11"x17” plans), plus mailing costs, and are available at 3525 14" Street, Riverside, CA
92501.

Engineering Estimate $31,000,000 - $37,000,000 " (Base Bid)
$32,000 - $37,000 (Alternate Bid)

Bid Bond 10%

Performance Bond 100%

Payment Bond -100%

Working Days 400 Working Days

Website: http://www.rctima.org/trans/con_bid_advertisements.html

Dated: September 12, 2013 Kecia Harper-lhem, Clerk of the Board |
, By: Cecilia Gil, Board Assistant



SPECIFICATIONS and CONTRACT DOCUMENTS
for the
CONSTRUCTION
of

Magnolia Avenue/ BNSF Railway
Grade Separation Project
between Lincoln Street and Buchanan Street
in the City of Riverside and Home Gardens area
Project No. B7-0784 |
Federal Aid No. TCIFCML-5956 (193)
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Specification and Contract Documents

for the construction of
Magnolia Avenue/ BNSF Railway
Grade Separation Project
between Lincoln Streét and Buchanan Street
in the City of Riverside and Home Gardens area
Project No. B7-0784
Federal Aid No. TCIFCML-5956 (193)

Recommended by:

c iéz;ﬁ / (a‘/iz/{:z;

C. Scott Staley Date
County Project Manager ‘
Approval:

(e o[14)13
Khalid Nasim, PE ' - Date

Engineering Division Manager

V.041113 it



Specification and Contract Documents

for the construction of
Magnolia Avenue/ BNSF Railway
Grade Separation Project
between Lincoln Street and Buchanan Street
in the City of Riverside and Home Gardens area
Project No. B7-0784
Federal Aid No. TCIFCML-5956 (193)

Engineering Certification(s) (continued)

The explicit specifications, special provisions, and estimates have been prepared by or under the
direction of the following Registered Civil Engineer(s):

Structures

o A>s

Robert Price, PE

ele/(3

Date

Roadway

e / /4 Brian M. Smith
Ne. C- 7(}690 _

Brian M. Smith, PE

LI(O[!:’s
Date

V.041113 i



Specification and Contract Documents

for the construction of
Magnolia Avenue/ BNSF Railway
Grade Separation Project
between Lincoln Street and Buchanan Street
in the City of Riverside and Home Gardens area
Project No. B7-0784
Federal Aid No. TCIFCML-5956 (193)

Engineering Certification(s) (continued)

Traffic

= e D

Brian M. Smith, PE

(,{11:[\3
Date

Electrical

o,

njam in Ma@cardo PE

¢ wlis

Datc
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Specification and Contract Documents

for the construction of
Magnolia Avenue/ BNSF Railway

Grade Separation Project

between Lincoln Street and Buchanan Street

in the City of Riverside and Home Gardens area

Project No. B7-0784

Federal Aid No. TCIFCML-5956 (193)

Architect Certification(s)

The Architecture specifications, special provisions, and estimates have been prepared by or
under the direction of the following Registered Architect(s):

Architect

/-

John Loomis
Architect Licensed No. 8684

/June 10, 2013
‘Date

Landscape Architect

Randolph Hlubik

R.L.A. No. 1512

v/ wf{/w
Date

V.041113
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Specification and Contract Documents

for the construction of
Magnolia Avenue/ BNSF Railway
Grade Separation Project
between Lincoln Street and Buchanan Street
in the City of Riverside and Home Gardens area
Project No. B7-0784
Federal Aid No. TCIFCML-5956 (193)

Water Pollution Control = Specifications and Special Provisions

Reviewed and Recommended by:

(*& i ,;9:@ &Wé

Claudia Steiding
Senior Transportation Planner/NPDES
Coordinator

AIE

Date

V.041113 ' Vi



County of Riverside
Notice to Bidders

Sealed Bids will be received at the Riverside County Transportation Department, 14™ Street Transportation
Annex, 3525 14" Street, Riverside, California 92501, telephone (951) 955-6780 until 2:00 pm on
Wednesday, October 16,2013 at which time they will be publicly opened at said address, for construction in
accordance with the specifications therefore, to which special reference is made, as follows:

County of Riverside,

Magnolia Avenue/ BNSF Railway
Grade Separation Project
between Lincoln Street and Buchanan Street
in the City of Riverside and Home Gardens area
Project No. B7-0784
Federal Aid No. TCIFCML-5956 (193)

The DBE Contract goal is 2.9 percent.

A pre-bid meeting is scheduled for 2:15 pm on Wednesday, October 2, 2013, at the County of Riverside
Transportation Department, 3525 14" Street, Riverside, California 92501. This meeting is to inform bidders of
project requirements and subcontractors of subcontracting and material supply opportunities. Bidder's
attendance at this meeting will not be mandatory.

This project is subject to the “Buy America” provisions of the Surface Transportation Assistance Act of
1982 as amended by the Intermodal Surface Transportation Assistance Efficiency Act of 1991.

Bids are required for the entire work described herein. The Contractor shall possess a current and active State
of California Class "A" Contractor’s license at the time this contract is awarded. The successful bidder shall
furnish a payment bond and a performance bond.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to
Government Code, Section 12990.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be
communicated as a bidder inquiry, in writing, prior to bid opening. Any such inquiries or questions, submitted
after bid opening, will not be treated as a bid protest. Technical questions should be directed to the office of
the County of Riverside Transportation Department, 3525 14 Street, Riverside, CA 92501, telephone (951)

955-6780, electronic mail: jriimenez@rctlma.org.

Plans and specifications may be obtained for a Nonrefundable Fee of $150.00 per set with 24” x 36” plans (or
$75.00 with 11”x17” plans), plus mailing costs, and are available at 3525 14th Street, Riverside, CA 92501.

Engineering Estimate: $ 31,000,000 - $ 37,000,000 (Base Bid)
' $32,000 - $37,000 (Alternate Bid)
Bid Bond 10 %
Performance Bond 100 %
Payment Bond 100 %
Working Days 400 Working Days

Website: http://www.rctlma.org/trans/con_bid advertisements.html

vii



The County of Riverside affirms that in any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this
invitation.

The County of Riverside, in accordance with Title IV of the Civil Rights Act of 1964 (78 Stat. 252) and the
Regulations of the Department of Commerce (15 C.F.R., Part 8), issued pursuant to such Act, hereby notifies
all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the grounds of race, color, or national
origin.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates, in the county, or counties, in
which the work is to be done have been determined by the Director of the California Department of Industrial
Relations. These wages are set forth in the General Prevailing Wage Rates for this project, available from the
California Department of Industrial Relations® Internet web site at hitp://www.dir.ca.gov/DLSR/PWD. The
Federal minimum wage rates for this project as predetermined by the United States Secretary of Labor are set
forth in the bid book and in copies of this book that may be examined at the offices described above where
project plans, special provisions, and bid forms may be seen. Addenda to modify the Federal minimum wage
rates, if necessary, will be issued to holders of bid book. Future effective general prevailing wage rates which
have been predetermined and are on file with the California Department of Industrial Relations are referenced
but not printed in the general prevailing wage rates.

Attention is directed to the Federal minimum wage rate requirements in the bid book. If there is a difference
between the minimum wage rates predetermined by the Secretary of Labor and the general prevailing wage
rates determined by the Director of the California Department of Industrial Relations for similar
classifications of labor, the Contractor and subcontractors shall pay not less than the higher wage rate. The
Department will not accept lower State wage rates not specifically included in the Federal minimum wage
determinations. This includes "helper” (or other classifications based on hours of experience) or any other
classification not appearing in the Federal wage determinations. Where Federal wage determinations do not
contain the State wage rate determination otherwise available for use by the Contractor and subcontractors,
the Contractor and subcontractors shall pay not less than the Federal minimum wage rate, which most closely
approximates the duties of the employees in question.

The U.S. Department of Transportation (DOT) provides a toll-free “hotline” service to report bid rigging
activities Bid rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 p.m.,
eastern time, Telephone No. 1-800-424-9071. Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the “hotline” to report these activities. The “hotline” is part
of the DOT’s continuing effort to identify and investigate highway construction contract fraud and abuse and
is operated under the direction of the DOT Inspector General. All information will be treated confidentially
and caller anonymity will be respected.

viii
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Instructions to Bidders
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2010, Federal

Instructions to Bidders

The Bidder's attention is directed to the provisions in Section 2, "Bidding" of the Standard
Specifications and Contract Documents, including the Plans and the Special Provisions, for
the requirements and conditions which the bidder must observe in the preparation of and the
submission of the Bid.

The Contractor, sub recipient or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the
award and administration of US DOT assisted contracts. Failure by the Contractor to carry
out these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy, as the recipient deems appropriate. Each
subcontract signed by the bidder must include this assurance.

Failure of the Bidder to fulfill the requirements of the Instruction to Bidders, General
Conditions or Special Provisions for submittals required to be furnished after bid opening
may subject the bidder to a determination of the bidder's responsibility in the event it is the
apparent low bidder on a future public works contracts.

. Inspection of Site

Bidder’s attention is directed to Section 2-1.30, “Job Site and Document Examination”.
Bidders must examine the site and acquaint themselves with all conditions affecting the
work. By making and submitting a bid, a Bidder warrants that he has made such site
examination as the Bidder deems necessary for the condition of the site, its accessibility for
materials, workmen and utilities, and for the ability to protect existing surface and subsurface
improvements. No claim for allowances, time or money, will be allowed as to such matters.

. Bidder’s Bid Form

The Bid must be made on the Bid forms, which are included in the Contract Documents, and
must be completely filled in, dated and signed. If provision is made for alternate bid
schedule(s), all bid schedules must be bid, unless otherwise instructed in the Special
Provisions.

All Bid forms shall be obtained from the Riverside County Transportation Department, 3525
141 Street, Riverside, California 92501.
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3. Bid Bond

The bidder's bond form described in Section 2-1.34, “Bidder’s Security" of the Standard
Specifications and this section will be found in the Bid Book’s “B” pages and this form is
titled as “Bid Bond™. /

The Bid must be accompanied by a 10% Bid Bond using the form provided in the Bid Book,
or a certified check, or cashier's check payable to the order of “County of Riverside”, in an
amount not less than 10% of the bid amount, inclusive of alternate bid schedule(s).
Submitted Bid Bond form must be completely filled in, sealed, dated and signed. Signatures -
on the Bid Bond must be notarized. Bond shall be provided with an executed Power of
Attorney issued by the surety.

4. Non-Collusion Declaration

In conformance with Public Contract Code §7106, a Non-Collusion Declaration is included
in the Bid. Bidder Declaration must be submitted using the form provided in the Bid Book
and it must be completely filled in, dated and signed. Signatures on the Non-Collusion
Declaration must be notarized.

5. Iran Contracting Act, Certification or Exemption

The Department of General Services has published a list of companies who are prohibited
from contracting with public entities in California as required by Public Contract Code §2200
through §2208.

The Iran Contracting Act Certification/Exemption form is included in the Bid Book. For

projects estimated or Bid, in the amount of $1,000,000 or more, Bidder must completely fill
in, date, sign and submit this form with the Bid documents.

6. Interpretation of Documents

Discrepancies, omissions, ambiguities, requirements likely to cause disputes between trades
and similar matters must be promptly brought to the attention of the County in writing.
When appropriate, addenda will be issued by the County.

If the Bidder requires clarification or interpretation of the bidding Contract Documents, the
Bidder must make a written request to the County by a Request for Information (RFI). All
RFIs must be submitted in writing between the hours of 8:00 a.m. and 5:00 p.m. , Monday
through Thursday (except holidays), up to, including and no later than the fifth (5™ business
day prior to the bid closing deadline, by hand delivery, mail, fax or electronic mail. The
County will not respond to RFIs submitted after that time, unless the County determines at its
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sole discretion that it is in the best interest of the public and the County to do so. RFIs
should be addressed and sent to:

County of Riverside
Transportation Department
Attention: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501
Facsimile: (951) 955-3164
Electronic mail: jrjimenez@rctlma.org

Any communication by anyone as to RFIs and other project document inquiries, except by
Addenda, does not affect the meaning or requirements of the Contract Documents.

7. Quantities

The amount of work to be done and/or materials to be furnished under the Contract, as shown
in the Bid, are merely estimates and are not to be taken as an expressed or implied statement
that the actual amount of work or materials will correspond to the estimate.

County reserves the right to increase, decrease or entirely eliminate any items from the work
and/or materials to be furnished.

Bidders are cautioned against the unbalancing of their bid by prorating project overhead costs
only into one, two, or few items when there are various items listed in the bid schedule(s).

The quantities mentioned in Standard Specifications Section 2-1.33B, “Bid Item List and Bid
Comparison" will be found in the Bid form.

8. Addenda

County reserves the right to issue Addenda to the Contract Documents at any time prior to
the scheduled bid opening date and time. Each potential Bidder must provide the County his
company name, contact name, phone number, facsimile number, electronic mail address and
company address for the purpose of receiving Addenda.

To be considered responsive, the Bid must list and take into account all issued Addenda.
In addition to listing the acknowledged addenda (if any) on the Bid, Bidders should submit
each addendum’s acknowledgement signature page and attach each one to the Bid.

Attaching all addenda pages and attachments (if any) to the Bid submittal is not necessary for
Bid submittal. All Addenda is a component of the Contract Documents.
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License

To be considered for award of the Contract, a Bidder must have the necessary license(s)
required under provisions of the California Business and Professions Code for the scope of
work covered in the Contract Documents at the time of bid submission. This includes Joint
Ventures.

If a Bidder is a Joint Venture, “Schedule B—Information for Determining Joint Venture Eli-
gibility” form, located within the Additional Federal Requirements section, must be
submitted. If a Bidder is a Joint Venture and this information form is not submitted with the
bid, the apparent low bidder, the 2nd low bidder, and the 3rd low bidder must complete and
submit this form to the County. Joint Venture information form must be received by the
County no later than 4:00 p.m. on the 4th business day after bid opening.

Each item of work will be performed by a Contractor that is qualified and properly licensed
for that work.

Pursuant to California Labor Code §3099, certification is required for all persons who
perform work as electricians for Contractors licensed as Class C10 “Electrical Contractor”.
Proof of certification must be provided to the County before the start of construction.

. Contract Participation

County encourages general and prime Contractors to solicit competitive subcontracting,
trucking and supplier opportunities to minority, women, disabled veteran, and small business
firms where possible, in their contracting and procurement activities with the County.

Section 3-1.08, “Small Business Participation Report”, of the Standard Specifications is
deleted.

Contractors are advised that the Disadvantaged Business Enterprise (DBE) Program is
separate and distinct from a variety of business programs such as Disabled Veterans Business
Enterprise (DVBE), Minority Business Enterprise (MBE), Small Business Enterprise (SBE),
Women Business Enterprise (WBE), and others. DBE firms must be certified as such in
order to qualify under the DBE program.

Subletting, Subcontracting. and Subcontractor List

General

Attention is directed to General Conditions Section 5, “Subcontracting”.
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Pursuant to Public Contract Code § 4100 et seq., “Subletting and Subcontracting Fair
Practices Act”, Bidders are required to list each subcontractor who will perform work,
provide labor, or render services in or about the construction of work or improvement or
a subcontractor who specifically fabricates and installs a portion of the work or
improvement according to the details contained in the Plans and Specifications. The
Subletting and Subcontracting Fair Practice Act applies to all phases of the work.

Subcontractor List

As required by Standards Specification Section 2-1.33C, “Subcontractor List”, the Bidder
must submit a Subcontractor List. Subcontractor List must be on the form contained in
the Bid Book.

Bidder must list each subcontractor to perform work, labor or render service in or about
the construction in an amount in excess of 1/2 of 1 percent of the total bid or $10,000,
whichever is greater (Pub Cont Code § 4100 et seq.).

Pursuant to Public Contract Code § 6109 et seq., the Contractor shall not perform work
on a project with a subcontractor who is ineligible to perform work on the project
pursuant to Labor Code § 1777.1 or 1777.7.

The Subcontractor List must show the name, address, and work portions to be performed
by each subcontractor listed. Work portions must be identified by bid item number and
description for each subcontractor listed. If partial work is to be performed within a
certain construction item or trade, the Bidder/Contractor shall specify the portions of the
work to be performed by the different subcontractors or the directive under Public
Contract Code § 4106 shall apply.

Each designated item of work will be performed by a Contractor which is qualified and
properly licensed for that listed work.

Omission or failure to list a subcontractor for a portion of the work means that the prime
Contractor will do that portion of the work (Public Contract Code § 4106).

The County may request additional information to verify submitted Subcontractor List
information and percentage amounts. Bidder must provide this information within two
(2) business days of request.

Penalties

The Bidder’s attention is directed to other provisions of the Subletting and
Subcontracting Fair Practices Act related to the imposition of penalties for failure to
observe its provisions by utilizing unauthorized subcontractors or by making

unauthorized substitutions.

Clerical error
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After the Bid Opening, inadvertent subcontractor designation clerical error(s) will be
processed as required by Public Contract Code § 4107.5.

DBE note

Bidders are cautioned that this listing requirement is in addition to the requirement to
submit a list of all DBE subcontractors after the opening of the Bids.

12. Equal Employment Opportunity Certification

Equal Employment Opportunity Certification must be submitted using the form provided in
the Bid Book and it must be completely filled in, checked off as applicable, signed, and
dated. .

13. Public Contract Code Statements and Questionnaire

Public Contract Code Statements and Questionnaire must be submitted using the form
provided in the Bid Book and it must be completely filled in as applicable. These statements
and questionnaire are part of the Bid. Signature of Bid constitutes signature of these
statements and questionnaire.

14. Debarment and Suspension Certification

Debarment and Suspension Certification must be submitted using the form provided in the
Bid Book. This certification is part of the Bid. Signature of Bid constitutes signature of this
Certification.

15. Federal Lobbying Restrictions

Section 1352, Title 31, United States Code prohibits Federal funds from being expended by
the recipient or any lower tier sub recipient of a Federal-aid contract to pay for any person for
influencing or attempting to influence a Federal agency or Congress in connection with the
awarding of any Federal-aid contract, the making of any Federal grant or loan, or the entering
into of any cooperative agreement.

If any funds other than Federal funds have been paid for the same purposes in connection
with this Federal-aid contract, the recipient shall submit an executed certification and, if

required, submit a completed disclosure form as part of the bid documents.

A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a
Federal agency is included in the Bid book. Standard Form - LLL, “Disclosure of Lobbying
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Activities,” with instructions for completion of the Standard Form is also included in the Bid
book. Signing the Bid book shall constitute signature of the Certification.

The above referenced certification and disclosure of lobbying activities shall be included in
each subcontract and any lower-tier contracts exceeding $100,000. All disclosure forms, but
not certifications, shall be forwarded from tier to tier until received by the Engineer.

The Contractor, subcontractors and any lower-tier contractors shall file a disclosure form at
the end of each calendar quarter in which there occurs any event that requires disclosure or
that materially affects the accuracy of the information contained in any disclosure form
previously filed by the Contractor, subcontractors and any lower-tier contractors. An event
that materially affects the accuracy of the information reported includes:

1. A cumulative increase if $25,000 or more in the amount paid or expected to be paid
for influencing or attempting to influence a covered Federal action; or

2. A change in the person(s) or individual(s) influencing or attempting to influence a
covered Federal action; or

3. A change in the officer(s), employees(s), or Member(s) contacted to influence or
attempt to influence a covered Federal Action.

Disadvantaged Business Enterprise (DBE)

Under 49 CFR 26.13(b):

The Contractor, sub recipient or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of DOT-
assisted contracts. Failure by the Contractor to carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or such other
remedy as the recipient deems appropriate.

Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in
the contract (49 CFR 26).

To ensure equal participation of DBEs provided in 49 CFR 26.5, the County shows a goal for
DBEs.

Make work available to DBEs and select work parts consistent with available DBE
subcontractors and suppliers.

Meet the DBE goal shown elsewhere in these Special Provisions or demonstrate that you
made adequate good faith efforts to meet this goal.
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It is your respohsibility to verify that the DBE firm is certified as DBE at date of bid opening.
For a list of DBEs certified by the California Unified Certification Program, go to:

http://www.dot.ca.gov/hg/bep/find_certified.htm
(Verify that URL still works on a project by project basis.)

All DBE particiiaation will count toward the California Department of Transportation’s
federally mandated statewide overall DBE goal.

Credit for materials or supplies you purchase from DBEs counts towards the goal in the
following manner:

1.

E\) .

100 percent counts if the materials or supplies are obtained from a DBE
manufacturer.

60 percent counts if the materials or supplies are obtained from a DBE regular dealer.
Only fees, commissions, and charges for assistance in the procurement and delivery

of materials or supplies count if obtained from a DBE that is neither a manufacturer
nor a regular dealer. 49 CFR 26.55 defines "manufacturer" and "regular dealer.”

You receive credit towards the goal if you employ a DBE trucking company that performs a
commercially useful function as defined in 49 CFR 26.55(d)(1) through (4) and (6).

A. DBE Commitmeni Submittal

V.052113

Submit Local Agency Bidder DBE Commitment (Construction Contracts), Exhibit
15-G, form. included in the Bid book. If the form is not submitted with the bid, the
form may be removed from the Bid book before submitting your bid.

If the DBE Commitment form is not submitted with the bid, the apparent low bidder,
the 2nd low bidder, and the 3rd low bidder must complete and submit the DBE
Commitment form to the County. DBE Commitment form must be received by the
County no later than 4:00 p.m. on the 4th business day after bid opening.

Other bidders do not need to submit the DBE Commitment form unless the County
requests it. If the County requests you to submit a DBE Commitment form, submit
the completed form within 4 business days of the request.

Submit written confirmation from each DBE stating that it is participating in the
contract. Include confirmation with the DBE Commitment form. A copy of a DBE's
quote will serve as written confirmation that the DBE is participating in the contract.

All submittals shall meet the requirements of the bid documents. Corrections, if

required, shall be made and the documents shall be resubmitted within 2 business
days of Bidder’s receipt of review comments.
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If you do not submit the DBE Commitment form within the specified time, the
County finds your bid non-responsive.

Good Faith Efforts Submittal

If you have not met the DBE goal, complete and submit the DBE Information - Good
Faith Efforts, Exhibit 15-H, form with the bid showing that you made adequate good
faith efforts to meet the goal. Only good faith efforts directed towards obtaining
participation by DBEs will be considered. If good faith efforts documentation is not
submitted with the bid, it must be received by the County no later than 4:00 p.m. on
the 4th business day after bid opening.

If your DBE Commitment form shows that you have met the DBE goal or if you are
required to submit the DBE Commitment form, you must also submit good faith
efforts documentation within the specified time to protect your eligibility for award of
the contract in the event the County finds that the DBE goal has not been met.

Good faith efforts documentation must include the following information and
supporting documents, as necessary:

1. Items of work you have made available to DBE firms. Identify those items of
work you might otherwise perform with its own forces and those items that
have been broken down into economically feasible units to facilitate DBE
participation. For each item listed, show the dollar value and percentage of
the total contract. It is your responsibility to demonstrate that sufficient work
to meet the goal was made available to DBE firms.

2. Names of certified DBEs and dates on which they were solicited to bid on the
project. Include the items of work offered. Describe the methods used for
following up initial solicitations to determine with certainty if the DBEs were
interested, and the dates of the follow-up. Attach supporting documents such
as copies of letters, memos, facsimiles sent, telephone logs, telephone billing
statements, and other evidence of solicitation. You are reminded to solicit
certified DBEs through all reasonable and available means and provide
sufficient time to allow DBEs to respond.

Name of selected firm and its status as a DBE for each item of work made
available. Include name, address, and telephone number of each DBE that
provided a quote and their price quote. If the firm selected for the item is not
DBE, provide the reasons for the selection.

(¥S)

4. Name and date of each publication in which you requested DBE participation
for the project. Attach copies of the published advertisements.

All



V.052113

2010, Federql

LA

Names of agencies and dates on which they were contacted to provide
assistance in contacting, recruiting, and using DBE firms. If the agencies
were contacted in writing, provide copies of supporting documents.

6. List of efforts made to provide interested DBEs with adequate information
about the plans, specifications, and requirements of the contract to assist them
in responding to a solicitation. If you have provided information, identify the
name of the DBE assisted, the nature of the information provided, and date of
contact. Provide copies of supporting documents, as appropriate.

7. List of efforts made to assist interested DBEs in obtaining bonding, lines of
credit, insurance, necessary equipment, supplies, and materials, excluding
supplies and equipment that the DBE subcontractor purchases or leases from
the prime contractor or its affiliate. If such assistance is provided by you,
identify the name of the DBE assisted, nature of the assistance offered, and
date assistance was provided. Provide copies of supporting documents, as
appropriate.

8. Any additional data to support demonstration of good faith efforts.

The County may consider DBE commitments of the 2nd and 3rd bidders when
determining whether the low bidder made good faith efforts to meet the DBE goal.

DBE Information Attachment, Bids Received by Bidders

Submit Local Agency Bidder — DBE Information Attachment form included in the
Bid book. If the form is not submitted with the bid, remove the form from the Bid
book before submitting your bid.

If the “Local Agency Bidder — DBE Information Attachment” form is not submitted
with the bid, the apparent low bidder, second low bidder and third Jow bidder must
complete and submit the DBE Information form to the County. Other bidders do not
need to submit the DBE Information Attachment form unless the County requests it.
If the County requests you to submit a DBE Information Attachment form, submit the
completed Attachment form within 4 business days of the request.

Bidder information is required for DBE and non-DBE firms. Bidder information
shall be furnished, using this form, for each supplier, trucking firm and sub-contract
bid/proposal that the apparent low bidder, second low bidder and third low bidder
received pertaining to the reference project, whether or not the bidding supplier,
trucking firm or sub-contractor was awarded work by the apparent low bidder, and
whether or not the bid/proposal was solicited by the apparent low bidder. This
information shall be submitted by the apparent low bidder as an Attachment to the
completed “Local Agency Bidder — DBE Commitment (Construction Contracts),
Exhibit 15-G” form.
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17. Subcontractor and DBE Records

Use each DBE subcontractor as listed on the List of Subcontractors form and the Local
Agency Bidder DBE Commitment (Construction Contracts), Exhibit 15-G, forms unless you
receive authorization for a substitution.

The County requests the Contractor to:

1. Notify the Engineer of any changes to its anticipated DBE participation
2. Provide this notification before starting the affected work

Maintain records including:

1. Name and business address of each 1st-tier subcontractor

2. Name and business address of each DBE subcontractor, DBE vendor, and DBE
trucking company, regardless of tier

3. Date of payment and total amount paid to each business

If you are a DBE contractor, include the date of work performed by your own forces and the
corresponding value of the work.

Before the 15th of each month, submit a Monthly DBE Trucking Verification form, Exhibit
16-Z (See Special Provision Section 6 attachments).

If a DBE is decertified before completing its work, the DBE must notify you in writing of the
decertification date. If a business becomes a certified DBE before completing its work, the
business must notify you in writing of the certification date. Submit the notifications. On
work completion, complete a Disadvantaged Business Enterprises (DBE) Certification Status
Change, Exhibit 17-0, form (See Special Provision Section 6 attachments). Submit the form
within 30 days of contract acceptance.

Upon work completion, complete a Final Report — Utilization of Disadvantaged Business
Enterprises (DBE), First-Tier Subcontractors, Exhibit 17-F, form (See Special Provision
Section 6 attachments). Submit it within 90 days of contract acceptance. The County
withholds $10,000 until the form is submitted. The County releases the withhold upon
submission of the completed form.

Prior to the fifteenth of each month, the Contractor shall submit documentation to the
Engineer showing the amount paid to DBE trucking companies. The Contractor shall also
obtain and submit documentation to the Engineer showing the amount paid by DBE trucking
companies to all firms, including owner-operators, for the leasing of trucks. If the DBE
leases trucks from a non-DBE, the Contactor may count only the fee or commission the DBE
receives as a result of the lease arrangement.
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The Contractor shall also obtain and submit documentation to the Engineer showing the truck -
number, owner's name, California Highway Patrol CA number, and if applicable, the DBE
certification number of the owner of the truck for all trucks used during that month. This
documentation shall be submitted on "Monthly DBE Trucking Verification" Form CEM-
2404(F) (See Special Provision Section 6 attachments).

Performance of DBE

DBEs must perform work or supply materials as listed in the Local Agency‘ Bidder DBE
Commitment (Construction Contracts), Exhibit 15-G, included in the Bid.

Do not terminate or substitute a listed DBE for convenience and perform the work with your
own forces or obtain materials from other sources without authorization from the County.

The County authorizes a request to use other forces or sources of materials if it shows any of
the following justifications:

1. Listed DBE fails or refuses to execute a written contract based on plans and
specifications for the project.

2. You stipulated that a bond is a condition of executing the subcontract and the listed
DBE fails to meet your bond requirements.

3. Work requires a contractor's license and listed DBE does not have a valid license

under Contractors License Law.

Listed DBE fails or refuses to perform the work or furnish the listed materials.

Listed DBE's work is unsatisfactory and not in compliance with the contract.

Listed DBE is ineligible to work on the project because of suspension or debarment.

Listed DBE becomes bankrupt or insolvent.

Listed DBE voluntarily withdraws with written notice from the Contract.

Listed DBE is ineligible to receive credit for the type of work required.

0. Listed DBE owner dies or becomes disabled resulting in the inability to perform the

work on the Contract.
11. County determines other documented good cause.

=0 NN A

Notify the original DBE of your intent to use other forces or material sources and provide the
reasons. Provide the DBE with 5 days to respond to your notice and advise you and the
County of the reasons why the use of other forces or sources of materials should not occur.
Your request to use other forces or material sources must include:

1. 1 or more of the reasons listed in the preceding paragraph
2. Notices from you to the DBE regarding the request

el

3. Notices from the DBEs to you regarding the request

If a listed DBE is terminated, make good faith efforts to find another DBE to substitute for
the original DBE. The substitute DBE must perform at least the same amount of work as the
original DBE under the contract to the extent needed to meet the DBE goal.
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The substitute DBE must be certified as a DBE at the time of request for substitution.

Unless the County authorizes (1) a request to use other forces or sources of materials or (2} a
good faith effort for a substitution of a terminated DBE, the County does not pay for work
listed on the Local Agency Bidder DBE Commitment (Construction Contracts), Exhibit 15-
G, form unless it is performed or supplied by the listed DBE or an authorized substitute.

DBE Certification Status

If a DBE subcontractor is decertified during the life of the project, the decertified
subcontractor shall notify the Contractor in writing with the date of decertification. If a
subcontractor becomes a certified DBE during the life of the project, the subcontractor shall
notify the Contractor in writing with the date of certification. The Contractor shall furnish
the written documentation to the Engineer.

Upon completion of the contract, “Disadvantaged Business Enterprises (DBE) Certification
Status Change” Form CEM-2403 (F) (See Special Provision Section 6, Attachment, Caltrans
LAPM, Exhibit 17-O) indicating the DBE's existing certification status shall be signed and
certified correct by the Contractor. The certified form shall be furnished to the Engineer
within 90 days from the date of contract acceptance.

It is your responsibility to verify that the DBE firm is certified as DBE at date of bid opening.
For a list of DBEs certified by the California Unified Certification Program, go to:

http://www.dot.ca.gov/hg/bep/find_certified.htm

Hours of Work

Attention is directed to Section 8-1.05, “Time” and Section 7-1.02K(5), “Working Hours” of
the Standard Specifications.

Daily working hours will be between the hours of 7:00 a.m. and 6:00 p.m., Monday through
Friday, except legal holidays, or as revised in the Special Provisions, and as approved by the
Engineer. Exceptions and specific work schedules must be submitted in writing to the
Engineer for consideration.

Alternate Bid Schedules

If the Bid includes bid items listed under a Base Bid Schedule and one or more Alternate Bid
Schedules, the following will apply:
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The County may award only the items of work listed on the Base Bid Schedule, or may
choose to award some or all of the Alternate Bid Schedules in addition to the Base Bid
Schedule. Unless otherwise specified, the basis of the selection of the lowest bid will be
the lowest responsive and responsible bid for the sum of all Bid Schedules. '

If the Bid includes bid items listed under two or more Alternate Bid Schedules with no Base
Bid Schedule, the following will apply:

This project contains Alternate Bid Schedules that may or may not be mutually exclusive,
as described elsewhere in the bid documents. The County may award the items of work
listed on one or more of the Alternate Bid Schedules. In the case of mutually exclusive
Alternate Bid Schedules, only one of the Alternate Bid Schedules will be selected for
award. Unless otherwise specified, the basis of the selection of the lowest bid will be the
lowest responsive and responsible bid for the sum of all Bid Schedules.

The County reserves the right to reject all bids received.

Bids

No Bidder may withdraw their bid for a period of ninety (90) calendar days after the bid
opening.

Bids are required for the entire work, including all alternate bid schedules, if applicable,
unless otherwise explicitly allowed in the bid documents. The amount of the bid, for
comparison purposes, will be the total of all items. The total of unit basis items will be
determined by extension of the item price bid on the basis of the estimated quantity set forth
for the item.

The Bidder must set forth for each item of work in clearly legible figures, an item price and a
total for the item in the respective spaces provided for this purpose. In the case of unit basis
items, the amount set forth under the "Total" column will be the extension of the item price
bid on the basis of the estimated quantity for the item.

In the case of a discrepancy between the unit price and the total set forth for a unit basis item,
the unit price will prevail, in (1) or (2), as follows:

1. If the amount set forth as a unit price is unreadable or otherwise unclear, or is
omitted, or is the same as the amount as the entry in the item “Total” column, then the
amount set forth in the item “Total” column for the item shall be divided by the
estimated quantity for the item and the price thus obtained will be the unit price.

2. (Decimal Errors) If the product of the entered unit price and the estimated quantity is
exactly off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc.
from the entered total, the discrepancy will be resolved by using the entered unit price

V.052113 Al6




23.

2010, Federal

or item total, whichever most closely approximates percentage-wise the unit price or
item total in the County's final estimate of cost.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted,
the bid may be deemed irregular. Likewise if the item total for a Lump Sum item 1is
unreadable or otherwise unclear, or is omitted, the bid may be deemed irregular unless the
project being bid has only a single item and a clear, readable total bid amount is provided.

Symbols such as commas and dollar signs will be ignored and have no mathematical
significance in establishing any unit price or item total or Lump Sums. Written unit prices,
item totals and Lump Sums will be interpreted according to the number of digits and, if
applicable, decimal placement. Cents symbols also have no significance in establishing any
unit price or item total since all figures are assumed to be expressed in dollars and/or decimal
fractions of a dollar.

Bids on Lump Sum items shall be item totals only; if any unit price for a Lump Sum item is
inc‘luded in a bid and it differs from the item total, the items total shall prevail.

The foregoing provisions for the resolution of specific irregularities cannot be so
comprehensive as to cover every omission, inconsistency, error or other irregularity which
may occur in a bid. Any situation not specifically provided for will be determined in the
discretion of the County, and that discretion will be exercised in the manner deemed by the
County to best protect the public interest in the prompt and economical completion of the
work. The decision of the County respecting the amount of a bid, or the existence or
treatment of an irregularity in a bid, including determination of non-responsiveness, shall be
final.

The County hereby reserves the right to reject any and all bids, to waive any irregularity, and
to award the Contract to other than the lowest bidder.

Like Bid Items

The Bidder is advised that the items of work may be grouped into bid schedules, and that
certain bid items may be listed in more than one bid schedule, and listed with different bid
item numbers, and the following will apply thereto:

The Bidder is directed to submit the same bid amount for all bid items that are listed with the
same item code and item description. Said bid items are referred to herein as “Like Bid
ftems”.

“Like Bid Items” will be considered a single bid item for purposes of calculating increased
and decreased quantities, and as otherwise applicable in Section 4-1.05, “Changes and Extra
Work” of the Standard Specifications.

The following are not subject to this bidding requirement:
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1. Bid items with the same item code but different item descriptions.

2. Bid items that are measured as “Lump Sum” or “Force Account™.

3. Alternate Bid Schedules.

In the event that a Bidder submits different unit bid amounts for “Like Bid Items”, as
described above, the bid will be corrected by applying the lowest of the unit bid amounts to
all the respective “Like Bid Items”.

24. Contract Documents

The complete Contract Documents are identified below. Potential Bidders are cautioned that

the successful Bidder incurs duties and obligations under all of the Contract Documents and

that they should not merely skim and hastily review the Plans and Specifications in making
* their bid.

The entire Contract consists of the following documents:

a)

Construction Contract,

b) Notice to Bidders,

c)
d)

e)

f)
g)

h)
)
3

k)
D

Bid (including all Page “B” Bidding Documents),

Bid Bond (The .Bid Bond is exonerated upon execution of the Contract and the
Payment Bond and Performance Bond.), :

Payment Bond,

Performance Bond,

Standard Specifications of the State of California Department of Transportation
edition of 2010 as modified in other portions of the Contract Documents and as
amended by the State of California Department of Transportation,

Special Provisions,

Bid Book Appendices, including but not limited to AQMD Recommendations,
Reference Drawings, and Exhibits,

Standard Plans of the Department of Transportation identified on the plans or in the
Special Provisions, :

The Plans,

All issued Addenda,

m) Determination of Prevailing Wage Rates for Public Works,

n)
0)
p)
q
1)

V.052113

Federal Wage Prevailing Wage Decision,

Additional Federal Requirements and forms included with in the Special Provisions,
Supplemental Information listed in the Special Provision,

Any Change Orders issued,

Any additional or supplemental specifications, notice, instructions and drawings
issued in accordance with the provisions of the Contract Documents.
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All listed Contract Documents are incorporated in the Contract. Any other documents
properly issued after award of the Contact shall likewise be deemed incorporated in the
Contract. '

Submission of Bidder’s Bid

A Bidder’s Bid must be submitted in a sealed opaque envelope that clearly identifies the
Bidder’s name and the project name. Bids must be received before the scheduled date and
time at the location set forth in the Notice to Bidders and may be withdrawn only as stated in
the Bid. Bids must be completed in ink.

Qualifications of Bidders

No award will be made to any Bidder who cannot give satisfactory assurance to the Board of
Supervisors as to his own ability to carry out the Contract, both from his financial standing
and by reason of his previous experience as a Contractor on work of the nature contemplated
in the Contract. The Bidder may be required to submit his record of work of similar nature to
that proposed under these specifications and unfamiliarity with the type of work may be
sufficient cause for rejection of bid.

Award of Contract

The Bidder's attention is directed to the provisions in Section 3, "Contract Award and
Execution" of the Standard Specifications and the Instruction to Bidders for the requirements
and conditions concerning award and execution of Contract.

Section 3-1.04, “Contract Award” of the Standard Specifications is deleted.

The last sentence of Section 2-1.24, “Tied Bid Resolution™, is deleted and replaced with:

After bid verification, the County will select one of the tied bids of its choice (Public
Contract Code § 22038.2.b).

The award of the Contract, if it be awarded, will be to the lowest responsible bidder whose
bid complies with all the requirements prescribed.

The County reserves the right to reject all bids received.
Acceptance, by the governing body of the County by resolution or minute order at a meeting

regularly called and held, of a Bid constitutes an award of the Contract and the execution of
the Contract is a written memorial thereof. '
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The County will submit the Contract Documents to the low responsive and responsible
Bidder for execution prior to award utilizing the following procedures and requirements:

A. A Bidder whose Bid is accepted must execute the formal construction Contract with

the County, similar to the form attached hereto as a sample, and must return said
Contract, together with approved Performance Bond and Payment Bond and with
complete evidence of insurance as required elsewhere herein, including executed
additional insured endorsements and waivers of subrogation, within ten (10) business
days from the date of the Notice of Acceptance of Bid and Intent to Award as issued
by the Transportation Department. All submittals must meet the requirements of the
bid documents. Corrections, if required, must be made and the revised documents
must be resubmitted within two (2) business days of Contractor’s receipt of review
comments.

The bonds and insurance documentation must be submitted in accordance with the
Contract Document requirements prior to submission to the County of Riverside
Board of Supervisors for award by the Transportation Department and prior to the
performance of any work under the Contract.

. If a Bidder to whom a Notice of Acceptance of Bid and Intent to Award has been

issued, fails or refuses to sign a construction Contract, or to furnish the bonds or
insurance certificates and endorsements as required within the prescribed period of
time as described above, the County may, at its sole discretion, rescind the Notice of
Acceptance, and the bid guarantee submitted by that Bidder will become the property
of the County as prescribed in the bid documents and as allowed by law.

If it is in the best interest of the County, the County reserves the right to award the
Contract prior to execution by the Contractor. Thereafter, County will mail or deliver
the County signed Contract to the awarded Contractor for execution and return.

Bid Protest

Any Bidder submitting a bid to County may file a protest of the County’s proposed
Award of the Contract provided that each and all of the following are complied with:

V.052113

1. The bid protest is in writing.

2. The bid protest is filed with and received by Couhty of Riverside Transportation
and Land Management Agency at the following address:

County of Riverside
Transportation Department
Attention: Contracts/Bidding Unit
3525 14th Street

Riverside, CA 92501
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Facsimile: (951) 955-3164
Electronic mail:  jrjimenez@rctlma.org

3. The bid protest is filed with and received not more than five (5) calendar days
following the date of issuance of the Notice of Intent to Award. Notice of Intent
to Award letter is posted on the County of Riverside Transportation Department
website along with the project bid summary. URL for this webpage is
hitp://www.rctlma.org/trans/con_bid_summaries.html. Failure to timely file and
serve the bid protest as aforestated shall constitute grounds for the County’s
denial of the bid protest without consideration of the grounds stated therein.

4. The written bid protest sets forth, in detail, all grounds for the bid protest,
including without limitation all facts, supporting documentation, legal authorities
and argument in support of the grounds for the bid protest. Any grounds not set
forth in the bid protest shall be deemed waived. All factual contentions must be
supported by competent, admissible and credible evidence. Any bid protest not
conforming to the foregoing shall be rejected as invalid.

5. Provided that a bid protest is filed in conformity with the foregoing, the Director
of TLMA, or such individual(s) as may be designated by the Director in his
discretion, shall review and evaluate the basis of the bid protest, and shall provide
a written decision to the Bidder submitting the bid protest, either concurring with
or denying the bid protest. The written decision of the Director or his designee
shall be final, unless overturned by the Board of Supervisors.

Payment and Performance Bonds

The County requires a 100% Payment Bond and 100% Performance Bond from the
successful Bidder. All bonds must be on County's forms contained in the Bid Book.

The bonds must be underwritten by a Surety Company, which is admitted to transact the
business of insurance in the State of California, and which carries a rating in the current issue
of Best's Insurance Guide of "A" or better with a financial size of at least "VIII". The bond
forms included in the Bid Book must be used. All signatures on the bonds must be notarized.
Bonds must be provided with an executed Power of Attorney issued by the Surety.

Return of Bid Guarantee
Standard Specification Section 3-1.19, “Bidder’s Securities” is deleted.

Bid bonds will not be returned unless specifically requested by the Bidder in writing. Any
submitted negotiable securities of unsuccessful Bidders will be returned by mail within 30
days of the award of a contract to the successful Bidder. Any submitted negotiable security
of the successful Bidder will be returned by mail within 30 calendar days of acceptable
receipt of executed Contract, certificate of insurance, Performance Bond and Payment Bond.
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30. Submission of Insurance Certificate and Endorsements

Attention is directed General Conditions Section 4 “Insurance and Hold Harmless.”

Within ten (10) working days of the date of the Notice of Acceptance of Bid and Intent to
Award issued by the County, the successful Contractor must submit a certificate of
insurance, including required endorsements, which provides evidence that the bidding
Contractor has insurance coverage that meets the requirements of General Conditions
“Insurance and Hold Harmless” section. Failure to have complete insurance coverage in
place and to provide all required certificates and endorsements within the specified ten (10)
business day period will be grounds to declare the Bidder as non-compliant with the bid
documents, rescinding the Notice of Acceptance, making a claim against the bid bond, and
awarding to the second low Bidder, at the sole discretion of the County.
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To:

Bid
Date:

County of Riverside, hereafter called “County”;

Bidder:

(hereafter called “Contractor™)

The undersigned, Contractor, having carefully examined the site and the Contract Documents for the
construction of Magnolia Avenue/ BNSF Railway, Grade Separation Project, between Lincoln
Street and Buchanan Street, in the City of Riverside and Home Gardens area, Project No. B7-0784,

Federal Aid No. TCIFCML -5956 (193) hereby proposes to construct the work in accordance with the

Contract Documents, including Addenda Number(s) (Fill in addenda numbers if addenda
have been issued.) for the amount stated in this Bid.

By submitting this Bid, Contractor égrees with County:

1.

That unless withdrawn in person by Contractor or some person authorized in writing by Contractor
(not by telephone or facsimile) before the time specified in the Notice Inviting Bids for the public
opening of bids, this Bid constitutes an irrevocable offer for 90 calendar days after that date.

County has the right to reject any or all Bids and to waive any irregularities or informalities
contained in a Bid.

To execute the Contract and deliver the Performance Bond, Payment Bond and Insurance Certificate
with endorsements, that comply with the requirements set forth in the Instruction to Bidders and
General Conditions, within ten (10) business days of the date of the Notice of Acceptance of Bid and
Intent to Award as issued by the County.

That the contract shall be awarded upon a resolution or minute order to that effect duly adopted by
the governing body of County; and that execution of the Contract shall constitute a written memorial
thereof. |

To submit to the County such information as County may require determining whether a particular
Bid is the lowest responsible bid submitted.

That the accompanying Bid Bond, certified check or cashier’s check is in an amount not less than
10% of the total bid submitted and constitutes a guarantee that if awarded the contract, Contractor
will execute the Contract and deliver the required bonds within ten (10) business days after notice of
award. If Contractor fails to execute and deliver said documents, the bond or check is to be charged
with the costs of the resultant damages to the County, including but not limited to: publication costs,
the difference in money between the amount bid and the amount in excess of the bid which it costs
County to do or cause to be done for the work involved, lease and rental costs, additional salaries and
overhead, increased interest and costs of funding the project, attorney expense, additional
engineering and architectural expense and cost of maintaining or constructing alternate facilities
occasioned by the failure to execute and deliver said documents.

By signing this Bid the Contractor certifies that the representations made therein are made under
penalty of perjury.
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Magnolia Avenue/ BNSF Railway
Grade Separation Project
between Lincoin Street and Buchanan Street
in the City of Riverside and Home Gardens area
Project No. B7-0784
Federal Aid No. TCIFCML-5956 (193)

PROPOSAL
BASE BID '
TEM| TEM TEM UNIT | ESTMATED] — ITEM PRICE TOTAL

No. | CODE QUANTITY |  (IN FIGURES) (IN FIGURES)

1 | 015602 |FUNDING AWARENESS SIGN EA 2

2 | 019902 |COURSE OF CONSTRUCTION INSURANCE LS 1

3 | 066105 |RESIDENT ENGINEERS OFFICE LS 1

2 | or0012 Sgﬁgg)ss SCHEDULE (CRITICAL PATH s )

5 | 074016 |CONSTRUCTION SITE MANAGEMENT LS 1

6 | 066102 |DUST ABATEMENT LS 1

7 | 148005 |NOISE MONITORING LS 1

8 | 170101 |DEVELOP WATER SUPPLY LS 1

9 | 190110 |LEAD COMPLIANGE PLAN 1 s 1

10 | 999990 |MOBILIZATION Ls 1

11 | 074010 EEECQS%SLOPRLI\: '}INATER POLLUTION s ]

12 | 074020 |WATER POLLUTION CONTROL LS 1
13 | 120090 |CONSTRUCTION AREA SIGNS LS 1

14 | 120110 |FLASHING ARROW SIGN EA 9
15 | 120120 |TYPE Il BARRICADE EA 74
16 | 120148 |TEMPORARY PAVEMENT MARKING (PAINT) SQFT| 1610
17 | 120159 |TEMPORARY TRAFFIC STRIPE (PAINT) LF | 28,880
18 | 120165 |CHANNELIZER (SURFACE MOUNTED) EA 810
19 | 120300 |TEMPORARY PAVEMENT MARKER EA 320
20 | 128650 |PORTABLE CHANGEABLE MESSAGE SIGN EA 2
21 | 120000 |TEMPORARY RAILING (TYPE K) LF | 16,300
22 | 129100 |TEMPORARY CRASH CUSHION MODULE (TS11) | EA 220
23 | 129110 |TEMPORARY CRASH CUSHION (ABSORB 350) EA 6
24 | 129150 |TEMPORARY TRAFFIC SCREEN LF | 8200
25 | 833077 |PEDESTRIAN BARRICADE (ROADSIDE SIGN) EA 2
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ITEM iTEM ITEM UNIT ESTIMATED ITEM PRICE TOTAL
No. CODE » QUANTITY (IN FIGURES) {IN FIGURES)
26 860400 [LIGHTING (TEMPORARY) LS 1
o | o [SORICRBCRESICEEE SRR | s |
28 151251 |SALVAGE IRRIGATION FACILITY EA 1
29 151281 |SALVAGE ROADSIDE SIGN EA 5
30 011511 (F) I;gl[\-llé)]VE MISCELLANEOQOUS ITEMS [BUMPER EA 5
39 011511(F) EEX&\&%I\C:;?_ELLANEOUS ITEMS [BLOCK LF 43
3 011511 gﬁmgz&]MlSCELLANEOUS ITEMS [PARKING EA 20
33 000003 |REMOVE MASONRY WALL LF 370
24 141101 (F) ?HEAI\;(;)\XEJSELV(\)I\A\IS?QI)NTED TRAFFIC STRIPE LF 1,639
35 150605 zi'-\]—ﬂS]VE FENCE [WROUGHT IRON FENCE AND LF 70
36 150608 |REMOVE CHAIN LINK FENCE LF 120
37 150662 |REMOVE METAL BEAM GUARD RAILING LF 640
38 150711(F) IREMOVE PAINTED TRAFFIC STRIPE LF 7,474
39 150829 |REMOVE RETAINING WALL LF 70
40 150805 [REMOVE CULVERT LF 70
41 150807 |REMOVE STORM DRAIN {12 LF 21
42 150807 |REMOVE STORM DRAIN [15"] LF 81
43 150807 |REMOVE STORM DRAIN [18"] ] LF 590
44 150807 . REMOVE STORM DRAIN [21"] LF 150
45 150807 |REMOVE STORM DRAIN [33"] LF 38
46 150807 |REMOVE STORM DRAIN [18" ASBESTOS] LF 144
47 150821 REMOVE HEADWALL [EXISTING] EA 4
48 150826 |REMOVE MANHOLE [EXISTING] EA 1
49 150827 |REMOVE CATCH BASIN [EXISTING] ’ EA 9
50 153120(F) |[REMOVE CONCRETE (DITCH) LF 1,980
51 153140(F) |REMOVE CONCRETE SIDEWALK SQYD 1,488
52 153210 |REMOVE CONCRETE [PAVERS] sSQYD 7,060 .
53 153210 |REMOVE CONCRETE [ACCESS RAMP] SQYD 260
54 153210 iEgggEC%?NCRETE [DRIVEWAY AND sQYD 420
55 153210 EIEI\AAS‘;/FI{EA?-;)NCRETE [CROSS GUTTER AND SQYD 200
56 153210 |REMOVE CONCRETE [PILASTER] EA 1
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ITEM TEM UNIT | ESTMATED ITEM PRICE TOTAL
No. | coDE QUANTITY |  (IN FIGURES) (IN FIGURES)
57 | 153210 |REMOVE CONCRETE [STAMPED] saQyp| 3,550
58 | 153130 |REMOVE CONCRETE CURB LF 3,920
59 | 153215(F) |REMOVE CONCRETE (CURB AND GUTTER) LF 7,988
60 | 150846 |REMOVE CONCRETE PAVEMENT cY 1,700
81 | 150769(F) |REMOVE ASPHALT CONCRETE cY 5,045
62 | 150769 |REMOVE ASPHALT CONCRETE [WALKWAY] cy 250
63 | 150771 |REMOVE ASPHALT CONCRETE DIKE LF 660
g4 | 153121 |REMOVE CONCRETE cY 3
65 | 160120(F) |REMOVE TREE EA 190
66 | 160120(F) |REMOVE TREE [PALM] EA 32
67 | 152255 |RESET MAILBOX EA 4
68 | 152379 |RELOCATE FENCE [WROUGHT IRON FENCEAND | 50

GATE]
6o | 152370 |RELOCATE FENCE [CHAIN LINK FENCE AND F 560
, GATE]
70 | 152390 |RELOCATE ROADSIDE SIGN EA 10
71 152394 |RELOCATE SIGN STRUCTURE EA 2
72 | 150206 |ABANDON CULVERT LF 720
73 | 155003(F) |CAP INLET EA 2
74 | 152440 |ADJUST MANHOLE TO GRADE EA 2
75 | 000003(F) |CLEANOUT BOX (CITY 425) EA 1
76 | 000003 |GRATING CATCH BASIN (W=6.40', SPPWC 304-3) | EA 4
77 | 000003 JGRATING CATCH BASIN (W=2.95', SPPWC 304-3) | EA 1
78 | 000003 |PRECAST CATCH BASIN (2'X 2) EA 1
TRANSITION STRUCTURE RCB-PIPE
79 | 000003 | opive 34.0) EA 2
80 | 000003 JJUNCTION STRUCTURE (CITY 422) EA 2
81 | 703203 |CORRUGATED STEEL PIPE RISER (.138" THICK) EA 1
82 | 000003(F) |PRECAST CONCRETE PIPE INLET (CALTRANS EA 1
D758)
83 | DODDO3(F) |DETENTION BASIN EXCAVATION cY 352
84 | 013902 JASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)] EA 2
85 | 015101 |CLASS B CONCRETE (COLLAR) (RCFC&WCDS EA o
M803) ;
86 | 017003 |CATCH BASIN (CURB INLET) (CRS 300) [W=21] EA 1
87 | 017003 [CATCH BASIN (CURB INLET) (CRS 300) [W=14] EA 1
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ITEM ITEM ITEM UNIT ESTIMATED {TEM PRICE TOTAL
No. CODE QUANTITY (IN FIGURES) {IN FIGURES)
88 017003 |CATCH BASIN (CURB INLET) (CRS 300) [W=T7"] EA 1
89 017003 |CATCH BASIN (CURB INLET) (CRS 300) [W=4'} EA 3
90 017005 gg"rglﬁ:;g;](COMBWATION INLET) (CRS 302 - EA 1
91 017005 SSTSPP\SSSS.L%](COMBINATION INLET) (CRS 302 - EA 1
92 017101 |MANHOLE (RCFC&WCDS MH251) EA 2
93 017105 |JUNCTION STRUCTURE (RCFCD&WCDS JS 227) EA 6
94 017110 |MANHOLE (RCFC&WCDS MH254) [NOA} EA 1
95 017111 |JUNCTION STRUCTURE (RCFC&WCDS JS 229) EA 1
96 | 510090(F) [S(;I'S_l_.:_(é';\l;\l‘l;Aé.s(é)OgleR ;E?,? BOX CULVERT LF 58
97 | 510501(F) |MINOR CONCRETE [BULKHEAD] EA 16
98 | 510501(F) ?g:g;ﬁgggsggf [INLET DEPRESSION) cy 4
99 | 510535(F) |[MINOR CONCRETE (HEADWALL} EA 1
100 620500(F) CONCRETE BACKFILL (PIPE TRENCH) cYy 2
101 650014 18" REINFORCED CONCRETE PIPE LF 580
102 650018 24" REINFORCED CONCRETE PIPE LF 1,500
103 650026 (36" REINFORCED CONCRETE PIPE LF 660
104 700617 |DRAINAGE INLET MARKER EA 19
105 703514 |8" WELDED STEEL PIPE (105" THICK) LF 62
106 | 705204(F) {18" CONCRETE FLARED END SECTION EA 1
107 709904 |CATCH BASIN [TYPE 1) (CITY 400) (W=141 EA 3
108 709904 |CATCH BASIN [CITY 407) (W=14] EA 1
109 719300 |MANHOLE [CITY 431] EA 1
110 | 721011(F) “RA(é_(IESOS‘I)_%I)DE PROTECTION (BACKING NO. 2, cY 38
111 721420 |CONCRETE (DITCH LINING) (034 13
112 721431 |CONCRETE (CONCRETE APRON) cY 1
113 | 731507(F) ?ﬂc‘g(s)iﬁ())NCRETE {GUTTER DEPRESSION) cY 13
114 | 731507(F) ?Jgg§§1C2)ONCRETE (GUTTER DEPRESSION) cy 1
115 | 192003(F) |[STRUCTURE EXCAVATION (BRIDGE) CcYy 1,658
116 | 192037(F) |STRUCTURE EXCAVATION (RETAINING WALL) cYy 570
117 | 193003(F) |STRUCTURE BACKFILL (BRIDGE) cY 1,227
118 | 193013(F) |[STRUCTURE BACKFILL (RETAINING WALL) cY 624
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ITEM iTEM ITEM UNIT ESTIMATED ITEM PRICE TOTAL
No. CODE QUANTITY {IN FIGURES) {IN FIGURES)
118 | 198010(F) {IMPORTED BORROW cY 10,785
120 000003 |CITRUS LABEL TILES EA 23
121 000003 |INTERPRETIVE PANEL TILES EA 10
2 | o [N BRAROE RO BRLGTON 5 |
123 000003 |POST GROUTING CIDH PILE EA 7
125 | - 161540 |RECONSTRUCT CHAIN LINK FENCE LF 87
s | s [FECTISEATY TSRS SHBRHENT oot a0
127 | 477021(F) [/Igg:-ﬁglg,:‘LLY STABILIZED EMBANKMENT, SQFT 8,658
128 4?7022 F) tﬂgg:ﬁglﬁgLLY STABILIZED EMBANKMENT, SQET 8226
129 | 477023(F) {\-/IOEgAH_ﬁgl'gI/éLLY STABILIZED EMBANKMENT, SQFT 1,704
130 480600 TWEA'\[AE;)RARY SHORING [ARLINGTON CHANNEL LS 1
131 490508 |FURNISH STEEL PILING (HP 10 X 57) LF 253
132 490509 |DRIVE STEEL PILE (HP 10 X 57) EA 10
133 490528 |FURNISH STEEL PILING (HP 14 X 89) LF 4,364
134 490529 |DRIVE STEEL PILE (HP 14 X 89) EA 115
135 490623 (156" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1,519
136 500001 g_%ENsGTﬁﬁgIS'\Ig(E)CAST-IN-PLACE CONCRETE LS 1
137 500001 (F.'riiSNTSF%EESRSSIhé? CAST-IN-PLACE CONCRETE LS 1
138 | 510050(F) ]STRUCTURAL CONCRETE [SIDEWALK SLAB] CY 65
139 | 510051(F) {STRUCTURAL CONCRETE, BRIDGE FOOTING CY 314
140 | 510053(F) |STRUCTURAL CONCRETE, BRIDGE CcYy 13,315
141 | 510060(F) |STRUCTURAL CONCRETE, RETAINING WALL CY 245
142 | 510072(F) |STRUCTURAL CONCRETE, BARRIER SLAB cYy 516
143 | 510086(F) ?r-‘;(F;léCJ)URAL CONCRETE, APPROACH SLAB cy 197
144 | 511035(F) |[ARCHITECTURAL TREATMENT SQFT 4,080
145 | 511047(F) |ANTI-GRAFFITI COATING SQFT 69,820
146 518051 |PTFE SPHERICAL BEARING [HINGE] EA 7
147 518051 [|PTFE SPHERICAL BEARING [ABUTMENT 11] EA 7
148 519089 |JOINT SEAL ASSEMBLY [MR 10 1/2"] LF 77
149 519095 |JOINT SEAL ASSEMBLY (MR 4") LF 75
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ITEM ITEM ITEM UNIT ESTIMATED ITEM PRICE TOTAL
No. CODE QUANTITY (IN FIGURES) (IN FIGURES)
150 519109 |[JOINT SEAL ASSEMBLY (MR 6 1/2") LF 79
151 | 520102(F) |BAR REINFORCING STEEL (BRIDGE) LB | 4,857,853
152 | 520103(F) |BAR REINFORCING STEEL (RETAINING WALL) LB 26,368
153 | 550102(F) |STRUCTURAL STEEL (BRIDGE) LB 27,069
154 | 550203(F) {FURNISH STRUCTURAL STEEL (BRIDGE) LB 22,497
155 | 550204(F) |ERECT STRUCTURAL STEEL (BRIDGE) LB 22,497
156 590115 |CLEAN AND PAINT STRUCTURAL STEEL LS 1
157 703450 |WELDED STEEL PIPE CASING (BRIDGE) [32"] LF 84
158 731517 |{MINOR CONCRETE (GUTTER) [WALL] LF 151
158 | 750041(F) {ISOLATION CASING I-_B 29,150
160 | 750496(F) &?DICEI)ELLANEOUS METAL (RESTRAINER - PIPE LB 15,003
161 | 750498(F) _I;Q?:(él)ELLANEOUS METAL (RESTRAINER - CABLE LB 1775
162 | 750501(F) MISCELLANEOUS METAL (BRIDGE) LB 6,601
163 | 750505(F) |BRIDGE DECK DRAINAGE SYSTEM LB 11,963
164 071321 |TEMPORARY FENCE (TYPE CL-6) LF 68
165 | 833000(F) |METAL RAILING (RAMP) LF 321
166 | 833000(F) |[METAL RAILING (BRIDGE) LF 2,925
167 | 833000(F) |METAL RAILING [27"] LF 169
168 | 833088(F) {TUBULAR HANDRAILING [22"] LF 1,463
169 | 000003(F) {CONCRETE PARAPET LF 1,509
170 | 833142(F) |CONCRETE BARRIER (TYPE 26 MODIFIED) LF 137
171 | 839401(F) |CONCRETE BARRIER {TYPE 732/60D MODIFIED] LF 330
172 | 8398521(F) |[CABLE RAILING LF 135
173 | 839704(F) |CONCRETE BARRIER (TYPE 60D) [MODIFIED] LF 700
174 | 839717(F) |CONCRETE BARRIER (TYPE 732 MODIFIED) LF 3,902 -
175 | 839721(F) |CONCRETE BARRIER (TYPE 732A) tF 178
178 017305 I(V(l:lgngt)%ONCRETE (CURB AND GUTTER) LE 4,430
177 017309 |MINOR CONCRETE (TYPE "D" CURB) (CRS 204) LF 1,630
178 017315 IéA’IANS?ER:A()ZONCRETE (CURB RAMP) (CRS 403 - EA 5
179 | 017316 “CA,LZ%RB?ONCRETE (CURB RAMP) (CRS 403 - EA 4
180 510501 |MINOR CONCRETE [RETAINING CURB] LF 250
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ITEM ITEM ITEM UNIT ESTIMATED ITEM PRICE TOTAL
No. CODE QUANTITY (IN FIGURES) (IN FIGURES)
181 510501 {MINOR CONCRETE [TYPE Il) ( CITY 200] LF 1,470
182 | 513553(F) |RETAINING WALL (MASONRY WALL) LF 83
183 | 513570(F) |[CONCRETE BLOCK WALL [SLOUGH] LF 111
184 | 513570(F) JCONCRETE BLOCK WALL [SECURITY] LF 191
185 | 513570(F) |CONCRETE BLOCK WALL [ENCLOSURE] LF 162
186 730040 |MINOR CONCRETE (GUTTER) [LONGITUDINAL] LF 130
187 731504 gﬂég)()(%%%hﬁRETE (CURB AND GUTTER) [CITY LF 1,030
188 731504 f:\;/;INOR CONCRETE (CURB AND GUTTER) [DETAIL LE 160
189 731516 JMINOR CONCRETE (DRIVEWAY).[DETAIL 7] SQFT 2,210
190 731516 m;)EITIEONCRETE (DRIVEWAY) [DETAIL 302) SQF+ 590
191 731516 ?:ALNRO;:?ONCRETE (DRIVEWAY) [CITY 302) (TYPE SQFT 340
192 731516 |MINOR CONCRETE (DRIVEWAY) [DETAIL 9] SQFT 630
193 731519 |MINOR CONCRETE (STAMPED CONCRETE) SQFT 330
194 731521 |MINOR CONCRETE (SIDEWALK) SQFT}] 10,320
195 731623 ]MINOR CONCRETE (CURB RAMP) [CITY 304] EA 2
196 731623 |MINOR CONCRETE (CURB RAMP) [DETAIL 1] EA 1
197 | 735000(F) |PARKING BUMPER (PRECAST CONCRETE) EA 27
198 | 800300(F) |CHAIN LINK FENCE {H =61 LF 1,484
199 | 800360(F) {CHAIN LINK FENCE (TYPE CL-6) LF 210
200 | 801340(F) JMETAL GATE [WROUGHT IRON, 26" EA 1
201 000003 |WROUGHT IRON FENCE LF 17
202 | 802620(F) {16’ CHAIN LINK GATE (TYPE CL-6) EA 2
203 | 011508(F) ?%%;D[;ALQ;\JE ASPHALT CONCRETE PAVEMENT sQyD 3.487
204 260201 |CLASS 2 AGGREGATE BASE cYy 11,200
205 | 377501(F) |SLURRY SEAL SQYD 579
206 390132 |HOT MIX ASPHALT (TYPE A) TON 15,500
207 401000 |CONCRETE PAVEMENT cY 630
208 220101 |FINISHING ROADWAY LS 1
200 066827 (STTHREH;I“IA\IS:\J:%%Q\)/EMENT MARKERS LS 1
210 208000 |IRRIGATION SYSTEM LS 1
211 000003 JLANDSCAPE IMPROVEMENTS LS 1
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TEM| ITEM J— Unir |ESTMATED]  ITEM PRICE TOTAL
No. | CODE QUANTITY |  (IN FIGURES) (IN FIGURES)
212 | 850201 |SIGNAL AND LIGHTING Ls 1
213 | 860460 [LIGHTING AND SIGN ILLUMINATION Ls 1
214 | 000003(F) |CRASH CUSHION (TYPE TRACC) EA 1
215 | 832001 |METAL BEAM GUARD RAILING LF 88
216 | 839541(F) |TRANSITION RAILING (TYPE WB) EA 1
217 | 839585(F) |ALTERNATIVE FLARED TERMINAL SYSTEM EA 1
218 | 000003 |RECONSTRUCT BOLLARD EA 5
15 | 000005 |RECONSTRUCT BACKFLOW PREVENTER AND A .
COVER

220 | 000003 |RECONSTRUCT MONUMENT SIGN ea|l 2

221 | 562001 |METAL (ROADSIDE SIGN) [BARRIER MOUNTED] | EA 1

222 | 562001 [METAL (ROADSIDE SIGN) [WALL MOUNTED] EA 8

223 | 562001 |METAL (ROADSIDE SIGN) [LIGHT POLE MOUNTED]| EA 16

224 | 562001 |METAL (ROADSIDE SIGN) [FENCE MOUNTED] EA 12

225 | 566011 |ROADSIDE SIGN - ONE POST EA 44

226 | 566012 |ROADSIDE SIGN - TWO POST EA 3

227 | 019901 |DE-MOBILIZATION LS 1 500,000.00 500,000.00
FURNISH 12-INCH DUCTILE IRON PIPE

228 | 000003 | npESSURE CLASS 350). LF 280
INSTALL 12-INCH DUGTILE IRON PIPE COMPLETE

229 | 000003 {opp b AN AND CWD-040-1 & 2. LF 280
FURNISH 20INCH DUCTILE IRON PIPE

230 | 000003 | ppEsSURE CLASS 250). LF 420
INSTALL 20-INCH DUGTILE IRON PIPE COMPLETE

231 | 000003 fopp by AN AND CWD-040-1 & 2. LF 420
FURNISH AND INSTALL TEMPORARY HIGHLINE,

232 | 000003 |INCLUDING ALL FITTINGS AND APPURTENANCES,| LS 1
PER PLAN.
FURNISH AND INSTALL 24-INCH STEEL SPLIT

233 | 000003 |- aqiNG, PER PLAN LF 50
FURNISH AND INSTALL 2.INCH WATER SERVICE

234 | ooo003 [FURMISH AL EA 1
FURNISH AND INSTALL FIRE HYDRANT

235 | 000003 1) oSEMBLY COMPLETE PER CWD-700 EA !
FURNISH AND INSTALL 4" TEMPORARY BLOW-

236 | 0000038 |OFF ASSEMBLY COMPLETE PER CWD-413, EA 4
RESTRAIN ALL JOINTS
FURNISH AND INSTALL 2INCH AIR VALVE PER

237 | o003 |FHRMIST EA 1
FURNISH AND INSTALL 12-INCH RESILIENT

238 | 000003 |WEDGE GATE VALVE AND VALVE BOX PER CWD-| EA 1
500 AND CWD-515
FURNISH AND INSTALL 6.INCH BLOW-OFF PER

230 | ooooos [FoRMISH A EA 2
TESTING, CHLORINATION, SANITARY SAMPLES,

240 | 000003 |FLUSHING AND DISPOSAL OF CHLORINATED LS 1
WATER
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ITEM| ITEM ITEM UNIT | ESTIMATED ITEM PRICE TOTAL
No. | CODE QUANTITY {IN FIGURES) (IN EIGURES)
FURNISH AND INSTALL SYSTEM CONNECTIONS,
241 | 000003 |INCLUDING ALL NECESSARY PIPING AND LS 1
APPURTENANCES COMPLETE PER PLAN
PROVIDE TRENCH SHORING, BRACING, AND
242 | 000003 1) ATING, INCLUDING PLANS AND PERMITS LS !
BASE BID SUBTOTAL: $
ITEMS 1.242 "WORDS"
ALTERNATE 1 BID SCHEDULE (HGSD)

ITEM| ITEM TEM UNIT | ESTIMATED ITEM PRICE TOTAL
No. | CODE QUANTITY (IN FIGURES) (IN FIGURES)
243 | 152475 |ADJUST SEWER MANHOLE EA 1
244 | 000003 |8" FPVC SCHEDULE 40 SEWER MAIN LF 89
245 | 000003 - |14" FPVC SCHEDULE 40 CASING PIPE LF 66
246 | 000003 [48" PRECAST CONCRETE MANHOLE EA 1
247 | 000003 |CONNECTION TO EXISTING MANHOLE EA 2

REMOVE AND DISPOSE OF EXISTING 8" CIP
248 | 000003 |[cvocn LF 78
249 | 000003 |TEMPORARY SEWER BYPASS LS 1
ALT. BID SUBTOTAL: $
ITEMS 243-249 "WORDS"
PROJECT TOTAL: $
ITEMS 1-249 "WORDS"
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Bidder Data and Signature

Name of Bidder:

Type of organization:

Person(s) authorized to sign for Bidder:

Note: :

If Bidder or other interested person is a Corporation, state legal name of Corporation and also
names of the president, secretary, treasurer and manager thereof. ,

If Bidder or other interested person is a Co-Partnership, state true name of firm and also names of
all individual co-partners composing firm. ‘

If Bidder or other interested person is an Individual, state first and last name(s) in full.

Business Street Address:

(Please include business address even if P.O. Box is used.)

Business City, State, Zip Céde:

P.O. Box- Number:

P.0. Box- City, State, Zip Code:

Phone: ( )
Facsimile: ( )
E-mail:

Contractor's license number:

License Classification(s):

Expiration date:
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Bidder Data and Signature (continued)

Accompanying this Bid is a certified check, cashier check or bid bond in an amount equal to at least
ten (10) percent of the total bid for:

Magnolia Avenue/ BNSF Railway
Grade Separation Project
between Lincoln Street and Buchanan Street
in the City of Riverside and Home Gardens area
Project No. B7-0784
Federal Aid No. TCIFCML -5956 (193)

By my signature on this Bid, I certify, under penalty of perjury under the laws of the State of
California, that all the information on this form is true and correct.

By my signature on this Bid, I certify, under penalty of perjury under the laws of the State of
California, that the foregoing Statements and Questionnaire are true and correct and that the Bidder
has complied with the requirements of Section 8103 of the Fair Employment and Housing
Commission regulations (Chapter 5, Title 2 of the California Administrative Code).

By my signature on this Bid, I certify, under penalty of perjury under the laws of the State of
California and the United States of America, that the Title 23 United States Code, Section 112 Non-
Collusion Affidavit and Title 49 code of Federal Regulations, part 29 Debarment and Suspension
Certification, and Disclosure of Lobbying Activities are true and correct.

IN WITNESS WHERE OF Bidder/Contractor executed this Bid as of the date set forth on page B1
of this Bid. ‘

Signature:

Name (printed):

Title:

“Contractor”

(If the Bidder is a Corporation, attach the Corporate Resolution which authorizes the signature to
represent the Corporation. Certification for Authorized Signatures of Officers and Certificate of
Incumbency are also acceptable and document must show that person who signs is authorized to do
so for the company.)
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Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work,
labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total
bid or $10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work.
If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor
shall specify the portion(s) of the work to be performed by the different subcontractors or
Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Check
Subcontractor License Business Address Construction Item(s) if .

Name Number (City, State) [ftem Number and Partia

’ Description] |

Work
1. ]
2. []
3. ]
4. [
5, []
6. ]
7. []

[]

(If applicable, check box.)

Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached
with additional Subcontractor information.)

Percent of work to be performed by Subcontractors:

%

Note: A minimum of 50% of the work is required to be performed by the general/priine Contractor.

V041113
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Non-Collusion Declaration

To be executed by bidder and submitted with bid.
(Title 23 United States Code Section 112 and Public Contract Code Section 7106)

The undersigned declares:

I am the (Title) of (Company),
the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham. -
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding. The
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder.

All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his
or her bid price of any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, to any corporation, partnership, company, association, organization, bid depository,
or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will
not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf of
the bidder.

I declare under penalty of perjury under the applicable laws that the foregoing is true and correct
and that this declaration is executed on

(Month) (Day) of (Year),

at (City), (State).

Signature of Declarant:

Printed name of Declarant:

Name of Bidder (Company):

Title or Office:

Note: Notarization of signature required.
D Check box if attachment is included.
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Iran Contracting Act
(Public Contract Code sections 2200-2208)

Prior to bidding on, submitting a proposal or executing a contract or renewal for a County of Riverside
contract for goods or services of $1,000,000 or more, a Contractor must either:

a) Certify it is not on the current list of persons engaged in investment activities in Iran created by the
California Department of General Services (“DGS™) pursuant to Public Contract Code section
2203(b) and is not a financial institution extending twenty million dollars ($20,000,000) or more in
credit to another person, for 45 days or more, if that other person will use the credit to provide goods
or services in the energy sector in Iran and is identified on the current list of persons engaged in
investment activities in Iran created by DGS; or

b) Demonstrate it has been exempted from the certification requirement for that solicitation or contract
pursuant to Public Contract Code section 2203(c) or (d).

To comply with this requirement, please insert your Contractor or financial institution name and Federal ID
Number (if available) and complete one of the options below. Please note: California law establishes
penalties for providing false certifications, including civil penalties equal to the greater of $250,000 or twice
the amount of the contract for which the false certification was made; contract termination; and three-year
ineligibility to bid on contracts. (Public Contract Code section 2205.)

Option #1 — Certification

I, the official named below, certify I am duly authorized to execute this certification on behalf of the
vendor/financial institution identified below, and the vendor/financial institution identified below is net on
the current list of persons engaged in investment activities in Iran created by DGS and is not a financial
institution extending twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 45
days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector
in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in

Option #2 — Exemption

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a Contractor/financial
institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on,
submit a proposal for, or enters into or renews, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please
fill out the information below, and attach documentation demonstrating the exemption approval.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in
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Equal Employment Opportunity Certification

The bidder R
proposed subcontractor ' 5
hereby certifies that he has , has not , participated in a previous contract or
subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925,
11114, or 11246, and that, where required, he has filed with the Joint Reporting Committee, the
Director of the Office of Federal Contract Compliance, a Federal Government contracting or
administering agency, or the former President's Committee on Equal Employment Opportunity,
all reports due under the applicable filling requirements.

(Company name) -

(Signature)

(Name, print)

(Title)

(Date)
Note:

The above certification is required by the Equal Employment Opportunity Regulations of the
Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts which are subject to the equal
opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity
clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $10,000 or
under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or
their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or
subcontract subject to the Executive Orders and have not filed the required reports should note
that 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such
Contractor submits a report covering the delinquent period or such other period specified by the
Federal Highway Administration or by the Director, Office of Federal Contract Compliance,
U.S. Department of Labor.
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Public Contract Code Statements and Questionnaire

Public Contract Code Section 10285.1 Statement

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the
bidder hereby declares under penalty of perjury under the laws of the State of California that the
bidder has ___, has not _____been convicted within the preceding three years of any offenses
referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any
other act in violation of any state or Federal antitrust law in connection with the bidding upon,
award of, or performance of, any public works contract, as defined in Public Contract Code
Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including
the Regents of the University of California or the Trustees of the California State University.
The term "bidder" is understood to include any partner, member, officer, director, responsible

managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces

provided. The above Statement is part of the Proposal. Signing this Proposal on the signature
portion thereof shall also constitute signature of this Statement. Bidders are cautioned that
making a false certification may subject the certifier to criminal prosecution.

Public Contract Code Section 10162 Questionnaire

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under
penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary
interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on,
or completing a federal, state, or local government project because of a violation of law or a
safety regulation?

Yes No

If the answer is yes, explain the circumstances on a separate page.

Public Contract Code 10232 Statement

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under
penalty of perjury, that no more than one final unappealable finding of contempt of court by a
federal court has been issued against the Contractor within the immediately preceding two year
period because of the Contractor's failure to comply with an order of a federal court which orders
the Contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Proposal. Signing this Proposal on
the signature portion thereof shall also constitute signature of this Statement and Questionnaire.

Bidders are cautioned that making a false certification may subject the certifier to criminal
prosecution.
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Debarment and Suspension Certification
(Title 49, Code of Federal Regulations, Part 29)

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other
person associated therewith in the capacity of owner, partner, director, officer, manager:

« is not currently under suspension, debarment, voluntary exclusion, or determination of

ineligibility by any Federal agency;
~« has not been suspended, debarred, voluntarily excluded or determined ineligible by any

Federal agency within the past 3 years;

« does not have a proposed debarment pending; and

« has not been indicted, convicted, or had a civil judgment rendered against it by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the
past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any exception noted above, indicate below to whom it applies,
initiating agency, and dates of action.

Notes: .

Providing false information may result in criminal prosecution or administrative sanctions.
Attention is directed to Title 2, Code of Federal Regulations, Parts 180 and 1200

Attention is directed to Form FHWA-1273, Section IV, Subsection 10. Certification of eligibility

The above certification is part of the Proposal. Signing this Proposal on the signature portion
thereof shall also constitute signature of this Certification.
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Nonlobbying Certification

(for Federal-Aid Contracts)

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee ofa
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure
of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such sub-recipients shall certify and disclose accordingly.

BI19
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Disclosure of Lobbying Activities
Complete this form to disclose lobbying activities pursurant to 31 U.S.C. 1352

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
a. contract a. bid/offer/avplication a. initial
b. grant b. initial award b. material change
c. cooperative agreement c. post-award
d. loan For Material Change Only:
e. loan guarantee year quarter
f. loan insurance date of last report
4. Name and Address of Reporting Entity 5. If Reporting Entity in No. 4 is Subawardee,
Enter Name and Address of Prime:
D Prime D Subawardee
Tier , if known
Congressional District, if known Congressional Distriet, if known
6.  Federal Department/Agency: 7. Federal Program Name/Description:
CFDA Number, if applicable
8. Federal Action Number, if known: 9. Award Amount, if known:
10. a. Name and Address of Lobby Entity b. Individuals Performing Services (including
(If individual, last name, first name, MI) address if different from No. 10a)
(last name, first name, MI)
(attach Continuation Sheet(s) if necessary)
11.  Amount of Payment (check all that apply) 13. Type of Payment (check all that apply)
$ D actual |:| planned a. retainer
b. one-time fee
12. Form of Payment (check all that apply): c. commission
a. cash d. contingent fee
b. in-kind; specify: nature e deferred
value f. other, specify
14. Brief Descriptien of Services Performed or to be performed and Date(s) of Service, including
officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:
(attach Continuation Sheet(s) if necessary)
15. Continuation Sheet(s) attached: Yes E] No D
16. Information requested through this form is authorized by Title
31 U.S.C. Section 1352. This disclosure of lobbying reliance  Signature:
was placed by the tier above when his transaction was made or
entered into. This disclosure is required pursuant to 31 U.S.C. . .
1352. This information will be reported to Congress Print Name:
semiannually and will be available for public inspection. Any 3
person who fails to file the required disclosure shall be subject Title:
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure. Telephone No.: Date:
Authorized for Local Reproduction
Federal Use Only: Standard Form - LLL

V.041613
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Instructions for Completion of Standard Form — LLL

Disclosure of Lobbying Activities

This disclosure form shall be completed by the reporting entity, whether subawardee or prime
Federal recipient, at the initiation or receipt of covered Federal action or a material change to
previous filing pursuant to title 31 U.S.C. section 1352. The filing of a form is required for such
payment or agreement to make payment to lobbying entity for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress an officer or employee of
Congress or an employee of a Member of Congress in connection with a covered Federal action.
Attach a continuation sheet for additional information if the space on the form is inadequate.
Complete all items that apply for both the initial filing and material change report. Refer to the
implementing guidance published by the Office of Management and Budget for additional
information.

1.

Identify the type of covered Federal action for which lobbying activity is and/or has been
secured to influence, the outcome of a covered Federal action.

Identify the status of the covered Federal action.

. Identify the appropriate classification of this report. If this is a follow-up report caused

by a material change to the information previously reported, enter the year and quarter in
which the change occurred. Enter the date of the last, previously submitted report by this
reporting entity for this covered Federal action.

Enter the full name, address, city, state and zip code of the reporting entity. Include
Congressional District if known. Check the appropriate classification of the reporting
entity that designates if it is or expects to be a prime or subaward recipient. Identify the
tier of the subawardee, e.g., the first subawardee of the prime is the first tier. Subawards
include but are not limited to subcontracts, subgrants and contract awards under grants.

If the organization filing the report in Item 4 checks "Subawardee" then enter the full
name, address, city, state and zip code of the prime Federal. recipient. Include
Congressional District, if known.

Enter the name of the Federal agency making the award or loan commitment. Include at
least one organization level below agency name, if known. For example, Department of
Transportation, United States Coast Guard.

Enter the Federal program name or description for the covered Federal action (item 1). If

known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants,
cooperative agreements, loans and loan commitments.
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10.

11.

12.

13.

14.

15.

16.

Enter the most appropriate Federal identifying number available for the Federal action
identification in item 1 (e.g., Request for Proposal (RFP) number, Invitation for Bid
(IFB) number, grant announcement number, the contract grant. or loan award number, the
application/proposal control number assigned by the Federal agency). Include prefixes,
e.g., "RFP-DE-90-001."

For a covered Federal action where there has been an award or loan commitment by the
Federal agency, enter the Federal amount of the award/loan commitments for the prime
entity identified in item 4 or 5.

(a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by
the reporting entity identified in item 4 to influenced the covered Federal action.

(b) Enter the full names of the individual(s) performing services and include full address
if different from 10 (a). Enter Last Name, First Name and Middle Initial (Ml).

Enter the amount of compensation paid or reasonably expected to be paid by the
reporting entity (item 4) to the lobbying entity (item 10). Indicate whether the payment
has been made (actual) or will be made (planned). Check all boxes that apply. Ifthisisa
material change report, enter the cumulative amount of payment made or planned to be
made.

Check the appropriate box(es). Check all boxes that apply. If payment is made through
an in-kind contribution, specify the nature and value of the in-kind payment.

Check the appropriate box(es). Check all boxes that apply. If other, specify nature.

Provide a specific and detailed description of the services that the lobbyist has performed
or will be expected to perform and the date(s) of any services rendered. Include all
preparatory and related activity not just time spent in actual contact with Federal officials.
Identify the Federal officer(s) or employee(s) contacted or the officer(s) employee(s) or -
Member(s) of Congress that were contacted.

Check whether or not a continuation sheet(s) is attached.

The certifying official shall sign and date the form, print his/her name title and telephone
number.

Public reporting burden for this collection of information is estimated to average 30 minutes per
response, including time for reviewing instruction, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send
comments regarding the burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to the Office of Management and Budget,
Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.

SF-LLL-Instructions Rev. 06-04-90
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Local Agency Bidder — DBE Commitment (Construction Contracts), Exhibit 15-G

[NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: _County of Riverside LOCATION:

PROJECT DESCRIPTION:

TOTAL CONTRACT AMOUNT: §

BID DATE:
BIDDER'S NAME:
| CONTRACT DBE GOAL:
ONTRACT ITEM OF WORK AND DESCRIPTION [DBE CERT NO. AME OF EACH DBE - |DOLLAR AMOUNT, DBE
ITEM NO. OR SERVICES TO BE IAND EXPIRATION Must be certified on the date bids
ISUBCONTRACTED OR MATERIALS [DATE ¢ opened - include DBE address
TO BE PROVIDED (or contracted if the and phone number)
bidder is a DBE)

For Local Agency to Complete:

Total Claimed DBE $
Local Agency Contract Number: Participation
Federal-aid Project Number: _..___.__%
Federal Share:
Contract Award Date:
Local Agency certifies that all DBE certifications have been verified and Signature of Bidder
information is complete and accurate.

Date (Area Code) Tel. No.

Print Name Signature Date
Local Agency Representative Person to Contact (Please Type or Print)

(Area Code) Telephone Number:

Local Agency Bidder DBE Commitment (Construction Contracts)
(Rev 6/26/09)

Distribution: (1) Copy — Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to
send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.
(2) Copy — Include in award package to Caltrans District Local Assistance )
(3) Original — Local agency files

B23
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Instructions — Local Agency Bidder

DBE Commitment (Construction Contracts), Exhibit 15-G
ALL BIDDERS:

PLEASE NOTE:

This information may be submitted with your bid. If it is not, and you are the apparent
low bidder or the second or third low bidder, it must submitted and received as specified in
the Special Provisions. Failure to submit the required DBE commitment will be grounds
for finding the bid nonresponsive.

The form requires specific information regarding the construction contract: Local Agency,
Location, Project Description, Total Contract Amount, Bid Date, Bidder’s Name, and Contract
DBE Goal.

The form has a column for the Contract Item Number and Item of Work and Description or
Services to be Subcontracted or Materials to be provided by DBEs. Prime contractors shall
indicate all work to be performed by DBEs including, if the prime is a DBE, work performed by
its own forces, if a DBE. The DBE shall provide a certification number to the Contractor and
expiration date. Enter the DBE prime’s and subcontractors’ certification numbers. The form has
a column for the Names of DBE contractors to perform the work (who must be certified on the
date bids are opened and include the DBE address and phone number).

IMPORTANT: ‘

Identify all DBE firms participating in the project regardless of tier. Names of the First-Tier
DBE Subcontractors and their respective item(s) of work listed should be consistent, where
applicable, with the names and items of work in the "List of Subcontractors" submitted with
your bid.

There is a column for the DBE participation dollar amount. Enter the Total Claimed DBE
Participation dollars and percentage amount of items of work submitted with your bid pursuant
to the Special Provisions. (If 100% of item is not to be performed or furnished by the DBE,
describe exact portion to be performed or furnished by the DBE.) See Section “Disadvantaged
Business Enterprise (DBE),” of the Special Provisions to determine how to count the
participation of DBE firms.

Exhibit 15-G must be signed and dated by the person bidding. Also list a phone number in the
space provided and print the name of the person to contact.

Local agencies should complete the Local Agency Contract Award, Federal-aid Project Number,
Federal Share, Contract Award Date fields and verify that all information is complete and
accurate before signing and filing.
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DBE Information - Good Faith Efforts, Exhibit 15-H

Federal-aid Project No. _TCIFCML — 5956 (193) Bid Opening Date:

The County of Riverside established a Disadvantaged Business Enterprise (DBE) goal of 2.9 %
for this project. The information provided herein shows that a good faith effort was made.

Lowest, second lowest and third lowest bidders shall submit the following information to
document adequate good faith efforts. Bidders should submit the following information even if
the “Local Agency Bidder DBE Commitment” form indicates that the bidder has met the DBE
goal. This will protect the bidder’s eligibility for award of the contract if the administering
agency determines that the bidder failed to meet the goal for various reasons, €.g., a DBE firm
was not certified at bid opening, or the bidder made a mathematical error.

Submittal of only the “Local Agency Bidder DBE Commitment” form may not provide
sufficient documentation to demonstrate that adequate good faith efforts were made. :

The following items are listed in the Section entitled “Submission of DBE Commitment” of the
Special Provisions:

A. The names and dates of each publication in which a request for DBE participation for this
project was placed by the bidder (please attach copies of advertisements or proofs of
publication):

Publications Dates of Advertisement

B. The names and dates of written notices sent to certified DBEs soliciting bids for this
project and the dates and methods used for following up initial solicitations to determine
with certainty whether the DBEs were interested (please attach copies of solicitations,
telephone records, fax confirmations, etc.):

Names of DBEs Solicited Date of Initial Follow Up Methods and Dates
Solicitation

: B25
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C. The items of work which the bidder made available to DBE firms including, where
appropriate, any breaking down of the contract work items (including those items
normally performed by the bidder with its own forces) into economically feasible units to
facilitate DBE participation. It is the bidder's responsibility to demonstrate that sufficient
work to facilitate DBE participation was made available to DBE firms.

Items of Work Bidder Normally Breakdownof  Amount Percentage
Performs Item Items & of
(Y/N) : Contract

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the
bidder's rejection of the DBEs, the firms selected for that work (please attach copies of
quotes from the firms involved), and the price difference for each DBE if the selected
firm is not a DBE:

Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's
rejection of the DBEs:

Names, addresses and phone numbers of firms selected for the work above:

E. Efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance,
and any technical assistance or information related to the plans, specifications and
requirements for the work which was provided to DBEs:

B26
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F. Efforts made to assist interested DBEs in obtaining necessary equipment, supplies,
materials or related assistance or services, excluding supplies and equipment the DBE
subcontractor purchases or leases from the prime contractor or its affiliate:

G. The names of agencies, organizations or groups contacted to provide assistance in
contacting, recruiting and using DBE firms (please attach copies of requests to agencies
and any responses received, i.e., lists, Internet page download, etc.):

Name of Agency/Organization Method/Date of Contact Results

H. Any additional data to support a demonstration of good faith efforts (use additional
sheets if necessary):

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.
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Local Agency Bidder — DBE Information Attachment

Bids Received By Apparent Low Bidder, Second Low Bidder, and Third Low Bidder

Bidder information shall be furnished, using this form, for each supplier, trucking firm and sub-
contract bid/proposal that the apparent low bidder received pertaining to the reference project,
whether or not the bidding supplier, trucking firm or sub-contractor was awarded work by the
apparent low bidder, and whether or not the bid/proposal was solicited by the apparent low
bidder. Bidder information is required for both DBE and non-DBE firms. This information
must be submitted by the apparent low bidder, second low bidder and third low bidder as an
attachment to the completed “Local Agency Bidder ~ DBE Commitment (Construction
Contracts), Exhibit 15-G” form. Use additional sheets if necessary.

Type of work

DBE Firm
Name and Address

Certified
DBE
[Yes or Noj

Last
Year’s
Gross
Receipts

[a]

Age of
DBE
Firm

[Years]

(a) Required for each Federal aid contract in conformance with 49 CFR 26, in establishing annual DBE goals.

Indicate approximate amount:
(1) if under $1 Million, -

(2) if between $1 Million and $5 Million, or

(3) if greater than $5 Million

V.041613
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Bid Bond

Recitals:

1. "Contractor", has submitted
his/her Contractor's Proposal to County of Riverside, "County", for the construction of public work for
Magnolia Avenue/ BNSF Railway, Grade Separation Project, between Lincoln Street and
Buchanan Street, in the City of Riverside and Home Gardens area, Project No. B7-0784, Federal
Aid No. TCIFCML -5956 (193) in accordance with a Notice Inviting Bids from the County.

2. a
corporation, hereafter called "Surety", is the surety of this bond.

Agreement:
We, Contractor as Principal and Surety as Surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal, including

 bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said Proposal is
accepted, Contractor executes the Contract and furnishes the Bonds as agreed to in its Proposal,
otherwise it remains in full force and effect for the recovery of loss, damage and expense of County
resulting from failure of Contractor to act as agreed to in its Proposal. Some types of possible loss,
damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way be
impaired or affected by any extension of time within which County may accept the Proposal and waives
notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
Signatures:

By: By:

Title: Attorney in Fact Title:
"Surety" "Contractor”

STATE OF
COUNTY } ss. SURETY'S ACKNOWLEDGEMENT
OF :

On before me,
personally appeared, known to me, or proved to me on the basis of
satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged
to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the
instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

Note: This Bond must be executed by both Contractor and Surety with corporate seal affixed. All
signatures must be notarized. (Attach acknowledgements).
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County of Riverside Contract No.

Contract

Magnolia Avenue/ BNSF Railway
Grade Separation Project
between Lincoln Street and Buchanan Street
in the City of Riverside and Home Gardens area
Project No. B7-0784
Federal Aid No. TCIFCML -5956 (193)

THIS CONTRACT, made and concluded, in duplicate as of the date set forth below, between the
County of Riverside, party of the first part, and
Contractor, party of the second part.

ARTICLEI:

WITNESSETH, that for and in consideration of the payments and agreements hereinafter mentioned,
tS be made and performed by the said party of the first part, and under the conditions expressed in
the two bonds, bearing even date with these presents, and hereunto annexed, the said party of the
second part agrees with the said party of the first part, at his own proper cost and expense, to doall
the work and furnish all the materials, except such as are mentioned in the specifications to be
furnished by said party of the first part, necessary to construct and complete in a good, workmanlike
and substantial manner and to the satisfaction of the County of Riverside, the work described in the
Special Provisions and the Project Plans described below, including any addenda No. issued
thereto, and also in conformance with the California Department of Transportation Standard Plans,
dated 2010 the Standard Specifications, dated 2010 and the Labor Surcharge and Equipment Rental
Rates in effect on the date the work is accomplished, which said Special Provisions, Project Plans,
Standard Plans, Standard Specifications, and Labor Surcharge and Equipment Rental Rates are
hereby specially referred to and by such reference made a part hereof.

The work to be done is shown on Plans entitled ,
Sheets 1 through , Plan number , approved 5
on file with the County Surveyor, which said project plans are hereby made a part of this Contract.

ARTICLE II:

The said party of the first part hereby promises and agrees with the said Contractor to employ, and
does hereby employ, the said Contractor to provide the materials and to do the work according to the
terms and conditions herein contained and referred to, for the prices hereinafter set forth, and hereby -
contracts to pay the same at the time, in the manner and upon the conditions herein set forth; and the
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said parties for themselves, their heirs, executors, administrators, successors and assigns, do hereby
agree to the full performance of the covenants herein contained.

ARTICLE III:

The State general prevailing wage rates determined by the Director of Industrial Relations are
hereby made a part of this contract. It is further expressly agreed by and between the parties hereto
that should there be any conflict between the terms of this instrument and the bid or proposal of said
Contractor, then this instrument shall control and nothing herein shall be considered as an
acceptance of the said terms of said proposal conflicting herewith.

ARTICLE IV:

By my signature hereunder, as Contractor, I certify that I am aware of the provisions of Section 3700
of the Labor Code which require every employer to be insured against liability for worker's
compensation or to undertake self insurance in conformance with the provisions of that code, and I
will comply with such provisions before commencing the performance of the work of this contract.

ARTICLE V:

And the said Contractor agrees to receive and accept the following prices as full compensation for
furnishing all materials and for doing all the work contemplated and embraced in this Contract; also
for all loss or damage, arising out of the nature of the work aforesaid, or from the action of the
elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in
the prosecution of the work until its acceptance by the County of Riverside, and for all risks of every
description connected with the work; also for all expenses incurred by or in consequence of the
suspension or discontinuance of work and for well and faithfully completing the work, and the
whole thereof, in the manner and according to the plans and specifications, and the requirements of
the Engineer under them, to wit:
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Magnolia Avenue/ BNSF Railway
Grade Separation Project
between Lincoln Street and Buchanan Street
in the City of Riverside and Home Gardens area
Project No. B7-0784
Federal Aid No. TCIFCML-5956 (193)

IN WITNESS WHEREOF the parties hereto have executed this Contract as of the date set forth
below.

COUNTY OF RIVERSIDE CONTRACTOR

BY: BY:

Chairman, Board of Supervisors

TITLE:

DATED: (If Corporation, affix Seal)

ATTEST: ATTEST:

Kecia Harper-Them, Clerk of the Board

BY: | TITLE:

Deputy

Licensed in accordance with an act providing
for the registration of Contractors,
License No.
Federal Employer Identification Number:

BY

"County" “Corporation”

(Seal)
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Performance Bond

Recitals:

I.

(Contractor) has entered into a Contract with COUNTY OF

RIVERSIDE (County) for construction of public work known as

1 corporation (Surety),

is the Surety under this Bond.

Agreement:

We, Contractor as Principal and Surety as Surety, jointly and severally agree, state, and are bound unto
County, as obligee, as follows:

1.

The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of
$ and inures to the benefit of County.

This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict
conformance with the Contract Documents for this project, otherwise it remains in full force and
effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to
so act. All of said Contract Documents are incorporated herein.

. This obligation is binding on our successors and assigns.

For value received, Surety stipulates and agrees that no change, time extension, prepayment to
Contractor, alteration or addition to the terms and requirements of the Contract Documents or the
work to be performed thereunder shall affect its obligations hereunder and waives notice as to such
matters, except the total contract price cannot be increased by more than 10% without approval of
Surety.

THIS BOND is executed as of

By By
By Type Name
Its Attorney in Fact
"Surety"
Title
"Contractor"
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures

must be acknowledged. (Attach acknowledgements).
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Payment Bond

(Public Works - Civil Code §9550 et seq.)
The makers of this Bond are ,as Principal and Original Contractor and
, a corporation, authorized to issue Surety Bonds in
California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be
executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for
$ , the total amount payable. The amount of this bond is one hundred
percent (100%) of said sum. Said contract is for public work generally consisting of

The beneficiaries of this Bond are as is stated in 9554 of the Civil Code and requirements and conditions of
this Bond are as is set forth in 9554, 9558, 9560 and 9564 of said code. Without notice, Surety consents to
extension of time for performance, change in requirements, amount of compensation, or prepayment under
said contract. '

Dated:
Original Contractor — Principal
By
Surety
By | Title
- Its Attorney In Fact (If corporation, affix seal)
(Corporate Seal) (Corporate Seal)
EEI?JNHET?(FOF } ss. SURETY'S ACKNOWLEDGEMENT
On before me, personally appeared,

, known to me, or proved to me on the basis of satisfactory
evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that
he executed the same in his authorized capacities, and that by his signature on the instrument the person, or
the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledged. (Attach acknowledgements).
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General Conditions

Table of Contents
Definitions and TEIMIS. ....cveericeieererreeerseceseriusssesseessessssasstesessstesssstsssaasassnsosassssssassasssns GC3
Standard SPeCIfiCAtioNS........ccvecriiimeireirseirissse sttt s GC4
Director of Transportation and Land Management Agency (TLMA) ....ocoveviivnincnns GCS5
Insurance and Hold Harmless .....cccooerurecenienniiniinriiinsnceesencnintiniesnstssneseenenees GC6
Beginning of Work, Time of Completion, and Liquidated Damages............cuecevueeeve- GC 10
County’s Right to Stop Work or Terminate the Contract..........ccocoeereencscncconnnnnn. GC 10
General Prevailing Wage: ......ococeevcciiiniiiiniiisiesenetsssnsisss sttt sssas GC11
Federal Prevailing Wage DeciSiOn.......ccuiiiiininiencntniciiiieninn ettt GC 12
LADOT COB..nneiieeieietieierieeaeeeeseertessasse s stesasesses st asbessaesaasssesaseserbasa s e s rassssstennssssess GC12
Labor Nondiscrimination ...........ccceeeveeererrenes eestesriaresessesseessestrsaserestsetestasarannrannnass GC13
Equal Employment OPPOTtUNILY ........cveieeeeueurenincscneneseicnsisiransssisssssssscs s GC13
SUDCODITACING «.vcvevevereneeuceeteeniivcaiartonesen st s s sse et s st n st st s st GC15
Monthly Progress Estimates and PAYMENts ........coeeeeeeermeisnienmninmnnensscesscnessinnes GC 16
DepOSit OF SECUITLIES . ..verueecrenririiiaciirise ettt e GC 17
Prompt Progress Payment to SUbCONTIACLOTS.........ceuerreriiiiniiriiiiniisisnc i GC 18
Prompt Payment of Withheld Funds to Subcontractors.........coeeemscneeniccennisiniennnnns GC 18
Payment for Extra Work (Force Account Basis) ........coceceiiiinierienmeininiecnecenenniinens GC 18
Change Orders — Detail Drawings and INStructions ..........cccoeeremiiemnnicncscaniennsnns GC 19
FINal PAYINENT < ..ecueiirenieireeteeeseeneciie et etre st ss et s r s sttt GC 19
Assignment Of CIAIMS ...c.cceevieriiuiiie ettt st GC 20
ATDITALIONS ..vveeieveeereencrerteeeemeesssuetesesseesseessssestossensarsasssosssbesassae s s s b e s s s s s s e as s GC 20
Claims ReESOIULION . .....ouicverierecieriemreeereereeseaeeeeesaesaes e es e ss s s se e stsbssssrnsssasassanssaesuenneas GC 20
Brand or Trade Name — Substitute of EQUalS ......oovmmmnmiiiiniciiiriiece e GC 21
Site Inspection — Effect of Other Improvements Shown and Contractor Procedure ..GC 22
PUDBLIC SAFELY ...veeeeeereeeemecre e ettt st st n GC 23
EXIA WOTK oottt e te e te e setsset e r e sas e s se e b e s bs e e et e s e s bRt m e b s s e e st e e st os GC25
NOISE CONTON e S, GC 25
Use, Care and Protection of Premises. ......coooviiiimiiviniimnene e GC 26 -

V.052213 GC1



29.
30.
31.
32.
33.
34.

2010, Federal

Obstructions .......c...c..... eteeteeatesseseesseesesessaassaetastssteeatert s Rt R e R e RS a e e R R s s s a s e et S e bt es GC 27
Removal of Asbestos and Hazardous Substances.........cocovieeincineiiniiniiniiiennnen. GC 27
Documents Of CONLIACIOT .....c.ceeveererrerreertesreisiriiersreireesesesseessentssn st stesn s senes beeesrs GC 28
Responsibility of Contractor to Act in an EMETZENCY «....ccovvviiemiiiiniiennieninccennies GC28
Final Inspection — Notice of COmPIetion.........eeueeereccmnieicmmninineisseecisceee GC28
DUSE ADALEIMENT .euvieveerreeeeteeiteeeereeeteseeseesttestensie e ssesassasse s st ss s s s et s e aasans st s GC 28

V.052213 GC2



2010, Federal

General Conditions

1. Definitions and Terms

Whenever in the Standard Specifications the following terms are used, they shall be
understood to mean and refer to the following:

A. “Department”, “Department of Transportation”, “State”, and “State of California”

means the County of Riverside.
“Engineer”, and “Director” means the Director of Transportation and Land
Management Agency (TLMA) for the County of Riverside, and includes his

authorized representatives.

“Laboratory” means the established laboratory of the County of Riverside.

. “Plans” means the portion of the Contract Documents consisting of all drawings

prepared for the direction and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the execution of the Contract is set forth in
the Special Provisions and are supplemented by the Standard Plans referred to in the
Special Provisions.

Other terms appearing in the Standard Specifications and Contract Documents, including the
Special Provisions, shall have the intent and meaning specified in Section 1-1.07,
"Definitions” of the Standard Specifications. The following are additional terms appearing in
the Contract Documents:

V.052213

“County”, “Contractor” and “Contract Documents™ are identified in the Contract.
“County” and “Contractor” includes their authorized representatives are treated
throughout as if each were singular in number. “Contractor” includes its surety.

“Contract Documents” are indentified in Instruction to Bidders item 24 “Contract
Documents™.

“Business Day” is defined as 7:30 a.m. to 5:30 p.m. Monday through Thursday,
excepting therefrom when County is closed for holidays as set forth in County
Ordinance 358, Section 1, items c. through q. Some County services, including but
not limited to Survey, Project Development, Environmental, Traffic Engineering,
Accounting, Planning, and Permits, will not be available Fridays.

“You” and “Your” means the Bidder and/or Contractor.
"State Highway Agency” (SHA), as referred to in FHWA form 1273, shall mean
"County of Riverside". Additionally, some functions of the Federal Government, as

described in form 1273, have been delegated to the State of California Department of
Transportation.
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2. Standard Specifications

The Standard Specifications of the State of California Department of Transportation, edition
of 2010 hereafter called “Standard Specifications”, including amendments and revisions to
the Standard Specifications, are incorporated herein as modified in these General Conditions,
the Instructions to Bidders, the Special Provisions and the Plans.

General Conditions govern over all the Contract Documents expect the Special Provisions,
the Contract, and Bonds.

The following subsections of the Standard Specifications are deleted:
e 2-1.15C(2), DVBE Incentive
e 3-1.08, Small Business Participation Report
e 3-1.11, Payee Data Record
o 8-1.04, Standard Start
e 12-1.03, Flagging Costs

The Standard Specifications of the State of California Department of Transportation, edition
as listed in Special Provision Specifications and Plans General Section 1-1.01, hereafter
called “Standard Specifications”, are incorporated herein as modified in these Special
Provisions and the Plans.

Amendments to the Standard Specifications for this project, dated April 19, 2013, are
incorporated herein. During the advertisement period of this project, this document is
available upon request at the office of the County of Riverside Transportation Department
and will be available to the awarded Contractor.

Amendments to the Standard Specifications set forth in these Special Provisions shall be
considered as part of the Standard Specifications for the purposes set forth in Section 5-1.04,
"Coordination and Interpretation of Plans, Standard Specifications and Special Provisions" of
the Standard Specifications. Whenever either the term "Standard Specifications is amended"”
or the term "Standard Specifications are amended" is used in the Special Provisions, the text
or table following the term shall be considered an amendment to the Standard Specifications.
In case of conflict between such amendments and the Standard Specifications, the
amendments shall take precedence over and be used in lieu of the conflicting portions.

In case of conflict between the Standard Specifications and these Special Provisions, the
Special Provisions shall take precedence over and be used in lieu of such conflicting
portions.

In the event that discrepancies are encountered which are not addressed herein, the option

that provides the method, item or material with the greatest strength, utility, performance
shall be selected, as directed by the Engineer.
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3. Director of Transportation and Land Management Agency (TLMA)

All work shall be done under the supervision of the Director of TLMA who shall determine
the amount, quality, acceptability and fitness of all parts of the work, and interpret the
Contract Documents. No act or omission of the Director of TLMA relieves Contractor of the
duty to proceed with the work in strict conformity with the Contract Documents.

Upon request, Director of TLMA shall reduce to writing any oral order, objection,
requirement or determination. Whenever the Director of TLMA's approval is required, it
shall be in writing only.

All communications to the County by Contractor shall be via the Director of TLMA, or such
individual(s) as may be designated by the Director of TLMA in his discretion.

No work shall be performed on site other than during normal working hours without the
knowledge and consent of the Director of TLMA.

When in Director of TLMA’s opinion, weather or other conditions are such that attempts to
perform a portion of the work will probably result in work not in accordance with the
Contract Documents, he shall so advise the Contractor. When Contractor advises the
Director of TLMA that he intends to proceed despite such advice, he does so at his peril. The
Director of TLMA may then order Contractor, in writing which specifies the portion of the
work involved and the conditions warranting the issuance of the order, not to proceed on
such portion of the work if: (1) proceeding will, in his judgment, have an adverse effect on
Contractor's ability to complete the work within the stipulated time period, or (2) proceeding
will, in his judgment, necessitate unusual tests and procedures to ascertain whether said
portion of the work is in accordance with the Contract Documents. Contractor shall comply
with such orders at its expense.

Nothing herein contained relieves Contractor from the duty to make independent
determinations as to weather and other conditions affecting the proper completion of the
work. :

Failure for any reason of Director of TLMA to advise Contractor as to such matters, or to
issue an order as above provided, does not relieve the Contractor from the duty to accomplish
the work in accordance with the Contract Documents.

As stated elsewhere, amounts shown in the Bid and Contract as to quantities are merely
estimates only. From time to time Director of TLMA shall direct Contractor-as to the
prosecution of the work in such a manner as to increase or decrease such estimates as to the
work actually to be done. Contractor shall comply with such instructions and shall be paid
only for work actually done based on the unit price set out in the Contract.

V.052213 GCS5



2010, Federal

4. Insurance and Hold Harmless

In lieu of the provisions of Standard Specification Section 3-1.07, “Insurance Policies” and
Section 7-1.06, “Insurance, the following shall apply:

N

A. General:

Contractor shall submit to the County a Certificate of Insurance, signed by an authorized
representative of the Contractor’s insurance provider or agency, which certifies to the
County that insurance coverage is provided in accordance with the requirements of this
Section.

Certificate Holder information is as follows:
County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street
Riverside, CA 92501
Contractor shall not commence work under the Contract until he has obtained the
insurance required hereunder and satisfactory proof of said insurance has been submitted
to and accepted by the County.
The County may suspend all Contractor project work activities, at the Contractor’s
expense, for failure to maintain insurance coverage.

B. Workers Compensation:
The Contractor shall maintain statutbry Workers' Compensation Insurance (Part 1) as
prescribed by the laws of the State of California. Policy shall include Employers’
Liability (Part 2) including Occupational Disease with limits not less than $1,000,000 per
person per accident.
This policy shall be endorsed, and signed, to waive subrogation in favor of the County.
This policy shall also name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

C. Commercial General Liability:

Commercial General Liability insurance coverage includes but not limited to:

1. Premises, operations and mobile equipment liability
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Products and completed operations liability

Broad form property damage, (including completed operations)

Explosion, collapse, and underground hazards

Personal and advertising injury

Unmodified contractual liability

Cross liability coverage

Covering claims which may arise from or out of Contractor’s performance of its
obligations hereunder.

® N W

Commercial General Liability insurance coverage amounts are not to be less than the
following:

e $2.000,000 each occurrence
e $2,000,000 general aggregate
e $2,000,000 products-completed operations aggregate

Where excess liability insurance is used in connection with primary liability insurance,
the combination of such coverage sum must allow total limits of liability to be in amounts
not less than the above specified amounts.

This policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

D. Automobile Liability:

Contractor shall maintain liability insurance for any auto, all owned, non-owned or hired
vehicles so used in an amount not less than $1,000,000 per occurrence combined single
limit. If such insurance contains a general aggregate limit, it shall apply separately to the
Contract or be no less than two (2) times the occurrence limit.

Contractor shall maintain liability insurance for any auto, all owned, non-owned and
hired vehicles so used in an amount not less than $1,000,000 per occurrence combined
single limit. If such insurance contains a general aggregate limit, it shall apply separately
to the Contract or be no less than $2,000,000.

Policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives™ as Additional Insureds.

E. General Insurance Provisions:
1. Insurer. Any insurance carrier providing insurance coverage hereunder shall be

admitted to the State of California and have an A M Best rating of not less than A:
VIII (A:8) unless such requirements are waived, in writing, by the County Risk
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Manager. If the County’s Risk Manager waives a requirement for a particular insurer
such waiver is only valid for that specific insurer and only for one policy term.

Non-admitted/Surplus Line insurance carriers (carriers not licensed in the State of
California) may be acceptable to the County under certain conditions. Non-admitted
insurance carriers providing any form of insurance coverage must be:

a. Domiciled or authorized to do business in the United States and/or listed as an
approved insurance carrier on the California Department of Insurance’s List of
Approved Surplus Line Insurers (LASLI) list,

b. Have an AM Best rating of not less than A: VIII (A:8), and
c. Insurer is authorized to transact in the type of insurance provided.

Self-insured retention (SIR). The Contractor must declare its insurance self-insured
retention for each coverage required herein. If any such self-insured retention
exceeds $500,000 per occurrence, each such retention shall have the prior written
consent of the County Risk Manager before the commencement of operations under
the Contract. Upon notification of self-insured retention unacceptable to the County,
and at the election of the Country’s Risk Manager, Contractor’s carriers shall either:

a. Reduce or eliminate such self-insured retention as respects the Contract with
the County, or

b. Procure a bond which guarantees payment of losses and related investigations,
claims administration, and defense costs and expenses.

Certificate, policy, endorsements and attachments.  Contractor shall cause
Contractor’s insurance carrier(s) to furnish the County with:

a. A properly executed original Certificate(s) of Insurance and certified original
copies of endorsements effecting coverage as required herein, and

b. If requested to do so by the County Risk Manager, provide original certified
copies of policies including all endorsements and all attachments thereto,
showing such insurance is in full force and effect.

Further, said Certificate(s) and policies of insurance shall contain the covenant of the
insurance carrier(s) that thirty (30) days written notice shall be given to the County
prior to any material modification, cancellation, expiration or reduction in coverage
of such insurance (For nonpayment of premium cause for cancellation, a written
notice of at least ten (10) days is allowed per California Insurance Code §662(a)). In
the event of a material modification, cancellation, expiration, or reduction in
coverage, the Contract shall terminate forthwith, unless the County receives, prior to
such effective date, another properly executed original Certificate of Insurance and
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original copies of endorsements or certified original policies, including all
endorsements and attachments thereto evidencing coverage’s set forth herein and the
insurance required herein is in full force and effect.

Contractor shall not commence operations until the County has been furnished
original Certificate (s) of Insurance and certified original copies of endorsements and
if requested, certified original policies of insurance including all endorsements and
any and all other attachments as required in this Section. An individual authorized by
the insurance carrier to do so on its behalf shall sign the original endorsements for
each policy and the Certificate of Insurance.

4. Primary insurance. It is understood and agreed to by the parties hereto that the
Contractor’s insurance shall be construed as primary insurance, and the County’s
insurance and/or deductibles and/or self-insured retention’s or self-insured programs
shall not be construed as contributory.

5. Subcontractor(s). Contractor shall pass down the insurance obligations contained
herein to all tiers of subcontractors working under the Contract.

6. Self-insurance. The insurance requirements contained in the Contract may be met
with a program(s) of self-insurance acceptable to the County.

7. Claim notification. Contractor agrees to notify County of any claim by a third party
or any incident or event that may give rise to a claim arising from the performance of
the Contract.

8. Certificate Holder. Certificate address information for this project is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

F. Hold Harmless/Indemnification:

Contractor shall indemnify and hold harmless the County of Riverside, its Agencies,
Districts, Special Districts and Departments, their respective directors, officers, Board of
Supervisors, elected and appointed officials, employees, agents and representatives
(individually and collectively hereinafter referred to as Indemnitees) from any liability
whatsoever, based or asserted upon any services of Contractor, its officers, employees,
subcontractors, agents or representatives arising out of or in any way relating to the
Contract, including but not limited to property damage, bodily injury, or death or any
other element of any kind or nature whatsoever arising from the performance of
Contactor, its officers, employees, subcontractors, agents or representatives Indemnitors
from the Contract. Contractor shall defend, at its sole expense, all costs and fees
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including, but not limited, to attorney fees, cost of investigation, defense and settlements
or awards, the Indemnitees in any claim or action based upon such alleged acts or
omissions.

With respect to any action or claim subject to indemnification herein by Contractor,
Contractor shall, at their sole cost, have the right to use counsel of their own choice and
shall have the right to adjust, settle, or compromise any such action or claim without the
prior consent of County; provided, however, that any such adjustment, settlement or
compromise in no manner whatsoever limits or circumscribes Contractor’s
indemnification to Indemnitees as set forth herein.

Contractor’s obligation hereunder shall be satisfied when Contractor has provided to
County the appropriate form of dismissal relieving County from any liability for the
action or claim involved.

The specified insurance limits required in the Contract shall in no way limit or
circumscribe Contractor’s obligations to indemnify and hold harmless the Indemnitees
herein from third party claims.

In the event there is conflict between this clause and California Civil Code §2782, this
clause shall be interpreted to comply with Civil Code 2782. Such interpretation shall not

relieve the Contractor from indemnifying the Indemnitees to the fullest extent allowed by
law. ‘

5. Beginning of Work, Time of Completion, and Liquidated Damages

Attention is directed to Instruction to Bidders Section 20, “Hours of Work.”
Attention is directed to the Special Provision Section “Prosecution and Progress”.
Attention is directed to the Special Provision Section “Time of Completion”.

Attention is directed to the Special Provision Section “Liquidated Damages”.

6. County’s Right to Stop Work or Terminate the Contract

(1) Contractor shall be adjudged bankrupt or make an assignment for the benefit of creditors,
or (2) a receiver or liquidator is appointed for Contractor or any of his property, or (3)
Contractor shall refuse or fail after Notice of Warning from County by Director of TLMA to
supply sufficient properly skilled workmen or suitable materials, or (4) Contractor fails to
prosecute the work with such diligence as will insure its completion within the stipulated
time period, or (5) Contractor shall fail to make payments to persons supplying labor or
materials for the work, or (6) Contractor does not comply with applicable law or instructions
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of Director of TLMA, or (7) Contractor is otherwise guilty of a substantial violation of any
provision of the Contract Documents, then County without prejudice to such other and
further right, remedy or relief it may be entitled to, may by ten (10) days notice to Contractor,
terminate the employment of Contractor and his right to proceed, either as to the entire work,
or at County's option, as to any portion thereof as to which delay shall have occurred or
breach or miscompliance relates, and may thereupon take possession of the affected work
and complete the work by contract or otherwise, as County deems expedient. In such case,
Contractor shall not be entitled to receive any further payment until the work is finished. If
the unpaid balance shall exceed the expense of completion, and other damage, expense or
loss of County occasioned by Contractor's failure to properly perform, such excess shall be
paid by Contractor. If such expense and damage exceeds the unpaid balance, Contractor is
liable to County for the excess. If County elects to proceed under this Section, it may take
possession of and utilize in completing the work such materials, supplies, plant and
equipment on site which may be necessary or convenient for the purpose of completing the
work, County is expressly granted the right - acting via Director of TLMA, an Engineer or
otherwise - to operate equipment and machinery on site for the purpose of determining
whether it has a basis for proceeding under this Section.

If the construction of the project herein is damaged, which damage is determined to have
been proximately caused by an act of God, in excess of 5% of the contract amount (Public
Contract Code §7105(a)), provided that the work damaged is built in accordance with
applicable building standards and the plans and specifications, then the Owner, upon
certification by the Engineer, may, without prejudice to any other right of remedy, terminate
the contract.

Decision by County not to proceed under this Section does not constitute a waiver by County

of any right it might from time to time have against Contractor under the Contract
Documents. '

7. General Prevailing Wage:

Attention is directed to General Conditions Section 9, “Labor Code”.
Attention is also directed to Section 7-1.02K(2), "Wages" of the Standard Specifications.

Pursuant to §1773 of the Labor Code, the general prevailing wage rates, including the per
diem wages applicable to the work, and for holiday and overtime work, including employer
payments for health and welfare, pension, vacation, and similar purposes, in the county in
which the work is to be done have been determined by the Director of the California
Department of Industrial Relations (DIR). These wages are set forth in the General
Prevailing Wage Rates for this project and are available from the DIR’s web site at:
http://www.dir.ca.gov
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General prevailing wage determinations are on file at Transportation Department Washington
Street Yard’s Contraction/Inspection office and are available to any interested party upon
written request.

General prevailing wage determinations are also made by the DIR Pursuant to California
Labor Code Part 7, Chapter 1, Article 2, Sections 1770, 1773, and 1773.1 may also be
obtained at the following URL:

www.dir.ca.gov/DLSR/PWD/index.htm

The Contractor must post a copy of the determination of the DIR prevailing rate of per diem
wages at each job site.

8. Federal Prevailing Wage Decision

The Federal minimum wage rates for this project as predetermined by the United States
Secretary of Labor are set forth in the books issued for bidding purposes, referred to as the
“Bid” and in copies of this book (See Appendix) that may be examined at the office location
described above where project Plans, Special Provisions, and bid forms may be seen.
Addenda to modify the Federal minimum wage rates, if necessary, will be issued to holders
of Bid books.

Attention is directed to the Federal minimum wage rate requirements in the Bid Book. If
there is a difference between the minimum wage rates predetermined by the Secretary of
Labor and the general prevailing wage rates determined by the Director of the California
Department of Industrial Relations for similar classifications of labor, the Contractor and
subcontractors shall pay not less than the higher wage rate. The County will not accept lower
State wage rates not specifically included in the Federal minimum wage determinations.
This includes "helper" (or other classifications based on hours of experience) or any other
classification not appearing in the Federal wage determinations. Where Federal wage
determinations do not contain the State wage rate determination otherwise available for use
by the Contractor and subcontractors, the Contractor and subcontractors shall pay not less
than the Federal minimum wage rate which most closely approximates the duties of the
employees in question.

See Appendix for Federal Prevailing Wage Decision rates.

9. Labor Code

Reference is made to Chapter 1, Part 7, Division 2 of the California Labor Code
(commencing with §1720). By this reference said Chapter 1 is incorporated herein with like
effect as if it were here set forth in full. The parties recognize that said Chapter 1 deals,
among other things with discrimination, penalties and forfeitures, their disposition and
enforcement, wages, working hours, and securing worker's compensation insurance and
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directly affect the method of prosecution of the work by Contractor and subject it under
certain conditions to penalties and forfeitures. Execution of the Contact by the parties
constitutes their agreement to abide by said Chapter 1, their stipulation as to all matters
which they are required to stipulate as to by the provisions of said Chapter 1, constitutes
Contractor's certification that he is aware of the provisions of said Chapter 1 and will comply
with them and further constitutes Contractor's certification as follows: “I am aware of the
provisions of §3700 of the California Labor Code which require every employer to be
insured against liability for worker's compensation or to undertake self-insurance in
accordance with the provisions of that Code, and I will comply with such provisions before
commencing the performance of the work of this contract.”  Contractor and his
subcontractors shall comply with the provisions of SS 1777.5 of the Labor Code regarding
apprentices.

Contractor shall post at each job site during the course of the work a copy of County's
“Determination of Prevailing Wage Rates”, copies of said Determination are available at
Transportation Department Washington Street Yard’s Contraction/Inspection office for this

purpose.

Labor Nondiscrimination

Contractor’s attention is called to the "Nondiscrimination Clause", set forth in Section
7-1.021(2), "Nondiscrimination," of the Standard Specifications, which is applicable to all
nonexempt state contracts and subcontracts, and to the "Standard California
Nondiscrimination Construction Contract Specifications” set forth therein. The
Specifications are applicable to all nonexempt state construction contracts and subcontracts
of $5,000 or more.

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of
Title 2, California Code of Regulations.

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM
(GOV. CODE, SECTION 12990)

Equal Employment Opportunity

A. General

Contractor shall not discriminate in its recruiting, hiring, promotion, demotion or
termination practices on the basis of race, religious creed, color, national origin, ancestry,
sex, age or physical handicap in the performance of this Contract shall comply with the
provisions of the California Fair Employment Practice Act (commencing with SS 1410 of
the Labor Code), the Federal Civil Rights Act of 1964 (P.L. 88-352) and all amendments
thereto, Executive Order No. 11246 (30 Federal Register 12319), as amended, and all
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administrative rules and regulations issued pursuant to said Acts and Order. See
particularly 41 Code of Federal Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to comply with the preceding
paragraph and shall include in each subcontract language similar to the preceding
paragraph.

Contractor shall permit access to its records of employment, employment advertisement,
application forms and other pertinent data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation to ascertain compliance with
this Section. '

Owner may assign an affirmative action representative to monitor Contractor and its
subcontractor(s) conduct required by this Section, including the right of entry to the
construction site for the purpose of obtaining information from persons performing work
on the project providing such inspection does not interfere with the progress of the work.

Elsewhere in the Contract Documents specific requirements may be contained covering
the same subject matter of this Section. If so, such specific requirements prevail over this
Section in case of conflict.

B. Transactions of $10,000 or Under

Contracts and subcontracts not exceeding $10,000 are exempt from the requirements of
this Section. No Contractor or subcontractor shall procure supplies and/or services in less
than usual quantities to avoid applicability of this Section. With respect to contracts and
subcontracts for indefinite quantities, this Section applies unless the amount required in
any one year under such contract will reasonably be expected not to exceed $10,000.

C. Transactions in Excess of $10,000, but Less Than $50,000

At Owner's request, Contractor shall certify that it has in effect an affirmative action plan
and agrees to comply with all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written copy of its affirmative action
plan and furnish Owner a copy of the plan upon request. Owner may require Contractor
to complete an Affirmative Action Compliance Report, on a form furnished by Owner,
setting forth definite goals during the term of the Contract.

D. Transactions of $50,000 or More

If Contractor has fifty or more employees and a Contract for $50,000 or more, it shall
develop and submit to Owner, within thirty days after award, a written affirmative action
compliance program providing in detail specific steps to guarantee equal employment
opportunity. Contractor shall include in its affirmative action program a table of job
classifications, which table shall include but need not be limited to job titles, duties, and
rates of pay.
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Contractor shall in each subcontract let to do a portion of the work covered hereunder,
where the subcontractor involved has fifty or more employees and the subcontract is for
$50,000 or more, impose in the subcontract the above requirements.

For the purpose of determining the number of employees, the average of the Contractor's
or its subcontractor's employees for the twelve month period immediately prior to award,
or the total number of employees the Contractor or its subcontractor will have when
performing this contract, whichever is higher, shall be used.

E. Federal Assisted Construction

If this project is a Federally assisted construction project, then the contract provisions
contained in 41 CFR SS 60-1.04 (b) are incorporated herein and the Contractor shall
likewise incorporate said provisions in each subcontract entered by Contractor to perform
the work. Federally assisted construction is identified as such in the Notice To Bidders .

12. Subcontracting

Attention is directed to:
e Standard Specification Section 2-1.33C, *Subcontractor List",
e Standard Specification Section 5-1.13, "Subcontracting”, and
o Instruction to Bidders Section 11, “Subletting, Subcontracting, and Subcontractor
List™.

Contractor responsibility
No subcontract releases the Contractor from the contract or relieves the Contractor of
their responsibility for a subcontractor's work.

Violations and remedies

If the Contractor violates Public Contract Code § 4100 et seq., the County may exercise
the remedies provided under Public Contract Code § 4110. The County may refer the
violation to the Contractors State License Board as provided under Public Contract Code
§4111.

50% Minimum work performance

The Contractor shall perform work equaling at least 50 percent of the value of the
original total bid with the Contractor’s own employees and equipment, owned or rented,
with or without operators. The fifth paragraph is deleted for Subcontracting Standard
Provision subsection 5-1.13A, “General”.

Subcontractor compliance
Each subcontractor must comply with the contract.

Active license
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Each subcontractor must have an active and valid State contractor's license with a
classification appropriate for the work to be performed (Business & Professional Code, §
7000 et seq.).

Submittal of subcontracts
Contractor must submit copies of subcontracts upon request by the Engineer.

Submittal of subcontractor request form
Before subcontracted work starts, Contractor must submit a Subcontracting Request form
(Caltrans LAPM, Exhibit 16-B, See Appendix).

Debarred contractors
The County will not award a contract to a debarred Contractor. Contractor must notuse a -
debarred subcontractor. Pursuant to the provisions in §1777.1 of the Labor Code, the
Labor Commissioner publishes and distribufes a current list of contractors ineligible to
perform work on a public works project. This list of debarred contractors is available
from the Department of Industrial Relations web address at:

http://www.dir.ca.gov/dlse/debar.html

Termination of unsatisfactory subcontractors
Upon request by the Engineer, Contractor must immediately remove and not again use a
subcontractor who fails to prosecute the work satisfactorily (Public Contract Code

§4107(a)(7)).

Substitutions
Subcontractor substitutions will be processed as required by Public Contract Code § 4107
et seq.

Federal requirement constraint

Each subcontract and any lower tier subcontract that may in turn be made shall include
the "Required Contract Provisions Federal-Aid Construction Contracts” in Section 6 of
these Special Provisions. ~ Noncompliance shall be corrected.  Payment for
subcontracted_work involved will be withheld from progress payments due, or to
become due, until correction is made. Failure to comply may result in termination of the
contract. (Refer to 29 CFR5.5 and also to Form FHWA-1273 section 1.3, May 1, 2012
version).

13. Monthly Progress Estimates and Payments

Attention is directed to Section 9-1.16, "Progress Payments” and 9-1.17, "Payment After
Contract Acceptance" of the Standard Specifications and these Special Provisions.
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For the purpose of timely payment, the "receipt of payment request” date, as described in
Public Contract Code 20104.50 and as referred to herein, shall be considered to be the fifth
working day following the 25th day of each month.

Within five (5) working days of the 25th day of each month the County shall:

A. Calculate and prepare the certificate ("progress pay estimate") stating the value of the
work completed for the billing month, for the purpose of determining the proper
progress payment amount.

B. If a progress pay estimate has been prepared by the County but has been contested by
the Contractor as of the "receipt of payment request” date, as defined above, the
County shall submit to the Contractor a document setting forth in writing a
description of the dispute pertaining to the progress billing, and the County's reason
for it's position. Said document shall be submitted to the Contractor as soon as
practicable, but not later than seven (7) calendar days after the "receipt of payment
request” date.

Any progress pay estimate which is undisputed and remains unpaid for thirty (30) calendar
days, after the "receipt of payment request date" shall accrue interest to the Contractor
equivalent to the legal rate set forth in subdivision (a) of §685.010 of the California Code of
Civil Procedure. The number of days available to the County to make a payment without
incurring interest pursuant to this Section shall be reduced by the number of days by which
the County exceeds the seven-day submittal requirement set forth in the paragraph above.

Pursuant to Public Contract Code §20104.50, subsection (e), the progress payment date is the
date that funds are encumbered and the payment warrant is issued.

The partial payments made as the work progresses will be payment on account on work
performed as of the 25th of the month and shall in no way be considered as an acceptance of
any part of the work or material of the contract, nor shall they in any way govern the final
estimate.

No estimate or payment shall be made when, in the judgment of the Director of TLMA, the
total value of the work done since the previous estimate amounts to less than $300.

14. Deposit of Securities

In accordance with Public Contract Code §22300 and other applicable law, the Contractor
may substitute securities for any moneys withheld to ensure performance under the contract.
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Prompt Progress Payment to Subcontractors

A prime Contractor or subcontractor shall pay any subcontractor not later than 10 days of
receipt of each progress payment in accordance with the provision in §7108.5 of the
California Business and Professions Code concerning prompt payment to subcontractors.
The 10 days is applicable unless a longer period is agreed to in writing. Any delay or
postponement of payment over 30 days may take place only for good cause and with the
County’s prior written approval. Any violation of §7108.5 shall subject the violating
contractor or subcontractor to the penalties, sanction and other remedies of that section. This
requirement shall not be construed to limit or impair any contractual, administrative, or
judicial remedies otherwise available to the Contractor or subcontractor in the event of a
dispute involving late payment or nonpayment by the prime contractor, deficient subcontract
performance, or noncompliance by a subcontractor.

Federal law (49CFR26.29) requires that any delay or postponement of payment over 30 day
of receipt of each payment may take place only for good cause and with the County’s prior

written approval.

This provision applies to DBE and non-DBE prime Contractors and subcontractors.

. Prompt Pavment of Withheld Funds to Subcontractors

No retainage will be withheld by the County from progress payments due the prime
Contractor. Retainage by the prime Contractor or subcontractors is prohibited and no
retainage will be held by the prime Contractor from progress due subcontractors. Any
violation of this provision shall subject the violating prime Contractor or subcontractor to the
penalties, sanctions and other remedies specified in §7108.5 of the California Business and
Professions Code. This requirement shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to the prime Contractor or
subcontractor in the event of a dispute involving late payment or nonpayment by the prime
Contractor or deficient subcontract performance, or noncompliance by a subcontractor.

This provision applies to DBE and non-DBE prime Contractors and subcontractors.

Payment for Extra Work (Force Account Basis)

Extra work to be paid for on a force account basis as directed by the Engineer will be paid for
as set forth in Section 9-1.04 “Force Account” of the Standard Specifications. The labor
surcharge, equipment rental rates, and the right of way delay factors for each classification of
equipment are listed in the Department of Transportation publication entitled “Labor
Surcharge and Equipment Rental Rates”. A copy of which is on file at the Office of the
Director of TLMA and is hereby incorporated herein in its entirety.
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Change Orders — Detail Drawings and Instructions

Reference is made to 4-1.05, “Changes and Extra Work” of the Standard Specifications
regarding change orders.

Each approved change order shall be considered as an amendment to the Contract
Documents and will not be considered approved until executed by the Board of Supervisors,
except when Director of TLMA can approve certain change orders, without the necessity of
approval by the Board, as provided in a Resolution of the Board adopted January 11, 2011,
Resolution 2011-015. '

The above does not limit the ability of Director of TLMA to issue further detail drawings,
explanations, and instructions which are customarily given by an Engineer during the course
of similar work. Director of TLMA will furnish Contractor, in reasonable promptness, with
further detailed explanations, instructions and drawings as may be necessary for the proper
execution of the work, and Contractor shall conform to same provided they are consistent
with the intent of the Contract Documents. In giving such additional instructions,
explanations and drawings Director of TLMA has authority to make minor changes in the
work which do not involve extra cost and are not inconsistent with the Contract Documents.

Contractor's acting on such instructions, explanations and drawings of Director of TLMA
means that Contractor agrees that such explanations, instructions and drawings are within the
scope of the work in accordance with the intent of the Contract Documents and do not
constitute a basis for modification of the Contract Documents as to price or time.

Final Payment

Within thirty (30) days after the completion of the work and its acceptance by the Board of
Supervisors, Director of TLMA will make a proposed final estimate in writing of the
quantities of work done under the contract and the value of such work and will submit such
estimate to Contractor. Within thirty (30) days thereafter Contractor shall submit to Director
of TLMA his written approval of said proposed final estimate or a written statement of all
claims which he has for additional compensation claimed to be due under the contract.

On Contractor's approval or if he files no claims within said period of thirty (30) days,
Director of TLMA will issue a final written estimate as submitted to Contractor and County
shall pay the entire sum so found to be due after deducting there from all previous payments
and all amounts to be kept and all amounts to be retained under the provisions of the contract.

If Contractor files claim(s) within said period of thirty (30) days, Director of TLMA will
issue as a semi-final estimate the proposed estimate submitted to Contractor and the County
will within thirty (30) days pay the sum found due thereon after deducting all prior payments
and all amounts to be kept and retained under the provisions of the contract, Director of
TLMA shall then consider and investigate Contractor's claims and shall make such revisions
in the said estimate as he may find to be due, and shall then make and issue his final written
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estimate. County will pay the amount so found due after deducting all previous payments
and amount to be retained under the contract.

All prior or partial estimates and payments shall be subjected to correction in the final
estimate and payment.

The final estimate shall be conclusive and binding against both parties to the contract on all
questions relating to the performance of the contract and the amount of work done there
under and compensation therefore, except in the case of gross error. Acceptance of final -
payment constitutes a release of County by Contractor of all claims relating to the work.

Assignment of Claims

In submitting a bid on this public works project, or any subcontractor agreeing to supply
goods, services, or materials, and entering a contract pursuant thereto, the Contractor and/or
subcontractor do offer and agree to assign to the Owner all rights, title, and interest in and to
all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or
under the Cartwright Act (Chapter 2 (commencing with §16700) of Part 2 of Division 7 of
the Business and Professions Code), arising from purchases of goods, services, or materials
pursuant to the public works contract or the subcontract. This assignment shall be made and
become effective at the time the awarding body tenders final payment to the Contractor,
without further acknowledgement by the parties.

Arbitrations

Section 9-1.22, "Arbitration" of the Standard Specifications is deleted.

Claims Resolution

In accordance with Public Contract Code §20104 through §20104.8 and other applicable law,
public works claims of $375,000 or less, which arise between the Contractor and the Owner
shall be resolved following the statutory procedure, unless the Owner has elected to resolve
the dispute pursuant to Public Contract Code SS 10240 et seq.

A. All claims shall be submitted in writing and accompanied by substantiating
documentation. Claims must be filed on or before the date of final payment unless other
notice requirements are provided in the contract. “Claim” means a separate demand by
the claimant for (1) a time extension, (2) payment of money or damages arising from
work done by or on behalf of the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled, or (3) an amount the
payment of which is disputed by the Owner.

1. Claims Under or equal to $50,000
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The Owner shall respond in writing to the claim within 45 days of receipt of the
claim, or, the Owner may request, in writing, within 30 days of receipt of the claim,
any additional documentation supporting the claim or relating to defenses of claims
the Owner may have. If additional information is needed thereafter, it shall be
provided upon mutual agreement of the Owner and the claimant. The Owner's
written response shall be submitted 15 days after receiving the additional
documentation, or within the same period of time taken by the claimant to produce
the additional information, whichever is greater.

2. Claims over $50,000 but less than or equal to $375,000

The Owner shall respond in writing within 60 days of receipt, or, may request in
writing within 30 days of receipt of the claim, any additional documents supporting
the claim or relating to defenses of claims the Owner may have against the claimant.
If additional information is needed thereafter, it shall be provided pursuant to mutual
agreement between the Owner and the claimant. The Owner's response shall be
submitted within 30 days after receipt of the further documents, or within the same
period of time taken by the claimant to produce the additional information or
documents, whichever is greater.

B. If the claimant disputes the Owner's response, or if the Owner fails to respond within the

statutory time period, the claimant may so notify the Owner within 15 days of the receipt

* of the response or the failure to respond, and demand an informal conference to meet and

confer for settlement. Upon such demand, the Owner shall schedule a meeting and
confer conference within 30 days.

C. If following the meet and confer conference, the claim or any portion thereof remains in
dispute, the claimant may file a claim pursuant to Government Code SS 900 et seq. and
Government Code SS 910 et seq. For purposes of those provisions, the time within
which a claim must be filed shall be tolled from the time the claimant submits the written
claim until the time the claim is denied, including any time utilized for the meet and
confer conference.

D. If a civil action is filed to resolve any claim, the provisions of Public Contract Code SS
20104.4 shall be followed, providing for non-binding mediation and judicial arbitration.

23. Brand or Trade Name — Substitute of Equals

Attention is directed to Section 6-3.02, “Specific Brand or Trade Name and Substitution.”

Reference is made to §3400 of the Public Contracts Code, which is by this reference
incorporated herein with like effect as if here set forth in full.
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If a potential Bidder believes he knows of an equal to a specified brand or trade name which
is not mentioned in the Contract Documents, then such potential bidder may so advise
Director of TLMA of such fact, giving all relevant information. If appropriate, an addendum
will be issued as to the alleged equal provided that such issuance may be accomplished at
least 5 business days before the time fixed for opening bids.

Unless the subject article or product is expressly designated for matching others in use in a
particular public improvement either completed or in the course of completion, any bidder
may, as part of its bid proposal, include a request for substitution of an item equal to any
specified by brand or trade name.

Within 30 calendar days after award of the contract, Contractor may submit to Director of
TLMA data substantiating such a request, and the difference, if any, in cost. Director of
TLMA shall promptly investigate the request and make a recommendation to County as to
equality. The governing body of County shall promptly determine whether the substitute is
equal in every respect to the item specified, and approve or deny the request accordingly, and
shall notify Director of TLMA of the determination made, who shall advise Contractor in
writing of the decision. Unless the request is granted, substitution will not be permitted.

Nothing herein shall authorize a change in the contract price or prevent the use of change
orders in the manner provided elsewhere in the Contract Documents.

Site Inspection — Effect of Other Improvements Shown and Contractor Procedure

Elsewhere in the Contract Documents reference may be made graphically, descriptively, or
both, to the existence or possible existence of other improvements affecting the site and the
prosecution of the work such as surface and subsurface utilities, drainage ditches and
courses, buildings, fencing, retaining walls, roadways, curbs, trees, shrubs, and similar
matters. Such matters are included to be used by Contractor to the extent he deems
appropriate. However, it is expressly understood and agreed:

A. Showing or describing such items does not mean that it is an exhaustive and complete
presentation and that as to matters shown or described that they necessarily exist.

B. All graphic presentations are schematic only unless the contrary is clearly set out
elsewhere as to a particular matter.

C. Whenever in the plans survey markers are shown, boundaries of the site are shown or.
contour lines are shown, Contractor may assume that such matters are shown in
accordance with acceptable standards.

All improvements of the nature described above, whether elsewhere shown or described
or not, shall, unless the contrary is elsewhere specifically directed, remain in place,
undisturbed and suitably protected during the course of the work.
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Whenever, during the course of the work, a subsurface improvement is discovered, which
Contractor believes is unknown to County, he shall immediately inform Director of
TLMA. Except as elsewhere provided, whenever in the course of the work it becomes
apparent that the work cannot proceed without the destruction or relocation of any
improvement, whether shown or described or not, Contractor shall immediately cease
work affecting such improvements, notify Director of TLMA as to such circumstance,
and await instructions as to how to proceed.

D. The Contractor shall be required to cooperate fully with all utility forces or forces of
other public agencies engaged in relocation, lowering, altering or otherwise rearranging
any facilities interfering with the progress of work or installing any facilities thereon.

The Contractor will also be required to cooperate fully with any County or State forces
working on or near the project, or requiring access to the work in the performance of their
duties.

25. Public Safety

The Contractor shall provide for the safety of traffic and the public in conformance with the
provisions in Section 7-1.04, "Public Safety" of the Standard Specifications and these Special
Provisions.

The Contractor shall install Type K temporary railing between a lane open to public traffic
and an excavation, obstacle or storage area when the following conditions exist:

A. Excavations
The near edge of the excavation is 12 feet or less from the edge of the lane, except:

1. Excavations covered with sheet steel or concrete covers of adequate thickness
to prevent accidental entry by traffic or the public.

2. Excavations less than 1 foot deep.

Trenches less than 1 foot wide for irrigation pipe or electrical conduit, or

excavations less than 1 foot in diameter. -

4. Excavations parallel to the lane for the purpose of pavement widening or
reconstruction.

5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical:
horizontal). '

6. Excavations protected by existing barrier or railing.

98]

B. Temporarily Unprotected Permanent Obstacles
The work includes the installation of a fixed obstacle together with a protective
system, such as a sign structure together with protective railing, and the Contractor
elects to install the obstacle prior to installing the protective system; or the
Contractor, for the Contractor's convenience and with permission of the Engineer,
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removes a portion of an existing protective railing at an obstacle and does not replace
such railing complete in place during the same day.

C. Storage Areas
Material or equipment is stored within 12 feet of the lane and the storage is not
otherwise prohibited by the provisions of the Standard Specifications and these
Special Provisions.

The approach end of Type K temporary railing installed in conformance with the provisions
in this Special Provision section "Public Safety" and in Section 7-1.04, "Public Safety” of the
Standard Specifications, shall be offset a minimum of 15 feet from the edge of the traffic lane
open to public traffic. The temporary railing shall be installed on a skew toward the edge of
the traffic lane of not more than 1 foot transversely to 10 feet longitudinally with respect to
the edge of the traffic lane. If the 15 feet minimum offset cannot be achieved, the temporary
railing shall be installed on the 10 to 1 skew to obtain the maximum available offset between
the approach end of the railing and the edge of the traffic lane, and an array of temporary
crash cushion modules shall be installed at the approach end of the temporary railing.

Type K Temporary railing shall conform to the provisions in Section 12-3.08, "Type K
Temporary Railing" of the Standard Specifications. Type K Temporary Railing, conforming
to the details shown on 2010 Standard Plans T3A and T3B, may be used. Type K Temporary
Railing fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30
may be used, provided the fabrication date is printed on the required Certificate of
Compliance.

(Verify verbiage with C/I regarding fabrication dates... Is this still an issue?

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash
Cushion Module" of these Special Provisions, if applicable.

Except for installing, maintaining and removing traffic control devices, whenever work is
performed or equipment is operated in the following work areas, the Contractor shall close
the adjacent traffic lane unless otherwise provided in the Standard Specifications and these
Special Provisions:

Approach Speed of Public Traffic
Posted Limit Work Areas
Over 45 Miles Per Hour Within 6 feet of a traffic lane but noton a
traffic lane
35 to 45 Miles Per Hour Within 3 feet of a traffic lane but noton a
traffic lane

The lane closure provisions of this Section shall not apply if the work area is protected by
permanent or temporary railing or barrier.
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When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the
line of cones or delineators shall be considered to be the edge of the traffic lane, however, the
Contractor shall not reduce the width of an existing lane to less than 10 feet without written
approval from the Engineer.

When work is not in progress on a trench or other excavation that required closure of an
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be
placed off of and adjacent to the edge of the traveled way. The spacing of the cones or
delineators shall be not more than the spacing used for the lane closure.

Suspended loads or equipment shall not be moved nor positioned over public traffic or
pedestrians.

Payment

Full compensation for conforming to the provisions in this Section, Public Safety, including
furnishing and installing temporary railing (Type K) and temporary crash cushion modules,
shall be considered as included in the contract prices paid for the various items of work
involved and no additional compensation will be allowed therefor.

Extra Work

Section 4-1.05, "Changes and Extra Work" of the Standard Specifications is amended by
adding the following:

If, in the opinion of the Engineer, such work cannot reasonably be performed concurrently
with other items of work, and if a controlling item of work is delayed thereby, an adjustment
of contract time of completion will be made.

Noise Control

Noise control shall conform to the provisions in Section 14-8.02, "Noise Control” of the
Standard Specifications and these Special Provisions.

Section 14-8.02A, “General”, second paragraph, is deleted and replaced with the following:
The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00
a.m., shall not exceed 86 dBA LMax at a distance of 50 feet. This requirement in no way
relieves the Contractor from responsibility for complying with local ordinances regulating
noise level.

Said noise level requirement shall apply to all equipment on the job or related to the job,
including but not limited to trucks, transit mixers or transient equipment that may or may not
be owned by the Contractor. The use of loud sound signals must be avoided in favor of light
warnings except those required by safety laws for the protection of personnel.
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Payment

Full compensation for conforming to the requirements of this Section, Noise Control, shall be
considered as included in the prices paid for the various contract items of work involved and
no additional compensation will be allowed therefor.

28. Use, Care and Protection of Premises

Attention is directed to Section 5-1.36, “Property and Facility Preservations” of the Standard
Specifications.

At his expense Contractor shall:

A.

B.

V.052213

Take every precaution against injuries to persons or damage to property.
Comply with regulations governing the use of the property.

Store and suitably protect his apparatus, equipment, materials and supplies in an
orderly fashion on site.

. Place on the work only such loads as are consistent with the safety of the work.

Effect all cutting, fitting, or patching of his work required to make it conform to the
Plans and Specifications and interrelate with other improvements or except with the
consent of Director of TLMA, cut or otherwise alter existing improvements.

Protect and preserve established bench marks and monuments, make no changes in
the location of such without the prior written approval of County, replace and relocate
any of them which may be lost or destroyed, or which require shifting because of
necessary changes in grades or locations. All replacement and relocation work shall
be accomplished only after approval of County and under the direct supervision and
instruction of Director of TLMA.

Before final payment remove all surplus materials, false work, temporary structures,
debris, and similar matter resulting from his operations from the site and to put the
site in an orderly condition.

Construct, operate and maintain all passageways, guard fences, lights, barricades and
other facilities required for protection by State or municipal laws and regulations and

local conditions during the course of the work.

Guard County's property from injury or loss.
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J. Take all reasonable precautions for dust and noise control and generally conduct
operations so as not to constitute a nuisance.

K. The Contractor shall be responsible for the protection of existing signs, fences,
concrete curb and gutter and other highway facilities which may be encountered in
the roadway. The replacement or repair of any facilities which the County deems
necessary as a result of the Contractor's operations shall be done by the Contractor at
his own expense and to the satisfaction of the County Transportation Department.

Payment

Full compensation for conforming to the requirements of this Section, Use, Care and
Protection of Premises, shall be considered as included in the prices paid for the various
contract items of work involved and no additional compensation will be allowed therefor.

Obstructions

Attention is directed to Section 5-1.36D, “Nonhighway Facilities”, Section 15, “Existing
Facilities” and 51-1.03E(9), “Utility Facilities”, of the Standard Specifications and these
Special Provisions.

In the event that the utility facilities mentioned within the referenced Standard Specifications
and/or Special Provisions are not removed or relocated by the times specified and, if in the
opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason
of the utility facilities not being removed or relocated by said times, the County will
compensate the Contractor for such delays to the extent provided in Section 8-1.07, “Delays”
of the Standard Specifications, except as provided in the previous paragraph referenced
sections of the Standard Specifications.

Removal of Asbestos and Hazardous Substances

When the presence of asbestos or hazardous substances are not shown on the plans or
indicated in the specifications and the Contractor encounters materials which the Contractor
reasonably believes to be asbestos or a hazardous substance as defined in Section 25914.1 of
the Health and Safety Code, and the asbestos or hazardous substance has not been rendered
harmless, the Contractor may continue work in unaffected areas reasonably believed to be
safe. The Contractor shall immediately cease work in the affected area and report the
condition to the Engineer in writing. '

In conformance with §25914.1 of the Health and Safety Code, removal of asbestos or
hazardous substances including exploratory work to identify and determine the extent of the
asbestos or hazardous substance will be performed by separate contract. '
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If delay of work in the area delays the current controlling operation, the Contractor will be
compensated for the delay in conformance with the provisions in Section 8-1.07, "Delays" of
the Standard Specifications.

Documents of Contractor

Upon demand, Contractor shall make available to County all documents in its possession
relevant to the work accomplished or to be accomplished or any demand or claim of
Contractor as to County. This includes copies of documents sent by Contractor or others in
its possession. Contractor shall further make available to County conformed copies of all
documents submitted to the sureties who executed the Bid Bond, Performance Bond, or
Payment Bond for the purpose of obtaining the sureties' signature, including any guarantee or
indemnification made to such surety by others for such purpose. Contractor shall maintain in
his possession all documents relative to the work for three years after Notice of Completion.

Responsibility of Contractor to Act in an Emergency

In case of an emergency which threatens loss or injury to property or life, Contractor shall act
without previous instructions as the situation may warrant. Contractor shall notify Director
of TLMA immediately thereafter. Any compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County via Director of TLMA.

Final Inspection — Notice of Completion

When the work is ready for final inspection, County shall cause the work to be inspected and
subjected to such tests as seem to it to be required for the purpose of determining if the work
is complete in every respect.

At a meeting of the governing body of County held within ten (10) days after final
inspection, the governing body shall consider the facts developed at the inspection. If it is
found that the work is apparently complete in every respect, County will accept the work and
a Notice of Completion will be recorded.

As between the parties, the recordation of the Notice of Completion, unless recorded because

of a cessation of labor, means only that the time for final payment and the commencement of
the guarantee period commences to run.

Dust Abatement

Dust control shall conform to Section 14-9.03, “Dust Control”, Section 14-9.02, “Air
Pollution Control”, Section 17, “Watering”, and Section 18, “Dust Palliative” of the Standard
Specifications, Rules no. 401, 402, 403 and 403.1 of the South Coast Air Quality
Management District (AQMD), Riverside County Code, Chapter 8.52, “Fugitive Dust
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Reduction Program For Coachella Valley” (if project location is within the Coachella
Valley), all other applicable Federal and State laws, and the requirements set forth herein.

The Contractor is cautioned that failure to control fugitive dust may result in fines being
levied by the South Coast Air Quality Management District to both the Contractor and the
County, as Owner. The Contractor shall be fully responsible for payment of all fines
pertaining to air pollution control violations, resulting from Contractor’s operations related to
the construction contract, which may be levied against both the Contractor and the County by
the AQMD or other regulatory agencies. The Contractor’s attention is directed to Section 7-
1.02, “Laws” and Section 7-1.02A of the Standard Specifications. The cost of all fines levied
against the County will be deducted from any moneys due or which may become due to the
Contractor, unless other payment arrangements are made by the Contractor.

Dust control of all of the Contractor’s operations is required 24 hours per day, 7 days a week
for the duration of the contract, and until the disturbed soil is permanently stabilized. The
Contractor shall take every precaution to prevent emissions of fugitive dust from the project
site, from locations of stockpiled materials, from unpaved driving surfaces, from haul
vehicles, from inactive construction areas, and from all other operations of the Contractor.
The Contractor shall plan for and carry out proper and efficient measures to prevent their
operations from producing dust in amounts damaging to property or which constitute a public
nuisance, or which cause harm to persons living or working in the vicinity of the work.
Particular concern of emissions is PM10 particles. PM10 particles are fine particulate matter
of 10 microns or less which are associated with sickness and death from respiratory disease.

The Contractor shall furnish and post dust mitigation signs, which shall be, at a minimum, in
accordance with the “AQMD Recommendations”, attached hereto (See Appendix).
Additional copies are available upon request from the Engineer. The sign shall include the
Contractor’s phone number which shall be maintained on a 24 hour basis. The sign message,
size and design, including any deviations from the signage recommendations, shall be
approved by the Engineer prior to fabrication.

The Contractor shall respond to complaints by mobilizing equipment and personnel at the
construction site within 2 hours of each complaint to control fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to all contracts within the
Coachella Valley Area of Riverside County. That AQMD Rule requires the Contractor to
take specified dust control actions when prevailing wind speeds exceed 25 miles per hour.
Wind forecasts, AQMD Rules and other related information are provided by AQMD at 1-
800-CUT-SMOG and at www.agmd.gov.

Any days on which the Contractor is prevented from working, due to the requirements of
AQMD Rules, will be considered as non-working days, in accordance with Section 8-1.05,

“Time” of the Standard Specifications.

The Contractor shall utilize the “Best Available Control Measures” of controlling fugitive
dust, as prepared by the AQMD. For projects within the Coachella Valley, the “Reasonably
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Available Control Measures” may be employed, if effective within the context of the AQMD
rules. However, if fugitive dust crosses the project boundary, more effective control
measures, including the “Best Available Control Measures” shall be implemented.

A site-specific fugitive dust control plan shall be submitted to the Engineer for review and
approval at least 10 days prior to the start of construction. Additionally, for projects outside
of the Coachella Valley which meet the criteria for AQMD plan approval, the Contractor
shall submit the dust control plan to AQMD for approval. AQMD plan submittal criteria is
defined in AQMD Rule 403 as being for projects that will have disturbed surface area in
excess of 100 acres, or for projects with a scope of work which requires the movement of
more than 10,000 cubic yards of soil on each of any three working days.

A sample plan and other pertinent information is attached, and additional copies are available
from the Engineer upon request. The fugitive dust control plan shall include the “Reasonably -
Available Control Measures” and “Best Available Control Measures™ of controlling fugitive
dust, as may be appropriate and necessary, including but not limited to watering, application
of chemical dust suppressants, wind fencing, covering of haul vehicles, haul vehicle bed-
liners, covering or chemically stabilizing stored materials, phased grading, planting of
vegetation, the use of a 24 hour environmental observer, and track-out controls at locations
where unpaved construction accesses intersect with paved roads. The use of chemical
stabilizers, which are approved by all environmental regulatory agencies, and the use of
reclaimed water is encouraged. If water is intended as a primary dust control tool, the dust
control plan shall provide for at least one 2,000 gallon water truck for every 4 acres of
disturbed soil, unless otherwise approved by the Engineer.

If the Construction Engineer determines that the project scope and the forecasted weather
conditions are such that the Contractor’s work is unlikely to be a source of dust emissions,
the Construction Engineer has the authority to waive the requirements for submittal of a dust
control plan and for placement of the dust control signs described herein. However, the
Contractors responsibilities for the control of fugitive dust and the other requirements of this
Section may not be waived.

A completion notice will not be filed, and the final payment will not be made to the
Contractor until the areas of disturbed soil on the construction site, including roadway
shoulders, are suitably stabilized for long term control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust Control Program
training session, and furnish evidence of attendance to the Engineer. Attendance at
AQMD training seminars can be scheduled through AQMD at 1-866-861-DUST (1-866-861-
3878) or by email to dustcontrol@agmd.gov. Current AQMD certification of previous
attendance will be accepted. '

At that training session, the successful Contractor will be furnished with the AQMD prepared

Rule 403 and Rule 403.1 implementation handbooks, which include the “Best Available
Control Measures” and “Reasonably Available Control Measures”, and other associated
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information, including a listing of suggested dust control related devices, materials and
chemicals.

The signature of the Contractor on the Bid constitutes acknowledgement by the Contractor of
the dust control requirements established by law and described herein, and the enforceability
of those requirements. ‘

Payment

‘When the contract includes a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid at the lump sum price for Dust
Abatement, and no additional compensation will be allowed therefor.

When the contract does not include a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be considered as included in the various items
of work, and no additional compensation will be allowed therefor.
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SPECIAL NOTICES

See section 2-1.35 for SSPC QP certification requirements.

DIVISION 0 COUNTY PROVISIONS

00 COUNTY MISCELLANEOUS

00-1.01 PROJECT DESCRIPTION:

Attention is directed to Section 4 “SCOPE OF WORK” of the Standard Specifications.

In general this project proposes to construct improvements at the Magnolia Avenue / BNSF Grade
Crossing. The project is located from west of Lincoln Street to east of Buchanan Street, in the City of
Riverside and near the Riverside County Community of Home Gardens.

The proposed improvements will include the following:

A

Construction of overpass bridge above the BNSF railway track, and construction of at-grade one-
way frontage road to provide access to the adjacent commercial and light industrial properties
west of the BNSF railroad crossing.

The project will widen the existing Magnolia Avenue roadway to provide the one-way frontage
road improvements.

The project will modify the existing traffic signals at the Lincoln Street and Buchanan Street
intersections.

The project will construct approximately 1461 feet of new bridge approximately 82 feet wide. The
bridge consists of 10 spans that vary in length from 122 feet to 176 feet. The structure depth is 8
feet.

The project will construct four Mechanically Stabilized Embankment (MSE) walls at the bridge
approaches.

The project will include associated drainage, grading, signing, striping, electrical, landscape and
irrigation improvements to accommodate the roadway improvements.

Base bid also include in construction of 12” and 20” waterlines. Waterline work shall be performed
in accordance with Riverside Public Utility (RPU) plans, standards, technical specifications and
these Special Provisions. Refer to Appendix “M” for technical specifications.

This project consists of two (2) bid schedules as specified below:

Base Bid Schedule A: (Riverside County Transportation Department -RCTD)
The major work included in this schedule is described above

Alternate1 Bid Schedule: (Home Gardens Sanitary District-HGSD)

The major work includes construction of 8” sewer line work for Home Garden Sanitary District. If
selected for award, the alternate bid schedule the work shall be performed in accordance with the
plans, standards and technical specifications of HGSD. Refer to Exhibit “N” for technical
specifications.



00-1.02 NOTICE:

The “Proposal and Contract” book has been re-titled and is now the “Bid” book. These terms shall be considered as
equivalent.

The “Contractor’'s Proposal” has been re-titled as is now the “Bid”. These terms shall be considered as equivalent.

The “Notice to Contractors” has been re-titled and is now the “Notice to Bidders”. These terms shall be considered as
equivalent.

Bidders are advised that, as required by federal law, the County of Rive de is implementing new Disadvantaged
Business Enterprise requirements (June 2012). Special Provision Séction 2, "Bid Requirements and Conditions"
under subsection titled "Disadvantaged Business Enterprises (DBE)" cover the DBE requirements. Additionally, other
DBE requirements are covered, but not limited to, Special Provision §&cfion 5, "General" under subsections titled
“Subcontractor and DBE Records”, "Performance of DBE" and “DBE Certification Status”.

00-1.03 TIME OF COMPLETION:

The Contractor shall diligently prosecute the work to completion before the expiration of 400 working days from the
date stated in the "Notice to Proceed".

00-1.04 LIQUIDATED DAMAGES:

The Contractor shall pay to the County the sum of $_10,500.00 per day, for each and every calendar day's delay in
finishing the work in excess of the number of working days prescribed in Time of Completion Special Provision.

Additional Liquidated Damages:

Project Appearance: In addition to the liquidated damages set forth above, refer to Special Provisions Section 00-
1.22, “PROJECT APPEARANCE", subsection Liquidated Damages.

Signal and Highway Lighting System: In addition to the liquidated damages set forth above, refer to Appendix “J"
“Electrical System Specifications”, subsection “Liquidated Damages” on page 3 of 41.

00-1.04.1 PROSECUTION AND PROGRESS:

Attention is directed to the provisions in Section 8-1.04,"Start of Job Site Activities”, section 8-1.05 “Time” of the
Standard Specifications and these Special Provisions.

Standard Specification Section 8-1.04B, “Standard Start” is modified to read as follows:

The Contractor shall begin work within fifteen (15) calendar days, or as revised in the Special Provisions, of
the date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of the Contractor's intent to begin work at least 72 hours
before work is begun. If the project has more than one (1) location of work, Contractor shall submit a
separate notice for each location. The notice shall be delivered to the Transportation Department's
Construction Engineer and shall specify the date the Contractor intends to start at said location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any work performed
by the Contractor in advance of the date stated in the "Notice to Proceed" shall be considered as having
been done by the Contractor at his own risk and as a-volunteer and subject to the following:

A. The Contractor shall, on commencing operations, take all precautions required for public safety and
shall observe all the provisions in the Specifications and the Special Provisions.

B. All work done according to the Contract, prior to the issuance of the "Notice to Proceed", will be
considered authorized work and will be paid for as provided in the contract.

C. The Contractor shall not be entitled to any additional compensation or an extension of time for any
delay, hindrance or interference caused by or attributable to commencement of work prior to the
issuance of the "Notice to Proceed".



00-1.05 WORKING DAY RESTRICTIONS:

The 1st working day is the 15th day after the issuance of Notice to Proceed
Do not start work at the job site until the Engineer approves your submittal for:

1. Baseline Progress Schedule (Critical Path Method),

2. Storm Water Pollution Prevention Plan (SWPPP),

3. Notification of Dispute Resolution Advisor (DRA) or Dispute Review Board (DRB) nominee and disclosure
statement as specified in Section 5-1.15, "Dispute Resolution," of the Standard Specifications.

You may enter the job site only to measure controlling field dimensions and locating utilities. Do not start other work
activities until all the submittals from the above list are approved and the following information is submitted:

Notice of Materials To Be Used.

Contingency plan for reopening closures to public traffic.

Written statement from the vendor that the order for the sign panels has been received and accepted by the
vendor. The statement must show the dates that the materials will be shipped.

Wiritten statement from the vendor that the order for electrical material has been received and accepted by
the vendor. The statement must show the dates that the materiais will be shipped.

Wiritten statement from the vendor that the order for structural steel has been received and accepted by the
vendor. The statement must show the dates that the materiais will be shipped.

o A W=

The Department grants a time extension if a delay is beyond your control and prevents you from starting work at the
job site on the 1st working day.

00-1.06 TRAINING:

For the Federat training program, the number of trainees or apprentices is, 24,

00-1.07 FEDERAL REQUIREMENT TRAINING:
As part of the Contractor's equal employment opportunity affirmative action program, training shall be provided
as follows: .

The Contractor shall provide on-the-job training to develop full journeymen in the types of trades or job
classification involved.

In the event the Contractor subcontracts a portion of the contract work, he shall determine how many, if any, of
the trainees or apprentices are to be trained by the subcontractor, provided however, that the Contractor shall
retain the primary responsibility for meeting the training requirements imposed by these Special Provision. The
Contractor shall also insure that this Training Special Provision is made applicable to such subcontract. Where
feasible, 25 percent of trainees or apprentices in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees or apprentices shall be distributed among the work classifications on the basis of the
Contractor's needs and the availability of journeymen in the various classifications within a reasonable area of
recruitment. Prior to commencing work, the Contractor shall submit to the Department for approval the number
of trainees or apprentices to be trained in each selected classification and training program to be used.
Furthermore, the Contractor shall specify the starting time for training in each of the classifications. The
Contractor will be credited for each trainee or apprentice employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and will be reimbursed for such trainees or apprentices
as provided hereinafter.

Training and upgrading of minorities and women toward journeymen status is a primary objective of this
Training Special Provision. Accordingly, the Contractor shall make every effort to enroll minority and women
trainees or apprentices (e.g., by conducting systematic and direct recruitment through public and private
sources likely to yield minority and women trainees or apprentices) to the extent such persons are available
within a reasonable area of recruitment. The Contractor will be responsible for demonstrating the steps that he
has taken in pursuance thereof, prior to a determination as to whether the Contractor is in compliance with this
Training Special Provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee or apprentice in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as a journeyman.
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The Contractor should satisfy this requirement by including appropriate questions in the employee application
or by other suitable means. Regardless of the method used the Contractor's records should document the
findings in each case.

The minimum length and type of training for each classification will be as established in the training program
selected by the Contractor and approved by both the Department and the Federal Highway Administration. The
Department and the Federal Highway Administration will approve a program if it is reasonably calculated to
meet the equal employment opportunity obligations of the Coniractor and to qualify the average trainee or
apprentice for journeyman status in the classification concerned by the end of the training period. Furthermore,
apprenticeship programs registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training,
or with the State of California, Department of Industrial Relations, Division of Apprenticeship Standards
recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S.
Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be
considered acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training program shall
be obtained from the County prior to commencing work on the classification covered by the program. It is the °
intention of these provisions that training is to be provided in the construction crafts rather than clerk-typists or
secretarial-type positions. Training is permissible in lower level management positions such as office
engineers, estimators, timekeepers, etc., where the training is oriented toward construction applications.
Training in the laborer classification may be permitted provided that significant and meaningful training is
provided and approved by the division office. Some offsite training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the overall training.

- Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training given an
employee on this contract in accordance with an approved training program. As approved by the Engineer,
reimbursement will be made for training of persons in excess of the number specified herein. This
reimbursement will be made even though the Contractor receives additional training program funds from other
sources, provided such other source does not specifically prohibit the Contractor from receiving other
reimbursement. Reimbursement for offsite training indicated above may only be made to the Contractor where
he does one or more of the following and the trainees or apprentices are concurrently employed on a Federal-
aid project; contributes to the cost of the training, provides the instruction to the trainee or apprentice or pays
~ the trainee's or apprentice's wages during the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training, or the failure to
hire the trainee or apprentice as a journeyman, is caused by the Contractor and evidences a lack of good faith
on the part of the Contractor in meeting the requirements of this Training Special Provision. It is normally
expected that a trainee or apprentice will begin his training on the project as soon as feasible after start of work
utilizing the skill involved and remain on the project as long as training opportunities exist in his work
classification or until he has completed his training program. It is not required that all trainees or apprentices
be on board for the entire length of the contract. A Contractor will have fulfilled his responsibilities under this
Training Special Provision if he has provided acceptable training to the number of trainees or apprentices
specified. The number trained shall be determined on the basis of the total number enrolled on the contract for
a significant period. :

Only trainees or apprentices registered in a program approved by the State of California's State Administrator
of Apprenticeship may be employed on the project and said trainees or apprentices shall be paid the standard
wage specified under the regulations of the craft or trade at which they are employed.

The Contractor shall furnish the trainee or apprentice a copy of the >program he will follow in providing the
training. The Contractor shall provide each trainee or apprentice with a certification showing the type and length
of training satisfactorily completed.

The Contractor will provide for the maintenance of records and furnish periodic reports documenting his
performance under this Training Special Provision.

Payment

Full compensation, except as otherwise provided herein, for conforming to the requirements of this article
shall be paid for on a lump sum basis for Federal Trainee Program and no additional compensation will
be allowed therefor.
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00-1.08 ADDITIONAL FEDERAL REQUIREMENTS:

In addition to the requirement in the Instruction to Bidders, General Conditions, Special Provisions, and
elsewhere in the Contract Documents, refer to Appendix E for Additional Federal Requirements and
Forms.

00-1.09 ADDITIONAL INSURANCE REQUIREMENTS, ADDITIONAL. INSURED LIST:

In addition to the requirements of General Conditions Section 4, “Insurance and Hold Harmiess” of these
contract documents, the Contractor's Certificate of Insurance and additional insured endorsements for the
project shall name the following listed entities as additional insured under the Contractor's general
liability, excess liability, and auto liability insurance policies, and each listed entity shall be named on the
Waiver of Subrogation for the Contractor's Workers Compensation policy.

1. The City Riverside, its elected and appointed officials, employees, agents, and representatives,

2. Burlington Northern Santa Fe (BNSF), its elected and appointed officials, employees, agents, and
representatives, .

3. Riverside County Flood Control and Water Conservation District, its elected and appointed
officials, employees, agents, and representatives,

4. Southern California Edison (SCE), its elected and appointed officials, employees, agents, and
representatives, ,

5. Southern California Gas Company (SCG), its elected and appointed officials, employees, agents,
and representatives,

6. AT&T, its elected and appointed officials, employees, agents, and representatives,

7. Riverside Public Utilities, its elected and appointed officials, employees, agents, and
representatives,

8. Sunesys, its elected and appointed officials, employees, agents, and representatives,

9. Home Gardens Sanitary District, its elected and appointed officials, employees, agents, and
representatives,

10. Santa Ana Water Project Authority, its elected and appointed officials, employees, agents, and
representatives,

11. Time Warner, its elected and appointed officials, employees, agents, and representatives,

Each of the above listed entities shall also be held harmless, in accordance with the requirements of
General Conditions Section 4, “Insurance and Hold Harmless” of these contract documents.

Refer to Appendix “F” page 63 of 75 of these Special Provisions for BNSF insurance requirements set
forth in Exhibit “C-1” and section 3 “Insurance”. Additionally, refer to General Condition item 4, “Insurance
and Hold Harmless. Contractor must provide one acceptable set of insurance documents for this project.
For any differing provisions between the General Conditions and the UPRR requirements, insurance
documents shall contain the higher of any stated coverage amounts and also contain the most stringent
requirements.

Payment

Full compensation for compliance with the requirements of this Section shall be considered as included in
the various items of work, and no additional compensation will be allowed therefor.

00-1.10 ADDITIONAL INSURANCE REQUIREMENTS, COURSE OF CONSTRUCTION
INSURANCE:

The Contractor shall provide evidence of insurance and the requifed endorsements in accordance with
these Special Provisions and shall declare all terms, conditions, coverage, limits, and policy deductible.



Contractor shall provide All Risk Builder’s Risk (Course of Construction) insurance, including earthquake
and flood, property at off-site storage locations and while in transit. Coverage shall include coliapse,
faulty workmanship debris removal, expediting expense, Fire Department Service charges, valuable
papers and records, trees, grass, shrubbery and plants. Policy shall be written on a completed value
form. Policy shall also provide coverage for temporary structures (onsite and offices, efc.), fixtures,
machinery and equipment being installed as part of the construction project and Business Interruption
coverage.

Contractor shall insure its own machinery, equipment, tools, etc., from any loss of any nature whatsoever.
Coverage must be provided for the full term of construction, for the full value of the contract, with the
following entities being named as insured or additionally insured regarding their respective interests under
this contract:

Prime Contractor

All Subcontractors

County of Riverside

City of Riverside

Riverside County Flood Control and Water Conservation District
All owner’s of right of way affected by this construction contract.
All owners of utilities affected by the construction contract.

Noohwh =

The occurrence limit of the Course of Construction Insurance shall be for the full value of the contract.
Course of Construction insurance shall include coverage for earth movement and flood damage, for the
full value of the contract.

Course of Construction coverage shall be for all work included in the construction contract, as awarded by
the County of Riverside.

Your attention is directed to section “Progress Payment restrictions” of these Special Provisions.

Payment

Full compensation shall be considered as included in the lump sum price for Course of Construction
Insurance, and no additional compensation will be allowed therefor.

00-1.11 ENCROACHMENT PERMIT:

It shall be the responsibility of the Contractor to obtain a City of Riverside Encroachment Permit for work
within their jurisdiction or (Right of Way). The request submitted by the Contractor for payment for
Encroachment Permit fees paid upon completion of all work done within Right-Of-Way shall include
copies of the Encroachment Permit and all receipts and refund payment documents.

Payment

Full compensation for the actual cost of the Encroachment Permit fees, as paid by the Contractor to the
City of Riverside shall be made on a force account basis. No markups will be allowed. All incidental
costs incurred by the Contractor shall be considered as included in the various items of work and no
additional compensation will be allowed therefor.

00-1.12 PROGRESS PAYMENT RESTRICTIONS:

Attention is directed to Sections 9-1.16, “Progress Payments” and 9-1.17, “Payment After Contract
Accectance” of the Standard Specifications and these Special Provisions.

For the purpose of making progress payments pursuant to Section 9-1.16, “Progress Payments” of the
Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be
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deemed to be the maximum value of the contract item of work, which will be recognized for progress
payment purposes. '

A. Course of Construction Insurance $ 100,000.00
B. Water Pollution Control $ 82,500.00
C. Develop Water Supply $ 36,000.00
D. Resident Engineers Office $ 50,000.00
E. Progress Scheduie (Critical Path Method) $ 8,000.00
F. Clearing and Grubbing $ 45,000.00
G. De-Mobilization $500,000.00

After acceptance of the contract pursuant to the provisions in Section 5-1.46, “Final Inspection and
Contract Acceptance” of the Standard Specifications, the amount, if any, payable for a contract item of
work in excess of the maximum value for progress payment purposes hereinabove listed for the item, will
be included for payment in the first estimate made after acceptance of the contract.

No progress payment will be made for any materials ordered, furnished, delivered and/or stored that are
not incorporated in the construction project.

00-1.13 RECORD DRAWINGS:

The Contractor shall keep one clean set of bond originals to note any changes which take place during
construction. These changes to the original plans and/or specifications shall be noted at the appropriate
locations with the appropriate changes indicated in red pencil or ink. The Contractor shall note in large
letters “RECORD DRAWINGS” on the Title Sheet of the plans. The project will not be accepted as
finalized by the Engineer until these record drawings have been completed to the satisfaction of the
Engineer. The changes shall be noted on the plans as the changes occur. The record drawings shall be
submitted to the Resident Engineer, and become the property of the County at the conclusion of this
project.

Payment

Full compensation for maintaining and compiling the Record Drawings shall be considered as included in
the various items of work and no additional compensation will be allowed therefor.

00-1.14 COOPERATION:

Attention is directed to Section 5-1.20 “Coordination with Other Entities” of the Standard Specifications
and these Special Provisions.

Attention is directed to Section 5-1.36D, "Non-highway Facilities," of the Standard Specifications.

It is anticipated that work by another Contractor may be in progress adjacent to or within the limits of this
project during progress of the work on this contract. The following table is a lists of contracts anticipated
to be in progress during this project.



Contract No. Co-Rte-KP

Location

Type of Work

Magnolia Avenue,
Approx. Sta 10+00 to

Southern California Gas
Company 8" MPG

40+00 (LT of “C” line)

(abandoned)

Magnolia Avenue,

Approx. Sta 10+00 to
40+00 (RT of “C” line)

Southern California Gas
Company 8" HPG

Magnolia Avenue,
Approx. Sta 11+00 to
38+00 (RT of “C’” line)

ATT California-South UG
Fiber Optic duct bank

Magnolia Avenue,
Approx. Sta 10+00 to

Riverside Public Utilities-
Water

26+00 (RT of “C” line)

12” waterline

appurtenances (FH, WM,
AV, BO & FS)-Temporary

Magnolia Avenue, Sta

Sunesys-OH Fiber Optic

{on RPU-Power poles)

38+75t0 41+00 (LT of
“‘BS” line) .

The Contractor shall communicate on a regular basis with the other Contractors and agencies
responsible for the other near vicinity interchanges.

Contractor is required to attend all construction progress meetings for this project.

Should construction be under way by other forces or by other Contractors within or adjacent to the limits
of the work specified or should work of any other nature be under way by other forces within or adjacent
to those limits, the Contractor shall cooperate with all the other Contractors or other forces to the end that
any delay or hindrance to their work will be avoided. The right is reserved to perform other or additional
work at or near the site (including material sources) at any time, by the use of other forces.

Each Contractor shall be responsible to the other for all damage to work, to persons or property caused to
the other by their operations, and for loss caused the other due to unnecessary delays or failure to finish
the work within the time specified for completion.

Payment

Full compliance with the requirements of this item including cooperating and coordinating with other
Contractors, shall be considered as included in the various items of work, and no additional compensation
will be allowed therefor.

00-1.15 PARTNERING:

Attention is directed to Section 5-1.09, “Partnering” of the Standard Specifications.

The County of Riverside will promote the formation of a "Partnering" relationship with the Contractor in
order to effectively complete the contract to the benefit of both parties. The purpose of this relationship
will be to maintain cooperative communication and mutually resolve conflicts at the lowest possible
management level.

The Contractor may request the formation of such a "Partnering” relationship by submitting a request in
writing to the Engineer after approval of the contract. |f the Contractor's request for "Partnering” is
approved by the Engineer, scheduling of a "Partnering" workshop, selecting the "Partnering” facilitator
and workshop site, and other administrative details shall be as agreed to by both parties.

The costs involved in providing a facilitator and a workshop site will be borne equally by the County of
Riverside and the Contractor. The Contractor shall pay all compensation for the wages and expenses of
the facilitator and of the expenses for obtaining the workshop site. The State's share of such costs will be
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reimbursed to the Contractor in a change order written by the Engineer. Markups will not be added. All
other costs associated with the "Partnering" relationship will be borne separately by the party incurring the
costs.

The establishment of a "Partnering” relationship will not change or modify the terms and conditions of the
contract and will not relieve either party of the legal requirements of the contract.

. 00-1.16 NOTICE TO PROPERTY OWNERS:

The Contractor shall be responsible to distribute an information letter pertaining to the planned work to all
affected residences and businesses, at least one week prior to commencing work adjacent to those
residences and businesses. It shall be the responsibility of the Contractor to design the information letter,
obtain design approval from the Engineer, print sufficient copies, and distribute the letter. The
Transportation Department logo shall be included on the letter. A computer file of the logo may be
obtained from the Engineer. The letter shall be similar to a sample to be provided by the Engineer, and
shall include a project description, the scope of work, the anticipated construction schedule, and other
information as appropriate. '

The Contractor shall post temporary no parking signs on affected streets 24 hours prior to work on those
streets. The temporary no parking signs shall state the anticipated dates and hours of work on those
streets.

Payment

Full compensation for preparing and distributing Notice to Property Owners shall be considered as
included in the various items of work and no additional compensation will be allowed therefor.

00-1.17 JOB SITE POSTERS:

Contractor shall obtain, furnish, post, preserve and maintain notices and posters in areas readily
accessible to all personnel. Areas include, but are not limited to, jobsite trailer common area, material
staging area, designated area where employees meet to take shift breaks, and /or equipment storage
area. The designated location(s) of posters must be approved by the Engineer.

(Consider verbiage modification for mobile office circumstances for smaller projects. Check with
Construction/Inspection for applicability.

if posters are placed outside, they will need to be weatherproofed.

Copies of the posters may be obtained at the Caltrans Division of Construction Website:
http:/www.dot.ca.gov/hg/construc/LaborCompliance/posters.htm

The Contractor shall check the website periodically for poster updates, additions, and changes. Contact
information for various government agencies associated with poster information are provided at this

website with links.

The following is a list of required posters:



‘Poster Name -

‘Document number

Notice of L.abor Compliance Program

Required in English and

Approval Spanish and for all projects.
DFEH 162 Discrimination and Harassment in Required in English and

Employment are Prohibited by Law Spanish and for all projects.
DSLE 8 Payday Notice Required for all projects.

WH Publication 1321

Davis-Bacon Act Poster (Notice to All
Workers Working on Federally
Financed Construction Projects)

Required in English and
Spanish and for Federally
funded projects.

Wage Rate Information Federal-Aid

Required in English and

(3167-Spanish)

Job Safety andeealth — It's the law!

FHWA 1495 . . Spanish and for Federally
Highway Project funded projects.
- Required in English and
EEOC P/E-1 ﬂ%'(gglgé‘;‘é"ﬁ%gpp°”““'w is THE | gpanish and for Federally
) funded projects.
. Required for Federally funded
FHWA 1022 False Statement Notice projects.
OSHA 3165 Required in English and

Spanish and for Federally
funded projects.

WHD Publication 1088

Employee Rights Under the Fair Labor
Standards Act (Revised July 2009)

Required for Federally funded
projects.

WHD Publication 1420

Employee Rights And Responsibilities
Under The Family And Medical Leave
Act (Revised January 2009)

Required for Federally funded
projects.

WH Publication 1462

NOTICE Employee Polygraph
Protection Act (June 2003)

Required for Federally funded
projects.

Whistieblower Poster

Required for ARRA funded
projects.

Though not posters, but included in the listing above, are the Federal (Davis-Bacon) wage rates and the
California State prevailing wage rates, which are applicable to this specific contract, and also to be posted
at the job site. See Appendix D, “Federal Prevailing Wage Decision” or see correlated addendum that .
updates this referenced section.

Additionally, copies of the U.S. Department of Transportation Federal Highway Adm|n|strat|on (FHWA)
posters may be obtained at the FHWA Website:

http:/imww.fhwa.dot.gov/programadmin/contracts/poster.cfm

The revision dates shown in this listing were current as of April 20, 2010.
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Payment

Full compensation for obtaining, furnishing, posting, preserving and maintaining all notices and job site
posters shall be considered as included in the prices paid for the various contract items of work involved
and no additional compensation will be allowed therefor.

00-1.18 BUY AMERICA REQUIREMENTS:

Refer to Section 6-2.05, “Buy America” of the Standard Provisions.

Attention is directed to the "Buy America" requirements of the Surface Transportation Assistance Act of
1982 (Section 165) and the Intermodal Surface Transportation Efficiency Act of 1991 (ISTEA) Sections
1041(a) and 1048(a), and the regulations adopted pursuant thereto. In conformance with the law and
regulations, all manufacturing processes for steel and iron materials furnished for incorporation into the
work on this project shall occur in the United States; with the exception that pig iron and processed,
pelietized and reduced iron ore manufactured outside of the United States may be used in the domestic
manufacturing process for such steel and iron materials. The application of coatings, such as epoxy
coating, galvanizing, painting, and other coating that protects or enhances the value of steel or iron
materials shall be considered a manufacturing process subject to the "Buy America” requirements.

A Certificate of Compliance, conforming to the provisions in Section 6-1.07, "Certificates of Compliance”
of the Standard Specifications, shall be furnished for steel and iron materials. The certificates, in addition
to certifying that the materials comply with the specifications, shall specifically certify that all
manufacturing processes for the materials occurred in the United States, except for the above exceptions.

The requirements imposed by the law and regulations do not prevent a minimal use of foreign steel and
iron materials if the total combined cost of the materiais used does not exceed one-tenth of one percent
(0.1 percent) of the total contract cost or $2,500, whichever is greater. The Contractor shall furnish the
Engineer acceptable documentation of the quantity and value of the foreign steel and iron prior to
incorporating the materials into the work.

00-1.19 OBSTRUCTIONS:

Attention is directed to General Condition’s item 27, “Obstructions”.

Attention is directed to Sections 5-1.36, "Property and Facility Preservation”, 15, "Existing Facilities” 7-
1.05 ‘Indemnification” and 7-1.06 “Insurance” of the Standard Specifications and these Special
Provisions.

Existing utility and privately owned facilities shall be protected in accordance with Section 5-1.36,
“Property and Facility Preservation” and these Special Provisions. The Contractor is also responsible to
protect those facilities that are to be relocated by others prior to or during construction, and shall protect
those facilities in both their existing and their ultimate locations. The Contractor shall cooperate with
owners and their Contractors of utility and privately owned facilities, for the relocation of said facilities, in
accordance with Section 5-1.20, “Coordination with other Entities” of the Standard Specifications.

All water valves and covers, gas valves and covers, sewer manholes, survey monuments, survey markers
and any other utility appurtenances shall be protected in place.

The Contractor's attention is directed to the existence of certain underground facilities that may require
special precautions be taken by the Contractor to protect the health, safety and welfare of workmen and
the public. Facilities requiring special precautions include, but are not limited to: conductors of petroleum
products, oxygen, chlorine, and toxic or flammable gases; natural gas in pipe lines greater than 6 inches
in diameter or pipe lines operating at pressures greater than 60 psi (gage); underground electric supply
system conductors or cables either directly buried or in duct or conduit which do not have concentric
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neutral conductors or other effectively grounded metal shields or sheaths; and underground electrical
conductors with potential to ground of more than 300 volts. The Contractor shall notify the Engineer at
least twenty-four hours prior to performing any work in the vicinity of such facilities.

Attention is directed to the requirements of Government Code Sections 4216-4216.9 pertaining to existing
utility facilities.

The Contractor shall assume that every house, building and lot within the project limits has utility service
pipes and conductors (laterals), and that utility main and trunk facilities exist within the project limits. The
Contractor shall determine if it is warranted to determine the exact location of these utility service laterals
and existing main lines, unless directed by the Engineer to pot-hole at specific locations, or as otherwise
required herein. The Contractor will not be directly reimbursed for determining the exact location of the
utility main lines or services laterals but shall include any compensation for this work in the contract price
paid for the various items of work. Any damage to existing main lines or service laterals for which pot-
holing was not performed shall be considered damage due to not using reasonable care and the damage
shall be repaired at the Contractor's expense.

The Contractor shall conduct his operations with the assumption that underground utility facilities exist
within the project limits. The Contractor shall exercise caution and best construction practices for safety
and for protection of underground facilities. The approximate locations of underground utility facilities, as
shown on the plans, are based on information provided by the respective owners, listed below. The
Contractor shalf also utilize the markings of the regional notification center (Underground Service Alert),
and above-ground utility appurtenances to determine the existence and approximate location of
underground utilities.

No excavation shall be made within 4 feet of any underground utilities, as shown on the plans and/or
marked by Underground Service Alert, unless and until such utilities have been positively located as to
horizontal and vertical position. This requirement applies to all underground electric, natural gas, toxic or
flammable gas, chlorine, oxygen or petroleum facilities.

The Contractor is advised that abandoned or active utility facilities may exist within the project limits,
which were not known to the design engineer and which are not shown on the plans. The Contractor shall
immediately inform the Engineer if any such utility facilities are encountered within the project limits so
that resolution can be initiated if a conflict exists. Any utility facilities that have been encountered, and
which have been determined by the Engineer to be abandoned, shall be cut and capped and disposed-of
as directed by the Engineer. Removal, capping and disposal of abandoned utility conduits, conductors,
pipe and other facilities shall be considered as incidental excavation, and shall be included in the contract
unit price for Clearing and Grubbing or Excavation, and no additional compensation will be allowed
- therefor.

In the event that the Contractor encounters abandoned or active Asbestos Cement pipe, or any other
utility facility containing or suspected of containing asbestos, the Contractor shall immediately notify the
Engineer, and will cease work in the vicinity of the encountered material. The Engineer will endeavor to
have any such conflicting facilities removed or relocated by the owner of the facilities. If so ordered by the
Engineer, the Contractor or his sub-contractor will remove and dispose of abandoned utility facilities
containing or suspected of containing asbestos accordance with the health and safety requirements for
handling the material, using properly trained and licensed personnel. Said work shall be considered as
extra work.

Forty-eight hours prior to beginning construction, the Contractor shall notify the following agencies:

Underground Service Alert 800-227-2600
AT & T California 714-963-7964
Charter Communications 951-343-5100
Santa Ana Watershed Project Authority 951-354-4220
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Southern California Edison Company 900-357-6709

Southern California Gas Company 909-335-7561

Time Warner Cable 951-457-3830

Home Gérdens Sanitary District ' 909-474-1401

Riverside Public Utilities — Water 951-826-5116

Riverside Public Utilities — Power 951-826-2129
Payment

Full compensation for all costs, including labor, equipment, materials and incidentals, required to comply
with the requirements of this section above, including protection of water valves and covers, gas valves
and covers, sewer manholes, survey monuments, survey markers and any other utility appurtenances,
shall be considered as included in the various items of work, and no additional compensation will be
allowed therefor.

Adjustments to Grade for Obstructions

The Contractor shall adjust to finish grade any valve covers encountered within the project limits, as
required, for those utility valves that are provided with slip cans and are adjustable without the -
replacement of parts or the removal of concrete collars. In cases where the owning utility company insists
upon upgrades in the standards, or when additional parts or the removal of concrete collars are required
for the adjustment, said adjustment will be the responsibility of the owning utility company.

Communication and coordination with the owning utility company shall be the responsibility of the
contractor.

For public safety, traffic shall not be allowed on temporary or permanent pavement until all manholes are
either adjusted to grade or otherwise protected, as approved by the Engineer. The Contractor shall
adjust to grade manholes and valves when and as necessary for the protection of the traveling public
during construction, and shall coordinate all work on said facilities with the owning utility companies. This
requirement is intended for traffic that is to be allowed on temporary surfaces during the course of
construction. Final adjustment to grade will be the responsibility of the owning utility company, except as
provided herein.

Said work shall be performed in accordance with Section 15-2.10B, “Adjust Frames, Covers, Grates, and
Manholes” of the Standard Specifications. Full compensation for adjustment of valve covers shall be
considered as included in the contract price paid for asphalt concrete or applicable items of work in the
event that there is no asphalt concrete bid item, and no additional compensation will be allowed therefor.

All existing utility facilities shall be protected from damage by the Contractor’s operations.

Unless otherwise provided herein, the owning utility companies will not be obligated to lower their surface
utilities (manholes and valve covers) for Contractor’s grading, grinding and/or paving operations. The
contractor shall lower surface facilities, including manholes and valve covers, to facilitate construction,
and the following shall apply:

1. Contractor shall coordinate all work with the utility owner.

2. Contractor shall be responsible for all costs and shall be responsible for any damage caused to
the owner’s facilities. If the Contractor observes any pre-existing damage to the utility facilities,
the Contractor shall notify the Engineer and the utility owner of that damage prior to performing
additional work on the facility. .
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3. Contractor shall, after removing grade rings and covers, arrange for pickup by, or delivery to, the
owner’s yard. Any and all concrete collars removed by the Contractor shall become the property
of the Contractor, and shall be disposed of as specified elsewhere in these special provisions.

4. The Contractor is advised that he is responsible for ensuring that construction materials do not
enter the utility owner’s facilities. The Contractor shall install traffic bearing steel plates for this
purpose, and provide all coordination and transportation necessary. It is recommended that the
Contractor request the utility owner to provide such steel plates. If the Contractor provides steel
plates, it shall be the Contractor’s responsibility to coordinate with the utility owner for the return
of the steel plates to the Contractor after final adjustment to grade. If the Contractor utilizes utility
owner’s steel plates, and if the Contract items of work include adjustment to final grade, the
Contractor shall return the steel plates to the Utility owner’s yard, or as otherwise arranged with
the Utility owner.

5. Prior to paving or covering the plated utility facility, the Contractor shall tie-out the facility utilizing
a method acceptable to the utility owner and provide notes and data of all covered facilities to
both the utility owner and the Engineer.

6. The Contractor shall notify the utility owner, upon completion of the Contractor's work, when the
utility owner may move in to make the final adjustments to grade.

7. The requirements for lowering of surface facilities shall not apply to vaults. The Contractor shall
notify the utility owner of the need to make adjustments to such major facilities.

8. The Contractor is reminded that the utility facilities are owned by public and private utility
companies that operate their facilities within public rights of way. The utility owner's preferences
with regards to the handling of its facilities shall be complied with to the greatest extent possible.

9. Contractor shall repair damaged signals detector loops

Payment

Full compensation for initial lowering of surface utilities facilities shall be considered as included in the
contract price paid for Hot Mix Asphalt, and no additional compensation will be allowed therefor.

00-1.20 DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Excess earth excavation, pavement grindings and other excess materials resulting from construction
operations shall be disposed of by the Contractor outside of the highway right of way.

When any material is to be disposed of outside the highway right of way, and the County has not made
arrangements for the disposal of such material, the Contractor shall first obtain written authorization from
the property owner on whose property the disposal is to be made, and obtain all required permits from
the jurisdictional agency(s) for said work, and Contractor shall file with the Engineer said authorization or
a certified copy thereof together with a written release from the property owner absolving the County from
any and all responsibility in connection with the disposal of material on said property. If the disposal of
materials is to be made at an established disposal facility that is available for public use, the Contractor
shall retain all authorizations and receipts from said disposal facility and shall provide copies to the
Engineer upon request.
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Payment

Full compensation for all costs involved in disposing of materials as specified in this section, including all
costs of hauling, shall be considered as included in the various contract items of work and no additional
compensation will be allowed therefor.

00-1.21 GRAFFITI REMOVAL AND CLEANING:

The Contractor shall remove existing graffiti within the project limits and any new graffiti produced during
the construction period of the project.

Contractor shall submit a method of graffiti removal plan to the Engineer for approval. Sand blasting will
not be allowed. Methods may include but not limited to power washing, solvent washing, and painting
over graffiti, as appropriate for the surface to be cleaned. '

All graffiti shall be completely removed or obliterated and the area feathered out to hide any
imperfections.

Graffiti shall be removed from, but not limited to, the surfaces listed as follows: bricks, cinder blocks,
concrete sidewalks, pavement, bridge under passes, overhead structures, drainage channels, roadside
signs, temporary construction signs, barricades, k-railing, traffic control devices, all types of poles, and
other objects within the project limits as directed by the Engineer. Painting of k-railing for the purposes of
graffiti removal shall not be considered as repainting as outlined in paragraph one of Section 12-3.08 and
shall not be paid for as extra work.

Graffiti to be removed may include, but shall not be limited to: paint, signs, wood, metal, plastic, decals,
gum, markers, crayons, ropes, chains, strings, wires, and tapes of any kind on an as needed basis.

All painting over graffiti must be done with exact color matches, so as not to show any blocking or
shadowing of colors. Painting over graffiti is the preferred option on previously painted surfaces, and
where solvents are unsuccessful at removing graffiti. Painting services shall be done on an as needed
basis on the following types of surfaces, but not limited to: walls, hardscapes, poles, fences, bollards,
railings, and buildings.

Paint shall be exact color match. Paint types may include oil base, water base and enamels as approved
by the Engineer. Graffiti cover-up by paint will be allowed with appropriate type of paint at locations
where graffiti cannot be removed only upon direction by the Engineer. All paint applications shall adhere
to the manufacture’s recommendations. All material and solutions shall be safe and biodegradable and
approved by the Engineer. '

Regional Water Quality Control Board (RWQCB) and Air Quality Management District (AQMD)
regulations, as well as all NPDES required best management practices shall be complied with and
followed.

The Contractor shall so conduct his operation as to cause the least possible obstruction and
inconvenience to public traffic. The Contractor shall provide, erect and maintain barricades, lights,
danger signals, and warning signs as deemed appropriate by the Engineer.

When necessary, the Contractor shall provide and erect safe and adequate scaffolding and equipment,
barriers, and masking, required for the proper execution of the work. All scaffolding shall be properly
braced and erected to insure the safety of the workmen and meet all appropriate OSHA regulations.

The Contractor shall respond and provide manpower for any urgent graffiti removal and cleaning
notifications within two (2) working days.

Payment

Full compensation for conformance with these Graffiti Removal and Cleaning requirements, including
labor, equipment, materials, necessary traffic control, and incidentals, shall be paid at the lump sum price
for Construction Site Management, and no additional compensation will be allowed therefor.
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00-1.22 PROJECT APPEARANCE:

Attention is directed to General Condition 26, “Use, Care and Protection of Premises.”

The Contractor shall maintain a neat appearance to the worksite. The parkway between the pavement
and property line is generally maintained free of trash and debris by the adjacent property owners. The
Contractor shall inform all workers to be respectful of the property owners and maintaining the parkways
and street adjacent to their homes.

A. When practicable, broken concrete and debris developed during clearing and grubbing shall be
disposed of concurrently with its removal. If stockpiling is necessary, the material shall be
removed or disposed of weekly.

B. Trash bins shall be furnished for debris from structure construction. Debris shall be placed in
trash bins daily.

C. Forms or falsework that are to be re-used shall be stacked neatly concurrently with their removal.
Forms and falsework that are not to be re-used shall be disposed of concurrently with their
removal.

Prior to the leaving the project site daily, the Contractor shall collect and dispose of any trash or debris
within the project area.

Liquidated Damages:

If the Contractor fails to comply with the requirements of these Special Provisions, the Contractor shall
pay to the County of Riverside the sum of $500.00 per day for each and every calendar day’s delay after
the expiration of 48 hours notification from the Engineer.

Payment

Full compensation for conforming to the requirements of this section, Project Appearance, shall be
considered as included in the various items of work involved and no additional compensation will be
allowed therefor.

00-1.23 SURVEY STAKING:

Section 5-1.26, “Construction Surveys” of the Standard Specifications is deleted and replaced with the
following provisions.

County surveyors will establish external primary survey control monuments and/or marks to be used
throughout the construction period. These control monuments and marks are to be protected by
Contractor and will be used to set construction stakes and/or marks. The control marks will also be used
to make verification surveys at various stages of work.

Survey monuments, stakes and marks are set per the County’s Survey Manual.

Contractor must submit a Written request for County furnished construction staking before, or immediately
after, area to receive staking is ready for the installation of the construction stakes.

The County will provide Contractor with a survey request form. Survey staking requests must be received
from Contractor a minimum of two (2) Business Days prior to the installation of the requested construction
staking. The County shall receive written survey request on operating Business Day, Monday through
Thursday, and prior to 4:00 p.m. Requests received after 4:00 p.m. or on any other day, shall be
considered as submitted at 7:30 a.m. the next Business Day.
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Contractor must preserve primary survey control monuments and marks, construction stakes and
construction marks placed by the County. Survey costs are incurred by the County; however, if the
Contractor fails to protect and/or destroys these survey items, the County shall replace them at the
County’s earliest convenience and deduct the cost of replacement from payment due to the Contractor.

00-1.24 DE-MOBILIZATION:

De-mobilization shall consist of the completion of all final construction, cleanup work, incidentals to the
project site(s), and administrative work required to secure the project for termination and acceptance by
the Engineer, including, but not fimited to the following:

1. Satisfactory completion of Finishing Roadway in accordance with Section 22 “Finishing Roadway”
of the Standard Specifications.

2. Removal of all temporary facilities, temporary utilities, plant, equipment, surplus material,

construction debris and similar from project limits and adjacent property, as required and as

directed by the Engineer.

Restoration of all temporary roads and haul routes and construction storage and office areas, etc.

to original or better condition.

Completion of record of drawings (as-builts), to the satisfaction of the Engineer.

Submission of final Disadvantaged Business Enterprise report to the Engineer.

Submission of final certified payroll documents to the Engineer.

Submission of property owner releases, as required by the Engineer.

Completion of the requirements of permits issued by other agencies.

Satisfactory completion of punch list items, all construction and administrative items of work.

w

CoNOO O A

De-Mobilization shall include the satisfactory completion of all items of work, but shall not be interpreted
as being a separate payment for work that is paid under separate contract items. The contract item for
De-Mobilization is intended for project close-out activities.

Payment

Payment for De-Mobilization will be made on a lump-sum basis in the amount of the fixed bid price after
satisfactory completion of the above listed items. Payment for De-Mobilization will be included in the final
pay estimate and payment. No progress payments will be made for De-Mobilization.

00-1.25 TRAFFIC CONTROL SYSTEM / PUBLIC CONVENIENCE / PUBLIC SAFETY:

Stage construction and traffic handling plans are being provided for this project. Contractor shall
implement those plans in the field during construction.

Bidders attention is especially directed to Sections 7-1.02K(6), 7-1.03, 7-1.04, 5-1.36, 7-1.05, 7-1.06, and
Section 12 of the State of California Standard Specifications. Section 12-2.03 “Flagging Cost” of the
Standard Specifications is deleted.

Maintaining traffic shall conform to the provisions in 5-1.37B "Load Limits", 7-1.02K(6) "Occupational
Safety and Health Standards”, 7-1.03 "Public Convenience", 7-1.04 "Public Safety”, and 12-3.04
"Portable Delineators” of the Standard Specifications, the Manual on Uniform Traffic Control Devices
2012 Edition, the corresponding California Supplement, and subsequent modifications as adopted by the
State of California Department of Transportation, the Section of these contract documents entitled
“Insurance - Hold Harmless”, and these Special Provisions.

All existing traffic control signs and street name signs shall be maintained in visible locations as directed
by the Engineer.
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No detours will be provided, unless specifically allowed herein. The Contractor will be required to conduct
his operations in such a manner that traffic will be permitted to pass through the work area with as little
delay as possible.

All warning lights, signs, flares, barricades and other facilities for the sole convenience and direction of
public traffic shall be furnished and maintained by the Contractor. All traffic control devices shall conform
to and be placed in accordance with the 2012 California Manual of Uniform Traffic Control Devices
(MUTCD), the corresponding California Supplement, and subsequent modifications as adopted by the
State of California Department of Transportation.

All construction signs shall be either covered or removed when not required by the nature of the work or if
no present hazard to the motorist exists.

The Contractor shall notify the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to commencing excavation
for construction area sign posts. The regional notification centers include, but not fimited to, the following:

Notification Center Telephone Number
Underground Service Alert-Southern 1-800-422-4133  1-800-227-2600
California (USA) or 811

Excavations required to install construction area signs shall be performed by hand methods without the
use of power equipment, except that power equipment may be used if it is determined there are no utility
facilities in the area of the proposed pot holes.

No payment for extra work will be allowed for work performed as specified in Section 12-1.02 (Flaggers)
and 2-1.03 (Flagging Costs) of the Standard Specifications. Flagging costs will be borne entirely by the
- Contractor.

The Contractor shall be responsible to distribute an information letter pertaining to the planned work to all
affected residences and businesses, at least one week prior to commencing work adjacent to those
residences and businesses. It shall be the responsibility of the Contractor to design the information letter,
obtain design approval from the Engineer, print sufficient copies, and distribute the letter. The
Transportation Department logo shall be included on the letter. A computer file of the logo may be
obtained from the Engineer in WPG, .DXF, .DGN or .DWG format. The letter shall be similar to the
sample provided by the Engineer, and shall include a project description, the scope of work, the
anticipated construction schedule, and other information as appropriate.

The Contractor shall post temporary no parking signs on affected streets 24 hours prior to work on those
streets. The temporary no parking signs shall state the anticipated dates and hours of work on those
streets.

00-1.26 MAINTAINING TRAFFIC:

Maintaining traffic shall conform to the provisions in Section 7-1.08, “Public Convenience’, Section 7-1.09,
“Public Safety” and Section 12, “Construction Area Traffic Control Devices” of the Standard Specifications
and “Public Safety” of these Special Provisions.

Daily working hours shall be between the hours of 7:00 am. and 6:00 p.m., Monday through Friday,
except legal holidays, as approved by the Engineer. Exceptions and specific work schedules shall be
submitted to the Engineer for consideration.

Closure is defined as the closure of a traffic lane or lanes, including shoulder, ramp or connector lanes,
within a single traffic control system. Lane closure is allowed only during contractor’s work hours. All
traveled lanes must be opened to traffic during non working hours excluding reconstruction area.
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Closure shall conform to the provisions in “Traffic Control System” of these Special Provisions.

Local authorities shall be notified at least five (5) business days before work begins. The Contractor shall
cooperate with local authorities to handle traffic through the work area and shall make arrangements to
keep the work area clear of parked vehicles.

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders
including sections closed to public traffic.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane, the
shoulder area shall be closed.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane, the
shoulder area shall be closed with fluorescent orange traffic cones or portable delineators placed on a
taper in advance of the parked vehicles or equipment and along the edge of the pavement at 25-foot
intervals to a point not less than 25 feet past the last vehicle or piece of equipment. A minimum of 9 fraffic
cones or portable delineators shall be used for the taper. A W20-1 (ROAD WORK AHEAD) or W21-5b
(RIGHT/LEFT SHOULDER CLOSED AHEAD) or C24 (CA) (SHOULDER WORK AHEAD) sign shall be
mounted on a crashworthy portable sign support with flags. The sign shall be placed where designated by
the Engineer. The sign shall be a minimum of 48” x 48" in size. The Contractor shall immediately restore
to the original position and location a traffic cone or delineator that is displaced or overturned, during the
progress of work.

If minor deviations are required on traffic control plan, a written request shall be submitted to the Engineer
at least 15 days before the proposed date of the closure. The Engineer may approve the deviations if
there is no significant increase in the cost to the County and if the work can be expedited and better serve
the public traffic.

00-1.27 CONSTRUCTION AREA LIGHTING:

The Contractor shall furnish, install, maintain, and remove when no longer required, construction area
lighting in accordance with these Special Provisions, and as directed by the Engineer.

In all construction areas where work is to be performed during the hours of darkness, the working areas
shall be lighted in conformance with the minimum illumination intensities established by the California
Division of Industrial Safety construction safety orders. The term hours of darkness shall be as defined in
Section 12-3.01 “General’ of the Standard Specifications. Al lighting fixtures shall be mounted and
directed in a manner precluding glare to approaching traffic, adjacent businesses and adjacent
residences.

All construction and warning signs and construction area signs required for night time operations shall be
iltuminated during the hours of work. All electrical power shall be provided by the Contractor.

Full compensation for construction area lighting shall be considered as included in the contract price paid
for the various items of work involved and no additional compensation will be allowed therefor.

00-1.28 REFERENCE SPECIFIC BRANDS OR PRODUCTS:

Although the Special Provisions and construction plans reference specific brands or products, the intent
of these references is as a guideline only, and products from alternate manufacturers will be accepted,
provided that the product and its performance are a close approximation of the specified product. The
Contractor shall submit information and specifications of the proposed alternate product to the Engineer
for evaluation and approval prior to placing an order with the vendor.
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DIVISION | GENERAL PROVISIONS
1 GENERAL

Add to section 1-1.01:
Bid Items and Applicable Sections

ltem ltem description Applicable
code section
000003 | GRATING CATCH BASIN (W=6.40', SPPWC 304-3) 21
000003 | GRATING CATCH BASIN (W=2.95', SPPWC 304-3) 51
000003 | PRECAST CATCH BASIN (2 X 2) 51
000003 | TRANSITION STRUCTURE RCB-PIPE (SPPWC 342-2) 1
000003 | JUNCTION STRUCTURE (CITY 422) 51
000003 | RECONSTRUCT BOLLARD 15
000003 | TEMPORARY ITEM [WROUGHT IRON FENCE] 80
000003 | TEMPORARY ITEM [LANDSCAPE IMPROVEMENTS] 20
000003 | REMOVE MASONRY WALL 15
000003 | RECONSTRUCT BACKFLOW PREVENTER AND COVER 15
000003 | RECONSTRUCT MONUMENT SIGN 15
000003 | DETENTION BASIN EXCAVATION 19
000003 | CORRUGATED STEEL PIPE RISER (.138" THICK) 70
000003 | PRECAST CONCRETE PIPE INLET (CALTRANS D75B) 51
000003 | CITRUS LABEL TILES 83
000003 | INTERPRETIVE PANEL TILES 83
000003 | POST GROUTING CIDH PILE 49
000003 | CLEANOUT BOX (CITY 425) 51
000003 | CONCRETE PARAPET 83
000003 | CRASH CUSHION (TYPE TRACC) 83
011508 | COLD PLANE ASPHALT CONCRETE PAVEMENT (.17") [MAX] 15
011511 | REMOVE MISCELLANEOQOUS ITEMS [BUMPER POLE] 15
011511 | REMOVE MISCELLANEQUS ITEMS [BLOCK PLANTER WALL] 15
011511 | REMOVE MISCELLANEOUS ITEMS [PARKING BUMPER] 15
013902 | ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) 39
015101 | CLASS B CONCRETE (COLLAR) (RCFC&WCDS M803) 5
015602 | FUNDING AWARENESS SIGN 12
017003 | CATCH BASIN (CURB INLET) (CRS 300) [W=217 o1
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017003 | CATCH BASIN (CURB INLET) (CRS 300) [W=14"] 51
017003 | CATCH BASIN (CURB INLET) (CRS 300) [W=7"] o1
017003 | CATCH BASIN (CURB INLET) (CRS 300) [W=4" a1
017005 | CATCH BASIN (COMBINATION INLET) (CRS 302 - NO.2) [W=2.957 21
017005 | CATCH BASIN (COMBINATION INLET) (CRS 302 - NO.2) [W=6.401] a1
017101 | MANHOLE (RCFC&WCDS MH251) 51
017105 | JUNCTION STRUCTURE (RCFCD&WCDS JS 227) 1
017110 | MANHOLE (RCFC&WCDS MH254) [NO.4] 51
017111 | JUNCTION STRUCTURE (RCFC&WCDS JS 229) 51
017305 | MINOR CONCRETE (CURB AND GUTTER) (CRS201) 73
017309 | MINOR CONCRETE (TYPE "D" CURB) (CRS 204) 73
017315 | MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A) 3
017316 | MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE B) 73
019901 | DE-MOBILIZATION 9
066102 | DUST ABATEMENT 14
066827 | STRIPING AND PAVEMENT MARKERS (THERMOPLASTIC) 84
070012 | PROGRESS SCHEDULE (CRITICAL PATH METHOD) 8
071321 | TEMPORARY FENCE (TYPE CL-6) 80
074016 | CONSTRUCTION SITE MANAGEMENT 13
074019 | PREPARE STORM WATER POLLUTION PREVENTION PLAN 13
074020 | WATER POLLUTION CONTROL 13
155003 | CAPINLET 51
151508A RECONSTRUCT DRAINAGE FACILITY (ARLINGTON CHANNEL WALL
——— | AT CIDH PILE) (EA) 15
1515088 RECONSTRUCT DRAINAGE FACILITY (ARLINGTON CHANNEL UC
——=—— | AT TEMP BRIDGE) (EA) 15
1901110 | LEAD COMPLIANCE PLAN z
479028A MECHANICALLY STABILIZED EMBANKMENT (TEMPORARY
—=—— | RETAINING WALL) 47
480600A | TEMPORARY SHORING (ARLINGTON CHANNEL WALL) 48
48xxx3 FALSEWORK SYSTEM ' 48
499XXX | POST GROUTING CIDH PILE 49
500001A | PRESTRESSING CAST-IN-PLACE CONCRETE (LONGITUDINAL) 20
500001B | PRESTRESSING CAST-IN-PLACE CONCRETE (TRANSVERSE) 50
513553 RETAINING WALL (MASONRY WALL) 47
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513570 CONCRETE BLOCK WALL [SLOUGH]

IS

513570 CONCRETE BLOCK WALL [SECURITY]

513570 CONCRETE BLOCK WALL [ENCLOSURE]

518051A | PTFE SPHERICAL BEARING (HINGE)

518051B | PTFE SPHERICAL BEARING (ABUTMENT 11)

519107A | JOINT SEAL ASSEMBLY (MR 10 1/2")

703460A | 32" WELDED STEEL PIPE CASING (BRIDGE)

833000A | METAL RAILING (RAMP)

833000B | METAL RAILING (BRIDGE)

833000C | METAL RAILING (27 INCH)

833088A | TUBULAR HANDRAILING (22-INCH)

833142A | CONCRETE PARAPET

839704A | CONCRETE BARRIER (TYPE 60D MOD)

839717A | CONCRETE BARRIER (TYPE 732/60D MOD)

839770A | CITRUS LABEL TILES

839770B | INTERPRETIVE PANEL TILES

999990 MOBILIZATION

ol [ 1] 18| 1] 13| 18] 18] 18] 18] IS] 12| 12| 12} &) &

Replace 31st paragraph of section 1.07B with:
Department: Board of Supervisors of the County of Riverside.

Replace 83rd paragraph of section 1.07B with:

State: County of Riverside
AAAAAAAAAAAAAAAANAAAANANANAAAANANAAANANAAANANA

2 BIDDING

Note No.1 Refer to “Instruction to Bidders” and “General Conditions” sections for bidding information
NoteNo2: Section 2 “Bidding” of standard Specifications does not apply. Refer to Note No.1 above.

Replace section 2-1.06B with the following:

2-1.06B Supplemental Project Information

The County makes the following supplemental project information available:
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_ Supplemental Project Information .

Means Description

Included in the Information Handout 1. Foundation Report, Magnolia Avenue Grade

: Separation at BNSF Railroad, Dated May 10, 2012
2. Addendum No. 1, Abutment 11 Wingwalls
Foundation Report for the Magnolia Avenue Grade

Separation at BNSF Railroad, dated December 17,
2012

3. Cross Sections
4. Materials Report
5. Water Quality Management Plan

6. Flood Control Encroachment Permit Application

Available as specified in the Standard Atlington Channel Bridge and Arlington Channel as-built
Specifications _ drawings

Available for inspection at the District Interpretive Panel Color Renderings

Office

During the advertisement period of this project, the supplemental information will be available as a free
download for use by the Contractor at the following County website:

http://Awww.rctima.org/trans/con_bid_advertisements.html

Supplement project information is part of the Contract Documents and Special Provisions. These
documents are also available upon request to the Transportation Department: (951) 955-6780.

AAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAANAANAAANAAN

5 CONTROL OF WORK

Add to section 5-1.09A:
The Department encourages the project team to exhaust the use of partnering in dispute resolution
before engagement of an objective third party.

For certain disputes, a facilitated partnering session or facilitated dispute resolution session may be
appropriate and effective in clarifying issues and resolving all or part of a dispute.

~ To afford the project team enough time to plan and hold the session, a maximum of 20 days may be
added to the DRB referral time following the Engineer's response to a Supplemental Potential Claim
Record.

To allow this additional referral time, the project team must document its agreement and intention in the
dispute resolution plan of the partnering charter. The team may further document agreement of any
associated criteria to be met for use of the additional referral time.

If the session is not held, the DRB referral time remains in effect as specified in section 5-1.43.

Replace section 5-1.20C with:

5-1.20C Railroad Relations

Work 'mugt comply with the Burlington Northern Santa Fe (BNSF) Overpass Agreement included in
Appendix F of these special provisions. Special attention should be paid to restrictions to work activities
inside of BNSF right-of-way during the BNSF fourth quarter.
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