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SUBMITTAL TO THE BOARD OF SUPERVISORS o
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

FROM: TLMA - Transportation Department SUBMITTAL DATE:
October 24, 2013

SUBJECT: Approval of the Plans and Specifications for the Avenida Florencita Sidewalk Construction
Project, in the Southeast Desert Hot Springs Community, 4"/4" District (Clerk to Advertise)
[$168,000, State Funds 49.8%, Local Funds 50.2%]

RECOMMENDED MOTION: That the Board of Supervisors:

1. Approve the plans and specifications for the construction of Avenida Florencita sidewalk project
and associated improvements in the Southeast Desert Hot Springs community; and

2. Authorize the Clerk of the Board to advertise for bids to be received in the office of the Director of
Transportation and Land Management up to the hour of 2:00 p.m., Wednesday, December 4,

2013, at which time bids will be opened.

1| JCP: jrjurr Juan C. Perez
Director of Transportation and Land
Management

cosT $  168,000/$ 0.00[$ 168,000($ 0.00 .
NET COUNTY COST | $ 0.00[$ 0.00[$ 0.00[$ 0.00] Consent &} Poliey X
SOURCE OF FUNDS: SB 821 [Local Transportation Funds] (49.8%) |Budget Adjustment: No

and Measure A/Coachella Valley (50.2%). . .

There are no General Funds used in this project. : For Fiscal Year: 2013/2014
C.E.O. RECOMMENDATION: APPROVE

ina Grand

County Executive Office Signature
' MINUTES OF THE BOARD OF SUPERVISORS

On motion of Supervisor Jeffries, seconded by Supervisor Ashley and duly carried,
IT WAS ORDERED that the above matter is approved as recommended. '

Ayes: Jeffries, Tavaglione, Stone and Ashley
Nays: None ' Kecia Harper-lhem
Absent: Benoit Cletk o yar
Date: November 5, 2013 By:

Prev. Agn. Ref.:«< = =27 "7 - * |District: 4"/4" |Agenda Number:




SUBMITTAL TO THE BOARD OF SUPERVISORS, COUNTY OF RIVERSIDE, STATE OF CALIFORNIA
FORM 11: Approval of the Plans and Specifications for the Avenida Florencita Sidewalk Construction Project,
in the Southeast Desert Hot Springs Community, 4™/4™ District (Clerk to Advertise) [$168,000, State Funds
49.8%, Local Funds 50.2%]

DATE: October 24, 2013

PAGE: 2of 2

BACKGROUND:

Summary , :

Avenida Florencita provides a significant pedestrian link between Bubbling Wells Elementary School and the
westerly residential area. Avenida Florencita currently contains obstructions to pedestrians use, such as
fences, trees, signs, and parked vehicles. This project proposes to construct approximately 2,500 linear feet of
sidewalk on the east side of Avenida Florencita to provide a safer pedestrian path.

The submitted plans and specifications have been approved as to form by County Counsel, and environmental
clearance is complete.

Impact on Citizens and Businesses
The proposed improvements will improve pedestrian safety and provide an Americans with Disabilities Act
(ADA) compliant path.

SUPPLEMENTAL.:

Additional Fiscal Information

The construction contract is estimated to cost approximately $168,000, and construction is expected to finish in
FY 2013/2014 and will be funded with Measure A/Coachella Valley funds and with SB-821 funds, for which the
County successfully completed.

Contract History and Price Reasonableness
N/A '

Project Number: C3-0050
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Specification and Contract Documents
for the construction of

Avenida Florencita
Sidewalk Project
Between Camino Aventura and Camino Campanero
Project No. C3-0050

In the Southeast Desert Hot Springs Community

Approval:

(e o)1) 1%

Khalid Nasim, PE Date
- Engineering Division Manager

These specifications, special provisions, and estimates have been prepared by or under the
direction of the following Registered Civil Engineer(s):

Dowling Tsai

SRR
/ No. C- 52870
Deowling Tsai, PE

/@/I/p/o /3

Date

V.052013 i



Specification and Contract Documents
for the construction of

Avenida Florencita
Sidewalk Project
Between Camino Aventura and Camino Campanero
Project No. C3-0050

In the Southeast Desert Hot Springs Community

.r Pollution Control - Speci

Reviewed and Recommended by:

Claudia Steiding

Senior Transportation Planner/NPDES
Coordinator

Al 1R

Date

V.052013 iii



Notice to Bidders

County of Riverside, herein called Owner, invites sealed proposals for:

Avenida Florencita
Sidewalk Project
Between Camino Aventura and Camino Campanero
Project No. C3-0050

In the Southeast Desert Hot Springs Community

Bid shall be delivered to the County of Riverside Transportation Department, 14th Street Annex,
3525 14th Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, December 4, 2013 to be promptly opened in public at said address. Each bid shall be

in accordance with plans, specifications and other contract documents, dated September 2013, and

prepared by County of Riverside, whose address is same as the above, from whom they may be
obtained upon deposit of $30.00 per set with 24 x 36 plans, plus mailing costs. No refund.
Prospective bidders may preview the plans, specifications and other contract documents at no charge

prior to purchase at the above noted location.

The Contractor is required to have a Class "A" or C12 (Earthwork and Paving) license at the time of

bid submission.

Engineering Estimate

Base Bid: $ 152,000 - $ 184,500

Bid Bond 10%

Performance Bond 100 %

Payment Bond 100 %

Working Days 40 Working Days

Website: http://www.rctima.org/trans/con_bid_advertisements.html

iv
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Instructions to Bidders
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2006,County

Instructions to Bidders

The Bidder's attention is directed to the provisions in Section 2, "Proposal Requirements and
Conditions" of the Standard Specifications and Contract Documents, including the Plans and
the Special Provisions, for the requirements and conditions which the bidder must observe in
the preparation of and the submission of the Bid.

1. Inspection of Site

Bidders must examine the site and acquaint themselves with all conditions affecting the
work. By making and submitting a bid, a Bidder warrants that he has made such site
examination as the Bidder deems necessary for the condition of the site, its accessibility for
materials, workmen and utilities, and for the ability to protect existing surface and subsurface
improvements. No claim for allowances, time or money, will be allowed as to such matters.

2. Bidder’s Bid Form

The Bid must be made on the Bid forms, which are included in the Contract Documents, and
must be completely filled in, dated and signed. If provision is made for alternate bid
schedule(s), all bid schedules must be bid, unless otherwise instructed in the Special
Provisions.

The first sentence of the second paragraph in Section 2-1.05, "Proposal Forms" of the
Standard Specifications is amended to read:

The Bid form is bound together with the Contract.

All Bid forms shall be obtained from the Riverside County Transportation Department,
3525 14™ Street, Riverside, California 92501.

3. Bid Bond

The bidder's bond form described in the last paragraph in Section 2-1.07, "Proposal
Guaranty" of the Standard Specifications and this section will be found in the Bid Book’s
“B” pages and this form is titled as “Bid Bond”.

The Bid must be accompanied by a 10% Bid Bond using the form provided in the Bid Book,
or a certified check, or cashier's check payable to the order of “County of Riverside”, in an
amount not less than 10% of the bid amount, inclusive of alternate bid schedule(s).
Submitted Bid Bond form must be completely filled in, sealed, dated and signed. Signatures
on the Bid Bond must be notarized. Bond shall be provided with an executed Power of
Attorney issued by the surety.

V.082313 A2



2006,County

4. Non-Collusion Declaration

In conformance with Public Contract Code §7106, a Non-Collusion Declaration is included
in the Bid. Bidder Declaration must be submitted using the form provided in the Bid Book
and it must be completely filled in, dated and signed. Signatures on the Non-Collusion
Declaration must be notarized.

5. Iran Contracting Act. Certification or Exemption

The Department of General Services has published a list of companies who are prohibited
from contracting with public entities in California as required by Public Contract Code §2200
through §2208.

The Iran Contracting Act Certification/Exemption form is included in the Bid Book. For

projects estimated or Bid, in the amount of $1,000,000 or more, Bidder must completely fill |
in, date, sign and submit this form with the Bid documents.

6. Interpretation of Documents

Discrepancies, omissions, ambiguities, requirements likely to cause disputes between trades
and similar matters must be promptly brought to the attention of the County in writing.
When appropriate, addenda will be issued by the County.

If the Bidder requires clarification or interpretation of the bidding Contract Documents, the
Bidder must make a written request to the County by a Request for Information (RFI). All
RFIs must be submitted in writing between the hours of 8:00 a.m. and 5:00 p. ., Monday
through Thursday (except holidays), up to, including and no later than the fifth (5 ™) business
day prior to the bid closing deadline, by hand delivery, mail, fax or electronic mail. The
County will not respond to RFIs submitted after that time, unless the County determines at its
sole discretion that it is in the best interest of the public and the County to do so. RFIs
should be addressed and sent to:

County of Riverside

Transportation Department

Attention: Contracts/Bidding Unit
3525 14" Street

Riverside, CA 92501
Facsimile: (951) 955-3164
Electronic mail: jrjimenez@rctlma.org

Any communication by anyone as to RFIs and other project document inquiries, except by
Addenda, does not affect the meaning or requirements of the Contract Documents.

V.082313 A3



7.

2006, County

Quantities

The amount of work to be done and/or materials to be furnished under the Contract, as shown
in the Bid, are merely estimates and are not to be taken as an expressed or implied statement
that the actual amount of work or materials will correspond to the estimate.

County reserves the right to increase, decrease or entirely eliminate any items from the work
and/or materials to be furnished.

Bidders are cautioned against the unbalancing of their bid by prorating project overhead costs
only into one, two, or few items when there are various items listed in the bid schedule(s).

The quantities mentioned in Standard Specifications Section 2-1.02, "Approximate Estimate"
will be found in the Bid form.

Addenda

County reserves the right to issue Addenda to the Contract Documents at any time prior to
the scheduled bid opening date and time. Each potential Bidder must provide the County his
company name, contact name, phone number, facsimile number, electronic mail address and
company address for the purpose of receiving Addenda.

To be considered responsive, the Bid must list and take into account all issued Addenda.

In addition to listing the acknowledged addenda (if any) on the Bid, Bidders should submit
each addendum’s acknowledgement signature page and attach each one to the Bid.
Attaching all addenda pages and attachments (if any) to the Bid submittal is not necessary for
Bid submittal. All Addenda is a component of the Contract Documents.

License

To be considered for award of the Contract, a Bidder must have the necessary license(s)
required under provisions of the California Business and Professions Code for the scope of
work covered in the Contract Documents at the time of bid submission. This includes Joint
Ventures.

Each item of work will be performed by a Contractor that is qualified and properly licensed
for that work.

Pursuant to California Labor Code §3099, certification is required for all persons who
perform work as electricians for Contractors licensed as Class C10 “Electrical Contractor”.
Proof of certification must be provided to the County before the start of construction.

V.082313 A4
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10. Contract Participation

County encourages general and prime Contractors to solicit competitive subcontracting,
trucking and supplier opportunities to minority, women, disabled veteran, and small business
firms where possible, in their contracting and procurement activities with the County.

11. Subletting, Subcontracting, and Subcontractor List

General
Attention is directed to General Conditions Section 5, “Subcontracting”.

Pursuant to Public Contract Code § 4100 et seq., “Subletting and Subcontracting Fair
Practices Act”, Bidders are required to list each subcontractor who will perform work,
provide labor, or render services in or about the construction of work or improvement or
a subcontractor who specifically fabricates and installs a portion of the work or
improvement according to the details contained in the Plans and Specifications. The
Subletting and Subcontracting Fair Practice Act applies to all phases of the work.

Subcontractor List

As required by Standards Spéciﬁcation Section 2-1.054, "Required Listing of Proposed
Subcontractors", the Bidder must submit a Subcontractor List. Subcontractor List must
be on the form contained in the Bid Book.

Bidder must list each subcontractor to perform work, labor or render service in or about
the construction in an amount in excess of 1/2 of 1 percent of the total bid or $10,000,
whichever is greater (Pub Cont Code § 4100 et seq.).

Pursuant to Public Contract Code § 6109 et seq., the Contractor shall not perform work
on a project with a subcontractor who is ineligible to perform work on the project
pursuant to Labor Code § 1777.1 or 1777.7.

The Subcontractor List must show the name, address, and work portions to be performed
by each subcontractor listed. Work portions must be identified by bid item number and
description for each subcontractor listed. If partial work is to be performed within a
certain construction item or trade, the Bidder/Contractor shall specify the portions of the
work to be performed by the different subcontractors or the directive under Public
Contract Code § 4106 shall apply.

Each designated item of work will be performed by a Contractor which is qualified and
properly licensed for that listed work.

V.082313 AS
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Omission or failure to list a subcontractor for a portion of the work means that the prime
Contractor will do that portion of the work (Public Contract Code § 4106).

The County may request additional information to verify submitted Subcontractor List
information and percentage amounts. Bidder must provide this information within two
(2) business days of request.

Penalties

The Bidder’s attention is directed to other provisions of the Subletting and
Subcontracting Fair Practices Act related to the imposition of penalties for failure to
observe its provisions by utilizing unauthorized subcontractors or by making
unauthorized substitutions.

Clerical error

After the Bid Opening, inadvertent subcontractor designation clerical error(s) will be
processed as required by Public Contract Code § 4107.5.

12. Hours of Work

Attention is directed to Section 8-1.06, “Time of Completion” and Section 7-1.01A (1),
“Hours of Labor” of the Standard Specifications.

Daily working hours will be between the hours of 7:00-a.m. and 6:00 p.m., Monday through
Friday, except legal holidays, or as revised in the Special Provisions, and as approved by the
Engineer. [Exceptions and specific work schedules must be submitted in writing to the
Engineer for consideration.

13. Altemate Bid Schedules

If the Bid includes bid items listed under a Base Bid Schedule and one or more Alternate Bid
Schedules, the following will apply:

The County may award only the items of work listed on the Base Bid Schedule, or may
choose to award some or all of the Alternate Bid Schedules in addition to the Base Bid
Schedule. Unless otherwise specified, the basis of the selection of the lowest bid will be
the lowest responsive and responsible bid for the sum of all Bid Schedules.

If the Bid includes bid items listed under two or more Alternate Bid Schedules with no Base
Bid Schedule, the following will apply:

This project contains Alternate Bid Schedules that may or may not be mutually exclusive,
as described elsewhere in the bid documents. The County may award the items of work

V.082313 A6
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listed on one or more of the Alternate Bid Schedules. In the case of mutually exclusive
Alternate Bid Schedules, only one of the Alternate Bid Schedules will be selected for
award. Unless otherwise specified, the basis of the selection of the lowest bid will be the
lowest responsive and responsible bid for the sum of all Bid Schedules.

The County reserves the right to reject all bids received.

Bids

No Bidder may withdraw their bid for a period of ninety (90) calendar days after the bid
opening.

Bids are required for the entire work, including all alternate bid schedules, if applicable,
unless otherwise explicitly allowed in the bid documents. The amount of the bid, for
comparison purposes, will be the total of all items. The total of unit basis items will be
determined by extension of the item price bid on the basis of the estimated quantity set forth
for the item. o

The Bidder must set forth for each item of work in clearly legible figures, an item price and a
total for the item in the respective spaces provided for this purpose. In the case of unit basis
items, the amount set forth under the "Total" column will be the extension of the item price
bid on the basis of the estimated quantity for the item.

In the case of a discrepancy between the unit price and the total set forth for a unit basis item,
the unit price will prevail, in (1) or (2), as follows:

1. If the amount set forth as a unit price is unreadable or otherwise unclear, or is
omitted, or is the same as the amount as the entry in the item “Total” column, then the
amount set forth in the item “Total” column for the item shall be divided by the
estimated quantity for the item and the price thus obtained will be the unit price.

2. (Decimal Errors) If the product of the entered unit price and the estimated quantity is
exactly off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc.
from the entered total, the discrepancy will be resolved by using the entered unit price
or item total, whichever most closely approximates percentage-wise the unit price or
item total in the County's final estimate of cost.

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted,
the bid may be deemed irregular. Likewise if the item total for a Lump Sum item is
unreadable or otherwise unclear, or is omitted, the bid may be deemed irregular unless the
project being bid has only a single item and a clear, readable total bid amount is provided.

Symbols such as commas and dollar signs will be ignored and have no mathematical
significance in establishing any unit price or item total or Lump Sums. Written unit prices,
item totals and Lump Sums will be interpreted according to the number of digits and, if

V.082313 A7

Jdf

fi



2006,County

applicable, decimal placement. Cents symbols also have no significance in establishing any
unit price or item total since all figures are assumed to be expressed in dollars and/or decimal
fractions of a dollar.

Bids on Lump Sum items shall be item totals only; if any unit price for a Lump Sum item is
included in a bid and it differs from the item total, the items total shall prevail.

The foregoing provisions for the resolution of specific irregularities cannot be so
comprehensive as to cover every omission, inconsistency, error or other irregularity which
may occur in a bid. Any situation not specifically provided for will be determined in the
discretion of the County, and that discretion will be exercised in the manner deemed by the
County to best protect the public interest in the prompt and economical completion of the
work. The decision of the County respecting the amount of a bid, or the existence or
treatment of an irregularity in a bid, including determination of non-responsiveness, shall be
final.

The County hereby resérves the right to reject any and all bids, to waive any irregularity, and
to award the Contract to other than the lowest bidder.
15. Like Bid Items

The Bidder is advised that the items of work may be grouped into bid schedules, and that
certain bid items may be listed in more than one bid schedule, and listed with different bid
item numbers, and the following will apply thereto:
The Bidder is directed to submit the same bid amount for all bid items that are listed with the
same item code and item description. Said bid items are referred to herein as “Like Bid
Items”.
“Like Bid Items” will be considered a single bid item for purposes of calculating increased
and decreased quantities, and as otherwise applicable in’ Section 4-1.03, “Changes” of the
Standard Specifications.
The following are not subject to this bidding requirement:

1. ‘Bid items with the same item code but different item descriptions.

2. Bid items that are measured as “Lump Sum” or “Force Account™.

3. Alternate Bid Schedules.
In the event that a Bidder submits different unit bid amounts for “Like Bid Items”, as

described above, the bid will be corrected by applying the lowest of the unit bid amounts to
all the respective “Like Bid Items”.

v.082313 A3
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Contract Documents

The complete Contract Documents are identified in the Contract. Potential Bidders are
cautioned that the successful Bidder incurs duties and obligations under all of the Contract
Documents and that they should not merely skim and hastily review the Plans and
Specifications in making their bid.

Submission of Bidder’s Bid

A Bidder’s Bid must be submitted in a sealed opaque envelope that clearly identifies the
Bidder’s name and the project name. Bids must be received before the scheduled date and
time at the location set forth in the Notice to Bidders and may be withdrawn only as stated in
the Bid. Bids must be completed in ink.

Qualifications of Bidders

No award will be made to any Bidder who cannot give satisfactory assurance to the Board of
Supervisors as to his own ability to carry out the Contract, both from his financial standing
and by reason of his previous experience as a Contractor on work of the nature contemplated
in the Contract. The Bidder may be required to submit his record of work of similar nature to
that proposed under these specifications and unfamiliarity with the type of work may be
sufficient cause for rejection of bid.

Desien Engineer May Not Bid On Construction Contract:

No engineering or architectural firm which has provided design services for a project shall be
eligible to bid on the Contract to construct the project. The firms ineligible to bid include:
the prime Contractor/Consultant for design, subcontractors of portions of the design and
affiliates of either. An affiliate is a firm which is subject to the control of the same persons,
through joint ownership or otherwise.

Award of Contract

The Bidder's attention is directed to the provisions in Section 3, "Award and Execution of
Contract" of the Standard Specifications and the Instruction to Bidders for the requirements
and conditions concerning award and execution of Contract.

The award of the Contract, if it be awarded, will be to the lowest responsible bidder whose
bid complies with all the requirements prescribed.

The County reserves the right to reject all bids received.

V.082313 A9
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Acceptance, by the governing body of the County by resolution or minute order at a meeting
regularly called and held, of a Bid constitutes an award of the Contract and the execution of
the Contract is a written memorial thereof.

The County will submit the Contract Documents to the low responsive and responsible
Bidder for execution prior to award utilizing the following procedures and requirements:

A. A Bidder whose Bid is accepted must execute the formal construction Contract with

the County, similar to the form attached hereto as a sample, and must return said
Contract, together with approved Performance Bond and Payment Bond and with
complete evidence of insurance as required elsewhere herein, including executed
additional insured endorsements and waivers of subrogation, within ten (10) business
days from the date of the Notice of Acceptance of Bid and Intent to Award as issued
by the Transportation Department. All submittals must meet the requirements of the
bid documents. Corrections, if required, must be made and the revised documents
must be resubmitted within two (2) business days of Contractor’s receipt of review
comments. '

The bonds and insurance documentation must be submitted in accordance with the
Contract Document requirements prior to submission to the County of Riverside
Board of Supervisors for award by the Transportation Department and prior to the
performance of any work under the Contract.

If a Bidder to whom a Notice of Acceptance of Bid and Intent to Award bas been
issued, fails or refuses to sign a construction Contract, or to furnish the bonds or
insurance certificates and endorsements as required within the prescribed period of
time as described above, the County may, at its sole discretion, rescind the Notice of
Acceptance, and the bid guarantee submitted by that Bidder will become the property
of the County as prescribed in the bid documents and as allowed by law.

If it is in the best interest of the County, the County reserves the right to award the
Contract prior to execution by the Contractor. Thereafter, County will mail or deliver
the County signed Contract to the awarded Contractor for execution and return.

Bid Protest

Any Bidder submitting a bid to County may file a protest of the County’s proposed
Award of the Contract provided that each and all of the following are complied with:

V.082313

1. The bid protest is in writing.

2. The bid protest is filed with and received by County of Riverside Transportation
and Land Management Agency at the following address:
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County of Riverside
Transportation Department
Attention: Contracts/Bidding Unit
3525 14th Street

Riverside, CA 92501

Facsimile: (951) 955-3164
Electronic mail:  jrjimenez@rctlma.org

3. The bid protest is filed with and received not more than five (5) calendar days

following the date of issuance of the Notice of Intent to Award. Notice of Intent
to Award letter is posted on the County of Riverside Transportation Department
website along with the project bid summary. URL for this webpage is
http://www.rctlma.org/trans/con_bid_summaries.html. Failure to timely file and
serve the bid protest as aforestated shall constitute grounds for the County’s
denial of the bid protest without consideration of the grounds stated therein.

. The written bid protest sets forth, in detail, all grounds for the bid protest,

including without limitation all facts, supporting documentation, legal authorities
and argument in support of the grounds for the bid protest. Any grounds not set
forth in the bid protest shall be deemed waived. All factual contentions must be
supported by competent, admissible and credible evidence. Any bid protest not
conforming to the foregoing shall be rejected as invalid.

. Provided that a bid protest is filed in conformity with the foregoing, the Director

of TLMA, or such individual(s) as may be designated by the Director in his
discretion, shall review and evaluate the basis of the bid protest, and shall provide
a written decision to the Bidder submitting the bid protest, either concurring with
or denying the bid protest. The written decision of the Director or his designee
shall be final, unless overturned by the Board of Supervisors.

21. Payment and Performance Bonds

The County requires a 100% Payment Bond and 100% Performance Bond from the
successful Bidder. All bonds must be on County's forms contained in the Bid Book.

The bonds must be underwritten by a Surety Company, which is admitted to transact the
business of insurance in the State of California, and which carries a rating in the current issue
of Best's Insurance Guide of "A" or better with a financial size of at least "VIII". The bond
forms included in the Bid Book must be used. All signatures on the bonds must be notarized.
Bonds must be provided with an executed Power of Attorney issued by the Surety.

V.082313
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22. Return of Bid Guarantee

23.

Bid bonds will not be returned unless specifically requested by the Bidder in writing. Any
submitted negotiable securities of unsuccessful Bidders will be returned by mail within 30
days of the award of a contract to the successful Bidder. Any submitted negotiable security
of the successful Bidder will be returned by mail within 30 calendar days of acceptable
receipt of executed Contract, certificate of insurance, Performance Bond and Payment Bond.

Submission of Insurance Certificate and Endorsements
Attention is directed General Conditions Section 4 “Insurance and Hold Harmless.”

Within ten (10) working days of the date of the Notice of Acceptance of Bid and Intent to
Award issued by the County, the successful Contractor must submit a certificate of
insurance, including required endorsements, which provides evidence that the bidding
Contractor has insurance coverage that meets the requirements of General Conditions
“Insurance and Hold Harmless” section. Failure to have complete insurance coverage in
place and to provide all required certificates and endorsements within the specified ten (10)
business day period will be grounds to declare the Bidder as non-compliant with the bid
documents, rescinding the Notice of Acceptance, making a claim against the bid bond, and
awarding to the second low Bidder, at the sole discretion of the County.
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To:

Bid
Date:

County of Riverside, hereafter called “County”;

Bidder:

(hereafter called “Contractor”)

The undersigned, Contractor, having carefully examined the site and the Contract Documents for the
construction of Avenida Florencita Sidewalk Project, Between Camino Aventura and Camino
Campanero, Project No. C3-0050, In the Southeast Desert Hot Springs Community hereby proposes

to construct the work in accordance with the Contract Documents, including Addenda Number(s)

(Fill in addenda numbers if addenda have been issued.) for the amount stated in this Bid.

By submitting this Bid, Contractor agrees with County:

1.

That unless withdrawn in person by Contractor or some person authorized in writing by Contractor
(not by telephone or facsimile) before the time specified in the Notice Inviting Bids for the public
opening of bids, this Bid constitutes an irrevocable offer for 90 calendar days after that date.

County has the right to reject any or all Bids and to wdive any irregularities or informalities
contained in a Bid. ‘

To execute the Contract and deliver the Performance Bond, Payment Bond and Insurance Certificate
with endorsements, that comply with the requirements set forth in the Instruction to Bidders and
General Conditions, within ten (10) business days of the date of the Notice of Acceptance of Bid and
Intent to Award as issued by the County.

That the contract shall be awarded upon a resolution or minute order to that effect duly adopted by
the governing body of County; and that execution of the Contract shall constitute a written memorial
thereof.

To submit to the County such information as County may require determining whether a particular
Bid is the lowest responsible bid submitted.

That the accompanying Bid Bond, certified check or cashier’s check is in an amount not less than
10% of the total bid submitted and constitutes a guarantee that if awarded the contract, Contractor
will execute the Contract and deliver the required bonds within ten (10) business days after notice of
award. If Contractor fails to execute and deliver said documents, the bond or check is to be charged
with the costs of the resultant damages to the County, including but not limited to: publication costs,
the difference in money between the amount bid and the amount in excess of the bid which it costs
County to do or cause to be done for the work involved, lease and rental costs, additional salaries and
overhead, increased interest and costs of funding the project, attorney expense, additional
engineering and architectural expense and cost of maintaining or constructing alternate facilities
occasioned by the failure to execute and deliver said documents.

‘By signing this Bid the Contractor certifies that the representations made therein are made under

penalty of perjury.
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Avenida Florencita
Sidewalk Project
Between Camino Aventura and Camino Campanero
Project No. C3-0050

In the Southeast Desert Hot Springs Community

PROPOSAL
ITEM ITEM [TEM uniT | ESTIMATED ITEM PRICE TOTAL
No. CODE QUANTITY (IN FIGURES) (IN FIGURES)
BASE BID
1 066102  |DUST ABATEMENT LS 1
2 074020 |WATER POLLUTION CONTROL LS 1
3 120100  |TRAFFIC CONTROL SYSTEM LS 1
4 160101  |CLEARING AND GRUBBING LS 1
5 170101  |DEVELOP WATER SUPPLY LS 1 r
6 152380 |RELOCATE CHAIN LINK FENCE LF 160 |
7 000003  |ADJUST EXISTING ROLLING/SLIDING GATE EA 2
8 000003 |REMOVE AND REPLACE MAILBOX NEW EA 21
] 017307  |MINOR CONCRETE (TYPE "C" CURB) (CRS 202) LF 40
10 000003  |MINOR CONCRETE (CURB TRANSITION) (CRS 211) LF 50
11 017306  |MINOR CONCRETE (CURB RAMP) (CRS 403) EA 2
12 731623  |MINOR CONCRETE {(CURB RAMP) [CALTRANS CASE C]| EA 1
13 000003 |CONSTRUCT PEDESTRIAN RAMP WITH HANDRAIL EA 1
14 017303  |MINOR CONCRETE (SPANDREL) (CRS 209) SQFT 425
15 731521  |MINOR CONCRETE (SIDEWALK) saFT{ 13,890
16 731516  |MINOR CONCRETE (DRIVEWAY) saFT| 3,100
17 160120 |REMOVE TREE EA 7
18 151281  |REMOVE AND SALVAGE ROADSIDE SIGNS EA 4
19 566011 |ROADSIDE SIGN - ONE POST EA 5
20 010602 |MISCELLANEOUS WORK (AS DIRECTED}) FA 1 5,000.00 5,000.00
21 019901  |DE-MOBILIZATION LS 1 8,000.00 _8,000.00
PROJECT TOTAL:
ITEMS 1-21 "WORDS"
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Bidder Data and Signature

Name of Bidder:

Type of organization:

Person(s) authorized to sign for Bidder:

Note:

If Bidder or other interested person is a Corporation, state legal name of Corporation and also
names of the president, secretary, treasurer and manager thereof.

If Bidder or other interested person is a Co-Partnership, state true name of firm and also names of
all individual co-partners composing firm.

If Bidder or other interested person is an Individual, state first and last name(s) in full.

Business Street Address:

(Please include business address even if P.O. Box is used.)

Business City, State, Zip Code:

P.0O. Box- Number:

P.O. Box- City, State, Zip Code:

Phone: ( )i
Facsimile: ( )
E-mail:

Contractor's license number:

License Classification(s):

Expiration date:
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Bidder Data and Signature (continued)

Accompanying this Bid is a certified check, cashier check or bid bond in an amount equal to at least
ten (10) percent of the total bid for:
Avenida Florencita
Sidewalk Project
Between Camino Aventura and Camino Campanero
Project No. C3-0050
In the Southeast Desert Hot Springs Community

By my signature on this Bid, I certify, under penalty of perjury under the laws of the State of
California, that all the information on this form is true and correct.

IN WITNESS WHERE OF Bidder/Contractor executed this Bid as of the date set forth on page B1
of this Bid.

Signature:

Name (printed):

Title:

“Contractor”

(If the Bidder is a Corporation, attach the Corporate Resolution which authorizes the signature to
represent the Corporation. Certification for Authorized Signatures of Officers and Certificate of
Incumbency are also acceptable and document must show that person who signs is authorized to do
so for the company.)
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Subcontractor List

Bidder/Contractor submits the following complete list of each Subcontractor who will perform work,
labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total
bid or $10,000 whichever is greater.

Check box on right side of row if any construction item, for the listed Subcontractor, is partial work.
If partial work is to be performed within a certain construction item or trade, the Bidder/Contractor
shall specify the portion(s) of the work to be performed by the different subcontractors or
Bidder/Contractor will be subject to provisions of Public Contract Code Section 4106.

Subcontractor
Name

License
Number

Business Address
(City, State)

Construction Item(s)
[Item Number and
Description]

Check
if
Partial
Work

1. L1
2. [
3 O]
4. O
5. [
6. L]
7. [

[]

(If applicable, check box.)

Additional information for Subcontractor List is attached to this Bid. (A copy of this form may be attached
with additional Subcontractor information.)

Percent of work to be performed by Subcontractors:

%

Note: A minimum of 50% of the work is required to be performed by the general/prime Contractor.

V.041113
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Non-Collusion Declaration

To be executed by bidder and submitted with bid.
(Title 23 United States Code Section 112 and Public Contract Code Section 7106)

The undersigned declares:

I am the (Title) of (Company),
the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham.
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding. The
bidder has not in any imanner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder.

All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his
or her bid price of any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, to any corporation, partnership, company, association, organization, bid depository,
or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will
not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited Lability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf of
the bidder.

I declare under penalty of perjury under the applicable laws that the foregoing is true and correct
and that this declaration is executed on

(Month) (Day) of (Year),

at (City), (State).

Signature of Declarant:

Printed name of Declarant:

Name of Bidder (Company):

Title or Office:

Note: Notarization of signature required.
I___] Check box if attachment is included.
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Iran Contracting Act
(Public Contract Code sections 2200-2208)

Prior to bidding on, submitting a proposal or executing a contract or renewal for a County of Riverside
contract for goods or services of $1,000,000 or more, a Contractor must either:

a) Certify it is not on the current list of persons engaged in investment activities in Iran created by the
California Department of General Services (“DGS”) pursuant to Public Contract Code section
2203(b) and is not a financial institution extending twenty million dollars ($20,000,000) or more in
credit to another person, for 45 days or more, if that other person will use the credit to provide goods
or services in the energy sector in Iran and is identified on the current list of persons engaged in
investment activities in Iran created by DGS; or

b) Demonstrate it has been exempted from the certification requirement for that solicitation or contract
pursuant to Public Contract Code section 2203(c) or (d).

To comply with this requirement, please insert your Contractor or financial institution name and Federal ID
Number (if available) and complete one of the options below. Please note: California law establishes
penalties for providing false certifications, including civil penalties equal to the greater of $250,000 or twice
the amount of the contract for which the false certification was made; contract termination; and three-year
ineligibility to bid on contracts. (Public Contract Code section 2205.)

Option #1 — Certification

I, the official named below, certify I am duly authorized to execute this certification on behalf of the
vendor/financial institution identified below, and the vendor/financial institution identified below is not on
the current list of persons engaged in investment activities in Iran created by DGS and is not a financial
institution extending twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 45
days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector
in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

Contractor Name/Financial Institution (Printed) _ Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in

Option #2 — Exemption

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a Contractor/financial
institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on,
submit a proposal for, or enters into or renews, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please
fill out the information below, and attach documentation demonstrating the exemption approval.

Contractor Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in
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Bid Bond

Recitals:

1. "Contractor", has submitted
his/her Contractor's Proposal to County of Riverside, "County", for the construction of public work for
Avenida Florencita Sidewalk Project, Between Camino Aventura and Camino Campanero, Project No.
C3-0050, In the Southeast Desert Hot Springs Community in accordance with a Notice Inviting Bids
from the County.

2. a
corporation, hereafter called "Surety", is the surety of this bond.

Agreement:
We, Contractor as Principal and Surety as Surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal, including
bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said Proposal is
accepted, Contractor executes the Contract and furnishes the Bonds as agreed to in its Proposal,
otherwise it remains in full force and effect for the recovery of loss, damage and expense of County
resulting from failure of Contractor to act as agreed to in its Proposal. Some types of possible loss,
damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way be
impaired or affected by any extension of time within which County may accept the Proposal and waives
notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
Signatures:

By: By:

Title: Attorney in Fact Title:
"Surety" "Contractor”

STATE OF

COUNTY ' } ss. SURETY'S ACKNOWLEDGEMENT
OF

On before me,
personally appeared, known to me, or proved to me on the basis of
satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged
to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the
instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

Note: This Bond must be executed by both Contractor and Surety with corporate seal affixed. All
signatures must be notarized. (Attach acknowledgements).
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Riverside County Contract No.

Contract

THIS CONTRACT is entered into at Riverside, California as of the date set forth below is between

County of Riverside hereafter called "County" and

hereafier called "Contractor”.

Recitals:

1.

Contractor has submitted to County his Contractor's Proposal for the construction of County
Project, )
in strict accordance with the Contract Documents identified below and County has accepted said
Proposal.

Contractor states that he has reexamined his Contractor's Proposal and found it to be correct, has
ascertained that his subcontractors are properly licensed and possess the requisite skill and
forces, has reexamined the site and Contract Documents and is of the opinion that he can
presently do the work in accordance with the Contract Documents for the money set forth in his
Proposal to be paid as provided in the Contract Documents.

Agreement:

It is agreed by the parties as follows:

I.

Contract Documents

The entire Contract consists of the following: (a) The Construction Contract, (b) The Notice
Inviting Bids. (c¢) The Instruction to Bidders, (d) The Bid, (e) The Bid Bond, (f) The Payment
Bond, (g) The Performance Bond, (h) The General Conditions, (i) The Special Provisions, (j)
The Standard Specifications of the State of California Department of Transportation edition of
May 2006 as modified in other portions of the Contract Documents and as amended by the
State of California Department of Transportation, (k) The Standard Plans of the Department of

~ Transportation identified on the plans or in the Special Provisions, (1) The Plans, (m) Addenda

, (n) The Determination of Prevailing Wage Rates for Public Work, (0) Any Change
Orders issued, (p) Any additional or supplemental specifications, notice, instructions and
drawings issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effect as if
here set forth in full and upon the proper issuance of other documents they shall likewise be
deemed incorporated. The Bid Bond is exonerated upon execution of this Contract and the
Payment Bond and Performance Bond.
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2. The Work

Contractor shall do all tasks necessary to construct the work generally described in Recital No. 1
in accordance with the Contract Documents.

3. Liquidated Damages and Time of Completion

Attention is directed to the provisions in Section 8-1.06,"Time of Completion", and in Section 8-
1.07 "Liquidated Damages", of the Standard Specifications and these Special Provisions.

Standard Specification Section 8-1.03, “Beginning of Work™ is modified to read as follows:

The Contractor shall begin work within fifteen (15) calendar days, or as revised in the
Special Provisions, of the date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of the Contractor’s intent to begin work
at least 72 hours before work is begun. If the project has more than one (1) location of work,
Contractor shall submit a separate notice for each location. The notice shall be delivered to
the Transportation Department's Construction Engineer and shall specify the date the
Contractor intends to start at said location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any
work performed by the Contractor in advance of the date stated in the "Notice to Proceed"
shall be considered as having been done by the Contractor at his own risk and as a volunteer
and subject to the following:

A. The Contractor shall, on commencing operations, take all precautions required for
public safety and shall observe all the provisions in the Specifications and the Special
Provisions.

B. All work done according to the Contract, prior to the issuance of the "Notice to
Proceed", will be considered authorized work and will be paid for as provided in the
contract.

C. The Contractor shall not be entitled to any additional compensation or an extension of
time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed".

4. Compensation

Contractor shall be paid in the manner set forth in the Contract Documents the amount of his
Proposal as accepted by County, the above rates, subject to additions and deductions as provided
in the Contract Documents. Said Proposal is on file in the Office of the Clerk of the Board of
Supervisors of County.
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Avenida Florencita
Sidewalk Project
Between Camino Aventura and Camino Campanero
Project No. C3-0050
In the Southeast Desert Hot Springs Community

IN WITNESS WHEREOF the parties hereto have executed this Contract as of the date set forth
below. ‘

COUNTY OF RIVERSIDE CONTRACTOR

BY: ' BY:

Chairman, Roard of Supervisors

TITLE:
DATED: (If Corporation, affix Seal)
ATTEST: ATTEST:
Kecia Harper-Them, Clerk of the Board
BY: TITLE: :
Deputy
Licensed in accordance with an act providing
for the registration of Contractors,
License No.
Federal Employer Identification Number:
BY
"County" “Corporation”

(Seal)
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Performance Bond
Recitals:

1. (Contractor) has entered into a Contract with COUNTY OF
RIVERSIDE (County) for construction of public work known as Avenida Florencita Sidewalk Project,
Between Camino Aventura and Camino Campanero, Project No. C3-0050, In the Southeast Desert Hot

Springs Community .

2. ,a corporation (Surety),
is the Surety under this Bond.

Agreement:

We, Contractor as Principal and Surety as Surety, jointly and severally agree, state, and are bound unto
County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of
$ and inures to the benefit of County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict
conformance with the Contract Documents for this project, otherwise it remains in full force and
effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to
so act. All of said Contract Documents are incorporated herein.

3. This obligation is binding on our successors and assigns.

4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to
Contractor, alteration or addition to the terms and requirements of the Contract Documents or the
work to be performed thereunder shall affect its obligations hereunder and waives notice as to such
matters, except the total contract price cannot be increased by more than 10% without approval of
Surety.

THIS BOND is executed as of

By ~ By
By Type Name
Its Attorney in Fact
) "Surety"
Title
~ "Contractor”
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledged. (Attach acknowledgements).
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Payment Bond
(Public Works - Civil Code §9550 et seq.)

The makers of this Bond are , as Principal and Original Contractor and
, a corporation, authorized to issue Surety Bonds in
California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be
executed between Principal and COUNTY OF RIVERSIDE a public entity, as Owner, for
$ , the total amount payable. The amount of this bond is one hundred
percent (100%) of said sum. Said contract is for public work generally consisting of Avenida Florencita
Sidewalk Project, Between Camino Aventura and Camino Campanero, Project No. C3-0050, In the
Southeast Desert Hot Springs Community.

The beneficiaries of this Bond are as is stated in 9554 of the Civil Code and requirements and conditions of
this Bond are as is set forth in 9554, 9558, 9560 and 9564 of said code. Without notice, Surety consents to
extension of time for performance, change in requirements, amount of compensation, or prepayment under
said contract.

Dated:
Original Contractor — Principal
By
Surety
By Title
Its Attorney In Fact (If corporation, affix seal)
(Corporate Seal) ' (Corporate Seal)
EE%T?(FOF } ss. SURETY'S ACKNOWLEDGEMENT
On before me, ' personally appeared,

, known to me, or proved to me on the basis of satisfactory
evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that
he executed the same in his authorized capacities, and that by his signature on the instrument the person, or
the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures
must be acknowledged. (Attach acknowledgements).
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General Conditions
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General Conditions

1. Definitions and Terms

Whenever in the Standard Specifications the following terms are used, they shall be
understood to mean and refer to the following:

A. “Department”, “Department of Transportation”, “State”, and “State of California”
means the County of Riverside.

B. “Engineer”, “State Highway Engineer”, “Director”, and “Director of Transportation”
means the Director of Transportation and Land Management Agency (TLMA) for the
County of Riverside, and includes his authorized representatives.

C. “Laboratory” means the established laboratory of the County of Riverside.

D. “Plans” means the portion of the Contract Documents consisting of all drawings
prepared for the direction and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the execution of the Contract is set forth in
the Special Provisions and are supplemented by the Standard Plans referred to in the
Special Provisions.

Other terms appearing in the Standard Specifications and Contract Documents, including the
Special Provisions, shall have the intent and meaning specified in Section 1, "Definition and
Terms” of the Standard Specifications. The following are additional terms appearing in the
Contract Documents:

e “County”, “Contractor” and “Contract Documents” are identified in the Contract.
“County” and “Contractor” includes their authorized representatives are treated
throughout as if each were singular in number. “Contractor” includes its surety.

e “Business Day” is defined as 7:30 a.m. to 5:30 p.m. Monday through Thursday,
excepting therefrom when County is closed for holidays as set forth in County
Ordinance 358, Section 1, items c. through q. Some County services, including but
not limited to Survey, Project Development, Environmental, Traffic Engineering,
Accounting, Planning, and Permits, will not be available Fridays.

e “You” and “Your” means the Bidder and/or Contractor.

2. Standard Specifications

The Standard Specifications of the State of California Department of Transportation, edition
of May 2006 hereafter called “Standard Specifications”, are incorporated herein as modified
in these General Conditions, the Special Provisions and the Plans.
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The following subsections of the Standard Specifications are deleted:

1-1.13, 1-1.15, 1-1.18, 1-1.25, 1-1.37, 1-1.40, 2-1.01, 2-1.05, 2-1.07, 5-1.14, 7-1.165, 8-1.03,
9-1.05, 9-1.065, 9-1.10, 12-2.02.
Section 3 of the Standard Specifications is deleted.

The following deletions and additions are made from the following subsections of the
Standard Specifications.

Subsection 5-1.04, add to the second paragraph at its end the following sentence: “The
General Conditions govem over all of the Contract Documents except the Special Provisions,
the Contract and Bonds.”

Subsection 7-1.15, for “Director” read “Director of TLMA” except for last paragraph read
“County of Riverside”.

Subsection 7-1.16, delete references to Subsection 7-1.165.
Subsection 8-1.06, strikethrough the last paragraph.

Subsection 8-1.08, strikethrough “as provided in the State Contract Act”.

3. Director of Transportation and Land Management Agency (TLMA)

All work shall be done under the supervision of the Director of TLMA who shall determine
the amount, quality, acceptability and fitness of all parts of the work, and interpret the
Contract Documents. No act or omission of the Director of TLMA relieves Contractor of the
duty to proceed with the work in strict conformity with the Contract Documents. '

Upon request, Director of TLMA shall reduce to writing any oral order, objection,
requirement or determination. Whenever the Director of TLMA's approval is required, it
shall be in writing only.

All communications to the County by Contractor shall be via the Director of TLMA, or such
individual(s) as may be designated by the Director of TLMA in his discretion.

No work shall be performed on site other than during normal working hours without the
knowledge and consent of the Director of TLMA.

When in Director of TLMA’s opinion, weather or other conditions are such that attempts to
perform a portion of the work will probably result in work not in accordance with the
Contract Documents, he shall so advise the Contractor. When Contractor advises the
Director of TLMA that he intends to proceed despite such advice, he does so at his peril. The
Director of TLMA may then order Contractor, in writing which specifies the portion of the
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work involved and the conditions warranting the issuance of the order, not to proceed on
such portion of the work if: (1) proceeding will, in his judgment, have an adverse effect on
Contractor's ability to complete the work within the stipulated time period, or (2) proceeding
will, in his judgment, necessitate unusual tests and procedures to ascertain whether said
portion of the work is in accordance with the Contract Documents. Contractor shall comply
with such orders at its expense. '

Nothing herein contained relieves Contractor from the duty to make independent
determinations as to weather and other conditions affecting the proper completion of the
work.

Failure for any reason of Director of TLMA to advise Contractor as to such matters, or to
issue an order as above provided, does not relieve the Contractor from the duty to accomplish
the work in accordance with the Contract Documents.

As stated elsewhere, amounts shown in the Bid and Contract as to quantities are merely
estimates only. From time to time Director of TLMA shall direct Contractor as to the
prosecution of the work in such a manner as to increase or decrease such estimates as to the
work actually to be done. Contractor shall comply with such instructions and shall be paid
‘only for work actually done based on the unit price set out in the Contract.

4. Insurance and Hold Harmless

In lieu of the provisions of Standard Specification Section 7-1.12 the following shall apply:
A. General:

Contractor shall submit to the County a Certificate of Insurancé, signed by an authorized
representative of the Contractor’s insurance provider or agency, which certifies to the
County that insurance coverage is provided in accordance with the requirements of this
Section. ’

Certificate Holder information is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

Contractor shall not commence work under the Contract until he has obtained the

insurance required hereunder and satisfactory proof of said insurance has been submitted
to and accepted by the County.
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The County may suspend all Contractor project work activities, at the Contractor’s
expense, for failure to maintain insurance coverage.

B. Workers Compensation:

The Contractor shall maintain statutory Workers' Compensation Insurance (Part 1) as
prescribed by the laws of the State of California. Policy shall include Employers’
Liability (Part 2) including Occupational Disease with limits not less than $1,000,000 per
person per accident.

This policy shall be endorsed, and signed, to waive subrogation in favor of the Couhty.

This policy shall also name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds. ‘

C. Commercial General Liability:
Commercial General Liability insurance coverage includes but not limited to:

Premises, operations and mobile equipment liability -

Products and completed operations liability

Broad form property damage, (including completed operations)

Explosion, collapse, and underground hazards

Personal and advertising injury

Unmodified contractual liability

Cross liability coverage

Covering claims which may arise from or out of Contractor’s performance of its
obligations hereunder.

NN D=

Commercial General Liability insurance coverage amounts are not to be less than the
following:

e $2,000,000 each occurrence
e $2,000,000 general aggregate
e $2,000,000 products-completed operations aggregate

Higher limits may be required for projects with higher risk exposure, and higher limits, if
required, will be included in the Special Provisions.

Where excess liability insurance is used in connection with primary liability insurance,

the combination of such coverage sum must allow total limits of liability to be in amounts
not less than the specified amounts.
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This policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

For additional insured endorsement for excess liability insurance, an acceptable
alternative to the policies is a letter, signed by an authorized representative of the
insurance carrier, confirming in writing that the policy follows form with respect to the
primary liability policy. ‘

D. Automobile Liability:

Contractor shall maintain liability insurance for any auto, all owned, non-owned and
hired vehicles so used in an amount not less than $1,000,000 per occurrence combined
single limit. If such insurance contains a general aggregate limit, it shall apply separately
to the Contract or be no less than two (2) times the occurrence limit.

Policy shall name the “County of Riverside, its Agencies, Special Districts and
Departments, their respective director, officers, Board of Supervisors, elected and
appointed officials, employees, agents, and representatives” as Additional Insureds.

E. General Insurance Provisions:

1. Insurer. Any insurance carrier providing insurance coverage hereunder shall be
admitted to the State of California and have an A M Best rating of not less than A:
VIII (A:8) unless such requirements are waived, in writing, by the County Risk
Manager. If the County’s Risk Manager waives a requirement for a particular insurer
such waiver is only valid for that specific insurer and only for one policy term.

Non-admitted/Surplus Line insurance carriers (carriers not licensed in the State of
California) may be acceptable to the County under certain conditions. Non-admitted
insurance carriers providing any form of insurance coverage must be:

a. Domiciled or authorized to do business in the United States and/or listed as an
approved insurance carrier on the California Department of Insurance’s List of
Approved Surplus Line Insurers (LASLI) list,

b. Have an AM Best rating of not less than A: VIII (A:8), and
c. Insurer is authorized to transact in the type of insurance provided.

2. Self-insured retention (SIR). The Contractor must declare its insurance self-insured
retention for each coverage required herein. If any such self-insured retention
exceeds $500,000 per occurrence, each such retention shall have the prior written
consent of the County Risk Manager before the commencement of operations under
the Contract. Upon notification of self-insured retention unacceptable to the County,
and at the election of the Country’s Risk Manager, Contractor’s carriers shall either:

V.091813 GC6



2006,County

a. Reduce or eliminate such self-insured retention as respects the Contract with
the County, or

b. Procure a bond which guarantees payment of losses and related investigations,
claims administration, and defense costs and expenses.

3. Certificate, policy, endorsements and attachments. - Contractor shall cause

V.091813

Contractor’s insurance carrier(s) to furnish the County with:

a. A properly executed original Certificate(s) of Insurance and certified original
copies of signed endorsements effecting coverage as required herein, and

b. All endorsements must include a reference to the policy by type of insurance
and policy number that it is endorsing, and

c. If requested to do so by the County Risk Manager, provide origina! certified
copies of policies including all endorsements and all attachments thereto,
showing such insurance is in full force and effect.

Further, said Certificate(s) and policies of insurance shall contain the covenant of the
insurance carrier(s) that thirty (30) days written notice shall be given to the County
prior to any material modification, cancellation, expiration or reduction in coverage
of such insurance (For nonpayment of premium cause for cancellation, a written
notice of at least ten (10) days is allowed per California Insurance Code §662(a)). In
the event of a material modification, cancellation, expiration, or reduction in
coverage, the Contract shall terminate forthwith, unless the County receives, prior to
such effective date, another properly executed original Certificate of Insurance and
original copies of endorsements or certified original policies, including all
endorsements and attachments thereto evidencing coverage’s set forth herein and the
insurance required herein is in full force and effect.

Contractor shall not commence operations until the County has been furnished
original Certificate (s) of Insurance and certified original copies of endorsements and
if requested, certified original policies of insurance including all endorsements and
any and all other attachments as required in this Section. An individual authorized by
the insurance carrier to do so on its behalf shall sign the original endorsements for

each policy and the Certificate of Insurance.

Primary insurance. 1t is understood and agreed to by the parties hereto that the
Contractor’s insurance shall be construed as primary insurance, and the County’s
insurance and/or deductibles and/or self-insured retention’s or self-insured programs
shall not be construed as contributory.

. Subcontractor(s). Contractor shall pass down the insurance obligations contained

herein to all tiers of subcontractors working under the Contract.
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6. Self-insurance. The insurance requirements contained in the Contract may be met
with a program(s) of self-insurance acceptable to the County.

7. Claim nofification. Contractor agrees to notify County of any claim by a third party
or any incident or event that may give rise to a claim arising from the performance of
the Contract. '

8. Certificate Holder. Certificate address information for this project is as follows:

County of Riverside
Transportation Department
Attn: Contracts/Bidding Unit
3525 14™ Street

Riverside, CA 92501

F. Hold Harm!less/Indemnification:

Contractor shall indemnify and hold harmless the County of Riverside, its Agencies,
Districts, Special Districts and Departments, their respective directors, officers, Board of
Supervisors, elected and appointed officials, employees, agents and representatives
(individually and collectively hereinafter referred to as Indemnitees) from any liability
whatsoever, based or asserted upon any services of Contractor, its officers, employees,
subcontractors, agents or representatives arising out of or in any way relating to the
Contract, including but not limited to property damage, bodily injury, or death or any
other element of any kind or nature whatsoever arising from the performance of
Contactor, its officers, employees, subcontractors, agents or representatives Indemnitors
from the Contract. Contractor shall defend, at its sole expense, all costs and fees
including, but not limited, to attorney fees, cost of investigation, defense and settlements
or awards, the Indemnitees in any claim or action based upon such alleged acts or
omissions.

With respect to any action or claim subject to indemnification herein by Contractor,
Contractor shall, at their sole cost, have the right to use counsel of their own choice and
shall have the right to adjust, settle, or compromise any such action or claim without the
prior consent of County; provided, however, that any such adjustment, settlement or
compromise in no manner whatsoever limits or circumscribes Contractor’s
indemnification to Indemnitees as set forth herein.

Contractor’s obligation hereunder shall be satisfied when Contractor has provided to
County the appropriate form of dismissal relieving County from any liability for the
action or claim involved.

The specified insurance limits required in the Contract shall in no way limit or

circumscribe Contractor’s obligations to indemnify and hold harmless the Indemnitees
herein from third party claims.
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In the event there is conflict between this clause and California Civil Code §2782, this
clause shall be interpreted to comply with Civil Code 2782. Such interpretation shall not
relieve the Contractor from indemnifying the Indemnitees to the fullest extent allowed by
law.

5. Beginning of Work, Time of Completion, and Liquidated Damages

Attention is directed to Instruction to Bidders Section 12, “Hours of Work.”
Attention is directed to the Contract item 3, “Liguidated Damages and Time of Completion”.

Attention is directed to the Special Provision Section “Liquidated Damages”.

6. County’s Right to Stop Work or Terminate the-Contract

(1) Contractor shall be adjudged bankrupt or make an assignment for the benefit of creditors,
or (2) a receiver or liquidator is appointed for Contractor or any of his property, or (3)
Contractor shall refuse or fail after Notice of Warning from County by Director of TLMA to
supply sufficient properly skilled workmen or suitable materials, or (4) Contractor fails to
prosecute the work with such diligence as will insure its completion within the stipulated
time period, or (5) Contractor shall fail to make payments to persons supplying labor or
materials for the work, or (6) Contractor does not comply with applicable law or instructions
of Director of TLMA, or (7) Contractor is otherwise guilty of a substantial violation of any -
provision of the Contract Documents, then County without prejudice to such other and
further right, remedy or relief it may be entitled to, may by ten (10) days notice to Contractor,
terminate the employment of Contractor and his right to proceed, either as to the entire work,
or at County's option, as to any portion thereof as to which delay shall have occurred or
breach or miscompliance relates, and may thereupon take possession of the affected work
and complete the work by contract or otherwise, as County deems expedient. In such case,
Contractor shall not be entitled to receive any further payment until the work is finished. If
the unpaid balance shall exceed the expense of completion, and other damage, expense or
loss of County occasioned by Contractor's failure to properly perform, such excess shall be
paid by Contractor. If such expense and damage exceeds the unpaid balance, Contractor is
liable to County for the excess. If County elects to proceed under this Section, it may take
possession of and utilize in completing the work such materials, supplies, plant and
equipment on site which may be necessary or convenient for the purpose of completing the
work, County is expressly granted the right - acting via Director of TLMA, an Engineer or
otherwise - to operate equipment and machinery on site for the purpose of determining
whether it has a basis for proceeding under this Section.

If the construction of the project herein is damaged, which damage is determined to have

been proximately caused by an act of God, in excess of 5% of the contract amount (Public
Contract Code §7105(a)), provided that the work damaged is built in accordance with
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applicable building standards and the plans and specifications, then the Owner, upon
certification by the Engineer, may, without prejudice to any other right of remedy, terminate
the contract.

Decision by County not to proceed under this Section does not constitute a waiver by County
of any right it might from time to time bave against Contractor under the Contract
Documents.

7. General Prevailing Wage:

Attention is directed to General Conditions Section 8, “Labor Code”.

Attention is also directed to Section 7-1.01A(2), "Prevailing Wage" of the Standard
Specifications.

Pursuant to §1773 of the Labor Code, the general prevailing wage rates, including the per
diem wages applicable to the work, and for holiday and overtime work, including employer
payments for health and welfare, pension, vacation, and similar purposes, in the county in
which the work is to be done have been determined by the Director of the California
Department of Industrial Relations (DIR). These wages are set forth in the General
Prevailing Wage Rates for this project and are available from the DIR’s web site at:
http://www.dir.ca.gov

General prevailing wage determinations are on file at Transportation Department Washington
Street Yard’s Contraction/Inspection office and are available to any interested party upon
written request.

General prevailing wage determinations are also made by the DIR Pursuant to California
Labor Code Part 7, Chapter 1, Article 2, Sections 1770, 1773, and 1773.1 may also be
obtained at the following URL:

www.dir.ca.gov/DLSR/PWD/index.htm

The Contractor must post a copy of the determination of the DIR prevailing rate of per diem
wages at each job site.

8. Labor Code

Reference is made to Chapter 1, Part 7, Division 2 of the California Labor Code
(commencing with §1720). By this reference said Chapter 1 is incorporated herein with like
effect as if it were here set forth in full. The parties recognize that said Chapter 1 deals,
among other things with discrimination, penalties and forfeitures, their disposition and
enforcement, wages, working hours, and securing worker's compensation insurance and
directly affect the method of prosecution of the work by Contractor and subject it under
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certain conditions to penalties and forfeitures. Execution of the Contact by the parties
constitutes their agreement to abide by said Chapter 1, their stipulation as to all matters
which they are required to stipulate as to by the provisions of said Chapter 1, constitutes
Contractor's certification that he is aware of the provisions of said Chapter 1 and will comply
with them and further constitutes Contractor's certification as follows: “I am aware of the
provisions of §3700 of the California Labor Code which require every employer to be
insured against liability for worker's compensation or to undertake self-insurance in
accordance with the provisions of that Code, and I will comply with such provisions before
commencing the performance of the work of this contract.” Contractor and his
subcontractors shall comply with the provisions of SS 1777.5 of the Labor Code regarding
apprentices.

Contractor shall post at each job site during the course of the work a copy of County's
“Determination of Prevailing Wage Rates”, copies of said Determination are available at
Transportation Department Washington Street Yard’s Contraction/Inspection office for this

purpose.

9. Labor Nondiscrimination

Contractor’s attention is called to the "Nondiscrimination Clause", set forth in Section
7-1.01A(4), "Labor-Nondiscrimination," of the Standard Specifications, which is applicable
to all nonexempt state contracts and subcontracts, and to the "Standard California
Nondiscrimination Construction Contract Specifications" set forth therein. The
Specifications are applicable to all nonexempt state construction contracts and subcontracts
of $5,000 or more.

10. Equal Employment Opportunity

A. General

Contractor shall not discriminate in its recruiting, hiring, promotion, demotion or
termination practices on the basis of race, religious creed, color, national origin, ancestry,
sex, age or physical handicap in the performance of this Contract shall comply with the
provisions of the California Fair Employment Practice Act (commencing with SS 1410 of
the Labor Code), the Federal Civil Rights Act of 1964 (P.L. 88-352) and all amendments
thereto, Executive Order No. 11246 (30 Federal Register 12319), as amended, and all
administrative rules and regulations issued pursuant to said Acts and Order. See
particularly 41 Code of Federal Regulation (CFR) Chapter 60.

Contractor shall require each of its subcontractors to comply with the preceding

paragraph and shall include in each subcontract language similar to the preceding
paragraph.
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Contractor shall permit access to its records of employment, employment advertisement,
application forms and other pertinent data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation to ascertain compliance with
this Section.

Owner may assign an affirmative action representative to monitor Contractor and its
subcontractor(s) conduct required by this Section, including the right of entry to the
construction site for the purpose of obtaining information from persons performing work
on the project providing such inspection does not interfere with the progress of the work.

Elsewhere in the Contract Documents specific requirements may be contained covering
the same subject matter of this Section. If so, such specific requirements prevail over this
Section in case of conflict.

B. Transactions of $10,000 or Under

Contracts and subcontracts not exceeding $10,000 are exempt from the requirements of
this Section. No Contractor or subcontractor shall procure supplies and/or services in less
than usual quantities to avoid applicability of this Section. With respect to contracts and
subcontracts for indefinite quantities, this Section applies unless the amount required in
any one year under such contract will reasonably be expected not to exceed $10,000.

C. Transactions in Excess of $10,000, but Less Than $50,000

At Owner's request, Contractor shall certify that it has in effect an affirmative action plan
and agrees to comply with all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written copy of its affirmative action
plan and furnish Owner a copy of the plan upon request. Owner may require Contractor
to complete an Affirmative Action Compliance Report, on a form furnished by Owner,
setting forth definite goals during the term of the Contract.

D. Transactions of $50,000 or More

If Contractor has fifty or more employees and a Contract for $50,000 or more, it shall
develop and submit to Owner, within thirty days after award, a written affirmative action
compliance program providing in detail specific steps to guarantee equal employment
opportunity. Contractor shall include in its affirmative action program a table of job
classifications, which table shall include but need not be limited to job titles, duties, and
rates of pay.

Contractor shall in each subcontract let to do a portion of the work covered hereunder,
where the subcontractor involved has fifty or more employees and the subcontract is for
$50,000 or more, impose in the subcontract the above requirements.

For the purpose of determining the number of employees, the averagé of the Contractor's
or its subcontractor's employees for the twelve month period immediately prior to award,
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or the total number of employees the Contractor or its subcontractor will have when
performing this contract, whichever is higher, shall be used.

E. Federal Assisted Construction

If this project is a Federally assisted construction project, then the contract provisions
contained in 41 CFR SS 60-1.04 (b) are incorporated herein and the Contractor shall
likewise incorporate said provisions in each subcontract entered by Contractor to perform
the work. Federally assisted construction is identified as such in the Notice to Bidders.

11. Subcontracting

Attention is directed to:
o Standard Specification Section 2-1.054, "Required Listing of Proposed
Subcontractors",
Standard Specification Section 8-1.01, "Subcontracting”, and
Instruction to Bidders Section 11, “Subletting, Subcontracting, and Subcontractor
List”. :

Contractor responsibility
No subcontract releases the Contractor from the contract or relieves the Contractor of
their responsibility for a subcontractor's work.

Violations and remedies

If the Contractor violates Public Contract Code § 4100 et seq., the County may exercise
the remedies provided under Public Contract Code § 4110. The County may refer the
violation to the Contractors State License Board as provided under Public Contract Code
§ 4111. :

50% Minimum work performance

The Contractor shall perform work equaling at least 50 percent of the value of the
original total bid with the Contractor’s own employees and equipment, owned or rented,
with or without operators.

Subcontractor compliance
Each subcontractor must comply with the contract.

Active license
Each subcontractor must have an active and valid State contractor's license with a
classification appropriate for the work to be performed (Business & Professional Code, §
7000 et seq.).

Submittal of subcontracts
Contractor must submit copies of subcontracts upon request by the Engineer.
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Submittal of subcontractor request form
Before subcontracted work starts, Contractor must submit a Subcontracting Request form
(Caltrans LAPM, Exhibit 16-B).

Debarred contractors

The County will not award a contract to a debarred Contractor. Contractor must not use a
debarred subcontractor. Pursuant to the provisions in §1777.1 of the Labor Code, the
Labor Commissioner publishes and distributes a current list of contractors ineligible to
perform work on a public works project. This list of debarred contractors is available
from the Department of Industrial Relations web address at:

http://www.dir.ca.gov/dlse/debar.html

Termination of unsatisfactory subcontractors

Upon request by the Engineer, Contractor must immediately remove and not again use a
subcontractor who fails to prosecute the work satisfactorily (Public Contract Code
§4107(a)(7))-

Substitutions v
Subcontractor substitutions will be processed as required by Public Contract Code § 4107

et seq.

12. Monthly Progress Estimates and Payments

Attention is directed to Section 9-1.06, "Partial Payments" and 9-1.07, "Payment After
Acceptance" of the Standard Specifications and these Special Provisions.

For the purpose of timely payment, the "receipt of payment request” date, as described in
Public Contract Code 20104.50 and as referred to herein, shall be considered to be the fifth
working day following the 25th day of each month.

Within five (5) working days of the 25th day of each month the County shall:

A. Calculate and prepare the certificate ("progress pay estimate") stating the value of the
work completed for the billing month, for the purpose of determining the proper
progress payment amount.

B. If a progress pay estimate has been prepared by the County but has been contested by
the Contractor as of the "receipt of payment request" date, as defined above, the
County shall submit to the Contractor a document setting forth in writing a
description of the dispute pertaining to the progress billing, and the County's reason
for it's position. Said document shall be submitted to the Contractor as soon as
practicable, but not later than seven (7) calendar days after the "receipt of payment
request" date.
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Any progress pay estimate which is undisputed and remains unpaid for thirty (30) calendar
days, after the "receipt of payment request date" shall accrue interest to the Contractor
equivalent to the legal rate set forth in subdivision (a) of §685.010 of the California Code of
Civil Procedure. The number of days available to the County to make a payment without
incurring interest pursuant to this Section shall be reduced by the number of days by which
the County exceeds the seven-day submittal requirement set forth in the paragraph above.

Pursuant to Public Contract Code §20104.50, subsection (), the progress payment date is the
date that funds are encumbered and the payment warrant is issued.

The partial payments made as the work progresses will be payment on account on work
performed as of the 25th of the month and shall in no way be considered as an acceptance of
any part of the work or material of the contract, nor shall they in any way govern the final
estimate.

No estimate or payment shall be made when, in the judgment of the Director of TLMA, the
total value of the work done since the previous estimate amounts to less than $300.

Deposit of Securities

In accordance with Public Contract Code §22300 and other applicable law, the Contractor
may substitute securities for any moneys withheld to ensure performance under the contract.

14. Payment Retention

15.

Director of TLMA, once each month, after said work is commenced and until after the
completion and acceptance thereof, shall make and deliver to Contractor duplicate
certificates stating the value of work then completed according to the contract, estimated
according to the standard of the unit contract price, and thereupon Contractor shall be paid an
amount sufficient with all previous payments to make the aggregate ninety five percent
(95%) of the amount earned as certified. Maximum value of progress payment retention, as
set forth in Section 9-1.06 of the Standard Specifications and any other referenced text, shall
be five (5%).

Payment for Extra Work (Force Account Basis)

Extra work to be paid for on a force account basis as directed by the Engineer will be paid for
as set forth in Section 9-1.03 “Force Account Payment” of the Standard Specifications. The
labor surcharge, equipment rental rates, and the right of way delay factors for each
classification of equipment are listed in the Department of Transportation publication entitled
“Labor Surcharge and Equipment Rental Rates”. A copy of which is on file at the Office of
the Director of TLMA and is hereby incorporated herein in its entirety.
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The fourth paragraph in Section 9-1.03A, “Work Performed by Contractor” of the Standard
Specifications is amended to read:

When extra work to be paid for on a force account basis is performed by a subcontractor,
approved in accordance with the provisions in Standard Section 8-1.01, "Subcontracting”
an additional markup of 5% will be added to the total cost of said extra work including
all markups specified in this Section 9-1.03A. Said additional 5% markup shall
reimburse the Contractor for additional administrative costs, and no other additional
payment will be made by reason of performance of the extra work by a subcontractor.

The first and second paragraphs in Section 9-1.03A(3), "Equipment Rental" of the Standard
Specifications is amended to read:

The Contractor will be paid for the use of equipment at the rental rates listed for such
equipment in the Department of Transportation publication entitled Labor Surcharge and
Equipment Rental Rates, which is in effect on the date upon which the work is
accomplished and which is a part of the contract, regardless of ownership and rental or
other agreement, if such may exist, for use of such equipment entered into by the
Contractor, except that for those pieces of equipment with a rental rate of $10.00 per hour
or less as listed in the Labor Surcharge and Equipment Rental Rates publication and
which are rented from a local equipment agency, other than Contractor owned, the
Contractor will be paid at the hourly rate shown on the rental agency invoice or
agreement for the time used on force account work as provided in Section 9-1.03A(3a),
"Equipment on the Work." If a minimum equipment rental amount is required by the
local equipment rental agency, the actual amount charged will be paid to the Contractor.

If it is deemed necessary by the Engineer to use equipment not listed in said publication,
a suitable rental rate for such equipment will be established by the Engineer. The
Contractor may furnish any cost data which might assist the Engineer in the
establishment of such rental rate. If the rental rate established by the Engineer is $10.00
per hour or less, the provisions above concerning rental of equipment from a local
equipment agency shall apply.

The seventh paragraph in said Section 9-1.03A(3) is amended to read:
Individual pieces of equipment or tools not listed in said publication and having a
replacement value of $500 or less, whether or not consumed by use, shall be considered

to be small tools and no payment will be made therefor.

Section 9-1.03A(3), "Equipment Rental" of the Standard Specifications is amended by adding
Section 9-1.03A(3d), "Dump Truck Rental" as follows:

The provisions of Section 9-1.03A(3c), "Owner-Operated Eqmpmen shall not apply to
dump truck rentals.
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9-1.03A(3d) Dump Truck Rental - Dump truck rental shall conform to the provisions of
Sections 9-1.03A(3), "Equipment Rental", 9-1.03A(32), "Equipment on the Work" and
9-1.03A(3b)," Equipment not on the Work" except as follows:

Fully maintained and operated rental dump trucks used in the performance of extra
work paid for on a force account basis will be paid for at the same houtly rate paid by
the Contractor for use of fully maintained and operated rental dump trucks in
performing contract item work.

In the absence of contract item work requiring dump truck rental, the Engineer will
establish an hourly rental rate to be paid. The Contractor shall provide the Engineer
with complete information on the hourly rental rates available for rental of fully
maintained and operated dump trucks. :

The provisions in Section 9-1.03A(1), "Labor" shall not apply to operators of rented
dump trucks:’ :

The rental rates listed for dump trucks in the Department of Transportaticn
publication entitled Labor Surcharge And Equipment Rental Rates shall not apply.

To the total of the rental costs for fully maintained and operated dump trucks there

will be added a markup of 15%. No other markups will be made by reason of
performance of the work by a subcontractor or for labor.

16. Change Orders — Detail Drawings and Instructions

Reference is made to 4-1.03 and 4-1.03A of the Standard Specifications regarding change
orders. Wherever in these subsections the word “Engineer” appears, replace with “County”.

Each approved change order shall be considered as an amendment to the Contract
Documents and will not be considered approved until executed by the Board of Supervisors,
except when Director of TLMA can approve certain change orders, without the necessity of
approval by the Board, as provided in a Resolution of the Board adopted January 11, 2011,
Resolution 2011-015.

The above does not limit the ability of Director of TLMA to issue further detail drawings,
explanations, and instructions which are customarily given by an Engineer during the course
of similar work. Director of TLMA will furnish Contractor, in reasonable promptness, with
further detailed explanations, instructions and drawings as may be necessary for the proper
execution of the work, and Contractor shall conform to same provided they are consistent
with the intent of the Contract Documents. In giving such additional instructions,
explanations and drawings Director of TLMA has authority to make minor changes in the
work which do not involve extra cost and are not inconsistent with the Contract Documents.
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Contractor's acting on such instructions, explanations and drawings of Director of TLMA
means that Contractor agrees that such explanations, instructions and drawings are within the
scope of the work in accordance with the intent of the Contract Documents and do not
constitute a basis for modification of the Contract Documents as to price or time.

Final Payment

Within thirty (30) days after the completion of the work and its acceptance by the Board of
Supervisors, Director of TLMA will make a proposed final estimate in writing of the
quantities of work done under the contract and the value of such work and will submit such
estimate to Contractor. Within thirty (30) days thereafter Contractor shall submit to Director
of TLMA his written approval of said proposed final estimate or a written statement of all
claims which he has for additional compensation claimed to be due under the contract.

On Contractor's approval or if he files no claims within said period of thirty (30) days,
Director of TLMA will issue a final written estimate as submitted to Contractor and County
shall pay the entire sum:so found to be due after deducting there from all previous payments
and all amounts to be kept and all amounts to be retained under the provisions of the contract.

If Contractor files claim(s) within said period of thirty (30) days, Director of TLMA will
issue as a semi-final estimate the proposed estimate submitted to Contractor and the County
will within thirty (30) days pay the sum found due thereon after deducting all prior payments.
and all amounts to be kept and retained under the provisions of the contract, Director of
TLMA shall then consider and investigate Contractor's claims and shall make such revisions
in the said estimate as he may find to be due, and shall then make and issue his final written
estimate. County will pay the amount so found due after deducting all previous payments
and amount to be retained under the contract.

All prior or partial estimates and payments shall be subjected to correction in the final
estimate and payment.

The final estimate shall be conclusive and binding against both parties to the contract on all
questions relating to the performance of the contract and the amount of work done there
under and compensation therefore, except in the case of gross error. Acceptance of final
payment constitutes a release of County by Contractor of all claims relating to the work.

Assignment of Claims

In submitting a bid on this public works project, or any subcontractor agreeing to supply
goods, services, or materials, and entering a contract pursuant thereto, the Contractor and/or
subcontractor do offer and agree to assign to the Owner all rights, title, and interest in and to
all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or
under the Cartwright Act (Chapter 2 (commencing with §16700) of Part 2 of Division 7 of
the Business and Professions Code), arising from purchases of goods, services, or materials
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pursuant to the public works contract or the subcontract. This assignment shall be made and
become effective at the time the awarding body tenders final payment to the Contractor,
without further acknowledgement by the parties.

Arbitrations

Section 9-1.10, "Arbitration” of the Standard Specifications is deleted.

Claims Resolution

In accordance with Public Contract Code §20104 through §20104.8 and other applicable law,
public works claims of $375,000 or less, which arise between the Contractor and the Owner
shall be resolved following the statutory procedure, unless the Owner has elected to resolve
the dispute pursuant to Public Contract Code SS 10240 et seq.

A. All claims shall be submitted in writing and accompanied by substantiating
documentation. Claims must be filed on or before the date of final payment unless other
notice requirements are provided in the contract. “Claim” means a separate demand by
the claimant for (1) a time extension, (2) payment of money or damages arising from
work done by or on behalf of the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled, or (3) an amount the
payment of which is disputed by the Owner.

1. Claims Under or equal to $50,000

The Owner shall respond in writing to the claim within 45 days of receipt of the
claim, or, the Owner may request, in writing, within 30 days of receipt of the claim,
any additional documentation supporting the claim or relating to defenses of claims
the Owner may have. If additional information is needed thereafter, it shall be
provided upon mutual agreement of the Owner and the claimant. The Owner's
written response shall be submitted 15 days after receiving the additional
documentation, or within the same period of time taken by the claimant to produce
the additional information, whichever is greater.

2. Claims over $50,000 but less than or equal to $375,000

The Owner shall respond in writing within 60 days of receipt, or, may request in
writing within 30 days of receipt of the claim, any additional documents supporting
the claim or relating to defenses of claims the Owner may have against the claimant.
If additional information is needed thereafter, it shall be provided pursuant to mutual
agreement between the Owner and the claimant. The Owner's response shall be
submitted within 30 days after receipt of the further documents, or within the same
period of time taken by the claimant to produce the additional information or
documents, whichever is greater.
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B. If the claimant disputes the Owner's response, or if the Owner fails to respond within the
statutory time period, the claimant may so notify the Owner within 15 days of the receipt
of the response or the failure to respond, and demand an informal conference to meet and
confer for settlement. Upon such demand, the Owner shall schedule a meeting and
confer conference within 30 days.

C. If following the meet and confer conference, the claim or any portion thereof remains in
dispute, the claimant may file a claim pursuant to Government Code SS 900 et seq. and
Government Code SS 910 et seq. For purposes of those provisions, the time within
which a claim must be filed shall be tolled from the time the claimant submits the written
claim until the time the claim is denied, including any time utilized for the meet and
confer conference.

D. If a civil action is filed to resolve any claim, the provisions of Public Contract Code SS
20104.4 shall be followed, providing for non-binding mediation and judicial arbitration.

21. Brand or Trade Name — Substitute of Equals

Reference is made to §3400 of the Public Contracts Code, which is by this reference
incorporated herein with like effect as if here set forth in full.

If a potential Bidder believes he knows of an equal to a specified brand or trade name which
is not mentioned in the Contract Documents, then such potential bidder may so advise
Director of TLMA of such fact, giving all relevant information. If appropriate, an addendum
will be issued as to the alleged equal provided that such issuance may be accomplished at
least 5 business days before the time fixed for opening bids.

Unless the subject article or product is expressly designated for matching others in use in a
particular public improvement either completed or in the course of completion, any bidder
may, as part of its bid proposal, include a request for substitution of an item equal to any
specified by brand or trade name.

Within 35 calendar days after award of the contract, Contractor may submit to Director of
TLMA data substantiating such a request, and the difference, if any, in cost. Director of
TLMA shall promptly investigate the request and make a recommendation to County as to
equality. The governing body of County shall promptly determine whether the substitute is
equal in every respect to the item specified, and approve or deny the request accordingly, and
shall notify Director of TLMA of the determination made, who shall advise Contractor in
writing of the decision. Unless the request is granted, substitution will not be permitted.

Nothing herein shall authorize a change in the contract price or prevent the use of change
orders in the manner provided elsewhere in the Contract Documents.
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22. Site Inspection — Effect of Other Improvements Shown and Contractor Procedure

Elsewhere in the Contract Documents reference may be made graphically, descriptively, or
both, to the existence or possible existence of other improvements affecting the site and the
prosecution of the work such as surface and subsurface utilities, drainage ditches and
courses, buildings, fencing, retaining walls, roadways, curbs, trees, shrubs, and similar
matters. Such matters are included to be used by Contractor to the extent he deems '
appropriate. However, it is expressly understood and agreed:

A. Showing or describing such items does not mean that it is an exhaustive and complete
presentation and that as to matters shown or described that they necessarily exist.

B. All graphic presentations are schematic only unless the contrary is clearly set out
elsewhere as to a particular matter.

C. Whenever in the plans survey markers are shown, boundaries of the site are shown or
contour lines are shown, Contractor may assume that such matters are shown in
accordance with acceptable standards.

All improvements of the nature described above, whether elsewhere shown or described
or not, shall, unless the contrary is elsewhere specifically directed, remain in place,
undisturbed and suitably protected during the course of the work.

Whenever, during the course of the work, a subsurface improvement is discovered, which
Contractor believes is unknown to County, he shall immediately inform Director of
TLMA. Except as elsewhere provided, whenever in the course of the work it becomes
apparent that the work cannot proceed without the destruction or relocation of any
improvement, whether shown or described or not, Contractor shall immediately cease
work affecting such improvements, notify Director of TLMA as to such circumstance,
and await instructions as to how to proceed.

D. The Contractor shall be required to cooperate fully with all utility forces or forces of
other public agencies engaged in relocation, lowering, altering or otherwise rearranging
any facilities interfering with the progress of work or installing any facilities thereon.

The Contractor will also be required to cooperate fully with any County or State forces
working on or near the project, or requiring access to the work in the performance of their
duties.

23. Public Safety

The Contractor shall provide for the safety of traffic and the public in conformance with the
provisions in Section 7-1.09, "Public Safety" of the Standard Specifications and these Special
Provisions.
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The Contractor shall install temporary railing (Type K) between a lane open to public traffic
and an excavation, obstacle or storage area when the following conditions exist:

A. Excavations
The near edge of the excavation is 12 feet or less from the edge of the lane, except:

1. Excavations covered with sheet steel or concrete covers of adequate thickness
to prevent accidental entry by traffic or the public.

2. Excavations less than 1 foot deep.

3. Trenches less than 1 foot wide for irrigation pipe or electrical conduit, or
excavations less than 1 foot in diameter.

4. Excavations parallel to the lane for the purpose of pavement widening or
reconstruction.

5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical:
horizontal).

6. Excavations protected by existing barrier or railing.

B. Temporarily Unprotected Permanent Obstacles
The work includes the installation of a fixed obstacle together with a protective
system, such as a sign structure together with protective railing, and the Contractor
elects to install the obstacle prior to installing the protective system; or the
Contractor, for the Contractor's convenience and with permission of the Engineer,
removes a portion of an existing protective railing at an obstacle and does not replace
such railing complete in place during the same day.

C. Storage Areas
Material or equipment is stored within 12 feet of the lane and the storage is not
otherwise prohibited by the provisions of the Standard Specifications and these
Special Provisions.

The approach end of temporary railing (Type K) installed in conformance with the provisions
in this Special Provision section "Public Safety" and in Section 7-1.09, "Public Safety" of the
Standard Specifications, shall be offset a minimum of 15 feet from the edge of the traffic lane
open to public traffic. The temporary railing shall be installed on a skew toward the edge of
the traffic lane of not more than 1 foot transversely to 10 feet longitudinally with respect to
the edge of the traffic lane. If the 15 feet minimum offset cannot be achieved, the temporary
railing shall be installed on the 10 to 1 skew to obtain the maximum available offset between
the approach end of the railing and the edge of the traffic lane, and an array of temporary
crash cushion modules shall be installed at the approach end of the temporary railing.

Temporary railing (Type K) shall conform to the provisions in Section 12-3.08, "Temporary
Railing (Type K)" of the Standard Specifications. Temporary railing (Type K), conforming
to the details shown on 1999 Standard Plan T3, may be used. Temporary railing (Type K)
fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30 may be
used, provided the fabrication date is printed on the required Certificate of Compliance.
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Temporary crash cushion modules shall conform to the provisions in "Temporary Crash
Cushion Module" of these Special Provisions, if applicable.

Except for installing, maintaining and removing traffic control devices, whenever work is
performed or equipment is operated in the following work areas, the Contractor shall close
the adjacent traffic lane unless otherwise provided in the Standard Specifications and these
Special Provisions:

Approach Speed of Public Traffic
Posted Limit Work Areas
Over 45 Miles Per Hour Within 6 feet of a traffic lane but not on a-
traffic lane :
35 to 45 Miles Per Hour Within 3 feet of a traffic lane butnoton a
‘ traffic lane

The lane closure provisions of this Section shall not apply if the work area is protected by
permanent or temporary railing or barrier.

When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the
line of cones or delineators shall be considered to be the edge of the traffic lane, however, the
Contractor shall not reduce the width of an existing lane to less than 10 feet without written
approval from the Engineer.

When work is not in progress on a trench or other excavation that required closure of an
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be
placed off of and adjacent to the edge of the traveled way. The spacing of the cones or
delineators shall be not more than the spacing used for the lane closure.

Suspended. loads or equipment shall not be moved nor positioned over public traffic or

-pedestrians.

Payment

Full compensation for conforming to the provisions in this Section, Public Safety, including
furnishing and installing temporary railing (Type K) and temporary crash cushion modules,
shall be considered as included in the contract prices paid for the various items of work
involved and no additional compensation will be allowed therefor.

Extra Work

Section 4-1.03D, "Extra Work" of the Standard Specifications is amended by adding the
following between the second and third paragraphs:
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If, in the opinion of the Engineer, such work cannot reasonably be performed concurrently
with other items of work, and if a controlling item of work is delayed thereby, an adjustment
of contract time of completion will be made.

Sounds Control Requirements

Sound control shall conform to the provisions in Section 7-1.01I, "Sound Control
Requirements” of the Standard Specifications and these Special Provisions.

The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00
a.m., shall not exceed 86 dba at a distance of 50 feet. This requirement in no way relieves
the Contractor from responsibility for complying with local ordinances regulating noise level.

Said noise level requirement shall apply to all equipment on the job or related to the job,
including but not limited to trucks, transit mixers or transient equipment that may or may not
be owned by the Contractor. The use of loud sound signals must be avoided in favor of light
warnings except those required by safety laws for the protection of personnel.

Payment

Full compensatibn for conforming to the requirements of this Section, Sound Control
Requirements, shall be considered as included in the prices paid for the various contract
items of work involved and no additional compensation will be allowed therefor.

26. Use, Care and Protection of Premises

At his expense Contractor shall:
A. Take every precaution against injuries to persons or damage to property.
B. Comply with regulations governing the use of the property.

C. Store and suitably protect his apparatus, equipment, materials and supplies in an
orderly fashion on site.

D. Place on the work only such loads as are consistent with the safety of the work.

E. Effect all cutting, fitting, or patching of his work required to make it conform to the
Plans and Specifications and interrelate with other improvements or except with the
consent of Director of TLMA, cut or otherwise alter existing improvements.

F. Protect and preserve established bench marks and monuments, make no changes in
the location of such without the prior written approval of County, replace and relocate
any of them which may be lost or destroyed, or which require shifting because of
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necessary changes in grades or locations. All replacement and relocation work shall
be accomplished only after approval of County and under the direct supervision and
instruction of Director of TLMA.

G. Before final payment remove all surplus materials, false work, temporary structures,
' debris, and similar matter resulting from his operations from the site and to put the
site in an orderly condition.

H. Construct, operate and maintain all passageways, guard fences, lights, barricades and
other facilities required for protection by State or municipal laws and regulations and
local conditions during the course of the work.

I. Guard County's property from injury or loss.

J. Take all reasonable precautions for dust and noise control and generally conduct
operations so as not to constitute a nuisance.

K. The Contractor shall be responsible for the protection of existing signs, fences,
concrete curb and gutter and other highway facilities which may be encountered in
the roadway. The replacement or repair of any facilities which the County deems
necessary as a result of the Contractor's operations shall be done by the Contractor at
his own expense and to the satisfaction of the County Transportation Department.

Payment

Full compensation for conforming to the requirements of this Section, Use, Care and
Protection of Premises, shall be considered as included in the prices paid for the various
contract items of work involved and no additional compensation will be allowed therefor.

Obstructions

Attention is directed to Sections 8-1.10, “Utility and Non-Highway Facilities” and 15,
“Existing Highway Facilities” of the Standard Specifications and these Special Provisions.

In the event that the utility facilities mentioned within the referenced Standard Specifications
and/or Special Provisions are not removed or relocated by the times specified and, if in the
opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason
of the utility facilities not being removed or relocated by said times, the County will
compensate the Contractor for such delays to the extent provided in Section 8-1.09, “Right of
Way Delays” of the Standard Specifications, except as provided in Section 8-1.10, “Utility
and Non-Highway Facilities” of the Standard Specifications.
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Removal of Asbestos and Hazardous Substances

When the presence of asbestos or hazardous substances are not shown on the plans or
indicated in the specifications and the Contractor encounters materials which the Contractor
reasonably believes to be asbestos or a hazardous substance as defined in Section 25914.1 of
the Health and Safety Code, and the asbestos or hazardous substance has not been rendered
harmless, the Contractor may continue work in unaffected areas reasonably believed to be
safe. The Contractor shall immediately cease work in the affected area and report the
condition to the Engineer in writing.

In conformance with §25914.1 of the Health and Safety Code, removal of asbestos or
hazardous substances including exploratory work to identify and determine the extent of the
asbestos or hazardous substance will be performed by separate contract.

If delay of work in the area delays the current controlling operation, the delay will be
considered a right of way delay and the Contractor will be compensated for the delay in
conformance with the provisions in Section 8-1.09, "Right of Way Delays" of the Standard
Specifications. .

Documents of Contractor

Upon demand, Contractor shall make available to County all documents in its possession
relevant to the work accomplished or to be accomplished or any demand or claim of
Contractor as to County. This includes copies of documents sent by Contractor or others in
its possession. Contractor shall further make available to County conformed copies of all
documents submitted to the sureties who executed the Bid Bond, Performance Bond, or
Payment Bond for the purpose of obtaining the sureties' signature, including any guarantee or
indemnification made to such surety by others for such purpose. Contractor shall maintain in
his possession all documents relative to the work for three years after Notice of Completion.

Responsibility of Contractor to Act in an Emergency

In case of an emergency which threatens loss or injury to property or life, Contractor shall act
without previous instructions as the situation may warrant. Contractor shall notify Director
of TLMA immediately thereafter. Any compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County via Director of TLMA.

Final Inspection — Notice of Completion

When the work is ready for final inspection, County shall cause the work to be inspected and
subjected to such tests as seem to it to be required for the purpose of determining if the work
is complete in every respect.
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At a meeting of the governing body of County held within ten (10) days after final
inspection, the governing body shall consider the facts developed at the inspection. If it is
found that the work is apparently complete in every respect, County will accept the work and
a Notice of Completion will be recorded.

As between the parties, the recordation of the Notice of Completion, unless recorded because

of a cessation of labor, means only that the time for final payment and the commencement of
the guarantee period commences to run.

Dust Abatement

Dust control shall conform to Section 10, “Dust Control”, Section 7-1.01F, “Air Pollution
Control”, Section 17, “Watering”, and Section 18, “Dust Palliative” of the Standard
Specifications, Rules no. 401, 402, 403 and 403.1 of the South Coast Air Quality
Management District :(AQMD), Riverside County Code, Chapter 8.52, “Fugitive Dust
Reduction Program For Coachella Valley” (if project location is within the Coachella
Valley), all other applicable Federal and State laws, and the requirements set forth herein.

The Contractor is cautioned that failure to control fugitive dust may result in fines being
levied by the South Coast Air Quality Management District to both the Contractor and the
County, as Owner. The Contractor shall be fully responsible for payment of all fines
pertaining to air pollution control violations, resulting from Contractor’s operations related to
the construction contract, which may be levied against both the Contractor and the County by
the AQMD or other regulatory agencies. The Contractor’s attention is directed to Section 7-
1.01, “Laws to be Observed” of the Standard Specifications. The cost of all fines levied
against the County will be deducted from any moneys due or which may become due to the
Contractor, unless other payment arrangements are made by the Contractor.

Dust control of all of the Contractor’s operations is required 24 hours per day, 7 days a week
for the duration of the contract, and until the disturbed soil is permanently stabilized. The
Contractor shall take every precaution to prevent emissions of fugitive dust from the project
site, from locations of stockpiled materials, from unpaved driving surfaces, from haul
vehicles, from inactive construction areas, and from all other operations of the Contractor.
The Contractor shall plan for and carry out proper and efficient measures to prevent their
operations from producing dust in amounts damaging to property or which constitute a public
nuisance, or which cause harm to persons living or working in the vicinity of the work.
Particular concern of emissions is PM10 particles. PM10 particles are fine particulate matter
of 10 microns or less which are associated with sickness and death from respiratory disease.

The Contractor shall furnish and post dust mitigation signs, which shall be, at a minimum, in
accordance with the “AQMD Recommendations”, attached hereto (See Appendix).
Additional copies are available upon request from the Engineer. The sign shall include the
Contractor’s phone number which shall be maintained on a 24 hour basis. The sign message,
size and design, including any deviations from the signage recommendations, shall be
approved by the Engineer prior to fabrication.
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The Contractor shall respond to complaints by mobilizing equipment and personnel at the
construction site within 2 hours of each complaint to control fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to all contracts within the
Coachella Valley Area of Riverside County. That AQMD Rule requires the Contractor to
take specified dust control actions when prevailing wind speeds exceed 25 miles per hour. -
Wind forecasts, AQMD Rules and other related information are provided by AQMD at 1-
800-CUT-SMOG and at www.aqmd.gov.

Any days on which the Contractor is prevented from working, due to the requirements of
AQMD Rules, will be considered as non-working days, in accordance w1th Section 8-1.06,
“Time of Completion” of the Standard Specifications.

The Contractor shall utilize the “Best Available Control Measures” of controlling fugitive
dust, as prepared by the AQMD. For projects within the Coachella Valley, the “Reasonably
Available Control Measures” may be employed, if effective within the context of the AQMD
rules. However, if fugitive dust crosses the project boundary, more effective control
measures, including the “Best Available Control Measures” shall be implemented.

A site-specific fugitive dust control plan shall be submitted to the Engineer for review and
approval at least 10 days prior to the start of construction. Additionally, for projects outside
of the Coachella Valley which meet the criteria for AQMD plan approval, the Contractor
shall submit the dust control plan to AQMD for approval. AQMD plan submittal criteria is
defined in AQMD Rule 403 as being for projects that will have disturbed surface area in
excess of 100 acres, or for projects with a scope of work which requires the movement of
more than 10,000 cubic yards of soil on each of any three working days.

A sample plan and other pertinent information is attached, and additional copies are available
from the Engineer upon request. The fugitive dust control plan shall include the “Reasonably
Available Control Measures” and “Best Available Control Measures™ of controlling fugitive
dust, as may be appropriate and necessary, including but not limited to watering, application
of chemical dust suppressants, wind fencing, covering of haul vehicles, haul vehicle bed-
liners, covering or chemically stabilizing stored materials, phased grading, planting of
vegetation, the use of a 24 hour environmental observer, and track-out controls at locations
where unpaved construction accesses intersect with paved roads. The use of chemical
stabilizers, which are approved by all environmental regulatory agencies, and the use of
reclaimed water is encouraged. If water is intended as a primary dust control tool, the dust
control plan shall provide for at least one 2,000 gallon water truck for every 4 acres of
disturbed soil, unless otherwise approved by the Engineer.

If the Construction Engineer determines that the project scope and the forecasted weather
conditions are such that the Contractor’s work is unlikely to be a source of dust emissions,
the Construction Engineer has the authority to waive the requirements for submittal of a dust
control plan and for placement of the dust control signs described herein. However, the
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Contractors responsibilities for the control of fugitive dust and the other requirements of this
Section may not be waived.

A completion notice will not be filed, and the final payment will not be made to the
Contractor until the areas of disturbed soil on the construction site, including. roadway
shoulders, are suitably stabilized for long term control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust Control Program
training session, and furnish evidence of attendance to the Engineer. Attendance at
AQMD training seminars can be scheduled through AQMD at 1-866-861-DUST (1-866-861-
3878) or by email to dustcontrol@agmd.gov. Current AQMD certification of previous
attendance will be accepted.

At that training session, the successful Contractor will be furnished with the AQMD prepared
Rule 403 and Rule 403.1 implementation handbooks, which include the “Best Available
Control Measures” and “Reasonably Available Control Measures”, and other associated
information, including a listing of suggested dust control related devices, materials and
chemicals.

The signature of the Contractor on the Bid constitutes acknowledgement by the Contractor of
the dust control requirements established by taw and described herein, and the enforceability
of those requirements.

Payment

When the contract includes a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid at the lump sum price for Dust
Abatement, and no additional compensation will be allowed therefor.

When the contract does not include a bid item for Dust Abatement, full compensation for
conformance with these dust abatement requirements, including labor, equipment, materials,
-developing water supply and incidentals, shall be considered as included in the various items
of work, and no additional compensation will be allowed therefor.
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‘Avenida Florencita Sidewalk Project
Between Camino Aventura and Camino Campanero
Project No. C3-0050

In the Southeast Desert Hot Springs Community

SPECIAL PROVISIONS

DESCRIPTION:

In general, this project consists of constructing concrete sidewalk along the east side of Avenida
Florencita between Camino Aventura and Camino Campanero in the Southeast Desert Hot Springs
Community of the Coachella Valley. The work includes constructing concrete driveways,
spandrel, curb, curb transitions, and curb ramps; remove and replace mailboxes, remove trees,
relocating existing fence/gates and other work as may be required.

Traffic improvements include signing, and other work as may be required.

SPECIFICATIONS AND PLANS:

This project shall conform to the requirements of the May 2006 edition of the Standard
Specifications and Standard Plans as issued by the State of California Department of
Transportation.

Amendments to May 2006 Standard Specifications, updated June 20, 2012, are incorporated
herein and can be found on the County of Riverside website during the Bid Period.

http://www.rctlma.org/trans/con_bid_advertisements.html

LIQUIDATED DAMAGES:

The Contractor shall diligently prosecute the work to completion before the expiration of 40
working days from the date stated in the "Notice to Proceed". The Contractor shall pay to the
County of Riverside the sum of $5,000.00 per day, for each and every calendar days delay in
finishing the work in excess of the number of working days prescribed above.

PARTIAL PAYMENT RESTRICTIONS:

Attention is direct to Section 9 1.06, “Partial Pavements,” and 9 1.07, “Payment After
Acceptance,” of the Stand Specifications and these special provisions.

For the purpose of making partial payments pursuant to Section 9-1.06, “Partial Payments” of the
Standard Specifications, the amount set forth for all Lump Sum items of work, shall be deemed to
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be maximum total value of said contract item of work which will be recognized for progress
payment purposes:

A. Develop Water Supply $2,000
B. Clearing and Grubbing $8,000

After acceptance of the contract pursuant to Section 7-1.17, “Acceptance of Contract” of the
Standard Specifications, the amount, if any, payable for a contract item of work in excess of the
maximum value for progress payment purposes herein above listed for said item, will be included
for payment in the first estimate made after acceptance of the contract.

PROJECT APPEARANCE:
The Contractor shall maintain a neat appearance to the work.

In areas visible to the public, the following shall applay:
A. When practicable, broken concrete and debris developed during clearlng and grubbing
shall be disposed of concurrently with its rémoval. If stockpiling is necessary, the material
shall be removed or disposed of weekly.

B. Trash bins shall be furnished for debris from structure construction. Debris shall be placed
in trash bins daily. Forms or falsework that are to be re-used shall be staked neatly
concurrently with their removal. Forms and falsework that are not to be re-used shall be
disposed of concurrently with their removal.

Full compensation for conforming to the provisions in this section, not otherwise provided for,
shall be considered as included in prices paid for the various contract items of work involved and
no additional compensation will be allowed therefor.

GRAFFITI REMOVAL AND CLEANING:

The Contractor shall remove existing graffiti within the project limits and any new graffiti
produced during the construction period of the project.

Contractor shall submit a method of graffiti removal plan to the Engineer for approval. Sand
blasting will not be allowed. Methods may include but not limited to power washing, solvent
washing, and painting over graffiti, as appropriate for the surface to be cleaned.

All graffiti shall be completely removed or obliterated and the area feathered out to hide any
imperfections.

Graffiti shall be removed from, but not limited to, the surfaces listed as follows: bricks, cinder
blocks, concrete sidewalks, pavement, bridge under passes, overhead structures, drainage
channels, roadside signs, temporary construction signs, barricades, k-railing, traffic control
devices, and all types of poles, and other objects within the project limits as directed by the
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Engineer. Painting of k-railing for the purposes of grafﬁti removal shall not be considered as
repainting as outlined in paragraph one of Section 12-3.08 and shall not be paid for as extra work.

Graffiti to be removed may include, but shall not be limited to: paint, signs, wood, metal, plastic,
decals, gum, markers, crayons, ropes, chains, strings, wires, and tapes of any kind on an as needed
basis.

All painting over graffiti must be done with exact color matches, so as not to show any blocking or
shadowing of colors. Painting over graffiti is the preferred option on previously painted surfaces,
and where solvents are unsuccessful at removing graffiti. Painting services shall be done on an as
needed basis on the following types of surfaces, but not limited to: walls, hardscapes, poles,
fences, bollards, railings, and buildings. ‘

Paint shall be exact color match. Paint types may include oil base, water base and enamels as
approved by the Engineer. Graffiti cover-up by paint will be allowed with appropriate type of
paint at locations where graffiti cannot be removed only upon direction by the Engineer. All paint
applications shall adhere to the manufacture’s recommendations. All material and solutions shall -
be safe and biodegradable and approved by the Engineer. -

Regional Water Quality Control Board (RWQCB) and Air Quality Management District (AQMD) .
regulations, as well as all NPDES required best management practices shall be complied with and
followed.

The Contractor shall so conduct his operation as to cause the least possible obstruction and
inconvenience to public traffic. The Contractor shall provide, erect and maintain barricades,
lights, danger signals, and warning signs as deemed appropriate by the Engineer.

When necessary, the Contractor shall provide and erect safe and adequate scaffolding and
equipment, barriers, and masking, required for the proper execution of the work. All scaffolding
shall be properly braced and erected to insure the safety of the workmen and meet all appropriate
OSHA regulations.

The Contractor shall respond and provide manpower for any urgent graffiti removal and cleaning
notifications within two (2) working days.

Method of Payment:

Full compensation for conformance with these Graffiti Removal and Cleaning requirements,
including labor, equipment, materials, necessary traffic control, and incidentals, shall be paid at the
lump sum price for Traffic Control System, and no additional compensation will be allowed
therefor. '

DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Excess earth excavation, pavement grindings and other excess materials resulting from
construction operations shall be disposed of by the Contractor outside of the highway right of way,
as provided in Section 7-1.13 of the Standard Specifications.
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The second paragraph of Section 7-1.13 of the Standard Specifications is modified to read as
follows:

When any material is to be disposed of outside the highway right of way, and the County of
Riverside has not made arrangements for the disposal of such material, the Contractor shall first
obtain written authorization from the property owner on whose property the disposal is to be
made, and obtain all required permits from the jurisdictional agency(s) for said work, and he
shall file with the Engineer said authorization or a certified copy thereof together with a written
release from the property owner absolving the County of Riverside from any and all
responsibility in connection with the disposal of material on said property. If the disposal of
materials is to be made at an established disposal facility that is available for public use, the
Contractor shall retain all authorizations and receipts from said disposal facility and shall
provide copies to the Engineer upon request.

RECORD DRAWINGS:

The Contractor shall keep one clean set of bond originals to note any changes which take place
during construction. These changes to the original plans and/or specifications shall be noted at the
appropriate locations with the appropriate changes indicated in red pencil or ink. The Contractor
shall note in large letters “RECORD DRAWINGS” on the Title Sheet of the plans. The job will
not be finalized by the Engineer until these record drawings have been completed to the
satisfaction of the Engineer. The changes shall be noted on the plans as the changes occur. The
record drawings shall be submitted to the Resident Engineer, and become the property of the
County at conclusion of the project.

Full compensation for maintaining and compiling the record drawings shall be considered to be
included in other items of work and no additional compensation will be allowed therefor.

SURVEY STAKING:

County surveyors will establish external primary survey control marks and/or monuments to be
used throughout the construction period. These control marks are to be protected by the contractor
and will be used to set construction stakes. The control marks will also be used to make
verification surveys at various stages of work.

Survey stakes and marks are set per the County’s Survey Manual.

Contractor must submit a written request for County furnished construction staking before or once
area to receive staking is ready for the installation of the construction stakes. The County will
provide Contractor with a survey request form. Survey staking requests must be received from the
Contractor a minimum of 2 business days prior to the installation of the requested construction
staking. The County shall receive survey request from the contractor on normal business days,
Monday through Thursday, 7:00 A.M. to 4:00 P.M. Requests received after 4:00 PM or on any
day not previously noted, shall be considered as submitted at 7:00 AM the next business day.



A “business day” is defined by County Ordinance 358 (County Holidays, open and closed days,
and hours of operation, etc.) and as revised by Board of Supervisor’s resolution to alter days
and/or hours for which a County office may be open for transaction of business.

Contractor must preserve primary and construction stakes and marks placed by the County. If the
contractor fails to protect and/or destroys the primary and construction stakes and marks, the
County shall replace them at the County’s earliest convenience and deduct the cost of replacement
from monies due the contractor:

CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN:

The Contractor shall furnish and install one (1) Construction Project Funding Identification Signs
(4' X 8"); the sign shall be installed at locations to be determined by the Engineer, within or near
the project limits, in accordance with the relevant requirements of Section 56-2 of the Standard
Specifications and the appropriate details of Standard Plans RS1 through RS4 for two post
installation of sign, and as directed by the Engineer.

A reference exhibit displaying the text and colors of the sign will be provided to the Contractor
prior to construction. The Contractor shall submit a copy of the final sign design for approval by
the resident Engineer prior to fabrication.

The Contractor shall submit to the Engineer the final sign design in the form of an editable picture
file in .eps format — Encapsulated PostScript file.

At the completion of the project, the signs will become property of the County. When directed by
the Engineer, the Contractor shall remove all hardware from the sign. Posts and hardware shall
become the property of the Contractor. The Contractor shall deliver and off-load the sign to the
nearest County yard.

Method of Payment:

Full compensation for furnishing all labor, materials, tools, equipment, incidentals and for doing
all the work including sign installation, transportation, maintenance, removal, delivery, excavation
and backfill as specified in the Standard Specification and these Special Provisions for
Construction Project Funding Identification Sign shall be considered as included in the various
items of work applicable and no additional compensation will be allowed therefor.



COOPERATION:

Attention is directed to Section 7-1.14, “Cooperation” of the Standard Specifications and these
Special Provisions.

The Contractor is hereby advised to cooperate with utility companies (Mission Springs Water
District, and/or others) for adjusting water valves, and other facilities to grade.

The Contractor is advised to cooperate with property owners when working in front of their
property.

Should construction be under way by other forces or by other Contractors within or adjacent to
those limits, the Contractor shall cooperate with all the other Contractors or other forces to the end
in order to avoid any delay or hindrance of work. The right is reserved to perform other or
additional work at or near the site (including material sources) at any time, by the use of other
forces. -

ITEMS OF WORK:

ORDER OF WORK:

Order of work shall conform to the provisions in Section 5-1.05, “Order of Work” of the Standard
Specifications and these Special Provisions.

Attention is directed to “Clearing and Grubbing” of these Special Provisions regarding private
improvements within the project area. The Contractor shall work directly with the property owners
to minimize the disturbance to the private improvements including driveways, fencing walls,
landscaping and decorative features. :

Attention is directed to “Cooperation” of these Special Provisions regarding coordinating with Sun
Line Co. when relocating their bus bench and with property owners when working in their
frontage.

Residential access

Attention is directed to “Public Convenience” of these Special Provisions regarding access to the
residents in the vicinity of the project. For residents directly adjacent to the construction area, the
Contractor shall coordinate with the residents to provide access to the properties.

Public Awareness Program

Attention is directed to “Public Convenience” of these Special Provisions regarding the Public
Awareness Program and responding to communications with the public. The Contractor shall
coordinate with the Resident Engineer on project signage, responding to comments and complaints
from the public and other public awareness requests as needed.




Mail Delivery ‘
Contractor shall notify the local Post Master at least 15 working days in advance of the start of
construction. Contractor shall coordinate with the Post Master the method of mail delivery after
construction begins. If mail delivery will be disrupted, rescheduled or held by the local post
office, Contractor shall notify all affected residences at teast 5 days in advance of the start of
construction, in writing, disclosing any changes in delivery of the mail. The notice to residents
shall be approved by the Engineer in advance of distribution. '

WATER POLLUTION CONTROL (COLORADO RIVER BASIN REGION):

Throughout the term of this contract, the total land disturbance area of the project site is less than
1 acre. The Contractor shall comply with the Area-Wide Municipal Stormwater Permit NPDES
No. CAS617002, hereafter referred to in this section as the “Municipal Permit”, issued by the
California Regional Water Quality Control Board (CRWQCB) — Colorado River Basin Region.
This permit regulates both stormwater and non-stormwater discharges associated with
Contractor’s construction activities. A copy of the Permit may be obtained at the office of the
County of Riverside Transportation Department, 14® Street Transportation Annex, 3525 14" -
Street, Riverside, California. (951) 955-6780, or may be obtained on the internet at:
http://www.swrcb.ca.gov/rwgcb7 :

The Contractor shall comply with the requirements of the Municipal Permit, and all other
applicable federal, state and local laws, ordinances, statues, rules, and regulations concerning
water pollution control.

Contractor’s Water Pollution Control Program (WPCP) shall be prepared by a Qualified SWPPP
Developer in accordance with Section 3, “Preparing a Water Pollution Control Program (WPCP)”,
of the Caltrans Stormwater Pollution Prevention Plan (SWPPP) and Water Pollution Control
Program (WPCP) Preparation Manual (June 2011), which is available as a free download from:
http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm

WATER POLLUTION CONTROL MEASURES

A. Work having the potential to cause water pollution shall not commence until the
Contractor’s WPCP has been reviewed and approved by the Engineer. The Engineer’s
review and approval of the Contractor’s WPCP shall not waive any contractual
requirements and shall not relieve the Contractor from achieving and maintaining
compliance with all federal, state, and local laws, ordinances, statues, rules, and
regulations. A copy of Contractor’s WPCP shall be maintained onsite. When the
WPCP or access to the construction site is requested by a representative of a federal,
state, or local regulatory agency, Contractor shall make the WPCP available and
Contractor shall immediately contact the Engineer. Requests from the public for the
Contractor’s WPCP shall be directed to the Engineer.

B. Contractor’s WPCP shall describe the Contractor’s plan for managing runoff during
each construction phase. Contractor’s WPCP shall describe the Best Management
Practices (BMPs) that will be implemented to control erosion, sediment, tracking,
construction materials, construction wastes, and non-stormwater flows. BMP details
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shall be based upon California Stormwater Quality Association’s (CASQA) 2009
California  Stormwater  Quality BMP  Handbook  Subscription  Portal
(http://www.cabmphandbooks.com) or the Caltrans Construction Site BMP Manual
(http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm).  Contractor’s WPCP
shall describe installation, operation, inspection, maintenance, and monitoring
activities that will be implemented for compliance with the Municipal Permit and all
applicable federal, state, and local laws, ordinances, statutes, rules, and regulations
related to the protection of water quality.

C. The Contractor’s WPCP preparer shall have been trained to prepare WPCPs or SWPPPs
and shall have previous experience with preparing SWPPP or WPCP requirements on a
previous project.

The Contractor shall designate a Water Pollution Control Manager that shall have been
trained to implement WPCP or SWPPP requirements. Contractor's Water Pollution
Control Manager shall:

1. Be responsible for all water pollution control work. ‘
2. Be the Engineer's primary contact for all water pollution control work.
3. Have the authority to mobilize resources (crews, supplies, equipment, etc.) to

make immediate repairs of water pollution control measures or to supplement
water pollution control measures to maintain compliance with all federal, state,
and local laws, ordinances, and regulations related to the protection of water
quality, including the Municipal Permit.

The WPCP shall contain all required and applicable certifications and evidence of
training for the Water Pollution Control Manager, WPCP Developer, and all other
employees working on the project receiving formal training or certification.

D. Water Pollution Control Training: Contractor shall provide water pollution control
training to Contractor's employees and subcontractors prior to their performing work
on the work site. The water pollution control training shall be appropriate to the
employee or subcontractor function and area of responsibility and shall address (as
applicable):

. Erosion Control (water and wind)

Sediment Control

Tracking Control

Materials & Waste Management

Non-Stormwater Discharge Management

Run-on and Run-off Control

NN W N

E. Monitoring and Reporting: Observations and inspections conducted by the Contractor's
- Water Pollution Control Manager shall be documented on the Construction Site
Inspection Checklist included in Contractor's WPCP. A copy of each completed
‘Construction Site Inspection Checklist shall be submitted to the Engineer within 24
hours of conducting the inspection.



General Requirements:

In the event the County incurs any Administrative Civil Liability (fine) imposed by the CRWQCB
— Colorado River Basin Region, the State Water Resources Control Board, or EPA, as a result of
Contractor’s failure to fully implement the provisions of “Stormwater and Non-Stormwater
Pollution Control”, the Engineer, may, in the exercise of his sole judgment and discretion,
withhold from payments otherwise due Contractor a sufficient amount to cover the Administrative
Civil Liability including County staff time, legal counsel, consultant support costs and all other
associated cost.

The Contractor shall be responsible for all costs and for any liability imposed by law as a result of
the Contractor’s failure to comply with the requirements set forth in “Water Pollution Control”,
including but not limited to, compliance with the applicable provisions of the Caltrans Handbooks,
Municipal Permit, Federal, State, and local regulations. For the purpose of this paragraph, costs
and liabilities include, but not limited to, fines, penalties, damages, and costs associated with
defending against enforcement actions whether taken against the County or the Contractor,
- including those levied under the Federal Clean Water Act and the State Porter-Cologne Water
Quality Act.

Within fifteen (15) working days after the award of the contract, the Contractor shall submit two
(2) copies and one pdf. file of the WPCP to the Engineer for review and approval. The Contractor
shall allow ten (10) working days for the Engineer to review the WPCP. If revisions are required
as determined by the Engineer, the Contractor shall revise and resubmit the WPCP within three (3)

working days of receipt of the Engineer’s comments and shall allow ten (10) working days for the
Engineer to review the revisions. The Contractor shall submit four (4) copies of the approved
WPCP and one pdf file to the Engineer prior to notice to proceed. The Contractor must have an
approved WPCP prior to the notice to proceed.

Unless otherwise directed by the Engineer or specified in these Special Provisions, the
Contractor’s responsibility for WPCP implementation shall continue throughout any temporary
suspension of work ordered in accordance with Section 8-1.05, “Temporary Suspension of the
Work”, of the Standard Specifications. The Engineer may withhold progress payments or order the
suspension of construction operations without an extension of the contract time, if the Contractor
fails to comply with the requirements of “Water Pollution Control” as determined by the Engineer.

All BMP repairs shall be implemented by the Contractor within 72 hrs.

Method of Payment:

Payment for Water Pollution Control shall be on a lump sum basis and shall include full
compensation for the work performed, including, developing, preparing, revising, obtaining
approval of, and amending the WPCP, implementing, installing, constructing, operating,
maintaining, and removing and disposing of temporary BMPs, performing the observations,
inspections, sampling, analysis, reporting, and street sweeping, and as specified in the Caltrans
Handbooks, Municipal Permit and these Special Provisions, and as directed by the Engineer.



STREET SWEEPING:
GENERAL

Summary
This work includes street sweeping.

The WPCP shall describe and include the use of street sweeping as a Water Pollution Control

practice for sediment control and tracking control. Street sweeping shall also conform to all
applicable AQMD requirements.

Submittals

At least 5 working days before starting clearing and grubblng, or other activities with the potential
for tracking sedlment or debris, submit:

A. The number of street sweepers that will be used as described in the WPCP.
B. Type of sweeper technology (or technologies).

Quality Control and Assurance
Retain the following records related to street sweeping and submit weekly to Engineer:

A, Tracking Inspection Log
B. Sweeping times and locations.
C. Quantity of sweeping waste disposal.
CONSTRUCTION

Street Sweepers

Sweepers must use one of these technologies:

A. Mechanical sweeper followed by a vacuum-assisted sweeper.
B. Vacuum-assisted dry (waterless) sweeper.
C. Regenerative-air sweeper.

or

D. Sweeping by hand is acceptable in lieu of A, B, and C above.

- Operation
Street sweeping shall be conducted at:

A. Paved roads at job site entrance and exit locations.
B. Paved areas within the job site that flow to storm drains or water bodies.

Street sweeping shall be conducted, and sweeper(s) shall be available to operate at all times, for
the following:

A. During clearing and grubbing activities.
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During earthwork activities.

During trenching activities.

During roadway structural section activities.

When vehicles are entering and leaving the job site.
After soil disturbing activities.

After observing offsite tracking of material.

GQHEmUQw

Contractor’s Water Pollution Control Manager shall inspect adjacent paved areas at job site
entrances and exits and paved roadways within the job site on a minimum daily basis, and more
frequently when activities that require street sweeping are being performed. Contractor’s Water
Pollution Control Manager shall maintain a “Tracking Inspection Log.” Street sweeping shall be
conducted:

A. Within 1 hour, if sediment or debris is observed on paved areas or paved roadways.

At least one sweeper, in good working order, must be on the job site at all times when sweeping
work may be required.

Perform street sweeping to minimize dust. If dust generation is excessive or sediment pickup is .
ineffective, water may be used but shall be contained, collected (e.g. vacuum), and properly
disposed.

Material collected during street sweeping must be removed and disposed of under Section 7-1.13,
"Disposal of Material Outside the Highway Right of Way" of the Standard Specifications.

Method of Payment:

Full compensation to conform with the requirements of this section shall be considered as
included in the contract lump sum price paid for Water Pollution Control including furnishing all
labor, materials, tools, equipment, and incidentals and for doing all the work involved in street
sweeping, including disposal of collected material, as shown on the plans, as specified in the
Standard Specifications, these Special Provisions, and as directed by the Englneer Therefore, no
additional compensation will be allowed for street sweeping.
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TRAFFIC CONTROL SYSTEM/ PUBLIC CONVENIENCE/ PUBLIC SAFETY:

Contractor shall prepare construction staging and traffic control plans for review and approval by
the Transportation Department.

Proposed plans shall be submitted by the Contractor for review and approval by the Transportation
Department at least two weeks prior to the start of comstruction. The construction staging and
traffic control plans shall be prepared, signed and stamped by a Civil Engineer or Traffic Engineer
who is registered as such in the State of California, unless otherwise specifically allowed by the
Engineer. The Contractor shall revise and implement the plans as directed by the Construction
Engineer. Construction shall not begin until the Engineer provides Contractor with County
approval of the plans.

Construction staging and traffic control plans shall be in accordance with the appropriate standards
and specifications for construction staging, detour roads, traffic control, including the State of
California Highway Design Manual, the manual on Uniform Traffic Control Devices 2012
Edition, the corresponding California Supplement, and subsequent modifications as adopied by the
State of California Department of Transportation, Standard Plans and Standard Specifications, and
the Work Area Traffic Control Handbook (WATCH), as published by Building News, Inc. Any
requests for deviation from the established design standards or specifications are to be submitted
to the Construction Engineer for review and approval prior to submission of the required plans.

With regard to the preparation and implementation of the plans, attention is especially directed to
Sections 7-1.06, 7-1.08, 7-1.09, 7-1.11, 7-1.12 and Section 12 of the State of California Standard
Specifications. Section 12-2.02 of the Standard Specifications is deleted.

Maintaining traffic shall conform to the provisions in 7-1.02 "Load Limitations", 7-1.06 "Safety
and Health Provisions", 7-1.08 "Public Convenience", 7-1.09 "Public Safety", and 12-3.04
"Portable Delineators" of the Standard Specifications, the Manual on Uniform Traffic Control
Devices 2012 Edition, the corresponding California Supplement, and subsequent modifications as
adopted by the State of California Department of Transportation, the Section of these contract
documents entitled “Insurance - Hold Harmless”, and these Special Provisions.

All existing traffic control signs and street name signs shall be maintained in visible locations as
directed by the Engineer.

No detours will be allowed, unless specifically allowed herein. The Centractor will be required to
conduct his operations in such a manner that traffic will be permitted to pass through the work
area with as little delay as possible.

All warning lights, signs, flares, barricades and other facilities for the sole convenience and
direction of public traffic shall be furnished and maintained by the Contractor. All traffic control
devices shall conform to and be placed in accordance with the Manual on Uniform Traffic Control
Devices 2012 Edition, the corresponding California Supplement, and subsequent modifications as
adopted by the State of California Department of Transportation.

All construction signs shall be either covered or removed when not required by the nature of the
work or if no present hazard to the motorist exists.
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The Contractor shall notify the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to commencing
excavation for construction area sign posts. The regional notification centers include, but not
limited to, the following:

Notification Center : Telephone Number

Underground Service Alert-Southern

California (USA) 1-800-422-4133 1-800-227-2600 or 811

Excavations required to install construction area signs shall be performed by hand methods
without the use of power equipment, except that power equipment may be used if it is determined
there are no utility facilities in the area of the proposed post holes.

No payment for extra work will be allowed for work performed as specified in Section 12-2.02
(Flagging Costs) of ‘the Standard Specifications. Flagging costs will be borne entirely by the
Contractor. ‘

The Contractor shall be responsible to distribute an information letter pertaining to the planned
work to all affected residences and businesses, at least one week prior to commencing work
adjacent to those residences and businesses. It shall be the responsibility of the Contractor to
design the information letter, obtain design approval from the Engineer, print sufficient copies,
and distribute the letter. The Transportation Department logo shall be included on the letter. A
computer file of the logo may be obtained from the Engineer in .WPG, .DXF, .DGN or DWG
format. The letter shall be similar to the sample provided by the Engineer, and shall include a
project description, the scope of work, the anticipated construction schedule, and other
information as appropriate. '

The Contractor shall post temporary no parking signs on affected streets 24 hours prior to work on
those streets. The temporary no parking signs shall state the anticipated dates and hours of work
on those streets.

Method of Payment:

Full compensation, except as otherwise provided herein, for conforming to the requirements of
this article, including furnishing, installing and maintaining all traffic control devices shown on
the construction staging and traffic control plans, including construction area signs, channelizers,
portable changeable message signs, temporary pavement markers, temporary traffic stripes, shall
be considered as included in the contract lump sum price paid for Traffic Control System, and no
additional compensation will be allowed therefor.
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MAINTAINING TRAFFIC:

Maintaining traffic shall conform to the provisioﬁs in Section 7-1.08, “Public Convenience”,
Section 7-1.09, “Public Safety” and Section 12, “Construction Area Traffic Control Devices” of
the Standard Specifications and “Public Safety” of these Special Provisions.

Daily working hours shall be between the hours of 7:00 am. and 6:00 p.m., Monday through
Friday, except legal holidays, as approved by the Engineer. Exceptions and specific work
schedules shall be submitted to the Engineer for consideration.

Closure is defined as the closure of a traffic lane or lanes, including shoulder, ramp or connector
lanes, within a single traffic control system. Lane closure is allowed only during contractor’s
work hours. All traveled lanes must be opened to traffic during non working hours excluding
reconstruction area. ’

Closure shall conform to the provisions in “Traffic Control System” of these Special Provisions.

Local authorities shall be notified at least five (5) business days before work begins. The
Contractor shall cooperate with local authorities to handle traffic through the work area and shall
make arrangements to keep the work area clear of parked vehicles.

Personal vehicles of the Contractor’s employees shall not be parked on the traveled way or
shoulders including sections closed to public traffic.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane,
the shoulder area shall be closed.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane,
the shoulder area shall be closed with fluorescent orange traffic cones or portable delineators
placed on a taper in advance of the parked vehicles or equipment and along the edge of the
pavement at 25-foot intervals to a point not less than 25 feet past the last vehicle or piece of
equipment. A minimum of 9 traffic cones or portable delineators shall be used for the taper. A
W20-1 (ROAD WORK AHEAD) or W21-5b (RIGHT/LEFT SHOULDER CLOSED AHEAD) or
C24 (CA) (SHOULDER WORK AHEAD) sign shall be mounted on a crashworthy portable sign
support with flags. The sign shall be placed where designated by the Engineer. The sign shall be a
minimum of 48” x 48” in size. The Contractor shall immediately restore to the original position
and location a traffic cone ‘or delineator that is displaced or overturned, during the progress of
work.

If minor deviations from the lane requirement chart are required, a written request shall be
submitted to the Engineer at least 15 days before the proposed date of the closure. The Engineer
may approve the deviations if there is no significant increase in the cost to the County and if the
work can be expedited and better serve the public traffic.

Designated County legal holidays are January 1%, the third Monday in January, February 12th, the

third Monday in February, the last Monday in May, July 4™ the first Monday in September, the

second Monday in October, November 11" Thanksgiving Day, the Friday following

Thanksgiving Day, December 24th and 31st when they fall on Monday, December 25 December
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26th and January 2nd when they fall on Friday, When a designated legal holiday falls on a
Sunday, the following Monday shall be a designated legal holiday. When January 1st, February
12th, July 4th, November 11® or December 25th fall on a Saturday, the preceding Friday shall be
a designated legal holiday.

Full compensation for furnishing, erecting, maintaining, removing and disposing of the C43 (CA),

W20-1, W21-5b and C24 (CA) signs shall be considered as included in the contract lump sum
price paid for Traffic Control System and no additional compensation will be allowed therefor.

DEVELOP WATER SUPPLY:

Develop water supply shall conform to the provisions of Section 17 of the Standard Specifications
and these Special Provisions.

Method of Payment:

Full compensation for developing water supply and furnishing watering equipment shall be
considered as included in the lump sum price paid for Develop Water Supply and no additional
compensation will be allowed therefor.

CLEARING AND GRUBBING:

Clearing and grubbing (including but not limited to trimming of trees, removing rocks shown
on the plans, removing debries from pavement and gutters, required grading for matching
sidewalk improvements grades, removal and/or relocation/resetting of all private
facilities/improvements from the public right-of-way and on private property including
landscape material and hardscape (i.e. gravel, brick), and relocation of existing irrigation
behind sidewalk) shall conform to the provisions in Section 16 of the Standard Specifications.

Trees and bushes including tree stumps and roots, and rocks shall be removed as shown on the
plans and as directed by the Engineer.

Any other trees that need to be removed not called out on the plans as tree removal will be -
included in the contract price paid for Clearing and Grubbing and no separate payment will be
allowed therefor.

Removed tree trimmings, vegetation, and debris shall be the property of the Contractor and shall
be disposed of by the Contractor, as provided in Section 7-1.13 of the Standard Specifications.

Attention is directed to Section 8-1.05, “Temporary Suspension of Work™ of the Standard
Specifications.

Nothing in this section shall relieve the Contractor from providing for public safety in
conformance with the provisions in Section 7-1.09, “Public Safety” of the Standard Specifications.

For the purpose of making partial payments pursuant to Section 9-1.06, “Partial Payments” of the
Standard Specifications, the amount set forth for the contract item of work hereinafter listed shall
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be deemed to be maximum total value of said contract item of work which will be recognized for
progress payment purposes:

Clearing and Grubbing - $ 8,000.00

After acceptance of the contract pursuant to Section 7-1.17, “Acceptance of Contract” of the
Standard Specifications, the amount, if any, payable for a contract item of work in excess of the
maximum value for progress payment purposes herein above listed for said item, will be included
for payment in the first estimate made after acceptance of the contract.

Method of Payment:

Full compensation, except as otherwise provided herem for conforming to the requirements of
this article including all labor, equipment, materials and incidentals, for performing clearing and
grubing including but not limited to trimming of trees, removing rocks shown on the plans,
removing debries from pavement and gutters, required grading for matching sidewalk
improvements grades, removal and/or relocation/resetting of all  private
facilities/improvements from the public right-of-way and on private property including
landscape material and hardscape (i.e. gravel, brick), and relocation' of existing irrigation

behind sidewalk, shall be considered as included in the contract price paid per lump sum for - . -

Clearing and Grubbing and no additional compensation will be allowed therefor.

RELOCATE IRRIGATION SYSTEMS:

Relocation of existing irrigation systems shall be performed when encountered or where directed
by the Engineer.

Attention is directed to Section 20-5.025, “Maintain Existing Water Supply”, of the Standard
Specifications.

Existing irrigation facilities that are damaged by the contractor’s operation shall be reported
immediately to the Engineer, and shall be adjusted and repaired as necessary and as directed by
the Engineer. Existing irrigation facilities that are in conflict with the planned improvements shall
be relocated as required, and as directed by the Engineer.

The Contractor shall be responsible for the restoration of landscaping and irrigation facilities in
kind. This shall include relocation of irrigation pipes, pipe connections, sprinklers and associated
equipment, re-seeding of disturbed lawn and landscaped areas that are damaged by construction
activities and other such work as may be required.

Method of Payment:

Full compensation for conforming to the requirements of this article including all labor,
equipment, materials and incidentals, to Relocate Irrigation Systems shown on the plans or as
directed by the engineer, shall be included in the contract lump sum amount paid for ‘Clearing and
Grubbing’ and no additional compensation will be allowed therefor.
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REMOVE TREES:

Trees and bushes including tree stumps and roots shall be removed as shown on the plans and as
directed by the Engineer.

Any other trees that need to be removed not called out on the plans as tree removal will be
included in the. contract price paid for Clearing and Grubbing and no separate payment will be
allowed therefor.

Removed trees and trimmings shall be the property of the Contractor and shall be disposed of by
the Contractor, as provided in Section 7-1.13 of the Standard Specifications.

 Any tree or bush removal or trimming between March 1% and September 15" will require a
preconstruction survey for nesting birds. The Contractor shall schedule accordingly.

The nesting survey, if requlred will be provided by Riverside County staff.

Re; gulatorv Reqmrements

Attention is directed to the Federal Migratory Bird Treaty Act (15 USC 703-711) 50 CFR Part 21
and 50 CFR Part 10, and the California Department of Fish and Game Code Sections 3503, 3513
and 3800, that protect migratory birds, their occupied nests, and their eggs from disturbance or
destruction.

Construction

Ground disturbance, tree, shrub and/or vegetation removal that occurs between March 1* and
September 15™ will not commence until a preconstruction survey for nesting birds has verified
that no active nests have been located or the Engineer has approved the beginning of work. If an
active nest is located, construction within 500 feet of the nest must be avoided until the nest has
been vacated and the young are independent of their parents.

Between March 1% and September 15" the Contractor shall notify the Engineer 15 working days
prior to begmnlng work disturbing structures the ground or vegetation. The Engineer will
approve the beginning of work disturbing the ground or vegetation between March 1% and
September 15™.

The Contractor shall use exclusion techniques‘ directed by the Engineer to prevent migratory birds
from nesting on the ground, on structures or in trees, shrubs or other vegetation within the project
limits.

If evidence of bird nesting is discovered, the Contractor shall not disturb the nesting birds or nests
until the birds have naturally left the nests. If evidence of migratory bird nesting is discovered
after beginning work, the Contractor shall immediately stop work within 500 feet of the nests and
notify the Engineer. Work shall not resume until the Engineer provides a written notification that
work may begin at or adjacent areas of the discovered bird nest locations.
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Attention is directed to Section 8-1.05, “Temporary Suspension of Work” of the Standard
Specifications.

Nothing in this section shall relieve the Contractor from providing for public safety in
conformance with the provisions in Section 7-1.09, “Public Safety” of the Standard Specifications.

Method of Pavment and Penalties ,

If, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason
of the Engineer’s delay in approving the disturbance structures, ground or vegetation, the
Contractor will be compensated for resulting losses, and an extension of time will be granted, in
the same manner as provided for in Section 8-1.09, “Right of Way Delays” of the Standard
Specifications.

Preventing nesting by using appropriate exclusion techniques will be paid for as extra work as
provided in Section 4-1.03D,”Extra Work” of the Standard Specifications.

Notwithstanding any other remedies authorized by law, the Department may retain or withhold -
monies due the Contractor under the contract, in an amount determined by the Department, up to
and including the entire amount of penaliies proposed, assessed, or levied as a result of the
Contractor’s violation of Federal or State law, regulations or requirements. Funds may be retained
by the Department until final disposition has been made as to the penalties. The Contractor shall
remain liable for the full amount of penalties until such time as they are finally resolved with the
entity seeking the penalties. Upon final disposition, the Department shall inform the Contractor of
the withheld amount.

Penalties as used in this section, “General Migratory Bird Protection” shall include fines,
penalties, and damages whether proposed, assessed, or levied against the Department or the
Contractor. Penalties shall also include payments or costs incurred in settlement for alleged
violations of applicable laws, regulations, or requirements. Costs incurred could include sums
spent instead of penalties, in mitigation or to remediate or correct violations.

Exclusion devices, nesting prevention measures, and nest removal that are ordered by the Engineer
shall be compensated per Section 11 “Payment for Extra work (Force Account Basis)” of the
General Provisions.

Full compensation, except as otherwise provided herein, for conforming to the requirements of
this article, including all labor, equipment, materials and incidentals shall be considered as
included in the contract unit price paid per each for Remove Tree and no additional compensation
will be allowed therefor.
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RELOCATE CHAIN LINK FENCE/GATE:

Fence and Gate relocation shall conform to Section 80, “Fences” of the Standard Specifications,
the approved construction plans, and as directed by the Resident Engineer. Full compensation for
the relocation of existing fence shall include construction of fence posts concrete footings, the
replacement of hardware and the fence (if necessary) as directed by the Engineer.

Damaged fence/gates as directed by the Engineer shall be replaced with material that is similar or
better in quality than the existing fences.

Where it is necessary and/or required by property owner, temporary fence/gate shall be placed for
the safety of the homeowner or the protection of owner’s pets. The cost for this temporary fencing
shall be considered as included in the contract unit prices paid per linear feet for Relocate Chain
Link Fence.

Method of Payment:

The contract unit price paid per linear foot for Relocate Chain Link Fence shall include full
compensatlon for furnishing all labor, materials, tools, and equipment and. for doing all the work
involved in relocating fence/ gates, including any excavation and backfill required, concrete
footings, as specified in the Standard Specifications and these Special Provisions, and as directed
by the Engineer, and no additional compensation will be allowed therefor.

ADJUST EXISTING ROLLING GATES:

Existing rolling gates and tracks shall be removed and relocated as shown on the construction
plans and as directed by the Engineer. Adjust gates as needed to smoothly slide over proposed
improvements, or as directed by the Engineer.

The excess materials from the removals shall become the property of the Contractor. If during
construction operations the Contractor damages the existing fencing/gates and the material is
determined to be damaged or not suitable for relocation or replacement, the Contractor shall
provide fencing/gates in a similar suitable material (and color) as determined by the Engineer at no
additional cost to the County.

For rolling/sliding gates, adjust gates as needed to slide or roll clear of proposed improvements, or
as directed by the Engineer.

If the rolling/sliding gate is inoperable or in a damaged condition and will not close or operate,
Contractor shall document the existing condition to the satification of the Engineer. Contractor
shall relocate if nessassary. but will not be required to repair beyond the existing condition.
Contractor shall not be required to paint or repair gates in poor condition unless directed to do so
by Engineer. '

Method of Payment:

The contract bid unit price per each for Adjust Existing Rolling Gate shall include full
compensation for furnishing all labor, tools, material, equipment, and incidentals, and for doing all
work involved, all reworking and adjustments to finish grade of existing gate which may include
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portions beyond fence/gate opening to accomplish replacing gate in working condition as directed
by the Engineer and no additional compensation will be allowed therefor.

MAIL DELIVERY / MAILBOX INSTALLATION:

Coordination
Contractor shall notify the local Post Master at least 15 working days in advance of the start of
construction. Contractor shall coordinate with the Post Master the method of mail delivery after
construction begins. If mail delivery will be disrupted, rescheduled or held by the local post
office, Contractor shall notify all affected residences at least 5 days in advance of the start of
construction, in writing, disclosing any changes in delivery of the mail. The notice to residents
shall be approved by the Engineer is advance of distribution.

Existing mailbox shall be removed and reset on temporary portable mount, typically a timber post
supported in five gallon can or bucket, in accordance with Section 15 of the Standard
Specifications and these Special Provisions, or as directed by the Engineer. During construction
operations, the portable mount shall be moved as necessary to clear the Contractor’s operations,
but at all times shall be easily accessible for mail delivery. When construction is complete, the
new mailboxes shall be installed at their final positions as directed by the Engineer.

New mailboxes locations shall conform to the approved plans and as directed by the Engineer.

New mailboxes shall consist of T1 or C1 standard mailbox with a new single 2” metal post. The
cost of a new mailbox and support, as described above, shall be at the Contractor’s expense.

Method of Payment:

Full compensation for furnishing and installing mailboxes shall be considered as included in the
contract unit bid price paid per each for Remove and Replace Mailbox and shall include full
compensation for furnishing all labor, material, tools, equipment, and incidentals and for doing all
the work involved including removing and temporarily relocating the existing boxes, intallation to
final locations including all necessary concrete, excavation, and backfill, metal post, as specified
in the Standard Specifications and these Special Provisions, and as directed by the Engineer.

MINOR CONCRETE:

New and reconstructed concrete curb ramps, spandrel, curb, curb transition, sidewalk,
retaining curb behind sidewalk/ramp, driveway approaches and driveways shall be
constructed in accordance with the County of Riverside Road Improvement Standards and
Specifications, in conformance with Sections 51, 73 and 90 of the Standard Specifications, the
plans, these Special Provisions, and as directed by the Resident Engineer.

Class 2 concrete shall be used for spandrel.

Class 3 concrete shall be used for curb ramps, curb, sidewalk, retaining curb behind
siewalk/ramp, driveway approaches and driveways.
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The area behind and along the concrete improvements shall be filled and compacted with native or
select material and graded to match and provide a smooth transition from the edge of the new
- improvements, to the satisfaction of the Engineer.

Preparation of subgrade for the concrete structures shall be done in conformance with the
requirements of Section 73-1.02 of the Standard Specifications. Unless otherwise specified, all
curbs and gutters will be backfilled as shown on the plans.

Excess material resulting from the excavation of the subgrade shall be disposed of as elsewhere
provided in these Special Specifications.

The Contractor is responsible for meeting requirements of all American with Disability Act
(ADA). :

Construction of concrete curb ramps, spandrel, curb, curb transition, sidewalk, retaining curb
behind siewalk/ramp, driveway approaches and driveways shall include, but not be limited to, the
following:

D Removal and disposal of existing concrete curb ramps, spandrel, curb, curb
transition, sidewalk, retaining curb behind siewalk/ramp, driveway approaches and
driveways, and existing soil and aggregate as required;

2) Establishing grades, and assuring that all grades are met;

3) Performing all grading and compaction — including all required aggregate import,
as directed by the Engineer and in accordance with County Standard 403;

4) Construction of new concrete curb ramps, spandrel, curb, curb transition, sidewalk,
retaining curb behind sidewalk/ramp, driveway approaches and driveways;

5) All scoring/grooving and required saw cutting;

6)  Repair of existing asphalt and PCC surfacing;

7 Installing 1/2” wide expansion joints;

8) All landscaping, and related work, to return the area adjacent to the sidewalk, cur
ramps, driveways, driveway approaches, curb and/or curb and gutter to its original
condition and to conform the area to the new improvements;

At a minimum, the area from the BCR to ECR shall meet all required ADA standards. Therefore,
to conform to existing conditions and/or to achieve the required four-foot level area (maximum of
2.0% crossfall) at the top potion of the curb ramp, it may be necessary to extend the work beyond
the BCR/ECR in certain instances.

Payment for Curb Ramp Detectable Warning Surface (Truncated Domes) installed on new
Curb Ramps shall be considered as included in the contract unit price paid for Minor Concrete
(Curb Ramp) of the different kinds provided in the bid items list, and no separate payment will
be made therefor. ‘

Curb ramp detectable warning surface must be:

1. Yellow color complying with Federal Standard 595B, Color No. 33538.
2. Raised truncated domes.
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The manufacturer must provide a written 5-year warranty for detectable warning surface,
guaranteeing replacement when there is defect in the dome shape, color fastness, sound-on-
cane acoustic quality, resilience, or attachment. The warranty period will begin upon
acceptance of the contract.

Installation of curb ramp detectable warning surface must comply with the manufacturer's
recommendations.

Dﬁveway approaches shall be constructed as shown on the plans or as directed by the Engineer.

With the exception of unimproved driveways and concrete driveway aproms, surfacing for
driveways shall consist of a replacement in kind of the existing driveway surfacing, using the
contract item material most resembling that in place on the driveway. . If there is no item in the
contract for a similar material or if a special driveway surfacing is requested by the Engineer, said
special surfacing shall be furnished and placed by the Contractor, and the cost thereof will be paid
for as extra work as elsewhere provided herein.

Except as noted above, all other driveway work shall be paid for on the basis of the applicable
contract item and no additional allowance will be made therefor.

Full compensation for the sidewalk construction shall include the placing of private drain through
concrete curb to tie in existing drain pipe as directed by the Engineer and no additional
compensation will be allowed therefor.

Method of Payment:

The contract payment per square foot for Minor Concrete (Driveway) shall include full
compensation for the construction of the driveway approaches and the concrete driveways and no
additional compensation will be allowed therefor. '

Full Compensation for furnishing and installing metal handrail as shown on the plans details shall
be considered as included in the contract price paid per each for Construct Pedestrian Ramp with
Handrail, and no additional compensation shall be allowed therefor.

Payment for concrete retaining curb behind curb ramps shall be considered as included in the
contract prices paid per each for the different kinds of Minor Concrete (Curb Ramps) provided in
the bid items list and Construct Pedestrian Ramp with Handrail -and not additional compensation
will be allowed therefor.

Payment for concrete retaining curb behind sidewalk shall be considered as included in the
contract price paid per square foot for Minor Concrete (Sidewalk) and not additional
" compensation will be allowed therefor.

Payment for constructing pavement joint as shown on the plans Detail ‘C’, Pavement Joint Detail,
shall be considered as included in the contract prices paid per square foot for Minor Concrete
(Spandrel), per each for Minor Concrete (Curb Ramp) of the diferent kinds as provided in the bid
items list, and per linear foot for Minor Concrete (Curb) and Minor Concrete (Curb Transition);
including sawcuting, removing, grinding and proper disposing of existing asphalt concrete
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pavement, replacing with 0.33> of Hot Mix Asphalt, 3/4” PG 70-10 Type A, and no additional
compensation shall be allowed therfor.

The contract unit bid prices paid per each for Minor Concrete (Curb Ramp) of the different kinds
as provided in the bid items lists and Construct Pedestrian Ramp with Handrail; per square foot
for Minor Concrete (Driveway), Minor Concrete (Spandrel), and Minor Concrete (Sidewalk); and
per linear foot for Minor Concrete (Type C Curb), and Minor Concrete (Curb Transition), shall
include full compensation for furnishing all labor, equipment, including the removal of existing
concrete curb, curb ramps, spandrel, sidewalk, or driveway approaches, excavation, placing of
suitable fill to prepare the sub-grade, furnishing and placing expansion joint material, materials
and tools, and incidentals, and for doing all the work involved in the construction and complete in
place as shown on the plans, or as herein specified, or as directed by the Engineer.

ADJUSTMENT OF EXISTING WATER METER BOXES TO TO SIDEWALK FINAL
GRADE: R

Conflicting water meter boxes owned by Mission Springs Water District (MSWD) shall be -
adjusted by contractor. However, if the required adjustment requires more than 2 (+/-) from the .
existing grade, the owner (MSWD) shall be contacted and will perform the necessary adjustment.

Contact Danny Friend at: (760) 329-6448.
Full compensation for all costs, including labor, equipment, materials and incidentals, required to
comply with the requirements of this section above shall be considered as included in the contract

price paid per square foot for Minor Concrete (Sidewalk), and no additional compensation will be
allowed therefor.

REMOVE AND SALVAGE ROADSIDE SIGNS:

Existing roadside signs shall be removed and salvaged as shown on the plans.

Existing roadside signs at locations shown on the plans to be removed shall not be removed until
replacement signs have been installed or until the existing signs are no longer required for
direction of public traffic, unless otherwise directed by the Engineer.

The Contractor shall deliver County owned signs to be salvaged to the nearest County
Maintenance Yard as directed by the Engineer.

The contract unit price paid per each for remove and salvage Roadside Signs shall include full
compensation for furnishing all labor, materials, tools, equipment and incidentals and for doing all
the work including excavation and backfill as specified in the Standard Specification and these
Special Provisions and no additional compensation will be allowed therefor.
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ROADSIDE SIGN - ONE POST:

The Contractor shall furnish and install roadside signs at the locations shown on the plans or as
directed by the Engineer, in conformance to the provisions in Section 56-2 "Roadside Signs," of
the State Standard Specifications, Palm Desert Standard Drawings, and these Special Provisions.

All Signs shall be installed on new square perforated steel tube posts in accordance with County
Standard No. 1222.

Street name signs shall be furnished and installed in conformance with County Standard No. 1221
as shown on the plans, as specified in these Special Provisions and as directed by the Resident
Engineer.

All roadway signs shall have retroreflective sheeting. Except as stated below, the retro-reflectivity
for all roadway signs, both temporary and permanent installations, shall meet or exceed ASTM
Standard D 4956 Type III (3M Co. High Intensity Grade or approved equal). The retroreflectivity
for R1-1 (“STOP”) signs and W3-1 (Stop Ahead) signs shall meet ASTM Standard D 4956 Type -
IX (3M Co. Diamond Grade or approved equal). -

Method of Payment:
The contract unit price paid per each for Roadside Sign - One Post, including street name signs, .
shall include full compensation for furnishing all labor, materials, tools, equipment, and
incidentals and for doing all the work including all necessary concrete excavation and backfill as
specified in the Standard Specifications.

MISCELLANEOUS DIRECTED WORK:

Miscellaneous directed work shall consist of necessafy work that is not included in other contract
bid items, as determined by the Engineer. Miscellaneous directed work shall be performed as
directed by the Engineer and in accordance with the applicable standards and specifications.

Method of Payment:

Payment for implementing miscellaneous directed work will be paid for on a force account basis,
in accordance with Section 9-1.03 of the Standard Specifications, up to the fixed bid price, for the
work performed. ,

DE-MOBILIZATION:
De-mobilization shall consist of the completion of all final construction, cleanup work, incidentals

to the project site(s), and administrative work required to secure the project for termination and
acceptance by the Engineer, including, but not limited to the following:

1. Satisfactory completion of Finishing Roadway in accordance with Section 22 “Finishing
Roadway” of the Standard Specifications. ‘
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2. Removal of all temporary facilities, temporary utilities, temporary BMPs, plant,
equipment, surplus material, construction debris and similar from project limits and
adjacent property, as required and as directed by the Engineer.

3. Restoration of all temporary roads and haul routes and construction storage and office
areas, etc. to original or better condition.

Completion of record of drawings (as-builts), to the satisfaction of the Engineer.
Submission of final Disadvantaged Business Enterprise report to the Engineer.
Submission of final certified payroll documents to the Engineer.

Submission of property owner releases, as required by the Engineer.
Completion of the requirements of permits issued by other agencies.

© 0 N A

Satisfactory completion of punch list items, all construction and administrative items of
work.-

De-Mobilization shall include the éatisfactory completion of all items of work, but shall not be
interpreted as being a separate payment for work that is paid under separate contraci items. The
contract item for De-Mobilization is intended for project close-out activities.

Method of Payment

Payment for De-Mobilization will be made on a lump-sum basis in the amount of the fixed bid
price after satisfactory completion of the above listed items. Payment for De-Mobilization will be
included in the final pay estimate and payment. No partial payments will be made for De-
Molilization

OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and Non-Highway Facilities", and 15, "Existing
Highway Facilities" of the Standard Specifications and these Special Provisions.

Existing utility and privately owned facilities shall be protected in accordance with Section 7-1.11,
“Preservation of Property” and these Special Provisions. The Contractor is also responsible to
protect those facilities that are to be relocated by others prior to or during construction, and shall
protect those facilities in both their existing and their ultimate locations. The Contractor shall
cooperate with owners and their Contractors of utility and privately owned facilities, for the
relocation of said facilities, in accordance with Section 7-1.14; “Cooperation” of the Standard
Specifications.

All water valves and covers, gas valves and covers, sewer manholes, survey monuments, survey
markers and any other utility appurtenances shall be protected in place.
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Adjustment of Existing Water Meter boxes to Sidewalk Final Grade:
Conflicting water meters owned by Mission Springs Water District (MSWD) shall be adjusted
by contractor. However, if the required adjustment requires more than 2” (+/-) from the
existing grade, the owner (MSWD) shall be contacted and will perform the necessary
adjustment. :
Contact Danny Friend at: (760) 329-6448.

The Contractor's attention is directed to the existence of certain underground facilities that may
require special precautions be taken by the Contractor to protect the health, safety and welfare of
workmen and the public. Facilities requiring special precautions include, but are not limited to:
conductors of petroleum products, oxygen, chlorine, and toxic or flammable gases; natural gas in
pipe lines greater than 6 inches in diameter or pipe lines operating at pressures greater than 60 psi
(gage); underground electric supply system conductors or cables either directly buried or in duct or
conduit which do not have concentric neutral conductors or other effectively grounded metal
shields or sheaths; and underground electrical conductors with potential to ground of more than
300 volts. The Contractor shall notify the Engineer at least twenty-four hours prior to performing
any work in the ‘vicinity of such facilities.

Attention is directed to the requirements of Government Code Sections 4216-4216.9 pertaining to
existing utility facilities.

The Contractor shall assume that every house, building and lot within the project limits has utility
service pipes and conductors (laterals), and that utility main and trunk facilities exist within the
project limits. The Contractor shall determine if it is warranted to determine the exact location of
these utility service laterals and existing main lines, unless directed by the Engineer to pot-hole at
specific locations, or as otherwise required herein. The Contractor will not be directly reimbursed
for determining the exact location of the utility main lines or services laterals but shall include any
compensation for this work in the contract price paid for the various items of work. Any damage
to existing main lines or service laterals for which pot-holing was not performed shall be
considered damage due to not using reasonable care and the damage shall be repaired at the
Contractor’s expense.

The Contractor shall conduct his operations with the assumption that underground utility facilities
exist within the project limits. The Contractor shall exercise caution and best construction
practices for safety and for protection of underground facilities. The approximate locations of
underground utility facilities, as shown on the plans, are based on information provided by the
respective owners, listed below. The Contractor shall also utilize the markings of the regional
notification center (Underground Service Alert), and above-ground utility appurtenances to
determine the existence and approximate location of underground utilities.

No excavation shall be made within 4 feet of any underground utilities, as shown on the plans
and/or marked by Underground Service Alert, unless and until such utilities have been positively
located as to horizontal and vertical position. This requirement applies to all underground electric,
natural gas, toxic or flammable gas, chlorine, oxygen or petroleum facilities.

Forty-eight hours prior to beginning construction, the Contractor shall notify the following
agencies:
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Underground Service Alert 800-227-2600

Southern California Edison Company 951-928-8318

Southern California Gas Company 909-335-7561

Verizon Communications 951-925-5319

Time Warner Cable 951-549-3977

Mission Springs Water District 760-329-6448
Method of Payment

Full compensation for all costs, including labor, equipment, materials and incidentals, required to
comply with the requirements of this section above, including protection of water valves and
covers, gas valves and covers, sewer manholes, survey monuments, survey markers and any other
utility appurtenances, shall be considered as included in the various items of werk, and no
additional compensation will be allowed therefor.

Adjustments to Grade for Obstructions

The Contractor+shall adjust to finish grade any valve covers encountered within the project
limits, as required, for those utility valves that are provided with slip cans and are adjustable
without the replacement of parts or the removal of concrete collars. In cases where the owning
utility company insists upon upgrades in the standards, or when additional parts or the removal
of conerete collars are required for the adjustment, said adjustment will be the responsibility of
the owning utility company.

Communication and coordination with the owning utility company shall be the responsibility
of the contractor.

For public safety, traffic shall not be allowed on temporary or permanent pavement until all
manholes are either adjusted to grade or otherwise protected, as approved by the Engineer.
The Contractor shall adjust to grade manholes and valves when and as necessary for the
protection of the traveling public during construction, and shall coordinate all work on said
facilities with the owning utility companies. This requirement is intended for traffic that is to
be allowed on temporary surfaces during the course of construction. Final adjustment to grade
will be the responsibility of the owning utility company, except as provided herein.

Said work shall be performed in accordance with Section 15-2.05A, “Frames, Covers, Grates,
and Manholes” of the Standard Specifications. Full compensation for adjustment of valve
covers shall be considered as included in the contract price paid for asphalt concrete, or
applicable items of work in the event that there is no asphalt concrete bid item, and no
additional compensation will be allowed therefor.

All existing utility facilities shall be protected from damage by the Contractor’s operations.
Unless otherwise provided herein, the owning utility companies will not be obligated to lower

their surface utilities (manholes and valve covers) for Contractor’s grading, grinding and/or
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paving operations. The contractor shall lower surface facilities, including manholes and valve
covers, to facilitate construction, and the following shall apply:

1.

Contractor shall coordinate all work with the utility owner.

2. Contractor shall be responsible for all costs and shall be responsible for any damage

caused to the owner’s facilities. If the Contractor observes any pre-existing damage to
the utility facilities, the Contractor shall notify the Engineer and the utility owner of
that damage prior to performing additional work on the facility.

. Contractor shall, after removing grade rings and covers, arrange for pickup by, or

delivery to, the owner’s yard. Any and all concrete collars removed by the Contractor
shall become the property of the Contractor, and shall be disposed of as specified
elsewhere in these special provisions.

The Contractor is advised that he is responsible for ensuring that construction materials
do not enter the utility owner’s facilities. The Contractor shall install traffic bearing
steel plates for this purpose, and provide all coordination and transportation necessary.
It is recommended that the Contractor request the utility owner to provide such steel
plates. If the Contractor provides steel plates, it shall be the Contractor’s responsibility
to coordinate with the utility owner for the return of the steel plates to the Contractor
after final adjustment to grade. If the Contractor utilizes utility owner’s steel plates,
and if the Contract items of work include adjustment to final grade, the Contractor shall
return the steel plates to the Utility owner’s yard, or as otherwise arranged with the
Utility owner.

Prior to paving or covering the plated utility facility, the Contractor shall tie-out the
facility utilizing a method acceptable to the utility owner and provide notes and data of
all covered facilities to both the utility owner and the Engineer.

The Contractor shall notify the utility owner, upon completion of the Contractor’s
work, when the utility owner may move in to make the final adjustments to grade.

The requirements for lowering of surface facilities shall not apply to vaults. The
Contractor shall notify the utility owner of the need to make adjustments to such major
facilities.

The Contractor is reminded that the utility facilities are owned by public and private
utility companies that operate their facilities within public rights of way. The utility
owner’s preferences with regards to the handling of its facilities shall be complied with
to the greatest extent feasible.

Method of Payment

Full compensation for initial lowering of surface utilities facilities shall be considered
as included in the contract price paid for asphalt concrete, or applicable items of work
in the event that there is no asphalt concrete bid item, and no additional compensation
will be allowed therefor.
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AQMD SIGNAGE RECOMMENDATIONS

November, 2001

Plan holder shall post sighage at specified locations on the subject property in accordance with
the standards specified below. The exception to the standards is that all letters shall be 4
inches high, with the names and telephone numbers of appropriate contacts and services in
bold print, as indicated in the standards. These signs shall also include the SCAQMD toll free
complaint line 1-800-CUT-SMOG (1-800-288-7664) and the telephone number for the
Environmental Observer. These signs shall be posted within 50 feet of the curb on all four (4)
corners of the subject property.

For each Dust Control Plan aggregating less than, or equal fo, ten (10) acres:

1. The appﬁcant shall install a sign on such property which is visiblé fo the public that meets the
following requirements:

(a) Such sign shall measure at least four (4) feet wide by four (4) feet high and conform to
the specifications in 1 (a) below.

For each Dust Control Plan aggregating over ten (10) acres:

2. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:
(a) Such sign shall measure at least eight (8) feet wide by four (4) feet high and conform to
the specifications in 1 (b) below.

THE SIGN SHALL CONFORM TO THE FOLLOWING REQUIREMENTS:

1. The sign boards shall be constructed with materials capable of withstanding the
environment in which they are placed.

(a) For 4’ x 4’ signs, the District recommends the following:

L % * AIC laminated plywood board
. Two 4” x 4” posts
lll.  The posts should be attached to the edges of the plywood board with at least 2
carriage bolts on each post.
" V.  The front surface of the sign board should be painted in the contrasting color of a
white background with black lettering.

(b) For 4’ x 8’ signs, the District recommends the following:

I 1* AJC laminated plywood board

. Two 5" x 6" posts

Ill.  The posts should be attached to the 4’ edges of the plywood board with at least 2
carriage bolts on each post.

IV.  The front surface of the sign board should be painted in the contrasting color of a
white background with black leftering.
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2. The sign board shall be installed and maintained in a condition such that members of
the public can easily view, access, and read the ¢ sign at all times until the exgn'atton
date of the Dust Control plan.

(a) For 4’ x 4’ signs, the District recommends the following:

l. “The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

I The posts should be set in a hole at least 3’ deep with concrete footings to
preclude downing by high winds.

. On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the consfruction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

(b) For 4" x 8 signs, the District recommends the following:

L The lower edge: of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

1. The posts should be set in a hole at least 4’ deep with concrete footings to
preclude downing by high winds.

lll.  On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary sfreet access point.

IV.  For construction projects that are developed-in.phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Conirol Plan must be submitted to the Engineer.

3. The sign board shall contain the following information:

(a) Project Name

(b) Name of Prime Contractor

(c) Phone Number of Contractor’s Employee Responsible for Dust Control Matters
(d) County designated phone number (to be provided by the Engineer)

(e) South- Coast Air Quality Management District Phone Number
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4. The sign board shall be designed to the following alpha and numeric text dimensions
(sign boards written in longhand are unacceptable).

(a) For a permittee subject to the 4" x 4’ sign requirement, the District provides the following
example: (as modified by the County of Riverside for use on County Public Works

projects)

1" UPPERCASE Lette!;s

PROJECT NAME:

1" UPPERCASE Leﬁe;s

'CONTRACTOR

1" Title Case Lefters
»

Contractor's Dust
Control Phone #

1" Title Case Letters
- »-

1” Title Case Letters’

County of Riverside
Phone #

»

Phone Number:

SCAQMD

1-800-CUT-SMOG | «

3 2 © Title Case Bold Letters
..‘

3“/2 “ Title Case Bold Letters

3: Bold Numbers

3" Bold Numbers

-
3 %" Bold Numbers

“Title Case” means the first letter of a word is capitalized and subsequent letters are lower case.
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Plan Review Checklist
Clearing/Grubbing/Mass Grading Phase -

It feasible, use grading permit conditions 1o break the projectinto phases so
that only a portion of the sife is disturbed ot any giveri fime fo ensure contiol

of fugitive dust. This fechnique is critical for proiect sites with areafer than

100 acres.

Prior to initiating activily, pre-water site through use of portable irigation
fines. Atleast 72 hours of pre-watering i recommended for each area prior
1o initiating earth-movement. Require the Agohconf to §p_ecnfx waler source
and-avgilable flow rate [gfm],

Water applied conlinuously 1o all disturbed portions of {he site by meons of
water fruck/water pull as necessary to maintain sufficient visible moisture on
the soil syrface. For reference, one 2000 galion water fruck can treat
approximately 4 acres of active construction per hour. Also, for cutand fil
acfivities, one 10,000 gallon water pull is esfimated to be necessary for each
7.000 cubic yords of dally earth-movement. Mulliple 4,000-gallon water
rucks moy be used in place of one 10,000-gallon water pull. Touchand
visual contrast are reasonably good indicators of soil moisture. Surfoce
areas that are dry fo the touch and appeor lighter-colored require the
applicotion of addifional water to prevent visible or fugitive dust. Require
the Applicant fo specify the number of watering vehicles available for dust
control during mass groding and during off-hours s well as availabiiity of
back-up water frucks if the site experiences dust control problerms.

Water towers are necessary for pro;ects with more than 10 acres of active
construction. Without a water tower, it con take up to 30 minutes o fill a
2,000 gallon water hruck. Also, mulfiple water jowers are necessory for
projecis that use water pulls os filling one 10,000 gallon water pull can drain
a water tower which tokes up 1o 40 minutes fo refil. :

wind fencing.is necessary between the site and nearby residencesor
businesses. Off-site upwind fencing and on-site wind fencing for larger
projects can also keep blowsand from- bexng depcsited onto the site or
fraveling through the site.

A perimeter watering system consisting of portable imigation equipment may
be an effective mitigation system to protect surrounding residences and
businesses. The portabie watering system may be used in place of orin

- conjunciion with watering trucks. The local jurisdiction may also be
provided access to this equipment.

‘Remember... .
DUST CONTROL IS REQBIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Construction site agcesses are to be improved with 1.5" gravel maintained
to o depth of 4”, at least 20 wide, and extending 100 feet info thesite.. If
the project site is not balanced, a wheel washing system and/or ribbed steel
plates should be placedin the roadway before the vehicle enters the
graveled area to clean the fires cnd prevent trackout.

Equspmeni staging orecs are to be freated with 1.5” grcvel maintoined fo a
depth of 4",

Employee parking areas are to be covered with 1.5° gravel mo:ntoned foa
depth of 4" or treated with chemical dust suppressanfs at a 4o 1 roho onat -
least a monthly basis to prevent fugitive dust.

Chemical dust suppressanis are to be mixed at o ratio of 20 fo 1 and
applied to all disturbed surfaces that are proposed fo remain inaciive fora
period of ot least 10 consecutive days. These products are effective in
preventing and controlling dust. Recordkeeping is necessary lo
demonstrate compliance. «

All project sites greater than 100 acres shall monitor daily wind speeds and
AQMD forecasted wind events [call 1,.800.CUT.SMOG. press one for air
qudlity information. and then press five for Coachella Valley wind forecasts).
Operators shall maintain these records for review by any locadl code
enforcement officer or AQMD inspector.

An environmental observer whose primary duty is 1o oversee dust control ot
the site.is fo be used for construction projects greater than 100 acres and/or
sites with more than 50 acres of active consfiuction. The environmental
observer is tasked with monitoring dust abatement measures and authorized
to deploy additional water frucks and other dust control actions (i.e. wind
fencing. street sweepers, chemical dust supptessants, efc,) as necessary fo
prevent or control fugitive dust.

Other [specify);

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Finish Grading Phase

Water applied continuously to oft disturbed portions of the site by means of water
truck/water pull as necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2.000 gallon water truck can fréat opproxmately 4 acres of active

-construction per hour. Also, forcut and fill aclivities. one 10,000 gallon wdter pull is

estimated to be necessary for each 7,000 cubic yards of daily earth-movement. Multiple
4,000-gallon water trucks may be used in ploce of a 10,000-galon water pull. Touch and
visual contrast are regsonably good indicators of soil moisture. Surface areas that are dry
to the touch and appear lighter-colored réquire the application of additional water to
prevent visible or fugitive dust.: Require the Applicant 1o specify the number of watering
vehicles available for dust control during finish grading and during off-hours as well as
availability of back-up water frucks if the site experiences dust confrol problems. .

Water fowers are necessary for projects with more than 10 acres of acfive conshruction.
without a water tower. it can take up to 30 minutes to fill 6 2.000 galion water fiuck. Also,

- multiple water towers are necessary for projects that use water pulis as filling one 10,000
galion water pull can drain awater tower which takes up 1o 40 minutes to refill.

Wind fencing is necessary between the site and nearby residences or businesses fo reduce
fugitive dust. Off-site upwind fencing and on-site wind fencing for larger projects con dlso
keep b!ow'sar_wd from being deposited onto the site or iraveling through a site.

-Chemical dust suppressants are to be applied ot a concenirafion of atleast 1010 | tb
- finish graded areas once final elevations have been reached. For areas that willremain
. inactive forlonger periods, vegetation can be a cost-effective altemdtlive fo chemicol -

stabilization. Wind fencing or other obsfruchons can keep the stabilized area free from
future disturbances.- ,

Construction site access{es) are to be improved with 1.5" gravel maintained fo a depth of
at least 47 .with a minimum width of at least 20', extending 100 feet into the project site.

Equipment staging areas are fo be freated with 1 .5"—grovel mainfcine& to adepthof 47,

Intemal roadway networks are to be freated with chemical dust suppressanis at a
minimum rate of at least 4 to 1 and retreated on a monthly basis once final roadway
elevations have been reached.

Employee parking areas are to be treated with chemfccl dust suppressants of a mix rafio
of atleast 4 1o 1 and retreated on at least a monthly basis or covered with 1.5" gravel
maintained to a depth of 4" fo prevent fugitive dust.

Remember...
DUST CONTROL 1S REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Construction Phase

Water applied continuously to all d' sturbed portions of the site by means of water
truck/water pull s necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2,000 gallon water.truck can treat approximately 4 acres of active
construction per hour. Touch and visual contrast ore reasonably good indicators of soil
moisture. Surface areos that are dry fo the touch and appear lighter-colored require the
appiication of additional water to prevent visible or fugitive dust. Require the Applicantto
specify the number of watering vehicles available for dust control during the construction
phase and during off-hours as well as availability of back-up water trucks i the site
experiences dust conirol problems.

wind fencing is necessary beiween the site and nearby residences or businesses. Off-sile
upwind fencing and on-site wind fencing for larger projects con also keep blowsand from
being deposited onto the site or traveling through the site. Block walls, if part of the find
project, can repl'oce wind fencing during the constuction phase.

" Chemical dust suppressonts are fo be cpplze’d ata concentrcﬁon ofatleast20t01 o

finish graded areas once final elevations have been reached. For areas that will remain
inactive for longer periods, vegetation can be a cost-effective altemative to chemical
stabiization. “Wind fencing or other obsiructions can keep the stabilized area free from
future disturbances.

Construction site accesses are to be improved with 1.5" gravel, maintained to o depth of
4", with a width of ot least 20, extending 100 into the project site. Pcwng internal’

: roodwoys can substifute for grcve!

intemal roadway networks qre to be paved aos early as feasible in the constmcﬂon phase.
Street sweeping of intemal and/or exfemcl access roads will likely be required to control

’ entrcmed road dust.

Employee parking areas are to be freated with chemical dust suppressants at a mix ratio
of no less thon 4 1o 1 and refreated on a monihly basis. or more frequentty if fugitive dustis
observed. Ifintemal roadway is compiete, employees are to be instructed fo parkon
paved roads. ,

Other {specify}:

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK
REGARDLESS OF CONSTRUCTION SI‘ATUS
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RULE 403 IMPLEMENTATION HANDBOOK

" REASONABLY AVAILABLE CONTROL MEASURES

Paravraph (d)(3) of Rule 403 allows activities outside the South Coast Air Basin
_ (see Figure 2-1) to implement reasonably ‘available control measures in lieu.of
best available control measures. Additionally, as specified by subparagraph
- (DH(3)XD) of Rule 403, any person seeking approval of a fugitive dust emissions
control plan for projects gutside the South Coast Air Basin must demonstrate to
the satisfaction. of the District that the given actmty is employing all reasonably
available fugitive dust control measures.>

The-District has prcpared the attached listing of reasonably available fugitive dust
control measures for a variety of source categories. This list is based on the U.S.

. Environmental Protection "Agency's ‘reference documént entitled, - "Control of
Open Fugmve Dust Sources, Midwest Research Institute, September 1988,

The District encourages the use of thosc dust control measures that minimize the
- use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible,

January 1999
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RULE 403 IMPLEMENTATION HANDBOOK

BEST AVAILABLE CONTROL MEASURES

Rule 403, paragraph (d)(2) requires active operations [defined in Rule 403,
paragraph (c)(1)] within the South Coast Air Basin (see Figure 2-1) to implement
at least one best available control measure for each fugitive dust source type on
site. Additionally; as specified by subparagraph (f)(3)(D) of Rule-403, any person
secking approval of a fugitive dust emissions control plan for projects within the
South Coast Air Basin must demonstrate to the satisfaction of the AQMD that the
given activity is employing all best available fugitive dust control measures.

The AQMD has prepared the attached listing of best: available fiigitive dust

control measures for a variety of source categories. This list is based on the US.

Environmental Protection Agency's reference: document entitled, "Fugitive Dust-

Background Document and Technical Information Document for Best Available
_ Control Measures,” Office of Air and Radiation, September 1992. .

The AQMD encourages the use of those dust control measures that minimize the
“use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible. '

January 1999
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TABLE 1

BEST [REASONABLY]' AVAILABLE CONTROL MEASURES FOR HIGH
: WIND CONDITIONS

FUGITIVE DUST

SOURCE i CONTROL MEASURES
CATEGORY _ .

Earth-moving ‘I (1A) Cease all active operations; OR
(2A) Apply water to soil not more than 15 minutes prior to moving
such soil. : : :

Disturbed surface (OB) On the last day of active operations prior to a weekend, holiday,
areas . or any other period when active operations will not occur for
not more than four consecutive days: apply water with a
mixture of chemical stabilizer diluted to not less than 1720 of§
the concentration required to maintain a stabilized surface for a
period of six months; OR :
(1B) Apply chemical $tabilizers prior to wind event; OR
(2B) Apply water toiall unstabilized distirbed areas 3 times per day.
" If there is any évidence of wind driven fugitive dust, watering
~+  frequency is increased to a minimum of four times per day; OR’
(3B) Take the actions specified in Table 2, Item (3c); OR
(4B) Utilize any combination of control actions (1B), (2B), and (3B)
such that; in total, these actions apply to all disturbed surface

Unpaved roads (1C) Apply chemical stabiliiers prior to wind event; OR
(2C) Apply water twiee [once] per liour during active operation; OR
{3C) Stop all vehicular traffic.

Open storage piles (1D) Apply water twice [once] per hour; OR
(2D) Install temporary coverings.

Paved road track-out | (1E) Cover all haul vehicles; OR ' -

(2E) Comply with the vehicle freeboard requirements of Section
23114 of the California Vehicle Code for both public and
private roads. ) '

All Categories (1F) Any other control measures approved by the Executive Officer
and the U.S. EPA as equivalent to the methods specified in

Table 1 may be used.

* Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 | E
DUST CONTROL ACTIONS FOR EXEMPTION FROM PARAGRAPH (9)(4)

FUGITIVE DUST .
 SOURCE CATEGORY - CONTROL ACTIONS
.| Earth-moving (except (1a) Maintain soil moisture content at a minimum of |
construction cutting and 12 percent, as determined by ASTM method D-
filling areas, and mining 2216, or other equivalent method approved by
| operations) the - Executive Officer, the California Air|
. Resources Board, and the U.S. EPA. Two soil
moisture evaluations must be conducted during
the first three hours of active operations during a
calendar day, and two such evaluations each |
subsequent four-hour period of active operations;
OR
(1a-1) For any earth-moving which is more than 100 }
feet from all property lines, conduct watering as
necessary to prevent visible dust emissions from
exceeding, 100 feet in length in any direction.
Earth-moving: - (1b) Maintain soil moisture content at a minimum of |
Construction fill areas: 12 percent, as determined by ASTM method D-

2216, or other equivalent method approved by
the Executive - Officer, the California Air
Resources Board, and the U.S. EPA.. For areas
which have an optimum moisture content for
compaction of less than 12 percent, as
determined by ASTM Method 1557 or other
equivalent method approved by the Executive
Officer and the California Air Resources Board
and the U.S. EPA, complete the compaction |
process as. expeditiously as possible after
achieving at least 70 percent of the optimum soil
moisture content. Two soil moisture evaluations
- must be conducted during the first three hours of
active operations during a calendar day, and two
" such evaluations during each subsequent four- |
hour period of active operations.

* Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 (Continued)’

* Measures in '[brackets} are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999

FUGITIVE DUST -
SOURCE CATEGORY CONTROL ACTIONS
Earth-moving: (lc)  Conduct watering as necessary to prevent visible
- Construction cut areas emissions from extending more than 100 feet beyond
and mining operations:- the active cut or mining area unless the area is
2 ' ' inaccessible to watering vehicles due to slope
. . "conditions or other safety factors.
Disturbed surface areas | (2a/b) . Apply dust suppression in sufficient quantxty and
 (except completed frequency to maintain a stabilized surface. Any |
grading areas) *areas which cannot be stabilized, as evidenced by
wind driven fugitive dust must have an application
of water at least twice per day to at least 80 [70]
percent of the unstabilized area. .
Disturbed surface (2¢)  Apply chemical stabilizers within five weorking days Pe
areas: Completed - o of grading completion; OR ' l
grading areas’ - 2
: (2d) Take actions (3a) or (3c) specified for inactive | - -
disturbed surface areas. {
-Inactive disturbed: ' (3a).  Apply water to at least 80 [70] percent of all inactive
surface areas disturbed surface areas on a daily basis when there is
" evidence of wind driven fugitive dust, excluding any
areas which are inaccessible to- watering vehicles due
to excessive slope or other safety conditions; OR
(3b)  Apply dust suppressants in sufficient quantity and
frequency to maintain a stabilized surface; OR
(3c)  Establish a vegetative ground cover within 21 [30]
~ days after active operations have ceased. Ground
cover must be of sufficient density to expose less
than 30 percent of unstabilized ground within 90
days of planting, and at all times thereafter; OR
(3d)  Utilize any combination of control actions (3a), (3b),
and (3c) such that, in total, these actions apply to all
mactwe disturbed surface areas.
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TABLE 2 (Continued)”

FUGITIVE DUST .
SOURCE CATEGORY CONTROL ACTIONS

Unpaved Roads (42) © Water all roads used for any vehicular traffic at
“ : least once per.-every two. hours of - active
operations [3 times per normal 8 hour work day}
.OR
(4b) Water all roads used for any vehicular trafﬁc
once daily and restrict vehicle speeds to 15 miles
perhour; OR
(4c)  Apply a chemical stabilizer to all unpaved road |
surfaces in sufficient quantity and frequency.to :
" maintain a stabilized surface. ‘

“Open storage piles 1(5a) Apply chemical stabilizers; OR
(5b) . Apply water to'at least 80 [70] percent of the |
~ surface area of all open storage piles on a daily
basis when there is evidence "of wind driven
- fugitive dust; OR
(5¢) - Install temporary coverings; OR ,
(5d) Install a three-sided enclosure with walls thh no
more than 50 percent porosity which extend, ata
minimum, to the top of the pile.

All Categories (6a) Any other control measures approved by the

' - Executive Officer and the US. EPA as
equivalent to the methods specified in Table 2
.may beused.

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.
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Appendix "A"

AQMD Recommendations ' Page 26 of 26
TABLE3 -

TRACK-OUT CONTROL OPTIONS
PARAGRAPH (d)(5)(B)

CONTROL OPTIONS

OR

|and & w1dth of at least 20 feet.

Pave or apply chemical stabilization at sufficient concentration and frequency to
maintain a stabilized surface starting from the point of intersection with the
public paved surface, and-extending for a centerline dxstance of at least 100 feet ,

2

Pave from the point of intersection with the publié paved road surface, and
extending for a centerline distance of at least 25 feet and a width of at least 20
feet, and install a Uaék-out control device immediately adjacent to the paved
surface such that exiting vehicles do not travel on any unpaved road surface after
passing through the track-out control device.

3)

Any other control measures approved by the Executive Officer and the U.S. EPA
as equivalent to the methods specified in Table 3 may be used.

January 1999
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COUNTY OF RIVERSIDE

CROSS GUTTER
(TYPICAL SECTION)

STANDARD NO. 209 (2 OF 2)

APPROVED BY:

DATE: 05/01/07

GEORGE A. JOHNSON, RCE 42328

DIR

REV.| BY: | APRD | DATE

DATE

REV.| BY: | APRD

REVISIONS

8-71, 9-88

2-90, 12-87

11-04




TYPE "C* 1. TYPE "A6" OR
e - 10 MIN. TRANSITION LENGTH A% CURB
BACKOFCURB .
o -——“——*““"“=“============:=;;;;j;:‘fifa§::::
<> ROLLSECTION  _  coo———2%0T=7 é
T FLAT SECTION
EXPANSION JOINT
PLAN VIEW
; p TYPE *A6" OR
NG "A-8" CURB
E
TYPE "C"
CURB

CLASS "B" CONCRETE

MAINTAIN GUTTER GRADIENT

ISOMETRIC VIEW

NOT TO SCALE

APPROVED BY: COUNTY OF RIVERSIDE
/Q»ﬁ / DATE: 05/01/07
DIRE2TOR OF TRgﬁ’éPORTATlON
GEORGE A. JOHNSON, RCE 42328 Zreat CURB TRANSITION
REVISIONS REV.| BY: | APRD DATE REV.| BY: | APRD | DATE
8-24-71, 6-82 1 4
2 5 STANDARD NO. 211
3 6




RIW

VARIES & ROADBED WIDTH
- > > T"TO THIS POINT
54 1/2" IF 6" C.F. 6"
< 226 CF., «— 112" IF 6" CF.,
OR 5_4 IF 8 C-F. OR 2“ lF 8' C.F.
2% Y=
| —
/77T TTTT777777777L77 ST
.'_rb.;-b,'..b,;.bg..
. Z 1T *I l
= |

)

6 MIL PLASTIC
SHEETING.
SEE NOTE #3

EXTEND 6 MIL PLASTIC

SEE NOTE #1 z SHEETING 2 BEYOND |
CONCRETE. SEE NOTE 2.
}4 90% MIN. RELATIVE COMPACTION 95% MIN. RELATIVE COMPACTION
SIDEWALK ADJACENT TO CURB
ROADBED WIDTH
~ PARKWAY >0 THISPOINT V™
— » VAR 2 MEANDERING SIDEWAL&< VARIES -
2 21' PARKWAY
[
ol 4 |5 SIDEWALK | o .
.18 PARKWAY
2% Y= 6" 11/2"IF 6" C.F.,
_, P ‘5 | > [*"OrR2'IF&' CF. 2~
U SRR (U I e | hmmo
llllll“l . Z A
J/J;J,J,J I I = - N a s 2 ‘.'
ITTTTT7T 7777777 * -
SEE NOTE #3— SEENOTE#
NOT TO SCALE /AL END 6 MIL PLASTIC
SE SHEETING 2’ BEYOND
, CONCRETE. SEE NOTE 2.
1< 90% MIN. RELATIVE COMPACTION 95% MIN. RELATIVE COMPACTION
MEANDERING SIDEWALK IN 21' PARKWAY
SIDEWALK NOT ADJACENT TO CURB iN 18 PARKWAY
NOTE: -

1. AGGREGATE BASE OR APPROVED SELECT MATERIAL WHEN SOILS REPORT INDICATES PRESENCE
OF EXPANSIVE SOIL CONDITIONS.

2. ALL CONSTRUCTION SHALL BE CLASS "B" CONCRETE.

3. WHEN ABUTTING SOIL HAS A HIGH SULFATE CONTENT, SPECIAL CONSIDERATIONS ARE REQUIRED.
SEE SPECIFICATIONS (SECTION 16.04).

APPROVED BY: COUNTY OF RIVERSIDE
DIREZTOR OF TR PORTATION
GEORGE A. JOHNSON, RCE 42328 = SlDEWALK AND CURB
REVISIONS REV.| BY: | APRD DATE REV.| BY: | APRD | DATE
871, 11-77 1 4
882, 9-88 2 5 STANDARD NO. 401
4-90, 11-04 3 6 )




EXPANSION JOINT,
SEE STD No. 205

——‘ o 6 TOFL
—————————————————————————————— BCR ----- J—
WEAKENED PLANE JOINT,
SEE NOTE 7
- 8.33% MAX RAMP SLOPE
12° WIDE GROOVED BORDER,
. . SEE NOTES 3 AND 7
S i 37T
.
% >,
y . CROSSWALK,
N SEE NOTE 15 . -
WEAKENED PLANE JOINT, , Y, i
SEE NOTE 7 . &
WHEN SWISATTHERWOR . '}ih\»ﬂ* 5 ) 4 MIN
WHEN MEANDERING - -~ - -~ z\-l‘?/’- &
Lo ) P4 1Y
EXPANSION JOINT, T\t
SEE STD No. 205 )
A SES:
FLARED FOR PAYMENT PURPOSES:
CURB AND GUTTER DETAILS SIDE SLOPE e
UDE CURB
PER STD No. 200 OR 201 SHALL INCL
SEE TABLEX AND GUTTER AND
ONCHEETS, L] SIDEWALK FROM
BCRTO ECR
"
SEE NOTE 10
2 2 Y (SEE TABLE Y BELOW) , 4 MINIMUM
SEE NOTE 1
3 MIN 12" WIDE GROOVED
DETECTABLE BORDER, SEE NOTE 3
FLUSH, SEE VAR B TOP OF RAMP ROUNDED oo
NOTE 4 DETAILS ON SHT 2 2% =
_____________________________________________________ A 4'. o - S s :9;;}
' N\

AT AN, \ \/ N \ G
WA

AT, g SEE NOTE 9
et T TR Y V)
AVVN/AN ’q\ »{__\J__.‘—':—"""'v' \ ANSZA NN
S Sny m————
AVVANWVANWY ANV AV A e SEE NOTE 5 SEE NOTE 8
COLD JOINT
EXTEND 6 MIL PANEL SET IN WET CONCRETE
PLASTIC SHEETING
D BN o e /g mgegr POUR, SEE NOTES
SEE NOTE 5
TABLE Y
SECTION A-A CF Y
& | 790
& | 1053
CURB FACE (FT)
FOR NOTES SEE SHEET 7 OF 7 ST e
SEE NOTE 16 FOR CONSTRUCTION TOLERANCES
APPROVED BY: COUNTY OF RIVERSIDE
DATE: 11/15/04 R A
DIRECTOR OF TRANSPORTATION DATE C U RB M P
JUAN C. PEREZ, RCE 49568 CASEA
REVISIONS REV | BY: | APRD| DATE |REV| BY: | APRD | DATE
8-77, 5-80 11-04 K| Jp 08-05-10 NO SCALE
10-81, 6-82
085, 2.5 3 STANDARD No. 403 (1 OF 7)




EXPANSION JOINT,
SEE STD No. 205
1/2 DELTA l

6' TOFL

31 WEAKENED PLANE
g JOINT, SEE NOTE 7
g 8.33% MAX RAMP SLOPE
o 12" WIDE BORDER,
=¥ SEE NOTES 3 AND 7
o '
o
; CROSSWALK, | .
WEAKENED PLANE m SEENOTE 15 -
JOINT, SEE NOTE 7 .
2 4 MIN
: 1 _ v
EXPANSION JOINT R
SEE STD No. 205 ——» . -
. % FOR PAYMENT PURPOSES:
CURB AND GUTTER DETAILS ONSHEETS RAMP CONSTRUCTION
PER STD No. 200 OR 201 TYp ’ SHALL INCLUDE CURB
8.33% MAX RAMP SLOPE ] AND GUTTER AND
PANEL SET IN WET CONCRETE SIDEWALK FROM
AT TIME OF POUR, SEE NOTES
A O ; BCR TO ECR
4 _ 6 1.67" TO 2.35"
SEE NOTE 10 ggmgg TO
2 .2 . © © O—1 SPACING
FLUSH, SEE BETECTASLE & OR &
: © 0 0
NOTE 4 WARNING RETAINING oo o ot

RAISED TRUNCATED DOME PATTERN
DETECTABLE WARNING SURFACE
SEE NOTES 12 & 13

el T 4 MIN
VAN S R

D

AN x&‘x U/ NN \
EXTEND 6 MIL COLD JOINT

PLASTIC SHEETING SEE NOTE 9 0.20"
2' BEYOND CONCRETE, : 045" = §—
SEENOTE5S - , *iQ |‘—5

0.90°
SECTION A-A @
RAISED TRUNCATED DOME

, SEE NOTE 11

FOR NOTES SEE SHEET 7 OF 7
SEE NOTE 16 FOR CONSTRUCTION TOLERANCES.
APPROVED BY: COUNTY OF RIVERSIDE
DATE: 11/15/04
DIRECTOR OF TRANSPORTATION DATE CU RB RAMP
JUAN C. PEREZ, RCE 40568 CASEB
REVISIONS REV | BY: | APRD DATE REV | BY: | APRD DATE
8-77, 5-80 11-04 1 JK JP 08-05-10 NO SCALE
-10-81, 6-82 2 B y
55 S STANDARD No. 403 (2 OF 7)




" SHORT | APRON | LONG

' MAX
PROFILE 1M
TABLE X - CASE A FLARED SIDE SLOPES

CF | RADIUS | SIDE X TC GRADE (ALONG CURB RETURN)
(I N) (F-D SLOPE - 1% 204 3% 4% 5% 6%

Xg| 4.6 4.2 3.9 3.6 34 3.2
6" 35" 10%

XL| 56 6.3 7.2 84 10.0 | 125

Xg| 6.1 5.6 52 4.8 4.5 4.2
8" 35' 10%

Xe| 7.5 8.4 96 | 11.2 | 134 | 16.0*

TABLE Z - CASE B AND C RAMP SLOPES
CF | RADIUS | RAMP TC SLOPE (ALONG CURB RETURN)
(IN) (FT) SLOPE 1% 2% 3% 4% 5% 6%

=<

Ys| 54 4.8 4.4 4.1 3.8 3.5
Y.| 6.8 7.9 94 | 115 | 156.0* | 15.0*
Ys| 7.1 6.4 5.9 5.4 5.0 4.6

Yo| 91 10.5 | 125 | 156.0* | 156.0" | 15.0*

* NOTE: MAXIMUM ADA SLOPES HAVE BEEN EXCEEDED. ENGINEER IS REQUIRED TO FILE A
DESIGN EXCEPTION FOR TECHNICAL INFEASIBILITY.

TO CALCULATE "X" DIMENSION:

6" 35' 8.33%

8" 35' 8.33%

SHORT SIDE (DOWN SLOPE): LONG SIDE (UP SLOPE):
CURB FACE (FT) CURB FACE (FT)
X ' = =
SOR YS FD SIDE OR RAMP SLOPE + TC SLOPE XLOR YL (FT) SIDE OR RAMP SLOPE - TC SLOPE

ENGINEER TO SHOW X, X , Y, ANDY_ ONIMPROVEMENT PLANS
SEE NOTE 16 FOR CONSTRUCTION TOLERANCES

APPROVED BY: COUNTY OF RIVERSIDE
DATE: 11/15/04
DIRECTOR OF TRANSPORTATION DATE CURB RAMP
JUAN C. PEREZ, RCE 49568 PROFILE
REVISIONS REV | BY: | APRD DATE REV | BY:

8-77, 5-80 11-04 1 JK JP 08-05-10 NO SCALE
10-81, 6-82 2 '

555,250 : STANDARD No. 403 (3 OF 7)




-

12" WIDE GROOVED BORER, TYP
SEE NOTE 3

6" OR 8" RETAINING CURB
COMMERCIAL
DRIVEWAY PER
TOP OF SIDEWALK STD No. 207A
(10F 2
DRIVEWAY _ i
PER STD No. 213 SECTION B-B :
RIW :
A—=— i
- . DRIVEWAY
; - PLANTING AREA "pe ! PERSTD No.213 ;
; | BACK EDGE — ! ;
: 6 OR 8" CF SEE TALBE Z ‘ OF SIDEWALK / ! B /
: /- -\ ON SHEET 3 ;
g - — |
3 OCF 2% OCF ;
gl MAX 12 WIDE /]
SI I K GROOVED'| |x ;
Y = BORDER, TYP |2
P 8.33% MAX FENEEET 5.33%MAX SEENOTES o 3 S
FRONT EDGE RAMP SLOPE RAMP SLOPE C 8
OF SIDEWALK : SEE NOTES R e
-~ T 12 AND 13 Pl R Pgs
Tl e s ~— BACK OF CURB
~— FLOWLINE
6" OR 8" CF DCF _FLOW 6" OR 8" CF
~— : ~— EDGE OF GUTTER
. A - .
ZMIN 10 4_—_—>12 MIN_,[™— ECR DRIVEWAY
CROSSWALK OR TOP OF °X"
IF REQUIRED CENTERLINE OF RAMP, R
BoR DRIV SEE SHEET 6 FOR LOCATION ;
&
SEE NOTE 10
2 2 & VARIABLE W
6" OR 8" CURB o
& GUTTER = .
| DETZCN'IIE:BLE , RETAN
RETAINING CURB
FLJSH, SEE WARNING, SEE %
26T | DETALSONSHT2 | 2% N A\Y 7NNV,
syl 2 2% Z,J___zi_—_J P \ ‘ \
------ e \/ /A

>

AT T AN,

NN

) 3 / \'A Vil

AN NN NN
AVAWAAVAA oo e

EXTEND 6 MIL PLASTIC coLD PANEL SET INWET

SHEETING 2' BEYOND JOINT CONCRETE AT THE

CONTRETE, SEE NOTE § TIME OF POUR
SECTION A-A

FOR NOTES SEE SHEET 7 OF 7

T

GROOVING DETAIL

VML EEEVE Y\

[ 114" —-‘ i-———— 3/4" IN 12" BORDER

SEENOTE9

SEENOTE 8

o

COUNTY OF RIVERSIDE

SEE NOTE 16 FOR CONSTRUCTION TOLERANCES

APPROVED BY:

DATE: 00/00/00

CURB RAMP-CASE C

DIRECTOR OF TRANSPORTATION DATE
JUAN C. PEREZ, RCE 49568 "T" INTERSECTION
REVISIONS REV| BY: | APRD | DATE |REV] BY: | APRD | DATE WITH SIDEWALK AT CURB
1 | K| o | 080510 NO SCALE
2 STANDARD No. 403 (4 OF 7)




HEIGHT OF
RETAINING CURB 12" WIDE GROOVED BORER, TYP
0.27' FOR 6" CF OCF SEENOTE 3
0CF 0.44' FOR 8" CF N T
TOP OF SIDEWALK
COMMERCIAL
SECTION B-B DRIVEWAY PER
STD No. 207A
. NO DRIVEWAYS OR SWALES IN THIS AREA g @0oF2)
EDGE OF DWY OR —_| A= | —EDGE OF DWY OR
LOTDRANAGE ¥ 2 2 ¥ LOT DRAINAGE ,
FLOWLINE N MIN|  FLOWLINE 3
: OCF 0CF | :
B rw — : E rw B BCR {
™7 A
o | 8.33% MAX MAX 8.33% MAX i i
DRIVEWAY '] : RAMP SLOPE =z . RAMP SLOPE :_ DRIVEWAY /’
: - |E L= FRONT EDGE " PER STD No. 213 ;
PERSTDNo.213 | | 5 Ni= OF SW ‘ 2
; 6 L 12" WIDE GROOVED BORDER, TYP
: : 0CF | SEE NOTE 3 ;
CF I ;
A —N 4% ; ;i
) ‘\\ O0CF R=1 —»! T §" TYP o :" ; /I
P R=2' ST N— RETAINING Zlcy /|
in| 1 ' CURB, TYP iy T -
T\ g EMIN, ZMN _ S|<T) -
Y ) O (&) 14 [r N / i s
Pooa u a i fo
I — ~— BACK OF CURB
e , HER—— oW ~ FLOWLINE
: SEE NOTES 12 AND 13
J/ B i ~———— — EDGE OF GUTTER
TOP ] ! | ‘
OF X" e — CENTERLINE OF RAMP,
SEE SHT 6 FOR LOCATION
A o
4 10
SEE NOTE 10
2 2 45 5.5
. 5.0 . .
TOP OF RAMP ROUNDED 05 ELEV AT TOP OF
, 3 MIN ‘ 12" WIDE GROOVED RETAINING CURB
| smrone s
FLUSH, SEE WARNING, SEE 2% R
NOTE 4 DETAILS ON SHT 2 S
ZePML g S L T \>\// T_
5% M %' o HEIGHT OF
X - j 8 AN/ RETAINING CURB

e A 0.27' FOR 6" CF

FEFTI\Y
INGZL NNV PN ELEV 0.43
\ NN .0\ />> \Z\ .\ ELEV0.33GB
ELEV 0.00 FL SEE NOTES 9
. SEE NOTES 12 AND 13 SEE NOTES 8

EXTEND 6 MIL PLASTIC coLD
SHEETING 2 BEYOND JOINT PANEL SET IN WET
CONCRETE, SEE NOTE 5 CONCRETE AT THE

TIME OF POUR
SECTION A-A
FOR NOTES SEE SHEET 7 OF 7
SEE NOTE 16 FOR CONSTRUCTION TOLERANCES
APPROVED BY:

COUNTY OF RIVERSIDE

DATE: 00/00/00
DATE

DIRECTOR OF TRANSPORTATION
JUAN C. PEREZ, RCE 49568

REVISIONS REV | BY: | APRD DATE REV
JK JP 08-05-10

CURB RAMP-CASE D

"T" INTERSECTION
8Y: | APRD | DATE WITH SIDEWALK AT RIW

NO SCALE
3 , STANDARD No. 403 (5 OF 7)




DRIVEWAYS TO BE LOCATED TO NOT CONFLICT
WITH REQUIRED RAMP LOCATION. SEE STD No. 403,
SHEET 4 AND 5 OF COUNTY ORDINANCE No. 461.
AVOID LOCATING DRIVEWAYS WITHIN INTERSECTION.

LOT LINE LOTLIN . LOT LINE
| LOT DRAINAGE
FLQWLINE, TYP
RAMPS
RW —
PROJECTION OF -
STREET B STREET A FLOW LINE
CENTERLINE OF RAMP
. 9.5 (R-25)
R=25' PR 35'— 12.4' (R=35)
L—""]

<

o

w

14 1

'—

n

RAMP LOCATION AT "T" INTERSECTION
(RIGHT TURN SIDE OF STREET A)
CASES C AND D
APPROVED BY: COUNTY OF RIVERSIDE
DIRECTOR OF TRANSPORTATION DATE C U RB RAM P
JUAN C. PEREZ, RCE 49568 LOCATION AT
REVISIONS REV | BY: | APRD | DATE | REV| BY: | APRD | DATE "T" INTERSECTIONS
JK Jc 08-05-10 NO SCALE

2

3

STANDARD No. 403 (6 OF 7)




NOTES:

1. IF DISTANCE FROM CURB TO BACK OF SIDEWALK IS TOO SHORT TO
ACCOMMODATE RAMP AND 4' LANDING, THEN USE THE CASE"B" RAMP.

2. THE MINIMUM SIDEWALK WIDTH IS 5' FROM BACK OF CURB TO FACE
OF RETAINING CURB.

3. THE RAMP SHALL HAVE A 12" WIDE BORDER WITH GROOVES 1/4" WIDE
AND 1/4" DEEP APPROXIMATELY 3/4" ON CENTER. PLACED ON THE LEVEL
SIDEWALK (NOT ON THE RAMP). SEE GROOVING DETAIL ON SHEET 4.

4. TRANSITIONS FROM RAMPS TO WALKS, GUTTERS, OR STREETS
SHALL BE FLUSH AND FREE OF ABRUPT CHANGES.

5. WHEN ABUTTING SOIL HAS A HIGH SULFATE CONTENT, SPECIAL CONSID-
ERATIONS ARE REQUIRED. SEE SPECIFICATIONS (SECTION 16.04).

6. FLARED SIDE SLOPE VARIES UNIFORMLY FROM A MAXIMUM OF
10% AT CURB TO CONFORM WITH LONGITUDINAL SIDEWALK
SLOPE ADJACENT TO THE TOP OF THE RAMP.

7. CONSTRUCT WEAKENED PLANE JOINTS AT 1/4 DELTAS WHEN RADIUS
EQUALS 35" AND AT INSIDE EDGE OF GROOVED BORDER WHEN
RADIUS EQUALS 25'.

8. [F EXPANSIVE SOIL IS ENCOUNTERED, THEN RAMP SHALL BE
CONSTRUCTED OVER CLASS 2 AGGREGATE MATERIAL.

9. CONCRETE SHALL BE CLASS B.

10. MAXIMUM SLOPES OF ADJOINING GUTTERS: THE ROAD SURFACE
AND GUTTER SURFACE SHALL NOT EXCEED 5% WITHIN 4'
OF THE CURB RAMP.

11. DETECTABLE WARNING SURFACES ARE REQUIRED ON ALL CURB
RAMPS THAT ENTER INTO A VEHICULAR TRAVEL WAY.

12. CURB RAMPS SHALL HAVE A YELLOW DETECTABLE WARNING
SURFACE THAT EXTENDS THE FULL WIDTH AND 3-0" DEPTH OF THE
RAMP. DETECTABLE WARNING SURFACES SHALL CONSIST OF A
PANEL SET INTO WET CONCRETE AND CONFORM TO THE DETAILS
ON THIS STANDARD. NO BOLT DOWN OR GLUE DOWN ALLOWED
FOR NEW RAMP CONSTRUCTION.

13. THE EDGE OF THE DETECTABLE WARNING SURFACE NEAREST THE
STREET SHALL BE BETWEEN 6" AND 8" FROM THE GUTTER FLOWLINE.

14. UTILTY PULL BOXES, MANHOLES, VAULTS AND ALL OTHER UTILITY
FACILITIES ARE NOT TO BE LOCATED WITHIN THE BOUNDARIES
OF THE CURB RAMP. EXISTING STRUCTURE TO BE RELOCATED OR
ADJUSTED TO GRADE BY THE OWNER PRIOR TO, OR IN CONJUNCTION
WITH, CURB RAMP CONSTRUCTION.

15. CROSSWALK STRIPING ONLY IF SHOWN ON IMPROVEMENT PLANS.
CROSSWALK STRIPING, WHEN CALLED FOR, PER STD No. 403 (1 OF 7).

16. TO MEET AMERICAN WITH DISABILITIES ACT STANDARDS, MAXIMUM
STATED SLOPES ARE ABSOLUTE AND NO CONSTRUCTION TOLERANCES
WILL BE ALLOWED TO INCREASE THE SLOPES.

17. FOR CASE B, THE LEVEL LANDING AT THE BOTTOM OF THE RAMPS
SHALL BE 5" WIDE. EXISTING CASE B LANDINGS THAT ARE 4' WIDE ARE

ACCEPTABLE.
APPROVED BY: COUNTY OF RIVERSIDE
DATE: 11/15/04
DIRECTOR OF TRANSPORTATION DATE CURB RAMP
JUAN C. PEREZ, RCE 49568 CONSTRUCTION NOTES
REVISIONS REV | BY: | APRD DATE REV | BY: | APRD DATE
8-77, 5-80 11-04 1 JK JP 08-05-10 NO SCALE
10-81, 6-82 2
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- No. 1222.

WHITE REFLECTIVE LETTERS ON INTERSTATE
GREEN REFLECTIVE SHEETING

2" SQUARE (MINIMUM 12 GAUGE),
SEE STANDARD

™
o]
o]
[o]
.~ o
(o]
5 ° SIDEWALK
: £
o S A A -5/8" X 15" CADMIUM PLATED CARRIAGE BOLT
3 s 314 B-14 GAUGE TOP AND CROSS SADDLE OF '
2 ] .g' ANODIZED ALUMINUM
™ e OR C - SIGN PLATES. (ANODIZED ALUMINUM
OF .« COMPACTED EXTRUSION OF 6063 T-4 ALLOY MATERIAL))
B P EARTH —" D - CAST ANODIZED ALUMINUM POST WITH
0 " FOUR 3/8" ALLEN HEAD STAINLESS STEEL
o ] SET SCREWS. _
OR RRLPPRKRY - |
SQUARE SIDEWALK LOCATION” -
DIRT LOCATION
24" OR 30" N
5/8" HOLE |

X

O

R

o
5
2" LETTERS ———:_—_—AW H o

LOCATION

NOTE:

STD 1220.

INSIDE OF KNUCKLE INTERSECTION

SIGN INSTALLATION DETAILS

ONE COMPLETE NAME SIGN UNIT IS REQUIRED
SIGN AT EACH INTERSECTION WHEN PAVED WIDTHS
LOCATION OR CURBED WIDTHS OF ALL INTERSECTING

RIW LINE RIW LINE STREETS ARE 40 FEET OR LESS. AT INTER-
: A\ SECTIONS WITH AN ULTIMATE PAVED WIDTH
R TEBEWALK Z:TSIBEWALK  OR CURBED WIDTH GREATER THAN 40 FEET,
e \%%Eé‘f K USE STANDARD 1220, STD 1221 IS INTENDED
s o] N i S FOR RESIDENTIAL STREETS WITHIN A TRACT.

OTHER TYPES OF INTERSECTIONS, USE

APPROVED BY: COUNTY OF RIVERSIDE

DIRECTOR OF TRANSPORTATION DATE STREET N AME s |GN

JUAN C. PEREZ, RCE 49568 i > ! (CURB TO CURB WIDTH LESS
REVISIONS REV.| BY: | APRD| DATE REV.| BY: | APRD | DATE THAN OR EQUAL TO 407

1

JK JP 08-05-10 4

2

3
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RIVET LOCATION
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NOTES:

1.

10.

1.
12.

13.

SQUARE PERFORATED STEEL TUBE POST WITH TWO PIECE ANCHOR AND SLEEVE,
"TELESPAR", SHALL BE USED FOR ALL TRAFFIC CONTROL AND INFORMATIONAL SIGNS
WITHIN ROAD RIGHT-OF-WAY.

THE NUMBER OF POSTS REQUIRED FOR SIGN INSTALLATION SHALL BE DETERMINED BY

THE AREA OF THE SIGN OR COMBINATION OF SIGNS TO BE INSTALLED. A SINGLE POST SHALL
BE USED WHERE BOTH THE LENGTH AND WIDTH ARE 48" OR LESS. DOUBLE POSTS SHALL

BE USED WHERE EITHER THE LENGTH OR WIDTH EXCEEDS 48".

THE 2 PIECE ANCHOR AND SLEEVE ASSEMBLY SHALL CONSIST OF A 2 1/4" SQUARE BY 30"
(THROUGH SIDEWALK) OR 36" (THROUGH SOIL) ANCHOR WITH A 2 1/2" SQUARE BY 18" SLEEVE.
ALL SLEEVES AND ANCHORS SHALL BE 12 GAUGE.

THE ANCHOR AND SLEEVE ASSEMBLIES SHALL BE DRIVEN SIMULTANEOUSLY UNTIL ONLY 4"
REMAINS ABOVE GROUND LEVEL.

ALL DIRT SHALL BE REMOVED FROM THE INSIDE TOP 6" MINIMUM OF THE ANCHOR ASSEMBLY
TO ALLOW FOR THE INSTALLATION OF THE SIGN POST.

INSTALL 2" SQUARE SIGN POST MINIMUM 6" INTO THE ANCHOR ASSEMBLY AND SECURE IN PLACE
WITH TWO 3/8" DRIVE RIVETS AS SHOWN. THE RIVETS SHALL BE INSTALLED ON THE SIDE FACING
TRAFFIC FLOW AND THE SIDE OF APPROACHING TRAFFIC AS SHOWN IN ORDER TO ACHIEVE THE
MAXIMUM BREAK-AWAY EFFECT.

INSTALLATION ACCORDING TO THESE REQUIREMENTS IS ESSENTIALTO MAINTAIN BREAK-AWAY
CHARACTERISTICS OF THE POST SYSTEM.

SEE STANDARD No's. 815 AND 816 FOR PLACEMENT OF SIGN POST.
ALL ANCHOR ASSEMBLIES SHALL BE CORE DRILLED THROUGH CONCRETE AND ASPHALT.

ALL SIGNS ATTACHED TO PERFORATED POSTS SHALL HAVE ZINC COATED OR S.S. WASHERS
BEHIND THE RIVET THAT ARE LARGER THAN THE HEAD OF THE RIVET.

ALL REGULATORY, WARNING AND GUIBE SIGNS INSTALLED SHALL BE 0.080 INCHES IN THICKNESS.

ALL SIGNS 36" OR LARGER SHALL BE INSTALLED WITH BACK BRACES SPECIFICALLY DESIGNED
FOR 2" SQUARE PERFORATED POSTS. (2" RISE)

IN SOME INSTANCES CONCRETE FOUNDATION MAY BE REQUIRED TO ENSURE PROPER STABILITY,
THIS OPTION IS TO BE USED AT THE DISCRESTION OF THE ENGINEER OR ONSITE INSPECTOR.

APPROVED BY:

COUNTY OF RIVERSIDE

DIRECTOR OF TRANSPORTATION DATE
JUAN C. PEREZ, RCE 49568

SIGN POST
INSTALLATION NOTES

REVISIONS REV.| BY: | APRD DATE REV.| BY: | APRD | DATE

JK | JP 08-05-10 4
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OFFICE OF
CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER KECIA HARPER-IHEM
P.O. BOX 1147, 4080 LEMON STREET Clerk of the Board of Supervisors
RIVERSIDE, CA 92502-1147
PHONE: (951) 955-1060 KIMBERLY A. RECTOR
FAX: (951) 955-1071 Assistant Clerk of the Board

November 5, 2013

THE PRESS ENTERPRISE

ATTN: LEGALS
PO BOX 792 FAX (951) 368-9018
RIVERSIDE, CA 92501 E-MAIL: legals@pe.com

RE: NOTICE INVITING BIDS: Avenida Florencita Sidewalk Project
To Whom It May Concern:

Attached is a copy for publication in your newspaper for TEN (10) TIMES:

Friday - November 8, 2013 Wednesday - November 13, 2013
Saturday - November 9, 2013 Thursday - November 14, 2013
Sunday - November 10, 2013 Friday - November 15, 2013
Monday - November 11, 2013 Saturday - November 16, 2013
Tuesday - November 12, 2013 Sunday - November 17, 2013

We require your affidavit of publication immediately upon completion>of the last
publication.

Your invoice must be submitted to this office in duplicate, WITH TWO CLIPPINGS
OF THE PUBLICATION.

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN
FORMAT.

Thank you in advance for your assistance and expertise.

Sincerely,

Board Assistant to:
KECIA HARPER-IHEM, CLERK OF THE BOARD

3-58 of 11-05-13



OFFICE OF
CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER KECIA HARPER-IHEM
P.O. BOX 1147, 4080 LEMON STREET Clerk of the Board of Supervisors
RIVERSIDE, CA 92502-1147
PHONE: (951) 955-1060 KIMBERLY A. RECTOR

FAX: (951) 955-1071 Assistant Clerk of the Board

November 5, 2013

THE DESERT SUN

ATTN: LEGALS ,

PO BOX 2734 FAX (760) 778-4731
PALM SPRINGS, CA 92263 E-MAIL: legals@thedesertsun.com

RE: NOTICE INVITING BIDS: Avenida Florencita Sidewalk Project C3-0050

To Whom It May Concern:

Attached is a copy for publication in your newspaper for FIVE (5) TIMES:

Friday - November 8, 2013
Saturday - November 9, 2013
Sunday - November 10, 2013
Wednesday - November 13, 2013
Thursday - November 14, 2013

We require your affidavit of publication immediately upon completion of the last
publication.

Your invoice must be submitted to this office in duplicate, WITH TWO CLIPPINGS
OF THE PUBLICATION.

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN
FORMAT.

Thank you in advance for your assistance and expertise.
Sincerely,

Karen Bartos

Board Assistant to:
KECIA HARPER-IHEM, CLERK OF THE BOARD

3-58 of 11-05-13



Notice to Bidders

County of Riverside, herein called Owner, invites sealed proposal's for:

Avenida Florencita
Sidewalk Project
Between Camino Aventura and Camino Campanero
: Project No. C3-0050

In the Southeast Desert Hot Springs Community

Bid shall be delivered to the County of Riverside Transportation Department, 14th Street Annex, 3525
14th Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, December 4, 2013 to be promptly opened in public at said address. Each bid shall be in

accordance with plans, specifications and other contract documents, dated September 2013, and

prepared by County of Riverside, whose address is same as the above, from whom they may be
obtained upon deposit of $30.00 per set with 24” x 36” plans, plus mailing costs. No refund.
Prospective bidders may preview the plans, specifications and other contract documents at no charge

prior to purchase at the above noted location.

The Contractor is required to have a Class "A" or C12 (Earthwork and Paving) license at the time of bid

submission.

Engineering Estimate

Base Bid: $ 152,000 - $ 184,500

Bid Bond 10 %

Performance Bond 100 %

Payment Bond 100 %

Working Days 40 Working Days

Website: http://www.rctlma.org/trans/con_bid_advertisements.html
Dated: November 5, 2013 Kecia Harper-Them, Clerk of the Board

By: Karen Barton, Board Assistant



