SUBCONSULTANT FEE PROPOSAL WORKSHEET
COMPANY: ) ‘ SCOPE OF WORK: PHASE:

Leighton Consulting Geotechnical & Haz Mat Phase | Phase Il
PROJECT. DATE.

Jurupa Road Grade Separation January 2, 2018

DIRECT LABOR
o SRS e B R R
Jeffrey DelLand Staff Geologist $28.50 $342.00
Breeanna Copeland Staff Scientist ' : $23.50 :

Zach Freeman, PG Project Scientist $32.21 $1,288.40

Richard Orr, PG ' Associate Geologist . $57.21
Simon Saiid, PE, GE Principal Engineer/PM $70.07 $2,802.80
Kris Lutton, PG Sr. Principal Geologist/QC- Enviro $106.97
Buu Tran CAD Operator $40.87 $1,634.80
Mary Murphy ' GIS Analyst $34.25

Bashir Saiid/Christain Delgadillo, EIT Staff Engineers - $28_.50 $1,425.00

Debbie Meggers Word Processor/Admin y . $24.95 $299.40
Mary-Ann Verrilli/Viki Malu Project Accountant $24.69 $148.14
Robert Riha, CEG Sr. Principal Geologist/QC $84.13 $1,000.56

TOTAL HOURS JTAL DIRECT LABOR $8,950.10

MULTIPLIERS

ESCALATION @ (of Direct Labor) ;

OVERHEAD @ ‘ 58.40%  (of Direct Labor + Escalation) $5,226.86
PAYROLL ADDITIVES @ 127.00%  (of Direct Labor + Escalation) - $11,366.'63‘
PROFIT (FIXED FEE) $2,554.36

TOTAL MULTIPLIERS $19,147.84

OTHER DIRECT COSTS ++« Billed at Actual Cost e+
Travel/Milage $0.54 - $54.00
Postage LS @ $15.00 $30.00
Rotary Dill Rig - LS ) $5,500.00
CPT Rig ‘ LS $3,500.00
Enviro Lab Testing/ADL LS - - $9,500.00
Geotechnical Lab Tetsing LS $1,500.00
Hollow Stem Auger Drilling Ls $2,800.00
EDR-Research Data LS $1,000.00
Traffic Control S : LS $1,500.00

TOTAL ODC'S $84.00

TOTAL $28,181.94
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SUBCONSULTANT FEE PROPOSAL WORKSHEET »
COMPANY: SCOPE OF WORK: PHASE:

LIN Consulting Traffic Engineering All Phases
PROJECT. DATE:

Jurupa Road Grade Separation January 2, 2018

DIRECT LABOR
BT T
William Sun Principal $65.50 $8,515.00
Ray Kommidi Senior Project Manager ) 592 @ $53.50 $31,672.00
Ryan Woo Project Engineer 828 @ $37.25 $30,843.00

TOTAL HOURS 1,550 JTAL DIRECT LABOR $71,030.00

MULTIPLIERS

'ESCALATION @ : (Rates Vary by Phase) ' " §199.47
OVERHEAD @ 165.00%  (of Direct Labor + Escalation) $117,628.13
PAYROLL ADDIT!VES @ (of Direct Labor + Escalation)

PROFIT (FIXED FEE) $18,875.73

TOTAL MULTIPLIERS $136,603.03

OTHER DIRECT COSTS e« Billed at Actua! Cost +»*
Travel/Milage $0.54 ' $226.80.
Traffic Counts LS $16,145.00
Printing and Mailing # LS. @ $2,500.00 $2,500.00

TOTALODC'S $2,726.80

TOTAL $210,359.83




SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY: SCOPE OF WORK: PHASE:

LIN Consulting Traffic Engineering Phase |
PROJECT: DATE:

Jurupa Road Grade Separation January 2, 2018

DIRECT LABOR
Else
William Sun Principal $65.50 $2,489.00
Ray Kommidi Senior Project Manager 258 @ $53.50 $13,803.00
Ryan Woo Project Engineer 320 @ $37.25 $11,920.00

TOTAL HOURS JTAL DIRECT LABOR $28,212.00

MULTIPLIERS

ESCALATION @ : ‘ (of Direct Labor)

OVERHEAD @ 165.00%  (of Direct Labor + Escalation) $46,549.80
PAYROLL ADDITIVES @ (of Direct Labor + Escalation)

PROFIT (FIXED FEE) $7,476.18

TOTAL MULTIPLIERS $54,025.98

OTHER DIRECT COSTS «>» Billed at Actual Cost e+

ITEM QUANTITY UNIT UNIT.COST. AMOUNT

Travel/Mﬂage $0.54 ©. $226.80
Traffic Counts LS $16,145.00

Printing and Mailing ) LS @ $2,500.00 $2,500.00

TOTAL ODC'S $2,726.80

TOTAL $84,964.78




SUBCONSULTANT FEE PROPOSAL ' WORKSHEET ,
COMPANY: ' SCOPE OF WORK: PHASE:

LIN Consulting Traffic Engineering Phase Il
PROJECT: DATE:

Jurupa Road Grade Separation January 2, 2018

DIRECT LABOR
i
Wlllam Sun Principal $65.50 $5,633.00
Ray Kommidi ‘ Senior Project Manager 290 @ $53.50 " $15,515.00
Ryan Woo Project Engineer 488 @ $37.25 $18,178.00

TOTAL HOURS JTAL DIRECT LABOR $39,326.00

MULTIPLIERS

ESCALATION @ (of Direct Labor)

OVERHEAD @ 165.00%  (of Direct Labor + Escafation) $64,887.90

PAYROLL ADDITIVES @ : : (of Direct Labor + Escalation)

PROFIT (FIXED FEE) $10,421.39

TOTAL MULTIPLIERS $75,309.29

OTHER DIRECT COSTS +» Billed at Actual Cost ee»
Travel/Milage B $0.54
Traffic Counts LS $16,145.00
Printing and Mailing, ) ‘ ) LS $2,500.00

TOTAL ODC'S

TOTAL $114,635.29




SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY: SCOPE OF WORK: PHASE:

LIN Consulting Traffic Engineering Phase lil
PROJECT: DATE:

Jurupa Road Grade Separation January 2, 2018

DIRECT LABOR
B T
William Sun Principal $65.50 $131.00
Ray Kommidi = - Senior Project Manager @ $53.50 $214.00
Ryan Woo Project Engineer $37.25

TOTAL HOURS JTAL DIRECT LABOR

MULTIPLIERS

ESCALATION @ : 3.00%  (of Direct Labor) : k : $10.35

OVERHEAD @ 165.00%  (of Direct Labor + Escalation) $586.33
PAYROLLADDITIVES @ ’ (of Direct Labor + Escalation)

PROFIT (FIXED FEE) $94.17

TOTAL MULTIPLIERS $690.85

OTHER DIRECT COSTS ++- Billed at Actual Cost e+

ITEM QUANTITY UNIT UNIT COST AMOUNT

Travel/Milage $0.54
Traffic Counts LS $16,145.00
Printing and Mailing ) LS $2,500.00

TOTAL ODC'S

TOTAL ' $1,035.85




SUBCONSULTANT FEE PROPOSAL WORKSHEET
COMPANY: ' SCOPE OF WORK: PHASE:

LIN Consulting Traffic Engineering Phase IV
PROJECT: DATE:

Jurupa Road Grade Separation January 2, 2018

DIRECT LABOR

William Sun Principal $65.50 $262.00
Ray Kommidi Senior Project Manager 40 @ $53.50- - '$2,140.00

Ryan Woo Project Engineer 20 @ ' $37.25 $745.00

TOTAL HOURS JTAL DIRECT LABOR $3,147.00

MULTIPLIERS

ESCALATION @ : ' : 6.00%  (of Direct Labor) ‘ ) $188.82
OVERHEAD @ 165.00%  (of Direct Labor + Escalation) $5,504.10
PAYROLL ADDITIVES @ (of Direct Labor + Escalation)

PROFIT (FIXED FEE) $883.99

TOTAL MULTIPLIERS $6,576.92

OTHER DIRECT COSTS +»+ Billed at Actual Cost »e«
S o5 PR R P e
Travel/Milage $0.54
Traffic Counts LS $16,145.00
Printing and Mailing - ’ LS $2,500.00 :

TOTAL ODC'S

TOTAL $9,723.92
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SUBCONSULTANT FEE PROPOSAL WORKSHEET
COMPANY: SCOPE OF WORK: PHASE:

Safeprobe Potholing Phase |
PROJECT: DATE:

Jurupa Road Grade Separation January 2, 2018

DIRECT LABOR
T
Jayson Miranda Foreman $54.00 $4,320.00
Richard Frias : Technician/Group 1~ 64 $52.00 : $3,328.00
Leo Baysic Technician/Group 1 64 $52.00 $3,328.00
Fred Cardinas Technician/Group 1 . 64 $52.00 -$3,328.00
Diomedes Gamiao Technician/Group 1 64 $52.00 $3,328.00
Celso Banzon } : Cadd Support 28 $41.00 $1,148.00

TOTAL HOURS JDTAL DIRECT LABOR $18,780.00

MULTIPLIERS
ESCALATION @ (of Direct Labor)

OVERHEAD @ X (of Direct Labor + Escalation) $28,170.00

PAYROLL ADDITIVES @ (of Direct Labor + Escalation)

PROFIT (FIXED FEE) $4,695.00

TOTAL MULTIPLIERS $32,865.00

OTHER DIRECT COSTS s+« Billed at Actual Cost *s*

ITEM QUANTITY UNIT UNIT-COST AMOUNT

Travel/Milage . %0.54 $98.28

TOTAL ODC'S $98.28

TOTAL $51,743.28
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SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY: ] SCOPE OF WORK: PHASE:

Tatsumi and Partners, Inc. Landscape Architecture All Phases
PROJECT. ] DATE-

Jurupa Road Grade Separation ' January 2, 2018

DIRECT LABOR
S WS A S S 8 B
David H. Tatsumi Principal/Landscape Architect $92.41 $7,115.57
Ryohei Ota Project Manager 242 $41.00 $9,822.00
Nathan Quy Lead Landscape Designer 194 $36.50 $7,081.00
Jimmy Ogata Lead Irrigation Designer 216 $36.50 $7,884.00
Weywantheawy Kang Designer 206 $25.00 $5,150.00
Samuel Meijia k A Designer 196 $é7.00 - $56,202.00

TOTAL HOURS , JTAL DIRECT LABOR $42,444.57

MULTIPLIERS

ESCALATION @ (Rates Vary by Phase) : } $125.86

OVERHEAD @ 162.00%  (of Direct Labor + Escalation) $68,964.09
PAYROLL ADDITIVES @ ‘ (of Direct Labor + Escalation)

PROFIT (FIXED FEE) $11,153.45

TOTAL MULTIPLIERS $80,243.40

OTHER DIRECT COSTS +s Billed at Actual Cost e+
Travel/Mileage $0.54 $360.72
Reproduction (24'x36", black and white, bond) 297 sheet $3.89 $1,155.33
Reproduction (24"x36", color, bond) . 10 ) sheet $5.89° & . $58.:90
Reproduction (8-1/2"x11", B&W, plain) sheet $0.10 $30.00
Reproduction (8-1/2"x11", color;-plain) - sheet . $0.50 ©-'$50.00
Delivery ‘ each $40.00 $160.00
Soil Samples - : ' each $85.00 $170.00

TOTAL ODC'S $1,984.95

TOTAL $124,672.92




SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY: " | SCOPE OF WORK: PHASE:

Tatsumi and Partners, Inc. Landscape Architecture Phase |
PROJECT. DATE:

Jurupa Road Grade Separation January 2, 2018

DIRECT LABOR
S o N WL M
David H. Tatsumi Principal/Landscape Architect $92.41 $1,848.20
Ryohei Ota : Project Manager ) 60 $41.00 ] $2,460.00
Nathan Quy Lead Landscape Designer 52 $36.50 $1,898.00
Jimmy Ogata - Lead Irrigation Designer . 20 $36.50 $730.00
Weywantheawy Kang Designer 72 $25.00 $1,800.00
Samuel Meijia v . Designer v 56 $27.00 $1,512.00

TOTAL HOURS JTAL DIRECT LABOR $10,248.20

MULTIPLIERS
ESCALATION @ - (of Direct Labor)
OVERHEAD @ 162.00%  (of Direct Labor + Escalation) $16,602.08

PAYROLL ADDITIVES @ (of Direct Labor + Escalation)

PROFIT (FIXED FEE) $2,685.03

TOTAL MULTIPLIERS $19,287.11

OTHER DIRECT COSTS * Billed at Actual Cost s+

Travel/Mileage $0:54 - '$270.00
Reproduction (24"'x36", black and white, bond) sheet $3.89
Reproduction (24"x36", color, bond) sheet $5.89 : $58.90
Reproduction (8-1/2"x11", B&W, plain) ‘ sheet ‘ $0.10
Reproduction (8-1/2"x11", color, plain) - sheet - $0.50

Delivery each $40.00 $40.00

Soil Samples ) each $85.00 $170.00

TOTAL ODC'S $538.90

TOTAL $30,074.21 -




SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY: ‘ SCOPE OF WORK: PHASE:

Tatsumi and Partners, Inc. Landscape Architecture Phase ll
PROJECT. DATE:

Jurupa Road Grade Separation January 2, 2018

DIRECT LABOR
e | o
DaV|d H. Tatsumi Principal/Landscape Architect $92.41 $4,897.73
Ryohei Ota Preject Manager ' 150 $41.00 $6,150.00
Nathan Quy Lead Landscape Designer 142 $36.50 $5,183.00
Jimmy Ogata Lead Irrigation Designer 196 $36.50 $7,154.00
Weywantheawy Kang Designer 126 $25.00 $3,150.00
Samuel Meijia Désigner ; 182 $27.00 $3,564.00

TOTAL HOURS JTAL DIRECT LABOR $30,098.73

MULTIPLIERS

ESCALATION @ ‘ (of Direct Labor)

OVERHEAD @ 162.00%  (of Direct Labor + Escalation) $48,759.94
PAYROLLADDITIVES @ (of Direct Labor + Escalation)

PROFIT (FIXED FEE) $7,885.87

TOTAL MULTIPLIERS $56,645.81

OTHER DIRECT COSTS +=+ Billed at Actual Cost -+
AR R
Travel/Mileage $0.54
Reproduction (24"x36", black and white, bond) 297 sheet @ $3.89 $1,155.33
Reproduction (24"x36", color, bond) ) sheet $5.89 )
Reproduction (8-1/2"x11", B&W, plain) sheet $0.10 $20.00
Reproduction (8-1/2"x11", color, -plain) sheet $0.50 : $25.00°
Delivery each $40.00 $120.00
Soil Samples R each $85.00

TOTAL ODC'S $1,320.33

$88,064.87




SUBCONSULTANT FEE PROPOSAL WORKSHEET
COMPANY: SCOPE OF WORK: PHASE:

Tatsumi and Partners, Inc. Landscape Architecture Phase IV
PROJECT. DATE:

Jurupa Road Grade Separation January 2, 2018

DIRECT LABOR
O T R T O, i Oy O
David H. Tatsumi Pnnmpal/Landscape Architect $92.41 $369.64
Ryohei Ota : ' Project Manager 32 @ $41.00 $1,312.00
Nathan Quy Lead Landscape Designer $36.50

Jimmy Ogata Lead Irrigation Designer . -$36.50

Weywantheawy Kang Designer $25.00 $200.00
Samuel Meijia . - Designer . $27.00 $216.00

TOTAL HOURS JTAL DIRECT LABOR $2,097.64

MULTIPLIERS

ESCALATION @ 6.00%  (of Direct Labor) ' $125,86

OVERHEAD @ 162.00%  (of Direct Labor + Escalation) $3,602.07
PAYROLL ADDITIVES @ ) (of Direct Labor + Escalation)

PROFIT (FIXED FEE) $582.56

TOTAL MULTIPLIERS $4,310.48

OTHER DIRECT COSTS +s« Billed at Actual Cost e+
R
Travel/Mileage $0.54 $90.72
Reproduction (24"x36", black and white, bond) sheet $3.89
Reproduction (24"x36", color, bond) sheet $5.89
Reproduction (8-1/2"x11", B&W, plain) ’ sheef $0.10
Reproduction (8-1/2"x11", color, plain) . sheet ] $0.50
Delivery each $40.00
Soit Samples edch : $85.00

TOTAL ODC'S $125.72

TOTAL $6,533.84
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SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY:
Towill

SCOPE OF WORK:

Right-of-Way Requirements Map

PHASE:
All Phases

PROJECT:
Jurupa Road Grade Separation

DATE:
January 2, 2018

DIRECT LABOR

PERSONNEL POSITION HOURS _ AMOUNT

J. Marty Smith
James R. Rios
Associate Surveyor
Survey CADD Drafter
Project Coordinator
PLS Party Chief*
Certified Party Chief*
Party Chief*
Instrumentperson*
Chainman*

Apprentice* (Avg)

Project Manager
Project Surveyor
Associate Surveyor
Survey CADD Drafter
Project Coordinator
PLS Party Chief*
Certified Party Chief*
Party Chief*
Instrumentperson*

Chainman*

Apprentice* (Avg)

70

$55.57 $1,500.39
$53.50 $3.745.00
$50.91 $8,247.42
$32.72 $2,617.60
$31.00 $527.00
$51.61
$50.91 $1,221.84
$48.86
$46.36
$45.78 $1,098.72
$34.34

MULTIPLIERS

TOTAL HOURS

OTAL DIRECT LABOR

$18,957.97

'ESCALATION @
) OVERHEAD @

PAYROLL ADDITIVES @

PROFIT (FIXED FEE)

(Rates Vary by Phase)
185.08%  (of Direct Labor + Escalation)

(of Direct Labor + Escalation)

$35,087.41

$5,404.54

OTHER DIRECT COSTS

s« Billed at Actual Cost see

TOTAL MULTIPLIERS

$40,491.95

ITEM QUANTITY. UNIT COST AMOUNT

Travel/Milage
Postage and Delivery

Printing and Plotting

‘Actual Cost

Actual Cost

@
@

$0.54
$50.00 $100.00

$100.00 $100.00

TOTAL ODC'S $200.00

TOTAL| ~  '$59,649.92




SUBCONSULTANT FEE PROPOSAL WORKSHEET . ‘
COMPANY: SCOPE OF WORK: PHASE:

Towill Right-of-Way Requirements Map Phasel
PROJECT DATE:

Jurupa Road Grade Separation January 2, 2018

DIRECT LABOR
P
J. Marty Smith Project Manager $55.57 $166.71
James R. Rios Project Surveyor ' 20 @ $53.50 $1,070.00
Associate Surveyor Associate Surveyor 86 @ $50.91 $4,378.26
Survey CADD Drafter : Survey CADD Drafter $32.72

Project Coordinator Project Coordinator $31.00 $93.00
PLS Party Chief* PLS Party Chief* $51.61

Certified Parfy Chief* Certified Party Chief* $50.91 $1,221.84

Party Chief* . Party Chief* $48.86
Instrumentperson* Instrumentperson* $46.36
Chainman* . : Chainman* ‘ $45.78 -$1,098.72
Apprentice* (Avg) Apprentice* (Avg) $34.34

TOTAL HOURS JTAL DIRECT LABOR $8,028.53

MULTIPLIERS
ESCALATION @ -~ (of Direct Labor)
# OVERHEAD @ 185.08%  (of Direct Labor + Escalation) $14,859.20

PAYROLL ADDITIVES @ (of Direct Labor + Escalation)

PROFIT (FIXED FEE) $2,288.77

TOTAL MULTIPLIERS $17,147.98

OTHER DIRECT COSTS *+» Billed at Actual Cost «e«

Travel/Milage . -$0.54
Postage and Delivery Actual Cost @ $50.00 $50.00
Printing and Plotting Actual Cost $100.00

TOTAL ODC'S $50.00

TOTAL| . . $25226.51




SUBCONSULTANT FEE:PROPOSAL WORKSHEET

COMPANY:
Towill

SCOPE OF WORK:

Right-of-Way Requirements Map

PHASE:

Phase Il

PROJECT.
Jurupa Road Grade Separation

DATE:

January 2, 2018

DIRECT LABOR

J. Marty Smith
James R. Rios
Associate Surveyor
Sturvey CADD Drafter

Project Coordinator

Project Manager
Project Surveyor
Associate Surveyor
Survey CADD Drafter

Project Coordinator

50
76
80
14

$55.57
$53.50
$50.91
$32.72
$31.00

$1,333.68
$2,675.00
$3,869.16
- $2,617.60
$434.00

PLS Party Chief* o PLS Party Chief* $51.61
Certified Party Chief* Certified Party Chief* $50.91
Party Chief* s Party. Chief* ) $48.86
Instrumentperson* Instrumentperson*‘ ' $46.36
Chainman* Chainman* ‘ $45.78
Apprentice* (Avg) Apprentice* (Avg) $34.34

TOTAL HOURS JTAL DIRECT LABOR $10,929.44

MULTIPLIERS
ESCALATION @ (of Direct Labor)

+ OVERHEAD @ : 185.08%  (of Direct Labor + Escatation) $20,228.21
PAYROLL ADDITIVES @ (of Direct Labor + Escalation)

PROFIT (FIXED FEE) $3,115.76

TOTAL MULTIPLIERS $23,343.97

OTHER DIRECT COSTS +=+ Billed at Actual Cost =«
Travel/Milage $0.54

Postage and Delivery Actual Cost @ $50.00 $50.00
Printing and Plotting ’ Actual Cost @ $100.00 $100.00

TOTAL ODC'S $150.00

TOTAL $34,423.41




SUBCONSULTANT MANHOUR WORKSHEET SUMMARY
COMPANY:

Towill
PROJECT:

Jurupa Road Grade Separation

SCOPE OF WORK: PHASE:
Right-of-Way Requirements Map All Phases
DATE:
January 2, 2018

$174.26 $167.77 $159.65 $102.61 $97.21 $161.84 $159.65 $153.22 $145.38 $143.56 $107.69
PHASE TOTALS 27 70 162 80 17

24 24

20 86 24 24

76

PHASE IV

ARTICLE Alil - PLANNING AND PROJECT DEV




.mcmoozmc_.._.>z._. §>ZIOC_N WORKSHEET
COMPANY:
Towill

SCOPE OF WORK:
Right-of-Way Requirements Map

PHASE:
Phase |

PROJECT:
Jurupa Road Grade Separation

DATE:

January 2, 2018

Total Manhours

$174.26  $167.77

$15965 $102.61

$97.21

$161.84 $159.65 $153.22 $145.38 $143.56

$107.69

3

20

86

3

24

24

ARTICLE Alll - PLANNING AND PROJECT DEV

C. Design Surveys

$ 9177

L. Right-of-Way Maps

$ 15,999
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SUBCONSULTANT FEE PROPOSAL WORKSHEET

COMPANY: SCOPE OF WORK: PHASE:
Vandermost Consulting Services (VCS) Environmental Services Phase |
PROJECT. DATE:

Jurupa Road Grade Separation January 2, 2018

DIRECT LABOR
o | eor ]
Julie Beeman Environmental Lead $250.00 $10,000.00
Pat Maxon ) Cultural Specialist 42 ) ' $215.00 $9,030.00
Erin Hayes Biological Specialist $215.00 $33,755.00
Farshad Farhang Noise Specialist $190.00 $41,800.00
Wade Caffrey Regulatory Specialist $215.00
Sean Noonan CEQA/NEPA Specialist $215.00 - - $53,320.00

TOTAL HOURS JTAL DIRECT LABOR $147,905.00

MULTIPLIERS
ESCALATION @ (of Direct Labor)
OVERHEAD @ (of Direct Labor + Escalation)

PAYROLLADDITIVES @ (of Direct Labor + Escalation}

PROFIT (FIXED FEE)

TOTAL MULTIPLIERS

OTHER DIRECT COSTS *» Billed at Actual Cost «e*

ITEM QUANTITY UNIT.COST

Travel/Milage . $0.54 $291.60

Cultural Records Search RS @ $350.00 $350.00

TOTAL ODC'S $641.60

TOTAL $148,546.60
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